

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. DMC (East) Karachi
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government
- 3) TITLE OF CONTRACT Winching of old Sewerage Line in different areas & UC's in Gulshan-e-Iqbal Zone, D.M.C. (East).
- 4) TENDER NUMBER SE/DMC/East/1422/2017 Dated: 14-03-2017
- 5) BRIEF DESCRIPTION OF CONTRACT At described in title of Contract.
- 6) FORUM THAT APPROVED THE SCHEME Council of DMC (East), Karachi
- 7) TENDER ESTIMATED VALUE Rs. 49,99,150/=
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs. 49,99,150/=
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 07 Months
- 10) TENDER OPENED ON (DATE & TIME) 05-04-2017 at 02:30 pm
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 05Nos.
- 12) NUMBER OF BIDS RECEIVED 05-Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 05Nos.
- 14) BID EVALUATION REPORT (Enclose a copy) Attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. A. Hafeez Construction Co. B-232, Sector 50/A, Ghouse Pak Road, Korangi, Karachi.
- 16) CONTRACT AWARD PRICE Rs: 49,91,651/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, , 3rd, 4th & 5th EVALUATION BID). M/s. A. Hafeez Construction Co. 1st Bidder
M/s. M. Ammar Enterprises, 2nd Bidder
M/s. Positive Construction Co. 3rd Bidder
M/s. F.N. Associates, 4th Bidder.
M/s. Hameed Builders, 5th Bidder.
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
 - a) SINGLE STAGE – ONE ENVELOPE PROCEDURE

Domestic/Local

 - b) SINGLE STAGE – TWO ENVELOPE PROCEDURE

--
 - c) TWO STAGE BIDDING PROCEDURE

--
 - d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

--

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Council of DMC(East), Karachi

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	www.pprasindh.gov.pk SPPRA Tender Serial No: 32195
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily "PAKISTAN STATE TIMES" dated: 20-03-2017, daily "SARWAN" dated: 20-03-2017 & daily "UMMAT" dated: 20-03-2017
No	

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes		No	
-----	--	----	--

N/A

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS
TECHNICALLY COMPLIANT?

Yes		No	
-----	--	----	--

N/A

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes		No	N/A
-----	--	----	-----

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp of
Authorized Officer

Executive Engineer (B&R)
Gulshan-e-Quaid Zone
D.A.C. (Engg) *A*

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

DISTRICT MUNICIPAL CORPORATION EAST KARACHI

NO: XEN/B&R/G.I. Zone/DMC/EAST/1585/2017

Karachi dated: 30/06/2017

M/s. A. Hafeez Construction Co.
B-232, Sector 50/A, Ghouse Pak Road, Korangi,
Karachi.

AWARD LETTER

SUBJECT: WINCHING OF OLD SEWERAGE LINE IN DIFFERENT AREAS & UC'S IN GULSHAN-E-IQBAL
ZONE, D.M.C. (EAST).

This is with reference to your tender for the subjected work dropped on 05-04-2017 therein
you were 1st lower bidder by quoted the rates Rs: 49,91,651/-.

The competent authority has been pleased to accept your lowest tender and award the
work at a cost of Rs: 49,91,651/- (Rupees Forty Nine Lac Ninety One Thousand Six Hundred Fifty One
Only).

This is for your information.

EXECUTIVE ENGINEER (B&R)
GULSHAN-E-IQBAL ZONE
D.M.C. (EAST)

Director (CB) SPPRA, GOS

With a request to upload on the Website of SPPRA (Authority).

Copy forwarded for information to: -

- 1). Asstt. Executive Engineer (B&R), Gulshan-e-Iqbal Zone, D.M.C. (East).
- 2). Office copy.

DISTRICT MUNICIPAL CORPORATION (EAST) KARACHI

AGREEMENT

Project **WINCHING OF OLD SEWERAGE LINE IN DIFFERENT AREAS & UC'S IN GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).**

Cost: **Rs: 49,91,651/-**

Completion Time **07 Months** Penalty: **Rs: 3,000/- per day**

This Agreement is made on this 30th day of June 2017 at Karachi between the District Municipal Corporation (East) hereinafter called the "DMC (East)", (which expression shall mean and include his successors) on the One Part and M/s. **A. Hafeez Construction Co.** having their office at **B-232, Sector 50/A, Ghouse Pak Road, Korangi No.4, Karachi.** through their **Proprietor Mr. Hafeez** hereinafter call the "Contractor" (which expression shall mean and include his successors, heirs, executors, administrator and assignees) on the Other Part.

Whereas the DMC (East) has accepted the tender of the Contractor for construction and completion of the work namely **Winching of old Sewerage line in different areas & UC's in Gulshan-e-Iqbal Zone, D.M.C. (East)** at a cost of **Rs. 49,91,651/- (Rupees "Forty Nine Lac Ninety One Thousand Six Hundred Fifty One only)** within a period of **07 Months** and Penalty **Rs: 3,000/- per day** according to the specification and general conditions of the contract signed by the Contractor after having made himself fully acquainted with their meaning.

AND WHEREAS the Contractor has already furnished with the DMC (East) the 5% bid amount of **Rs. 2,50,000/- (Rupees: Two Lac Fifty Thousand Only)** on account of performance Security for the said contract.

The following documents after incorporating addenda, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The Contract Agreement;
- (b) The Letter of Acceptance;
- (c) The completed Form of Bid;
- (d) The Standard and Special Terms & Conditions of Contract- Part I;
- (e) The priced Bill of Quantities

In consideration of the payments to be made by the DMC (East) to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the DMC (East) to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.

The DMC (East) hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

The Contractor has given a lien to the DMC (East) over the Security for due fulfillment of the contract and do hereby bind himself, his heirs, successors legal representative and assignee to pay to the DMC (East) penalty through forfeiture of the said Security in case of breach of any condition of the contract without prejudice to the right of DMC (East) to recover the damages from the Contractor for any such breach as per condition of the contract.

NOW THEREFORE THIS AGREEMENT WITNESSETH that the DMC (East) and the Contractor shall respectively and well truly carry out and fulfill the contract and abide by all terms and conditions and specifications thereof.

IN WITNESS WHEREOF the said parties have set their respective hands on this 30th day of June 2017.

District Municipal Corporation (East)

A. Hafeez Construction Company


WITNESS:

1- _____

2- _____

[Signature]
 CHAIRMAN
 D.M.C. (East)

[Signature]
 Contractors



DISTRICT MUNICIPAL CORPORATION EAST KARACHI




Dated: 21/04/17

Bid Evaluation Report

1. Name of Procuring Agency: D.M.C. (East).
2. Tender Reference No: SE/DMC/East./1422/2017 Dated: 14-03-2017 (Work No.02).
3. Tender Description/Name of Work: Winching of old Sewerage Line in different areas & UC's in Gulshan-e-Iqbal Zone, D.M.C. (East).
4. Method of Procurement: Single Stage – One Envelope Procedure
5. Tender Published: SPPRA Serial No.32195 the daily "PAKISTAN STATE TIMES" dated:20-03-2017, Daily "SARWAN" dated: 20-03-2017 & daily "UMMAT" dated: 20-03-2017.
Print & Electronic Media (SPPRA ID No. & Newspapers names with dates).
6. Total Bid documents Sold: 05 Nos.
7. Total Bids Received: 05 Nos.
8. Technical Bid Opening Date: (if applicable) Not applicable (Provide details in separate form)
9. No. of Bid Technically qualified (if applicable): Not applicable
10. Bid (s) Rejected: 02.
11. Financial Bid Opening dated: 05-04-2017
12. **Bid Evaluation Report:**

S.N	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost.	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s. A. Hafeez Construction Co.	49,91,651/- (as per calculation)	1 st Lowest Bidder	Bid cost: 49,91,651/- PC cost: 49,99,150/-	Qualified as per Evaluation criteria	Recommended for award of work
02	M/s. M. Ammar Enterprises.	49,93,151/- (as per calculation)	2 nd Lowest Bidder	Bid cost: 49,93,151/- PC cost: 49,99,150/-	Qualified as per Evaluation criteria	Responsive
03	M/s. Positive Construction Co.	49,99,150/- (as per calculation)	3 rd Lowest Bidder	Bid cost: 49,99,150/- PC cost: 49,99,150/-	Qualified as per Evaluation criteria	Responsive
04	M/s. F.N. Associates.	50,04,149/- (as per calculation)	3 rd Lowest Bidder	Bid cost: 50,04,149/- PC cost: 49,99,150/-	Dis-Qualified as per Evaluation criteria	Non-Responsive
05	M/s. Hameed Builders.	50,06,649/- (as per calculation)	3 rd Lowest Bidder	Bid cost: 50,06,649/- PC cost: 49,99,150/-	Dis-Qualified as per Evaluation criteria	Non-Responsive

Signature of the Members of Procurement Committee:

S.NO.	COMMITTEE MEMBER	DESIGNATION	SIGNATURE	SEAL
01-	Mr. Shafiq-ur-Rehman, Superintending Engineer D.M.C. (East)	Chairman		
02-	Mr. Tauqeer Abbas, Executive Engineer, (B&R), Gulshan-e-Iqbal D.M.C. (East)	Member		
03-	Mr. Shahbbih-ul-Hassan, Executive Engineer, D.M.C. (West)	Member		

Director (CB) SPPRA, GOS

With a request to upload on the Website of SPPRA (Authority).

Copy to: -

- 1). Chairman, District Municipal Corporation (East).
- 2). Municipal Commissioner, District Municipal Corporation (East).
- 3). Superintending Engineer, District Municipal Corporation (East).



DISTRICT MUNICIPAL CORPORATION
EAST KARACHI



Tender Reference No. 02.

**VOLUME-II: BILL OF QUANTITIES
(SINGLE STAGE ONE ENVELOPE METHOD)**


WINCHING OF OLD SEWERAGE LINE IN DIFFERENT AREAS & UC's IN
GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).

Estimated Cost: Rs: 49,99,150/-
Bid Security: - As per NIT
Tender Cost: - Rs: 3,000/-

**EXECUTIVE ENGINEER (B & R)
GULSHAN-E-IQBAL ZONE, DMC (EAST)**

Issue to M/s. A. Hafeez Construction Co. P.O. No. 00443768

Rs. 3000/- Dated: 28/11/2016


SENIOR ACCOUNTANT
GULSHAN-E-IQBAL ZONE
D.M.C (EAST)

Signature and Stamp of Issuing Authority.

WORK NO. 02

DISTRICT MUNICIPAL CORPORATION EAST KARACHI

BILL OF QUANTITIES.

SUBJECT: - WINCHING OF OLD SEWERAGE LINE IN DIFFERENT AREAS & UC's IN
GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).

Description and rate of Items based on Composite Schedule of Rates.

S. #	Description of Work	Quantity	Rate	Unit	Amount
01	Cleaning inside Sewerage lines completely restoring original silt free space/diameter of pipe line by labour & equipment (Mechanically/Electrically driven) i/c accessories likewise pulley's steel rope, buckets & draggers sizing from 6" dia to 18" dia, their to & from pulling action (No. of phases shall be as many as required) would be undertaken in two phases (first phase entire length from downstream to upstream) bringing down peak hours sewerage to flow inside pipe line (as free flow) & in second phase from upstream to downstream entire length ensuring no silt is observed in buckets (6" dia to 18" dia) except only sewerage water & finally passing a steel ball of dia 12" dia lesser then the diameter of pipe but not exceeding 48" dia ball even for larger dia pipe to ensure perfect clearing. The job includes cost of equipment & accessories of above winching machine/devices along with Tractors/Engines with winching drum set having steel rope pulley mounted over it, steel bucket from 6" dia to 18" dia hooks & other protections like safety barriers, traffic signs, traffic cones ensuring no damage to pipe line along with ensuring safety to labour & other public property/lives & removal of silts/solids during desilting & cleaning of site etc. as per full satisfaction of site engineer.				
	i). 12" dia	16400 Rft	80.50	P/Rft	13,20,200/-
	ii). 15" dia	5000 Rft	96.60	P/Rft	4,83,000/-
	iii). 18" dia	5000 Rft	128.80	P/Rft	6,44,000/-
	iv). 24" dia	4000 Rft	209.30	P/Rft	8,37,200/-
02	Dismantling Cement Concrete Plain (1:2:4).	7391 Cft	3327.50	% Cft	2,45,936/-
03	Earth work excavation in ashes, sand soft soil or silt clearance undressed lead up to 50-ft.	20288 Cft	1663.75	% Cft	33,754/-
04	Cartage of 100 Cft / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc B.G. Rail fastenings points & crossing Bridges Girders, Pipes, Sheets Rails, MS Bars etc or 1000 Nos. brinks, 10'x5'x3' or 1000 mons of fuel wood by trucks or any other means owned by the contractors (Lead up to 15-miles etc).	66128 Cft	1065	% Cft	7,04,263/-
05	Manufacturing and supplying of RCC Ring Slab of 21" dia inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars two concentric rings with 3/8" dia 8 Nos. cross linked bars welded and two sunk type hooks coated in 1:1 1/2 : 3 concrete with embedded 15 Kg C.I frame in perfect position i/c transportation charges for an average lead of 20km per trip from casting yard to town office (a minimum of 25 slabs per trip will be transported).	216 Nos.	1906.60	Each	4,11,826/-
06	Shifting and fixing 36" dia (outer) ring slab in perfect position on damaged manholes including cutting of the position of damaged manhole in proper shape laying in layer of C.M in 2" thick and disposal of the debris including cartage transportation loading un-loading from manufacturing yard to site as per specification laid in approved R.A.	216 Nos.	563.09	Each	1,21,627/-
07	Mfg. and supplying of 21" dia RCC main hole cover cast in 1:2:4 concrete Ratio 3" deep at center reinforced with 1/2" dia tor steel bars @ 4" center to center welded to 3/16" thick 2" wide M.S plate two hooks of 3/8" dia tor bar including compacting, curing & transportation within 10-miles.	216 Nos.	913.63	Each	1,97,344/-

Continued on Page No.02.


Summary of Bill of Quantities


I / We hereby quoted as follows:

Item Based on S/R Rs: 49,99,150/- Plus = 0.15% Above / Below of the S/R	Rs. 4991651
GRAND TOTAL	4991651


The total amount is Rs. 4991651 (Rupees Forty nine lac Ninety one thousand six hundred fifty one only.)
for the complete job for all schedule of rates.

⊗

Checked by: 

Address: 
Contractor's Signature
A. Hafeez Construction Company


A.E.E


Sub-Engineer


EXECUTIVE ENGINEER (B & R)
GULSHAN-E-IQBAL ZONE D.M.C. (EAST)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. DMC (East) Karachi
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government
- 3) TITLE OF CONTRACT Improvement of Deplorable Condition of Road & RCC pipe drain in Block-18 & linked area of UC-22, Gulshan-e-Iqbal Zone, D.M.C. (East).
- 4) TENDER NUMBER SE/DMC/East/1422/2017 Dated: 14-03-2017
- 5) BRIEF DESCRIPTION OF CONTRACT At described in title of Contract.
- 6) FORUM THAT APPROVED THE SCHEME Council of DMC (East), Karachi
- 7) TENDER ESTIMATED VALUE Rs. 49,99,240/=
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs. 49,99,240/=
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 07 Months
- 10) TENDER OPENED ON (DATE & TIME) 05-04-2017 at 02:30 pm
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 04Nos.
- 12) NUMBER OF BIDS RECEIVED 04-Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04Nos.
- 14) BID EVALUATION REPORT (Enclose a copy) Attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Kamran & Kampany, A-13, Dashtyar Centre, 4th Floor near Usmania Restaurant University Road, Karachi.
- 16) CONTRACT AWARD PRICE Rs: 49,92,741/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, , 3rd, 4th & 5th EVALUATION BID). M/s. Kamran & Kampany, 1st Bidder
M/s. Positive Construction Co. 2nd Bidder
M/s. A. Hafeez Construction Co. 3rd Bidder
M/s. Glamour Construction, 4th Bidder.
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
 - a) SINGLE STAGE – ONE ENVELOPE PROCEDURE

Domestic/Local

 - b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
 - c) TWO STAGE BIDDING PROCEDURE
 - d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Council of DMC(East), Karachi

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	www.pprasindh.gov.pk SPPRA Tender Serial No: 32195
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily "PAKISTAN STATE TIMES" dated: 20-03-2017, daily "SARWAN" dated: 20-03-2017 & daily "UMMAT" dated: 20-03-2017
No	

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes		No	
-----	--	----	--

N/A

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS
TECHNICALLY COMPLIANT?

Yes		No	
-----	--	----	--

N/A

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes		No	N/A
-----	--	----	-----

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp of
Authorized Officer

Executive Engineer (B&R)
Gulshan-e-Iqbal Zone
D.M.G. (Edst)

FOR OFFICE USE ONLY

DISTRICT MUNICIPAL CORPORATION EAST KARACHI

NO: XEN/B&R/G.I. Zone/DMC/EAST/ 1586/2017

Karachi dated: 30/06 /2017

M/s. Kamran & Kampany,
A-13, Dashtyar Centre, 4th Floor
near Usmania Restaurant University Road,
Karachi.

AWARD LETTER

SUBJECT: IMPROVEMENT OF DEPLORABLE CONDITION OF ROAD & RCC PIPE DRAIN IN BLOCK-18 & LINKED AREA OF UC-22, GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).

This is with reference to your tender for the subjected work dropped on 05-04-2017 therein you were 1st lower bidder by quoted the rates Rs: 49,92,741/-.

The competent authority has been pleased to accept your lowest tender and award the work at a cost of Rs: 49,92,741/- (Rupees Forty Nine Lac Ninety Two Thousand Seven Hundred Forty One Only).

This is for your information.


EXECUTIVE ENGINEER (B&R)
GULSHAN-E-IQBAL ZONE,
D.M.C. (EAST).

Director (CB) SPPRA, GOS

With a request to upload on the Website of SPPRA (Authority).

Copy forwarded for information to: -

- 1). Asstt. Executive Engineer (B&R), Gulshan-e-Iqbal Zone, D.M.C. (East).
- 2). Office copy.

DISTRICT MUNICIPAL CORPORATION (EAST) KARACHI

AGREEMENT

Project **IMPROVEMENT OF DEPLORABLE CONDITION OF ROAD & RCC PIPE DRAIN IN BLOCK-18 & LINKED AREA OF UC-22, GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).**

Cost **Rs: 49,92,741/-**

Completion Time **07 Months** Penalty: **Rs: 3,000/- per day**

This Agreement is made on this 30th day of June 2017 at Karachi between the District Municipal Corporation (East) hereinafter called the "DMC (East)", (which expression shall mean and include his successors) on the One Part and M/s. Kamran & Kampany, having their office at A-13, Dashtyar Centre, 4th Floor near Usmania Restaurant University Road, Karachi, through their Proprietor Mr. Naeem Kazmi, hereinafter call the "Contractor" (which expression shall mean and include his successors, heirs, executors, administrator and assignees) on the Other Part

Whereas the DMC (East) has accepted the tender of the Contractor for construction and completion of the work namely Improvement of Deplorable Condition of road & RCC Pipe drain in Block-18 & linked area of UC-22, Gulshan-e-Iqbal Zone, D.M.C. (East) at a cost of Rs. 49,92,741/- (Rupees Forty Nine Lac Ninety Two Thousand Seven Hundred Forty One only) within a period of 07 Months and Penalty Rs: 3,000/- per day according to the specification and general conditions of the contract signed by the Contractor after having made himself fully acquainted with their meaning.

AND WHEREAS the Contractor has already furnished with the DMC (East) the 5% bid amount of Rs. 2,50,000/- (Rupees: Two Lac Fifty Thousand Only) on account of performance Security for the said contract.

The following documents after incorporating addenda, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The Contract Agreement;
- (b) The Letter of Acceptance;
- (c) The completed Form of Bid;
- (d) The Standard and Special Terms & Conditions of Contract- Part I;
- (e) The priced Bill of Quantities

In consideration of the payments to be made by the DMC (East) to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the DMC (East) to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.

The DMC (East) hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

The Contractor has given a lien to the DMC (East) over the Security for due fulfillment of the contract and do hereby bind himself, his heirs, successors legal representative and assignee to pay to the DMC (East) penalty through forfeiture of the said Security in case of breach of any condition of the contract without prejudice to the right of DMC (East) to recover the damages from the Contractor for any such breach as per condition of the contract.

NOW THEREFORE THIS AGREEMENT WITNESSETH that the DMC (East) and the Contractor shall respectively and well truly carry out and fulfill the contract and abide by all terms and conditions and specifications thereof.

IN WITNESS WHEREOF the said parties have set their respective hands on this 30th day of June 2017.

District Municipal Corporation (East)

WITNESS:
1- _____

[Signature]
CHAIRMAN
D.M.C. (East)

[Signature]
Seal
Contractors
[Stamp: Kamran & Kampany, Karachi]

2- M/S HELLO ENTERPRISES
[Signature]



DISTRICT MUNICIPAL CORPORATION EAST KARACHI




Dated: 21/04/17

Bid Evaluation Report

1. Name of Procuring Agency: D.M.C. (East).
2. Tender Reference No: SE/DMC/East./1422/2017 Dated: 14-03-2017 (Work No.03).
3. Tender Description/Name of Work: Improvement of Deplorable Condition of Road & RCC pipe drain in Block-18 & linked area of UC-22, Gulshan-e-Iqbal Zone, D.M.C. (East).
4. Method of Procurement: Single Stage – One Envelope Procedure
5. Tender Published: SPPRA Serial No.32195 the daily "PAKISTAN STATE TIMES" dated:20-03-2017, Daily "SARWAN" dated: 20-03-2017 & daily "UMMAT" dated: 20-03-2017.
Print & Electronic Media (SPPRA ID No. & Newspapers names with dates).
6. Total Bid documents Sold: 04 Nos.
7. Total Bids Received: 04 Nos.
8. Technical Bid Opening Date: (if applicable) Not applicable (Provide details in separate form)
9. No. of Bid Technically qualified (if applicable): Not applicable
10. Bid (s) Rejected: 01.
11. Financial Bid Opening dated: 05-04-2017
12. **Bid Evaluation Report:**

S.N	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost.	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s. Kamran & Kampany.	49,92,741/- (as per calculation)	1 st Lowest Bidder	Bid cost: 49,92,741/- PC cost: 49,99,240/-	Qualified as per Evaluation criteria	Recommended for award of work
02	M/s. Positive Construction Co.	49,94,241/- (as per calculation)	2 nd Lowest Bidder	Bid cost: 49,94,241/- PC cost: 49,99,240/-	Qualified as per Evaluation criteria	Responsive
03	M/s. A. Hafeez Construction Co.	49,99,240/- (as per calculation)	3 rd Lowest Bidder	Bid cost: 49,99,240/- PC cost: 49,99,240/-	Qualified as per Evaluation criteria	Responsive
04	M/s. Glamour Construction.	49,99,240/- (as per calculation)	3 rd Lowest Bidder	Bid cost: 49,99,240/- PC cost: 49,99,240/-	Dis-Qualified as per Evaluation criteria	Non-Responsive

Signature of the Members of Procurement Committee:

S.NO.	COMMITTEE MEMBER	DESIGNATION	SIGNATURE	SEAL
01-	Mr. Shafiq-ur-Rehman, Superintending Engineer D.M.C. (East)	Chairman		
02-	Mr. Tauqeer Abbas, Executive Engineer, (B&R), Gulshan-e-Iqbal D.M.C. (East)	Member		
03-	Mr. Shahbbih-ul-Hassan, Executive Engineer, D.M.C. (West)	Member		

Director (CB) SPPRA, GOS


With a request to upload on the Website of SPPRA (Authority).

Copy to: -

- 1). Chairman, District Municipal Corporation (East).
- 2). Municipal Commissioner, District Municipal Corporation (East).
- 3). Superintending Engineer, District Municipal Corporation (East).



DISTRICT MUNICIPAL CORPORATION
EAST KARACHI



Tender Reference No. 03.

**VOLUME-II: BILL OF QUANTITIES
(SINGLE STAGE ONE ENVELOPE METHOD)**

IMPROVEMENT OF DEPLORABLE CONDITION OF ROAD & RCC PIPE DRAIN IN
BLOCK-18 & LINKED AREA OF UC-22, GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).

Estimated Cost: ✓ Rs: 49,99,240/-
Bid Security: - As per NIT
Tender Cost: - Rs: 3,000/-


EXECUTIVE ENGINEER (B & R)
GULSHAN-E-IQBAL ZONE, DMC (EAST)

Issue to M/s. Kamran & Kampany P.O. No. 04118347
Rs. 3000/- Dated: 15-02-17


SENIOR ACCOUNTANT
GULSHAN-E-IQBAL ZONE
Signature and Stamp of Issuing Authority.
D.M.C (EAST)

**DISTRICT MUNICIPAL CORPORATION
EAST KARACHI**

BILL OF QUANTITIES.

SUBJECT: - IMPROVEMENT OF DEPLORABLE CONDITION OF ROAD & RCC PIPE DRAIN IN BLOCK-18 & LINKED AREA OF UC-22, GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).

Description and rate of Items based on Composite Schedule of Rates.

S. #	Description of Work	Quantity	Rate	Unit	Amount
01	Scarifying the existing Road Surface.	3600 Sft	116.16	% Sft	4,182/-
02	Dismantling and Removing of Road Metalling etc complete.	1800 Cft	605	% Cft	10,890/-
03	Dismantling of Cement Concrete Plain 1:2:4.	675 Cft	3327.50	% Cft	22,461/-
04	Earth work excavation of Road side nalies including forming its bank are putting the same on embankment as directed clod breaking dressing etc complete through work. In ordinary Soil.	3600 Cft	1437	%0 Cft	5,173/-
05	Cartage of 100 Cft / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc B.G. Rail fastenings points & crossing Bridges Girders, Pipes, Sheets Rails, MS Bars etc or 1000 Nos. brinks, 10'x5'x3' or 1000 mons of fuel wood by trucks or any other means owned by the contractors (Lead up to 15-miles etc).	5580 Cft	1065	% Cft	59,427/-
06	P/L Granular Sub-Base Course as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (vibratory roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc. complete.	7500 Cft	3341.71	% Cft	2,50,628/-
07	Providing and Laying Aggregate base course over compacted granular sub base in conformity with line grades thickness and typical cross section using well graded gravels/crushed stone with sand and silt having a smooth gradation courses within the envelop limits for grading A or B as per AASHTO M-147-65 (1985) and compacting to AASHTO T-180 method "D" using approved mechanical means including watering with all leads and lift complete as directed.	10836 Cft	5542.24	% Cft	6,00,557/-
08	Laying to proper line and grade plant mix asphalt concrete paver finished (hydraulic/electronic control) prepared to specified formula according to job mixed formula approved by the Engineer Incharge i/c rolling and finishing to proper line grade level & camber etc. complete Rate includes tack coat with bitumen 80/100 penetration and all cost of material from source of supply to plant and plant to site of work. 1.5 inch thick wearing course.	48870 Sft	6488.32	% Sft	31,70,842/-
09	Sewerage Work. Excavation for pipe line in trenches & pits & all kind of soil of murum i/c trimming & dressing sides to true alignment and shape & leveling of beds of trenches to correct level & grade cutting, jointing holes & disposable of surplus earth within one chain as directed by Engineer Incharge.	20000 Cft	4650	%0 Cft	93,000/-
10	Providing RCC Rubber Ring pipe and fixing in trench including cutting, fitting and jointing with rubber ring. 12" dia	1000 Rft	367	P/Rft	3,67,000/-

Continued on page No.02

	Description of Work	Quantity	Rate	Unit	Amount
11	Erection and removal of Centering for RCC or plain cement concrete works of deodar (2 nd Class).	2508 Sft	3127.41	% Sft	78,435/-
12	Cement concrete Plain 1:2:4 i/c placing compacting finishing and curing complete (i/c screening and washing of stone aggregate) without shuttering.	1081 Cft	14429.25	% Cft	1,55,980/-
13	Manufacturing and supplying of RCC Ring Slab of 21" dia inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars two concentric rings with 3/8" dia 8 Nos. cross linked bars welded and two sunk type hooks coated in 1:1 1/2 : 3 concrete with embedded 15 Kg C.I frame in perfect position i/c transportation charges for an average lead of 20km per trip from casting yard to town office (a minimum of 25 slabs per trip will be transported).	20 Nos.	1906.60	Each	38,132/-
14	Mfg: and supplying of 21" dia RCC main hole cover cast in 1:2:4 concrete Ratio 3" deep at center reinforced with 1/2" dia tor steel bars @ 4" center to center welded to 3/16" thick 2" wide M.S plate two hooks of 3/8" dia tor bar including compacting, curing & transportation within 10-miles.	20 Nos.	913.63	Each	18,273/-
15	Refilling the excavated stuff in trenches 6" thick layer including watering ramming to full compaction etc. complete.	18773 Cft	2760	% Cft	51,813/-
16	Cement Concrete brick or stone ballast 1 1/2" to 2" gauge ratio 1:4:8 CC.	283 Cft	11288.75	% Cft	31,947/-
17	Full hire charges of pumping set P/day inclusive of wage of driver & assistant fuel or electric energy plate forms required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job. i). Hire Charges of pumping set of up to 10-HP pumping out water from 10ft deep trench.	27 days	1500	P/day.	40,500/-

Summary of Bill of Quantities

I / We hereby quoted as follows:

Item Based on S/R Rs: 49,99,240/- Plus 0.13 % Above / Below of the S/R	Rs: 49,92,741/=
GRAND TOTAL	49,92,741/=

The total amount is Rs: 49,92,741/= (Rupees Forty Nine Lacs Ninety Two thousand Seven Hundred forty One only.) for the complete job for all schedule of rates.

Checked by:

Address:

A.E.E.

Sub-Engineer

Contractor's Signature



EXECUTIVE ENGINEER (B & R)
GULSHAN-E-IQBAL ZONE D.M.C. (EAST)

WORK 01

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. DMC (East) Karachi
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government
- 3) TITLE OF CONTRACT Improvement of Road including CC Street in UC-23, UC-24 & UC-25. Gulshan-e-Iqbal Zone, D.M.C. (East).
- 4) TENDER NUMBER SE/DMC/East/1422/2017 Dated: 14-03-2017
- 5) BRIEF DESCRIPTION OF CONTRACT At described in title of Contract.
- 6) FORUM THAT APPROVED THE SCHEME Council of DMC (East), Karachi
- 7) TENDER ESTIMATED VALUE Rs. 49.99,286/=
- 8) ENGINEER'S ESTIMATE Rs. 49.99,286/=
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 07 Months
- 10) TENDER OPENED ON (DATE & TIME) 05-04-2017 at 02:30 pm
- 11) NUMBER OF TENDER DOCUMENTS SOLD 05Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 05-Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 05Nos.
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. M. Ammar Enterprises. Office 5C-3/25, Nazimabad No.05, Karachi.
- 16) CONTRACT AWARD PRICE Rs: 49,93,287/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd, 4th & 5th EVALUATION BID). M/s. M. Ammar Enterprises, 1st Bidder
M/s. Kamran & Kampany, 2nd Bidder
M/s. A. Hafeez Construction Co. 3rd Bidder
M/s. Ayan & Kampany, 4th Bidder.
M/s. Glamour Construction, 5th Bidder.
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
 - a) SINGLE STAGE – ONE ENVELOPE PROCEDURE

Domestic/Local

 - b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
 - c) TWO STAGE BIDDING PROCEDURE
 - d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

b

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Council of DMC(East), Karachi

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	www.pprasindh.gov.pk SPPRA Tender Serial No: 32195
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily "PAKISTAN STATE TIMES" dated: 20-03-2017, daily "SARWAN" dated: 20-03-2017 & daily "UMMAT" dated: 20-03-2017
No	

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes		No	
-----	--	----	--

N/A

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS
TECHNICALLY COMPLIANT?

Yes		No	
-----	--	----	--

N/A

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes		No	N/A
-----	--	----	-----

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp of
Authorized Officer


Executive Engineer (DBR)
Gulshan-e-Iqbal Zone
S.M.S. (DBR)

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

DISTRICT MUNICIPAL CORPORATION EAST KARACHI

NO: XEN/B&R/G.I. Zone/DMC/EAST/ 1587/2017

Karachi dated: 30/06 /2017

M/s. M. Ammar Enterprises,
Office 5C-3/25, Nazimabad No.05,
Karachi.


AWARD LETTER

SUBJECT: IMPROVEMENT OF ROAD INCLUDING CC STREET IN UC-23, UC-24 & UC-25,
GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).

This is with reference to your tender for the subjected work dropped on 05-04-2017 therein you were 1st lower bidder by quoted the rates Rs: 49,93,287/-.

The competent authority has been pleased to accept your lowest tender and award the work at a cost of Rs: 49,93,287/- (Rupees Forty Nine Lac Ninety Three Thousand Two Hundred Eighty Seven Only).

This is for your information.


EXECUTIVE ENGINEER (B&R)
GULSHAN-E-IQBAL ZONE
D.M.C. (EAST).

Director (CB) SPPRA, GOS

With a request to upload on the Website of SPPRA (Authority).

Copy forwarded for information to: -

- 1). Asstt. Executive Engineer (B&R), Gulshan-e-Iqbal Zone, D.M.C. (East).
- 2). Office copy.

Stamp Value: Rs: 17500/-

DISTRICT MUNICIPAL CORPORATION (EAST) KARACHI

AGREEMENT

Project **IMPROVEMENT OF ROAD INCLUDING CC STREET IN UC-23, UC-24 & UC-25, GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).**

Cost **Rs: 49,93,287/-.**

Completion Time **07 Months** Penalty: **Rs: 3,000/- per day**

This Agreement is made on this 30th day of June 2017 at Karachi between the District Municipal Corporation (East) hereinafter called the "DMC (East)", (which expression shall mean and include his successors) on the One Part and M/s. **M. Ammar Enterprises n** having their office at **Office 5C-3/25, Nazimabad No.05, Karachi.** through their **Proprietor Mr. Muhammad Danish Ashraf Baig** hereinafter call the "Contractor" (which expression shall mean and include his successors, heirs, executors, administrators and assignees) on the Other Part.

Whereas the DMC (East) has accepted the tender of the Contractor for construction and completion of the work namely **Improvement of Road including CC Street in UC-23, UC-24 & UC-25, Gulshan-e-Iqbal Zone, D.M.C. (East)** at a cost of Rs. **49,93,287/-** (Rupees **Forty Nine Lac Ninety Three Thousand Two Hundred Eighty Seven only**) within a period of **07 Months** and Penalty **Rs: 3,000/- per day** according to the specification and general conditions of the contract signed by the Contractor after having made himself fully acquainted with their meaning.

AND WHEREAS the Contractor has already furnished with the DMC (East) the 5% bid amount of Rs. **2,50,000/-** (Rupees: **Two Lac Fifty Thousand Only**) on account of performance Security for the said contract.

The following documents after incorporating addenda, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The Contract Agreement;
- (b) The Letter of Acceptance;
- (c) The completed Form of Bid;
- (d) The Standard and Special Terms & Conditions of Contract- Part I;
- (e) The priced Bill of Quantities

In consideration of the payments to be made by the DMC (East) to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the DMC (East) to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.

The DMC (East) hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

The Contractor has given a lien to the DMC (East) over the Security for due fulfillment of the contract and do hereby bind himself, his heirs, successors legal representative and assignee to pay to the DMC (East), penalty through forfeiture of the said Security in case of breach of any condition of the contract without prejudice to the right of DMC (East) to recover the damages from the Contractor for any such breach as per condition of the contract.

NOW THEREFORE THIS AGREEMENT WITNESSETH that the DMC (East) and the Contractor shall respectively and well truly carry out and fulfill the contract and abide by all terms and conditions and specifications thereof.

IN WITNESS WHEREOF the said parties have set their respective hands on this 30th day of June 2017.

District Municipal Corporation (East)

WITNESS:

1. _____

2. _____

M. M. Melody

M. M. Melody
CHAIRMAN
D.M.C. (East)

Seal

Contractors

M. Ammar Enterprises
Office, City Centre
Karachi-60000
JUN 2017



DISTRICT MUNICIPAL CORPORATION EAST KARACHI




Dated: 21/04/17

Bid Evaluation Report

1. Name of Procuring Agency: D.M.C. (East).
2. Tender Reference No: SE/DMC/East/1422/2017 Dated: 14-03-2017 (Work No.04).
3. Tender Description/Name of Work: Improvement of Road including CC Street in UC-23, UC-24 & UC-25, Gulshan-e-Iqbal Zone, D.M.C. (East).
4. Method of Procurement: Single Stage – One Envelope Procedure
5. Tender Published: SPPRA Serial No.32195 the daily "PAKISTAN STATE TIMES" dated:20-03-2017, Daily "SARWAN" dated: 20-03-2017 & daily "UMMAT" dated: 20-03-2017. Print & Electronic Media (SPPRA ID No. & Newspapers names with dates).
6. Total Bid documents Sold: 05 Nos.
7. Total Bids Received: 05 Nos.
8. Technical Bid Opening Date: (if applicable) Not applicable (Provide details in separate form)
9. No. of Bid Technically qualified (if applicable): Not applicable
10. Bid (s) Rejected: 03
11. Financial Bid Opening dated: 05-04-2017
12. **Bid Evaluation Report:**

S.N	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost.	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s. M. Ammar Enterprises.	49,93,287/- (as per calculation)	1 st Lowest Bidder	Bid cost: 49,93,287/- PC cost: 49,99,286/-	Qualified as per Evaluation criteria	Recommended for award of work
02	M/s. Kamran & Kampany.	49,99,286/- (as per calculation)	2 nd Lowest Bidder	Bid cost: 49,99,286/- PC cost: 49,99,286/-	Qualified as per Evaluation criteria	Responsive
03	M/s. A. Hafeez Construction Co.	50,04,285/- (as per calculation)	3 rd Lowest Bidder	Bid cost: 50,04,285/- PC cost: 49,99,286/-	Dis-Qualified as per Evaluation criteria	Non-Responsive
04	M/s. Ayan & Kampany.	50,04,785/- (as per calculation)	3 rd Lowest Bidder	Bid cost: 50,04,785/- PC cost: 49,99,286/-	Dis-Qualified as per Evaluation criteria	Non-Responsive
05	M/s. Glamour Construction.	Not Quoted (as per calculation)	3 rd Lowest Bidder	Bid cost: Not Quoted PC cost: 49,99,286/-	Dis-Qualified as per Evaluation criteria	Non-Responsive

Signature of the Members of Procurement Committee:

S.NO.	COMMITTEE MEMBER	DESIGNATION	SIGNATURE	SEAL
01-	Mr. Shafiq-ur-Rehman, Superintending Engineer D.M.C. (East)	Chairman		
02-	Mr. Tauqeer Abbas, Executive Engineer, (B&R), Gulshan-e-Iqbal D.M.C. (East)	Member		
03-	Mr. Shahbbih-ul-Hassan, Executive Engineer, D.M.C. (West)	Member		

Director (CB) SPPRA, GOS

With a request to upload on the Website of SPPRA (Authority).

Copy to: -

- 1). Chairman, District Municipal Corporation (East).
- 2). Municipal Commissioner, District Municipal Corporation (East).
- 3). Superintending Engineer, District Municipal Corporation (East).



DISTRICT MUNICIPAL CORPORATION
EAST KARACHI




Tender Reference No. 04.

**VOLUME-II: BILL OF QUANTITIES
(SINGLE STAGE ONE ENVELOPE METHOD)**


IMPROVEMENT OF ROAD INCLUDING CC STREET IN UC-23, 24 & UC-25
GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).

Estimated Cost: ✓ Rs: 49,99,286/-
Bid Security: - As per NIT
Tender Cost: - Rs: 3,000/-


EXECUTIVE ENGINEER (B & R)
GULSHAN-E-IQBAL ZONE, DMC (EAST)

Issue to M/s. M. Ammar Enterprises P.O. No. 01167630

Rs. 3000/- Dated: 10/02/17


SENIOR ACCOUNTANT
GULSHAN-E-IQBAL ZONE
Signature and Stamp of Issuing Authority.

DISTRICT MUNICIPAL CORPORATION EAST KARACHI

BILL OF QUANTITIES.

SUBJECT: - IMPROVEMENT OF ROAD INCLUDING CC STREET IN UC-23, 24 & UC-25
GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).

Description and rate of Items based on Composite Schedule of Rates.

S. #	Description of Work	Quantity	Rate	Unit	Amount
01	Scarifying the existing Road Surface.	1600 Sft	116.16	% Sft	1,859/-
02	Dismantling and Removing of Road Metalling etc complete.	1072 Cft	605	% Cft	6,486/-
03	Earth work excavation of Road side nallies including forming its bank are putting the same on embankment as directed clod breaking dressing etc complete through work. In ordinary Soil.	8128 Cft	1437	%0 Cft	11,680/-
04	Cartage of 100 Cft / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc B.G. Rail fastenings points & crossing Bridges Girders, Pipes, Sheets Rails, MS Bars etc or 1000 Nos. brinks, 10'x5'x3' or 1000 mons of fuel wood by trucks or any other means owned by the contractors (Lead up to 15-miles etc).	9600 Cft	1065	% Cft	1,02,240/-
05	P/L Granular Sub-Base Course as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (vibratory roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc. complete.	11088 Cft	3341.71	% Cft	3,70,529/-
06	Providing and Laying Aggregate base course over compacted granular sub base in conformity with line grades thickness and typical cross section using well graded gravels/crushed stone with sand and silt having a smooth gradation courses within the envelop limits for grading A or B as per AASHTO M-147-65 (1985) and compacting to AASHTO T-180 method "D" using approved mechanical means including watering with all leads and lift complete as directed.	14112 Cft	5542.24	% Cft	7,82,121/-
07	1 1/2" thick asphalt Concrete wearing course plant mix laying mechanically to proper line and grade plant mixed asphalt concrete specified formula according to job mixed formula approved by the Engineer Incharge rolling and finishing to design proper grade line level and camber etc (Machinery with POLs cost of material carriage).	38400 Sft	6873.79	% Sft	26,39,535/-
08	Mfg: and supplying of 21" dia RCC main hole cover cast in 1:2:4 concrete Ratio 3" deep at center reinforced with 1/2" dia tor steel bars @ 4" center to center welded to 3/16" thick 2" wide M.S plate two hooks of 3/8" dia tor bar including compacting, curing & transportation within 10-miles.	38 Nos.	913.63	Each	34,718/-
09	Cement Concrete plain in including placing compacting, finishing and curing complete including screening and washing of stone aggregate without shuttering Ratio 1:4:8.	4950 Cft	11288.75	% Cft	5,58,793/-
10	Providing & Laying 2" thick toppings cement concrete 1:2:4 including surface finishing and dividing into panel etc complete.	15000 Sft	3275.50	% Sft	4,91,325/-



Continued on page No.02


Summary of Bill of Quantities


I / We hereby quoted as follows:

Item Based on S/R Rs: 49,99,286/- Plus <u>0.12</u> % Above / Below of the S/R	Rs: <u>49,93,287/-</u>
GRAND TOTAL	<u>Rs. 48,93,287/-</u>

The total amount is Rs: 49,93,287/- Rupees Forty Nine Lac Ninety Three Thousand Two Hundred Eighty Seven only
for the complete job for all schedule of rates
MAMMAR ENTERPRISES



Checked by: 


Address:

 Proprietor
Contractor's Signature


A.E.E.


Sub-Engineer


EXECUTIVE ENGINEER (B & R)
GULSHAN-E-IQBAL ZONE D.M.C. (EAST)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. DMC (East) Karachi
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government
- 3) TITLE OF CONTRACT Construction of Box Culverts drain at Block-06 & 07 Dividing Road of Gulistan-e-Johar opposite Pehlwan Goth, UC-27, D.M.C. (East), Cleanliness Drive.
- 4) TENDER NUMBER SE/DMC/East/1422/2017 Dated: 14-03-2017
- 5) BRIEF DESCRIPTION OF CONTRACT At described in title of Contract.
- 6) FORUM THAT APPROVED THE SCHEME Council of DMC (East), Karachi
- 7) TENDER ESTIMATED VALUE Rs. 33,90,485/=
- 8) ENGINEER'S ESTIMATE Rs. 33,90,485/=
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 07 Months
- 10) TENDER OPENED ON (DATE & TIME) 05-04-2017 at 02:30 pm
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03-Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03Nos.
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Positive Construction Co. A-18, KDA Flat University Road, Karachi.
- 16) CONTRACT AWARD PRICE Rs: 33,82,548/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd, 4th & 5th EVALUATION BID). M/s. Positive Construction Co. 1st Bidder
M/s. M. Ammar Enterprises. 2nd Bidder
M/s. Kamran & Kampany. 3rd Bidder
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE

Domestic/Local

- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE

--
- c) TWO STAGE BIDDING PROCEDURE

--
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

--

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Council of DMC(East), Karachi

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	<u>www.pprasindh.gov.pk SPPRA</u> <u>Tender Serial No: 32195</u>
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily "PAKISTAN STATE TIMES" dated: 20-03-2017, daily "SARWAN" dated: 20-03-2017 & daily "UMMAT" dated: 20-03-2017
No	

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes		No	
-----	--	----	--

N/A

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS
TECHNICALLY COMPLIANT?

Yes		No	
-----	--	----	--

N/A

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes		No	N/A
-----	--	----	-----

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp of
Authorized Officer


Executive Engineer (B&R)
Gulshan-e-Iqbal Zone
D.M.C. (East)

FOR OFFICE USE ONLY

DISTRICT MUNICIPAL CORPORATION EAST KARACHI

NO: XEN/B&R/G.I. Zone/DMC/EAST/ 2009 /2017

Karachi dated: 30 / 06 /2017

M/s. Positive Construction Co.
A-18, KDA Flat University Road,
Karachi.

AWARD LETTER

SUBJECT: CONSTRUCTION OF BOX CULVERTS DRAIN AT BLOCK-06 & 07 DIVIDING ROAD OF
GULISTAN-E-JOHAR OPPOSITE PEHLWAN GOTH UC-27, D.M.C. (EAST).

This is with reference to your tender for the subjected work dropped on 05-04-2017 therein you were 1st lower bidder by quoted the rates Rs: 33,82,548/-.

The competent authority has been pleased to accept your lowest tender and award the work at a cost of Rs: 33,82,548/- (Rupees Thirty Three Lac Eighty Two Thousand Five Hundred Forty Eight Only).

This is for your information.


EXECUTIVE ENGINEER (B&R)
GULSHAN-E-IQBAL ZONE
D.M.C. (EAST).

Director (CB) SPPRA, GOS

With a request to upload on the Website of SPPRA (Authority).

Copy forwarded for information to: -

- 1). Asstt. Executive Engineer (B&R), Gulshan-e-Iqbal Zone, D.M.C. (East).
- 2). Office copy.

Stamp Value: Rs: 11850/=

DISTRICT MUNICIPAL CORPORATION (EAST) KARACHI

AGREEMENT

Project CONSTRUCTION OF BOX CULVERTS DRAIN AT BLOCK-06 & 07 DIVIDING ROAD OF GULISTAN-E-JOHAR OPPOSITE PEHLWAN GOTH UC-27, D.M.C. (EAST).

Cost Rs: 33,82,548/-.

Completion Time 07 Months Penalty: Rs: 3,000/- per day

This Agreement is made on this 20 day of 07 2017 at Karachi between the District Municipal Corporation (East) hereinafter called the "DMC (East)", (which expression shall mean and include his successors) on the One Part and M/s. Positive Construction Co. having their office at A-18, KDA Flat University Road, Karachi. through their Proprietor Mr. Sheikh Ismail Azeem hereinafter call the "Contractor" (which expression shall mean and include his successors, heirs, executors, administrator and assignees) on the Other Part.

Whereas the DMC (East) has accepted the tender of the Contractor for construction and completion of the work namely Construction of Box Culverts drain at Block-06 & 07 dividing Road of Gulistan-e-Johar opposite Pehlwan Goth UC-27, D.M.C. (East) at a cost of Rs. 33,82,548/- (Rupees "Thirty Three Lac Eighty Two Thousand Five Hundred Forty Eight only) within a period of 07 Months and Penalty Rs: 3,000/- per day according to the specification and general conditions of the contract signed by the Contractor after having made himself fully acquainted with their meaning.

AND WHEREAS the Contractor has already furnished with the DMC (East) the 5% bid amount of Rs. 2,50,000/- (Rupees: Two Lac Fifty Thousand Only) on account of performance Security for the said contract.

The following documents after incorporating addenda, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The Contract Agreement;
- (b) The Letter of Acceptance;
- (c) The completed Form of Bid;
- (d) The Standard and Special Terms & Conditions of Contract- Part I;
- (e) The priced Bill of Quantities

In consideration of the payments to be made by the DMC (East) to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the DMC (East) to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.

The DMC (East) hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

The Contractor has given a lien to the DMC (East) over the Security for due fulfillment of the contract and do hereby bind himself, his heirs, successors legal representative and assignee to pay to the DMC (East), penalty through forfeiture of the said Security in case of breach of any condition of the contract without prejudice to the right of DMC (East) to recover the damages from the Contractor for any such breach as per condition of the contract.

NOW THEREFORE THIS AGREEMENT WITNESSETH that the DMC (East) and the Contractor shall respectively and well truly carry out and fulfill the contract and abide by all terms and conditions and specifications thereof.

IN WITNESS WHEREOF the said parties have set their respective hands on this 20 day of 07 2017.


District Municipal Corporation (East)

WITNESS:

1- _____
 2- _____

A.M.
 CHAIRMAN
 D.M.C. (East)

Seal
 POSITIVE CONSTRUCTION CO
 Proprietor
 Contractors.



6-2-17
 6-2-17

DISTRICT MUNICIPAL CORPORATION EAST KARACHI







Dated: 21/04/17

Bid Evaluation Report

1. Name of Procuring Agency: D.M.C. (East)
2. Tender Reference No: SE/DMC/East/1422/2017 Dated: 14-03-2017 (Work No.01)
3. Tender Description/Name of Work: Construction of Box Culverts drain at Block-06 & 07 Dividing Road of Gulistan-e-Johar opposite Pehlwan Goth, UC-27, D.M.C. (East). Cleanliness Drive.
4. Method of Procurement: Single Stage – One Envelope Procedure
5. Tender Published: SPPRA Serial No.32195 the daily "PAKISTAN STATE TIMES" dated:20-03-2017, Daily "SARWAN" dated: 20-03-2017 & daily "UMMAT" dated: 20-03-2017. Print & Electronic Media (SPPRA ID No. & Newspapers names with dates).
6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening Date: (if applicable) Not applicable (Provide details in separate form)
9. No. of Bid Technically qualified (if applicable): Not applicable
10. Bid (s) Rejected: NIL.
11. Financial Bid Opening dated: 05-04-2017
12. **Bid Evaluation Report:**

S.N	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost.	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/s. Positive Construction Co.	33,82,548/- (as per calculation)	1 st Lowest Bidder	Bid cost: 33,82,548/- PC cost: 33,90,485/-	Qualified as per Evaluation criteria	Recommended for award of work
02	M/s. M. Ammar Enterprises.	33,85,553/- (as per calculation)	2 nd Lowest Bidder	Bid cost: 33,85,553/- PC cost: 33,90,485/-	Qualified as per Evaluation criteria	Responsive
03	M/s. Kamran & Kampany.	33,89,712/- (as per calculation)	3 rd Lowest Bidder	Bid cost: 33,89,712/- PC cost: 33,90,485/-	Qualified as per Evaluation criteria	Responsive

Signature of the Members of Procurement Committee:

S.NO.	COMMITTEE MEMBER	DESIGNATION	SIGNATURE	SEAL
01-	Mr. Shafiq-ur-Rehman, Superintending Engineer D.M.C. (East)	Chairman		
02-	Mr. Tauqeer Abbas, Executive Engineer, (B&R), Gulshan-e-Iqbal D.M.C. (East)	Member		
03-	Mr. Shahbbih-ul-Hassan, Executive Engineer, D.M.C. (West)	Member		

Director (CB) SPPRA, GOS


With a request to upload on the Website of SPPRA (Authority).

Copy to: -

- 1). Chairman, District Municipal Corporation (East).
- 2). Municipal Commissioner, District Municipal Corporation (East).
- 3). Superintending Engineer, District Municipal Corporation (East).



DISTRICT MUNICIPAL CORPORATION
EAST KARACHI



Tender Reference No. 01.

**VOLUME-II: BILL OF QUANTITIES
(SINGLE STAGE ONE ENVELOPE METHOD)**

CONSTRUCTION OF BOX CULVERTS DRAIN AT BLOCK-06 & 07 DIVIDING ROAD
OF GULISTAN-E-JOHAR OPPOSITE PEHLWAN GOTH UC-27, D.M.C. (EAST).


Estimated Cost: Rs: 32,87,760/- + Open Rate
Bid Security: - As per NIT
Tender Cost: - Rs: 3,000/-


EXECUTIVE ENGINEER (B & R)
GULSHAN-E-IQBAL ZONE, DMC (EAST)

Issue to M/s. *Positive Construction Co.* P.O. No. *10240202*

Rs. 3000/-

Dated: *06/11/17*


SENIOR ACCOUNTANT
GULSHAN-E-IQBAL ZONE
Signature and Stamp of Issuing Authority.

WORK NO. 01

DISTRICT MUNICIPAL CORPORATION

EAST KARACHI

BILL OF QUANTITIES.

SUBJECT: - CONSTRUCTION OF BOX CULVERTS DRAIN AT BLOCK-06 & 07 DIVIDING ROAD OF GULISTAN-E-JOHAR OPPOSITE PEHLWAN GOTH UC-27, D.M.C. (EAST).

Description and rate of Items based on Composite Schedule of Rates.

S. #	Description of Work	Quantity	Rate	Unit	Amount
01	Earth work excavation in ashes sand soft soil or silt clearance undressed lead up to 50ft.	21000 Cft	1663.75	%0 Cft	34,939/-
02	Excavation in foundation of Building Bridges and other structures including dgabelling dressing refilling around structure with excavated earth watering and ramming lead up to 5ft in ordinary soil.	5880 Cft	3176.25	%0 Cft	18,676/-
03	Dismantling Cement Concrete Plain (1:2:4).	1270 Cft	3327.50	% Cft	42,259/-
04	Cement Concrete Plain in including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering Ratio 1:4:8.	1020 Cft	11288.75	% Cft	1,15,145/-
05	Reinforced CC work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately this rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle). RC work in rood slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. Ratio (1:2:40 90 Lbs cement 2 Cft sand 4Cft shingle 1/8" to 1/4" gauge.	4626 Cft	258.62	P/Cft	11,96,376/-
06	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, layer in position making joints and fastening i/c removal of rust from bars using for bars. (b). Wiring for bars etc.	289.125 Cwt	5001.70	P/Cwt	14,46,117/-
07	Cement Concrete plain including placing compacting, finishing and curing complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4	280 Cft	14429.25	% Cft	40,402/-
08	Erection and removal of centering for RCC or plain Cement Concrete works of Deodar Wood (2 nd Class) (j). Horizontal Floor.	560 Sft	3127.41	% Sft	17,513/-
09	Cement Plaster 1:4 up to 20" height. c). 1/2" thick.	2380 Sft	2283.93	% Sft	54,358/-
10	P/L topping cement concrete (1:2:4) including surface finishing and dividing in to panel. C). 1 1/2" thick.	1700 Sft	2548.29	% Sft	43,321/-
11	Hiring Charges of pumping set up to 10-HP. (but not less than 5-HP) pumping out water from 10ft deep trench.	15 Days	1500	P/Day	22,500/-
12	Cartage of 100 Cft / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc B.G. Rail fastenings points & crossing Bridges Girders, Pipes, Sheets Rails, MS Bars etc or 1000 Nos. brinks, 10'x5'x3' or 1000 mons of fuel wood by trucks or any other means owned by the contractors (Lead up to 15-miles etc).	24052 Cft	1065	% Cft	2,56,154/-

Description and Rate of Items based on Market (offered rates).

S. #	Description of Work	Quantity	Rate	Unit	Amount
13	Providing Extra for using sulphate resistance cement in place of ordinary Portland cement.	834 Bags.	33 Open Rate	P/Bag	27522
14	Supplying of Gunny Bags full of sand mouth streed 1.25 cft (0.035) CM capacity i/c stacking as per direction.	1337 Nos.	54 Open Rate	Each	72198

Continued on page No.02.


Summary of Bill of Quantities

I / We hereby quoted as follows:

Item Based on S/R Rs: 32,87,760/- Plus 0.15% Above / Below of the S/R	Rs: 32,82,828
Item Based on Open Rate	Rs: 99,720
GRAND TOTAL	Rs: 33,82,548

The total amount is Rs: 33,82,548 (Rupees) for the complete job for all schedule of rates & Open Rate.

Thirty Three lac Eighty Two Thousand five Hundred Forty Eight only.

Checked by: 

Address: 


9/11/2017 

POSITIVE CONSTRUCTION CO

Proprietor


A.E.E.


Sub-Engineer


EXECUTIVE ENGINEER (B & R)
GULSHAN-E-IQBAL ZONE D.M.C. (EAST)