OFFICE OF THE DISTRICT OFFICER BUILDINGS, WORKS & SERVICES DEPARTMENT THARPARKAR @ MITHI No. TC/G-55/3370 dated 22 / 9 /2011.

NOTICE INVITING TENDERS.

All the interested contractors/firms/parties meeting the eligibility criteria should have been invited to participate.

- (Name of Work	Estimate Cost		7 11	
-	02	03		-	e
	CONSTRUCTION OF GOVERNMENT PRIMAR	V 05	04	0	5 06
0	PUBLIC LIBRARY (05-UNITS) & DIGGING O W. I (25-UNITS) IN DISTRICT THARPARKAR UNDE MPA'S PRIORITY PROGRAMME "SCHEM SPONSORED BY HONOURABLE Mr. CHEFAN MA ARWANI MPA SINDH MS 100	<u>F</u> <u>E</u> L			
	Govt: Primary School Building of Vin				
0:	Nagarparkar, Ji Dhani U/C Virwah Taluka	0.5900 (M)	11800/	- 1000,	/- 03 Months
02	Dhani U/C Piloo Taluka Nagarnarkar	0.5920 (M)	11840/-	1000/	+
03	Nagarparkar. Jo Par U/C Peerani Jo Par Taluka	0.5920 AA	11840/-	+-	
04	Boundary Wall @ GPS at Village Koya Indersingh U/C Harho Taluka Nagarparkar.	0.4050 (M)	+	+	
05	Shafi Muhammad Samoia II (Cr. Village Sakerio Nawah		8100/-	750/-	03 Months
2	Construction of Public Library C.	0.4850 (M)	9700/-	750/-	03 Months
07	arparkar. Taluka	0.4850 (M)	9700/-	750/-	03 Months
08	Construction of Public Viv	0.4850 (M)	9700/-	750/-	03 Months
_	Construction of Public Library @ Village Goongio Sawan Nohri Paro U/C Kantio Taluka Chachro.	÷ 0.5920 (M)	11840/-	1000/-	-
09	Construction of Public Library @ Village RanparioTalib	0.4850 (M)	9700/-		03 Months
0	Digging of well @ Village Ghulam Mustafa Khoso U/C Nagarparkar Taluka Nagarparkar.		-	750/-	03 Months
1	Digging of well @ Village Moondro Kirshan Kolhi U/C Nagarparkar Taluka Nagarparkar.	0.1350 (M)	2700/-	750/-	03 Months
2	Digging of well @ yeu	0.290 (M)	5800/-	750/-	03 Months
	Digging of sual o	0.290 (M)	5800/-	750/-	03 Months
	Kumbhar U/C Nagarparkar Takuka Nagarparkar.	0.1350 (M)	2700/-	750/-	03 Months

14	Digging of well @ Village Wadhan Jo Wandhio Nath Wadho U/C Nagarparkar Taluka Nagarparkar.	0.1350 (M	2700		
1 15	Digging of well @ Village P. "	0.2000 (17)	2700/	- 750,	'- 03 Month
13	Nagarparkar Taluka Nagarparkar.		2700/	- 750/	- 03 Month
16	Pithapur Taluka Nagarparkar.	U.1330 (M) 2700/	- 750/	
17	Digging of well @ Village Kasbo Ramesh Lohar U/O Pithapur Taluka Nagarparkar.	0.1350 (M	-		
18	Digging of well @ Village Jethiar Mindad Saound U/C Tagusar Taluka Nagarparkar.		-	750/	- 03 Months
19	Digging of well @ Will	0.400 (M)	8000/-	750/	- 03 Months
20	- Julian Nagarparkar	1 U.35501.(M)	7100/-	750/	03 Months
1	Digging of well @ Village Heerar Detha Muhammad	0.5550 (M)	7100/-	750/-	+
3	Ag of well @ Village Dendario Ali Muhammad Detho U/C Tagusar Taluka Nagarparkar.	1 11 35511 (54)	7100/-	750/-	-
22	Digging of well @ Village Tagusar Sanbho Paro U/C	0.3550 (M)	7100/-	+	03 Months
23	Digging of well @ Village Rohaj Ismail Halepoto U/C Tagusar Taluka Nagarparkar.	0.3550 (M)	7100/-	+-	-
24	Digging of well @ Village Ismail Sangrasi Rahim Sangrasi U/C Tagusar Taluka Nagarparkar.	0.3550 (M)		750/-	03 Months
25	Digging of well @ Village Khair Muhammad Dal Ji Dhani U/C Satidera Taluka Nagarparkar.	0.3200 (M)	7100/-	750/-	03 Months
26	Digging of well @ Village Balhiyari Saleem Chano U/C Satidera Taluka Nagarparkar.	-	6400/-	750/-	03 Months
27	Digging of well @ Village Mobb.	0.3200 (M)	6400/-	750/-	03 Months
28	Digging of well @ Village No.	0.3200 (M)	6400/-	750/-	03 Months
Diversion 3	0 1	0.3550 (M)	7100/-	750/-	03 Months
30	3 Nf well ® Village Jetrar Fateh Muhammad Ji U/C Tar Ahmed Taluka Chachro. oing of well ® Village Habib Mangrio Suleman Mangrio U/C Tar Ahmed Taluka Charl	0.3450 (M)	6900/-	750/-	03 Months
	Digging of well @ Village V.	0.3450 (M)	6900/-	750/-	03 Months
37	Digging of well @ Village Panh	0.3200 (M)	6400/-	750/-	03 Months
33]	Digging of well @ Village P. P.	0.3200 (M)	6400/-	750/-	03 Months
34 I	Digging of well @ Village Value Value	0.3200 (M)	6400/-	750/-	03 Months
35 (Construction of Medical Dienors	0.1750 (M)	3500/-	750/-	03 Months
-17	Haji Shoukat Paro) Taluka Chachro.	1.845 (M)	36900/-	2000/-	12 Months

Contract documents and other terms and condition can be seen and blank tenders obtained from the office of the undersigned on payment of cost as shown against each and submission of call deposited of any reputed Bank of Pakistan. In the name of undersigned.
 No. conditional tenders will be entertained.

- The procuring agencies shall announce the result of bid evaluation in the form of a report, giving justification for acceptance or rejection of bids at least 10 days prior to the award of procurement
- The procuring agency may reject all or any bids or proposals at any time prior to the acceptance of a bid or proposal, subject to the relevant provision of PPRA Rules. 5.

The Tender Fee will be received as per procurement packages. 6.

- Eligibility conditions for intending participants are as under.
 - i. Registration with Pakistan Engineering Council in the relevant filed of specialization of work and to the extent of tender amount of each work.

ii. Bio data of Engineers and technical staff working with the firm.

- iii. Documentary evidence of works executed /works in progress and certificate of satisfactory completion of works by the employers.
- iv. List of works in progress indicating cost of each work and copy of letter of award of work.

v. List of Machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness along with Bank statement,

Registration with income Tax department (NTN Certificates) and copy of N.L.C.

Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the

The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in the favour of the under signed. Affidavit to the effect that the Firm/contractor have not been black listed previously by any

executing agency.

7.

8.

9

11. Affidavit with effect that all documents/particulars/information furnished are true & correct. 112.

In case of Firm, list of partners/Partnership Deed, giving full particulars of Directors/proprietors or others connected along-with Power of Attorney. In case of being sole proprietors such undertaking 13.

In case of works costing below Rs.2.500 (M) the conditions @ S.No.6 will not be applicable. 14.

The tender documents will be issued from the date of publication in the Press and be obtained from the office of the undersigned will be received back & opened on 24-10-2011.

If the work remained un-responded on the above date the same will again be opened on 29-10-2011

The N.I.T can be seen on Sindh Government web site www.sindh.gov.pk.

DISTRICT OFFICER BUILDINGS WORKS & SERVICES DEPARTMENT THARPARKAR @ MITHI

Copy forwarded with compliments for information to:-

The Secretary Information Technology, Govt: of Sindh Secretariat No. 6 @ Karachi along-with copies of N.I.T for favour of information and placing them on the Web site of Sindh Government. The Administrator, District Government Tharparkar @ Mithi.

The District Coordination Officer, Tharparkar @ Mithi 3%

The Director of Information (Advertisement) Public Relation Department, Block # 96 Sindh 4) Secretariat Karachi, along-with 07 spare copies for wide publicity through three Daily Newspapers in on insertion (English) (Urdu-)(Sindhi-). 5).

The Executive District Officer, Works & Services, Department, Tharparkar @ Mithi, for kind

The District Officer (All) under Executive District Officer, Works & Services Department, 6). Tharparkar @ Mithi, for information wide publicity. 7).

The Deputy District Officer (All) under District Officer Buildings, Tharparkar @ Mithi for information wide publicity. 8).

Head Clerk/Drawing Branch/Notice Board (Local)

DISTRICT OF ICER BUILDINGS 6 & SERVICES DEPARTMENT THARPARKAR @ MITHI

-	یا حیدا "سعه م	-	مارون نے دائت اگا	1 26 14 15 18 18	CAN					
526	No Val	اے ہوت ہے۔ کوچلارہے ٹا	مارون نے وائت کا من موسال سے اس مکا	وجائے ہو" مادان نے جارواں طرف و میسے	ام کال		2,	بقينبر		بقينبرا م
15800	مائد لگار	د کرنے کی ان ک	ب محمل مكرت الدوي	ن سينرواه كالكريس يميرول كالكرك عن ا		135		WE nZ	اجاتمل	ى ميغ بركوانى محوالى تي وال
10	259.0		کامٹ مورکن کردیاجائے دوروری کردیاجائے	T SETURE	كالخاك		1	1686	PKor" .	م برق معنوط علاميط التحتي ي والي
را کرانقری را کرانقری	دستاة مر دادك نم	ريام پريام سال سال الاسال	"انڈیاتواپنازورنگا "لیکن پرتمام آفٹ س	روقائ كرف والاجائش في المتراف كيا- اوقائل كرف كاخرورت ولي الكرائل التكوان	"ووايك" درنيد	世紀	بال أبايت عمد	عِدْ إِنْ الْمِينَ	Tue"	وتحى كراس في الكالح المال الما
143	750	7100	0.3550(M)			باجاری کا-	ليفضمهط	الناسشادة آدك	सर्वि <u>स</u>	يسترال المراكب كووي مكارد يار والكاري
		1.00	2.3000(M)	نوین کی کلدان بمقام او هو تنوسر مجلو پازو نیا گور تفاقه گریار کر مر			نگز	س بلا	افآرا	دفتردسترك
1,3	750	7100	0.3550(M)		125	* · · · · · · · ·			34.17	
1				ورنوبوي عومر تعلقه محرياركز ا	1111		منط	ڈیارٹ	و ببنر	و رکس اینڈسر
st3	750	7100	0.3550(M)	نوی کی کدرائی بهقام گوشد اسامیل مقتل ای	2				1000	
			1	يم عُكْراى يوي نُكوسر تعالقهُ كريار كر	1			ممتهى	بمقاء	تهرپارکر
s43	750	6400	0.320D(M)			22-09-20		- 6		P354 34
,13	750	6400	0.3200/84	ى تى ۋېرەتھاتەنگرىيارگر - نومى كى كىدانى بىقام گوشدىلىيارى سلىم تۇۋ .		-1-00-ZU	4.1		1	TC/G-55/331
	. 00		0.0200(N)	توین کی کھدان ہمقام توضیعہاری سیم ہو۔ ئ تی ڈیرہ تعلقہ گریار کر			الموا	ندرطا	۔ ٹ	نوٹسبرائ
1,3	750	6400	0.3200(M)	ی می در معاقد مربار ر انوین کی تحدرائی برتام گوند کھن بی وهائی	27		-	,	C	مل میں در
				نون کا حداق بلطام وهد آن مان رسان بی تن در رونداند نظر یار کر	7	ئے ہون۔ پیڑ	ورسات	ے کے معاربی	100011	محضة والياتم المفيكيدارون الفرمون أيار في
sL3	750	7100	0.3550(M)	يوي كى كدائى بهقام گوتكه منيراوتھوى دھائى	2					ہے والے مام میں ادران اور میں اور یخ کے لئے مدعو کیا جاتا ہے۔
				رى تى دىرە تعاقد گر مادكر	1 8	فين لدت	نت ثيثر	بالأكت زرها	1	LERLR.
:13	750	6900	0.3450(M)	كويس كى كلدانى بمقام كوشد جمتر ارتح محمد عى		المثيل				
10	700	000		هانی یوی تاراحمه تفاقه حصاحیه		08 0	5 0	4 03		02
:13	750	6900	0.3450(M)	کنویں کی کدرائی ہمقام گوٹھ عبیب متکر ہے م	30					سْت يراتمرى اسكول كى تعيير (تيمنا يغش)
b13 -	750	640n ⁷	0.320000	سلیمان منکع بوی تاراحد تعلقه چها مجیرو گنوین کی کندانی بهقام گوشد ورد جوک محر سمول				. 1		ى كى يا ۋېژىرى دال(ايك يونك) پېلك لأ دۇرىيى سىرى سىرىي جۇرىيىدۇرىي
		/	- reso(m)	جویں کی خدماتی به نقام وقط ورجوں حمد مول وی مارو و تعلقہ گھر یار کر	-1/		0	0	700	ر من الدين المارية المن الموادة 25) الركس اليم لي المسارية للنابي بروكرام الكيم .
,(3	750	6400	0.3200(M)	وی باروه تعلقه سریار بر کویس کی کدرانی برهام گوند پنیار بوظیم سوندُه			21	,60	- 16	إر كرين ايم بي السيار عن پرو فرام السم- عوث مآب چيتن مال اروافي المم لي اب
		T. T.		وى پلوتغاقة كرياركر	1		6	no.	0	عزے ماب میں مان افراد اور
s13	750	6400	0.3200(M)	كنوين كا كلما في بمقام أو في بدعوه بدانلداد بالأل	33	3 100	0 118	10 [0.50	m) iste	سرسپ ہیں، جا ہو ہے جا ہیں۔ گورخنٹ پرائمری اسکول بلڈنگ بمقا
				· She Fill work State	/			6	do	همانورخال رئد منتقر بی وهانی یوی
113	750	3500	0.1750(M)	بخوين كي كحدا أني برقام كوفه واموحا في الياس	V					SI File
144				بارويوي بلهار كي اتعلقه ؤيلو	1 56	3 100	0 1184	0 Q.5920(M) 35	مورضت يراتمري اسكول بلاتك بمق
112	2000	36900	1.845(M)	میڈیکل ڈسپٹسری کی تقبیر بمقام کوٹھ و مجار	P.	2 40-				عبدالله جي دهاني يوي بلوتفاقة تكرياركر
2,0	Est out of	على ريكي	4-1-1	(ما ج <u>ې شوکت باژه) تعاقد مماح د</u> ننثر یکرے ڈاکومنٹس اور دیگر شرا لط و ضوابط زیر	1 "	3 1000	0 1184	10 0.5920()	نام کونچه (M	مورضت راتمری اسکول بلدنگ برة
- الأربط - الأربط	TU 11.	رسي المجارات من المجارات	و کی ہے اسر میں ستخطر سر دامہ ر	انشر یکٹ ڈاکوشنس اور دیٹر شرا قط وصوابط زیر نام سے سلسلے میں علیمہ دیٹیجہ و ٹیٹڈرزفیس اور تر	1			10 01	01,50	হে তহুত্বর উত্তর ওঠানী এর জ্রেড
500	- 00	1010	يرد ن عالم	ہام کے سلسلے میں مصیورہ میں دوئینڈروٹیس اور ز کے کال ڈیپازٹ جمع کراکر حاصل کے جاسکتے	1 1	3 750	8100	0.4050(1	1) 6/10	جو پر تعلقہ گرپار کر . محور خسٹ پر ائمری اسکول کی یاؤنڈر ک
			-03	ے کال ڈیاڑٹ جی کرا کرھا کی سے جاہیے۔ کوئی مشروط ٹینڈر قائل فورٹیس ہوگا۔					رتعاقة كلر	. گورمنٹ پرامری استوں ق باد مدرید تقبیر بہقام گوٹھ کو یاا ندر سنگے ایک یارہ
جائزه كين	ا يوليون كا	م وى روز كل	ا الوازو _ كم ال	الربيع والحزولا بكتابك وكار وكورمنية						Si
-50%	الميار	وَيُنْ مِنْ تِبُولِ	رے کی جس عمل	رو پرورنگ ایجههان سریت ی پردیدر سه کے بعد متیر ایک را پورٹ کی صورت میں جاری	1 013	750	9700	0.4850(A	1) 256	؛ پیک لائبریری کی تعیر بنقام گوش
				Rolling to track	11		8.50		وس تعاقله	نواب شفيع محد سمجد يونين كونسل ثراده
عبدالأك	اليانيآرا	ونسى وتت بجر	شِّ مُشوں <i>انت</i> جاویز ک	روكيورنگ اليجني كمي ايك څاژي كش يا تمام څ	1 10	750	9700	0.4		چهاچه عالم
				متعلقہ دفعات کے تحت مستر دکر مکتی ہے۔	11	, 50	9700	0.4850(N	إيراليالقد (ا	6 پلک لائبر بری کی تخییر به تام گولمدن 8 پلک لائبر بری کی تخییر به تام گولمدن
			- لاشاب	فيتذرفين برو كيورمنك بيتين كيطور يروصول	2 12	750	9700	0.4850/M	ه و بالم ١	ورابورشیون یوی تگوسر تعلقه تحریار کر سیک لائمریری کی تغییر برشام کوشد کا
. 6	مر بیشا ب	بدؤش موقات مر جي	يت كامعيار مندرج	ہیں کئی دینے کے خواہش مندوں کے لئے اہ	6			, soulin	, , ,,,,,	7 پېلک لائبر ريری ی مير به تقام و فقه د هري يوی گدر و آهاننه چها چرو
المقطيت	ر عل و ال	بإكتاك ابتيم	ت کے اعتبارے	یں رویے ہے وہ می مدرب ہے۔ کام کی مہارت کے متعلقہ شعبے میں ہر فینڈر کی الاً	1) .13	750	11840	0.5920(M	ر محيوساون (و ہری ہوی لار و العلقہ چھا پر و 8۔ پیلک لائیر پری کی تعمیر بہقام گوٹھ کو
100	JA .	h (07	1 . 3.6	قرم ہے وابستہ جھیئر زاور تھنگی عملے <i>سے کوا</i> کف	(i)					نو بری مارو بوی کا نیتو تعلقه جهاجرد
	,	بعدا يرق مر	وستاویز ما بوت. رینه هیجا په	ر ہے۔ اجہام دینے جانے والے کام اجاری کا موں کا وارے کام سے سلطے میں العینان بخش کار کروڈ	11) 13	750	9700	0.4850(M	رن پرانج (9 پلک لائریری کی تعمیر بنقام گوش
		7) قامریمیت (۱) نقل	والمسائية من سيليط عن العمينان مس كار كرود جاري كامون كي فيرست بمعداد كت اورا بوارة	1 :	700				بلاك رحيول يوى تخوم تعلقه تكريارك
من مميد	ب استيث	نوت اور بینا	بیرن س سیکا مشاو مزک	جاری کاموں فاجرست جمعدلا کت ادرا جارہ استیاب مشیری اور آ کا ت کی فہرست اور کمکا	(A) 913	750	9700	0.1350(M)	صطفی کھیسو ا	10 كم حنوي كى كلدائى بهقام كوفي غلام
	1			ہنتیاب سینری اور الات کی کبرست اور س ایک ہے کریڈٹ کی اہلیت کی تصدیق	v) 13	750	5800	0.0000	12	يوى الريفانة الريارار
		اکال	مر شیکایدی اور NIC	الأنكر و المدور من جستونيش (NTN)	7	130	3000	0.290(M)	ن کو لک ایوک	المعروب كي كلدوا كي بمقام مصدوكر ال
طل مين تي	2880	ريمن لديمن فريار همنه	رہ عادر ہے	ام من ن دپار مست میں اور اس مارہ جو کی جل ملو اپیان علقی کے قرم کسی قانو ٹی چارہ جو کی جل ملو	8 13	750	5800	0.290(M)	م رواص	/ محر پار کر تعلقہ محر پار کر چکا گا محمد میں کی کلمدائی بمقام کو خداون
	5 'an			- leilid	11 1	***		1		چامها النوس می کامدان بهقام و کلا ادان الله ورایونو هری این کامر یار کر تعلقهٔ گر
ل ويلك	ل من شارو	ي صورت م	بانت كال دُيارْث	وى دين والول كو بركام ك الملط يل زرط	9 ,63	750	2700	50(M)	م مم غلام نیل	کار و کنوس کی کلدائی بمقام گرفدادگی
				- Britis Bister Bull	400-		-,-,-	1 -	-	history of and
	-22	السٹ لاس	موا جنسی ہے بلاک مواجعتی ہے بلاک	اطف نامه كدفرم التمكيدار ماضي عبر كسي الكيزيج	0 %3	750	2700	0.1350(M)) جووا مز يوقو	44 كنوس كى كدراكى بمقام كوشدوادهن
-(-()	خادرت قبر س	ی جیل در سمة م	اعات جوفراتهم کی	العلق المدرير السيورة الماسطني كه تمام وستاويزات/معلومات/اطا	1 ,63	750	2700	0.405000		والأحويري كرياد كرنطانيكر بادكر
مے میں اواقا اداری	ر پیشرول- مو	تىپ كايد ۋام م	رز کی فہرست پارتغر دری	الكرفريم بإرنتزا بارنزرش بريتل دعى موقع بارنة	2	100	2100	U.135U(M)	عارو عران	من المان مقام كالله برو
20014	سر واحد	グバント	יל מטונט ט	ا رورا ہو رہ رہ ہوں ور دیگر تفصیلات یاور آف اٹارنی کے مراہ روز کی میں اساس میں مان کا	e13	750	2700	0.1350/A/\	542 4	ک میل نیزی گریار گرفتانه گریار کر ۱۴۵۷ سوی کیکدائی بیقام گوشه کزک
. K	1 15° 3 114	KL S.C.	والمراجعة والمراجعة	یڈ رمیکنگ حلفہ طور پرجع کرانی ہوگی۔ اکٹیکے کام اگر 2:500 (ملین) ہے کم لاگت					2000	، ۱۹۵۶ کوری بی بندان بنقام و تعدر دن 3- بوی پتما پور تعلقه گر پارکز
مل کی ما	فلاں س افتہ ہے جا	ر چھال مرھ ہے۔ معظم سے	ا جواد آگ پرس مر مذاہ میں سرکر لعد ا	: الصیکے کام اگر 500 : 2 (مین) ہے م لا کت الجینٹررڈ اکومنٹس اخبارات میں اس اشتبار کی	s43	750	2700	0.1350(M)	ين لونبريوي	کی میں چھا پر ملکھ براہ رس کہا کو یں کی کفدائی بہنام کو فوقسور
.00	5	ريرد ن . ارجائي	S 24.10.20	، الهينگررؤ الوسس الجبارات بين ال استهار في اين _ فينڈروا کهر وصول ہونے کے بعد 11			- 4			۱۱ جون کا صفاق کا ایک ایک ایک ایک ایک ایک ایک ایک ایک
1	لرها ممل	Jef 20	10-2011	ال عبيد روا جن وصول ہوئے ہے بھر ا الرغینڈر کی بیش کش کا جواب شاملا تو پر نمینڈر و	,13	750	8000	0.400(M)	بمندإد سوغلاه	الما التوين في كعدا في بهقام عوضياء
) الرعيناري بين س) جواب نسطانو پيليدوه) الـ NIT عده گورنمشٽ کي ديب مائٽ				4 6		V يوي تكوير تعلقه بكريار كر
1	متخط:	3	0	۱۱۱ مندره ورست را دیب سات ا www.sindh.gov.pl پر جما جا	113	750	7100	0.355O(M)	إرزايهما خاك	19 كوي كى كىدائى بىقام كولادىي
وعزرا	فيسربلة	سٹرکٹآ	3	, v yandragov.p	-12	750	7400			محريوي عوبر تعلقه ظرياركر
3.00	سر ۋيار	بالينذسرو	F19.		1,3	750	/100	U.3550(M)	إرزابيضا خاك	20 كوس كى كلدال بهقام كوفه بير
·12"	الم ا	-			,L3	7,50	7100	0.35500.0	2	مجر بین گومر تعالهٔ گریاد کر 21 کنوین کی تعمیر به نقام موضو دیدا
	10 00	تقر ماركر	and the second	The state of the s	Participation of the Participa	With Control		UNJUGUES.	5-22 541	21 كنوس في همير بمقام لوقط ويهدا

Bid Evaluation Report

Mame of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHL.

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Construction of Government Primary School Buildings @ Village Ghanwar Khan Rind Manthar Ji Dhani U/C Virawah Taluka Nagarparkar.

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

02

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	A Mr. Amanullah.	587487/-	1st Lowest	Saving Rs. 555/-	Lowest	Accepted
2.	B Mr. Jani Nohri.	599271/-	2 nd Highest	Excess Rs. 11229/-	Higher	Rejected
3.	C Mr. Muhammad Ishaque	612010/-	3 rd Highest	Excess Rs. 23968/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE BUILDINGS DIVISION THARPARKAR @ MITHI EXECUTIVE ENGINEER BUILDINGS

S.No | 1

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

		NHZ ATIONI /DEPTY	Executive Engineer Buildings Division Tharparkar @ Mithi.
1.	NAME OF TH	E ORGANIZATION/ DEL 11.	Government of Sindh (Provincial).
	PROVINCIAL	/ 500:10 00	TO THE PRIMARY SCHOOL (03-
3.	UNITS) IN D	OOL BOUNDARY WALL (01-I ISTRICT THARPARKAR UND LE Mr. CHETAN MAL ARWAL LE Mr. COVERNMENT Prima	DER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY NI MPA SINDH (RS-168). ATTY School Buildings @ Village Ghanwar Khan Rind
	Manthar Ji	Dhani U/C Virawah Talul	Ka Nagar par kur
6	1. TENDER NUN	MBER:	No. TC/G-55/3370 dated: 22-09-2011.
		IPTION OF CONTRACT:	Construction of GPS Building (03-Units), School Boundary Wall
,			(01-Unit) Public Library (05-Units) & Digging of well (25-Units).
	6. FORUM THA	T APPROVED THE SCHEME:	: District Development Committee.
		IMATED VALUE:	0.590 (M)
	8. ENGINEER'S	ESTIMATE:	588042/-
	(For civil wor	rks only)	*
	9. ESTIMATED	COMPLETION E. D. ASI	PER CONTRACT): (03) Months.
	10. TENDER OF	PENED ON (DATL (È):	29-10-2011 at 2:00 pm
	11. NUMBER C (Attach list o	OF TENDER DOCUMENTS 50 of buyers)	03
	12. NUMBER	OF BIDS RECEIVED:	03
	13. NUMBER O	OF BIDDERS PRESENT AT TH	E TIME OF GRENING OF BIDS: <u>03</u>
	14. BID EVALU (Enclose a c	JATION REPORT: opy)	Attached.
	15. NAME AN	ID ADDRESS OF THE SUCCES	SSFUL BIDDER: Mr. Amanullah.
	16 CONTRAC	T AWARD PRICE:	Rs. 587487/-
	17. BANKING	OF SUCCESSFUL BIDDER IN 4, 3rd EVALUATION BID). OF PROCUREMENT USED: -	(Tick one):
	a).	SINGLE STAGE-ONE ENVI	ELOPE PROCEDURE Domestic/Local
1	1 100		and an accepting
1	b).	SINGLE STAGE-TWO ENV	ELOPE PROCEDURE
	c).	TWO STAGE BIDDING PR	OCEDURE
	-		- CONTROL OF THE CONT
	d).		ELOPE BIDDING PROCEDURE
		PLEASE SPECIFY IF ANY EMERGENCY, DIRECT CO	OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. * ONTRACTING ETC. WITH BRIEF REASONS: *

APPROVING AUTHORITY FOR AWARD OF CONTRACT: DIVISION THARPARKAR @ MITHI & SUPERINTENDIN	G ENGINEER WORKS & SERVICES
DEPARTMENT THARPARKAR @ MITHL.	
0. WHETHER THE PROCUREMENT WAS INCLUDED IN AN	NUAL PROCUREMENT PLAN?
0. WHETHER THE PROCOREMENT WILD INVESTIGATION	
	Yes V No
21. ADVERTISEMENT:	
ZI, ADVERTISEMENT	Yes S.No 9825/SPPRA ID
i). * SPPRA Website (If yes, give date and SPPRA identification No.)	Withheld
(If yes, give date and STT KA Identification	No
	Yes Daily Umat Hyderabad/Karachi
ii). News papers (If yes, give names of newspapers and dates)	Yes Daily Umat Hyderabadyremsets on 28-09-2011
(n)	No
22. NATURE OF CONTRACT	Domestic ✓ Int. →
	7 /Local
Ampra Ampra	
23. WHETHER QUALIFICATION TERIA WAS INCLUDED IN BIDD TO DER DOCUMENTS	? Yes No V
(If yes, enclose a copy).	Yes No Y
24. WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS (If yes, enclose a copy).	S? Yes No
25. WHETHER APPROVAL OF COMPETENT AUTHORITS METHOD OTHER THAN OPEN COMPETITIVE BID DI	
	N/A Yes No
26. WAS BID SECURITY OBTAINED FROM ALL THE BID	DERS?
26. WAS BID SECONT 1 OF THE PROPERTY OF THE PR	Yes V No
27. WHETHER THE SUCCESSFUL BID WAS LOWEST E	WATHATED BID/BEST EVALUATED BID (in
27. WHETHER THE SUCCESSFUL BID WAS LOWEST E case of consultancies)	100
Case of consumera/	N/A.
28. WHETHER THE SUCCESSFUL BIDDER WAS TECHN	ICALLY Yes No ✓
COMPLAINT?	
FEESTALL CONTROL CONTRACTOR	OLIOTED PRICES WERE READ OUT AT THE
29. WHETHER NAMES OF THE BIDDERS AND THEIR TIME OF OPENING OF BIDS?	Yes ✓ No
30. WHETHER EVALUATION REPORT GIVEN TO BIDE	DERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)	Yes √ No
	Page)
SECRETARIONS CONTRACTOR CONTRACTO	. 1 mm

OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/3726 Dated: 5 / 1/ /2011.

To,

Mr. Amanullah, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168).

Construction of Government Primary School Building @ Village Ghanwar Khan Rind Manthar Ji Dhani U/C Virawah Taluka Nagarparkar.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at (46,30% Above, in words (Forty six point thirty Percent above), the schedule rates as entered in the schedule "B" and wing the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

DISPRICT OFFICER BUILDINGS THARPARKAR @ MITHI. STRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)
UBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER
A'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI
MPA SINDH (RS-168) GOVT: PRIMARY SCHOOL BUILDING

T VILLAGE GHANWAR KHAN RIND MANTHAR JI DHANI U/C VIRAWAH TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEULE "B"

ANTITY	S.#	ITEM OF WORK	RATE	UNIT	AMOUNT
80-Cft	01	Excavation in foundation of Building Bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and remaining lead up to 5ft.(b) In ordinary Soil. (Rs. One thousand three hundred six Ps. Eighty only)			
48-Cft	02	Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only)	1306/80	%0Cft	889/-
)2-Cft	03	Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only)	2935/10	%Cft	10214/-
53-Cft	04	Filling watering and ramming earth in floor with surplus earth from foundation lead up to one chain and lift up to 5' ft. (Rs. Six hundred forty one Ps. Thirty only)	3865/15	%Cft	19403/-
)4-Cft	05	R.C.C work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rates also includes all kinds of forms moulds, lifting shuttering curing rendering & finishing the exposed surface i/c screening and washing of shingle (A) R.C work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid on position complete in all respect ration 1:2:4 90 lbs cement 2 cft, sand 4 cft, shingle 1/8" to 1/4" gauge. [Rs. One hundred fourteen only]	641/30	%0Cft	291/-
	06	Fabrication of mid steel reinforcement for cement concrete including cutting bending laying in position making joints and fastening cost of binding wire also including removal of rust from bars. Tor Bar.	114/-	P.Cft	11856/-
0-Cwt		(Rs. Two thousand seven hundred seventy two Ps. Fifty five only) Mild Steel	2772/55	P.Cwt	11090/-
0-Cwt		(Rs. Two thousand six hundred fifty one Ps. Fifty five only)	2651/55	P.Cwt	2652/-
63-Cft	07	Pacca brick work in G.Floor in cement mortar 1:6 (Rs. Four thousand two hundred forty six Ps. Thirty only)	4047/00	D/ C/t	200401
93-Cwt	08	Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)	4246/30	%Cft	36646/-
		,	3850/-	P.Cwt	53631/-,

3000000					
· 85-C	wt	O9 Supplying of R.S.T iron 2"x2"x 1/4" size approved quality. (Rs. Three thousand five hundred seventy five	of		
78-C	wt	10 Erection rolled steel beams or old raills in roof e erection and fixing in position. (Rs. Seventy six Ps. Seventy one only)	∍) 3575 etc	/- P.Cv	vt 35214/
97-Sft	ŧ	2nd class tile roofing of 4" earth and 1" mt plaster with Gobri leeping over 1/2" thick ceme plaster 1:6 with 34 lbs of hot bitumen coating sar blinded provided over one layer of 12"x6"x2" tile laid in 1:6 cement mortar including 1:2 cemer pointing under neath of tiles complete including curing etc. (Rs. Two thousand seven hundred sevent nine Ps. Eighty seven only)	nt ad es nt g	71 P.Cw	rt 1824/-
97-Sft		P/L single per laver of polythene sheet 0.13 mm thick for water proofing as per specification and instruction of Engineer incharge. (Rs. Three Ps. Sixty four only)	2779/8 k I	7 %Sft	13816/-
357-Sft		13 Cement plaster ½" thick up to 20ft height 1:6 (Rs. Five hundred thirty one Ps. Forty one only)	3/64	P.Sft	1809/-
157-Sft	1	4 Cement plaster 3/8" thick up to 20ft height 1:4 (Rs. Five hundred thirty six Ps. Fourteen only)	531/41	%Sft	15182/-
50-Sft	1	5 White wash three coats. (Rs. One hundred fifteen Ps. Eighteen only)	536/14	%Sft	15318/-
157-Sft	1	Primary coat of chalk distemper. (Rs. Fifty eight Ps. Eighty five only)	115/18	%Sft	530/-
357-Sft	17	Distempering three coats. (Rs. Two hundred sixty three Ps. Fifty one only)	58/85	%Sft	1681/-
18-Ft	18		263/51	%Sft	7528/-
20-Pt	19	P/F G.I frame chowkats of size 7"x2" or 4 1/2" for windows using 20 gauge G.I sheet i/c welded hinges and fixing at site with necessary hold fasts filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all caring tools and plants used in making and fixing. (Rs. One hundred twenty two Ps. Seventeen only)	113/37	P.Rft	2041/-
-Sft	20	First class deodar wood wrought joinery in doors and windows etc fixed in position i/c chowkats hold fasts hinges iron tower bolts chocks cleaths handle and cords with hooks etc.(Only shutter) (Rs. Two hundred twenty eight Ps. Thirty eight only)	122/17	P.Rft	14460/-
Vos	21	Khasi parnalas in cement sand mortar (1:2) 12" outside with finished smooth with floating coat of neat cement. (Rs. Thirty five Ps. Thirty eight only)	228/38	P.Sft	21468/-
		- 11			

S STATE OF THE STA

		approved shade and pattern laid flat in 1:2 grey cement mortar over a bed of 3/4" thick grey cement mortar 1:2 (Rs. Four thousand twenty four Ps. Eighty eight only)			
878-Sft	23	Painting guard bars gates of iron brass grating railing i/c standard braces etc and similar open work. (Three coats) (Rs. Five hundred eight four Ps. Fifty four only)	4024/88	%Sft	21211/-
28-Sft	24	Providing and fixing steel grill door with single iron frame of $11/2^n \times 1/2^n \times 1/4^n$ and flat iron of $3/4^n \times 1/4^n$ with approved design and locking arrangement embedded in masonry as per instruction of Engineer Incharge. (Rs. One hundred forty seven Ps. Sixty one only)	584/54	%Sft	5132/-
90-Sft	25	Supplying and fixing in position iron/steel grill of 3/4"x1/4" size flat iron of approved design i/c painting three coats etc complete. (Weight not to be less than 3.7 lbs/sq foot of finished grill (Rs. One hundred fifteen Ps. Forty seven only)	147/61	P.Sft	4133/-
)			115/47	P.Sft	10392/-
			T	OTAL:	318482/-

- Premium on Non-Schedule Item not be allowed.
- Only Hill -sand will be used allowed. 2.
- 3. Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- Water arrangement will be made by the contractor at his own cost. 4.
- Income Tax 6% will be deducted from each bill of the contractor as per standing orders. 5.
- Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

Miller

Contractor

Deputy District Officer Buildings Diplo/N'parkar District Officer Buildings Tharparkar @Mithi

Bid Evaluation Report

1: Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHL

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAI. ARWANI MPA SINDH (RS-168).

Construction of Government Primary School Buildings @ Village Abdullah Ji Dhani U/C Piloo Taluka

Nagarparkar.

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

"6. Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): NA

10. Bid(s) Rejected:

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	A Mr. Amanullah.	582710/-	1 st Lowest	Saving Rs. 688/-	Lowest	Accepted
2.	B Mr. Jani Nohri.	592901/-	2 nd Highest	Excess Rs. 9503/-	Higher	Rejected
3.	C Mr. Muhammad Ishaque	608825/-	3 rd Highest	Excess Rs. 25427/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE BUILDINGS DIVISION THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS DIX SION THARPARKAR - MITHI

S.No | 2 -

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1.	NAME OF T	HE ORGANIZATION/DEPTT:	Executive Engineer Buildings Division Tharparkar @ Mithi.
2.	PROVINCIA	L /LOCAL GOVT:/OTHER:	Government of Sindh (Provincial).
	UNITS) IN HONOURA	HOOL BOUNDARY WALL (01- DISTRICT THARPARKAR UND BLE Mr. CHETAN MAL ARWAI	CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03- UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25- DER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY NI MPA SINDH (RS-168). V School Buildings @ Village Abdullah Ji Dhani U/C Piloo
4.	TENDER NU	MBER:	No. TC/G-55/3370 dated: 22-09-2011.
5.	BRIEF DESC	RIPTION OF CONTRACT:	Construction of GPS Building (03-Units), School Boundary Wall
	-1		(01-Unit) Public Library (05-Units) & Digging of well (25-Units).
6.	FORUM THA	AT APPROVED THE SCHEME:	District Development Committee.
7.	TENDER EST	TIMATED VALUE:	0.5920 (M)
8.	ENGINEER'S (For civil wo		<u>583398/-</u>
9.	ESŢIMATED	COMPLETION E. N. AS P.	ER CONTRACT): (03) Months.
10). TENDER OI	PENED ON (DATL 4E):	29-10-2011 at 2:00 pm
11	I. NUMBER O (Attach list o	F TENDER DOCUMENTS SOL f buyers)	D 03
12	2. NUMBER C	OF BIDS RECEIVED:	03
13	3. NUMBER O	F BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS: <u>03</u>
14	4. BID EVALU (Enclose a co	ATION REPORT: py)	Attached.
15	5. NAME ANI	Ó ADDRESS OF THE SUCCESS	FUL BIDDER: Mr. Amanullah.
1	6. CONTRAC	T AWARD PRICE:	Rs. 582710/-
	(i.e. 1st, 2nd,	OF SUCCESSFUL BIDDER IN E 3rd EVALUATION BID). DF PROCUREMENT USED: - (Ti	VALUATION REPORT: Attached.
	, a).	SINGLE STAGE-ONE ENVELO	OPE PROCEDURE Domestic/Local
	b).	SINGLE STAGE-TWO ENVEL	OPE PROCEDURE
	c).	TWO STAGE BIDDING PROC	EDURE
	d).	TWO -STAGE-TWO ENVELO	PE BIDDING PROCEDURE
	1 6 .		HER METHOD OF PROCUREMENT WAS AD OPTED i.e. FRACTING ETC. WITH BRIEF REASONS:

	DEPA	ION THARPA	ARPARKAR	@ MITHI.			1313031 110	3070 6 35R	VICES
m				P.					55
20.	WHE	HER THE PRO	OCUREMEN	T WAS INCLU	JDED IN AI	VNUAL PI	ROCUREN	IENT PLAN?	1 4
	1200						Yes	√ No	7
1.	ADVE	RTISEMENT:						- 1 1	
	i). ~	SPPRA Webs				Yes	200		
	x). "			RA identificati	on Ni- 1	res	S.No	9825/SPPRA	ID
				or recrement	on.No.)			Withheld	
	***					No			
	ii).	News papers	amas of mar-	spapers and d		Yes	Daily (In.	-6.75	
		T 7 007 617 611	arries of USA	spapers and d	ates)	163		at Hyderabad/ m 28-09-2011	Karacai
						No	2	M. ZAP-029/2011	
	NATUI	RE OF CONTR	ACT						
	- 55	A		γ					
				-		y-	Domestic /Local	Ini,	
	WHETE	TER QUALIFIC		Berry .					
	MEDIN	ACTORED IN	BIDIATER	SERIA SER DOCI	IMFNTS2				
DX.	(If yes,	enclose a copy)					Yes	No V	100
				100 M				100	
	WHETH	HER BID EVAL	UATION CI	RITERLA					
	11 C121	ICLUDED IN I enclose a copy)	SIDDING/T	ENDEKDOCI	IMENTS?	Fu 5	Yes	No V	
				190	dita.				
Ţ	VHETT-	FR APPROVA	I OF CO.	4					
	METHO	IER APPROVA DD OTHER TH	IAN OPEN C	'ETENT AUT	ORITY W/	6 OBTAIL	VED FOR 1	JSIŅG A	
				- Oliver Dillian	, proprietes	3			
					A. C.	N/A	Yes	No	
Ţ	WAS BI	D SECURITY (DBTAINED I	ROM ALL TE	IE BIDDERS	. 🔻			
					515 5210	~ 289		F	:
	253 (40) (40)		1			1	Yes ✓	No	
V	VHETH	ER THE SUCC onsultancies)	CESSFUL BII	WAS LOW	ST EVALU	ATED BII)/REST EV	ZATITATED	Director
-	,	nisuitancies)	1/2				Yes	No No	pho (m
10 T4	TESTERN	D.D. opp. www.				N/A.			
C	ompl/	ER THE SUCC	ESSFUL BID	DER WAS TE	CHNICALL	Y			12
				4			Yes	No V	
W	HETTLE	TP NIANTO O-	COV TO						
TI	ME OF	ER NAMES OF OPENING OF	THE BIDD!	ERS AND TH	EIR QUOTE	D PRICES	WERE RE	AD OUT AT	THE -
		*	1				Yes 🗸	No	TANK!
W	HETT		0)						
(A	ttach co	R EVALUATION OF THE PROPERTY O	ON REPORT	GIVEN TO B	IDDERS BEI	ORE THE	AWARD	OF CONTRA	CI?
		•		POIL) 1				1 19	
							Yes V	No	

1.941

(If yes, result					
(ii yes, resuit	thereof)		Yes		1497.7
			No	1	
		* .			
32. ANY DEVIAT	FION FROM SPECIFI	CATIONS GIVEN I	N THE TEN	DER NOTICE/DO	DCUMENTS ·
(If yes, give de	etalis)		Yes		
	÷		No	1	-
33 WASTLIE BY	TENSIO N MADE IN	DECEMBER OF SERVICE			
(If yes, give re		MEST CINSE TIME!			
		1.45	[Val.]		
	. 676		Yes		- 1-17L
			No	/	
34. DEVIATION	FROM Q. LIFIC T	ION CRITERIA		4	1.00
(If yes, give d	letailed reasons				
	4		Yes		
		70			
			No	V	
35 WAS IT ASSI	URED BY THE PROC	TIBING ASSESSOR	PYY A STEEDING YELD	PET ECOTION NAME :	CALOR DE LOV
LISTED?	OKED DI IMETROC	OKING AGEMET	imai ihes A	BELECIED FIRM	IS NOT BLACK
y				Yes 🗸	No
y.	T MAYOR BY AND C				
36. WAS A VISI	T MADE BY ANY C	DFFICER /OFFICIA	L OF THE I	PROCURING AG	ENCY TO THE
36. WAS A VISI SUPPLIER'S	PREMISES IN CONN	VECTION WITH THE	BEPROCUR	PROCURING AG	ENCY TO THE
36. WAS A VISI SUPPLIER'S	PREMISES IN CONN ED REGARDING FIN	VECTION WITH THE	BEPROCUR	PROCURING AG	ENCY TO THE
36. WAS A VISI SUPPLIER'S ASCERTAIN	PREMISES IN CONN ED REGARDING FIN	VECTION WITH THE	BEPROCUR	PROCURING AG	ENCY TO THE
36, WAS A VISI' SUPPLIER'S ASCERTAIN (If yes, enclos	PREMISES IN CONN ED REGARDING FIN se a copy)	NECTION WITH TO VANCING OF VIST	HE PROCUR I', UE ABROA	PROCURING AGEMENT? IF SO, E	ENCY TO THE DETAILS TO BE
36. WAS A VISI'SUPPLIER'S ASCERTAIN (If yes, enclose) 37. WERE PROP	PREMISES IN CONN ED REGARDING FIN se a copy)	NECTION WITH TO NANCING OF VISIT ROVIDED ON MO	HE PROCUR I', UE ABROA	PROCURING AGEMENT? IF SO, E	ENCY TO THE DETAILS TO BE
36. WAS A VISI'SUPPLIER'S ASCERTAIN (If yes, enclose) 37. WERE PROP	PREMISES IN CONN ED REGARDING FIN se a copy)	NECTION WITH TO NANCING OF VISIT ROVIDED ON MO	HE PROCUR I', UE ABROA	PROCURING AGEMENT? IF SO, E	ENCY TO THE DETAILS TO BE
36. WAS A VIST SUPPLIER'S ASCERTAIN (If yes, enclos 37. WERE PROP CONTRACT	PREMISES IN CONN ED REGARDING FIN se a copy) PER SAFEGUARDS PI (BANK GUARANTE	NECTION WITH TO NANCING OF VISIT ROVIDED ON MO	HE PROCUR I', UE ABROA	PROCURING AGEMENT? IF SO, D	ENCY TO THE DETAILS TO BE No V 1. 4- MENT IN THE
36. WAS A VIST SUPPLIER'S ASCERTAIN (If yes, enclos 37. WERE PROP CONTRACT	PREMISES IN CONN ED REGARDING FIN se a copy) PER SAFEGUARDS PI (BANK GUARANTE ONDITIONS IF ANY	NECTION WITH TO NANCING OF VISIT ROVIDED ON MO	HE PROCUR	PROCURING AGEMENT? IF SO, D	ENCY TO THE DETAILS TO BE No V 1. 4- MENT IN THE
36. WAS A VIST SUPPLIER'S ASCERTAIN (If yes, enclos 37. WERE PROP CONTRACT	PREMISES IN CONN ED REGARDING FIN se a copy) PER SAFEGUARDS PI (BANK GUARANTE	NECTION WITH TO NANCING OF VIST ROVIDED ON MO EETC)?	HE PROCUR I', UE ABROA	PROCURING AGEMENT? IF SO, D	ENCY TO THE DETAILS TO BE No V 1. 4- MENT IN THE
36. WAS A VIST SUPPLIER'S ASCERTAIN (If yes, enclos 37. WERE PROP CONTRACT	PREMISES IN CONN ED REGARDING FIN se a copy) FER SAFEGUARDS PI (BANK GUARANTE ONDITIONS IF ANY	NECTION WITH TO NANCING OF VIST ROVIDED ON MO EETC)?	HE PROCUR TYPE ABROA BILIZATION	PROCURING AGEMENT? IF SO, ID: Yes ADVANCE PAY Yes Yes	ENCY TO THE DETAILS TO BE No V 1. 4- MENT IN THE
36. WAS A VIST SUPPLIER'S ASCERTAIN (If yes, enclose 37. WERE PROP CONTRACT 38. SPECIAL CO (If yes, give B	PREMISES IN CONNED REGARDING FIRE a copy) FER SAFEGUARDS PROBLEM GUARANTE ONDITIONS IF ANY Brief Description)	NECTION WITH TO NANCING OF VIST ROVIDED ON MO EETC)?	HE PROCUR	PROCURING AGEMENT? IF SO, D	ENCY TO THE DETAILS TO BE No V 1. 4- MENT IN THE
36. WAS A VISI'S UPPLIER'S ASCERTAIN (If yes, enclose 37. WERE PROPE CONTRACT) 38. SPECIAL CO (If yes, give Be a special contract)	PREMISES IN COMMED REGARDING FIRE a copy) PER SAFEGUARDS PROBLEM GUARANTE ONDITIONS IF ANY Brief Description)	NECTION WITH TO NANCING OF VIST ROVIDED ON MO EETC)?	HE PROCUR TYPE ABROA BILIZATION	PROCURING AGEMENT? IF SO, L	ENCY TO THE DETAILS TO BE No V 1. 4- MENT IN THE
36. WAS A VIST SUPPLIER'S ASCERTAIN (If yes, enclose 37. WERE PROP CONTRACT 38. SPECIAL CO (If yes, give B	PREMISES IN COMMED REGARDING FIRE a copy) PER SAFEGUARDS PROBLEM GUARANTE ONDITIONS IF ANY Brief Description)	NECTION WITH TO NANCING OF VIST ROVIDED ON MO EETC)?	HE PROCUR TYPE ABROA BILIZATION	PROCURING AGEMENT? IF SO, ID: Yes ADVANCE PAY Yes Yes	ENCY TO THE DETAILS TO BE No V 1. 4- MENT IN THE
36. WAS A VISI'SUPPLIER'S ASCERTAIN (If yes, enclose 37. WERE PROPE CONTRACT 38. SPECIAL CONTRACT (If yes, give Benefit and and approximately	PREMISES IN COMMED REGARDING FIRE a copy) PER SAFEGUARDS PROBLEM GUARANTE ONDITIONS IF ANY Brief Description)	NECTION WITH TO NANCING OF VIST ROVIDED ON MO EETC)?	HE PROCUR TYPE ABROA BILIZATION	PROCURING AGEMENT? IF SO, L	ENCY TO THE DETAILS TO BE No V 1. 4- MENT IN THE
36. WAS A VISIT SUPPLIER'S ASCERTAIN (If yes, enclose 37. WERE PROPE CONTRACT) 38. SPECIAL CO (If yes, give Be a point of the point of	PREMISES IN CONNED REGARDING FIRE a copy) FER SAFEGUARDS PROBLEM (BANK GUARANTE) ONDITIONS IF ANY Brief Description)	NECTION WITH TO NANCING OF VIST ROVIDED ON MOTE EETC)?	HE PROCUR TYPE ABROA BILIZATION	PROCURING AGEMENT? IF SO, L	ENCY TO THE DETAILS TO BE No V 1. 4- MENT IN THE
36. WAS A VISIT SUPPLIER'S ASCERTAIN (If yes, enclose 37. WERE PROPEONTRACT) 38. SPECIAL CO (If yes, give Be as a special contract) 38. SPECIAL CO (If yes, give Be as a special contract)	PREMISES IN CONNED REGARDING FIRE a copy) FER SAFEGUARDS PROBLEM (BANK GUARANTE) ONDITIONS IF ANY Brief Description)	NECTION WITH TO NANCING OF VIST ROVIDED ON MO EETC)?	HE PROCUR TYPE ABROA BILIZATION	PROCURING AGEMENT? IF SO, L	ENCY TO THE DETAILS TO BE No V 1. 4- MENT IN THE
36. WAS A VISIT SUPPLIER'S ASCERTAIN (If yes, enclose 37. WERE PROPEONTRACT) 38. SPECIAL CO (If yes, give Be as a special contract) 38. SPECIAL CO (If yes, give Be as a special contract)	PREMISES IN CONNED REGARDING FIRE a copy) FER SAFEGUARDS PROBLEM (BANK GUARANTE) ONDITIONS IF ANY Brief Description)	NECTION WITH TO NANCING OF VIST ROVIDED ON MOTE EETC)?	HE PROCUR TYPE ABROA BILIZATION	PROCURING AGEMENT? IF SO, L	ENCY TO THE DETAILS TO BE No V 1. 4- MENT IN THE
36. WAS A VISI'S UPPLIER'S ASCERTAIN (If yes, enclose 37. WERE PROPE CONTRACT) 38. SPECIAL CO (If yes, give Be a special contract)	PREMISES IN CONNED REGARDING FIRE a copy) FER SAFEGUARDS PROBLEM (BANK GUARANTE) ONDITIONS IF ANY Brief Description)	NECTION WITH TO NANCING OF VIST ROVIDED ON MOTE EETC)?	HE PROCUR TYPE ABROA BILIZATION	PROCURING AGEMENT? IF SO, L	ENCY TO THE DETAILS TO BE No V 1.4- MENT IN THE NO V
36. WAS A VISIT SUPPLIER'S ASCERTAIN (If yes, enclose 37. WERE PROPEONTRACT) 38. SPECIAL CO (If yes, give Be as a special contract) 38. SPECIAL CO (If yes, give Be as a special contract)	PREMISES IN CONNED REGARDING FIRE a copy) FER SAFEGUARDS PROBLEM (BANK GUARANTE) ONDITIONS IF ANY Brief Description)	NECTION WITH TO NANCING OF VIST ROVIDED ON MOTE EETC)?	HE PROCUR TYPE ABROA BILIZATION	PROCURING AGEMENT? IF SO, L	ENCY TO THE DETAILS TO BE No V 1.4- MENT IN THE NO V

1 de la ferra

OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/ 3727 Dated: 5 / 1/2011.

To

Mr. Amanullah, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Construction of Government Primary School Building @ Village Abdullah Ji Dhani U/C Piloo Taluka Nagarparkar.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at (44.80% Above, in words (Forty four point eighty Percent above), the schedule rates as entered in the schedule "B" and 'being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS
THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI. TRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) BLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER 'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI MPA SINDH (RS-168) GOVT: PRIMARY SCHOOL BUILDING

L VILLAGE ADBULLAH JI DHANI U/C PILOO TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEULE "B"

NTITY	S.#	ITEM OF WORK	RATE	UNIT	AMOUNT
)-Cft	01	Excavation in foundation of Building Bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and remaining lead up to 5ft.(b) In ordinary Soil. (Rs. One thousand three hundred six Ps. Eighty only)	e		
3-Cft	02	Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only)	1306/80	%0Cft	889/-
-Cft	03	Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fiffeen only)	2935/10	%Cft	10214/-
-Cft	04	Filling watering and ramming earth in floor with surplus earth from foundation lead up to one chain and lift up to 5' ft. (Rs. Six hundred forty one Ps. Thirty only)	3865/15	%Cft	19403/-
-Cft	05	R.C.C work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rates also includes all kinds of forms moulds, lifting shuttering curing rendering & finishing the exposed surface i/c screening and washing of shingle (A) R.C work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid on position complete in all respect ration 1:2:4 90 lbs cement 2 cft, sand 4 cft, shingle 1/8" to 1/4" gauge. (Rs. One hundred fourteen only)	641/30	%0Cft	291/-
	06	Fabrication of mid steel reinforcement for cement concrete including cutting bending laying in position making joints and fastening cost of binding wire also including removal of rust from bars. Tor Bar.	114/-	P.Cft	11856/-
Owt		(Rs. Two thousand seven hundred seventy two Ps. Fifty five only) Mild Steel	2772/55	P.Cwt	11090/-
lwt		(Rs. Two thousand six hundred fifty one Ps. Fifty five only)	2651/55	P.Cwt	2652/-
Cft	07	Pacca brick work in G.Floor in cement mortar 1:6 (Rs. Four thousand two hundred forty six Ps. Thirty only)			
Cwt	08	Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)	4246/30	%Cft	36646/-
		ness messaria eigni nunarea iirry only)	3850/-	P.Cwt	53631/-

18865219					
-Cwt	09	Supplying of R.S.T iron 2"x2"x 1/4" size of approved quality. (Rs. Three thousand five hundred seventy five)			
}-Cwt	10		3575/-	P,Cwt	35214/-
7-Sft	11	plaster with Gobri leeping over 1/2" thick cement plaster 1:6 with 34 lbs of hot bitumen coating sand blinded provided over one layer of 12" 66" 2" tiles	76/71	P.Cwt	1824/-
		laid in 1:6 cement mortar including 1:2 cement pointing under neath of tiles complete including curing etc. (Rs. Two thousand seven hundred seventy nine Ps. Eighty seven only)	*		
7-Sft	12	P/L single per laver of polythene sheet 0.13 mm thick for water proofing as per specification and instruction of Engineer incharge. (Rs. Three Ps. Sixty four only)	2779/87	%Sft	13816/-
7-Sft	13	Cement plaster ½" thick up to 20ft height 1:6 (Rs. Five hundred thirty one Ps. Forty one only)	3/64	P.Sft	1809/-
ĭ7-Sft	14	Cement plaster 3/8" thick up to 20ft height 1:4 (Rs. Five hundred thirty six Ps. Fourteen only)	531/41	%Sft	15182/-
0-Sft	15	White wash three coats. (Rs. One hundred fifteen Ps. Eighteen only)	536/14	%Sft	15318/-
57-Sft	16	Primary coat of chalk distemper. (Rs. Fifty eight Ps. Eighty five only)	115/18	%Sft	530/-
57-Sft	17	Distempering three coats. (Rs. Two hundred sixty three Ps. Fifty one only)	58/85	%Sft	1681/-
8-Pt	18	P/F G.I frame chowkats of size 7"x2" or 4 1/2" for doors using 20 gauge G.I sheet i/c welded hinges and fixing at site with necessary hold fasts filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all caring tools and plants used in making and fixing. (Rs. One hundred thirteen Ps. Thirty seven only)	263/51	%Sft	7528/-
20-Pt	19	P/F G.I frame chowkats of size 7"x2" or 4 1/2" for windows using 20 gauge G.I sheet i/c welded hinges and fixing at site with necessary hold fasts filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all caring tools and plants used in making and fixing. (Rs. One hundred twenty two Ps. Seventeen only)	113/37	P.Rft	2041/-
4-Sft	20	First along Juni	122/17	P.Rft	14460/-
		First class deodar wood wrought joinery in doors and windows etc fixed in position i/c chowkats hold fasts hinges iron tower bolts chocks cleaths handle and cords with hooks etc.(Only shutter) (Rs. Two hundred twenty eight Ps. Thirty eight only)	220/20	nce	
Nos		Khasi parnalas in cement sand mortar (1:2) 12" outside with finished smooth with floating coat of neat cement. (Rs. Thirty five Ps. Thirty eight only)	228/38	P.Sft	21468/-
		, and a series of the series o	35/38	Each	71/-

2-1

150 PG (PGA) (1777)					
17-Sft	22	Coloured cement tiles (Pattern 12" x 12" x 1" of approved shade and pattern laid flat in 1:2 grey cement mortar over a bed of %" thick grey cement mortar 1:2 (Rs. Four thousand twenty four Ps. Eighty eight only)			
78-Sft	- 23	Painting guard bars gates of iron brass grating railing i/c standard braces etc and similar open work. (Three coats) (Rs. Five hundred eight four Ps. Fifty four only)	4024/88	%Sft	21211/-
8-Sft	24	Providing and fixing steel grill door with single iron frame of $11/2"\times 11/2"\times 1/4"$ and flat iron of $3/4"\times 1/4"$ with approved design and locking arrangement embedded in masonry as per instruction of Engineer Incharge. (Rs. One hundred forty seven Ps. Sixty one only)	584/54	%Sft	5132/-
0-Sft	25	Supplying and fixing in position iron/steel grill of 3/4"x1/4" size flat iron of approved design i/c painting three coats etc complete. (Weight not to be less than 3.7 lbs/sq foot of finished grill (Rs. One hundred fifteen Ps. Forty seven only)	147/61	P.Sft	4133/-
			115/47	P.Sft	10392/-
			Т	OTAL:	318482/-

- 1. Premium on Non-Schedule Item not be allowed.
- Only Hill -sand will be used allowed.
- Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- Water arrangement will be made by the contractor at his own cost.
- 5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- 6. Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

Tall is Lay

Contractor

Deputy District Officer Buildings Diplo/N'parkar District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHL

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT, THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Construction of Government Primary School Buildings @ Village Haji Kamil Nohri Paro Peerani Jo Par U/C Peerani Jo Par Taluka Chachro.

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A.

10. Bid(s) Rejected:

02

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	A M/S, Rawal Badal.	590496/-	1 st Lowest	Saving Rs. 466/-	Lowest	Accepted
2.	B Mr. Kalimullah.	599234/-	2 nd Highest	Excess Rs. 15836/-	Higher	Rejected
3.	C Mr. Nawaz Ali.	613798/-	3 rd Highest	Excess Rs. 30400/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE
BUILDINGS DIVISION
THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS DEFISION THARPARKAR @ MITHI

S.No | 3

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

$\underline{\text{TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS}$

1.	NA	ME OF	THE ORGANIZATION/DEPTT:	Executive Engineer Buildings Division Tharparkar @ Mithi.
2.	PRO	OVINCI	AL/LOCAL GOVT:/OTHER:	Government of Sindh (Provincial).
3.	UN UN UN CO	NTS) SO NTS) IN ONOUR Onstruc	DISTRICT THARPARKAR UNI ABLE Mr. CHETAN MAL ARWA	ry School Buildings @ Village Haji Kamil Nohri Paro
4.	TEN	IDER N	UMBER:	No. TC/G-55/3370 dated: 22-09-2011.
5.	BRI	EF DESC	CRIPTION OF CONTRACT:	Construction of GPS Building (03-Units), School Boundary Wall
	-			(01-Unit) Public Library (05-Units) & Digging of well (25-Units).
6.	FOR	RUM TH	AT APPROVED THE SCHEME:	District Development Committee.
7.	TEN	NDER ES	STIMATED VALUE:	0.5920 (M)
8.			'S ESTIMATE: orks only)	<u>590962/-</u>
9.	EST	IMATE	D COMPLETION EN DI AS P	ER CONTRACT): (03) Months.
10	. TEI	NDER C	PENED ON (DATL ME):	29-10-2011 at 2:00 pm
	(A	ttach list	OF TENDER DOCUMENTS COL of buyers) OF BIDS RECEIVED:	03
13	. NU	MBER (OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS: <u>03</u>
14		EVALU nclose a c	JATION REPORT: opy)	Attached.
15	. NA	ME AN	D ADDRESS OF THE SUCCESSI	FUL BIDDER: M/S. Rawal Badal,
16	. CO	NTRAC	T AWARD PRICE:	Rs. 590496/-
	(1.€	. 1st, 2nd	OF SUCCESSFUL BIDDER IN E , 3 rd EVALUATION BID). OF PROCUREMENT USED: - (Ti	VALUATION REPORT: Attached.
		a).	SINGLE STAGE-ONE ENVELO	DPE PROCEDURE ✓ Domestic/Local
	1.6	b).	SINGLE STAGE-TWO ENVEL	OPE PROCEDURE
		c).	TWO STAGE BIDDING PROC	EDURE
		d),	TWO -STAGE-TWO ENVELO	PE BIDDING PROCEDURE
			PLEASE SPECIFY IF ANY OTF EMERGENCY, DIRECT CONT	HER METHOD OF PROCUREMENT WAS ADOPTED i.e. PRACTING ETC. WITH BRIEF REASONS:

					-
19. APPR	OVING AUTHORITY FO	OR AWARD OF COMPRAC	TTT 1000 0000 0000 0000		
. DIVIS	SION THARPARKAR	STANTA OF CONTRAC	J: EXECUT	FIVE ENGINEER BUILDING	3
DEPA	RTMENT THARPARK	MITHI & SUPERINTENT AR @ MITHI.	DING ENGI	NEER WORKS & SERVICES	
		A CONTRACTOR OF THE PARTY OF TH			
		INT WAS INCLUDED IN	ANNUALPI	ROCUREMENT PLAN?	
		4			
				Yes V No	
21. ADVE	RTISEMENT:			140	1966
i). «	SPPRA Website		Yes	S.No 9825/SPPRA ID	-
	(If yes, give date and SF	PRA identification No.)		Withheld	
			No	· · · · · · · · · · · · · · · · · · ·	
ii).	News papers				
	(If yes, give names of ne	Yuramamama J. J	Yes	Daily Umat Hyderabad/Karacni	
. 1.	*	wspapers and dates)	120		
			No	on 28-09-2011	
22. NATU	RE OF CONTRACT		140		B
	AL OF CONTRACT	1			-
				Domestic V Int.	
			*	/Local IIII.	
23. WHETI	HER QUALIFICATION	TERIA			
1110011	ACTODED IN RIDD 問題の	DER DOCUMENTS?			
(tryes,	enclose a copy).	Ve A		Yes No V	
242					
24. WHETI	HER BID EVALUATION	CRITURIA			-
11110 11	NCLUDED IN BIDDING/ enclose a copy).	CRMERIA TENDUR DOCUMENTS?		Yes No V	
(11)(5), (aiciose a copy).			140 4	
25. WHETH	TER APPROVAL OF COM	WPETENT AUTHORITY W	AC OPT ATA	IND was	
METH(OD OTHER THAN OPEN	VIPETENT AUTHORITY W I COMPETITIVE BIDDING	W OBIAIN	LED FOR USING A	
			Sup.		
		The state of the s	N/A.	Yes No	
26. WAS BI	D SECURITY OBTĄINEI	FROM ALL THE BIDDER	92		
			~ 657		
				Yes V No	
27. WHETH	ER THE SUCCESSFUL F	BID WAS LOWFET BUATE	TATETO DED	/BEST EVALUATED BID (in)	
case of co	insultancies)	ACTURE TAREE	JAIED BID	BEST EVALUATED BID (in	
4 4			N/A.	Yes No	
28. WHETHI	ER THE SUCCESSFUL BY	DDER WAS TECHNICALI			*
COMPLA	UNT?	- DEW WAS TECHNICALI	-Y	Yes No 🗸	
		· ·	L	140 4	
29. WHETHE	R NAMES OF THE PER	Deno			
TIME OF	OPENING OF BIDS?	DEKS AND THEIR QUOTI	ED PRICES	WERE READ OUT AT THE	
	Tr :	*	ſ	Yes V No	
30. WHETHE	PRVATILARE	**	L		
(Attach co	py of the bid evaluation r	RT GIVEN TO BIDDERS BE	FORE THE	AWARD OF CONTRACT?	- Games
		report)			-
				Yes V No "	VIII. LABOR

10000

51. ANT COMPLAINTS REC	COL VIII								1146	
(If yes, result thereof)			Y	es	4	-1				
	*		N	0 1			-	-		
		€ (L		-					
32. ANY DEVIATION FROM (If yes, give details)	M SPECIFICA	ATIONS GIVE			NOTIC	E/D	DCU	MEN	TS	
		*	Y	25						
			N	0 1		-				
33. WAS THE EXTENSION	MADEIND	FEDONICE TIME	E							
(If yes, give reasons)	MADLINK	EST ONSE THAT	.E.(7			
		. 40	Y	es					1	
			N						1	
			IN.	0 1						
34. DEVIATION FROM (If yes, give detailed reas	ZIFIC// TIC	ON CRITERIA				4			les t	
(ii yes, give detailed reas			- F							
		100 ₂₀₀	Y	as .				-		
	40		N	0 1						
	TII DDOOTH	RING AGENC	LL THAT T	TE SELE	CTED E	TDM	IC NO	701 103	ACK	
35, WAS IT ASSURED BY T				والمعاملات ست	-14D 5		DINE			
35. WAS IT ASSURED BY TO LISTED?	III PROCU	4						J1 D1	1	
36. WAS A VISIT MADE B	y any off	CICER AGENC	IAI OF TH	Dr pp∧c	Yes	V	No	V 510		
35. WAS IT ASSURED BY THE LISTED? 36. WAS A VISIT MADE BY SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy)	Y ANY OFF	ICER /OFFIC	IAL OF TH	E PROC	Yes	V	No	V 510		
36. WAS A VISIT MADE B SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy)	Y ANY OFF IN CONNE DING FINA	FICER /OFFICE CTION WITH NCING OF VI	IAL OF TH NAE PROC SIT, IF ABR	IE PROC UREME OAD:	Yes CURING NT? IF	√ SO, E	No ENC DETA	Y TO	THE TO BE	
36. WAS A VISIT MADE B SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy)	Y ANY OFF IN CONNEC DING FINA JARDS PRO	FICER /OFFICE CTION WITH NCING OF VI	IAL OF TH NAE PROC SIT, IF ABR	IE PROC UREME OAD:	Yes CURING NT? IF	√ SO, E	No ENC DETA	Y TO	THE TO BE	
36. WAS A VISIT MADE B SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy)	Y ANY OFF IN CONNEC DING FINA JARDS PRO	FICER /OFFICE CTION WITH NCING OF VI	IAL OF TH NAE PROC SIT, IF ABR	IE PROC UREME OAD:	Yes CURING NT? IF	√ SO, E	No ENC DETA	Y TO	THE TO BE	-
36. WAS A VISIT MADE B SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) 37. WERE PROPER SAFEGUE CONTRACT (BANK GU	Y ANY OFF IN CONNEC DING FINA JARDS PRO JARANTEE F	FICER /OFFICE CTION WITH NCING OF VI	IAL OF TH NAE PROC SIT, IF ABR	IE PROC UREME OAD:	Yes CURING NT? IF Yes VANCE	√ SO, E	No ENC DETA No MEN	Y TO	THE TO BE	ent)
36. WAS A VISIT MADE B SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy)	Y ANY OFF IN CONNEC DING FINA JARDS PRO JARANTEE F	FICER /OFFICE CTION WITH NCING OF VI	IAL OF THE PROCESSIT, OF ABR	IE PROG UREME OAD: ON AD	Yes CURING NT? IF Yes VANCE	√ SO, E	No ENC DETA No MEN	Y TO	THE TO BE	- Annual Control
36. WAS A VISIT MADE B SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) 37. WERE PROPER SAFEGY CONTRACT (BANK GU	Y ANY OFF IN CONNEC DING FINA JARDS PRO JARANTEE F	FICER /OFFICE CTION WITH NCING OF VIS NCING OF VIS DVIDED ON M	IAL OF TH NAE PROC SIT, IF ABR	IE PROG UREME OAD: ON AD	Yes CURING NT? IF Yes VANCE	√ SO, E	No ENC DETA No MEN	Y TO	THE TO BE	
36. WAS A VISIT MADE B SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) 37. WERE PROPER SAFEGI CONTRACT (BANK GU 38. SPECIAL CONDITIONS (If yes, give Brief Descrip	Y ANY OFF IN CONNEC DING FINA JARDS PRO JARANTEE F	FICER /OFFICE CTION WITH NCING OF VIS NCING OF VIS DVIDED ON M	IAL OF THE PROCESSIT, OF ABR	IE PROODER PROOF ON AD	Yes CURING NT? IF Yes VANCE	√ SO, E	No ENC DETA No MEN	Y TO	THE TO BE	**AUL
36. WAS A VISIT MADE BY SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) 37. WERE PROPER SAFEGING CONTRACT (BANK GUT) 38. SPECIAL CONDITIONS (If yes, give Brief Descrip) EXECUTIVE ON CINEER BUILDINGS DIVISION	Y ANY OFF IN CONNEC DING FINA JARDS PRO JARANTEE F	FICER /OFFICE CTION WITH NCING OF VIS NCING OF VIS DVIDED ON M	IAL OF THE PROCESSIT, OF ABR	IE PROODER PROOF ON AD	Yes CURING NT? IF Yes VANCE Yes	√ SO, E	No ENC DETA No MEN	Y TO	THE TO BE	manuf (
36. WAS A VISIT MADE B' SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) 37. WERE PROPER SAFEGY CONTRACT (BANK GU 38. SPECIAL CONDITIONS (If yes, give Brief Descrip	Y ANY OFF IN CONNEC DING FINA JARDS PRO JARANTEE F	FICER /OFFICE CTION WITH NCING OF VIS NCING OF VIS DVIDED ON M	IAL OF THE PROCESSIT, OF ABR	IE PROODER PROOF ON AD	Yes CURING NT? IF Yes VANCE	√ SO, E	No ENC DETA No MEN	Y TO	THE TO BE	
36. WAS A VISIT MADE BY SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) 37. WERE PROPER SAFEGING CONTRACT (BANK GUT) 38. SPECIAL CONDITIONS (If yes, give Brief Descrip) EXECUTIVE ENGINEER BUILDINGS DIVISION	Y ANY OFF IN CONNEC DING FINA UARDS PRO ARANTEE F IF ANY otion)	FICER /OFFICE CTION WITH NCING OF VIS NCING OF VIS DVIDED ON M	IAL OF THE PROCESSIT, OF ABR	IE PROODER PROOF ON AD	Yes CURING NT? IF Yes VANCE Yes	√ SO, E	No ENC DETA No MEN	Y TO	THE TO BE	-
36. WAS A VISIT MADE BY SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) 37. WERE PROPER SAFEGING CONTRACT (BANK GUT) 38. SPECIAL CONDITIONS (If yes, give Brief Descrip) EXECUTIVE ENGINEER BUILDINGS DIVISION	Y ANY OFF IN CONNEC DING FINA JARDS PRO JARANTEE F	FICER /OFFICE CTION WITH NCING OF VIS NCING OF VIS DVIDED ON M	IAL OF THE PROCESSIT, OF ABR	IE PROODER PROOF ON AD	Yes CURING NT? IF Yes VANCE Yes	√ SO, E	No ENC DETA No MEN	Y TO	THE TO BE	-
36. WAS A VISIT MADE B' SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) 37. WERE PROPER SAFEGI CONTRACT (BANK GU 38. SPECIAL CONDITIONS (If yes, give Brief Descrip EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI	Y ANY OFF IN CONNEC DING FINA UARDS PRO ARANTEE F IF ANY otion)	FICER /OFFICE CTION WITH NCING OF VIS OVIDED ON M	IAL OF THE PROCESSIT, OF ABR	IE PROODER PROOF ON AD	Yes CURING NT? IF Yes VANCE Yes	FAY	No ENC DETA No MEN	Y TC ILS T	THE THE	-
36. WAS A VISIT MADE B' SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) 37. WERE PROPER SAFEGI CONTRACT (BANK GU 38. SPECIAL CONDITIONS (If yes, give Brief Descrip EXPLUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI	Y ANY OFF IN CONNEC DING FINA UARDS PRO ARANTEE F IF ANY otion)	FICER /OFFICE CTION WITH NCING OF VIS	IAL OF THE PROCESSIT, OF ABR	IE PROODER PROOF ON AD	Yes CURING NT? IF Yes VANCE Yes	FAY	No No	Y TC ILS T	THE TO BE	-
36. WAS A VISIT MADE B' SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) 37. WERE PROPER SAFEGI CONTRACT (BANK GU 38. SPECIAL CONDITIONS (If yes, give Brief Descrip EXPLUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI	Y ANY OFF IN CONNEC DING FINA UARDS PRO ARANTEE F IF ANY otion)	FICER /OFFICE CTION WITH NCING OF VIS	IAL OF THE PROCESSIT, OF ABR	IE PROODER PROOF ON AD	Yes CURING NT? IF Yes VANCE Yes	FAY	No ENC DETA No MEN	Y TO ILS 1	THE TO BE	- Andrews
36. WAS A VISIT MADE B' SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) 37. WERE PROPER SAFEGI CONTRACT (BANK GU 38. SPECIAL CONDITIONS (If yes, give Brief Descrip EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI	Y ANY OFF IN CONNEC DING FINA UARDS PRO ARANTEE F IF ANY otion)	FICER /OFFICE CTION WITH NCING OF VIS	IAL OF THE PROCESSIT, OF ABR	IE PROODER PROOF ON AD	Yes CURING NT? IF Yes VANCE Yes	FAY	No No	Y TO ILS 1	THE FO BE	- American
36. WAS A VISIT MADE B' SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) 37. WERE PROPER SAFEGI CONTRACT (BANK GU 38. SPECIAL CONDITIONS (If yes, give Brief Descrip EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI	Y ANY OFF IN CONNEC DING FINA UARDS PRO ARANTEE F IF ANY otion)	FICER /OFFICE CTION WITH NCING OF VIS	IAL OF THE PROCESSIT, OF ABR	IE PROODER PROOF ON AD	Yes CURING NT? IF Yes VANCE Yes	FAY	No No	Y TO ILS 1	THE FO BE	- Adamy

a a a

1 - Acer

OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/376/ Dated: / 4 / // //

M/S. Rawal Badal, Government Contractor.

BIECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168).

Construction of Government Primary School Building @ Haji Kamil Nohri Paro Village Peerani Jo Par U/C Peerani Jo Par Taluka Chachro.

ference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at <u>(57.00% Above, in rds (Fifty seven Percent above)</u>, the schedule rates as entered in the schedule "B" and being the vest one is hereby approved.

You are requested to please attend this office within two days to complete the ider documents. Please start the work within <u>7 (Seven)</u> days of the receipt of this work order under supervision of the <u>Deputy District Officer Buildings Chachro.</u>

The period for completion of the work is (03) Three months and the work is to completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Chachro for information. e date for start and completion should please be reported to this office.

CDISPRICT OFFICER BUILDING!

ILE "B" FOR: - CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL RY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT RKAR UNDER MPA's PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MT. MALARWANI MPA SINDH (RS-168) CONSTRUCTION OF PUBLIC LIBRARY @ VILLAGE MIL NOHRI PEERANI JO PAR U/C PEERANI JO PAR TALUKA CHACHRO.

TY	S.#	ITEM OF WORK	RATE	UNIT	AMOUNT
t	01	Excavation in foundation of Building Bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and remaining lead up to 5ft.(b) In ordinary Soil. (P.No 5 S.No 18)	76/72	PXCwe	100//
		(Rs: One thousand three hundred six & Ps: eighty only).	1306/80	%0Cft	907/-
L	02	Cement concrete brick or stone ballast 1½" to 2" gauge. 1:6:12. (P.No 16 S.No 4 (d)			
		(Rs: Two thousand nine hundred thirty five $\&$ Ps: ten only).	2935/10	%Cft	11799/-
,	03	Pacca brick in foundation and plinth in cement sand mortar 1:6 (P.No 24 S.No 4)			
		(Rs: Three thousand eight hundred sixty five $\&$ Ps: fifteen only).	3865/15	%Cft	. 22225/-
	04	R.C.C work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rates also includes all kinds			
		of forms moulds, lifting shuttering curing rendering & finishing the exposed surface i/c screening and washing of shingle (A) R.C work in roof slab beams columns rafts lintels and other			
	1	structural members laid in situ or precast laid on position complete in all respect ration 1:2:4 90 lbs cement 2 cft, sand 4 cft, shingle 1/8" to 1/4" gauge. (P.No 19 S.No 6)			
		(Rs: One hundred fourteen only).	114/-	P.Cft	11058/-
t X	05	Fabrication of mid steel reinforcement for cement concrete including cutting bending laying in position making joints and fastening cost of binding wire also including removal of rust from bars. (P. 19 S.No 7).			News C.
The second second		Torr Bar. (Rs: two thousand seven hundred seventy two & Ps: fifty five only).	2772/55	P.Cwt	16081/-
	06	Filling watering and ramming earth in floor with surplus earth from foundation lead up to one chain and lift up to 5' ft. (P.No 5 S.No 21)			
		(Rs; Six hundred forty one & Ps: thirty only).	641/30	%0Cft	297/-
	07	Filling watering and ramming earth under floor with new earth excavated from outside lead up to one chain and lift up to 5'ft. (P-4 S.I. No 22)			
18		(Rs: One thousand four hundred eighty eight & Ps: Thirty only).	1488/30	% 0Cft	1049/-
	08	Pacca brick work in G. Floor in cement mortar 1:6 (P.No 24).			224
		(Rs: Four thousand two hundred forty six & Ps: thirty only).	4246/30	%Cft	28068/-

20	Colour washing three coats. (P-59 S.I. No 25 (b).			
21	(Rs: One hundred eighty six & Ps: forty six only).	186/46	%Sft	4393/-
21	Painting guard bars gates of iron brass grating railing i/c standard braces etc and similar open work. (Three coats) (P.No 76 S.No 5(d)			•
	(Rs: Five hundred eighty four & Ps: fifty four only).	584/54	%Sft	
22	Tiles (size 12"x6"x2") laid in 1:6 cement mortar over a bed of 3/4" thick cement mortar 1:6. (P. 46 S.No 11) (Rs: One thousand two hundred ninety seven & Ps: Eighteen only).	1297/18	%Sft	3992/-
414				3866/-
				291270/-

- 1. Premium on non-schedule item not be allowed.
- 2. Only Hill Sand will be used allowed.
- 3. Cartage on any Item either supplied by the Department or arranged by the Contractor
- 4. Water arrangement will be made by the contractor at his own costs.
- 5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- 6. Material used in the work of finished project cement got tested from any approved laboratory at direction of District Officer, or his representative and will the expenditure in cumulative and with the testing shall be borne exclusively without reimborment of claim against the Government on this account.

DEPUTY DISTRICT OFFICER BUILDINGS CHACHRO

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI

Bid Evaluation Report

1 Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI.

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS)*IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Boundary Wall @ Government Primary School @ Village Koya (Indersingh) U/C Harho Taluka Nagarparkar.

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): $\underline{\mathbf{N/A}}$

10. Bid(s) Rejected:

02

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranķing in terms of cost	Comparison with Estimated cost	Reasons for acceptance/	Remarks
0	1	2	3	4	5	6
1.	A Mr.Amanullah	399276/-	1st Lowest	Saving Rs. 386/-	Lowest	Accepted
2.	B Mr. Jani Nohri	406599/-	2 nd Highest	Excess Rs. 6937/-	Higher	Rejected
3.	C Mr. Muhammad Ishaque	412701/-	3 rd Highest	Excess Rs. 13039/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE
BUILDINGS DIVISION
THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS DOVISION THARPARKAR @ MITHI

S.No | 4

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

10

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1. NAME OF THE ORG	ANIZATION/DEPTT:	Executive Engineer Buildings Divisi	on Tharparkar @ Mithi.
2. PROVINCIAL/LOC	AL GOVT:/OTHER:	Government of Sindh (Provincial).	
UNITS) IN DISTRIC HONOURABLE Mr.	OUNDARY WALL (01# TTHARPARKAR UNI CHETAN MAL ARWA @ Government Pri	CONSTRUCTION OF GOVERNMER UNIT) PUBLIC LIBRARY (05-UNITS) DER MPA'S PRIORITY PROGRAMME NI MPA SINDH (RS-168). mary School @ Village Koya	& DIGGING OF WELL (25- "SCHEME SPONSORED BY
4. TENDER NUMBER:		No. TC/G-55/3370 dated: 22-09-2011.	
5. BRIEF DESCRIPTION	OF CONTRACT:	Construction of GPS Building (03-U	nits), School Boundary Wall
		(01-Unit) Public Library (05-Units) &	Digging of well (25-Units).
6. FORUM THAT APPR	OVED THE SCHEME:	District Development Committee.	
7. TENDER ESTIMATEI		0.4050 (M)	
8. ENGINEER'S ESTIM (For civil works only)	ATE:	399662/-	
9. ESTIMATED COMPL	ETIO L DI ASPI	ER CONTRACT): (03) Months.	
10. TENDER OPENED C	N (DATE SE ME):	29-10-2011 at 2:00 pm	
11. NUMBER OF TENDI (Attach list of buyers)	ER DOCUMENTS SOIL	03	
12. NUMBER OF BIDS I	RECEIVED:	03	*
13. NUMBER OF BIDDE	RS PRESENT AT THE	TIME OF OPENING OF BIDS: 03	
14. BID EVALUATION I (Enclose a copy)	REPORT:	Attached.	
15. NAME AND ADDRE	ESS OF THE SUCCESSI	FUL BIDDER: Mr. Amanullah.	14' +
16. CONTRACT AWARI		Rs. 399276/-	
17. BANKING OF SUCC (i.e. 1 st , 2 nd , 3 rd EVAL 18. METHOD OF PROCE	.UATION BID).	VALUATION REPORT: Attached.	
a). SINGLE	STAGE-ONE ENVELO	PPE PROCEDURE ✓	Domestic/Local
b), SINGLĘ	STAGE-TWO ENVELO	OPE PROCEDURE	
c). TWO ST	AGE BIDDING PROCI	EDURĘ	
d). TWO -S	TAGE-TWO ENVELOR	PE BIDDING PROCEDURE	
PLEASE EMERGI	SPECIFY IF ANY OTH	IER METHOD OF PROCUREMENT W RACTING ETC. WITH BRIEF REASON	/AS AD OPTED i.e.

19),	APPROVING AUTHORITY FOR AWARD OF CONTRACT:	EXECUTI	VE ENGIN	HEER BUILI	DINGS
		DIVISION THARPARKAR @ MITHI & SUPERINTENDIN DEPARTMENT THARPARKAR @ MITHI.	G ENGIN	IEER WOR	CKS & SERY	/ICES
		, ,				*
20).	WHETHER THE PROCUREMENT WAS INCLUDED IN ANI	NUAL PR	O CUREMI	ENT PLAN?	, police o
				Yes V	No	7
7	1	ADVERTISEMENT:		LL	1.,,	
-	200	The Table of the Control of the Cont				
		i). * SPPRA Website	Yes	S.No 9	0825/SPPRA	A ID
		(If yes, give date and SPPRA identification No.)			Withheld	
			No			
		W XI				
		ii). News papers (If yes, give names of newspapers and dates)	Yes	Daily Una	it Hyderabad	/Karachi
		T T T T T T T T T T T T T T T T T T T		<u>0</u>	n 28-09-2011	
			No			
2	2.	NATURE OF CONTRACT	11			
				Domestic	171.	rin .
			*	/Local	✓ Int.	
2	2	WHETHER QUALIFICATION CERIA				
-	-	WAS INCLUDED IN BIDDITAL DER DOCUMENTS?				10101 ALC:
		(If yes, enclose a copy).		Yes	No ✓	7
140						_
2	4.	WHETHER BID EVALUATION CRITERIA				44
		WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?		Yes	No V	
		(If yes, enclose a copy).				_
. 2	5.	WHETHER APPROVAL OF COMPETENT AUTHORITY W	S OBTAI	NED FOR	USING A	
		METHOD OTHER THAN OPEN COMPETITIVE BIDDING	罗	-		
			N/A	Yes	No	1
	3.6	MAS DID CECTIDED OF A VIEW			ien	١,
4	.0.	WAS BID SECURITY OBTAINED FROM ALL THE BIDDER	5?	7		[1 -14
				Yes v	No	
	7	WHETHER THE CHACTECONE AND LIVE				
		WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED CASE of consultancies)	JATED B		VALUATE	D BID (in .
			N/A.	Yes	No	
5	8.	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALI				
		COMPLAINT?	LY	Yes	No V	7
						J
	19	WHETHER NAMES OF THE PRODUCT AND THE PRODUCT				
		WHETHER NAMES OF THE BIDDERS AND THEIR QUOT TIME OF OPENING OF BIDS?	ED PRICI	S WERE F	READ OUT	AT THE
9: 3				Yes 🗸	No	
9	30.	WHETHER EVALUATION REPORT OF THE PROPERTY OF T				_
		WHETHER EVALUATION REPORT GIVEN TO BIDDERS BI (Attach copy of the bid evaluation report)	EFORE TI	1E AWARI	D OF CONT	RACT?
				Yes V	No]** '
						1

4.0

5941

				1		-		
(If yes, result thereof)			Yes	1			-	
		*	No	1				
32. ANY DEVIATION FRO	OM SPECIFICAT	TIONS GIVEN	IN THE TE	NDER N	OTICE/D	OCUM	 TENTS	
(If yes, give details)	on benien	TIONS GIVEN	Yes	T	Olice, B			
		*	163					
			No	1				
33. WAS THE EXTENSIO1	NADE IN RE	. 2 SPONSE TIME	72					
(If yes, give reasons)						*		
		1.4	Yes			-	¬ '.	
·			- 4				1 Poster	
			No	1				
34. DEVIATION FROM Q	IEIC AND ON	V CDITEDIA		-			190.5	
(If yes, give detailed re	asone	N CRITERIA			,		12.	
# ************************************			Yes					
	-	700		<u></u>				
	4		No	1				
25 14140 82 40011000 204	THE PROCUE	INIC ACTIONS	THIAT THE	SELECT	TED FIRM	IS NO	T BI A CV	7
30. WAS 11 ASSUKED BY	+ + 110001	TIACI LECTRIFICATI						1
35. WAS IT ASSURED BY LISTED?	1111111100011	ING MOUNT			1 2	1	- DEACE	
LISTED? 36. WAS A VISIT MADE SUPPLIER'S PREMISE	BY ANY OFFI	CER /OFFICE	AL OF THE	PROCL	Yes ✓ JRING AC	No No	TO THE	F
LISTED?	BY ANY OFFI IS IN CONNEC ARDING FINAN	CER /OFFICE	AL OF THE	PROCL	Yes V JRING AC T? IF SO,	No GENCY DETAI	TO THE	F
LISTED? 36. WAS A VISIT MADE SUPPLIER'S PREMISE ASCERTAINED REGA	BY ANY OFFI IS IN CONNEC ARDING FINAN	CER /OFFICE	AL OF THE	PROCL	Yes ✓ JRING AC	No No	TO THE	F
36. WAS A VISIT MADE SUPPLIER'S PREMISE ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE	BY ANY OFFI S IN CONNEC ARDING FINAN	CER /OFFICE TION WITH T NCING OF VIS	AL OF THE NULPROCU SIT IF ABRO	PROCU REMEN	Yes V URING ACT? IF SO,	No GENCY DETAI	TO THI	E
36. WAS A VISIT MADE SUPPLIER'S PREMISE ASCERTAINED REGA (If yes, enclose a copy)	BY ANY OFFI S IN CONNEC ARDING FINAN	CER /OFFICE TION WITH T NCING OF VIS	AL OF THE NULPROCU SIT IF ABRO	PROCU REMEN	Yes V JRING AC T? IF SO, Yes ANCE PA	No DETAI	TO THI	E
36. WAS A VISIT MADE SUPPLIER'S PREMISE ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK C	BY ANY OFFI S IN CONNEC ARDING FINAN GUARDS PROV GUARANTEE E	CER /OFFICE TION WITH T NCING OF VIS	AL OF THE NULPROCU SIT IF ABRO	PROCU REMEN	Yes V URING ACT? IF SO,	No GENCY DETAI	TO THI	E
36. WAS A VISIT MADE SUPPLIER'S PREMISE ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK O	BY ANY OFFI S IN CONNEC ARDING FINAN GUARDS PROV GUARANTEE E	CER /OFFICE TION WITH T NCING OF VIS	AL OF THE NULPROCU SIT IF ABRO	PROCU REMEN	Yes V JRING AC T? IF SO, Yes ANCE PA	No DETAI	TO THI	E
36. WAS A VISIT MADE SUPPLIER'S PREMISE ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK C	BY ANY OFFI S IN CONNEC ARDING FINAN GUARDS PROV GUARANTEE E	CER /OFFICE TION WITH T NCING OF VIS	AL OF THE NULPROCU SIT IF ABRO	PROCL REMEN AD.	Yes V JRING AC T? IF SO, Yes ANCE PA	No DETAI	TO THI	E
36. WAS A VISIT MADE SUPPLIER'S PREMISE ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK CONTRACT)	BY ANY OFFI S IN CONNEC ARDING FINAN GUARDS PROV GUARANTEE E	CER /OFFICE TION WITH T NCING OF VIS	AT OF THE NEW PROCU SIT OF ABRO OBILIZATIO	PROCL REMEN AD.	Yes V JRING AC T? IF SO, Yes ANCE PA	No DETAI	TO THI	E
36. WAS A VISIT MADE SUPPLIER'S PREMISE ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK O	BY ANY OFFI S IN CONNEC ARDING FINAN GUARDS PROV GUARANTEE E	CER /OFFICE TION WITH T NCING OF VIS	AL OF THE NEW PROCU SIT, IF ABRO OBILIZATIO	PROCL REMEN AD.	Yes V JRING AC T? IF SO, Yes ANCE PA	No DETAI	TO THI	E
36. WAS A VISIT MADE SUPPLIER'S PREMISE ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK OF SAFE) 38. SPECIAL CONDITION (If yes, give Brief Description of the second s	BY ANY OFFI S IN CONNEC ARDING FINAN GUARDS PROV GUARANTEE E	CER /OFFICE TION WITH T NCING OF VIS	AT OF THE NEW PROCU SIT OF ABRO OBILIZATIO	PROCL REMEN AD.	Yes V JRING AC T? IF SO, Yes ANCE PA	No DETAI	TO THI	E
36. WAS A VISIT MADE SUPPLIER'S PREMISE ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK O	BY ANY OFFI S IN CONNEC ARDING FINAN GUARDS PROV GUARANTEE E	CER /OFFICE TION WITH T NCING OF VIS	AT OF THE NEW PROCU SIT OF ABRO OBILIZATIO	PROCL REMEN AD.	Yes V JRING AC T? IF SO, Yes ANCE PA	No DETAI	TO THI	E
36. WAS A VISIT MADE SUPPLIER'S PREMISE ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK OF SAFE) (If yes, give Brief Description of the second sec	BY ANY OFFI S IN CONNEC ARDING FINAN GUARDS PROV GUARANTEE E	CER /OFFICE TION WITH T NCING OF VIS	AT OF THE NEW PROCU SIT OF ABRO OBILIZATIO	PROCL REMEN AD.	Yes V JRING AC T? IF SO, Yes ANCE PA	No DETAI	TO THI	E
36. WAS A VISIT MADE SUPPLIER'S PREMISE ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK OF SECONTRACT) 38. SPECIAL CONDITION (If yes, give Brief Description of the second se	BY ANY OFFI S IN CONNEC ARDING FINAN GUARDS PROV GUARANTEE E	CER /OFFICE TION WITH T NCING OF VIS	AT OF THE NEW PROCU SIT OF ABRO OBILIZATIO	PROCL REMEN AD.	Yes V JRING AC T? IF SO, Yes ANCE PA	No DETAI	TO THI	E
36. WAS A VISIT MADE SUPPLIER'S PREMISE ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK OF SECONDITION (If yes, give Brief Description of the second of t	BY ANY OFFI S IN CONNEC ARDING FINAN GUARDS PROV GUARANTEE E	CER /OFFICE TION WITH T NCING OF VIS VIDED ON MO TC)?	AT OF THE NEW PROCU SIT OF ABRO OBILIZATIO	PROCL REMEN AD.	Yes V JRING AC T? IF SO, Yes ANCE PA	No DETAI	TO THI	E
36. WAS A VISIT MADE SUPPLIER'S PREMISE ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK OF 18 CONTRACT) 38. SPECIAL CONDITION (If yes, give Brief Description of the contract	BY ANY OFFI S IN CONNEC ARDING FINAN GUARDS PROV GUARANTEE E	CER /OFFICE TION WITH T NCING OF VIS VIDED ON MO TC)?	AT OF THE NEW PROCU SIT OF ABRO OBILIZATIO	PROCL REMEN AD.	Yes V JRING AC T? IF SO, Yes ANCE PA	No DETAI	TO THILLS TO BE	E
36. WAS A VISIT MADE SUPPLIER'S PREMISE ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK OF 18 CONTRACT) 38. SPECIAL CONDITION (If yes, give Brief Description of the contract	BY ANY OFFI S IN CONNEC ARDING FINAN GUARDS PROV GUARANTEE E	CER /OFFICE TION WITH T NCING OF VIS VIDED ON MO TC)?	AT OF THE NEW PROCU SIT OF ABRO OBILIZATIO	PROCL REMEN AD.	Yes V JRING AC T? IF SO, Yes ANCE PA	No DETAI	TO THILLS TO BE	E
36. WAS A VISIT MADE SUPPLIER'S PREMISE ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK OF CONTRACT) 38. SPECIAL CONDITION (If yes, give Brief Description of Contract) EXPLUTIVE A GINEER FOILDINGS DIVISION HARPARKAR @ MITHI	BY ANY OFFI S IN CONNEC ARDING FINAN GUARDS PROV GUARANTEE E	CER /OFFICE TION WITH T NCING OF VIS VIDED ON MO TC)?	AT OF THE NEW PROCU SIT OF ABRO OBILIZATIO	PROCL REMEN AD.	Yes V JRING AC T? IF SO, Yes ANCE PA	No DETAI	TO THILLS TO BE	E
36. WAS A VISIT MADE SUPPLIER'S PREMISE ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK OF 18 CONTRACT) 38. SPECIAL CONDITION (If yes, give Brief Description of the contract	BY ANY OFFI S IN CONNEC ARDING FINAN GUARDS PROV GUARANTEE E	CER /OFFICE TION WITH T NCING OF VIS VIDED ON MO TC)?	AT OF THE NEW PROCU SIT OF ABRO OBILIZATIO	PROCL REMEN AD.	Yes V JRING AC T? IF SO, Yes ANCE PA	No DETAI	TO THIRLS TO BE	E

mer!

sust .

OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/3728 Dated: 5 / 11 /2011.

To

Mr. Amanullah, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Boundary Wall @ GPS at Village Koya (Indersingh) U/C Hahro Taluka Nagarparkar.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at <u>(74.80% Above, in words (Seventy four point eighty Percent above)</u>, the schedule rates as entered in the schedule "B" and being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI. CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)
PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER
MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI
MPA SINDH (RS-168) ROLINDARY WALL

(AT GPS AT VILLAGE KOYA INDERSINGH U/C HARHO TALUKA NAGARPARKAR

QUANTIT	Y S.#	ABSTRACT SHEET / SCHED	OFF B	<u>"</u>		
		ITEM OF WORK	T	RATE	1,111	
675-Cft	01	Excavation in foundation of Building Bridges a other structures including dagbelling dressi refilling around structure with excavated earwatering and remaining lead up to 5ft.(b) ordinary Soil. (Rs. One thousand three hundred six Ps. Eighonly)	ing rth In	MATE	UNIT	AMOUNT
205 05				06/80	%0Cft	882/-
225-Cft		Cement concrete brick or stone ballast 1 1/2" to 2 guage. 1:5:10. (Rs. Three thousand two hundred thirteen Ps Ninety five only)	2" i.			
			321	3/95	%Cft	7021 /
740-Cft	03 P	acca brick work in foundation and plinth in ement sand mortar 1:6 Is. Three thousand eight hundred sixty five Ps. theen only)			»Cit	7231/-
		•	3865	/15	%Cft 2	8602/-
	sep for & f was bea mer com	tept the cost of steel reinforcement and its our for bending and binding which will be paid arately. This rates also includes all kinds of ms moulds, lifting shuttering curing rendering inishing the exposed surface i/c screening and shing of shingle (A) R.C work in roof slab ms columns rafts lintels and other structural mbers laid in situ or precast laid on position plete in all respect ration 1:2:4 90 lbs cement 2 and 4 cft, shingle 1/8" to 1/4" gauge.				
			114/-	P	Cft 128.	00.1
-Cwt	positi bindi bars. Tor B	cation of mid steel reinforcement for cement rete including cutting bending laying in ion making joints and fastening cost of the major		•	-it 128	82/-
Cwt	Mild S	Steel	2772/55	P.Cı	wt 13863	3/-
C.VI	(Rs. Tv five or	vo thousand six hundred fifty one Ps. Fifty 2	2651/55	P.Cv	vt 2652,	/-
Cft 06	mortar.	orick work other then building i/c striking is up to 20 feet heighten (e) cement sand 1:6. Ir thousand eighty nine only)				
			89/00			

3858-Sft 07 Cement plaster ½" thick up to 20ft height 1:6 (Rs. Five hundred thirty one Ps. Forty one o	PNV		
3858-Sft 08 Cement plaster 3/8" thick up to 20ft height 1:4 (Rs. Five hundred thirty six Ps. Fourteen only)	531/41	%Sft	20502/
3858-Sft 09 Primary coat of chalk distemper. (Rs. Fifty eight Ps. Eighty five only)	536/14	%Sft	20684/-
2 Distemberig of angle iron frame 2"x2" 3/8" and 4" sq: bars 4" centre to centre (Rs. Three hundred eight five Ps. Seventy six	58/85	%Sft	2270/-
	385/76 P.	Sft 324	104/_
	TOTA	L: 1743	44/-

- Premium on Non-Schedule Item not be allowed.
- Only Hill -sand will be used allowed.
- Cartage on any item higher supplied by the Department or arranged by the Contractor will
- Water arrangement will be made by the contractor at his own cost.
- Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

Contractor

Deputy District Officer Buildings Diplo/N'parkar

District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI.

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168). Construction of Public Library @ Village Sakerio (Nawab Shafi Muhammad Samejo) U/C Tardos

4. Method of Procurement: Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): $\underline{N/A}$

10. Bid(s) Rejected:

02

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4		
				4	5	6
1.	A Mr. Zulfiquar Ali.	478816/-	1st Lowest	Saving Rs. 823/-	Lowest	Accepted
2.	B Mr. Wali Muhammad.	490146/-	2 nd Highest	Excess Rs. 10507/-	Higher	Rejected
3.	C Mr. Nawab Ali.	506008/-	3 rd Highest	Excess Rs. 26369/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE
BUILDINGS DIVISION THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS DIMESION THARPARKAR @ MITHI

S.No | 5

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1 NAME OF THE OPCANIZATION (DEPT	f: Executive Engineer Buildings Division Tharparkar @ Mithi.
	Government of Sindh (Provincial).
2. PROVINCIAL /LOCAL GOVT:/OTHER:	CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-
UNITS) IN DISTRICT THARPARKAR UN HONOURABLE Mr. CHETAN MAL ARW	1-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25- NDER MPA's PRIORITY PROGRAMME "SCHEME SPONSORED BY
4. TENDER NUMBER:	No. TC/G-55/3370 dated: 22-09-2011.
5. BRIEF DESCRIPTION OF CONTRACT:	Construction of GPS Building (03-Units), School Boundary Wall
	(01-Unit) Public Library (05-Units) & Digging of well (25-Units).
6. FORUM THAT APPROVED THE SCHEM	E: <u>District Development Committee.</u>
7. TENDER ESTIMATED VALUE:	0.4850 (M)
8. ENGINEER'S ESTIMATE:	<u>479639/-</u>
(For civil works only)	
9. ESTIMATED COMPLETIO: E. D. AS	PER CONTRACT): (03) Months.
10. TENDER OPENED ON (DATE TE ME):	29-10-2011 at 2:00 pm
11. NUMBER OF TENDER DOCUMENTS (Attach list of buyers)	11 (p) 0 <u>3</u>
12. NUMBER OF BIDS RECEIVED:	03
13. NUMBER OF BIDDERS PRESENT AT TH	HE TIME OF OPENING OF BIDS: <u>03</u>
14. BID EVALUATION REPORT: (Enclose a copy)	Attached.
15. NAME AND ADDRESS OF THE SUCCE	SSFUL BIDDER: Mr. Zulfiquar Ali.
16. CONTRACT AWARD PRICE:	Rs. 478816/-
17, BANKING OF SUCCESSFUL BIDDER IN (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: -	
a). SINGLE STAGE-ONE ENVE	ELOPE PROCEDURE Domestic/Local
b). SINGLE STAGE-TWO ENV	ELOPE PROCEDURE
e). 'TWO STAGE BIDDING PRO	OCEDITRE
	*1
d) TIMO STACE TIMO ENTRE	LOPE BIDDING PROCEDURE
d). TWO -STAGE-TWO ENVE	EOI E DIDDING PROCEDORE
	OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. INTRACTING ETC. WITH BRIEF REASONS:

19.	APPROVING AUTHORITY FOR AWARD OF CONTRACT: EX	ECUN	EVE ENGL	NEER BUI	LDINGS
N.	DIVISION THARPARKAR @ MITHI & SUPERINTENDING	ENGIN	JEER WO	RICS & SHI	RANCES
	DEPARTMENT THARPARKAR @ MITHI.				XYXXIII
20.	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNU	IAL PR	O CUREM	ENT PLAN	J?- 1 →
21.	ADVERTISEMENT:		Yes 1	No	
Source	•				
	i). * SPPRA Website	Yes	S.No	9825/SPP1	CITAS
	(If yes, give date and SPPRA identification No.)			Withheld	
		No			
	ii). News papers				
: Y.	(If yes, give names of newspapers and dates)	Yes		n 28-09-201	
*		No			
22.	NATURE OF CONTRACT				
			Domestic /Local	√ Int	104
23.	WHETHER QUALIFICATION THERIA WAS INCLUDED IN BIDD TO DER DOCUMENTS?				
-	(If yes, enclose a copy).		Yes	No v	
	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy).		Yes	No V	
	, у-, амери,				_
25.	WHETHER APPROVAL OF COMPETENT AUTHORIT WAS C METHOD OTHER THAN OPEN COMPETITIVE BIDLING?	BTAIN	IED FOR (JSING A	
		N/A	Yes	No	7]
26.	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?			1 77 1	J
	••••••••••••••••••••••••••••••••••••••		Yes V	No	11.7
27, 1	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATE rase of consultancies)	RD BID	/REST EL	Alliamer	
		VA.	Yes	No No	ן מון עונו [
28. \	WHETHER THE SUCCESSELL BIDDER WAS TECKNING	V/2.			1
(COMPLAINT?		Yes	No 🗸	
29. V	WHETHER NAMES OF THE RIDDERS AND TWO COLOR				
1 T	WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED F TIME OF OPENING OF BIDS?	'RICES	WERE RE		AT THE -
30. V	VHETHER HVALUATION PRODUCT			No	
(-	VHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFOR Attach copy of the bid evaluation report)	RETHE	AWARD	OF CONT	RACT?
		I	Yes 🗸	No	**
					1.2

1995

Wheel !

Page No. 3

OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/ 3724 Dated: 05 / // /2011

Mr. Zulfiquar Ali, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME" SPONSORED BY HONOURABLE MT. CHETAN MALARWANI MPA SINDH (RS-168).

Construction of Public Library @ Village Sakerio (Nawab Shafi Muhammad Samejo) U/C Tardos Taluka Chachro.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at (67.00% Above, in words (Sixty seven Percent above), the schedule rates as entered in the schedule "B" and being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Chachro.</u>

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated. _

DISPRICTOFFICER BUILDINGS
THAKPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Chachro for information. The date for start and completion should please be reported to this office.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI. ILE "B" FOR: - CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL RY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT RKAR UNDER MPA's PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. MAL ARWANI MPA SINDH (RS-168) CONSTRUCTION OF PUBLIC LIBRARY @ VILLAGE (NAWAB SHAFI MUHAMMAD) U/C TARDOS TALUKA CHACHRO.

TY	S.#	HAFI MUHAMMAD) U/C TARDOS TALUKA CHACI ITEM OF WORK	RATE	UNIT	AMOUNT
i de la companya de l	01	Excavation in foundation of Building Bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and remaining lead up to 5ft.(b) In ordinary Soil. (P.No 5 S.No 18)			
	00	(Rs: One thousand three hundred six & Ps: eighty only).	1306/80	%0Cft	660/-
	02	Cement concrete brick or stone ballast 1½" to 2" gauge. 1:6:12. (P.No 16 S.No 4 (d)			
	03	(Rs: Two thousand nine hundred thirty five & Ps: ten only). Pacca brick in foundation and plinth in cement sand	2935/10	%Cft	9304/-
		mortar 1:6 (P.No 24 S.No 4) (Rs: Three thousand eight hundred sixty five & Ps:	3865/15	%Cft	19017/-
	04	fifteen only). R.C.C work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rates also includes all kinds of forms moulds, lifting shuttering curing rendering & finishing the exposed surface i/c screening and washing of shingle (A) R.C work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid on position complete in all respect ration 1.2:4 90 lbs cement 2 cft, sand 4 cft, shingle 1/8" to 1/4" gauge.			
		(Rs: One hundred fourteen only).	114/-	P.Cft	7750 /
	05	Fabrication of mid steel reinforcement for cement concrete including cutting bending laying in position making joints and fastening cost of binding wire also including removal of rust from bars. (P. 19 S.No 7).	****	r.cit	7752/-
		(Rs: Teo thousand seven hundred seventy nine & Ps: Fifty five only).	2772/55	P.Cwt	. 10896/-
	06	Filling watering and ramming earth in floor with surplus earth from foundation lead up to one chain and lift up to 5° ft. (P.No 5 S.No 21)			
	07	(Rs; Six hundred forty one & Ps: thirty only). Filling watering and ramming earth under floor with new earth excavated from outside lead up to one chain and lift up to 5'ft. (P-4 S.I. No 22).	641/30	%0Cft	235/-
		(Rs: One thousand four hundred eighty eight & Ps: Thirty only).	1488/30	% 0Cft	942/-
	08	Pacca brick work in G. Floor in cement mortar 1:6 (P.No 24).			*
		(Rs: Four thousand two hundred forty six & Ps: thirty only).	4246/30	%Cft	20382/-
	09	Supplying R.S. Girder 4"x8" size of approved quality. (Rs: Three thousand eight hundred fifty only).	3850/-	P.Cwt	. 28336/-
	10	Supplying R.S.T iron $2''x2''x3/4''$ size of approved quality.			
	11	(Rs: Three thousand five hundred seventy five only). Erecting rolled steel beams or old rails in roofs etc, erection and fixing in position.	3575/-	P.Cwt	23452/-
	12	(Rs: Seventy six & Ps: seventy one only). 2nd class tile roofing consisting of 4" earth and 1" mud plaster with Gobri leeping over ½" thick cement plaster 1:6 with 34 lbs of hot bitumen coating sand blinded	76/71	P.Cwt	1068/-
		provided over one layer of 12"x6"x2" tiles laid in 1:6 cement mortar including 1:2 cement pointing under neath of tiles complete including curing etc. (P.No 37		2	001:01
		S.No 2). (Rs: two thousand seven hundred seventy nine & Ps-	2779/87	9.	8340/

13	for water proofing as per specification and instruction of Engineer in charge.			•
14	(Rs: Three & Ps: sixty four only)	3/64	P-Sft	1092/-
	(Rs: Five hundred thirty one & Ps: forty one only).	531/41	%Sft	9401/-
15	Cement plaster 3/8" thick up to 20ft height 1:4 (P.No 57 S.No 11(a).			
	(Rs: Five hundred thirty six 7 Ps: fourteen only).	536/14	%Sft	9484/~
16	Providing and fixing iron steel grill door with angle iron frame of $1\ 1/2" \times 1\ 1/2 \times 1/4"$ and flat iron of $3/4" \times 1/4"$ with approved design and locking arrangement embedded in masonry as per instruction of Engineer in charge (P. 99 S.I.No. 31)			
	(Rs: One hundred forty seven & Ps: sixty one only).	147/61	P.Sft	18894/-
17	Laying floors of approved coloured glazed tiles 1/4" thick laid in white cement and pigment on a bed of 3/4" thick cement mortar1:2. (P.48 S.No 25)			
	(Rs: Ten thousand four hundred forty three & Ps: Eighty four).	13663/35	%Sft	45909/-
18	Plain G.I Sheet iron spout fixed in place i/c painting. (P.No 41 S.No 25) (Rs: One hundred forty two & Ps: ten only).	340 (20		
19		142/10	Each	284/-
1,5	White washing three coats. (P.No 59 S.No 26) (Rs: One hundred fifteen & Ps: eighteen only).	115/18	%Sft	346/-
20	Colour washing three coats. (P-59 S.I. No 25 (b). (Rs: One hundred eighty six & Ps: forty six only).	186/46	%Sft	3298/-
21	Painting guard bars gates of iron brass grating railing i/c standard braces etc and similar open work. (Three coats) (P.No 76 S.No 5(d)		*	
	(Rs: Five hundred eighty four & Ps: fifty four only).	584/54	%Sft	3642/-
22	Tiles (size 12"x6"x2") laid in 1:6 cement mortar over a bed of 3/4" thick cement mortar 1:6. (P. 46 S.No 11)			
		1297/18	% Sft	3866/-
				226600/-

Premium on non-schedule item not be allowed.

Only Hill Sand will be used allowed.

- Cartage on any Item either supplied by the Department or arranged by the Contractor will be not allowed.
- Water arrangement will be made by the contractor at his own costs.
- 5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- Material used in the work of finished project cement got tested from any approved laboratory at direction of District Officer, or his representative and will the expenditure in cumulative and with the testing shall be borne exclusively without reimborment of claim against the Government on this account.

A ()

ft

S: -

DEPUTY DISTRICT OFFICER BUILDINGS CHACHRO

DISTRICT OFFICER
BUILDINGS
THARPARKAR @ MITHI

©:- (0232)261430 OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/3728 Dated: 5 /11 /2011

To

Mr. Amanullah, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MT. CHETAN MALARWANI MPA SINDH (RS-168).

Boundary Wall @ GPS at Village Koya (Indersingh) U/C Hahro Taluka Nagarparkar.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at (74.80% Above, in words (Seventy four point eighty Percent above), the schedule rates as entered in the schedule "B" and being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

DISTRICT OFFICER BUILDINGS
THARPARKAR @ MITHI.

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)
PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER
MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI
MPA SINDH (RS-168) BOUNDARY WALL

(AT GPS AT VILLAGE KOYA INDERSINGH U/C HARHO TALUKA NAGARPARKAR

ABSTRACT SHEET / SCHEDULE "B"

225-Cft () 740-Cft ()	01 02 03 04	Excavation in foundation of Building Bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and remaining lead up to 5ft.(b) In ordinary Soil. (Rs. One thousand three hundred six Ps. Eighty only) Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:5:10. (Rs. Three thousand two hundred thirteen Ps. Ninety five only) Pacca brick work in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) R.C.C work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rates also includes all kinds of	1306/80 3213/95 3865/15	%0Cft %Cft %Cft	882/- 7231/- 28602/-
740-Cft (03	guage. 1:5:10. (Rs. Three thousand two hundred thirteen Ps. Ninety five only) Pacca brick work in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) R.C.C work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rates also includes all kinds of	3213/95	%Cft	7231/-
740-Cft (03	guage. 1:5:10. (Rs. Three thousand two hundred thirteen Ps. Ninety five only) Pacca brick work in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) R.C.C work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rates also includes all kinds of			
113-Qft (0 5.0-Cwt		Pacca brick work in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) R.C.C work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rates also includes all kinds of			
713-Cft (cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) R.C.C work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rates also includes all kinds of	3865/15	%Cft	28602/-
5.0-Cwt	04	R.C.C work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rates also includes all kinds of	3865/15	%Cft	28602/-
5.0-Cwt	04	except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rates also includes all kinds of			
5.0-Cwt		forms moulds, lifting shuttering curing rendering & finishing the exposed surface i/c screening and washing of shingle (A) R.C work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid on position complete in all respect ration 1:2:4 90 lbs cement 2 cft, sand 4 cft, shingle 1/8" to 1/4" gauge. (Rs. One hundred fourteen only)			
5.0-Cwt		yaar ene nenarea reeneem eniyy	114/-	P.Cft	12882/-
	05	Fabrication of mid steel reinforcement for cement concrete including cutting bending laying in position making joints and fastening cost of binding wire also including removal of rust from bars. Tor Bar.			
1.0-Cwt		(Rs. Two thousand seven hundred seventy two Ps. Fifty five only) Mild Steel	2772/55	P.Cwt	13863/-
		(Rs. Two thousand six hundred fifty one Ps. Fifty five only)	2651/55	P.Cwt	2652/-
599-Cff 0	06	Pacca brick work other then building i/c striking of joints up to 20 feet heighten (e) cement sand mortar. 1:6. (Rs. Four thousand eighty nine only)			
		The second order of the order	4089/00	%Cft	24493/-

3858-Sft	07	Cement plaster 1/2" thick up to 20ft height 1:6 (Rs. Five hundred thirty one Ps. Forty one only)	531/41	%Sft	20502/-
3858-Sft	08	Cement plaster 3/8" thick up to 20ft height 1:4 (Rs. Five hundred thirty six Ps. Fourteen only)			
			536/14	%Sft	20684/-
3858-Sft	09	Primary coat of chalk distemper. (Rs. Fifty eight Ps. Eighty five only)			
			58/85	%Sft	2270/-
3858-Sft	10	Distempering 2 coats. (Rs. Two hundred four Ps. Twenty two only)			
			204/22	%Sft	7879/-
84-Sft	11	Making and fixing steel grated door with 1/16" thick sheeting i/c angle iron frame 2"x2" 3/8" and 34" sq: bars 4" centre to centre (Rs. Three hundred eight five Ps. Seventy six			
		only)	385/76	P.Sft	32404/-
				TOTAL:	174344/-

NOITE

- 1. Premium on Non-Schedule Item not be allowed.
- Only Hill –sand will be used allowed.
- 3. Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- Water arrangement will be made by the contractor at his own cost.
- 5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

THIS A

Contractor

Deputy District Officer Buildings Diplo/N'parkar District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI.

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Construction of Public Library @ Village Ranpario (Allahwarayo Rahimoon) U/C Tagusar Taluka Nagarparkar.

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

02

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	A Mr. Zulfiquar Ali.	483169/-	1 st Lowest	* Saving Rs. 1051/-	Lowest	Accepted
2.	B Mr. Abdul Latif.	496700/-	2 nd Highest	Excess Rs. 12480/-	Higher	Rejected **
3.	C Mr. Nawab Nohri.	507524/-	3 rd Highest	Excess Rs. 23304/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE
BUILDINGS DIVISION
THARPARKAR @ MITHI

EXECUTIVE ENCINEER BUILDINGS

S.No | 6

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1. NAME OF THE ORGANIZATION DEPTT:	Executive Engineer Buildings Division Tharparkar @ Mithi.
2. PROVINCIAL /LOCAL GOVT:/OTHER:	Government of Sindh (Provincial).
UNITS) IN DISTRICT THARPARKAR UND HONOURABLE Mr. CHETAN MAL ARWAY	CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03 UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25 DER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED B NI MPA SINDH (RS-168). 'Illage Ranpario (Allahwarayo Rahimoon) U/C Tagusa
4. TENDER NUMBER:	No. TC/G-55/3370 dated: 22-09-2011.
5. BRIEF DESCRIPTION OF CONTRACT:	Construction of GPS Building (03-Units), School Boundary Wa (01-Unit) Public Library (05-Units) & Digging of well (25-Units).
6. FORUM THAT APPROVED THE SCHEME:	District Development Committee
7. TENDER ESTIMATED VALUE:	0.4850 (M)
8. ENGINEER'S ESTIMATE: (For civil works only)	484220/-
9. ESTIMATED COMPLETION E AS PE	CR CONTRACT): (03) Months
10. TENDER OPENED ON (DATE - 11 ME):	
11. NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	
12. NUMBER OF BIDS RECEIVED:	03
13. NUMBER OF BIDDERS PRESENT AT THE T	TATE OF OPPNING OF RIDS: 03
14. BID EVALUATION REPORT: (Enclose a copy)	Attached.
15. NAME AND ADDRESS OF THE SUCCESSFO	UL BIDDER: Mr. Zulfighar Ali
16. CONTRACT AWARD PRICE:	Rs. 483169/-
17. BANKING OF SUCCESSFUL BIDDER IN EV (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tic	ALUATION REPORT: Attached.
a). SINGLE STAGE-ONE ENVELOR	PE PROCEDURE Domestic/Local
b). SINGLE STAGE-TWO ENVELO	PE PROCEDURE
e). TWO STAGE BIDDING PROCE	DURE
d). TWO -STAGE-TWO ENVELOP	E BIDDING PROCEDURE
PLEASE SPECIFY IF ANY OTHI EMERGENCY, DIRECT CONTR	ER METHOD OF PROCUREMENT WAS AD OPTED i.e. ACTING ETC. WITH BRIEF REASONS:

19. APPROVING AUTHORITA	
19. APPROVING AUTHORITY FOR AWARD OF CONTRACT. DIVISION THA RPARKAR @ MITHI & SUPERINTENDED	EXECUTIVE ENGINEER BUILDING
DIVISION THARPARKAR @ MITHI & SUPERINTENDING DEPARTMENT THARPARKAR @ MITHI.	NG ENGINEER WORKS & SERVICES
20. WHETHER THE PROCUREMENT WAS INCLUDED IN AN	INTIAL PROGUES
	OAL PROCUREMENT PLAN?
21. ADVERTISEMENT:	Yes V No
WAR TO EVIENT:	100 100
i). * SPPRA Website	
(If yes, give date and SPPRA identification No.)	Yes S.No 9825/SPPRA ID
o and of P KA Identification No.)	Withheld
	No
ii). News papers	
(If yes, give names of newspapers and dates)	Yes Daily Umat Hyderabad/Karachi
	on 28-09-2071
22. NATURE OF CONTRACT	No
- ALL OF CONTRACT	
	Domestic
22 14/1 (1977)	* Jonestic V Int.
23. WHETHER QUALIFICATION TERIA	
WAS INCLUDED IN BIDDE. G. THE DER DOCUMENTS?	
*	Yes No V
24. WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN PROPERTY.	100
(If yes, enclose a copy).	Yes No V
25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OMETHOD OTHER THAN OPEN COMPETITIVE BIDDINGS	
METHOD OTHER THAN OPEN COMPETITIVE BIDDINGS	OBTAINED FOR USING A
- The bigoing	
26 14/40 700	N/A Yes No
26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	
The sub-basis, w	
27 WALDING OF THE COLUMN COLUM	Yes V No
27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATE case of consultancies)	ZD DVD (
i i i i i i i i i i i i i i i i i i i	BID/BEST EVALUATED BID (in
	V/A. Yes No
28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?	
	Yes No 🗸
29. WHETHER MANGE OF	
29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PITIME OF OPENING OF BIDS?	RICES WEDE DO
k :	
	Voc 1 V 1 3 v 1
30. WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE (Attach copy of the bid evaluation report)	E THE AWARD OF THE
, report)	AWARD OF CONTRACT?
	Yes V No Y
•	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

t we

	*		* .	No	1	
	32. ANY DEVIATIO	N FROM SPECIF	ICATIONS GIVEN	I IN THE TEN	I IDER NOTICE/DOC	TINGEN MOS
	(II yes, give detai	.ls)		Yes	THE TREE POOL	-CIMEN 12
-5.79			*		200	
	+		4	No	1	
. 3	33. WAS THE EXTEN (If yes, give reaso	VSION MADE IN	RESPONSE TIME	3?		
		10)	1 4			
	2	600		Yes		1.4
	*			No	_	
3	4. DEVIATION FRO	OM CONTINUES	IOM Chimpa			
	(If yes, give detail	ed reasone i	TOM CRITERIA		4	Fac. ("Mill)
		100		Yes		
		+		The second second	V	
35	WAS IT ASSURED LISTED?	BY THE PROCU	URING AGENOY	THAT THE SI	ELECTED FIRM IS N	IOT RI A CIK
* *					1 7 7	
	Tabe -	-		PEA.	Yes ✓ No	
. 36	WAS A VISIT MA	DE BY AND OF	No. of the last of	20. 382A.		
36	WAS A VISIT MA	ADE BY ANY OF	FICER /OFFICIA	L OF THE P	ROCURING AGENC	Y TO TUTE
36	WAS A VISIT MA SUPPLIER'S PREM ASCERTAINED RI	BUARDING DINE	FFICER /OFFICIA ECTION WITH TO ANCING OF VIEW	L OF THE PI	ROCURING AGENC IMENT? IF SO, DET,	Y TO THE AILS TO BE
36	. WAS A VISIT MA SUPPLIER'S PREM ASCERTAINED RI (If yes, enclose a co	BUARDING DINE	FFICER /OFFICIA ECTION WITH TO ANCING OF VISIT	L OF THE PI IE PROCURE STEABROAD	ROCURING AGENC IMENT? IF SO, DET,	TY TO THE AILS TO BE
	(If yes, enclose a co	EGARDING FIN/ ppy)	ANCING OF VIST	XE ABROAL	Yes No.	AILS TO BE
	(If yes, enclose a co	EGARDING FINA	ANCING OF VIST	XE ABROAL	Yes No.	AILS TO BE
	(If yes, enclose a co	EGARDING FINA	ANCING OF VIST	XE ABROAL)	AILS TO BE
37.	(If yes, enclose a co	egarding fin ppy) Weguards pro K guarantee	ANCING OF VIST	XE ABROAL	Yes No.	AILS TO BE
37.	(If yes, enclose a co	LIGARDING FINA PPY) AFEGUARDS PRO K GUARANTEE	ANCING OF VIST OVIDED ON MOB ETC)?	XE ABROAL	Yes No	AILS TO BE
37.	(If yes, enclose a co	LIGARDING FINA PPY) AFEGUARDS PRO K GUARANTEE	ANCING OF VIST	XE ABROAL	Yes No	AILS TO BE
37.	(If yes, enclose a co	LIGARDING FINA PPY) AFEGUARDS PRO K GUARANTEE	ANCING OF VIST OVIDED ON MOB ETC)?	XIE ABROAL	Yes No	AILS TO BE
37. * 38.	(If yes, enclose a co WERE PROPER SA CONTRACT (BAN SPECIAL CONDITI (If yes, give Brief De	LIGARDING FINA PPY) AFEGUARDS PRO K GUARANTEE	ANCING OF VIST OVIDED ON MOB ETC)?	XIE ABROAL	Yes No ADVANCE PAYMEN Yes No	AILS TO BE
37 38,	(If yes, enclose a co WERE PROPER SA CONTRACT (BAN SPECIAL CONDITI (If yes, give Brief De	LIGARDING FINA PPY) AFEGUARDS PRO K GUARANTEE	ANCING OF VIST OVIDED ON MOB ETC)?	VIE ABROAL SILIZATION Yes	Yes No ADVANCE PAYMEN Yes No	AILS TO BE
37, 38,	(If yes, enclose a co WERE PROPER SA CONTRACT (BAN SPECIAL CONDITI (If yes, give Brief De	LIGARDING FINA PPY) AFEGUARDS PRO K GUARANTEE	ANCING OF VIST OVIDED ON MOB ETC)?	VIE ABROAL SILIZATION Yes	Yes No ADVANCE PAYMEN Yes No	AILS TO BE
37, 38,	(If yes, enclose a co WERE PROPER SA CONTRACT (BAN SPECIAL CONDITI (If yes, give Brief De	LIGARDING FINA PPY) AFEGUARDS PRO K GUARANTEE	ANCING OF VIST OVIDED ON MOB ETC)?	VIE ABROAL SILIZATION Yes	Yes No ADVANCE PAYMEN Yes No	AILS TO BE
37, 38. EXECU POILL THARP	(If yes, enclose a co WERE PROPER SA CONTRACT (BAN SPECIAL CONDITI (If yes, give Brief Do TIVE TO SINEER DINGS DIVISION ARKAR @ MITHI	LIGARDING FINA PPY) AFEGUARDS PRO K GUARANTEE	ANCING OF VIST OVIDED ON MOB ETC)?	VIE ABROAL SILIZATION Yes	Yes No ADVANCE PAYMEN Yes No	AILS TO BE
37, 38. EXECU POILL THARP	(If yes, enclose a co WERE PROPER SA CONTRACT (BAN SPECIAL CONDITI (If yes, give Brief De	EGARDING FINA AFEGUARDS PRO K GUARANTEE IONS IF ANY escription)	ANCING OF VISIT	VIE ABROAL SILIZATION Yes	Yes No ADVANCE PAYMEN Yes No	NT IN THE
37 38. EXECU PUILL THÁRP	(If yes, enclose a co WERE PROPER SA CONTRACT (BAN SPECIAL CONDITI (If yes, give Brief Do TIVE TO SINEER DINGS DIVISION ARKAR @ MITHI	EGARDING FINA AFEGUARDS PRO K GUARANTEE IONS IF ANY escription)	ANCING OF VISIT	VIE ABROAL SILIZATION Yes	Yes No ADVANCE PAYMEN Yes No	AILS TO BE
37 38. EXECU PUILL THÁRP	(If yes, enclose a co WERE PROPER SA CONTRACT (BAN SPECIAL CONDITI (If yes, give Brief Do TIVE TO SINEER DINGS DIVISION ARKAR @ MITHI	EGARDING FINA AFEGUARDS PRO K GUARANTEE IONS IF ANY escription)	ANCING OF VISIT	VIE ABROAL SILIZATION Yes	Yes No ADVANCE PAYMEN Yes No	NT IN THE
37 38. EXECU PUILL THÁRP	(If yes, enclose a co WERE PROPER SA CONTRACT (BAN SPECIAL CONDITI (If yes, give Brief Do TIVE TO SINEER DINGS DIVISION ARKAR @ MITHI	EGARDING FINA AFEGUARDS PRO K GUARANTEE IONS IF ANY escription)	ANCING OF VISIT	VIE ABROAL SILIZATION Yes	Yes No ADVANCE PAYMEN Yes No	NT IN THE
37 38. EXECUTE THARP	(If yes, enclose a co WERE PROPER SA CONTRACT (BAN SPECIAL CONDITI (If yes, give Brief Do TIVE TO SINEER DINGS DIVISION ARKAR @ MITHI	EGARDING FINA AFEGUARDS PRO K GUARANTEE IONS IF ANY escription)	ANCING OF VISIT	VIE ABROAL SILIZATION Yes	Yes No ADVANCE PAYMEN Yes No	NT IN THE
37, 38. EXECUTE THARP FOR OF	(If yes, enclose a co WERE PROPER SA CONTRACT (BAN SPECIAL CONDITI (If yes, give Brief Do TIVE TO SINEER DINGS DIVISION ARKAR @ MITHI	EGARDING FINA AFEGUARDS PRO K GUARANTEE IONS IF ANY escription)	ANCING OF VISIT	VIE ABROAL SILIZATION Yes	Yes No ADVANCE PAYMEN Yes No	NT IN THE
37, 38. EXECUTE THARP FOR OF	(If yes, enclose a co WERE PROPER SA CONTRACT (BAN SPECIAL CONDITI (If yes, give Brief Do TIVE TO SINEER DINGS DIVISION ARKAR @ MITHI	EGARDING FINA AFEGUARDS PRO K GUARANTEE IONS IF ANY escription)	ANCING OF VISIT	VIE ABROAL SILIZATION Yes	Yes No ADVANCE PAYMEN Yes No	NT IN THE
37, 38. EXECUTE THÁRP FOR OF	(If yes, enclose a co WERE PROPER SA CONTRACT (BAN SPECIAL CONDITI (If yes, give Brief Do TIVE TO SINEER DINGS DIVISION ARKAR @ MITHI	EGARDING FINA AFEGUARDS PRO K GUARANTEE IONS IF ANY escription)	ANCING OF VISIT	VIE ABROAL SILIZATION Yes	Yes No ADVANCE PAYMEN Yes No	NT IN THE

1 4-2-2

©:- (0232)261430

OFFICE OF THE

DISTRICT OFFICER BUILDINGS

THARPARKAR @ MITHI

NO. TC/G-55/3737 Dated: S / U /2011

To

Mr. Zulfiquar Ali, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168).

Construction of Public Library @ Village Ranpario (Allahwarayo Rahimoon) U/C Tagusar Taluka Nagarparkar.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at (48.00% Above, in words (Forty eight Percent above), the schedule rates as entered in the schedule "B" and being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS
THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI. STRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)
PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER
PAS PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MALARWANI
MPA SINDH (RS-168) PUBLIC LIBRARY

(AT VILLAGE RANPARIO ALLAHWARAYO RAHIMOON U/C TUGUSAR TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEULE "B"

JANTITY	S.#	ITEM OF WORK	RATE	UNIT	AMOUNT
580-Cit	01	Excavation in foundation of Building Bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and remaining lead up to 5ft.(b) In ordinary Soil. (Rs. One thousand three hundred six Ps. Eighty only)			
275-Cft	02	Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only)	1306/80	%0Cft	758/-
129-Cft	03	Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only)	2935/10	%Cft	8072/-
87-Cft	04	Filling watering and ramming earth in floor with surplus earth from foundation lead up to one chain and lift up to 5' ft. (Rs. Six hundred forty one Ps. Thirty only)	3865/15	%Cft	16581/-
98-Cft	05	R.C.C work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rates also includes all kinds of forms moulds, lifting shuttering curing rendering & finishing the exposed surface i/c screening and washing of shingle (A) R.C work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid on position complete in all respect ration 1:2:4 90 lbs cement 2 cft, sand 4 cft, shingle 1/8" to 1/4" gauge. (Rs. One hundred fourteen only)	641/30	%0Cft	248/-
	06	Fabrication of mid steel reinforcement for cement concrete including cutting bending laying in position making joints and fastening cost of binding wire also including removal of rust from bars. Tor Bar.	114/-	P.Cft	10032/-
-Cwt		(Rs. Two thousand seven hundred seventy two Ps. Fifty five only) Mild Steel	2772/55	P.Cwt	8318/-
-Cwt		(Rs. Two thousand six hundred fifty one Ps. Fifty five only)	2651/55	P.Cwt	2652/-
9-Cft		Pacca brick work in G.Floor in cement mortar 1:6 (Rs. Four thousand two hundred forty six Ps. Thirty only)			
-Cwt		Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)	4246/30	%Cft	32229/-
		5 1	3850/-	P.Cwt	36075/-

79-Cwt	09	Supplying of R.S.T iron 2"x2"x 1/4" size of approved quality. (Rs. Three thousand five hundred seventy five			
		only)			
16-Cwt	10	Erection rolled steel beams or old raills in roof etc erection and fixing in position. (Rs. Seventy six Ps. Seventy one only)	3575/-	P.Cwt	24274/-
95-Sft	11	2nd class tile roofing of 4" earth and 1" mud plaster with Gobri leeping over 1/2" thick cement	76/71	P.Cwt	1240/-
		plaster 1:6 with 34 lbs of hot bitumen coating sand blinded provided over one layer of 12"x6"x2" tiles laid in 1:6 cement mortar including 1:2 cement pointing under neath of tiles complete including curing etc.			
		(Rs. Two thousand seven hundred seventy nine Ps. Eighty seven only)	2779/87	%Sft	10980/-
95-Sft	12	P/L single per laver of polythene sheet 0.13 mm thick for water proofing as per specification and instruction of Engineer incharge. (Rs. Three Ps. Sixty four only)	2.7.7	70020	10000
71-Sft	13	Cement plaster 1/2" thick up to 20ft height 1:6 (Rs. Five hundred thirty one Ps. Forty one only)	3/64	P.Sft	1438/-
71-Sft	14	Cement plaster 3/8" thick up to 20ft height 1:4	531/41	%Sft	13131/-
24-Sft	15	(Rs. Five hundred thirty six Ps. Fourteen only) White wash three coats.	536/14	%Sft	13248/-
		(Rs. One hundred fifteen Ps. Eighteen only)	115/18	%Sft	373/-
L8-Ft	16	P/F G.I frame chowkats of size 7"x2" or 4 1/2" for doors using 20 gauge G.I sheet i/c welded hinges and fixing at site with necessary hold fasts filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all caring tools and plants used in making and fixing.			
		plants used in making and fixing. (Rs. One hundred thirteen Ps. Thirty seven only)	113/37	P.Rft	2041/-
2-Ft	17	P/F G.I frame chowkats of size 7"x2" or 4 1/2" for windows using 20 gauge G.I sheet i/c welded hinges and fixing at site with necessary hold fasts filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all caring tools and plants used in making and fixing. (Rs. One hundred twenty two Ps. Seventeen only)	110,0		2011/
	100.25		122/17	P.Rft	11240/-
71-Sft	18	Primary coat of chalk distemper. (Rs. Fifty eight Ps. Eighty five only)	58/85	%Sft	1454/-
71-Sft	19	Distempering three coats. (Rs. Two hundred sixty three Ps. Fifty one only)			
3-Sft	20	First class deodar wood wrought joinery in doors and windows etc fixed in position i/c chowkats hold fasts hinges iron tower bolts chocks cleaths handle and cords with hooks etc. (Only shutter)	263/51	%Sft	6511/-
		(Rs. Two hundred twenty eight Ps. Thirty eight only)		7.01	diese
Nos	-21	Khasi parnalas in cement sand mortar (1:2) 12" outside with finished smooth with floating coat of neat cement.	228/38	P.Sft	14388/-
		(Rs. Thirty five Ps. Thirty eight only)	05 (00	***	
			35/38	Each	71/-

22 Providing and laying tiles glazed 6"x6"x 1/4" on floor or wall facing in required colour and pattern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick i/c washing and filling of joints with slurry of white cement and pigment in desired shape and finishing clearing and cost of wax polish etc complete i/c cutting tiles to proper

(Rs. Thirteen thousand six hundred sixty three Ps. Thirty five only)

13663/35 %Sft 51921/-

Painting guard bars gates of iron brass grating railing i/c standard braces etc and similar open work. (Three coats)

(Rs. Five hundred eight four Ps. Fifty four only)

584/54 %Sft 3420/-

TOTAL: 270605/-

- 1. Premium on Non-Schedule Item not be allowed.
- 2. Only Hill -sand will be used allowed.
- Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- Water arrangement will be made by the contractor at his own cost.
- 5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- 6. Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

Contractor

Deputy District Officer Buildings Diplo/N'parkar District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHL

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Construction of Public Library @ Village Katho (Muhammad Alam Nohri) U/C Gadro Taluka Chachro.

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

02

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	* 1	2	3	4	5	6***
1.	A Mr. Muhammad Haroon.	477003/-	1 st Lowest	Saving Rs. 789/-	Lowest	Accepted
2.	B ' Mr. Zulfiquar Ali.	485614/-	2 nd Highest	Excess Rs. 7822/-	Higher	Rejected
3.	C Mr. Shoukat Ali Nohri.	496944/-	3 rd Highest	Excess Rs. 19151/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE
BUILDINGS DIVISION
THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS DISION THARPARKAR @ MITHI

S.No | 7

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1. NAME OF THE ORGANIZATION/DEPTT:	Executive Engineer Buildings Division Tharparkar @ Mithi.
2. PROVINCIAL /LOCAL GOVT:/OTHER:	Government of Sindh (Provincial).
3. TITLE OF CONTRACT: UNITS) SCHOOL BOUNDARY WALL (01- UNITS) IN DISTRICT THARPARKAR UNIT UNITS) IN A PLANTAL ARWAY	CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03- UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25- ÈR MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY NI MPA SINDH (RS-168). Ilage Katho (Muhammad Alam Nohri) U/C Gadro Taluka
Chachro.	1.
4. TENDER NUMBER:	No. TC/G-55/3370 dated: 22-09-2011.
5. BRIEF DESCRIPTION OF CONTRACT:	Construction of GPS Building (03-Units), School Boundary Wall
	(01-Unit) Public Library (05-Units) & Digging of well (25-Units).
6. FORUM THAT APPROVED THE SCHEME:	District Development Committee.
7. TENDER ESTIMATED VALUE:	0.4850 (M)
8. ENGINEER'S ESTIMATE: (For civil works only)**	<u>477792/-</u>
9. ESTIMATED COMPLETIO: E. AS F	PER CONTRACT): (03) Months.
10, TENDER OPENED ON (DATE: 1 ME):	29-10-2011 at 2:00 pm
11. NUMBER OF TENDER DOCUMENTS SOF (Attach list of buyers)	03
12. NUMBER OF BIDS RECEIVED:	03
13. NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS: <u>03</u>
14. BID EVALUATION REPORT: (Enclose a-copy)	Attached.
15. NAME AND ADDRESS OF THE SUCCESS	FUL BIDDER: Mr. Muhammad Haroon.
16. CONTRACT AWARD PRICE:	Rs. 477003/-
17. BANKING OF SUCCESSFUL BIDDER IN (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (
a). SINGLE STAGE-ONE ENVE	OPE PROCEDURE Domestic/Local F
b). SINGLE STAGE-TWO ENVE	LOPE PROCEDURE
c). TWO STAGE BIDDING PRO	CEDURE
d). TWO -STAGE-TWO ENVEL	OPE BIDDING PROCEDURE
PLEASE SPECIFY IF ANY O EMERGENCY, DIRECT CO	THER METHOD OF PROCUREMENT WAS AD OPTED i.e. NTRACTING ETC. WITH BRIEF REASONS:

19. APPROVING AUTHORITY FOR AWARD OF CONTRACT: EX	ROUTIVE ENGINEER BUILDINGS
19. APPROVING AUTHORITY FOR AWARD OF CONTRACT. DIVISION THARPARKAR @ MITHI & SUPERINTENDING.	ENGINEER WORKS & SERVICES
DIVISION THARPARKAR @ MITHI & JOI GATHER	
DEPARTMENT THARPARKAR ® MITHI.	TO 17 A N 19
20. WHETHER THE PROCUREMENT WAS INCLUDED IN ANNI	JAL PRO CUREMENT PLAN!
	Yes V No
21. ADVERTISEMENT:	
*	Yes S.No 9825 /SPPRA ID
i). * SPPRA Website (If yes, give date and SPPRA identification No.)	Withheld
(11 yes) give anno anno	No
ii). News papers (If yes, give names of newspapers and dates)	Yes Daily Umat Hyderabad/Karacui
(If yes, give names of newspapers as a second	on 28-09-2011
	No
22. NATURE OF CONTRACT	
ZZ IVIIONOS	Domestic √ Int →
	1,333
23. WHETHER QUALIFICATION CERIA	A
WAS INCLUDED IN BIDD DE DER DOCUMENTS?	Yes No V
(If yes, enclose a copy).	Yes No Y
	4.
24. WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDUR DOCUMENTS? (If yes, enclose a copy).	Yes No /
(11)00) 010000	
25. WHETHER APPROVAL OF COMPETENT AUTLORITY W	AS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING	
	N/A Yes No
26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDE	RS?
	Yes ✓ No
	LUATED BID/BEST EVALUATED BID (in
27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVAL case of consultancies)	N/A. Yes No
28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICA COMPLAINT?	ALLY Yes No 🗸
	OFFICE ARREST PEAN OUT AT THE
29. WHETHER NAMES OF THE BIDDERS AND THEIR QUO	
TIME OF OPENING OF BIDS?	Yes ✓ No
*	C PEROPE THE AWARD OF CONTRACT?
30. WHETHER EVALUATION REPORT GIVEN TO BIDDER! (Attach copy of the bid evaluation report)	5 DEFORE THE AVERAGE OF CONTRACTOR
(Attach copy of the bid evaluation report)	Yes No

. . .

: 1 :

.

1 and 1

31. ANY COMPLAINTS RECEI						
(If yes, result thereof)			Yes			
*			No	1		
		£.,		-0.0		
32. ANY DEVIATION FROM S	PECIFICATI	ONS GIVEN IN	THE TEN	DER NOTICE/I	OCUMEN	15
(If yes, give details)			Yes			
74			No	1		
*		4				
33. WAS THE EXTENSION M.	ADE IN REST	PONSE TIME?			V.	
(If yes, give reasons)		- 4	Yes			1
. 6	4.					3 - -
	A		No	V .		
		ODERTHY A				144.5
34. DEVIATION FROM (4.2) (If yes, give detailed reason	ZIFIC KION	CRITERIA				
(II) co) Sive actuator remo		A	Yes	T		
	4000	7 20				
	4		No	1		
35, WAS IT ASSURED BY TH	R PROCURI	NG AGENCY T	THAT THE	SELECTED FIR	M IS NOT	BLACK
LISTED?	ID I NO COIL			Total Inc	/ No	
Y TATE A TROPE MAINE DA	. AND OFFI	CER ADERICIA	т ов тне	PROCURING	AGENCY 1	 TO THE
36. WAS A VISIT MADE BY SUPPLIER'S PREMISES I ASCERTAINED REGARI (If yes, enclose a copy)	N CONNEC	TION WITH IN	BEFRUCE	PROCURING	AGENCY 1	O THE
36. WAS A VISIT MADE BY SUPPLIER'S PREMISES I ASCERTAINED REGARI (If yes, enclose a copy)	in connec ding finan	TION WITH M ICING OF VISI	TATE ABRO	F PROCURING JIREMENT? IF SO DAD:	AGENCY TO, DETAILS	7
36. WAS A VISIT MADE BY SUPPLIER'S PREMISES I ASCERTAINED REGARI	IN CONNEC DING FINAN JARDS PROV	TION WITH A ICING OF VIST VIDED ON MO	TATE ABRO	F PROCURING JIREMENT? IF SO DAD: Yes ON ADVANCE	AGENCY TO DETAILS No PAYMENT	7
36. WAS A VISIT MADE BY SUPPLIER'S PREMISES I ASCERTAINED REGARI (If yes, enclose a copy) 37. WERE PROPER SAFEGU	IN CONNEC DING FINAN JARDS PROV	TION WITH A ICING OF VIST VIDED ON MO	TATE ABRO	F PROCURING JIREMENT? IF SO DAD:	AGENCY TO, DETAILS	7
36. WAS A VISIT MADE BY SUPPLIER'S PREMISES I ASCERTAINED REGARI (If yes, enclose a copy) 37. WERE PROPER SAFEGI CONTRACT (BANK GU	IN CONNEC DING FINAN JARDS PROV ARANTEE E	TION WITH A ICING OF VISI VIDED ON MO TC)?	TATE ABRO	F PROCURING JIREMENT? IF SO DAD: Yes ON ADVANCE	AGENCY TO DETAILS No PAYMENT	7
36. WAS A VISIT MADE BY SUPPLIER'S PREMISES I ASCERTAINED REGARI (If yes, enclose a copy) 37. WERE PROPER SAFEGU CONTRACT (BANK GU	IN CONNEC DING FINAN JARDS PROV ARANTEE E	TION WITH A ICING OF VIST VIDED ON MO	TATE ABRO	PROCURING JREMENT? IF SO DAD: Yes ON ADVANCE Yes	AGENCY TO DETAILS No PAYMENT	7
36. WAS A VISIT MADE BY SUPPLIER'S PREMISES I ASCERTAINED REGARI (If yes, enclose a copy) 37. WERE PROPER SAFEGI CONTRACT (BANK GU	IN CONNEC DING FINAN JARDS PROV ARANTEE E	TION WITH A ICING OF VISI VIDED ON MO TC)?	DBILIZATIO	PROCURING UREMENT? IF SO DAD: Yes Yes Yes	AGENCY TO DETAILS No PAYMENT	7
36. WAS A VISIT MADE BY SUPPLIER'S PREMISES I ASCERTAINED REGARI (If yes, enclose a copy) 37. WERE PROPER SAFEGI CONTRACT (BANK GU	IN CONNEC DING FINAN JARDS PROV ARANTEE E	TION WITH A ICING OF VISI VIDED ON MO TC)?	OBILIZATIO	PROCURING UREMENT? IF SO DAD: Yes Yes Yes	AGENCY TO DETAILS No PAYMENT	7
36. WAS A VISIT MADE BY SUPPLIER'S PREMISES I ASCERTAINED REGARI (If yes, enclose a copy) 37. WERE PROPER SAFEGUE CONTRACT (BANK GU 38. SPECIAL CONDITIONS (If yes, give Brief Descriptions of the contract	IN CONNEC DING FINAN JARDS PROV ARANTEE E	TION WITH A ICING OF VISI VIDED ON MO TC)?	OBILIZATIO	PROCURING UREMENT? IF SO DAD: Yes Yes Yes	AGENCY TO DETAILS No PAYMENT	7
36. WAS A VISIT MADE BY SUPPLIER'S PREMISES I ASCERTAINED REGARI (If yes, enclose a copy) 37. WERE PROPER SAFEGUE CONTRACT (BANK GU 38. SPECIAL CONDITIONS (If yes, give Brief Descriptions)	IN CONNEC DING FINAN JARDS PROV ARANTEE E	TION WITH A ICING OF VISI VIDED ON MO TC)?	OBILIZATIO	S PROCURING JIREMENT? IF SO DAD: Yes Yes Yes	AGENCY TO DETAILS No PAYMENT	7
36. WAS A VISIT MADE BY SUPPLIER'S PREMISES I ASCERTAINED REGARI (If yes, enclose a copy) 37. WERE PROPER SAFEGUE CONTRACT (BANK GU 38. SPECIAL CONDITIONS (If yes, give Brief Descriptions of the contract	IN CONNEC DING FINAN JARDS PROV ARANTEE E	MON WITH A ICING OF VIST VIDED ON MO TC)?	OBILIZATIO	S PROCURING JIREMENT? IF SO DAD: Yes Yes Yes	AGENCY TO DETAILS No PAYMENT	7
36. WAS A VISIT MADE BY SUPPLIER'S PREMISES I ASCERTAINED REGARI (If yes, enclose a copy) 37. WERE PROPER SAFEGUE CONTRACT (BANK GU 38. SPECIAL CONDITIONS (If yes, give Brief Descriptions of the contract	IN CONNEC DING FINAN JARDS PROV ARANTEE E	TION WITH A ICING OF VISI VIDED ON MO TC)?	OBILIZATIO	S PROCURING JIREMENT? IF SO DAD: Yes Yes Yes	AGENCY TO DETAILS No PAYMENT	IN THE
36. WAS A VISIT MADE BY SUPPLIER'S PREMISES I ASCERTAINED REGARI (If yes, enclose a copy) 37. WERE PROPER SAFEGUE CONTRACT (BANK GUE) 38. SPECIAL CONDITIONS (If yes, give Brief Descriptions) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (If yes, give Brief Descriptions) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (If yes, give Brief Descriptions) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (If yes, give Brief Descriptions) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF Y	IN CONNEC DING FINAN JARDS PROV ARANTEE E	MON WITH A ICING OF VIST VIDED ON MO TC)?	OBILIZATIO	S PROCURING JIREMENT? IF SO DAD: Yes Yes Yes	AGENCY TO DETAILS No PAYMENT	IN THE
36. WAS A VISIT MADE BY SUPPLIER'S PREMISES I ASCERTAINED REGARI (If yes, enclose a copy) 37. WERE PROPER SAFEGUE CONTRACT (BANK GUE) 38. SPECIAL CONDITIONS (If yes, give Brief Descriptions) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (If yes, give Brief Descriptions) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (If yes, give Brief Descriptions) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (If yes, give Brief Descriptions) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF Y	JARDS PROVARANTEE E	MON WITH A ICING OF VIST VIDED ON MO TC)?	OBILIZATIO	S PROCURING JIREMENT? IF SO DAD: Yes Yes Yes	AGENCY TO DETAILS No PAYMENT	IN THE
36. WAS A VISIT MADE BY SUPPLIER'S PREMISES I ASCERTAINED REGARI (If yes, enclose a copy) 37. WERE PROPER SAFEGUE CONTRACT (BANK GUE) 38. SPECIAL CONDITIONS (If yes, give Brief Descriptions) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (If yes, give Brief Descriptions) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (If yes, give Brief Descriptions) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (If yes, give Brief Descriptions) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF Y	JARDS PROVARANTEE E	MON WITH A ICING OF VIST VIDED ON MO TC)?	OBILIZATIO	S PROCURING JIREMENT? IF SO DAD: Yes Yes Yes	AGENCY TO DETAILS No PAYMENT	IN THE
36. WAS A VISIT MADE BY SUPPLIER'S PREMISES I ASCERTAINED REGARI (If yes, enclose a copy) 37. WERE PROPER SAFEGUE CONTRACT (BANK GUE) 38. SPECIAL CONDITIONS (If yes, give Brief Descriptions) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (If yes, give Brief Descriptions) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (If yes, give Brief Descriptions) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (If yes, give Brief Descriptions) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF Y	IN CONNEC DING FINAN JARDS PROV ARANTEE E	MON WITH A ICING OF VIST VIDED ON MO TC)?	OBILIZATIO	S PROCURING JIREMENT? IF SO DAD: Yes Yes Yes	AGENCY TO DETAILS No PAYMENT	IN THE
36. WAS A VISIT MADE BY SUPPLIER'S PREMISES I ASCERTAINED REGARI (If yes, enclose a copy) 37. WERE PROPER SAFEGUE CONTRACT (BANK GUE) 38. SPECIAL CONDITIONS (If yes, give Brief Descriptions) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (If yes, give Brief Descriptions) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (If yes, give Brief Descriptions) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (If yes, give Brief Descriptions) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF YES) EXECUTIVE ENGINEER PROPER SAFEGUE AS SPECIAL CONDITIONS (IF Y	IN CONNEC DING FINAN JARDS PROV ARANTEE E	MON WITH A ICING OF VIST VIDED ON MO TC)?	OBILIZATIO	S PROCURING JIREMENT? IF SO DAD: Yes Yes Yes	AGENCY TO DETAILS No PAYMENT	7

and an analysis of the second

OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/3703 Dated: 3 / 11 /2011

To,

Mr. Muhammad Haroon, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY, WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168).

Construction of Public Library @ Village Katho (Muhammad Alam Nohri) U/C Gadro Taluka Chachro.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at <u>(66.20% Above, in</u> words (<u>Sixty six point twenty Percent above</u>), the schedule rates as entered in the schedule "B" and , being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Chachro.</u>

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISPRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Chachro for information. The date for start and completion should please be reported to this office.

DISPRICT OFFICER BUILDINGS
THARPARKAR @ MITHI.

DULE "B" FOR: - CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL DARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT PARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MINIMAL ARWANI MPA SINDH (RS-168) CONSTRUCTION OF PUBLIC LIBRARY @ VILLAGE KATHO MMAD ALAM U/C GADRO TALUKA CHACHRO.

NTITY	S.#	ITEM OF WORK	RATE	UNIT	AMOUNT
5-Cft	01	Excavation in foundation of Building Bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and	8_		
7.		remaining lead up to 5ft.(b) In ordinary Soil. (P.No 5 S.No 18)			
-Cft	02	(Rs: One thousand three hundred six & Ps: eighty only). Cement concrete brick or stone ballast 11/2" to 2" gauge.	1306/80	%0Cft	660/-
		1:6:12. (P.No 16 S.No 4 (d)			
		(Rs: Two thousand nine hundred thirty five & Ps: ten only).	2935/10	%Cft	9304/-
-Cft	03	Pacca brick in foundation and plinth in cement sand mortar 1:6 (P.No 24 S.No 4)			
	04	(Rs: Three thousand eight hundred sixty five & Ps: fifteen only).	3865/15	%Cft	19017/-
-Cft	04	R.C.C work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rates also includes all kinds of forms moulds, lifting shuttering curing rendering & finishing the exposed surface i/c screening and washing of shingle (A) R.C work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid on position complete in all respect ration 1:2:4 90 lbs			
		cement 2 cft, sand 4 cft, shingle 1/8" to 1/4" gauge. (P.No 19 S.No 6)			
-Cwt	05	(Rs: One hundred fourteen only). Fabrication of mid steel reinforcement for cement concrete including cutting bending laying in position making joints and fastening cost of binding wire also including removal of rust from bars. (P. 19 S.No 7).	114/-	P.Cft	7752/-
		(Rs: Teo thousand seven hundred seventy nine & Ps: Fifty five only).	2772/55	P.Cwt	10896/-
-Cft	06	Filling watering and ramming earth in floor with surplus earth from foundation lead up to one chain and lift up to 5' ft. (P.No 5 S.No 21)			
-Cft	07	(Rs; Six hundred forty one & Ps: thirty only). Filling watering and ramming earth under floor with new earth excavated from outside lead up to one chain and lift up to 5'ft. (P-4 S.I. No 22).	641/30	%0Cft	235/-
		(Rs: One thousand four hundred eighty eight & Ps: Thirty only).	1488/30	% 0Cft	942/-
Cft	08	Pacca brick work in G. Floor in cement mortar 1:6 (P.No 24).			
		(Rs: Four thousand two hundred forty six & Ps: thirty only).	4246/30	%Cft	20382/-
Cwt	09	Supplying R.S. Girder 4"x8" size of approved quality. (Rs: Three thousand eight hundred fifty only).	3850/-	P.Cwt	28336/-
Cwt	10	Supplying R.S.T iron 2"x2"x3/4" size of approved quality.			
Cwt	11	(Rs: Three thousand five hundred seventy five only). Erecting rolled steel beams or old rails in roofs etc, erection and fixing in position.	3575/-	P.Cwt	23452/-
Sft	12	(Rs: Seventy six & Ps: seventy one only). 2nd class tile roofing consisting of 4" earth and 1" mud	76/71	P.Cwt	1068/-
		plaster with Gobri leeping over ½" thick cement plaster 1:6 with 34 lbs of hot bitumen coating sand blinded provided over one layer of 12"x6"x2" tiles laid in 1:6 cement mortar including 1:2 cement pointing under neath of tiles complete including curing etc. (P.No 37 S.No 2).			
		(Rs: two thousand seven hundred seventy nine & Ps:	2779/87		
		eighty seven only).		%-Sft	8340/-

4 0					
00-Sft	13	P/L single per laver of polythene sheet 0.13 mm thick for water proofing as per specification and instruction of Engineer in charge.			
769-Sft	14	(Rs: Three & Ps: sixty four only). Sement plaster 14" thick up to 200	3/64	P-Sft	1092/-
		(Rs: Five hundred thirty one & Ps: forty one only).	531/41	%Sft	9401/-
769-Sft	15	Cement plaster 3/8" thick up to 20ft height 1:4 (P.No 57 S.No 11(a).			
		(Rs: Five hundred thirty six 7 Ps: fourteen only).	536/14	%Sft	9484/-
28- Sft	16	Providing and fixing iron steel grill door with angle iron frame of $1\ 1/2" \times 1\ 1/2 \times 1/4"$ and flat iron of $3/4" \times 1/4"$ with approved design and locking arrangement embedded in masonry as per instruction of Engineer in charge (P. 99 S.I.No. 31)			
		(Rs: One hundred forty seven & Ps: sixty one only).	147/61	P.Sft	18894/-
56-Sft	17	Laying floors of approved coloured glazed tiles 1/4" thick laid in white cement and pigment on a bed of 3/4" thick cement mortar1:2. (P.48 S.No 25) (Rs: Ten thousand four hundred forty three & Ps:	12//2/25		
		Eighty four).	13663/35	%Sft	45909/-
2-Nos	18	Plain G.I Sheet iron spout fixed in place i/c painting. (P.No 41 S.No 25)			
		(Rs: One hundred forty two & Ps: ten only).	142/10	Each	284/-
0-Sft	19	White washing three coats. (P.No 59 S.No 26) (Rs: One hundred fifteen & Ps: eighteen only).	115/18	%Sft	346/-
9-Sft	20	Colour washing three coats. (P-59 S.I. No 25 (b). (Rs: One hundred eighty six & Ps: forty six only).	186/46	0.00	
3-Sft	21	Painting guard bars gates of iron brass grating railing i/c standard braces etc and similar open work. (Three coats) (P.No 76 S.No 5(d)	100/40	%Sft	3298/-
		(Rs: Five hundred eighty four & Ps: fifty four only).	584/54	%Sft ·	26427
-Sft	22	Tiles (size 12"x6"x2") laid in 1:6 cement mortar over a bed of 3/4" thick cement mortar 1:6. (P. 46 S.No 11)		NOIL .	3642/-
			1297/18	% Sft	3866/-
					226600/-
TEC.					-

TES: -

- 1. Premium on non-schedule item not be allowed.
- Only Hill Sand will be used allowed. 2.
- Cartage on any Item either supplied by the Department or arranged by the Contractor will be not allowed.
- Water arrangement will be made by the contractor at his own costs. 4.
- Income Tax 6% will be deducted from each bill of the contractor as per standing orders. 5.
- Material used in the work of finished project cement got tested from any approved 6. laboratory at direction of District Officer, or his representative and will the expenditure in cumulative and with the testing shall be borne exclusively without reimborment of claim against the Government on this account.

M. Harron ONTRACTOR

DEPUTY DISTRICT OFFICER

BUILDINGS CHACHRO

DISTRICTOFFICER BUILDINGS THARPARKAR @ MITHIL

Bid Evaluation Report

1: Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHL

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Construction of Public Library @ Village Goongio (Sawan Nohri Paro) U/C Kantio Taluka Chachro.

4. Method of Procurement: Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

410. Bid(s) Rejected:

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	of Firm or Bidder Cost offered by the Bidder Cost offered by the Bidd		Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	A Mr. Mumtaz Ali Samejo.	584088/-	1st Lowest	Saving Rs. 1319/-	Lowest	Accepted
2.	B Mr. Kalimullah.	599234/-	2 nd Highest	Excess Rs. 13827/-	Higher	Rejected
3.	C M/S. Rawal Badal.	607972/-	3 rd Highest	Excess Rs. 22565/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE BUILDAY OS DIVISION THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI

S.No | 8

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1.	NAME OF THE ORGANIZATION/DEPTT:	Executive Engineer Buildings Division Tharparkar @ Mithi.
2.	PROVINCIAL /LOCAL GOVT:/OTHER:	Government of Sindh (Provincial).
3.	UNITS) IN DISTRICT THARPARKAR UNI HONOURABLE Mr. CHETAN MALARWA Construction of Public Library @ V	CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03- UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25- DER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY NI MPA SINDH (RS-168). Village Goongio (Sawan Nohri Paro) U/C Kantio Taluka
	Chachro.	
4.	TENDER NUMBER: ,	No. TC/G-55/3370 dated: 22-09-2011.
5.	BRIEF DESCRIPTION OF CONTRACT:	Construction of GPS Building (03-Units), School Boundary Wall
		(01-Unit) Public Library (05-Units) & Digging of well (25-Units).
6.	FORUM THAT APPROVED THE SCHEME:	District Development Committee.
7.	TENDER ESTIMATED VALUE:	0.5920 (M)
8.	ENGINEER'S ESTIMATE:	585407/-
	(For civil works only)	tage was
	ESTIMATED COMPLETION EN DE AS P	ER CONTRACT): (03) Months.
10	TENDER OPENED ON (DATE 11 /IE):	29-10-2011 at 2:00 pm
11	NUMBER OF TENDER DOCUMENTS SOL (Attach list of buyers)	<u>03</u>
12	NUMBER OF BIDS RECEIVED:	03
13	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS: 03
14	BID EVALUATION REPORT: (Enclose a copy)	Attached.
15	NAME AND ADDRESS OF THE SUCCESS	FUL BIDDER: Mr. Muntaz Ali Samejo.
16	. CONTRACT AWARD PRICE:	Rs. 584088/-
	BANKING OF SUCCESSFUL BIDDER IN E (i.e. 1st, 2nd, 3rd EVALUATION BID). METHOD OF PROCUREMENT USED: - (Ti	
	a)SINGLE STAGE-ONE ENVELO	DPE PROCEDURE ✓ Domestic/Local
		Journal Journal
	b). SINGLE STAGE-TWO ENVEL	OPE PROCEDURE
	e). TWO STAGE BIDDING PROC	EDURE
	*	
	d). TWO -STAGE-TWO ENVELO	PERIODING PROCEDURE
	2, 2, 2, 1, 1, 1, 1, 1, 1, 1, 1, 1, 1, 1, 1, 1,	- Landard Rockbook
	+ DIFACE COPOTRY IF ANY OF	TERN CENTROD OF PROCEEDINGS AND OPERA
		HER METHOD OF PROCUREMENT WAS AD OPTED i.e. * TRACTING ETC. WITH BRIEF REASONS: *

	VING AUTHORITY FOR AW	ARD OF CONTRACT: 1	EXECUTIVE	ENGINEER BUILDINGS
19, APPRO	VING AUTHORITY FOR AW ON THARPARKAR @ MITE	TAKD OF CONTRION	G ENGINEE	R WORKS & SERVICES
DIVISI	ON THARPARKAR @ MITE	AI & SUPERINTENDING	0 221	
	RTMENT THARPARKAR @			
	HER THE PROCUREMENT V	WAS INCLUDED IN ANI	NUAL PROC	CUREMENT PLAN?
20. WHET	HEK THE PROCUREMENT			
				Yes V No
21. ADVE	KTISEMENT:			
Supr.			Yes	S.No 9825/SPPRA ID
i). ~	SPPRA Website (If yes, give date and SPPR.	A identification No.)	-	Withheld
	(If yes, give date and or i k.	'V Identification	No	
ii).	News papers		Yes I	Daily Umat Hyderabad/Kerachi
,	(If yes, give names of news	spapers and dates)		оп 28-09-2011
	*		No	
22. NAT	URE OF CONTRACT	1		
			41	Domestic / Int. , +
00 14YT	ETHER QUALIFICATION	TERIA		i i i i i i i i i i i i i i i i i i i
23. W.D.	S INCLUDED IN BIDD	DER DOCUMENTS?	2	Yes No V
(If y	es, enclose a copy).			Yes No Y
4	•			
24 W.H	TETHER BID EVALUATION	CRITERIA		Yes No V
WA	S INCLUDED IN BIDDING/	TENDER DOCUMENTS	?	ies 1.0
(If y	yes, enclose a copy).			
25. WF	HETHER APPROVAL OF CO	MPETENT AUTHORITY	WAS OBTAI	INED FOR USING A
MI	ETHOD OTHER THAN OPE	N COMPETITIVE BIDDI	GO	
			N/A.	Yes No
		7		
26. W	AS BID SECURITY OBTAINE	ED FROM ALL THE BIDI	DERS?	1 :
				Yes V No
				AND STATE OF THE PARTY OF THE P
27. W	HETHER THE SUCCESSFUL	L BID WAS LOWEST EV	/ALUATED	BID/BEST EVALUATED BID (in .
ca	se of consultancies)		N/A	169
4			-	
28. W	HETHER THE SUCCESSFUL	L BIDDER WAS TECHNI	CALLY	Yes No V
	OMPLAINT?			
29 W	VHETHER NAMES OF THE	BIDDERS AND THEIR C	QUOTED PRI	CES WERE READ OUT AT THE
T	TME OF OPENING OF BIDS?			Yes ✓ No
S V	10			
30 1	athether evaluation Ri	EPORT GIVEN TO BIDD!	ERS BEFORE	THE AWARD OF CONTRACT?
30. V	Attach copy of the bid evalua	tion report)		Yes ✓ No
				163

N.

	If you rough the							
1	(If yes, result the	reot)		Yes			-	m/1
				i ca				
				No	/			
			€. 1					
3	 ANY DEVIATION (If yes, give deta) 	N FROM SPECII ils)	FICATIONS GIVEN	IN THE TEN	IDER NOTI	CE/DOCI	 Jments	,
29 3.9				Yes				
707								
				No	V			
. 3	3. WAS THE EXTER (If yes, give reaso	NSION MADE II	N RESPONSE TIMI	<u>- </u>				
	*		1.4					
		600		Yes				
	(-				
Ai.		W 70.50		No	√			
_ 3	4. DEVIATION FRO	OM CONTINUE	EION OPPERM	1				
.7	(If yes, give detai	led reason	JOIN CRITERIA			4	7-	w.t*
		400	ONA .	Yes				
			20					
				No	1	-		
25	WAR TO ACCURA	Y2 22 4 100 in in						
- 00	5. WAS IT ASSURE LISTED?	D RA LHE BLOC	CURING AGENCY	THAT THE S.	ELECTED I	IRM IS NO	OT BLAC	ar.
ψ.	DIOIDD;		100				02 3002	
	760		6.18		Yes	√ No		
. 36	. WAS A VISIT M SUPPLIER'S PRE	ADE BY ANY C	DEELCED COLLEGE					
	ASCERTAINED F (If yes, enclose a c	REGARDING FIN	NECTION WITH TO NANCING OF VISI	HE PROCURE	D. SMENITIF	SO, DETA	ILS TO	BE
					Yes	No	V	
37	. WERE PROPER S CONTRACT (BAI	AFEGUARDS PI NK GUARANTE	ROVIDED ON MO	BILIZATION	ADVANCE	PAYMEN	IT IN TE	ΙE
			/-		Yes	Set 1	100	1 340
Y 00	CDECKAT OF				1 165	No	V	
50.	SPECIAL CONDI							
	(If were crizes Date of F	HONS IF ANY						
	(If yes, give Brief I	Description)	A. 1	TV				
	(If yes, give Brief I	Description)	* 1	Yes				
	(If yes, give Brief I	Description)	A. 1					
EXECU	(If yes, give Brief I	Description)	A.					
LIENTLI	(If yes, give Brief I	Pescription)	* 1					
LIENTLI	(If yes, give Brief I	Pescription)	* 1					
LIENTLI	(If yes, give Brief I	Description)	* 1					
THARF	TIVE NEINEER TIVE NEINEER DINGS DIVISION PARKAR @ MITHI	Description)	* 1					
THARF	TIVE NEINEER TIVE NEINEER DINGS DIVISION PARKAR @ MITHI	Description)	* 1					
THARF	(If yes, give Brief I	Description)	.A. 1					
THARF	TIVE NEINEER TIVE NEINEER DINGS DIVISION PARKAR @ MITHI	Description)	.A. 1				- (42	
THARE	TIVE NEINEER TIVE NEINEER DINGS DIVISION PARKAR @ MITHI	Description)	.A. 1				- (25	
THARE	TIVE NEINEER TIVE NEINEER DINGS DIVISION PARKAR @ MITHI	Description)	.A.]				. 1.22	
THARF	TIVE NEINEER TIVE NEINEER DINGS DIVISION PARKAR @ MITHI	Description)	* 1					
THARE	TIVE NEINEER TIVE NEINEER DINGS DIVISION PARKAR @ MITHI	Description)	* 1			*	. 18	
THARE	TIVE NEINEER TIVE NEINEER DINGS DIVISION PARKAR @ MITHI	Description)	* 1			*		
THARE	TIVE NEINEER TIVE NEINEER DINGS DIVISION PARKAR @ MITHI	Description)				*		
THARE	TIVE NEINEER TIVE NEINEER DINGS DIVISION PARKAR @ MITHI	Description)	* 1					

©:-(0232)261430 OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/3739 Dated: 5 / 1) /2011

Mr. Mumtaz Ali Samejo, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168).

Construction of Public Library @ Village Goongio (Sawan Nohri Paro) U/C Kantio Taluka Chachro.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at <u>(54.80% Above,</u> in ords (<u>Fifty four point eighty Percent above</u>), the schedule rates as entered in the schedule "B" and peing the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Chachro.</u>

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

O DISPRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Chachro for information.

The date for start and completion should please be reported to this office.

C DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI. BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-INDISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME RUCTION OF PUBLIC LIBRARY @ VILLAGE GOONGIO (SAWAN NOHRI PARO) U/C

TITY	S	# ITEM OF WORK		RATE	TINTER	T
Cft.	0			RATE	UNIT	AMOUNT
	v	Excavation in foundation of Building Brother structures including dagbelling refilling around structure with excava watering and remaining lead up to ordinary Soil. (P.No 5 S.No 18) (Rs: One thousand three hundred six & only).	dressing ted earth 5ft.(b) In	1306/80	%0Cft	907/-
Ift	02	Cement concrete brick or stone ballast gauge. 1:6:12. (P.No 16 S.No 4 (d)	l½" to 2"			
		(Rs: Two thousand nine hundred thirty f	ive & Ps:	2935/10	%Cft	11799/-
ft	03	Pacca brick in foundation and plinth in sand mortar 1:6 (P.No 24 S.No 4)	n cement			
		(Rs: Three thousand eight hundred sixty Ps: fifteen only).	y five &	3865/15	%Cft	22225/-
	04	R.C.C work including all labour and except the cost of steel reinforcement labour for bending and binding which paid separately. This rates also includes a of forms moulds like.	and its will be			
		rendering & finishing the exposed surface screening and washing of shingle (A) R.C. roof slab beams columns rafts lintels an structural members laid in situ or precast position complete in all respect ration 1:2: cement 2 cft, sand 4 cft, shingle 1/8" (gauge. (P.No 19 S.No.6)	curing ace i/c work in d other laid on			
	05	(Rs: One hundred fourteen only). Fabrication of mid steel reinforcement for concrete including cutting and the cutting and the concrete including cutting and the cutting and t	cement	114/-	P.Cft	11058/-
		concrete including cutting bending lay position making joints and fastening obinding wire also including removal of rus bars. (P. 19 S.No 7). Torr Bar.	ost of st from			
	06	(Rs: two thousand seven hundred seventy Ps: fifty five only). Filling watering and ramming earth in floo surplus earth from formalis.		2772/55	P.Cwt	16081/-
		chain and lift up to 5' ft. (P.No 5 S.No 21)	o one			
		(Rs; Six hundred forty one & Ps: thirty only).		641/30	%0Cft	297/-
C		Filling watering and ramming earth under with new earth excavated from outside lead one chain and lift up to 5'ft. (P-4 S.I. No 22)	floor up to			
		Rs: One thousand four hundred eighty eigns: Thirty only).	ght & 140	88/30	% 0Cft	1049/-
0		acca brick work in G. Floor in cement morte P.No 24). Rs: Four thousand two hundred forty six & F				
	1	hirty only),	's: 4	246/30	%Cft	28068/~

8					
N	t 09	quality,	1		
		(Rs: Three thousand eight hundred fifty only).	3850/-	P.Cwt	42966/-
rt	10	Supplying R.S.T iron 2"x2"x3/4" size of approved quality. (Rs: Three thousand five hundred seventy five			
		oruy).	3575/-	P.Cwt	30316/-
t	11	Erecting rolled steel beams or old rails in roofs etc, erection and fixing in position. (Rs: Seventy six & Ps: seventy one only).	76/71	P.Cwt-	1507/
	12	2 nd class tile roofing consisting of 4" earth and 1" mud plaster with Gobri leeping over ½" thick cement plaster 1:6 with 34 lbs of hot bitumen coating sand blinded provided over one layer of 12"x6"x2" tiles laid in 1:6 cement mortar including 1:2 cement pointing under neath of tiles complete including curing etc. (P.No 37 S.No 2).	70,71	T.CW(1507/-
		(Rs: two thousand seven hundred seventy nine & Ps: eighty seven only).	2779/87	%-Sft	11397/-
	13	P/L single per laver of polythene sheet 0.13 mm thick for water proofing as per specification and instruction of Engineer in charge.			
		(Rs: Three & Ps: sixty four only).	3/64	P-Sft	1492/-
	14	Cement plaster ½" thick up to 20ft height 1:6 (P.No 57 S.No 13 (b).			
		(Rs: Five hundred thirty one & Ps: forty one only).	531/41	%Sft	12520/-
		Cement plaster 3/8" thick up to 20ft height 1:4 P.No 57 S.No 11(a). Rs: Five hundred thirty six 7 Ps: fourteen only).	536/14	%Sft	12631/-
	i 1	Providing and fixing iron steel grill door with angle iron frame of $1\ 1/2$ " x $1\ 1/2$ x $1/4$ " and flat ron of $3/4$ " x $1/4$ " with approved design and ocking arrangement embedded in masonry as per instruction of Engineer in charge (P. 99 S.I.No. 31			
	(Rs: One hundred forty seven & Ps: sixty one only).			
			147/61	P.Sft	11661/-
	1	Providing & Laying Tiles Glazed 6"x6"x1/4" on loor or wall facing in required colour and a pattern of STILE Specification jointed in White			
	í í	Cement and pigment over a base of 1:2 grey rement mortar ¾" thick including washing and illing of joints with slaurry of white cement and pigment in desired shape with finishing, clearing and cost of wax polish etc complete including rutting tiles to proper profile. (P.No 52 S.No 60).			
	1	Rs: Thirteen thousand six hundred sixty three & Ps: thirty five only).	13663/35	%Sft	62305/-
	1	Plain G.I Sheet iron spout fixed in place i/c painting. (P.No 41 S.No 25) Rs: One hundred forty two & Ps: ten only).			
	1	er only).	142/10	Each	284/-

19	White washing three coats. (P.No 59 S.No 26).			
	(Rs: One hundred fifteen & Ps: eighteen only).	115/18	%Sfr	AEC (
20	Colour washing three coats. (P-59 S.I. No 25 (b).		, cort	456/-
	(Rs: One hundred eighty six & Do. factor	-	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	-\0\0/-
21	Painting guard bars gates of iron brass grating railing i/c standard braces etc and similar open work. (Three coats) (P.No 76 S.No 5(d)			
	(Rs: Five hundred eighty four & Ps: fifty four only).	584/54	%Sft	
22	Tiles (size 12"x6"x2") laid in 1:6 cement morter even			3992/-
	a bed of 3/4" thick cement mortar 1:6. (P. 46 S.No 11) (Rs: One thousand two hundred ninety seven & Ps: Eighteen only).	1297/18	%Sft	
				3866/-
			211	204.0004
	20	 (Rs: One hundred fifteen & Ps: eighteen only). Colour washing three coats. (P-59 S.I. No 25 (b). (Rs: One hundred eighty six & Po. Control Painting guard bars gates of iron brass grating railing i/c standard braces etc and similar open work. (Three coats) (P.No 76 S.No 5(d) (Rs: Five hundred eighty four & Ps: fifty four only). Tiles (size 12"x6"x2") laid in 1:6 cement mortar over a bed of 3/4" thick cement mortar 1:6. (P. 46 S.No 11) (Rs: One thousand two hundred pinety seven so 	(Rs: One hundred fifteen & Ps: eighteen only). 20 Colour washing three coats. (P-59 S.I. No 25 (b). (Rs: One hundred eighty six & Po. Co.L. 21 Painting guard bars gates of iron brass grating railing i/c standard braces etc and similar open work. (Three coats) (P.No 76 S.No 5(d) (Rs: Five hundred eighty four & Ps: fifty four only). 22 Tiles (size 12"x6"x2") laid in 1:6 cement mortar over a bed of 3/4" thick cement mortar 1:6. (P. 46 S.No 11) (Rs: One thousand two hundred pinety sover a bed of 3/4" thick cement mortar 1:6. (P. 46 S.No 11)	(Rs: One hundred fifteen & Ps: eighteen only). 115/18 %Sft 20 Colour washing three coats. (P-59 S.I. No 25 (b). (Rs: One hundred eighty six & Po. 10-10-10-10-10-10-10-10-10-10-10-10-10-1

291270/-

- 1. Premium on non-schedule item not be allowed.
- Only Hilland will be used allowed.
- Cartage on any Item either supplied by the Department or arranged by the Contractor will be not allowed.
- 4. Water arrangement will be made by the contractor at his own costs.
- Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- 6. Material used in the work of finished project cement got tested from any approved laboratory at direction of District Officer, or his representative and will the expenditure in cumulative and with the testing shall be borne exclusively without reimborment of claim against the Government on this account.

CONTRACTOR

DEPUTY LISTRICT OFFICER BUILDINGS CHACHRO

DISTRICT OFFICER
BUILDINGS
THARPARKAR @ MITTHI

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHL

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Construction of Public Library @ Village Ranpario (Talib Rahimoon) U/C Tagusar Taluka Nagarparkar.

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold:

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

02

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	A Mr. Muhammad Ishaque.	483711/-	1 st Lowest	Saving Rs. 509/-	Lowest	Accepted
2.	B Mr. Ali Nawaz.	496700/-	2 nd Highest	Excess Rs. 12480/-	Higher	Rejected
3.	C Mr. Amanullah.	515642/-	3 rd Highest	Excess Rs. 31422/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE
BUILDINGS DIVISION
THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI

S.No | 9 *

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

TAME OF THE ORGANIZATION/DEPTY.
NAME OF THE ORGANIZATION/DEPTT: Executive Engineer Buildings Division Tharparkar @ Mithi. PROVINCIAL /LOCAL GOVT:/OTHER: Government of Sindh (Provincial). TITLE OF CONTRACT:
3. TITLE OF CONTRACT
UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY Construction of Public Library @ Village Ranpario (Talib Rahimoon) U/C Tagusar Taluka
4. TENDER NUMBER.
5. BRIFF DESCRIPTION 67 No. TC/G-55/3370 dated: 22-09-2011.
School Barry School Barry School Barry
6. FORUM THAT APPROVED THE SCHEME: District Dovel
6. FORUM THAT APPROVED THE SCHEME: District Development Committee. 7. TENDER ESTIMATED VALUE: 04850.050
8. ENGINEER'S ESTIMATE: 0.4850 (M)
(For civil works only) 484220/-
9. ESTIMATED COMPLETION (E.)1 AS PER CONTRACT): (03) Months.
OIV DAI PROPERTY PARTY OF THE P
11. NUMBER OF TENDER DOCUMENDS SOLD 03
12. NUMBER OF BIDS RECEIVED:
13. NUMBER OF BIDS RECEIVED:
13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 03
14. BID EVALUATION REPORT: (Enclose a copy) Attached.
15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Muhammad Ishaque.
17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED:- (Tick one):
a). SINGLE STAGE-ONE ENVELOPE PROCEDURE
Domestic/Local
b). SINGLE STAGE-TWO ENVELOPE PROCEDURE
. LAVELOTE PROCEDURE
c). TWO STAGE BIDDING PROCEDURE
THE TROCEDUKE
d). TWO -STAGE-TWO ENVIOLOGY AND
d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE
PLEASE SPECIEVIE AND
PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:
THE REASONS:

19. APPROVING AUTHORITY FOR AWARD OF CONTRACT: EXECU	UTIVE ENCINEED TO
DIVISION THARPARKAR @ MITHI & SUPERINTENDING ENG DEPARTMENT THARPARKAR @ MITHI.	GINEER WORKS & SERVICES
20. WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL.	DEO CUIDA CONTRA
	- ROCOREMENT PLAN?
21. ADVERTISEMENT:	Yes V No
i). SPPRA Website (If yes, give date and SPPRA identification No.) No	S.No 9825/SPPRA ID Withheld
ii). News papers (If yes, give names of newspapers and dates) Yes	Daily Umat Hyderabad/Karachi on 28-09-2011
22. NATURE OF CONTRACT	Domestin
23. WHETHER QUALIFICATION TERIA WAS INCLUDED IN BIDD (If yes, enclose a copy).	Yes No V
24. WHETHER BID EVALUATION CRIFFING WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy).	Yes No 🗸
25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAIN METHOD OTHER THAN OPEN COMPETITIVE BIDDING?	NED FOR USING A
26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	Yes No
27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID case of consultancies)	Yes V No
28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY	res No
29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES TIME OF OPENING OF BIDS?	Yes No V
30. WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE (Attach copy of the bid evaluation report)	Yes V No
(Company of the bid evaluation report)	AWARD OF CONTRACT? Yes V No **

. .

	(If yes, result thereof)			Yes	S			-0				
200	,											-
		-		No)	V						1
		-		L							~	
32.	ANY DEVIATION FROM S (If yes, give details)	PECIFICATION	VS GIVEN	IN THE T	ENI	DER NO	OTICE	s/DC	CUM	ENE	5.	
	(If yes, give decans)			Ye	S							
				NT.	-					-		
	*			.No	0	V						i
. 33	WAS THE EXTENSION MA	ADE IN RESPO	NSF TIM F	?								-
00.	(If yes, give reasons)								N.			
			- A	TY6	25						5. 1.	- Comment
	A (100A)		10								p ====================================	1
		X:		N	0	1						
		V		1	1					_	ted 1	
. 4	. DEVIATION FROM (CA). (If yes, give detailed reason		RITERIA					4			Let J	
- 4				TY	es		ACCEPTED					1
	*	1	20.									-
		160		N	0	1						- Land
		100										
35	. WAS IT ASSURED BY THI LISTED?	E PROCURING	AGUNGY	THAT TE	HE S	SELEC.	TED F	IKM.	IS NO)1 BL	ACK.	1
7 W	GIOTED !						Yes	1	No			
	1 74-			AVA		l	1		<u> </u>			
. 36	 WAS A VISIT MADE BY SUPPLIER'S PREMISES IN 	ANY OFFICE	R /OFFICI	AL OF TH	HE .	PROCU	JRINC	S AG	ENC	(TO	THE	-
	ASCERTAINED REGARD	ING FINANCI	NG OF VIS	IT IF ABI	ROA	EMEN EDa	A CALC	30, L	2131.73	LLO: 1	- 000	100
	(If yes, enclose a copy)			1							1	
				-			Yes		No	V		20000
31	. WERE PROPER SAFEGUA	ARDS PROVID	ED ON M	OBITIZAT	TO	JADV	ANCE	PAY	ZMEN	IT IN	THE	
e.	CONTRACT (BANK GUA			J D X 134 134 4 4	^~^	Q		1010				-1000
							Yes		No	1		i
3	B. SPECIAL CONDITIONS II	E ANV							1		1	
	(If yes, give Brief Descripti		N. j	-					-			-
				X	(es							
	N .		1	T	Vo	1				-		
EXEC	UTIVE ENGINEER											
Q JUI	LDINGS DIVISION											
HAI	RPARKAR @ MIŢHI											
FOR	OFFICE USE ONLY		1-1								1	
FOR	OFFICE USE ONLY								50		14	
					*							
-		1		•20							level	4621
				¥)				- William				
14												
	*		4.1									

31. ANY COMPLAINTS RECEIVED

1 1-2-2-

©:- (0232)261430 OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/ 3742 Dated: 11 / 11 /2011.

Mr. Muhammad Ishaque, Government Contractor.

BJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168).

Construction of Public Library @ Village Ranpario (Talib Rahimoon) U/C Tagusar Taluka Nagarparkar.

Ference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at <u>(48.20% Above, in in the schedule "B"</u> in the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the order documents. Please start the work within 7 (Seven) days of the receipt of this work order under supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS
THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for a formation. The date for start and completion should please be reported to this office.

DISTRICT OFFICER BUILDINGS
THARPARKAR @ MITHI.

4046 100 NOW ...

TRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) BLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER IS PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI MPA SINDH (RS-168) PUBLIC LIBRARY

(AT VILLAGE RANPARIO TALIB RAHIMOON U/C TUGUSAR TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEULE "B"

TITY	S.#	ITEM OF WORK	RATE	UNIT	AMOUNT
-Cft	01	Excavation in foundation of Building Bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and remaining lead up to 5ft.(b) In ordinary Soil. (Rs. One thousand three hundred six Ps. Eighty only)			
Cft	02	Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only)	1306/80	%0Cft	758/-
Z _{ft}	03	Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only)	2935/10	%Cft	8072/-
Cft	04	Filling watering and ramming earth in floor with surplus earth from foundation lead up to one chain and lift up to 5' ft. (Rs. Six hundred forty one Ps. Thirty only)	3865/15	%Cft	16581/-
Cft	05	R.C.C work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rates also includes all kinds of forms moulds, lifting shuttering curing rendering & finishing the exposed surface i/c screening and washing of shingle (A) R.C work in roof slab	641/30	%0Cft	248/-
		beams columns rafts lintels and other structural members laid in situ or precast laid on position complete in all respect ration 1:2:4 90 lbs cement 2 cft, sand 4 cft, shingle 1/8" to 1/4" gauge. (Rs. One hundred fourteen only)			
	06	Fabrication of mid steel reinforcement for cement concrete including cutting bending laying in position making joints and fastening cost of binding wire also including removal of rust from bars. Tor Bar.	114/-	P.Cft	10032/-
wt		(Rs. Two thousand seven hundred seventy two Ps. Fifty five only) Mild Steel	2772/55	P.Cwt	8318/-
wt		(Rs. Two thousand six hundred fifty one Ps. Fifty five only)	2651/55	P.Cwt	2652/-
Cft .	07	Pacca brick work in G.Floor in cement mortar 1:6 (Rs. Four thousand two hundred forty six Ps. Thirty only)	4246/20	%Ct	22220/
2wt	08	Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)	4246/30	%Cft	32229/-
			3850/-	P.Cwt	36075/-

)-Sft

22 Providing and laying tiles glazed 6"x6"x 1/4" on floor or wall facing in required colour and pattern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick i/c washing and filling of joints with slurry of white cement and pigment in desired shape and finishing clearing and cost of wax polish etc complete i/c cutting tiles to proper profile.

(Rs. Thirteen thousand six hundred sixty three Ps. Thirty five only)

13663/35 %Sft 51921/-

Sft 24 Painting guard bars gates of iron brass grating railing i/c standard braces etc and similar open work. (Three coats)

(Rs. Five hundred eight four Ps. Fifty four only)

584/54 %Sft 3420/-

TOTAL: 270605/-



- Premium on Non-Schedule Item not be allowed.
- Only Hill -sand will be used allowed.
- 3. Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- 4. Water arrangement will be made by the contractor at his own cost.
- 5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

Contractor

Deputy District Officer Buildings Diplo/N'parkar

District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

1: Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI.

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168). UNDER MINDH (RS-168) OF WELL (25-UNITS) IN UNITED TO WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A+

10. Bid(s) Rejected:

02

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	A Mr. Qambar Khan Khoso.	132602/-	1 st Lowest	Saving Rs. 130/-	Lowest	Accepted
2.	B Mr. Jani Nohri.	135175/-	2 nd Highest	Excess Rs. 2443/-	Higher	Rejected
3.	C Mr. Sabir Ali Fakir.	138391/-	3 rd Highest	Excess Rs. 5659/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE BUILDINGS DIVISION THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR MITHI

S.No | 10

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

NAME OF THE ORGANIZATION/DEPTT: Executive Engineer Buildings Division Tharparkar @ Mithi. PROVINCIAL /LOCAL GOVT:/OTHER: Government of Sindh (Provincial). TITLE OF CONTRACT: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (INTIS) IS SCHOOL BOUNDARY WALL (INTIT) PUBLIC LIBRARY (INTIS) & DIGGING OF WELL (INTIS) IS CHOOL BOUNDARY WALL (INTIT) PUBLIC LIBRARY (INTIS) & DIGGING OF WELL (INTIS) IN DISTRICT THARPARKAR UNDER MYALE PRIORITY PROGRAMME "SCHEME SPONSORED I UNITS) IN DISTRICT THARPARKAR UNDER MYAS STRONT PROGRAMME "SCHEME SPONSORED I UNITS) IN DISTRICT THARPARKAR UNDER MYAS STRONT PROGRAMME "SCHEME SPONSORED I UNITS) IN DISTRICT THARPARKAR UNDER MYAS STRONT PROGRAMME "SCHEME SPONSORED I UNITS) IN DISTRICT THARPARKAR UNDER MYAS STRONT PROGRAMME "SCHEME SPONSORED I UNITS) IN DISTRICT THARPARKAR UNDER MYAS STRONT PROGRAMME "SCHEME SPONSORED I UNITS) IN JURIS REPORT OF CONTRACT: (Intit) TENDER NUMBER: No. TC/G-55/3370 dated: 2-2-9-2011. Construction of GPS Building (03-Units). School Boundary W (01-Unit) Public Library (05-Units). School Boundary W (01-Unit) Public Library (05-Unit). School Boundary	
PROVINCIAL /LOCAL GOVI?/OTHEN. TITLE OF CONTRACT: UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (01-UNITS) IN DISTRICT THARPARKAR UNDER MEA'S PRIORITY PROCRAMME "SCHEME SPONSORED UNITS) IN DISTRICT THARPARKAR UNDER MEA'S PRIORITY PROCRAMME "SCHEME SPONSORED UNITS) IN DISTRICT THARPARKAR UNDER MEA'S PRIORITY PROCRAMME "SCHEME SPONSORED UNITS) IN DISTRICT THARPARKAR UNDER MEA'S PRIORITY PROCRAMME "SCHEME SPONSORED UNITS) IN DISTRICT THARPARKAR UNDER MEA'S PRIORITY PROCRAMME "SCHEME SPONSORED UNITS) IN DISTRICT THARPARKAR UNDER MEA'S SIDHAR SINDH (RS-168). I TENDER NUMBER: No. TC/G-55/3370 dated: 22-09-2011. Construction of GPS Building (03-Units), School Boundary, V (01-Unit) Public Library (05-Units), School B	1
TITLE OF CONTRACT: UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (63-UNITS) & CONTRACT: UNITS) IN DISTRICT THARPARKAR UNDER MFA'S PRIORITY PROGRAMME "SCHEME SPONSORED I UNITS) IN DISTRICT THARPARKAR UNDER MFA'S PRIORITY PROGRAMME "SCHEME SPONSORED I UNITS) IN DISTRICT THARPARKAR UNDER MFA'S INDH (RS-168). HONOURABLE Mr. CHETAN MAL ARWANI MFA SINDH (RS-168). TENDER NUMBER: No. TC/G-55/3370 dated: 22-09-2011. Construction of GPS Building (03-Units). School Boundary V (01-Unit) Public Library (05-Units). School Boundary V (01-Units). Schoo	03-
UNITES IN DISTRICT. Digging of well (a) Village Ghulam Mustafa Khoso U/C Nagarparkar Taluka Nagarparkar. Digging of well (a) Village Ghulam Mustafa Khoso U/C Nagarparkar Taluka Nagarparkar. TENDER NUMBER: No. TC/G-55/3570 dated: 22-09-2011. Construction of GPS Building (03-Units), School Boundary V (01-Unit) Public Library (05-Units) & Digging of well (25-Units). FORUM THAT APPROVED THE SCHEME: District Development Committee. TENDER ESTIMATED VALUE: 0.1350 (M) ENGINEER'S ESTIMATE: (For civil works only) ESTIMATED COMPLETION DE NO SPER CONTRACT): (03) Months. 10. TENDER OPENED ON (DATE ID): 29-10-2011 at 2:00 pm 11. NUMBER OF TENDER DOCUMENTS (13): 29-10-2011 at 2:00 pm 12. NUMBER OF BIDS RECEIVED: 03 13. NUMBER OF BIDS RECEIVED: 04 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: ME. Qambar Khan Khoso. 16. CONTRACT AWARD PRICE: Rs. 132602/- 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (1c. 1-1/201/37) 47-14 (VALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): Domestic/Local a). SINGLE STAGE-ONE ENVELOPE PROCEDURE d). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE	25- BY
TENDER NUMBER: No. TC/G-55/3370 dated: 72-09-2011. Construction of GPS Building (03-Units), School Boundary V. (01-Unit) Public Library (05-Units) & Digging of well (25-Units). FORUM THAT APPROVED THE SCHEME: FORUM THAT APPROVED THE SCHEME: TENDER ESTIMATED VALUE: TENDER STIMATED VALUE: SENGINEER'S ESTIMATE: (For civil works only) SESTIMATED COMPLETION (B. 1) AS PER CONTRACT): (03) Months. TENDER OPENED ON (DATE 10): NUMBER OF TENDER DOCUMENT 03 Attached. (Attach list of buyers) NUMBER OF BIDS RECEIVED: NUMBER OF BIDS RECEIVED: NUMBER OF BIDS RECEIVED: NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 03 Attached. (Enclose a copy) SINAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Oambar Khan Khose. Rs. 132602/- T. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (I.e. 1st. 2st. 3st eVALUATION BID). SINGLE STAGE-ONE ENVELOPE PROCEDURE Domestic/Local b). SINGLE STAGE-TWO ENVELOPE PROCEDURE d). TWO STAGE BIDDING PROCEDURE	
. BRIEF DESCRIPTION OF CONTRACT: . BRIEF DESCRIPTION OF CONTRACT: . BRIEF DESCRIPTION OF CONTRACT: . FORUM THAT APPROVED THE SCHEME: . District Development Committee. . 0.1350 (M) 132732/- . ENGINER'S ESTIMATE: . (For civil works only) 9. ESTIMATED COMPLETIO: . ENGINER OPENED ON (DATE: . (Attach list of buyers) 10. TENDER OPENED ON (DATE: . (Attach list of buyers) 11. NUMBER OF TENDER DOCUMENTS . (Attach list of buyers) 12. NUMBER OF BIDS RECEIVED: 13. NUMBER OF BIDS RECEIVED: 13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 14. BID EVALUATION REPORT: . (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: . (B. I. 11, 204), 374 EVALUATION BID). 16. CONTRACT AWARD PRICE: . Rs. 132602/- 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. . (Le. 11, 204), 374 EVALUATION BID). 18. METHOD OF PROCUREMENT USED: . (Tick one): a). SINGLE STAGE-TWO ENVELOPE PROCEDURE d). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCUREMENT WAS AD OPTED i.e.	Wall
(01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Units) & Digging of Well CE-CENTER (01-Unit) Public Library (05-Un	
7. TENDER ESTIMATED VALUE: (For civil works only) 8. ENGINEER'S ESTIMATE: (For civil works only) 9. ESTIMATED COMPLETION IN SO AS PER CONTRACT): (03) Months. 10. TENDER OPENED ON (DATE IE): 29-10-2011 at 2:00 pm 11. NUMBER OF TENDER DOCUMENTS OF DOS (Attach list of buyers) 12. NUMBER OF BIDDS RECEIVED: 13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 03 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Mr. Qambar Khan Khoso. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE	
7. TENDER ESTIMATED VALUE: (For civil works only) 9. ESTIMATED COMPLETION (E. D.) AS PER CONTRACT): (03) Months. 10. TENDER OPENED ON (DATE (E.): 29-10-2011 at 2:00 pm 11. NUMBER OF TENDER DOCUMENTS (I.P.) 03 (Attach list of buyers) 12. NUMBER OF BIDS RECEIVED: 13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 03 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Mr. Qambar Khan Khoso. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE	
8. ENGINEER'S ESTIMATE: (For civil works only) 9. ESTIMATED COMPLETION (E. D. AS PER CONTRACT): (03) Months. 10. TENDER OPENED ON (DATE 1E): 29-10-2011 at 2:00 pm 11. NUMBER OF TENDER DOCUMENTS (12): 03 12. NUMBER OF BIDS RECEIVED: 03 13. NUMBER OF BIDS RECEIVED: 03 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Qambar Khan Khoso. 16. CONTRACT AWARD PRICE: Rs. 132602/- 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT!: Attached. (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE	
(For civil works only) 9. ESTIMATED COMPLETIO. (E. D.) AS PER CONTRACT): (03) Months. 10. TENDER OPENED ON (DATA IL): 29-10-2011 at 2:00 pm 11. NUMBER OF TENDER DOCUMENTS (DATA IL): 03 (Attach list of buyers) 12. NUMBER OF BIDDS RECEIVED: 03 13. NUMBER OF BIDDERS PRESENT AT THE TRIE OF OPENING OF BIDS: 03 14. BID EVALUATION REPORT: Attached. (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Qambar Khan Khoso. 16. CONTRACT AWARD PRICE: Rs. 132602/- 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1st. 2nd. 3nd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): Domestic/Local b). SINGLE STAGE-ONE ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE	
10. TENDER OPENED ON (DATE 18): 29-10-2011 at 220 pm 11. NUMBER OF TENDER DOCUMENTS 2012 03 12. NUMBER OF BIDS RECEIVED: 03 13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 03 14. BID EVALUATION REPORT: Attached. (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Oambar Khan Khoso. 16. CONTRACT AWARD PRICE: Rs. 132602/- 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1st, 2std, 3std EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE d). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE	
11. NUMBER OF TENDER DOCUMENTS SOLD 12. NUMBER OF BIDS RECEIVED: 13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 03 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Mr. Oambar Khan Khoso. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1st, 2st, 3std EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE	A- 1
12. NUMBER OF BIDS RECEIVED: 13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 03 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Qambax Khan Khoso. 16. CONTRACT AWARD PRICE: Rs. 132602/- 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE	
12. NUMBER OF BIDS RECEIVED: 13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 03 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Qambar Khan Khoso. 16. CONTRACT AWARD PRICE: Rs. 132602/- 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE	-
13. NUMBER OF BIDDERS PRESENT AT THE TIME OF ORENING OF DROST 12. 14. BID EVALUATION REPORT:	
14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Qambar Khan Khoso. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1 st , 2 nd , 3 rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE	
16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE c). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE	
16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE c). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE	
17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT. ALLEGATE (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE	
a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE co. TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE	,
a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE comparison of the procedure of	٦
c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE 1. TWO -STAGE-TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE 1. TWO -STAGE-TWO -STAGE-T	
d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE	
d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE	
THE AND OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.	
PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:	
The state of the continuous and the state of	*

19.	. API	PROVING	AUTHORI	TY FOR AV	VARD O	FCONTRAC	T: EXE	CUTIV	E ENG	NEE	R BUILD	INGS
	DIV	VISION T	HARPARK	AR @ MIT	HI & SUI	PERINTENI	DING E	NGINI	EER WO	RKS	& SERV	CES
	DE	PARTME	NT THARP	ARKAR @	MITHI.	2		*				4
20	. WE	HETHER T	HE PROCU	REMENT	WASINC	LUDED IN	ANNUA	L PRC	CUREN	IENT	PLAN?	product of
									Yes	/ 1	No	1
50	4.75	A TEMPOTONS	CON FOR						ies		110	
41	. ALD	VERTISE	ATEN 1:									
	i).	SPPR	A Website		À			Yes	S.No	9825	/SPPRA	ID
	NJ.		s, give date	and SPPRA	A identific	cation No.)				Wit	hheld	
								No		-		
							Į.					
	ii).		s papers s, give nam	ac of name	namara an	d datas)		Yes	Daily Ut	nat Hy	/derabad/	Karachi
-12		()	e Price Marri	co of the way	pupers un	u unico;				on 28	-09-2011	
								No				
22	NA	ATURE OF	CONTRAC	-Tr			L					
		-	A (8)	No.		7			Domes	tic l	7	
			- V (V)	A VA			¥*		/Loca		Int.	. 4
			No.									
23	3. W)	HETHER (QUALIFICA	MION I	TERIA	OCUMENT	co.		- 65			
			se a copy).	1006	DENGLER D	OCOMENT	91		Yes	·	No V	7
Z				. 4		N.					1,0	
2	4 W/I	HETHER I	BID EVALU	TATION CE	אוקשיכו							2
	W.	AS INCLU	DED IN BI			OCUMENT	S?		Yes		No V	
	(If	yes, enclo	se a copy).									
						1						
2	5. W	HETHER.	APPROVA!	OF COM	PETENT	AUTHORIT	Y WAS C	DBTAII	NED FO	R USI	NG A	
	M	ETHOD C	THER THA	N OPEN (COMPET	ITIVE BIDDI	NG?					
								exception.	Yes		No	7
						7	Y	- Y/			14	1
2	6. W	AS BID SI	CURITY O	BTAINED I	FROM A	LL THE BID	DERS?		7			Control Control
				F			140		Yes	1	No	1
								¥				
2	7. W	HETHER ' se of consu	THE SUCC	ESSFUL BI	D WAS	LOWEST EV	/ALUAI	TED BI	D/BEST	EVA	LUATED	BID (in
	Cal	se or const	mancies)					N/A.	Yes		No	
1	-							- 9241				,
2	28. W	HETHER' Omplain	THE SUCC:	ESSFUL BII	DDER WA	AS TECHNIO	CALLY		Yes		No V	
		OMI LIMIN	1:									j
	10. *-	Y YYONA										
- 2	29. W. TT	ME OF OF	names of 'ening of	RIDS?	DERS AN	D THEIR Q	UOTED	PRICE	S WERI	REA	D OUT	AT THE
- 5	**	01 01	*	DIDO!		1			Yes	1	No	
	20. 747	Y 110000			10							J -
-	60, W. (A	HETHER :	EVALUATI of the bid of	ON REPOR	RT GIVEN	N TO BIDDE	RS BEFO	ORE TE	IE AWA	RD (F CONT	RACT?
	6.,	· · · · · · · · · · · · · · · · · · ·	or the old t	- vardatiOH 1	(eport)	약			Yes	7	No	140
				. 10								1 4

2441

31, ANY COMPLAINTS RECEIVED								41		
(If yes, result thereof)		Yes							1	
		No	1						Transmission of	
32. ANY DEVIATION FROM SPECIFICATION	NS CIVEN IN T	TE TEN	JDER N	OTICE	/DO	CUM	ENT	S		
(If yes, give details)		Yes								Carrie Francis
		No	1				-			
**************************************		1,0	ļ .				_]			
33. WAS THE EXTENSION MADE IN RESPO	NSE TIME?								-	
(If yes, give reasons)	- # ·	Yes	1	-				*		
		i i						1 - 1		
		No.	1						and the same	
34, DEVIATION FROM Q LIFIC TION C	RITERIA				¥			101 0	441-1	
(If yes, give detailed reason		Yes	1	-			-			
				-						
		No	1							
35, WAS IT ASSURED BY THE PROCURING	G AGENCY TH	AT TH	E SELEC	TED F	IRM I	IS NC	OT BI	LACK	1	Sind.
LISTED?				Yes	1	No			- 1	
36. WAS A VISIT MADE BY ANY OFFICE SUPPLIER'S PREMISES IN CONNECTION ASCERTAINED REGARDING FINANCION (If yes, enclose a copy)	JUL HTIW NO	PROCI	JREMEN	URING VT? IF : Yes	S AG SO, I	ENC: DETA No	Y TO	THE TO BE	Approximate Control of the Control o	
37. WERE PROPER SAFEGUARDS PROVID CONTRACT (BANK GUARANTEE ET C		JZATI(YDA NC	ANCE	PA:	YMEN	IT IN	I THE	إسام	
COMMITTED BY	7.			Yes	×11*	No	1			
38. SPECIAL CONDITIONS IF ANY					Carrer Co	***************************************				
(If yes, give Brief Description)	A. (Ye	S		1000	- V				
11		N	0 /			-				
EXECUTIVE UNCINEER EVILDINGS DIVISION TIMARPARKAR @ MITHI				1					1	The I
V//										o comment
FOR OFFICE USE ONLY	1-4									
				**				1,44		-
							15			
					· v			(sp-1	Sept (
	4									
										1

10

The state of the s

1 pinha

144

Page No. 3

OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/, 3717 Dated: 4 / 1/ /2011

Mr. Qambar Khan Khoso, Government Contractor.

BIECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168).

Digging of well ® Village Ghulam Mustafa Khoso U/C Nagarparkar Taluka Nagarparkar.

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at 66.00% Above, in ords (Sixty six Percent above), the schedule rates as entered in the schedule "B" and being the west one is hereby approved.

You are requested to please attend this office within two days to complete the ader documents. Please start the work within 7 (Seven) days of the receipt of this work order under supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for ormation. The date for start and completion should please be reported to this office.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI. FION OF GOVERNMENT PRIMARY SCHOOL (08-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)
IBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER
ORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI
MPA SINDH (RS-168) DIGGING OF WELL

VILLAGE GHULAM MUSTAFA KHOSO U/C NAGARPARKAR TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

S.#	ITEM OF WORK	RATE	UNIT	AMOUN'
01	Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. In Ordinary soil or sand			
	From 0' to 5' depth (Rs. Eight hundred ninety nine Ps. Three only)	899/03	%0Cft	149/-
	From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	%0Cft	156/-
02	Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth			
	(Rs. Four thousand eight hundred forty only)	4840/-	%0Cft	803/-
	From 15' to 20' depth (Rs. Six thousand fifty only)	6050/-	%0Cft	1004/-
	From 20' to 25' depth (Rs. Seven thousand two hundred sixty only)	7260/-	%0Cft	1205/-
	From 25' to 30' depth (Rs. Eight thousand four hundred seventy only)	8470/-	%0Cft	1406/-
	From 30' to 35' depth (Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	1607/-
	From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	1808/-
	From 40' to 45' depth (Rs. Twelve thousand one hundred only)	12100/-	%0Cft	2009/-
	From 45' to 70' depth (Rs. Thirteen thousand three hundred ten only)	13310/-	%0Cft	11034/-
03	Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6			
	(Rs. Five thousand one Ps. Seventy only)	5001/70	%Cft	33011/-
04	Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps.			
	Fifteen only)	3865/15	%Cft	4638/-
05	Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)			
		708/95	%Sft	1191/-

8-Sft

06	Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12. (Rs. Two thousand nine hundred thirty five Ps. Ten only)				
		2935/10	%Cft	704/-	
07	Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels				
	(Rs. One thousand three hundred ninety six Ps. Sixty seven only)				
		1396/67	%Sft	1397/-	
08	Supplying R.S Grider 4"x8" size of approved quality				
	(Rs. Three thousand eight hundred fifty only)	3850/-	P.Cwt	2195/-	
			TOTAL	64317/-	



Premium on Non-Schedule Item not be allowed.

Only Hill -sand will be used allowed.

Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.

Water arrangement will be made by the contractor at his own cost.

Income Tax 6% will be deducted from each bill of the contractor as per standing orders.

Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

Contractor

Deputy District Officer Buildings Diplo/N'parkar

District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

1. The of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI.

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168).

Digging of well @ Village Moondro (Kirshan Kolhi) U/C Nagarparkar Taluka Nagarparkar.

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

02

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	ame of Firm or Bidder Cost offered by the Bidder tern c		Comparison with Estimated cost	Reasons for acceptance/ rejection	-Remarks
0	1	2	3	4	5	6
1.	A Mr. Qambar Khan Khoso.	285419/-	1 st Lowest	Saving Rs, 498/-	Lowest	Accepted
2.	B Mr. Ġul Hassan.	295894/-	2 nd Highest	Excess Rs. 9977/-	Higher	Rejected
3.	C Mr. Muhammad Ishaque.	302149/-	3 rd Highest	Excess Rs. 16232/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE
BUILDINGS DIVISION
THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI

S.No | 11

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1.	NAME OF THE ORGANIZATION/DEP	TT: Executive Engineer Buildings Division Tharparkar @ Mithi.
2.	PROVINCIAL /LOCAL GOVT:/OTHER	Government of Sindh (Provincial).
3.	UNITS) IN DISTRICT THARPARKAR I HONOURABLE Mr. CHETAN MAL AR	CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03- (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25- UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY WANI MPA SINDH (RS-168). (2) (Kirshan Kolhi) U/C Nagarparkar Taluka Nagarparkar.
		1
4.	TENDER NUMBER:	No. TC/G-55/3370 dated: 22-09-2011.
5.	BRIEF DESCRIPTION OF CONTRACT:	Construction of GPS Building (03-Units), School Boundary Wall
		(01-Unit) Public Library (05-Units) & Digging of well (25-Units).
	FORUM THAT APPROVED THE SCHEN	AE: District Development Committee.
7.	TENDER ESTIMATED VALUE:	0.290 (M)
8.	ENGINEER'S ESTIMATE; (For civil works only)	285917/-
9.	ESTIMATED COMPLETION E 7 A	S PER CONTRACT): (03) Months.
10	. TENDER OPENED ON (DATE 12)	29-10-2011 at 2:00 pm
	. NUMBER OF TENDER DOCUMEN PS (Attach list of buyers)	<u>01.</u> 5. <u>03</u>
12	2. NUMBER OF BIDS RECEIVED:	03
13	NUMBER OF BIDDERS PRESENT AT T	HE TIME OF OPENING OF BIDS: 03
14	BID EVALUATION REPORT: (Enclose a copy)	Attached.
15	NAME AND ADDRESS OF THE SUCCE	SSFUL BIDDER: Mr. Qambar Khan Khoso.
16	5. ÇONTRACT AWARD PRICE:	Rs. 285419/-
	7. BANKING OF SUCCESSFUL BIDDER II (i.e. 1st, 2nd, 3rd EVALUATION BID). 3. METHOD OF PROCUREMENT USED:	
	a). SINGLE STAGE-ONE ENV	ELOPE PR OCEDURE Domestic/Local
	b). SINGLE STAGE-TWO ENV	ELOPE PROCEDURE
	c). TWO STAGE BIDDING PR	OCEDURE *
	d). TWO -STAGE-TWO ENVE	LOPE BIDDING PROCEDURE
	PLEASE SPECIFY IF ANY C	OTHER METHOD OF PROCUREMENT WAS AD OPTED i.e. ONTRACTING ETC. WITH BRIEF REASONS:

	DEPARTMENT THARPARKAR @	MITHI.		
		*		
20	WHETHER THE PROCUREMENT V	WAS INCLUDED IN ANN	ŲAL PI	ROCUREMENT PLAN? :
				Yes √ No .
21	-ADVERTISEMENT:			103
	i). » SPPRA Website	*	Yes	S.No 9825/SPPRA 1D
	(If yes, give date and SPPRA	identification No.)		Withheld
			No	
			140	
	ii). News papers		Yes	Daily Umat Hyderabad/Karac
۲.	(If yes, give names of newsp	apers and dates)		on 28-09-2011
			No	VAL 222-027-201.1
20	NATURE OF GOVERN		140	
2	NATURE OF CONTRACT	3		
				Domestic V Int.
			5	/Local
23	WHETHER QUALIFICATION	ERIA		
	WAS INCLUDED IN BIDDING AND	QER DOCUMENTS?		Leg I
	(If yes, enclose a copy).			Yes No 🗸
	-			
24	WHETHER BID EVALUATION CRI	TERIA		
	WAS INCLUDED IN BIDDING/TEI	NDER DOCUMENTS?		Yes No V
	(If yes, enclose a copy).			
25	WHETHER APPROVAL OF COMPR	STENT AUTHORITY WAS	OBTA	INED FOR LIGINIC A
	METHOD OTHER THAN OPEN CO	OMPETITIVE BIDDING?)	TATE LOW ORLING M
			- consents	
		No.	N/A.	Yes No
26	. WAS BID SECURITY OBTAINED FI	ROM ALL THE BIDDERS		7
			· (19)	
			A	Yes V No
27	. WHETHER THE SUCCESSFUL BID	WAS LOWEST EVALUE	ATED B	ID/BUST BUALLIATUS BID (
	case of consultancies)	politor 511101	-1000	
			N/A.	Yes No
28	WHETHER THE SUCCESSFUL BIDI	DER WAS PROTESTONES	,	4
	COMPLAINT?	- www. recrimically	1	Yes No 🗸
29	WHETHER NAMES OF THE PROPERTY	700 () 70 000		
	WHETHER NAMES OF THE BIDDE TIME OF OPENING OF BIDS?	SKS AND THEIR QUOTE	D PRIC	ES WERE READ OUT AT TH
	*			Yes V No
-				
i))	WHETHER EVALUATION REPORT	GIVEN TO BIDDERS BEF	ORET	HE AWARD OF CONTRACT?
	(Attach copy of the bid evaluation rep	port)		T 21 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
				Yes V No

1411

31. ANY COMPLAINTS RECEIVED				Principle Control
(If yes, result thereof)		Yes		- Comment
		No 🗸		
	ž. ;			7770
32. ANY DEVIATION FROM SPECI	FICATIONS GIVEN IN	THE TENDER N	OTICE/DOCUMEN	NTS .
(If yes, give details)		Yes	- The same of the same	
(ii yes, give assum)			8	
		No V	-	8 8 8
33. WAS THE EXTENSION MADE	THE PREPONSE TIME?			
(If yes, give reasons)	IIA ICTOL OLYON TITLE	3.80		. 1
(II yes, give reasons)	: #	Yes		
		1		1 2 200
		No. V		
				_
34. DEVIATION FROM C. LIFIC	CRITTRIA			[197.2 - 196.2]
34. DEVIATION FROM Qualified (If yes, give detailed reasons)	WOOLON CKITEKET			***************************************
(If yes, give detance reason		Yes		
**		1.0		
		No V		
35. WAS IT ASSURED BY THE PI	CONTRINIC ACUINGY	HAT THE SELEC	CTED FIRM IS NO	r black
	OCOKING Macing	A.	The state of the s	
LISTED?			Yes V No	
*			OVERNIO ACENICY	TO THE
36. WAS A VISIT MADE BY AN	IY OFFICER /OFFICIA	TOF THE PROC	JUKING AGBNCI	IS TO BE
CYMPT IED'S DDEMISIS IN C	TIMENER THE STATE AND	THE TANK THE PARTY OF THE PARTY	141: 11.00\ DEX.	
ASCERTAINED REGARDING	3 FINANCING OF A191	1'Mc HIWOTION		
(If yes, enclose a copy)		A. C.	Yes No	
		787		
37. WERE PROPER SAFEGUAR	DS PROVIDED ON MC	BILIZATION AD	VANCE PAYMEN	IT IN THE
CONTRACT (BANK GUARA	NTEE ET C)?		100	
			Yes No	
38. SPECIAL CONDITIONS IF A	VNY			
(If yes, give Brief Description)	Yes		
No.		350 /		
		No V		
EXECUTIVE IN CHIEER		L		
BEILDINGS DIVISION				
THARPARKAR@MITHI				SAN THE PARTY OF
1	+6 + 0.			
	1.4			*
FOR OFFICE USE ONLY				. 1-4-
				West of the second
Little Fixed For State of Stat				
	- 8			أناح المنها

1 Sinding

OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/3715 Dated: 4 / 11 /2011.

Mr. Qamber Khan Khoso, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168).

Digging of well @ Village Moondro (Kirshan Kolhi) U/C Nagarparkar Taluka Nagarparkar.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at 51.30% Above, in words (Fifty one point thirty Percent above), the schedule rates as entered in the schedule "B" and being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

CDISPRICT OFFICER BUILDINGS
THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

DISTRICT OFFICER BUILDINGS

VSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)

**UBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER

**PA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI

**MPA SINDH (RS-168) DIGGING OF WELL

(AT VILLAGE MOONDRO KIRSHAN KOLHI U/C NAGARPARKAR TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

ANTITY	S.#	ITEM OF WORK	RATE	UNIT	AMOUNT
75-Cft	01	Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. In Ordinary soil or sand From 0' to 5' depth			
J-CII		(Rs. Eight hundred ninety nine Ps. Three only)	899/03	%0Cft	427/-
75-Cft		From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	%0Cft	446/-
75-Cft	02	Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth			
/S-CII		(Rs. Four thousand eight hundred forty only)	4840/-	%0Cft	2299/-
75-Cft		From 15' to 20' depth (Rs. Six thousand fifty only)	6050/-	%0Cft	2874/-
75-Cft		From 20' to 25' depth (Rs. Seven thousand two hundred sixty only)	7260/-	%0Cft	3449/-
75-Cft		From 25' to 30' depth (Rs. Eight thousand four hundred seventy only)	8470/-	%0Cft	4023/-
75-Cft		From 30' to 35' depth (Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	4598/-
75-Cft		From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	5173/-
75-Cft		From 40' to 45' depth (Rs. Twelve thousand one hundred only)	12100/-	%0Cft	5748/-
324-Cft		From 45' to 80' depth (Rs. Thirteen thousand three hundred ten only)	13310/-	%0Cft	44242/-
319-Cft	03	Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6. (Rs. Five thousand one Ps, Seventy only)			
		(KS. Five indusand one Fs. Severity only)	5001/70	%Cft	65972/-
173-Cft	04	Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps.			
		Fifteen only)	3865/15	%Cft	6687/-
228-Sft	05	(Rs. Five hundred seventy two Ps. Seventy seven			
		only)	572/77	%Sft	1306/-

63-Cft	06	Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12			
		(Rs. Two thousand nine hundred thirty five Ps. Ten only)			
			2935/10	%Cft	1849/-
225-Sft	07	Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (Rs. One thousand three hundred ninety six Ps. Sixty.			
		seven only)	1396/67	%Sft	3143/-
.07-Cwt	08	Supplying R.S Grider 4"x8" size of approved quality (Rs. Two thousand four hundred only)			
			2400/-	P.Cwt	4120/-
				TOTAL	156356/-

- 1. Premium on Non-Schedule Item not be allowed.
- 2. Only Hill -sand will be used allowed.
- Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- 4. Water arrangement will be made by the contractor at his own cost.
- 5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- 6. Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

Contractor

Deputy District Officer Buildings Diplo/N'parkar District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI.

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN PROPERTY DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE

Digging of well @ Village Own Jo Wandhio (Allahwarayo Nohri) U/C Nagarparkar Taluka

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates).

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) <u>N/A</u> (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

02

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/	Remarks
	1	2	3	4	5	
1.	A, Mr. Amanullah.	285575/-	1 st Lowest	Saving Rs. 342/-	Lowest	Accepted
2.	B Mr. Gul Hassan.	289640/-	2 nd Highest	Excess Rs. 3723/-	Higher	Rejected
3.	C Mr. Muhammad Ishaque.	297458/-	3 rd Highest	Excess Rs. 11541/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE
BUILDINGS DIVISION
THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI

S.No | 12

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

19		The car Buildings Division Tharparkar @ Mithi.
1.	NAME OF THE ORGANIZATION/DEPTT: E	executive Engineer Buildings Division Tharparkar @ Mithi.
2.	PROVINCIAL /LOCAL GOVT:/OTHER:	Sovernment of Stitute (1.50 PRIMARY SCHOOL (03-
	TITLE OF CONTRACT: UNITS) SCHOOL BOUNDARY WALL (01-U	NIT) PUBLIC LIBRARY (05-01/115) & STEEPING BY FR MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY
	Nagarparkar.	
A	. TENDER NUMBER:	No. TC/G-55/3370 dated: 22-09-2011.
	BRIEF DESCRIPTION OF CONTRACT:	Construction of GPS Building (03-Units), School Boundary Wall
		(01-Unit) Public Library (05-Units) & Digging of well (25-Units).
-	5. FORUM THAT APPROVED THE SCHEME:	District Development Committee.
	7. TENDER ESTIMATED VALUE:	0.290 (M)
	8 ENGINEER'S ESTIMATE:	<u>285917/-</u>
2	(For civil works only) 9. ESTIMATED COMPLETION EN ON AS P	PER CONTRACT): (03) Months.
	9. ESTIMATED COMPLETION	29-10-2011 at 2:00 pm
	10. TENDER OF FIVED OF (B.112)	
	11. NUMBER OF TENDER DOCUMENT (Attach list of buyers)	
	12. NUMBER OF BIDS RECEIVED:	03
	13. NUMBER OF BIDDERS PRESENT AT THE	E TIME OF OPENING OF BIDS: US
	14. BID EVALUATION REPORT: (Enclose a copy)	Attached.
	15. NAME AND ADDRESS OF THE SUCCES	SFUL BIDDER Mr. Amanullah.
	16 CONTRACT AWARD PRICE:	Rs. 285575/~
	17. BANKING OF SUCCESSFUL BIDDER IN (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: -	(Tick one): 1
-	a). SINGLE STAGE-ONE ENVE	ELOPE PROCEDURE
-	b). SINGLE STAGE-TWO ENV	ELOPE PROCEDURE
1	c). TWO STAGE BIDDING PR	OCEDURE
	c). TWO STAGE BIDDING FA	* 1
		LOPE BIDDING PROCEDURE
15	PLEASE SPECIFY IF ANY EMERGENCY, DIRECT CO	OTHER METHOD OF PROCUREMENT WAS AD OPTED i.e. ONTRACTING ETC. WITH BRIEF REASONS:
		The state of the s

DEPARTMENT THARPARKAR @ MITHI.	
, WHETHER THE PROCUREMENT WAS INCLUDED IN ANNI	UAL PROCUREMENT PLAN?
), WHEITIER HIET ROCCIONALI	4.03
	Yes V No
1. ADVERTISEMENT:	
	Yes S.No 9825/SPPRA ID
i). * SPPRA Website (If yes, give date and SPPRA identification No.)	Withheld
() 50, 8 5	No
ii). News papers	Yes Daily Umat Hyderabad/Karachi
(If yes, give names of newspapers and dates)	on 28-09-2011
•	No
22. NATURE OF CONTRACT	
ZZ. NATORE OF CONTRACT	Domestic V Int. , 4
	/Local
23. WHETHER QUALIFICATION TERIA	
WAS INCLUDED IN BIDD OF CAME OF DOCUMENTS? (If yes, enclose a copy).	Yes No V
(ii yes, eliclose a copy).	
24. WHETHER BID EVALUATION CRIFFERIA	
WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?	Yes No V
(If yes, enclose a copy).	
25. WHETHER APPROVAL OF COMPETENT AUTHORITY W	AS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING	
	N/A Yes No
26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDER	KS?\ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \
ZO, WAS DID SECONT TO STATE THORATES AND SECOND	Yes V No
27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVAL	
case of consultancies)	N/A. Yes No
28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICA	LLY [N.T. 15, 17]
COMPLAINT?	Yes No V
29. WHETHER NAMES OF THE BIDDERS AND THEIR QUO	OTED PRICES WERE READ OUT AT THE
WAY OF OR OTHER WAYS OF PURCE.	
TIME OF OPENING OF BIDS?	Yes V No

it says

	31.	ANY COMPLAINT (If yes, result thereo	S RECEIVED					E
		, , , , , , , , , , , , , , , , , , , ,	*)		Yes			
- 1		1			No	,		
				* .		1		
	32.	ANY DEVIATION I (If yes, give details)	ROM SPECIFIC	ATIONS GIVEN	IN THE TEN	NDER NOTIC	CE/DOCUM	ENTS
.41 -1					Yes			7.
	W.				No	/		
	. 00	¥		•		V		
	33.	WAS THE EXTENSI (If yes, give reasons)	ON MADE IN F	ESPONSE TIME	?			
		ŧ		1.74	12/			
		A.			Yes			1 1232
					No	1		
	34.	DEVIATION FROM (If yes, give detailed	C LIFIC TI	ON CRITERIA				1-0
	-1	(iii yes, give detailed	reasons		2 1 <u> </u>		4	
		*			Yes			7
					No	√		
10	35.	WAS IT ASSURED B LISTED?	Y THE PROCUI	RING AGENCY	THAT THE S	ELECTED E	IDM 10 Nom]
-	· · ·	LISTED?			A.	ALLCIED F.		BLACK
	. 96 Y		4			Yes	V No	
	1	WAS A VISIT MAD. SUPPLIER'S PREMIS ASCERTAINED REG If yes, enclose a copy	ARDING RINTA	ICER /OFFICIA CTION WITH TH NCING OF VISIT	L OF THE F LE PROCURI NF ABROA	ROCURING EMENT? IF S D	AGENCY 1 50, DETAILS	O THE
					- 146	Yes	No V	714-1
-	37. V	VERE PROPER SAFI CONTRACT (BANK)	GUARDS PRO	vided on moe	BILIZATION	ADVANCE	PAYMENT	IN TUE
		CONTRACT (BANK	GUAKANTEE E	TC)?			91	- 14 -44 -44
	38. S	PECIAL CONDITIO	NIC TO A NO.	*		Yes	No V	
	(1	If yes, give Brief Desc	ription)	x ;				
		li			Yes			
	111/10/2	- A		i i	No .	/		
	/ RETTITION	IVE TO CINEER						
000	THARPA	RKAR @ MITHI						
-								
-	FOR OFF	ICE USE ONLY		1-6		7		
1	3480							
					*			1 1 2
						120		
				*			*	layer loyer
				4.1				
1								

X1/3

1 9-4c

with of Goth Voy: Sil: (3-wers) Dek: 120mory wall (or-wes) rubble library (1

©:- (0232)261430
OFFICE OF THE
DISTRICT OFFICER BUILDINGS
THARPARKAR @ MITHI
NO. TC/G-55/3709 Dated: 4 / /// /2011.

Mr. Amanullah, Government Contractor.

JECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME: SPONSORED BY HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168).

Digging of well @ Village Own Jo Wandhio (Allahwarayo Nohri) U/C Nagarparkar Taluka Nagarparkar.

erence: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at <u>(51.40% Above, in ords (Fifty one point forty Percent above)</u>, the schedule rates as entered in the schedule "B" and ing the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the order documents. Please start the work within 7 (Seven) days of the receipt of this work order under a supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISPRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for nformation. The date for start and completion should please be reported to this office.

DISTRICT OFFICER BUILDINGS

11307 Got Vings 200: (5 wars) see: 1 series of war (1 - any wow exercing to

RUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) LIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI MPA SINDH (RS-168) DIGGING OF WELL

T VILLAGE OWN JO WANDHIO ALLAHWARAYO NOHRI U/C NAGARPARKAR TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

TITY	S.# ITEM OF WORK			
		RAT	E UNI	T AMOUN
lft	level and disposal of soil within one chain. Ordinary soil or sand From 0' to 5' depth	In		
Cft	(Rs. Eight hundred ninety nine Ps. Three only) From 5' to 10' depth	899/0	3 %0Cf	t 427/-
	(Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	, %0Cf	t 446/-
dit	02 Dry sinking in well including loading an removing excavated material in hard soil. From 10' to 15' depth (Rs. Four thousand eight hundred forty only)			
.ft		4840/-	%0Cft	2299/-
	From 15' to 20' depth (Rs. Six thousand fifty only)	6050/-	%0Cft	2874/-
lft ft	From 20' to 25' depth (Rs. Seven thousand two hundred sixty only)	7260/-	%0Cft	3449/-
t	From 25' to 30' depth (Rs. Fight thousand four hundred seventy only)	8470/-	%0Cft	4023/-
t	From 30' to 35' depth (Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	4598/-
	From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	5173/-
	From 40' to 45' depth (Rs. Twelve thousand one hundred only)	12100/-	%0Cft	5748/-
	From 45' to 80' depth (Rs. Thirteen thousand three hundred ten only)	13310/-	%0Cft	
	and the state of t		700CII	44242/-
03	Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6. (Rs. Five thousand one Ps. Seventy only)			
		5001/70	%Cft	65972/-
04	Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only)			
05	Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven	3865/15	%Cft	6687/-
		572/77	%Sft	1306/-

Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only)

2935/10

%Cft

1849/-

Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (Rs. One thousand three hundred ninety six Ps. Sixty seven only)

1396/67

%Sft

3143/-

Supplying R.S Grider 4"x8" size of approved (Rs. Two thousand four hundred only)

2400/-

P.Cwt

4120/-

TOTAL 156356/-



Premium on Non-Schedule Item not be allowed.

Only Hill -sand will be used allowed.

Cartage on any item higher supplied by the Department or arranged by the Contractor will 3. be not allowed.

4. Water arrangement will be made by the contractor at his own cost.

5. 6.

Income Tax 6% will be deducted from each bill of the contractor as per standing orders. Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

Contractor

Deputy District Officer

Buildings Diplo/N'parkar

District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI.

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: <u>CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS)</u> SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Adhigam (Ghulam Nabi Kumbhar) U/C Nagarparkar Taluka Nagarparkar.

4. Method of Procurement: Single Stage, one envelop Method.

Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder Name of Firm or Bidder Name of Firm or Bidder Cost the Bidder Ranking in terms of cost Comparison with Estimated cost		Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks	
0	1	2	43	4	5	* 6
1.	A Mr. Amanullah.	125212/-	1st Lowest	Saving Rs. 161/-	Lowest	Accepted
2.	B Mr. Qambar Khan Khoso.	127899/-	2 nd Highest	Excess Rs. 2526/-	Higher	Rejected
3.	C Mr. Muhammad Ishaque.	130884/-	3 rd Highest	Excess Rs. 5511/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE BUILDINGS DIVISION THARPARKAR @ MITHI

EXECTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI

S.No | 13

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

	Parildings Division Tharparkar @ Mithi.
1 NAME OF THE ORGANIZATION/DEPTT:	Executive Engineer Buildings Division Tharparkar @ Mithi.
* PROVINCIAL /LOCAL GOVT:/OTHEK:	Government of Solid (03-
3. TITLE OF CONTRACT: UNITS) SCHOOL BOUNDARY WALL (01-	DER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY
UNITS) IN DISTRICT THARPARKAR ON HONOURABLE Mr. CHETAN MAL ARWA	MI MPA SINDH (RS-168). m (Ghulam Nabi Kumbhar) U/C Nagarparkar Taluka
Digging of well (a) Village Adinga	m (Gilulain 1992)
Nagarparkar.	22.09.2011
4. TENDER NUMBER:	No. TC/G-55/3370 dated: 22-09-2011. Construction of GPS Building (03-Units). School Boundary Wall
5. BRIEF DESCRIPTION OF CONTRACT:	Construction of GPS Building (05-Units) & Digging of well (25-Units).
	(01-Unit) Public Library (05-Units) to Manager
6. FORUM THAT APPROVED THE SCHEM	E: District Development Committees
7. TENDER ESTIMATED VALUE:	0.1350 (M)
8. ENGINEER'S ESTIMATE:	<u>125373/-</u>
"(For civil works only)	
9, ESTIMATED COMPLETION EN DI AS	S PER CONTRACT): (03) Months.
10. TENDER OPENED ON (DATE VIE):	29-10-2011 at 2:00 pm
11. NUMBER OF TENDER DOCUMENTE'S (Attach list of buyers)	: <u>03</u>
12. NUMBER OF BIDS RECEIVED:	03
12. NUMBER OF BIDDERS PRESENT AT T	HE TIME OF OPENING OF BIDS: 03
14. BID EVALUATION REPORT:	Attached.
(Enclose a copy)	
15. NAME AND ADDRESS OF THE SUCC	ESSFUL BIDDER: Mr. Amanullah.
TO A MIN A CTC A MA P.D. PRICE:	Rs, 1252121*
16. CONTRACT AWARD THE BIDDER 17. BANKING OF SUCCESSFUL BIDDER	IN EVALUATION REPORT: Attached.
a a control ATTION DIDE	ANDONE STREET
18. METHOD OF PROCUREMENT USED	TO OPE PROCEDURE Domestic/Local
a). SINGLE STAGE-ONE EN	VELOPE PROCEDURE
b). SINGLE STAGE-TWO EN	VVELOPE PROCEDURE
c). TWO STAGE BIDDING	PROCEDURE
d). TWO -STAGE-TWO EN	VELOPE BIDDING PROCEDURE
PLEASE SPECIFY IF AN	AY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT	CONTRACTING ETC. WITH BRIEF REASONS:
W. Control of the Con	

DEP	ARTMENT THARPARKAR @	MITHI.				
		, ¥				
20. WH	ETHER THE PROCUREMENT	WAS INCLUDED IN ANN	JUAL PRO	CUREM	ENT PLAN) project
				Yes	No	
21. AD	PERTISEMENT:					
		4	Yes	C Blo	9825 /SPPR	6 873
i). *		A COLUMN TO THE STATE OF	169	2.140		n ID
	(If yes, give date and SPPR	A identification No.)			Withheld	
			No			
ii).	News papers		Yes	Daily Um	at Hyderaba	1/ICorochi
٠.	(If yes, give names of news	papers and dates)			on 28-09-2011	
	*		No			
22 NIA	TURE OF CONTRACT					
al INF	· A A	* * * * * * * * * * * * * * * * * * *			171	
			r	Domesti /Local	c √ Int.	1. 9
00 1011	PRINTED ONLY THE CONTROL					
23. WI	ETHER QUALIFICATION OF S INCLUDED IN BIDD	MERIA ANDER DOCUMENTS?				1001 100
	es, enclose a copy).			Yes	No v	
ir sre						
24. WE	ETHER BID EVALUATION C	REFERIA		-		
W.A	S INCLUDED IN BIDDING/T es, enclose a copy).	ENDER DOCUMENTS?	Vi.	Yes	No v	
(11.)	es, enclose a copy).			-		
OF TAIT	TOWNER ADDROVAL OF CO.					
ري. Wr Mi	ETHER APPROVAL OF COM THOD OTHER THAN OPEN	PETENT AUTHORITY W.: COMPETITIVE BIDDINGS	S OBTAI	NED FOR	USING A	
				E-section 1		
		1	N/A.>	Yes	No	
26. WA	S BID SECURITY OBTAINED	FROM ALL THE BIDDERS	3?	7		
			***	Yes	V No	1
			W			
27. WF	ETHER THE SUCCESSFUL B	ID WAS LOWEST EVALU	JATED BI	D/BEST	EVALUATE	D DID (h
Capt	(companience)		N/A.	Yes	No	
28 TATE	OF THE STAC CECCET IN	DDDD WAREHOVE V	-			
CO	ETHER THE SUCCESSFUL BI MPLAINT?	DDEK WAS TECHNICALI	LY	Yes	No V	
		i.		L		_
29. WI-	ETHER NAMES OF THE BID	DERS AND THEIR OFFICE	יסופס חש	C MITTER	DUAD OVER	A 172 172 172
TIN	TE OF OPENING OF BIDS?		ED PRICI		7	AI IFIE
•		-1		Yes	No	
30. WF	ETHER EVALUATION REPO	RT GIVEN TO BUDDERS B	EEO RE TE	TE AWAT	SD OF COM	מיזי א כיידיי
(At	ach copy of the bid evaluation	report)		W. LY 1.1.C. 7.1	DOLCON	TACIS
				Yes	V No	
						4

1 44

	(If yes, result thereof)	CEIVED							ine 1	and the
00	(ii yes, resuit increor)			Yes			0.000111			
				25						
			47°.	No	V					
	32. ANY DEVIATION FRO (If yes, give details)	M SPECIFICATI	ONS GIVEN IN	THE TEN	DER N	OTICE/I	DOCU	MEN	TS	
10 + 1	(11 yes, give details)			Yes		100				
	79.			No	/					
	*			140	٧					
	33. WAS THE EXTENSION	MADE IN RESI	PONSE TIME?				IIIWa j			
	(If yes, give reasons)		1.4	**					23	
				Yes				7	y 15512 (
				No		1100				
				140	V					
	34. DEVIATION FROM C.	LIFICATION	CRITERIA						test.	- part
1 8	(If yes, give detailed rea	sone!								
				Yes						
		~030	30	No						
					V					
-	35. WAS IT ASSURED BY	THE PROCURIN	IG ACHNOY TH	AT THE	SELECT:	ED FIRM	IS NO	OT BL	ACK	
	LISTED?				-					- 1
4	787	*		Wa.		Yes 🗸	No			
	36. WAS A VISIT MADE SUPPLIER'S PREMISES ASCERTAINED REGAL (If yes, enclose a copy)	IN COMMECT	ON WITH REELS	PROCLID	EMENT D	?? IF SO,	DETA	ILS T	O BE	
	37. WERE PROPER SAFEO	TIAPOS PROVI	DED ON MODE	77	523367		100000			
	37. WERE PROPER SAFEC CONTRACT (BANK G	JARANTEE ET	DED ON WORIT	IZATION	ADVA	NCE PA	YMEN	IT IN	THE	
						Yes ""	No	/	100	10044
Y	38. SPECIAL CONDITION	S IF ANY	•		1		1			
	(If yes, give Brief Descri	ption)	N- 1	Yes						-
	li.			res						
	. 4			No	/		-	-		
1	CUTIVE ENGINEER			لننا						10.0
	ÅRPARKAR @ MITHI									
1.7.										
FOI	R OFFICE USE ONLY	\$7							*	
			*	N.					1.25-	
		1				4 1				
						7 ×			ingu I	wi i
14										
			4.1							

1 14 44 4

Page No. 3

©:- (0232)261430 OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/3725 Dated: 5 / 11 /2011.

To,

Mr. Amanullah, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Adhigam (Ghulam Nabi Kumbhar) U/C Nagarparkar Taluka Nagarparkar.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at <u>(68.50% Above, in</u> words (<u>Sixty eight point fifty Percent above</u>), the schedule rates as entered in the schedule "B" and being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar.</u>

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS
THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI. Carth of Goth Vay: Sch. (3-wars) Deh: Bomony wall 101-was 1 rusaur "

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)

PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER

MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI

MPA SINDH (RS-168) DIGGING OF WELL

(AT VILLAGE ADHIRAM GHULAM NABI KUMBHAR U/C NAGARPARKAR TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

UANTITY	S.#	ITEM OF WORK	RATE	UNIT	AMOUNT
166-Cft	01	Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. In Ordinary soil or sand From 0' to 5' depth			
		(Rs. Eight hundred ninety nine Ps. Three only)	899/03	%0Cft	149/-
166-Cft		From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	%0Cft	156/-
166-Cft	02	Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth			
		(Rs. Four thousand eight hundred forty only)	4840/~	%0Cft	803/-
166-Cft		From 15' to 20' depth (Rs. Six thousand fifty only)	6050/-	%0Cft	1004/-
166-Cft		From 20' to 25' depth (Rs. Seven thousand two hundred sixty only)	7260/-	%0Cft	1205/-
66-Cft		From 25' to 30' depth (Rs. Eight thousand four hundred seventy only)	8470/-	%0Cft	1406/-
66-Cft		From 30' to 35' depth (Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	1607/-
66-Cft		From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	1808/-
66-Cft		From 40' to 45' depth (Rs. Twelve thousand one hundred only)	12100/-	%0Cft	2009/-
663-Cft		From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only)	13310/-	%0Cft	8825/-
12-Cft	03	Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6			
		(Rs. Five thousand one Ps. Seventy only)	5001/70	%Cft	30610/-
20-Cft	04	Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only)			
68-Sft	05	Company planta, 2 (411 H.; J.	3865/15	%Cft	4638/-
o or	03	Cement plaster 3/4" thick up to 20ff height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)	709 /05	0/00	4404 (
			708/95	%Sft	1191/-

24-Cft	. 06	guage. 1:6:12,				
		(Rs. Two thousand nine hundred thirty five Ps. Ten				
			2935/10	%Cft	704/-	
100-Sft	07	Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (Rs. One thousand three hundred ninety six Ps. Sixty seven only)				
			1396/67	%Sft	1397/-	
0.57-Cwt	08	Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)				
			3850/-	P.Cwt	1368/-	
				TOTAL	59707/-	

come of Eloto Vay, 3ch: (3-wirs) 2ch: Bomony Wall Low was now

- 1. Premium on Non-Schedule Item not be allowed.
- Only Hill -sand will be used allowed.
- 3. Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- 4. Water arrangement will be made by the contractor at his own cost.
- 5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

امالاناما

Contractor .

Deputy District Officer Buildings Diplo/N'parkar

District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

1. Nome of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI.

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: <u>CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS)</u> <u>SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS)</u> & <u>DIGGING OF WELL (25-UNITS)</u> IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Wadhan Jo Wandhio (Natho Wadho) U/C Nagarparkar Taluka Nagarparkar.

4. Method of Procurement: Single Stage, one envelop Method:

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

02

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	A Mr. Jani Nohri	125212/-	1st Lowest	Saving Rs. 161/-	Lowest	Accepted
2.	B Mr. Ali Nawaz.	127302/-	2 nd Highest	Excess Rs. 1929/-	Higher	Rejected
3.	C Mr. Qambar Khan Khos.	130884/-	3 rd Highest	Excess Rs. 5511/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE
BUILDINGS DIVISION THARPARKAR @ MITHI

EXECUTIVE ENTINEER BUILDINGS DIMISION THARPARKAR @ MITHI

S.No | 14

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

$\underline{\text{TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF }}$ WORKS, SERVICES & GOODS

1.	NAME OF THE ORGANIZATION/DEF	TT: Executive Engineer Buildings Division Tharparkar @ Mithi.
2.	PROVINCIAL /LOCAL GOVT:/OTHEI	R: Government of Sindh (Provincial).
3.	TITLE OF CONTRACT: UNITS) SCHOOL BOUNDARY WALL UNITS) IN DISTRICT THARPARKAR HONOURABLE Mr. CHETAN MAL AR	CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03- (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25- UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY WANI MPA SINDH (RS-168).
		han jo wandhio (Natho Wadho) U/C Nagarparkar Taluka
	Nagarparkar.	. *.
4.	TENDER NUMBER:	No. TC/G-55/3370 dated: 22-09-2011.
5.	BRIEF DESCRIPTION OF CONTRACT:	Construction of GPS Building (03-Units), School Boundary Wall
		(01-Unit) Public Library (05-Units) & Digging of well (25-Units).
6.	FORUM THAT APPROVED THE SCHE	ME: District Development Committee.
7.	TENDER ESTIMATED VALUE:	0.1350 (M)
8.	ENGINEER'S ESTIMATE: (For civil works only)	<u>125373/-</u>
9.	ESTIMATED COMPLETIO, (A)	AS PER CONTRACT): (03) Months.
10	O. TENDER OPENED ON (DATE: 11. ME): 29-10-2011 at 2:00 pm
11	NUMBER OF TENDER DOCUMENTS (Attach list of buyers)	OLD 03
12	2. NUMBER OF BIDS RECEIVED:	03
13	3. NUMBER OF BIDDERS PRESENT AT T	THE TIME OF OPENING OF BIDS: 03
	4. BID EVALUATION REPORT: (Enclose a copy)	Attached.
13	5. NAME AND ADDRESS OF THE SUCC	ESSFUL BIDDER: Mr.Janí Nohri.
1	6. CONTRACT AWARD PRICE;	Rs. 125212/-
	7. BANKING OF SUCCESSFUL BIDDER (i.e. 1st, 2nd, 3rd EVALUATION BID). 8. METHOD OF PROCUREMENT USED:	
	a). SINGLE STAGE-ONE EN	VELOPE PROCEDURE Domestic/Local
	b). SINGLE STAGE-TWO EN	VELOPE PROCEDURE
	c). TWO STAGE BIDDING P	ROCEDURE
	d). TWO -STAGE-TWO ENV	ELOPE BIDDING PROCEDURE
		OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. ONTRACTING ETC. WITH BRIEF REASONS:

- 19.	APPROVING AUTHORITY FOR AWARD OF CONTRACT: I	EXECUTIVE ENGINEER BUILDINGS
	DIVISION THARPARKAR @ MITHI & SUPERINTENDING DEPARTMENT THARPARKAR @ MITHI.	G ENGINEER WORKS & SERVICES
20.	WHETHER THE PROCUREMENT WAS INCLUDED IN ANN	JUAL PRO CUREMENT PLAN?
21.	ADVERTISEMENT:	Yes V No
1981	i). « SPPRA Website	Yes S.No 9825/SPPRA ID
	(If yes, give date and SPPRA identification No.)	Withheld
	ii). News papers	No
.2.	(If yes, give names of newspapers and dates)	Yes Daily Umat Ryderabad/Karaci.i on 28-09-2011
22.	NATURE OF CONTRACT	No
		Domestic / Int. +
23,	WHETHER QUALIFICATION TERIA WAS INCLUDED IN BIDDY LE DER DOCUMENTS? (If yes, enclose a copy).	
r-ja		Yes No V
24.	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDUR DOCUMENTS? (If yes, enclose a copy).	Yes No 🗸
25.	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS METHOD OTHER THAN OPEN COMPETITIVE BIDDINGS	OBTAINED FOR USING A
20	WAS DODGE	N/A. Yes No
20.	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	
27, 1	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED FOR CONSULTANCIES (1997)	Yes V No
:	case of consultancies)	N/A. Yes No No N/A.
28. 1	" WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?	
		Yes No V
29, V	WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED FIME OF OPENING OF BIDS?	PRICES WERE READ OUT AT THE
30 T	AVLIDULIUS WAX	Yes V No
30. V	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFO Attach copy of the bid evaluation report)	DRE THE AWARD OF CONTRACT?
		Yes V No

(If yes, result thereof								
(S.	,		TY	es	120			i ingi !
			N	0 1			-	
32. ANY DEVIATION BY	20) (000	~ 1						
32. ANY DEVIATION FI (If yes, give details)	KOW SPECIFIC	CATIONS GIVE	EN IN THE T	ENDE	RNOT	CE/DO	CLIME	NITO.
			TYG	e			COMIL	
			Ne	, /			-	
33 WAS TIJE TATES TO O		a a		1				
33. WAS THE EXTENSIO (If yes, give reasons)	NMADEINR	RESPONSE TIM	IE?					
. , -, 8, -, -, -, -, -, -, -, -, -, -, -, -, -,		1.46				2	4	
	No.		Ye					40
A			4					
			No	1				
34. DEVIATION TROP								
34. DEVIATION FROM (If yes, give detailed re	FIFIC LIC	ON CRITERIA				1 - 1 - 1 - 1 - 1 - 1		
- 10 - Administra	(a50);	and a second				4		177
	A. 67		Yes	1				
	402	30						
	di		No	1	-		-	
35, WAS IT ASSURED BY	THE THE THE							
	LEE PROCEED	TN to Market Comment						
LISTED?	XIOCON	CING AGENCY	THAT THE	SELE	CTED F	IRM IS N	JOT DY	A core
35. WAS IT ASSURED BY LISTED?	Z ROCON	and AGENGY	THAT THE	SELE	CTED F	IRM IS 1	VOT BI	ACK
***		1			Voc	1/ 12		
36. WAS A VISIT MADE					Yes	V No		
36. WAS A VISIT MADE SUPPLIER'S PREMICES	BY ANY OFFI	CER /OFFICIA	AL OF THE	PROC	Yes	V No		
36. WAS A VISIT MADE 1 SUPPLIER'S PREMISES ASCERTAINED REGAL	BY ANY OFFI	CER /OFFICIA	AL OF THE	PROC	Yes	V No		
36. WAS A VISIT MADE	BY ANY OFFI	CER /OFFICIA	AL OF THE	PROC	Yes	V No		
36. WAS A VISIT MADE I SUPPLIER'S PREMISES ASCERTAINED REGAI (If yes, enclose a copy)	BY ANY OFFI IN CONNEC RDING FINAN	ICER /OFFICIA TION WITH IN VCING OF VISI	AL OF THE LIB PROCUI TATE ABRO.	PROC REMEI	Yes URING	AGENO AGENO SO, DET	CY TO AILS T	THE O BE
36. WAS A VISIT MADE I SUPPLIER'S PREMISES ASCERTAINED REGAI (If yes, enclose a copy)	BY ANY OFFI IN CONNEC RDING FINAN	ICER /OFFICIA TION WITH IN VCING OF VISI	AL OF THE LIB PROCUI TATE ABRO.	PROC REMEI	Yes URING	AGENO AGENO SO, DET	CY TO AILS T	THE O BE
36. WAS A VISIT MADE I SUPPLIER'S PREMISES ASCERTAINED REGAI (If yes, enclose a copy)	BY ANY OFFI IN CONNEC RDING FINAN	ICER /OFFICIA TION WITH IN VCING OF VISI	AL OF THE LIB PROCUI TATE ABRO.	PROC REMEI	Yes URING	AGENO AGENO SO, DET	CY TO AILS T	THE O BE
36. WAS A VISIT MADE 1 SUPPLIER'S PREMISES ASCERTAINED REGAL	BY ANY OFFI IN CONNEC RDING FINAN	ICER /OFFICIA TION WITH IN VCING OF VISI	AL OF THE LIB PROCUI TATE ABRO.	PROC REMEI	Yes URING NT? IF S	AGENCE OF NO	CY TO AILS T	THE O BE
36. WAS A VISIT MADE I SUPPLIER'S PREMISES ASCERTAINED REGAI (If yes, enclose a copy) 37. WERE PROPER SAFEG CONTRACT (BANK GU	BY ANY OFFI IN CONNEC RDING FINAN UARDS PROV JARANTEE ET	ICER /OFFICIA TION WITH IN VCING OF VISI	AL OF THE LIB PROCUI TATE ABRO.	PROC REMEI	Yes URING	AGENO AGENO SO, DET	CY TO AILS T	THE O BE
36. WAS A VISIT MADE I SUPPLIER'S PREMISES ASCERTAINED REGAI (If yes, enclose a copy) 37. WERE PROPER SAFEG CONTRACT (BANK GU	BY ANY OFFI IN CONNEC RDING FINAN UARDS PROV JARANTEE ET	ICER /OFFICIA TION WITH TO VCING OF VISI VIDED ON MO CC)?	AL OF THE LIB PROCUI TATE ABRO.	PROC REMEI	Yes URING NT? IF S	AGENCE OF NO	CY TO AILS T	THE O BE
36. WAS A VISIT MADE I SUPPLIER'S PREMISES ASCERTAINED REGAI (If yes, enclose a copy) 37. WERE PROPER SAFEG CONTRACT (BANK GU	BY ANY OFFI IN CONNEC RDING FINAN UARDS PROV JARANTEE ET	ICER /OFFICIA TION WITH IN VCING OF VISI	AL OF THE HE PROCUI THE ABRO.	PROC REMEI	Yes URING NT? IF S	AGENCE OF NO	CY TO AILS T	THE O BE
36. WAS A VISIT MADE I SUPPLIER'S PREMISES ASCERTAINED REGAI (If yes, enclose a copy) 37. WERE PROPER SAFEG CONTRACT (BANK GU	BY ANY OFFI IN CONNEC RDING FINAN UARDS PROV JARANTEE ET	ICER /OFFICIA TION WITH TO VCING OF VISI VIDED ON MO CC)?	AL OF THE LIB PROCUI TATE ABRO.	PROC REMEI	Yes URING NT? IF S	AGENCE OF NO	CY TO AILS T	THE O BE
36. WAS A VISIT MADE I SUPPLIER'S PREMISES ASCERTAINED REGAI (If yes, enclose a copy) 37. WERE PROPER SAFEG CONTRACT (BANK GU 38. SPECIAL CONDITIONS (If yes, give Brief Descrip	BY ANY OFFI IN CONNEC RDING FINAN UARDS PROV JARANTEE ET	ICER /OFFICIA TION WITH TO VCING OF VISI VIDED ON MO CC)?	AL OF THE HE PROCUI THE ABRO.	PROC REMEI	Yes URING NT? IF S	AGENCE OF NO	CY TO AILS T	THE O BE
36. WAS A VISIT MADE I SUPPLIER'S PREMISES ASCERTAINED REGAI (If yes, enclose a copy) 37. WERE PROPER SAFEG CONTRACT (BANK GL 38. SPECIAL CONDITIONS (If yes, give Brief Descrip	BY ANY OFFI IN CONNEC RDING FINAN UARDS PROV JARANTEE ET	ICER /OFFICIA TION WITH TO VCING OF VISI VIDED ON MO CC)?	AL OF THE HE PROCUITY ABRO. BILIZATION Yes	PROC REMEI	Yes URING NT? IF S	AGENCE OF NO	CY TO AILS T	THE O BE
36. WAS A VISIT MADE I SUPPLIER'S PREMISES ASCERTAINED REGAI (If yes, enclose a copy) 37. WERE PROPER SAFEG CONTRACT (BANK GL 38. SPECIAL CONDITIONS (If yes, give Brief Descrip	BY ANY OFFI IN CONNEC RDING FINAN UARDS PROV JARANTEE ET	ICER /OFFICIA TION WITH TO VCING OF VISI VIDED ON MO CC)?	AL OF THE HE PROCUITY ABRO. BILIZATION Yes	PROC REMEI	Yes URING NT? IF S Yes ANCE Yes	AGENCE OF NO	CY TO AILS T	THE O BE
36. WAS A VISIT MADE I SUPPLIER'S PREMISES ASCERTAINED REGAI (If yes, enclose a copy) 37. WERE PROPER SAFEG CONTRACT (BANK GU 38. SPECIAL CONDITIONS (If yes, give Brief Descrip	BY ANY OFFI IN CONNEC RDING FINAN UARDS PROV JARANTEE ET	ICER /OFFICIA TION WITH TO VCING OF VISI VIDED ON MO CC)?	AL OF THE HE PROCUITY ABRO. BILIZATION Yes	PROC REMEI	Yes URING NT? IF S	AGENCE OF NO	CY TO AILS T	THE O BE
36. WAS A VISIT MADE I SUPPLIER'S PREMISES ASCERTAINED REGAI (If yes, enclose a copy) 37. WERE PROPER SAFEG CONTRACT (BANK GL 38. SPECIAL CONDITIONS (If yes, give Brief Descrip	BY ANY OFFI IN CONNEC RDING FINAN UARDS PROV JARANTEE ET	ICER /OFFICIA TION WITH TO VCING OF VISI VIDED ON MO CC)?	AL OF THE HE PROCUITY ABRO. BILIZATION Yes	PROC REMEI	Yes URING NT? IF S Yes ANCE Yes	AGENCEO, DET. No PAYME	CY TO AILS T	THE O BE
36. WAS A VISIT MADE I SUPPLIER'S PREMISES ASCERTAINED REGAI (If yes, enclose a copy) 37. WERE PROPER SAFEG CONTRACT (BANK GL 38. SPECIAL CONDITIONS (If yes, give Brief Descrip EXECUTIVE EN GINEER BLALDINGS DIVISION THARPARKAR @ MITHI	BY ANY OFFI IN CONNEC RDING FINAN UARDS PROV JARANTEE ET	ICER /OFFICIAL TION WITH TO NOING OF VISION TIDED ON MO TO)?	AL OF THE HE PROCUITY ABRO. BILIZATION Yes	PROC REMEI	Yes URING NT? IF S Yes ANCE Yes	AGENCEO, DET. No PAYME	CY TO AILS T	THE O BE
36. WAS A VISIT MADE I SUPPLIER'S PREMISES ASCERTAINED REGAI (If yes, enclose a copy) 37. WERE PROPER SAFEG CONTRACT (BANK GL 38. SPECIAL CONDITIONS (If yes, give Brief Descrip	BY ANY OFFI IN CONNEC RDING FINAN UARDS PROV JARANTEE ET	ICER /OFFICIA TION WITH TO VCING OF VISI VIDED ON MO CC)?	AL OF THE HE PROCUITY ABRO. BILIZATION Yes	PROC REMEI	Yes URING NT? IF S Yes ANCE Yes	AGENCEO, DET. No PAYME	CY TO AILS T	THE O BE
36. WAS A VISIT MADE I SUPPLIER'S PREMISES ASCERTAINED REGAI (If yes, enclose a copy) 37. WERE PROPER SAFEG CONTRACT (BANK GL 38. SPECIAL CONDITIONS (If yes, give Brief Descrip EXECUTIVE EN GINEER BLALDINGS DIVISION THARPARKAR @ MITHI	BY ANY OFFI IN CONNEC RDING FINAN UARDS PROV JARANTEE ET	ICER /OFFICIAL TION WITH TO NOING OF VISION TIDED ON MO TO)?	AL OF THE HE PROCUITY ABRO. BILIZATION Yes	PROC REMEI	Yes URING NT? IF S Yes ANCE Yes	AGENCEO, DET. No PAYME	CY TO AILS T	THE O BE
36. WAS A VISIT MADE I SUPPLIER'S PREMISES ASCERTAINED REGAI (If yes, enclose a copy) 37. WERE PROPER SAFEG CONTRACT (BANK GL 38. SPECIAL CONDITIONS (If yes, give Brief Descrip EXECUTIVE EN GINEER BLALDINGS DIVISION THARPARKAR @ MITHI	BY ANY OFFI IN CONNEC RDING FINAN UARDS PROV JARANTEE ET	ICER /OFFICIAL TION WITH TO NOING OF VISION TIDED ON MO TO)?	AL OF THE HE PROCUITY ABRO. BILIZATION Yes	PROC REMEI	Yes URING NT? IF S Yes ANCE Yes	AGENCEO, DET. No PAYME	CY TO AILS T	THE O BE
36. WAS A VISIT MADE I SUPPLIER'S PREMISES ASCERTAINED REGAI (If yes, enclose a copy) 37. WERE PROPER SAFEG CONTRACT (BANK GL 38. SPECIAL CONDITIONS (If yes, give Brief Descrip EXECUTIVE EN GINEER BLALDINGS DIVISION THARPARKAR @ MITHI	BY ANY OFFI S IN CONNEC RDING FINAN UARDS PROV JARANTEE ET S IF ANY	ICER /OFFICIAL TION WITH TO NOING OF VISION TIDED ON MO TO)?	AL OF THE HE PROCUITY ABRO. BILIZATION Yes	PROC REMEI	Yes URING NT? IF S Yes ANCE Yes	AGENCEO, DET. No PAYME	CY TO AILS T	THE O BE
36. WAS A VISIT MADE I SUPPLIER'S PREMISES ASCERTAINED REGAI (If yes, enclose a copy) 37. WERE PROPER SAFEG CONTRACT (BANK GL 38. SPECIAL CONDITIONS (If yes, give Brief Descrip EXECUTIVE EN GINEER BLALDINGS DIVISION THARPARKAR @ MITHI	BY ANY OFFI IN CONNEC RDING FINAN UARDS PROV JARANTEE ET	ICER /OFFICIAL TION WITH TO NOING OF VISION TIDED ON MO TO)?	AL OF THE HE PROCUITY ABRO. BILIZATION Yes	PROC REMEI	Yes URING NT? IF S Yes ANCE Yes	AGENCEO, DET. No PAYME	CY TO AILS T	THE O BE

* 1

OFFICE OF THE

DISTRICT OFFICER BUILDINGS

THARPARKAR @ MITHI

NO. TC/G-55/3736 Dated: 5 / t/ /2011

To,

Mr. Jani Nohri, Government Contractor.

SUBJECT;-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Wadhan Io Wandhio (Natho Wadho) U/C Nagarparkar Taluka Nagarparkar.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at (68.50% Above, in words (Sixty eight point fifty Percent above), the schedule rates as entered in the schedule "B" and being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

LOIS PRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI. ONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)
PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER
MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI
MPA SINDH (RS-168) DIGGING OF WELL

(AT VILLAGE WADHAN JO WANDHIO NATHO WADHO U/C NAGARPARKAR TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

		ITEM OF WORK			
			RATE	UNIT	AMOUNT
166-Cft	01	Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. In Ordinary soil or sand From 0' to 5' depth			
dec em		(Rs. Eight hundred ninety nine Ps. Three only)	899/03	%0Cft	149/-
166-Cft		From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	%0Cft	156/-
	02	Dry sinking in well including loading and removing excavated material in hard soil.			
66-Cft		From 10' to 15' depth (Rs. Four thousand eight hundred forty only)	4840/-	%0Cft	803/-
66-Cft		From 15' to 20' depth (Rs. Six thousand fifty only)	6050/-	%0Cft	1004/-
66-Cft		From 20' to 25' depth (Rs. Seven thousand two hundred sixty only)	7260/-	%0Cft	1205/-
66-Cft		From 25' to 30' depth (Rs. Eight thousand four hundred seventy only)	8470/-	%0Cft	1406/-
66-Cft		From 30' to 35' depth (Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	1607/-
66-Cft		From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	1808/-
6-Cft		From 40' to 45' depth (Rs. Twelve thousand one hundred only)	12100/-	%0Cft	2009/-
3-Cft		From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only)	13310/-	%0Cft	8825/-
2-Cft	03	Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only)			
l-Cft		Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only)	5001/70	%Cft	30610/-
. 00			3865/15	%Cft	4638/-
S-Sft	05	Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)			

06 Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12. (Rs. Two thousand nine hundred thirty five Ps. Ten 2935/10 %Cft 704/-Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing (Rs. One thousand three hundred ninety six Ps. Sixty seven only) 1396/67 1397/-%Sft 0.57-Cwf Supplying R.S Grider 4"x8" size of approved (Rs. Three thousand eight hundred fifty only) 3850/-P.Cwt 1368/-TOTAL 59707/-

MILE

- Premium on Non-Schedule Item not be allowed.
- Only Hill –sand will be used allowed.
- Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- Water arrangement will be made by the contractor at his own cost.
- 5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- 6. Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

Contractor

Deputy District Officer Buildings Diplo/N'parkar

District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHL

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE

Digging of well @ Village Pardharo (Hemraj Wakeel) U/C Nagarparkar Taluka Nagarparkar.

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
	1	2	3	4		
1.	A Mr. Qambar Khan Khoso.	125272/-	1st Lowest	Saving Rs. 101/-	Lowest	Accepted
2.	B Mr. Amanullah.	127302/-	2 nd Highest	Excess Rs. 1929/-	Higher	Rejected
3.	C Mr. Ali Nawaz.	130884/-	3 rd Highest	Excess Rs. 5511/-	Highest	Rejected

DIVISIONAL ACCUENTS OFFICE BUILDINGS DIVISION THARPARKAR @ MITHI

EXEQUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI

S.No | 15

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

	at line Mithi *
4	NAME OF THE ORGANIZATION/DEPTT: Executive Engineer Buildings Division Tharparkar @ Mithi.
1.	COVER (OTCLED) Covernment of Single (110 villes)
	TITLE OF CONTRACT: CONSTRUCTION OF GOVERNMENTS) & DIGGING OF WELL (25- UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25- UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY (70)
	UNITS) IN DISTRICT THARFARKAR GIVE AND AND MALARWANI MPA SINDH (RS-168). HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168). Digging of well @ Village Pardharo (Hemraj Wakeel) U/C Nagarparkar Taluka Nagarparkar.
	TENDER NUMBER: No. TC/G-55/3370 dated: 22-09-2011.
- 5	TENDER NUMBER: BRIEF DESCRIPTION OF CONTRACT: Construction of GPS Building (03-Units), School Boundary Wall Construction of GPS Building (03-Units), School Boundary Wall
	(01-Unit) Public Library (05-Units) & Digging G. Hen (12)
2	FORUM THAT APPROVED THE SCHEME: District Development Committee.
	7. TENDER ESTIMATED VALUE: 0.1350 (M)
	8. ENGINEER'S ESTIMATE: 125373/- (For civil works only)
	9. ESTIMATED COMPLETION BY OF AS PER CONTRACT): (03) Months.
	10. TENDER OPENED ON (DATE 1E): 29-10-2011 at 2:00 pm
1	11. NUMBER OF TENDER DOCUMENT OF . 03
	(Attach list of buyers)
1	12. NUMBER OF BIDS RECEIVED: 03
	13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 03
1	14. BID EVALUATION REPORT: (Enclose a copy)
	15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Oambar Khan Khoso.
	16 CONTRACT AWARD PRICE: Rs. 125272/-
	17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one):
Section 1	a). SINGLE STAGE-ONE ENVELOPE PROCEDURE ✓ Domestic/Local
	b). SINGLE STAGE-TWO ENVELOPE PROCEDURE
	c). TWO STAGE BIDDING PROCEDURE
5	d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE
	PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. * EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: *

19. APPROVING AUTHORITY FOR AWARD OF CO.
19. APPROVING AUTHORITY FOR AWARD OF CONTRACT: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI & SUPERINTENDING ENGINEER WORKS & SERVICES
20. WHETHER THE PROCUREMENT WAS DESCRIBED.
20. WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?
21. ADVERTISEMENT: Yes V No
i). * SPPRA Website (If yes, give date and SPPRA identification No.) Yes S.No 9825/SPPRA ID Withheld
ii). News papers (If yes, give names of newspapers and dates) Yes Daily Umat Hyderabadic and the second of the se
on 28-09-2017
22. NATURE OF CONTRACT No Domestic / Int.
23. WHETHER QUALIFICASION CERIA WAS INCLUDED IN BIDD DER DOCUMENTS? Yes No V
24. WHETHER BID EVALUATION CRIEBRIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy). Yes No V
25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?
27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID (in Yes No No Yes Yes No Yes Ye
28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE
30. WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
Yes V No

7.30%

31. ANY COMPLAINTS RECEIVED				tole costs
(If yes, result thereof)		Yes		
		No	1	
	W 1			J 17, 23
32. ANY DEVIATION FROM SPECIFIC	CATIONS GIVEN IN	THE TEN	NDER NOTICE/DOCUM	IENTS
(If yes, give details)		Yes	T. T.	7
(7)	*			
796		No	1	
*	à			
33. WAS THE EXTENSION MADE IN	RESPONSE TIME?			
(If yes, give reasons)	*	-	T	<u> </u>
		Yes		- 1 Julian 11
		No	1	
34. DEVIATION FROM Q. LIFIC	CION CRITERIA		*	10.1
(If yes, give detailed reasons)				
		Yes	s	
		No		
35, WAS IT ASSURED BY THE PRO	CURING AGENCY T	HAT TH	E SELECTED FIRM IS N	OT BLACK ,
LISTED?		à.	Yes V No	1 1
* * * * * * * * * * * * * * * * * * *				
36. WAS A VISIT MADE BY ANY SUPPLIER'S PREMISES IN CON ASCERTAINED REGARDING F (If yes, enclose a copy)	INECTION WITH THE	言語でいって	OKPINIDIAL: IL DO) DOY	CY TO THE AILS TO BE
(ii yes, enclose a copy)		- Sanda	Yes No	
37. WERE PROPER SAFEGUARDS	PROVIDED ON MOE	ILIZAT:	ION ADVANCE PAYME	INT IN THE
CONTRACT (BANK GUARAN)	TEE ET C)?		Yes " N	77
			165	
38. SPECIAL CONDITIONS IF ANY				
(If yes, give Brief Description)	X. (Y	(es	
1				
M.		1	No V	
EXEQUITIVA ENGINEER				
SULDINGS DIVISION THARPARKAR @ MITHI				
VIIIAM AKKAK SIMITI				
		-		
FOR OFFICE USE ONLY	1-#			
			*	x 1, 24-1
	*			learl with
			*	1000

2 9-4-6

OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/3722 Dated: 5 / H /2011

Mr. Qambar Khan Khoso, Government Contractor.

JBIECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MI. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Pardharo (Hemraj Wakeel) U/C Nagarparkar Taluka Nagarparkar.

leference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at <u>68.60% Above</u>, in Jords (<u>Sixty eighty point sixty Percent above</u>), the schedule rates as entered in the schedule "B" and reing the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the ender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

CDISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI. NSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER IPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI MPA SINDH (RS-168) DIGGING OF WELL

(AT VILLAGE PARDHARO HEMRAJ WAKEEL U/C NAGARPARKAR TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

ANTITY	S.#	ITEM OF WORK	RATE	UNIT	AMOUNT
				1 0.112	AMOUNT
66-Cft	01	Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. In Ordinary soil or sand From 0' to 5' depth			
(CD		(Rs. Eight hundred ninety nine Ps. Three only)	899/03	%0Cft	149/-
66-Cft		From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	%0Cft	156/-
66-Cft	02	Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth			
		(Rs. Four thousand eight hundred forty only)	4840/-	%0Cft	803/-
6-Cft		From 15' to 20' depth (Rs. Six thousand fifty only)	6050/-	%0Cft	1004/-
6-Cft		From 20' to 25' depth (Rs. Seven thousand two hundred sixty only)	7260/-	%0Cft	1205/-
6-Cft		From 25' to 30' depth (Rs. Eight thousand four hundred seventy only)	8470/-	%0Cft	1406/-
6-Cft		From 30' to 35' depth (Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	1607/-
6-Cft		From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	1808/-
6-Cft		From 40' to 45' depth (Rs. Twelve thousand one hundred only)	12100/-	%0Cft	2009/-
3-Cft		From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only)	13310/-	%0Cft	8825/-
			4		
2-Cft	03	Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6			
		(Rs. Five thousand one Ps. Seventy only)	5001/70	%Cft	30610/-
-Cft	04	Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only)			
		·····con.ony/	3865/15	%Cft	4638/-
-Sft	05	Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)			
			708/95	%Sft	1191/-

24-Cft	06	Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12. (Rs. Two thousand nine hundred thirty five Ps. Tenonly)				
			2935/10	%Cft	704/-	
100-Sft	07	Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (Rs. One thousand three hundred ninety six Ps. Sixty seven only)				
			1396/67	%Sft	1397/-	
l.57-Cwt	08	Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)				
			3850/-	P.Cwt	1368/-	
				TOTAL	59707/-	77

- 1. Premium on Non-Schedule Item not be allowed.
- Only Hill -sand will be used allowed.
- Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- Water arrangement will be made by the contractor at his own cost.
- 5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

Contractor

Deputy District Officer Buildings Diplo/N'parkar

District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

1: Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHL

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Karki (Bhoorji Thakar) U/C Pithapur Taluka Nagarparkar.

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

02

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

			127			
S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	· 6
1.	A Mr. Amanullah.	125212/-	1st Lowest	Saving Rs. 161/-	Lowest	Accepted
2.	B Mr. Sabir Ali Fakir.	127302/-	2 nd Highest	Excess Rs. 1929/-	Higher	Rejected
3.	C Mr. Qambar Khan Khoso.	129690/-	3 rd Highest	Excess Rs. 4317/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE
BUILDING DIVISION
THARPARKAR @MITHI

EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI

S.No | 16

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1.	NAME OF THE ORGANIZATION/DEPT	F: Executive Engineer Buildings Division That parkar & Million
2.	PROVINCIAL /LOCAL GOVT:/OTHER:	Government of Sindh (Provincial).
3.	UNITS) IN DISTRICT THARPARKAR UI	CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-11-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY ANI MPA SINDH (RS-168). 1000 Ti Thakar) U/C Pithapur Taluka Nagarparkar.
4.	TENDER NUMBER:	No. TC/G-55/3370 dated: 22-09-2011.
5.	BRIEF DESCRIPTION OF CONTRACT:	Construction of GPS Building (03-Units), School Boundary Wall
		(01-Unit) Public Library (05-Units) & Digging of well (25-Units).
6.	FORUM THAT APPROVED THE SCHEM	E: District Development Committee.
7.	TENDER ESTIMATED VALUE:	0.1350 (M)
8	, ENGINEER'S ESTIMATE: (For civil works only)	125373/-
9	ESTIMATED COMPLETION BY AS	PER CONTRACT): (03) Months.
1	0. TENDER OPENED ON (DATE 1994):	29-10-2011 at 2:00 pm
1	NUMBER OF TENDER DOCUMENTS— (Attach list of buyers)	03
1	2. NUMBER OF BIDS RECEIVED:	<u>03</u>
1	3. NUMBER OF BIDDERS PRESENT AT TH	HE TIME OF OPENING OF BIDS: <u>03</u>
1	4. BID EVALUATION REPORT: (Enclose a copy)	Attached.
1	15. NAME AND ADDRESS OF THE SUCCE	SSFUL BIDDER, Mr. Amanullah.
1	16. CONTRACT AWARD PRICE:	Rs. 125212/-
	17. BANKING OF SUCCESSFUL BIDDER IN (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: -	
	a). SINGLE STAGE-ONE ENV.	ELOPE PROCEDURE
	b). SINGLE STAGE-TWO ENV	PELOPE PROCEDURE *
	c). TWO STAGE BIDDING PR	OCEDURE -
	d). TWO -STAGE-TWO ENVE	**ELOPE BIDDING PROCEDURE *
		OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. DNTRACTING ETC. WITH BRIEF REASONS:

19.	APPROVING AUTHORITY FOR AWARD OF	CONTRACT: EX	ECUTIV	E ENGI	NEER I	BUILD	INGS
	DIVISION THARPARKAR @ MITHI & SUP	ERINTENDING	ENGIN	EER WO	RKS &	SERVI	CES
	DEPARTMENT THARPARKAR @ MITHI.	w					
20.	WHETHER THE PROCUREMENT WAS INCI	LUDED IN ANNU	JAL PRO	CUREM	ENT P	LAN?	j redent
		•					
				Yes	V N	5	
21.	ADVERTISEMENT:				_1_	لسا	25-27-1-29-1
	*		Yes	C No	9825/5	1212TD A	(17)
	 sPPRA Website (If yes, give date and SPPRA identification) 	ation No.	103	5.140	Withh		147
	()> Si - o anno arm or 1 Mil Mortalino	auditivo.j	No		AATCITI	CITT	
			LIVE				
	ii). News papers (If yes, give names of newspapers and	(dates)	Yes	Daily Um	at Hyda	rabad/F	(arach)
1.	*				on 28-09	-2011	
			No				
22.	NATURE OF CONTRACT	*		ye in president			
				Domesti /Local		Int.	, 49
				L			
23.	WHETHER QUALIFICATION OF THE DO	OCTIMENTS?					
	(If yes, enclose a copy).	Jeomin (10:		Yes	N	0 1	
						1	
24.	WHETHER BID EVALUATION CRIFFRIA					1 /	
	WAS INCLUDED IN BIDDING/TENDER DO (If yes, enclose a copy).	DCUMENTS?		Yes	N	0 1	

.25.	WHETHER APPROVAL OF COMPETENT A	UTHORITY WAS	OBTAIN	JED FOR	USING	3 A	
	METHOD OTHER THAN OPEN COMPETIT	IVE BIDDING?					
		V.	SN/A	Yes	N	0	
26.	. WAS BID SECURITY OBTAINED FROM AL	THE BIDDERS	7				
	TAND THOM AL		. 2007	-		, 1	1762
			1	Yes	VN	0	
27,	WHETHER THE SUCCESSFUL BID WAS L	OWEST EVALUA	TED BII)/BEST	EVALU	ATED	BID (in
	case of consultancies)		N/A.	Yes	No		
28	WHETHER THE SUCCESSION PROPERTY.	0 000 00 00 00 00 00 00 00 00 00 00 00					
20.	. WHETHER THE SUCCESSFUL BIDDER WA COMPLAINT?	5 IECHNICALLY		Yes	No	1	
29.	WHETHER NAMES OF THE BIDDERS AND	THEIR OUOTER	PRICE	5 WERE	READ	OTIT A	THE
*	TIME OF OPENING OF BIDS?	V = 11 × 100		Yes	/ No	7	A LILL
	* - 1					لــــــــــــــــــــــــــــــــــــــ	
30.	WHETHER EVALUATION REPORT GIVEN	TO BIDDERS BEF	ORETH	EAWAF	RD OF	CONTR	ACI?
	(Attach copy of the bid evaluation report)	1		Yes	V No		-J- ·
				100	200		

	(If yes, res	ulttherona									
10	() -0, 1 3	(TICLEOL)				Yes		-			v=4.1
	*					143				100	
	*					No	1			_	
	00 130-			* .			-				
	32. ANY DEV	IATION FR e details)	ROM SPECIF	FICATIONS	GIVEN IN	THE TEN	NDER NOT	TICE/D	OCU	MENT	5
200						Yes					
	91										
		Ý				No	V				
	33. WAS THE 1 (If yes, give	EXTENSIO	N MADE IN	N RESPONSE	TIME?						
				: 4					5.5		
		69	No.			Yes			-	- ·	
		A. 9				1				1.	
		TO THE				No-	/				
**	34 DEVIATION	AT EDOL									
	34. DEVIATION (If yes, give	detailed re	asons)	CON CRITEI	RIA			d			0.4
			4.0			1 2/ 1				ule:	
			**	****		Yes			4.1		
				A STATE OF THE PARTY OF THE PAR		No	/				
	25 717						3500				
	35. WAS IT ASS LISTED?	SURED BY	THE PROC	URING AGE	NOY THA	AT THE C	El Ecura	DIDLE	0.22-		
	1.15 1.161.17					an addition	DOMESTIC BUILDING	PIRA	S ALCO	1. 131 A	TIC.
	v.							7.70000	0110	T 107-17.7.	-11
	A.	79-		16		A	Yes	1/1	NIn		
=	36, WAS A VIS	T MADE	DV AND -				Yes	1	No		
=	36, WAS A VIS	T MADE	DV AND -				Yes	1	No		
	36. WAS A VIS SUPPLIER'S ASCERTAIN	T MADE PREMISES	BY ANY O	FFICER /OF	FICIÁL O	I THE P	Yes ROCURIN	1	No		
	36. WAS A VIS SUPPLIER'S ASCERTAIN	T MADE PREMISES	BY ANY O	16	FICIÁL O	I THE P	Yes ROCURIN	1	No		
	36. WAS A VIS	T MADE PREMISES	BY ANY O	FFICER /OF	FICIÁL O	I THE P	Yes ROCURIN IMENT? II	1	No	TO THE	HE BE
	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo	FREMISES FREMISES FRED REGA Se a copy)	BY ANY OI 5 IN CONN RDING FIN	FFICER /OF ECTION WIN ANCING OF	FICIAL C I'H TUE I VVISIT) IE	P THE P PROCURE ABROAL	Yes ROCURIN IMENT? IF	G AGI	No ENCY ETAIL	TO TI	HE BE
	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo	TO MADE PREMISES VED REGAL se a copy)	BY ANY OI 5 IN CONN RDING FIN	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	P THE P PROCURE ABROAL	Yes ROCURIN IMENT? IF	G AGI	No ENCY ETAIL	TO TI	HE BE
	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo	TO MADE PREMISES VED REGAL se a copy)	BY ANY OI 5 IN CONN RDING FIN	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	P THE P PROCURE ABROAL	Yes ROCURIN IMENT? IF	G AGI	No ENCY ETAIL	TO TI	HE BE
	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo	TO MADE PREMISES VED REGAL se a copy)	BY ANY OI 5 IN CONN RDING FIN	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	P THE P PROCURE ABROAL	Yes ROCURIN EMENT? II D Yes ADVANC	G AGE	No ENCY ETAIL No MENT	TO TI	HE BE
	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo 37. WERE PROF CONTRACT	THE MADE PREMISES PED REGAL SE a copy) PER SAFEG (BANK GU	BY ANY OF IN CONN RDING FIN CUARDS PR UARANTEE	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	P THE P PROCURE ABROAL	Yes ROCURIN IMENT? IF	G AGE	No ENCY ETAIL	TO TI	HE BE
	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo 37. WERE PROF CONTRACT 38. SPECIAL CO	THE MADE PREMISE PREMISE PED REGAL SE A COPY PER SAFEG (BANK GUNDITIONS	BY ANY OF SIN CONN. RDING FIN. CUARDS PR. UARANTEE	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	P THE P PROCURE ABROAL	Yes ROCURIN EMENT? II D Yes ADVANC	G AGE	No ENCY ETAIL No MENT	TO TI	HE BE
	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo 37. WERE PROF CONTRACT	THE MADE PREMISE PREMISE PED REGAL SE A COPY PER SAFEG (BANK GUNDITIONS	BY ANY OF SIN CONN. RDING FIN. CUARDS PR. UARANTEE	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	PROCUÉE ABROAL	Yes ROCURIN EMENT? II D Yes ADVANC	G AGE	No ENCY ETAIL No MENT	TO TI	HE BE
	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo 37. WERE PROF CONTRACT 38. SPECIAL CO	THE MADE PREMISE PREMISE PED REGAL SE A COPY PER SAFEG (BANK GUNDITIONS	BY ANY OF SIN CONN. RDING FIN. CUARDS PR. UARANTEE	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	P THE P PROCURE ABROAL	Yes ROCURIN EMENT? II D Yes ADVANC	G AGE	No ENCY ETAIL No MENT	TO TI	HE BE
	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo 37. WERE PROF CONTRACT 38. SPECIAL CO	THE MADE PREMISE PREMISE PED REGAL SE A COPY PER SAFEG (BANK GUNDITIONS	BY ANY OF SIN CONN. RDING FIN. CUARDS PR. UARANTEE	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	THE PPROCURE ABROAL	Yes ROCURIN EMENT? IF Yes ADVANC Yes	G AGE	No ENCY ETAIL No MENT	TO TI	HE BE
EXP	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo. 37. WERE PROF CONTRACT 38. SPECIAL CO (If yes, give B	IT MADE PREMISE PREMISE PER SAFEG (BANK GU NDITIONS rief Descrip	BY ANY OF SIN CONN. RDING FIN. CUARDS PR. UARANTEE	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	THE PROCUÉE ABROAL	Yes ROCURIN EMENT? IF Yes ADVANC Yes	G AGE	No ENCY ETAIL No MENT	TO TI	HE BE
EXZX Bjri	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo 37. WERE PROF CONTRACT 38. SPECIAL CO (If yes, give B	IT MADE PREMISER PREMISER PREMISER PER SAFEG (BANK GI NDITIONS rief Descrip	BY ANY OF SIN CONN. RDING FIN. CUARDS PR. UARANTEE	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	THE PPROCURE ABROAL	Yes ROCURIN EMENT? II Yes ADVANC Yes	G AGE SO, D	No RENT	TO TI	HE BE
EXZX But	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo. 37. WERE PROF CONTRACT 38. SPECIAL CO (If yes, give B	IT MADE PREMISER PREMISER PREMISER PER SAFEG (BANK GI NDITIONS rief Descrip	BY ANY OF SIN CONN. RDING FIN. CUARDS PR. UARANTEE	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	THE PPROCURE ABROAL	Yes ROCURIN EMENT? II Yes ADVANC Yes	G AGE	No RENT	TO TI	HE BE
EXZX But	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo 37. WERE PROF CONTRACT 38. SPECIAL CO (If yes, give B	IT MADE PREMISER PREMISER PREMISER PER SAFEG (BANK GI NDITIONS rief Descrip	BY ANY OF SIN CONN. RDING FIN. CUARDS PR. UARANTEE	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	THE PPROCURE ABROAL	Yes ROCURIN EMENT? II Yes ADVANC Yes	G AGE SO, D	No RENT	TO TI	HE BE
EXXX BUII TVÍAÍ	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo 37. WERE PROF CONTRACT 38. SPECIAL CO (If yes, give B CUTIVE EN GIN ILDINGS DIVISIA RPARKAR @ MI	PREMISES PREMISES PREMISES PED REGAL SE a copy) PER SAFEG (BANK GU NDITIONS rief Descrip	BY ANY OF SIN CONN. RDING FIN. CUARDS PR. UARANTEE	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	THE PPROCURE ABROAL	Yes ROCURIN EMENT? II Yes ADVANC Yes	G AGE SO, D	No RENT	TO TI	HE BE
EXXX BUII TVÍAÍ	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo 37. WERE PROF CONTRACT 38. SPECIAL CO (If yes, give B	PREMISES PREMISES PREMISES PED REGAL SE a copy) PER SAFEG (BANK GU NDITIONS rief Descrip	BY ANY OF SIN CONN. RDING FIN. CUARDS PR. UARANTEE	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	THE PPROCURE ABROAL	Yes ROCURIN IMENT? II Yes ADVANC Yes	G AGE SO, D	No RENT	TO TI	HE BE
EXXX BUII TVÍAÍ	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo 37. WERE PROF CONTRACT 38. SPECIAL CO (If yes, give B CUTIVE EN GIN ILDINGS DIVISIA RPARKAR @ MI	PREMISES PREMISES PREMISES PED REGAL SE a copy) PER SAFEG (BANK GU NDITIONS rief Descrip	BY ANY OF SIN CONN. RDING FIN. CUARDS PR. UARANTEE	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	THE PPROCURE ABROAL	Yes ROCURIN EMENT? II Yes ADVANC Yes	G AGE SO, D	No RENT	TO THE STO	HE BE III
EXXX BUIL TYTA'I	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo 37. WERE PROF CONTRACT 38. SPECIAL CO (If yes, give B CUTIVE EN GIN ILDINGS DIVISIA RPARKAR @ MI	PREMISES PREMISES PREMISES PED REGAL SE a copy) PER SAFEG (BANK GU NDITIONS rief Descrip	BY ANY OF SIN CONN. SIN CONN. RDING FIN. SUARDS PR. UARANTEE SIF ANY ption)	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	THE PPROCURE ABROAL	Yes ROCURIN IMENT? II Yes ADVANC Yes	G AGE SO, D	No RENT	TO TI	HE BE III
EXXX BUIL TYTA'I	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo 37. WERE PROF CONTRACT 38. SPECIAL CO (If yes, give B CUTIVE EN GIN ILDINGS DIVISIA RPARKAR @ MI	PREMISES PREMISES PREMISES PED REGAL SE a copy) PER SAFEG (BANK GU NDITIONS rief Descrip	BY ANY OF SIN CONN. SUARDS PROJECT ANY ption)	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	THE PPROCURE ABROAL	Yes ROCURIN IMENT? II Yes ADVANC Yes	G AGE SO, D	No RENT	TO THE STO	HE BE III
EXXX BUIL PYIA	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo 37. WERE PROF CONTRACT 38. SPECIAL CO (If yes, give B CUTIVE EN GIN ILDINGS DIVISIA RPARKAR @ MI	PREMISES PREMISES PREMISES PED REGAL SE a copy) PER SAFEG (BANK GU NDITIONS rief Descrip	BY ANY OF SIN CONN. SUARDS PROJECT ANY ption)	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	THE PPROCURE ABROAL	Yes ROCURIN IMENT? II Yes ADVANC Yes	G AGE SO, D	No RENT	TO THE STO	HE BE i- III
EXECUTE ENTRY OF THE PORT OF	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo 37. WERE PROF CONTRACT 38. SPECIAL CO (If yes, give B CUTIVE EN GIN ILDINGS DIVISIA RPARKAR @ MI	PREMISES PREMISES PREMISES PED REGAL SE a copy) PER SAFEG (BANK GU NDITIONS rief Descrip	BY ANY OF IN CONN. FIN CONN. RDING FIN. FUARDS PR. UARANTEE S IF ANY ption)	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	THE PPROCURE ABROAL	Yes ROCURIN IMENT? II Yes ADVANC Yes	G AGE SO, D	No RENT	TO THE STO	HE BE A- HE Sea
EXXX BUIL TYTA'I	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo 37. WERE PROF CONTRACT 38. SPECIAL CO (If yes, give B CUTIVE EN GIN ILDINGS DIVISIA RPARKAR @ MI	PREMISES PREMISES PREMISES PED REGAL SE a copy) PER SAFEG (BANK GU NDITIONS rief Descrip	BY ANY OF IN CONN. FIN CONN. RDING FIN. FUARDS PR. UARANTEE S IF ANY ption)	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	THE PPROCURE ABROAL	Yes ROCURIN IMENT? II Yes ADVANC Yes	G AGE SO, D	No RENT	TO THE STO !	HE BE A- HE Sea
EXECUTE EXPLANT	36. WAS A VIS SUPPLIER'S ASCERTAIN (If yes, enclo 37. WERE PROF CONTRACT 38. SPECIAL CO (If yes, give B CUTIVE EN GIN ILDINGS DIVISIA RPARKAR @ MI	PREMISES PREMISES PREMISES PED REGAL SE a copy) PER SAFEG (BANK GU NDITIONS rief Descrip	BY ANY OF IN CONN. FIN CONN. RDING FIN. FUARDS PR. UARANTEE S IF ANY ption)	FFICER /OF. ECTION WITH	FICIAL C I'H TUE I VVISIT) IE	THE PPROCURE ABROAL	Yes ROCURIN IMENT? II Yes ADVANC Yes	G AGE SO, D	No RENT	TO THE STO !	HE BE L L L

©:- (0232)261430 OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/3731 Dated: 5 / 11 /2011.

To,

Mr. Amanullah, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Karki (Bhoorji Thakar) U/C Pithapur Taluka Nagarparkar.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at <u>(68.50% Above, in</u> words (<u>Sixty eighty point fifty Percent above</u>), the schedule rates as entered in the schedule "B" and being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI. ISTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)
UBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER
24'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI
MPA SINDH (RS-168) DIGGING OF WELL

(AT VILLAGE KARKI BHOORJI THAKAR U/C PITHAPUR TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

NTITY	S.#	ITEM OF WORK	RATE	UNIT	AMOUNT
6-Cft	01	Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. In Ordinary soil or sand. From 0' to 5' depth (Rs. Eight hundred ninety nine Ps. Three only)	899/03	%0Cft	149/-
6-Cft		From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	%0Cft	156/-
6-Cft	02	Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth (Rs. Four thousand eight hundred forty only)	4840/-	%0Cft	803/-
6-Cft		From 15' to 20' depth (Rs. Six thousand fifty only)	6050/-	%0Cft	1004/-
6-Cft		From 20' to 25' depth (Rs. Seven thousand two hundred sixty only)	7260/-	%0Cft	1205/-
6-Cft		From 25' to 30' depth (Rs. Eight thousand four hundred seventy only)	8470/-	%0Cft	1406/-
5-Cft		From 30' to 35' depth (Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	1607/-
5-Cft		From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	1808/-
5-Cft		From 40' to 45' depth (Rs. Twelve thousand one hundred only)	12100/-	%0Cft	2009/-
3-Cft		From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only)	13310/-	%0Cft	8825/-
2-Cft	03	Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only)	E001 (770	NCC	20040
D-Cft	04	Pacca brick in foundation and plinth in cement	5001/70	%Cft	30610/-
		sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only)			
3-Sft	05	Cement plaster 3/4" thick up to 20ft height 1:6	3865/15	%Cft	4638/-
		(Rs. Seven hundred eight Ps. Ninety five only)	708/95	%Sft	1191/-

4-Cft	06	Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12. (Rs. Two thousand nine hundred thirty five Ps. Ten only)			
			2935/10	%Cft	704/-
00-Sft	07	Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels			7
		(Rs. One thousand three hundred ninety six Ps. Sixty seven only)			
			1396/67	%Sft	1397/-
7-Cwt	08	Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)			
			3850/-	P.Cwt	1368/-
1.00)				TOTAL	E0707/
					59707/-

- Premium on Non-Schedule Item not be allowed.
- Only Hill -sand will be used allowed.
- Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed. 4.
- Water arrangement will be made by the contractor at his own cost.
- Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without $\ensuremath{\mathrm{re}}$ imbuement or claim against the Government on this account.

SHALL Contractor

Deputy District Officer Buildings Diplo/N'parkar

District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHL

2. Tender Reference No: TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Kasbo (Ramesh Lohar) U/C Pithapur Taluka Nagarparkar.

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A+

10. Bid(s) Rejected:

02

.11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	-3	4	5	6
1.	A Mr. Qambar Khan Khoso.	125212/-	1st Lowest	Saving Rs. 161/-	Lowest	Accepted
2.	B Mr. Shoukat Ali Nohri.	126705/-	\$\ 2 nd Highest	Excess Rs. 1332/-	Higher	Rejected
3.	C Mr. Amanullah.	129093/-	3 rd Highest	Excess Rs. 3720/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE
BUILDINGS DIVISION
THARPARKAR @ MITHI

EXPLUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI

S.No | 17

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

I. NAI	ME OF THE ORGANIZATION/DEPTT	Executive Engineer Buildings Division Tharparkar @ Mithi.
2. PRC	VINCIAL /LOCAL GOVT:/OTHER:	Government of Sindh (Provincial).
UN UN HO	<u>NOURABLE Mr. CHETAN MAL ARWA</u>	CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03- -UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25- DER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY ANI MPA SINDH (RS-168). mesh' Lohar) U/C Pithapur Taluka Nagarparkar.
4. TEN	DER NUMBER:	No. TC/G-55/3370 dated: 22-09-2011.
5. BRIE	F DESCRIPTION OF CONTRACT:	Construction of GPS Building (03-Units), School Boundary Wall
		(01-Unit) Public Library (05-Units) & Digging of well (25-Units).
6. FOR	UM THAT APPROVED THE SCHEME	
7. TEN	DER ESTIMATED VALUE:	<u>0.1350 (M)</u>
	INEER'S ESTIMATE: civil works only)	125373/-
	AWA	
	MATED COMPLETIO. E. (7) AS I	
	DER OPENED ON (DATE 12):	29-10-2011 at 2:00 pm
Att	MBER OF TENDER DOCUMENDS 90) ach list of buyers)	03
12. NU	MBER OF BIDS RECEIVED:	03
13. NU	MBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS: 03
	EVALUATION REPORT: lose a copy)	Attached.
15. NÁI	ME AND ADDRESS OF THE SUCCESS	FUL BIDDER: Mr. Qambar Khan Khoso.
	TRACT AWARD PRICE:	Rs. 125212/-
(1.e.	KING OF SUCCESSFUL BIDDER IN E 1st, 2nd, 3rd EVALUATION BID). HOD OF PROCUREMENT USED: - (T.	VALUATION REPORT: Attached.
	a). SINGLE STAGE-ONE ENVELO	OPE PROCEDURE ✓ Domestic/Local
		Domestic/ Local
	b). SINGLE STAGE-TWO ENVEL	OPE PROCEDURE
	*.	
	c). TWO STAGE BIDDING PROC	EDUŔE
	d). TWO -STAGE-TWO ENVELO	PE BIDDING PROCEDURE
St		
4	PLEASE SPECIFY IF ANY OTH	HER METHOD OF PROCUREMENT WAS AD OPTED i.e. RACTING ETC. WITH BRIEF REASONS:
	- Oly Birder CONT	MILLIANG ETC. WITH DRIEF KEASONS:

	DEPARTMENT THARPARKAR	a MITHI.					
		Y					
20.	WHETHER THE PROCUREMENT	' WAS INCLUDED IN AN	NUAL PRO	O CUREME	NT PL	AN?	roja.
		63					
				Yes Y	No		
21.	ADVERTISEMENT:						10,17-
	i). ~ SPPRA Website		Yes	S.No 9	825 /SI	PRA	ID
	(If yes, give date and SPP)	A identification No.)		1	Withhe	eld	
			No				-
	210 57			- 1			
	ii). News papers (If yes, give names of news	snanare and datas	Yes	Daily Uma	t Hyder	abad/l	Carac
5.	†	· Lakoro min nuces)		92	28-09-	2011	
			No				
22.	NATURE OF CONTRACT						
		¥					-
			y-	Domestic /Local	1	Int.	1:4
.3.	WHETHER QUALIFICATION WAS INCLUDED IN BIDD	TERIA					
	(If yes, enclose a copy).	DOCUMENTS!		Yes	No	1/	140
				163	100		
M	WHETHER BID EVALUATION C	D. Walley					
-1.	WAS INCLUDED IN BIDDING/T	ENDER DOCUMENTS?		Yes	No	1	
	(If yes, enclose a copy).	artagit a confidence			1		
25.	WHETHER APPROVAL OF COM	PETENT ATPUTANTO OF	AC OPTAI	NED FOR I	TOTATO		
	METHOD OTHER THAN OPEN	COMPETITIVE BIDDING	MO ODIAL	NED FOR	JOHNG	Α	
						-,	1
			N/A,	Yes	No		
26.	. WAS BID SECURITY OBTAINED	FROM ALL THE BIDDER	S?\	7		11/4	3)
			2				2 (%)
			100	Yes V	No		
	. WHETHER THE SUCCESSFUL B	ID WAS LOWEST EVALU	(IATED BI	D/BEST E	VATTI	a mars	nin.
27.	case of consultancies)	WOLLD'T DITTE	O'STIP DI	Yes Yes	No.	1	PIN
27.			N/A.	165	140		
27.							
	WHETHER THE SUCCESSFIII RI	DDER WASTECHNICAL	ΙV	-	-		
	. WHETHER THE SUCCESSFUL BI COMPLAINT?	DDER WAS TECHNICAL	LY	Yes	No	1	
	. WHETHER THE SUCCESSFUL BI COMPLAINT?	DDER WAS TECHNICAL	LY	Yes	No	V	
28.	COMPLAINT?					V	
28.	WHETHER THE SUCCESSFUL BI COMPLAINT? WHETHER NAMES OF THE BID TIME OF OPENING OF BIDS?					OUT A	T TI-
28.	COMPLAINT? WHETHER NAMES OF THE BID					OUT A	T TI

Fayer

5-421

1	(If yes, result there	of)		Yes	-	
2 3			€ ,	No 🗸		
	00 433V DW # 46W ON				NOW OF ANOTHER	A GOA TOO
	 ANY DEVIATION (If yes, give details 		ONS GIVEN IN .	THE TENDER	NOTICE/DOCU	MENIS.
a la	(ii yes, give details			Yes		
				No V		
	· · · · · · · · · · · · · · · · · · ·			110		
	33. WAS THE EXTENS	SION MADE IN RESI	PONSE TIME?			
	(If yes, give reason				*	
			1.4	Yes		
	A			-		1 1 2 1
				No V		
	AL DEULETON FRO				17-18-18-18-18-18-18-18-18-18-18-18-18-18-	in out
	34. DEVIATION FRO (If yes, give details		CRITERIA		,	14.1
	()> 8-1	X 22 X 22		[Vac]		
	***		1	Yes		
		4		No V		
. 71						
2 m	35. WAS IT ASSURED	BY THE PROCURÎ	VG ACENCY TH	AT THE SELE	CTED FIRM IS N	OT BLACK
	LISTED?			À	Yes V No	
	THE .					
	· 36. WAS A VISIT M.	ADE BY ANY OFFIC	ER /OFFICIAL	OF THE PROC	CURING AGENO	CY TO THE
	ASCERTAINED R	MISES IN CONNECT EGARDING FINAN	ION WITH THE	PROCUREME	NT? IF SO, DETA	AILS TO BE
	(If yes, enclose a c	opy)	CING OF VISIT, Q	r ADAOAD.		
		***		- Va-6	Yes No	
	37. WERE PROPER S	A FECTIA PIDE DROW	IDED ON MOBIL	TZATIONIA	VANGE DANG OF	
	CONTRACT (BA)	NK GUARANTEE ET	C)?	IZATION AD	VANCE PAYME	NI IN THE
			-/-		Yes No	V
	38. SPECIAL CONDI	TIONIC IE AND				
	(If yes, give Brief I		.8.			
		1		Yes		
				No 🗸		
41 1	EXECUTIVA ENGINEER		2	110		
	BUILDINGS DIVISION					
1	THARPARKAR @ MITHI					
	EOD OFFICE MONOS		: -8			
	FOR OFFICE USE ONLY				W	
					W-	1 1 642
						ippini wepit
			150		* 1	
			* 1			
7.		4				
F. 7						
and a	44					Page No. 3
	1 4					
	i i			***		

31, ANY COMPLAINTS RECEIVED

aler.

1962

to be seeded as

©:- (0232)261430 OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/ 3722 Dated: ©5/11 /2011

Mr. Qambar Khan Khoso, Government Contractor.

BIECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Kasbo (Ramesh Lohar) U/C Pithapur Taluka Nagarparkar.

ference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at <u>68.50% Above</u>, in 3rds (<u>Sixty eight point fifty Percent above</u>), the schedule rates as entered in the schedule "B" and ing the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the ider documents. Please start the work within 7 (Seven) days of the receipt of this work order under supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for ormation. The date for start and completion should please be reported to this office.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI. ERUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)
BLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER
S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI
MPA SINDH (RS-168) DIGGING OF WELL

(AT VILLAGE KASBO RAMESH LOHAR U/C PITHAPUR TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

01 Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. In Ordinary soil or sand From 0' to 5' depth (Rs. Eight hundred ninety nine Ps. Three only) 899/03 %0Cft 149/- Cft From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only) 938/96 %0Cft 156/- 02 Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth (Rs. Four thousand eight hundred forty only) 4840/- %0Cft 803/- Cft From 15' to 20' depth (Rs. Six thousand fifty only) 6050/- %0Cft 1004/- Cft From 20' to 25' depth (Rs. Seven thousand two hundred sixty only) 7260/- %0Cft 1205/- Cft From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) 8470/- %0Cft 1406/- Cft From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) 9680/- %0Cft 1607/- Cft From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) 10890/- %0Cft 1808/- Cft From 40' to 45' depth (Rs. Ten thousand eight hundred only) 12100/- %0Cft 2009/- Cft From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) 13310/- %0Cft 8825/-	NTITY	S.#	ITEM OF WORK	RATE	UNIT	AMOUNT
Levet and disposal of soil within one chain. In Ordinary soil or sand From 0' to 5' depth (Rs. Eight hundred ninety nine Ps. Three only) Prom 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only) Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth (Rs. Four thousand eight hundred forty only) From 15' to 20' depth (Rs. Six thousand fifty only) Cft From 20' to 25' depth (Rs. Six thousand fifty only) Cft From 25' to 30' depth (Rs. Eight thousand two hundred sixty only) Cft From 35' to 40' depth (Rs. Eight thousand four hundred seventy only) Cft From 35' to 40' depth (Rs. Nine thousand six hundred eighty only) Cft From 35' to 40' depth (Rs. Nine thousand six hundred eighty only) Cft From 40' to 45' depth (Rs. The thousand eight hundred ninety only) Cft From 45' to 55' depth (Rs. Thirteen thousand en hundred only) 12100/- %0Cft 1808/- Cft From 45' to 55' depth (Rs. Thirteen thousand three hundred ten only) 13310/- %0Cft 2009/- Cft From 45' to 65' depth (Rs. Thirteen thousand one Ps. Seventy only) 5001/70 %Cft 30610/- Cft Pacca brick in foundation and plinth in cement sand mortar 1.6 Cft (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- Cement plaster 3/4" thick up to 20ft height 1.6 Cft (Rs. Seven hundred eight Ps. Ninety five only)						TAMOUNT
Levet and disposal of soil within one chain. In Ordinary soil or sand From 0' to 5' depth (Rs. Eight hundred ninety nine Ps. Three only) Prom 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only) Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth (Rs. Four thousand eight hundred forty only) From 15' to 20' depth (Rs. Six thousand fifty only) Cft From 20' to 25' depth (Rs. Six thousand fifty only) Cft From 25' to 30' depth (Rs. Eight thousand two hundred sixty only) Cft From 35' to 40' depth (Rs. Eight thousand four hundred seventy only) Cft From 35' to 40' depth (Rs. Nine thousand six hundred eighty only) Cft From 35' to 40' depth (Rs. Nine thousand six hundred eighty only) Cft From 40' to 45' depth (Rs. The thousand eight hundred ninety only) Cft From 45' to 55' depth (Rs. Thirteen thousand en hundred only) 12100/- %0Cft 1808/- Cft From 45' to 55' depth (Rs. Thirteen thousand three hundred ten only) 13310/- %0Cft 2009/- Cft From 45' to 65' depth (Rs. Thirteen thousand one Ps. Seventy only) 5001/70 %Cft 30610/- Cft Pacca brick in foundation and plinth in cement sand mortar 1.6 Cft (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- Cement plaster 3/4" thick up to 20ft height 1.6 Cft (Rs. Seven hundred eight Ps. Ninety five only)		01	Excavation of well in dry upto 201 below ground	1		
Cft From 5' to 10' depth (Rs. Fight hundred ninety nine Ps. Three only) O2 Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth (Rs. Four thousand eight hundred forty only) O3 From 20' to 20' depth (Rs. Six thousand fifty only) O4 From 20' to 25' depth (Rs. Seven thousand two hundred sixty only) O5 From 30' to 35' depth (Rs. Eight thousand four hundred seventy only) O6 From 30' to 35' depth (Rs. Rs. Right thousand four hundred seventy only) O6 From 30' to 35' depth (Rs. Nine thousand four hundred seventy only) O6 From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) O6 From 35' to 40' depth (Rs. Then thousand eight hundred ninety only) O7 From 45' to 45' depth (Rs. Then thousand one hundred only) O7 From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) O7 From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) O8 Cement concrete plain i/c placing compacting finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 13.6 O7 Cement concrete plain i/c placing compacting finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 13.6 O7 Cement plaster 3/4" thick up to 20ft height 1.6 O7 Cement plaster 3/4" thick up to 20ft height 1.6 O7 Cement plaster 3/4" thick up to 20ft height 1.6 O7 Cement plaster 3/4" thick up to 20ft height 1.6 O7 Cement plaster 3/4" thick up to 20ft height 1.6 O7 Cement plaster 3/4" thick up to 20ft height 1.6 O7 Cement plaster 3/4" thick up to 20ft height 1.6 O7 Cement plaster 3/4" thick up to 20ft height 1.6 O7 Cement plaster 3/4" thick up to 20ft height 1.6 O7 Cement plaster 3/4" thick up to 20ft height 1.6 O7 Cement plaster 3/4" thick up to 20ft height 1.6 O7 Cement plaster 3/4" thick up to 20ft height 1.6 O7 Cement plaster 3/4" thick up to 20ft height 1.6 O7 Cement plaster 3/4" thick up to 20ft height 1.6 O7 Cement plaster 3/4" thick up to 20ft height 1.6 O7 Cement plaster 3/4" thick up to 20			level and disposal of soil within one chain Is	n		
(Rs. Eight hundred ninety nine Ps. Three only) (Rs. Nine hundred hinety eight Ps. Ninety six only) O2 Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth (Rs. Four thousand eight hundred forty only) C6 From 15' to 20' depth (Rs. Six thousand fifty only) C7 From 20' to 25' depth (Rs. Six thousand two hundred sixty only) C8 From 20' to 25' depth (Rs. Eight thousand four hundred seventy only) C9 From 35' to 30' depth (Rs. Eight thousand four hundred seventy only) C9 From 35' to 40' depth (Rs. Nine thousand six hundred eighty only) C9 From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) C9 From 45' to 55' depth (Rs. Twelve thousand one hundred only) C9 From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) C9 From 45' to 65' depth (Rs. Thirteen thousand one Ps. Seventy only) C9 From 45' to 65' depth (Rs. Five thousand one Ps. Seventy only) C9 Prom 45' to 65' depth (Rs. Five thousand one Ps. Seventy only) C9 Prom 45' to 65' depth (Rs. Five thousand one Ps. Seventy only) C9 Prom 45' to 65' depth (Rs. Five thousand one Ps. Seventy only) C9 Prom 45' to 65' depth (Rs. Five thousand one Ps. Seventy only) C9 C9 Prom 45' to 65' depth (Rs. Five thousand one Ps. Seventy only) C9 Prom 45' to 65' depth (Rs. Five thousand one Ps. Seventy only) C9 Prom 45' to 65' depth (Rs. Five thousand one Ps. Seventy only) C9 Prom 45' to 65' depth (Rs. Five thousand one Ps. Seventy only) C9 Prom 45' to 65' depth (Rs. Five thousand eight hundred sixty five Ps. Fifteen only)	-Cft		From 0' to 5' donth			
Cft From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only) O2 Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth (Rs. Four thousand eight hundred forty only) Cft From 15' to 20' depth (Rs. Six thousand fifty only) Cft From 20' to 25' depth (Rs. Seven thousand two hundred sixty only) Cft From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) Cft From 30' to 35' depth (Rs. Nine thousand four hundred seventy only) Cft From 35' to 40' depth (Rs. Nine thousand six hundred eighty only) Cft From 35' to 40' depth (Rs. Twelve thousand one hundred only) Cft From 45' to 65' depth (Rs. Twelve thousand one hundred only) Cft From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) Cft Prom 45' to 65' depth (Rs. Thirteen thousand hundred only) Cft Prom 45' to 65' depth (Rs. Thirteen thousand one Ps. Seventy only) Cft Prom 45' to 65' depth (Rs. Thirteen thousand one Ps. Seventy only) Cft Prom 45' to 65' depth (Rs. Five thousand one Ps. Seventy only) Cft Prom 45' to 65' depth (Rs. Thirteen thousand eight hundred sixty five Ps. Fifteen only) Cft O4 Pacca brick in foundation and plinth in cement sand mortar 1.66 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) O5 Cement plaster 3/4" thick up to 20ft height 1.66 (Rs. Seven hundred eight Ps. Ninety five only)			(Rs. Eight hundred ninety nine Ps. Three only)	899/03	%0Cft	149/_
(Rs. Nine hundred thirty eight Ps. Ninety six only) 788/96 %0Cft 156/- 788. Nine hundred thirty eight Ps. Ninety six only) 788/96 %0Cft 156/- 788. Nine hundred thirty eight Ps. Ninety six only) 788/96 %0Cft 156/- 788. Nine hundred thirty eight Ps. Ninety six only) 788/96 %0Cft 156/- 803/- 803/- 803/- 803/- 803/- 803/- 803/- 803/- 803/- 803/- 803/- 803/- 803/- 804/- 805/- 806/- 806/- 806/- 806/- 806/- 806/- 806/- 807/- 806/- 806/- 807/- 806/- 807/- 806/- 808/- 808/- 806/- 807/- 806/- 807/- 806/- 807/- 806/- 808/- 806/- 807/- 806/- 807/- 806/- 807/- 806/- 807/- 808/						140/-
Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth (Rs. Four thousand eight hundred forty only) Gft From 15' to 20' depth (Rs. Six thousand fifty only) Gft From 20' to 25' depth (Rs. Seven thousand two hundred sixty only) Temporary (Rs. Seven thousand four hundred seventy only) Temporary (Rs. Fight thousand four hundred seventy only) Temporary (Rs. Nine thousand six hundred eighty only) Temporary (Rs. Nine thousand eight hundred ninety only) Temporary (Rs. Temporar	Cft		From 5' to 10' depth	000 (0)		
Cft From 10° to 20° depth (Rs. Six thousand eight hundred forty only) Cft From 20° to 25° depth (Rs. Seven thousand tiffy only) Cft From 20° to 25° depth (Rs. Seven thousand two hundred sixty only) Cft From 20° to 25° depth (Rs. Seven thousand two hundred sixty only) Cft From 25° to 30° depth (Rs. Eight thousand four hundred seventy only) Cft From 30° to 35° depth (Rs. Nine thousand six hundred eighty only) Cft From 30° to 40° depth (Rs. Ten thousand eight hundred ninety only) Cft From 40° to 45° depth (Rs. Twelve thousand one hundred only) Cft From 40° to 45° depth (Rs. Twelve thousand one hundred ten only) Cft From 45° to 65° depth (Rs. Thirteen thousand three hundred ten only) Cft From 45° to 65° depth (Rs. Thirteen thousand three hundred ten only) Cft From 45° to 65° depth (Rs. Thirteen thousand one Ps. Seventy only) Cft Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Five thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)			(Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	%0Cft	156/-
Cft From 10° to 20° depth (Rs. Six thousand eight hundred forty only) Cft From 20° to 25° depth (Rs. Seven thousand tiffy only) Cft From 20° to 25° depth (Rs. Seven thousand two hundred sixty only) Cft From 20° to 25° depth (Rs. Seven thousand two hundred sixty only) Cft From 25° to 30° depth (Rs. Eight thousand four hundred seventy only) Cft From 30° to 35° depth (Rs. Nine thousand six hundred eighty only) Cft From 30° to 40° depth (Rs. Ten thousand eight hundred ninety only) Cft From 40° to 45° depth (Rs. Twelve thousand one hundred only) Cft From 40° to 45° depth (Rs. Twelve thousand one hundred ten only) Cft From 45° to 65° depth (Rs. Thirteen thousand three hundred ten only) Cft From 45° to 65° depth (Rs. Thirteen thousand three hundred ten only) Cft From 45° to 65° depth (Rs. Thirteen thousand one Ps. Seventy only) Cft Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Five thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)						
Cft From 10° to 20° depth (Rs. Six thousand eight hundred forty only) Cft From 20° to 25° depth (Rs. Seven thousand tiffy only) Cft From 20° to 25° depth (Rs. Seven thousand two hundred sixty only) Cft From 20° to 25° depth (Rs. Seven thousand two hundred sixty only) Cft From 25° to 30° depth (Rs. Eight thousand four hundred seventy only) Cft From 30° to 35° depth (Rs. Nine thousand six hundred eighty only) Cft From 30° to 40° depth (Rs. Ten thousand eight hundred ninety only) Cft From 40° to 45° depth (Rs. Twelve thousand one hundred only) Cft From 40° to 45° depth (Rs. Twelve thousand one hundred ten only) Cft From 45° to 65° depth (Rs. Thirteen thousand three hundred ten only) Cft From 45° to 65° depth (Rs. Thirteen thousand three hundred ten only) Cft From 45° to 65° depth (Rs. Thirteen thousand one Ps. Seventy only) Cft Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Five thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)						
Cft From 10° to 20° depth (Rs. Six thousand eight hundred forty only) Cft From 20° to 25° depth (Rs. Seven thousand tiffy only) Cft From 20° to 25° depth (Rs. Seven thousand two hundred sixty only) Cft From 20° to 25° depth (Rs. Seven thousand two hundred sixty only) Cft From 25° to 30° depth (Rs. Eight thousand four hundred seventy only) Cft From 30° to 35° depth (Rs. Nine thousand six hundred eighty only) Cft From 30° to 40° depth (Rs. Ten thousand eight hundred ninety only) Cft From 40° to 45° depth (Rs. Twelve thousand one hundred only) Cft From 40° to 45° depth (Rs. Twelve thousand one hundred ten only) Cft From 45° to 65° depth (Rs. Thirteen thousand three hundred ten only) Cft From 45° to 65° depth (Rs. Thirteen thousand three hundred ten only) Cft From 45° to 65° depth (Rs. Thirteen thousand one Ps. Seventy only) Cft Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Five thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)	1	02	Dry sinking in well including loading and			
(Rs. Four thousand eight hundred forty only) (Rs. Four thousand fifty only) (Rs. Six thousand fifty only) (Rs. Six thousand fifty only) (Rs. Six thousand fifty only) (Rs. Seven thousand two hundred sixty only) (Rs. Seven thousand two hundred sixty only) (Rs. Eight thousand four hundred seventy only) (Rs. Nine thousand four hundred seventy only) (Rs. Nine thousand six hundred eighty only) (Rs. Term 30' to 35' depth (Rs. Nine thousand six hundred eighty only) (Rs. Term 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) (Rs. Term 40' to 45' depth (Rs. Twelve thousand one hundred only) (Rs. Thirteen thousand three hundred ten only) (Rs. Thirteen thousand one Ps. Seventy only) (Rs. Five thousand one Ps. Seventy only) (Rs. Five thousand eight hundred sixty five Ps. Fifteen only) (Rs. Thirteen thousand eight hundred sixty five Ps. Fifteen only) (Rs. Seven hundred eight Ps. Ninety five only)	Cft		removing excavated material in hard soil			
Cft From 15' to 20' depth (Rs. Six thousand fifty only) 6050/- %0Cft 1004/- Cft From 20' to 25' depth (Rs. Seven thousand two hundred sixty only) 7260/- %0Cft 1205/- Cft From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) 8470/- %0Cft 1406/- Cft From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) 9680/- %0Cft 1607/- Cft From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) 10890/- %0Cft 1808/- Cft From 40' to 45' depth (Rs. Twelve thousand one hundred only) 12100/- %0Cft 2009/- Cft From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) 13310/- %0Cft 8825/- Cft Greent concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) Cft Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)	Cit		(Rs. Four thousand eight hundred to a	4840/-	%.0Cft	000 /
(Rs. Six thousand fifty only) (Rs. Six thousand fifty only) From 20' to 25' depth (Rs. Seven thousand two hundred sixty only) 7260/- %0Cft 1205/- From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) 8470/- %0Cft 1406/- From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) 9680/- %0Cft 1607/- From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) 10890/- %0Cft 1808/- From 40' to 45' depth (Rs. Twelve thousand one hundred only) 12100/- %0Cft 2009/- From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) 3310/- %0Cft 8825/- 61 62 63 Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) 5001/70 %Cft 30610/- 61 62 63 64 65 Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)			(100 Food allousand eight flundred forty only)	*010/	70 UCIL	003/-
From 20' to 25' depth (Rs. Seven thousand two hundred sixty only) 7260/- %0Cft 1205/- From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) 8470/- %0Cft 1406/- From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) 9680/- %0Cft 1607/- From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) 10890/- %0Cft 1808/- From 40' to 45' depth (Rs. Twelve thousand one hundred only) 12100/- %0Cft 2009/- From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) 3310/- %0Cft 8825/- 61 62 63 Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) 5001/70 %Cft 30610/- 61 62 63 64 65 Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)	Cft		From 15' to 20' depth			
(Rs. Seven thousand two hundred sixty only) From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) From 40' to 45' depth (Rs. Twelve thousand one hundred only) From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) Cement place 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)			(Rs. Six thousand fifty only)	6050/-	%0Cft	1004/-
(Rs. Seven thousand two hundred sixty only) From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) From 40' to 45' depth (Rs. Twelve thousand one hundred only) From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) Cement place 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)	Cft		From 201 to 251 double			
From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) From 40' to 45' depth (Rs. Twelve thousand one hundred only) From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) Thirteen thousand three hundred ten only) Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) The concrete plain i/c placing compacting, finishing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) The concrete plain i/c placing compacting, finishing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) The concrete plain i/c placing compacting, finishing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) The concrete plain i/c placing compacting, finishing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand eight hundred sixty five Ps. Fifteen only) The concrete plain i/c placing compacting, shuttering ratio 1:3:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) The concrete plain i/c placing compacting, shuttering ratio 1:3:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only)			(Rs. Seven thousand two hundred civity only)	7260/-	%0Cft	1205/
(Rs. Eight thousand four hundred seventy only) (Rs. Eight thousand four hundred seventy only) (Rs. Nine thousand four hundred seventy only) (Rs. Nine thousand six hundred eighty only) (Rs. Nine thousand six hundred eighty only) (Rs. Ten thousand eight hundred ninety only) (Rs. Ten thousand eight hundred ninety only) (Rs. Twelve thousand one hundred only) (Rs. Twelve thousand one hundred only) (Rs. Thirteen thousand three hundred ten only) (Rs. Thirteen thousand three hundred ten only) (Rs. Five thousand one Ps. Seventy only) (Rs. Five thousand one Ps. Seventy only) (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) (Rs. Seven hundred eight Ps. Ninety five only)			two francied sixty only)		10001	1205/-
From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) From 40' to 45' depth (Rs. Twelve thousand one hundred only) From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) Footly 7 From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) 30 Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) Footly 7 South 4638/- Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)	Cft		From 25' to 30' depth			
(Rs. Nine thousand six hundred eighty only) From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) 10890/- %0Cft 1808/- From 40' to 45' depth (Rs. Twelve thousand one hundred only) 12100/- %0Cft 2009/- The From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) 13310/- %0Cft 8825/- Thirteen thousand three hundred ten only) Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) 7 5001/70 %Cft 30610/- The O4 Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- The O5 Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)			(Rs. Eight thousand four hundred seventy only)	8470/-	%0Cft	1406/
(Rs. Nine thousand six hundred eighty only) From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) 10890/- %0Cft 1808/- From 40' to 45' depth (Rs. Twelve thousand one hundred only) 12100/- %0Cft 2009/- The From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) 13310/- %0Cft 8825/- Thirteen thousand three hundred ten only) Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) 7 5001/70 %Cft 30610/- The O4 Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- The O5 Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)	Off		From 30' to 25' dowth			
From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) From 40' to 45' depth (Rs. Twelve thousand one hundred only) From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)			(Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	1607/-
(Rs. Ten thousand eight hundred ninety only) From 40' to 45' depth (Rs. Twelve thousand one hundred only) 12100/- %0Cft 2009/- From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) 13310/- %0Cft 8825/- The second concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) The second place of the secon			the diseased six fiditured eightly offly)	,	NO CIT	1007/-
From 40' to 45' depth (Rs. Twelve thousand one hundred only) From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) The contraction of the contracti	Cft		From 35' to 40' depth	40000		
(Rs. Twelve thousand one hundred only) 12100/- %0Cft 2009/- From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) 13310/- %0Cft 8825/- Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) 7 5001/70 %Cft 30610/- 6t 04 Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- 6t 05 Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)			(Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	1808/-
(Rs. Twelve thousand one hundred only) From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) 13310/- %0Cft 2009/- 13310/- %0Cft 8825/- Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)	Cft		From 40' to 45' depth			
From 45' to 65' depth (Rs. Thirteen thousand three hundred ten only) 13310/- %0Cft 8825/- 13310/- %0Cft 8825		- 37	(Rs. Twelve thousand one hundred only)	12100/-	%0Cft	2009/-
(Rs. Thirteen thousand three hundred ten only) 13310/- %0Cft 8825/- 13010/- %0Cft 8825	ne.					
Off Office of the concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) The contract of the	_IT		From 45' to 65' depth	13310/-	% OC 6+	2005/
finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) The standard mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)			(NS. Timiteen thousand three hundred ten only)	10010/-	/oucit	8825/-
finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) The standard mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)						
finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) The standard mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)						
minshing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) 5001/70 %Cft 30610/- Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)	Eft	03	Cement concrete plain i/c placing compacting,			
ratio 1:3:6 (Rs. Five thousand one Ps. Seventy only) 5001/70 %Cft 30610/- Facca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)			rinishing & curing, complete i/c screening &			
(Rs. Five thousand one Ps. Seventy only) 5001/70 %Cft 30610/- Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)			wasning at stone aggregate without shuttering			
ft 04 Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)						
Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)			*	5001 / 70	%.C#	200107
sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)	200			0001/70	70 CIL	30010/-
(Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 4638/- Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)	.tt	04	Pacca brick in foundation and plinth in cement			
t 05 Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)						
t 05 Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)			Fifteen only)			
Cement plaster 3/4" thick up to 20ft height 1:6 (Rs. Seven hundred eight Ps. Ninety five only)				3865/15	%Cft	4638/-
(Rs. Seven hundred eight Ps. Ninety five only)	Ct.	05			10 016	4000/-
Man John	rt	05	Cement plaster 3/4" thick up to 20ft height 1:6			
708/95 %Sft 1191/-			(No. Deven nunarea eight Ps. Ninety five only)	Mag /am		
				708/95	%Sft	1191/-
						1

Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12.
 (Rs. Two thousand nine hundred thirty five Ps. Ten only)

2935/10 %Cft 704/-

O7 Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels
(Rs. One thousand three hundred ninety six Ps. Sixty seven only)

1396/67 %Sft 1397/-

Cwt 08 Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)

3850/- P.Cwt

1368/-

TOTAL 59707/-

DIE

Sft

- Premium on Non-Schedule Item not be allowed.
- Only Hill -sand will be used allowed.
- Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- 4. Water arrangement will be made by the contractor at his own cost.
- 5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- 6. Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

Contractor

Deputy District Officer Buildings Diplo/N'parkar

District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHL

2. Tender Reference No:

TC/G-55/ 3370 dated; 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Jethiar (Miandad Saound) U/C Tagusar Taluka Nagarparkar.

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	*Remarks
0	1	2	3	4	5	6
1.	A Mr. Amanullah.	392288/-	1st Lowest	Saving Rs. 287/-	Lowest	Accepted
2.	B Mr. Gul Hassan.	400153/-	2 nd Highest	Excess Rs. 7578/-	Higher	Rejected
3.	C Mr. Kalimullah.	406052/-	3 rd Highest	Excess Rs. 13477/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE BUILDINGS DIVISION THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUTEDINGS ISION THARPARKAR @ MITHI

S.No | 18

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

$\underline{\text{TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF}}$. WORKS, SERVICES & GOODS

1.	NAME OF	THE ORGANIZATION/DEPTT:	Executive Engineer Buildings Division Tharparkar	@ Mithi.
2.	PROVINC	IAL /LOCAL GOVT:/OTHER:	Government of Sindh (Provincial).	
	UNITS) S UNITS) II HONOUR	N DISTRICT THARPARKAR UNI RABLE Mr. CHETAN MAL ARWA	CONSTRUCTION OF GOVERNMENT PRIMARY S UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING O DER MPA's PRIORITY PROGRAMME "SCHEME SPO NI MPA SINDH (RS-168). andad Saound) U/C Tagusar Taluka Nagarpar	OF WELL (25- ONSORED BY
4.	TENDER N	NUMBER:	No. TC/G-55/3370 dated: 22-09-2011.	
5.	BRIEF DES	CRIPTION OF CONTRACT:	Construction of GPS Building (03-Units), School B	oundary Wall
			(01-Unit) Public Library (05-Units) & Digging of well (
6.	FORUM TI	HAT APPROVED THE SCHEME:	District Development Committee.	, A
		STIMATED VALUE:	0.400(M)	
	ENGINEE	R'S ESTIMATE; vorks only)	<u>392575/-</u>	**
9.	ESTIMATE	ED COMPLETIO E. D. AS P.	ER CONTRACT): (03) Months	
		OPENED ON (DATE T. (E):	29-10-2011 at 2:00 pm	
	. NUMBER	OF TENDER DOCUMENTS SON T t of buyers)*		
12	. NUMBER	OF BIDS RECEIVED;	03	
		OF BIDDERS PRESENT AT THE		4
		UATION REPORT:	Attached.	. *
15	. NAME AN	ND ADDRESS OF THE SUCCESSE	III RIDDER Mr. Amanullah	
		CT AWARD PRICE:	Rs. 392288/-	*
17	. BANKING (i.e. 1 st , 2 ⁿ	G OF SUCCESSFUL BIDDER IN EV d, 3rd EVALUATION BID). OF PROCUREMENT USED: - (Tid	VALUATION REPORT: Attached.	
	a).	SINGLE STAGE-ONE ENVELO	PE PROCEDURE ✓ Domestic/L	ocal
	- b),	SINGLE STAGE-TWO ENVELO	DPE PROCEDURE	
	c).	TWO STAGE BIDDING PROCE	EDURE .	
	d).	TWO -STAGE-TWO ENVELOR	PE BIDDING PROCEDURE	
		PLEASE SPECIFY IF ANY O'TH EMERGENCY, DIRECT CONTI	IER METHOD OF PROCUREMENT WAS AD OPTED RACTING ETC. WITH BRIEF REASONS:	i.e. +

	SION THARPAR	W					-		A
DEFF	RTMENT THAF	PARKAR @ N	ITTHI.						
O. WHE	THER THE PROC	UREMENT W	AS INICI LIDED I	AT A NTAYET & 1	. Yan o o				
			. 10 11 (A STAINDW	LPKOC	UKEM.	ENT PI	LAN?	1 Charle
					_				4
L ADVI	RTISEMENT:					Yes v	No		
	,								_
i). *	SPPRA Website		•	ΓY	es	S.No 9	825 /S1	PR A	m
	(If yes, give dat	e and SPPRA ic	dentification No.)				Withho		122
				-	lo l		***********	-141	
ii).	News papers								
	(If yes, give nan	nes of newspan	ers and dates)	Y	es Dai	ly Uma	t Hyder	abad/	Karasts
	٧	171	The division of				28-09-		
				N	0				
NATU	RE OF CONTRAC	CT		_					
	AVE				-		1 2 1		
		A (A)		*		Domestic /Local	Y	Int.	1.4
. WHET	HER QUALIFICA	THON TER	PTΔ			1000			
WASI	NCLUDED IN BII	DPING/1883	ER DOCUMENT	S?					
(if yes,	enclose a copy).				Y	es	No	1	Artis C
160		*40)			L				
WHET	HER BID EVALU	ATION CRITE	RTA - C.		_				
(If yes,	NCLUDED IN BII enclose a copy).	JUING/TENT	BK DOCUMENT	5?	Y	es	No	1	
	1,7,7				-				
WHET	HER APPROVAL	OF COMPTON							
METH	HER APPROVAL OD OTHER THA	N OPEN COM	INT AUTHORIT PETITIVE BIDES	WAS OBT	'AINED	FOR U	SING A	A	
				N/2	Y.	es	No		
WAS B	ID SECURITY OB	TAINED FROM	M ALL THE BIDI	DERS?					
		1		ov.	y				-44
-				6	Y		No		
WHETH	HER THE SUCCE	SSFUL BID W	AS LOWEST EV	ALUATED	BID/BI	ST EV	ATTTA	mro.	2115 /:-
	-Oraquiancies)	10			Ye		No	100	oin (ii
TATE TYPE	TV 10 PM			N/A	¥.		1.0		
COMPI	TER THE SUCCES	SSFUL BIDDEI	R WAS TECHNIC	ALLY	-			-	
					Ye	S	No	1	
TAZI TOSS	TEN ST.						J		
TIME	HER NAMES OF OF OPENING OF I	THE BIDDERS	AND THEIR Q	JOTED PR	ICES WI	ERE RE	AD O	TT A	r war
	- OF DIVING OF	1057	0 4		Ye		No		LITTE
1202200	" HER EVALUATIO copy of the bid ev	1	· .						

*** *** *** ***

31. ANY COMPLAINTS RECEIVED					
(If yes, result thereof)		Yes			
		No V			
	€ ,		111		
32. ANY DEVIATION FROM SPECIFI- (If yes, give details)	CATIONS GIVEN IN T	- paragram	R NOTICE/DC	CUMENT	S
(ii yes, give details)	*	Yes			
		No 🗸			
33. WAS THE EXTENSION MADE IN	RESPONSE TIME?				
(If yes, give reasons)	· 4				
		Yes			1.4- 1
		No 🗸			, comment
34, DEVIATION FROM QLIFIC **	TION CRITERIA		4		and seed
(If yes, give detailed reasons)		Yes			
		10			
		No 🗸			
35. WAS IT ASSURED BY THE PROC LISTED?	CURING AGENCY TH	AT THE SEI	LECTED FIRM	IS NOT B	LACK
, , , , , , , , , , , , , , , , , , ,			Yes √	No	
36. WAS A VISIT MADE BY ANY (SUPPLIER'S PREMISES IN CON ASCERTAINED REGARDING FI (If yes, enclose a copy)	NECTION WITH THE	PROCURE	MENT? IF SO, 1	ENCY TO	THE TO BE
4					J
37. WERE PROPER SAFEGUARDS I CONTRACT (BANK GUARANT		LIZATION	ADVANCE PA	YMENT I	N THE
· ·			Yes "	No V	
38. SPECIAL CONDITIONS IF ANY					
(If yes, give Brief Description)	3. (Yes			
W		No s	/		
EXECUTIVE CINEER					1
WUILDINGS DIVISION V THARPARKAR @ MITHI					
17					
FOR OFFICE USE ONLY	1-1-				
		•	78		1.42
			-		
					· (m) 4001

4

parties in

**E:- (0232)261430 OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/37/6 Dated: 4 / 11 /2011.

Mr. Amanullah, Government Contractor.

UBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Jethiar (Miandad Saound) U/C Tagusar Taluka Nagarparkar.

eference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at (66.00% Above, in ords (Sixty six Percent above), the schedule rates as entered in the schedule "B" and being the owest one is hereby approved.

You are requested to please attend this office within two days to complete the inder documents. Please start the work within 7 (Seven) days of the receipt of this work order under ne supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar.</u>

The period for completion of the work is (03) Three months and the work is to completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for formation. The date for start and completion should please be reported to this office.

DISTRICT OFFICER BUILDINGS THARPARKAR MITTHE UCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT IC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA SINDH (RS-168) DIGGING OF WELL

Incolor-will an entil Tel. 20 bis Mr 1 C. Limited forming

(AT VILLAGE JETHIAR MIANDAD SAOUND U/C TAGUSAR TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. In Ordinary soil or sand From 0' to 5' depth (Rs. Eight hundred ninety nine Ps. Three only) 899/03 %0Cft From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only) 938/96 %0Cft O2 Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth (Rs. Four thousand eight hundred forty only) 4840/- %0Cft 4840/- %0Cft From 15' to 20' depth (Rs. Six thousand fifty only) 6050/- %0Cft 5940/- %0Cft 7940/- %0Cft 7950/-	88/- 92/- 74/- 1/-
Ordinary soil or sand From 0' to 5' depth (Rs. Eight hundred ninety nine Ps. Three only) From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only) 938/96 %0Cft O2 Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth (Rs. Four thousand eight hundred forty only) 4840/- W0Cft From 20' to 25' depth (Rs. Seven thousand two hundred sixty only) From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) 9680/- From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) From 40' to 45' depth (Rs. Twelve thousand one hundred only) 10890/- \$0Cft 118 From 45' to 275' depth	92/- 74/- 93/-
From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only) 938/96 %0Cft 02 Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth (Rs. Four thousand eight hundred forty only) 4840/- %0Cft 4 From 15' to 20' depth (Rs. Six thousand fifty only) 6050/- %0Cft 5' From 20' to 25' depth (Rs. Seven thousand two hundred sixty only) 7260/- %0Cft 7' From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) 8470/- %0Cft 83 From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) 9680/- %0Cft 94' From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) 10890/- %0Cft 106 From 40' to 45' depth (Rs. Twelve thousand one hundred only) 12100/- %0Cft 118	92/- 74/- 93/-
(Rs. Nine hundred thirty eight Ps. Ninety six only) 938/96 %0Cft 02 Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth (Rs. Four thousand eight hundred forty only) 4840/- %0Cft 4 From 15' to 20' depth (Rs. Six thousand fifty only) 6050/- %0Cft 5' From 20' to 25' depth (Rs. Seven thousand two hundred sixty only) 7260/- %0Cft 7' From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) 8470/- %0Cft 83 From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) 9680/- %0Cft 94' From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) 10890/- %0Cft 106 From 40' to 45' depth (Rs. Twelve thousand one hundred only) 12100/- %0Cft 118	74/- 93/- 1/-
From 10' to 15' depth (Rs. Four thousand eight hundred forty only) From 15' to 20' depth (Rs. Six thousand fifty only) From 20' to 25' depth (Rs. Seven thousand two hundred sixty only) From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) From 40' to 45' depth (Rs. Twelve thousand one hundred only) From 45' to 275' depth	93/- 1/-
From 10' to 15' depth (Rs. Four thousand eight hundred forty only) From 15' to 20' depth (Rs. Six thousand fifty only) From 20' to 25' depth (Rs. Seven thousand two hundred sixty only) From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) From 40' to 45' depth (Rs. Twelve thousand one hundred only) From 45' to 275' depth	93/- 1/-
From 15' to 20' depth (Rs. Six thousand fifty only) From 20' to 25' depth (Rs. Seven thousand two hundred sixty only) From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) 8470/- %0Cft 83 From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) 9680/- %0Cft 94 From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) 10890/- %0Cft 106 From 40' to 45' depth (Rs. Twelve thousand one hundred only) 12100/- %0Cft 118	93/-
(Rs. Six thousand fifty only) From 20' to 25' depth (Rs. Seven thousand two hundred sixty only) From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) From 40' to 45' depth (Rs. Twelve thousand one hundred only) From 45' to 275' depth	1/-
(Rs. Seven thousand two hundred sixty only) From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) From 40' to 45' depth (Rs. Twelve thousand one hundred only) From 45' to 275' depth	
(Rs. Eight thousand four hundred seventy only) From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) 9680/- %0Cft 94' From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) 10890/- %0Cft 106 From 40' to 45' depth (Rs. Twelve thousand one hundred only) 12100/- %0Cft 118	
(Rs. Nine thousand six hundred eighty only) 9680/- %0Cft 94 From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) 10890/- %0Cft 106 From 40' to 45' depth (Rs. Twelve thousand one hundred only) 12100/- %0Cft 118 From 45' to 275' depth	0/-
(Rs. Ten thousand eight hundred ninety only) 10890/- %0Cft 106 From 40' to 45' depth (Rs. Twelve thousand one hundred only) 12100/- %0Cft 118 From 45' to 275' depth	9/-
(Rs. Twelve thousand one hundred only) 12100/- %0Cft 118 From 45' to 275' depth	7/-
From 45' to 275' depth	5/-
(Rs. Thirteen thousand three hundred ten only) 13310/- %0Cft 6008	
O3 Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6. (Rs. Five thousand one Ps. Seventy only)	
5001/70 %Cft 97183	/-
Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only)	
3865/15 %Cft 6687/	_
05 Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)	
572/77 %Sft 1306/-	

Bid Evaluation Report

Name of Procuring Agency: <u>EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHL</u>

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Heerar Detha (Khan Muhammad) U/C Tagusar Taluka Nagarparkar.

4. Method of Procurement: Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
		2	3	4	5	6
0	1	2	3			
1.	A Mr. Ali Nawaz.	341291/-	1 st Lowest	Saving Rs. 509/-	Lowest	Accepted
2.	B Mr. Sabir Ali Fakir.	346164/-	2 nd Highest	Excess Rs. 4364/-	Higher	Rejected
3.	C Mr. Qambar Khan Khoso.	349645/-	3 rd Highest	Excess Rs. 7845/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE BUILDINGS DIVISION THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS ISION THARPARKAR @ MITHI

S.No | 19

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

WORK	Tharparkar @ Mithi.
OF THE ORGANIZATION/DEPTT:	Executive Engineer Buildings Division Tharparkar @ Mithi. Covernment of Sindh (Provincial).
TOCAL COVE / OTHER	GOVERNMENT OF THE CONTROL OF THE CON
	CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-
3. TITLE OF CONTRACT: UNITS) SCHOOL BOUNDARY WALL (01-	CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25- DER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY
UNITS) IN DISTRICT THARPARKAR UN HONOURABLE Mr. CHETAN MAL ARWA	CONSTRUCTION OF THE CONTROL OF THE C
Digging of well @ Village Heer:	ar Detha (Khan Muhammad) U/C Tagusar Taluka
Nagarparkar.	
	No. TC/G-55/3370 dated: 22-09-2011.
4. TENDER NUMBER:	of CPS Building (03-Units), School Boundary Trans
5. BRIEF DESCRIPTION OF CONTRACT:	(01-Unit) Public Library (05-Units) & Digging of well (25-Units).
- CHEM	· Committee
6. FORUM THAT APPROVED THE SCHEM	0.3550 (M)
7. TENDER ESTIMATED VALUE:	341800/-
8. ENGINEER'S ESTIMATE: (For civil works only)	1 4.
9. ESTIMATED COMPLETIO. E. 3. A.	PER CONTRACT): (03) Months.
9. ESTIMATED COMPLETION	29_10_2011 at 2:00 pm
9, ESTIMATED COM 2007 10, TENDER OPENED ON (DATE DE)	03
11. NUMBER OF TENDER DOCUMENT (Attach list of buyers)	
12. NUMBER OF BIDS RECEIVED:	03
12. NUMBER OF BIDDERS PRESENT AT T	HE TIME OF ORENING OF BIDS. W
14. BID EVALUATION REPORT:	Attached.
(Enclose a CODV)	
15. NAME AND ADDRESS OF THE SUCC	ESSFUL BIDDER, Mr. An Nawaz.
- ATMA DO DOLOR	Rs. 3412747
TE BANKING OF SUCCESSFUL BIDDER	IN EVALUATION REPORT: Attached.
(i.e. 1st, 2nd, 3rd EVALUATION BID).	r - (Tick one):
(i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED a). SINGLE STAGE-ONE EN	Domestic/Local
a). SINGLE STAGE-ONE EN	WEIGHT THE T
	THE PROCEDURE
b). SINGLE STAGE-TWO E	NVELOPE PROCEDURE
' c).' TWO STAGE BIDDING	PROCEDURE
	mocraniph
d). TWO -STAGE-TWO EN	NVELOPE BIDDING PROCEDURE
	OF PROCEIPEMENT WAS ADOPTED i.e.
PLEASE SPECIFY IF A	NY OTHER METHOD OF PROCUREMENT WAS AD OPTED i.e. I CONTRACTING ETC. WITH BRIEF REASONS:
EMERGENCY, DIREC	I CONTRACTING D. C.

DIVISION THARPARKAR @ 1	MITHI & SUPERINTENDIN	
DEPARTMENT THARPARKA	R @ MITHL.	
20. WHETHER THE PROCUREME	INT WAS INCLUDED IN ANI	NUAL PROCUREMENT PLAN?
		Yes V No
21. ADVERTISEMENT:		
	*	Yes S.No 9825/SPPRA ID
i). ~ SPPRA Website	PPRA identification No.)	Withheld
(If yes, give date and o	I I MA Inclimitation 197	No
ii). News papers	i doton)	Yes Daily Umat Hyderabad/Karachi
(If yes, give names of i	newspapers and dates)	on 28-09-2011
₹>		No
22. NATURE OF CONTRACT		
22. NATURE OF CONTROL		Domestic V Int. 1.4
	\ .	/total
	A TECHNIA	
23. WHETHER QUALIFICATION	DER DOCUMENTS?	- 1. ₁₀ . One.
(If yes, enclose a copy).		Yes No V
4		
24. WHETHER BID EVALUATION	ON CRITERIA	
WAS INCLUDED IN BIDDII	NG/TENDUK DOCUMENTS?	Yes No V
(If yes, enclose a copy).		
25. WHETHER APPROVAL OF METHOD OTHER THAN O	COMPETENT AUTHORITY OPEN COMPETITIVE BIDDIA	WAS OBTAINED FOR USING A
		Yes No
26. WAS BID SECURITY OBTA	VINED FROM ALL THE BIDD	DERS?
		Yes V No
		AND ORDER TO ALL HATTED BID (S
27. WHETHER THE SUCCESS	FUL BID WAS LOWEST EV.	ALUATED BID/BEST EVALUATED BID (i
case of consultancies)		N/A. les No
	TO THE PERSON OF THE PERSON OF THE	PAYY FILE
28. WHETHER THE SUCCESS COMPLAINT?	FUL BIDDEK WAS TECHNIC	ALLY Yes No V
COMI LAUVII		
	THE DIDDERS AND THOU	LIOTED PRICES WERE READ OUT AT THE
29. WHETHER NAMES OF TO TIME OF OPENING OF BI	he biddeks and their Qu DS?	UOTED PRICES WERE READ OUT AT THE
TIME OF OTHER ACTION		165 7 100
	T DEDOUT ON THE TO STRUE	RS BEFORE THE AWARD OF CONTRACT?
30. WHETHER EVALUATION (Attach copy of the bid eva	N KEPOKI GIVEN 10 BIDDE Aluation report)	
()		Yes V No
		The state of the s

272 8 8

- 10	31. ANY COMPLAIN IS REC	EIVED					
4 10	(If yes, result thereof)			Yes			
12	*						
				No	✓		-
			£ .				100
	32. ANY DEVIATION FROM	A SPECIFICAT	ONS GIVEN IN	1 THE TENI	DER NOTICE,	/DOCUMEN	15
	(If yes, give details)			Yes			
	(4) / 8-	- A					
a see seal better				No	1		
	98.			. 140	V		
	4		4				
	33. WAS THE EXTENSION	MADE IN RES	PONSE TIME?				
	(If yes, give reasons)		1.00				
			- 12	Yes			a pate of
				4			1
	A.VI			No	1		
		9/87					
10 100		N A CONTRACTOR	T COMPEDIA		7a		Land Land
	34. DEVIATION FROM &	LIFIC TION	CKITERIA			.4	
	(If yes, give detailed rea	rson()					,
		No Palaci		Yes			
	* * * * * * * * * * * * * * * * * * * *	A. C.	W 20.				
				No	1		
		4					
	35, WAS IT ASSURED BY	THE PROCEED	INC ACENCY	THAT THE	SELECTED F	IRM IS NOT	BLACK
Services at		TILLTROCON	IIIO IIIO	2			
	LISTED?				Yes	√ No	
	Y Ter			APP Z			
	· 36. WAS A VISIT MADE	BY ANY OFF	CER /OFFICE	L OF THE	PROCURING	AGENCY T	TO THE
	SUPPLIER'S PREMISE	S IN CONNEC	TION WITH T	HE PROCU	KEMENT? IF	SO, DETAIL	S TO BE
	ASCERTAINED REGA	ARDING FINA	NCING OF VIS	THE ABRO	AD:		
	(If yes, enclose a copy)						77 1.4-
	(if yes, enclose a cop) /	*		1	Yes	No \	
	37. WERE PROPER SAFE	GUARDS PRO	VIDED ON MO	BILIZATIO	ON ADVANC	E PAYMENT	INTHE
-	CONTRACT (BANK	GUARANTEE I	ETC)? :			1 4- 1	- iel me
					Yes	No No	
							-
	38, SPECIAL CONDITIO						
	(If yes, give Brief Desc	cription)	36. 1	Yes	s		
			1				
	//			No		-	
	AN _	→					
71	EXECUTIVE ENGINEER		*				
0	DUILDINGS DIVISION						
1	THARPARKAR @ MITHI						
	FOR OFFICE USE ONLY		1 19				
	10K OTTICE OUT ONG!						· 1/282
			19				inel world
		- 3		62		*	
				*			
	76						
			* 1				
							- 1
. 10							Page No. 3
2.7716	GIG THE HIT IN THE THE		2				
	g + -a						

to produce a

E:- (0232)261430

OFFICE OF THE

DISTRICT OFFICER BUILDINGS

THARPARKAR @ MITHI

NO. TC/G-55/37/3 Dated: 9 //1 /2011.

To

Mr. Ali Nawaz, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168).

Digging of well @ Village Heerar Detha (Khan Muhammad) U/C Tagusar Taluka Nagarparkar.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at <u>(65.20% Above, in words (Sixty five point twenty Percent above)</u>, the schedule rates as entered in the schedule "B" and being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar.</u>

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS
THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

Colstrict officer buildings THARPARKAR @ MITHI. PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI MPA SINDH (RS-168) DIGGING OF WELL

(AT VILLAGE HEERAR DETHA KHAN MUHAMMAD U/C TAGUSAR TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

1761010	Y S.	ITEM OF WORK	RATE	UNIT	AMOUNT
98-Cft	01	level and disposal of soil within one chain. In Ordinary soil or sand From 0' to 5' depth			11110011
		(Rs. Eight hundred ninety nine Ps. Three only)	899/03	%0Cft	88/-
98-Cft		From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	%0Cft	92/-
98-Cft	02	removing excavated material in hard soil. From 10' to 15' depth			
		(Rs. Four thousand eight hundred forty only)	4840/-	%0Cft	474/-
98-Cft		From 15' to 20' depth (Rs. Six thousand fifty only)	6050/-	%0Cft	593/-
98-Cft		From 20' to 25' depth (Rs. Seven thousand two hundred sixty only)	7260/-	%0Cft	711/-
8-Cft		From 25' to 30' depth (Rs. Eight thousand four hundred seventy only)	8470/-	%0Cft	830/-
8-Cft		From 30' to 35' depth (Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	949/-
8-Cft		From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	1067/-
8-Cft		From 40' to 45' depth (Rs. Twelve thousand one hundred only)	12100/-	%0Cft	1186/-
31-Cft		From 45' to 230' depth (Rs. Thirteen thousand three hundred ten only)	13310/-	%0Cft	48329/-
5-Cft	03	Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6. (Rs. Five thousand one Ps. Seventy only)			
			5001/70	%Cft	81278/-
-Cft	04	Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only)			
			3865/15	%Cft	5450/-
Cft		Making and fixing in position kikar wood well curb. (Rs. Eight hundred eighty seven Ps. Sixty nine only)			
			887/69	P.Cft	26634/-

192-Sft	06	Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)			
			572/77	%Sft	1100/-
36-Cft	07	Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only)			
			2935/10	%Cft	1057/-
144-Sft	08	Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (Rs. One thousand three hundred ninety six Ps. Sixty seven only)			
			1396/67	%Sft	2011/-
0.57-Cwt	09	Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)			
			3850/-	P.Cwt	1368/-
				-	

- Premium on Non-Schedule Item not be allowed.
- Only Hill -sand will be used allowed.
- Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- Water arrangement will be made by the contractor at his own cost.
- Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without $\ensuremath{\mathrm{re}}$ imbuement or claim against the Government on this account.

Deputy District Officer Buildings Diplo/N'pařkar

District Officer Buildings Tharparkar Mithi

TOTAL 174044/-

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI.

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168).

Digging of well @ Village Heerar Detha (Muhammad Rahim) U/C Tagusar Taluka Nagarparkar.

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): $\underline{N/A}$

10. Bid(s) Rejected:

02

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	A Mr. Muhammad Ishaque.	341465/-	1st Lowest	Saving Rs. 335/-	Lowest	Accepted
2.	B Mr. Shoukat Ali Nohri.	346164/-	2 nd Highest	Excess Rs. 4364/-	Higher	Rejected
3.	C Mr. Ali Nawaz.	353126/-	3 rd Highest	Excess Rs. 11326/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE
BUILDINGS DIVISION
THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI

S.No | 20

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1. NAME OF THE ORGANIZATION/DEPIT: Executive Engineer Buildings Division Tharparkar @ Mithi.
1. NAME OF THE ORGANIZATION/DEPTI: Executive Engineers ON THE ORGANIZATION / DOCAL GOVERNMENT OF Sindh (Provincial).
2 PROVINCIAL / LOCAL OF A PV SCHOOL (03-
UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGIES OF UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY UNITS "
Nagarparkar.
4. TENDER NUMBER: No. TC/G-55/3370 dated: 22-09-2011.
Construction of GPS Building (03-01113), General
(01-Unit) Public Library (05-Units) & Digging 5
6. FORUM THAT APPROVED THE SCHEME: District Development Committee.
7. TENDER ESTIMATED VALUE: 0.3550 (M)
8. ENGINEER'S ESTIMATE: 341800/- (For civil works only)
9. ESTIMATED COMPLETION (E. D. AS PER CONTRACT): (03) Months.
10, TENDER OF BINED ON (STATE
(Attach list of buyers)
12. NUMBER OF BIDS RECEIVED:
12. NUMBER OF BIDDERS PRESENT AT THE TIME OF ORKNING OF BIDS: 03
14. BID EVALUATION REPORT: (Enclose a copy)
15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Muhammad Ishaque.
TO CONTRACT AWARD PRICE: Rs. 341465/-
17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one):
a). SINGLE STAGE-ONE ENVELOPE PROCEDURE ✓ Domestic/Local
b). SINGLE STAGE-TWO ENVELOPE PROCEDURE
c). TWO STAGE BIDDING PROCEDURE
d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE
PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

I	DEPAR	TMENT TI	IARPA	RKAR @	MITT	II.								
). V	VHETH	ER THE P	ROCUR	EMENT	WASI	NCLUDE	d in an	INŲAI	L PRC	CURE	MENI	PLAN	17:	40.1
										[No.	1./ 1	N7.	-	
										Yes		No	1 20	
1. /	ADVER	TISEMENT	1											
					۵				(es	e N	10.000	S/SPPR	7 6 7 2	,
	i). ~	SPPRA We				4.00				0.1				
		(If yes, giv	e date ai	nd SPPR	A iden	tification	No.) -				Wi	thheld	-	
								1	No					
			10					L						
	ii).	News pap (If yes, giv		ofmann		. and date	less		Yes	Daily (Jmat H	yőerab:	nd/Ka	rachi
		(11 yes, 81v	C Hantes	OI HE WS	papera	s arju uare	20)				on 22	3-09-201	1	
									No				-	
									1					
2.	NATU	RE OF CON	ITRACI			7					4			
	- 13	4		b						Dom	A. S. C.	In	it.	
		-		30				*		/14	cal			
0	TAZE TEXTS	HER QUAI	TUTO	N. A.	error'r									
		NCLUDED					MENTS?			\$1				
		enclose a c		Village I		k Doco.	WILLY TO:			Yes	1.0	No	1	
			177								1			
	-12				de									
		HER BID E					ALTIN ITTOO			Yes	7	No	71	
		NCLUDED enclose a c		DING/ I	FIATSE	K DOED	MENIO			163		110		
	(11) 00,	CITCIODC II C	OP 3 3.			WOGG	A COLOR							
								à.						
25.	WHET	HER APPR	OVAL	OF COM	PETE	T AUT	ORITY I	VASC	BTAI	NED F	OR US	ING A		
	METH	HOD OTHE	RTHAI	1 OPEN	COM	PETITIVE	BIDDIN	G29		- *				
							A.		NIZZO.	Yes		No		
							- V		I V/IX.		1	inte		
26.	WAS	BID SECUR	ITY OB	TAINED	FRON	ALL TH	HE BIDDE	RS?		7				
								en d		-	17	1.51		1 1000
									1	Yes	Y	No		
27	WHET	HER JUHE	SHOOR	SSELII T	SID TAT	AS ĻOWI	A VATE TOTAL	TILAT	מ רוצו	D/PP	er ru	ATTIAT	777	RID /
dul :		f consultant	ies)	i	J1D VV.	NO FOM	BOI BVA	LOAI	ם ענו	1	1	ALUAI	CLED	PID (
									N/A.	Yes		No		
	**					i								
28.		THER THE	SUCCES	SFUL B	IDDER	WASTE	CHNICA	ALLY		Yes		No	1	
	COIVII	PLAINT?				1					1			
29.	WHE	THER NAM	ES OF	THE BIL	DERS	AND TE	IEIR OU	OTED	PRIC	ES WE	RE RE	AD OI	JT A	TH
		OF OPENII			9100000000			1251555			17	T		
1		Tr		1		3				Yes	L.	No		
							100			200		= 0.5 m (17Å)	1100	

15

	31. ANY COMPLAINTS R (If yes, result thereof)	ECEIVED				
8	,			Yes	-	
			¥.	No	1	
	32. ANY DEVIATION FRO	OM SPECIFICA			IDEB MOTION (D	2017 00
41	(If yes, give details)			Yes	NDER NOTICE/DO	COMENTS.
	.95					
	*		4	No	1	
	33. WAS THE EXTENSION (If yes, give reasons)	N MADE IN RE	SPONSE TIME?			
	, , , , , , , , , , , , , , , , , , , ,		t ap			
	A 4			Yes		1. 3.36.
				No.	1	
	34. DEVIATION FROM Q	LIFICATION	N CRITERIA	4		last -
2.00	(If yes, give detailed rea	ison			*	
)	Yes		
		16		No	1	
	35. WAS IT ASSURED BY LISTED?	THE PROCURI	ING AGENCY THA	TTHE	SELECTED FIRM	
	LISTED?					NOI BLACK
	36 WAS A WEST MADE	707 4 3 TO C	2.5	M.		No
	36. WAS A VISIT MADE I SUPPLIER'S PREMISES ASCERTAINED REGAI	IN CONNECT	CER /OFFICIAL () FION WITH THE P	P THE F ROCLIR	PROCURING AGE	NCY TO THE
	ASCERTAINED REGAI (If yes, enclose a copy)	RDING FINAN	CING OF VISIT, (F.	ABROA	D:	TIMICS TO BE
					Yes	No V
	37. WERE PROPER SAFEG CONTRACT (BANK GU	UARDS PROV	IDED ON MOBILIZ	ATION	ADVANCE PAYA	(EXTE IXI on to
	CONTRACT (BANK GU	JARANTEE ET	C)?]			1957 (January
7	38, SPECIAL CONDITIONS	TP AND			Yes	No V
	(If yes, give Brief Descrip	otion)	A. j			
	l.		ŀ	Yes		
EXE	ZUTIV ANGINEER		1	No	V	
- PAG	ILDINGS DIVISION RPARKAR @ MITHI					
17:	a madica witin				#	
FOR	OFFICE USE ONLY		1-4			
	*			*		1 1-44-
-						
		*				inst while
1						
			4 1			

OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/373 9 Dated: 5 / 11 /2011.

Mr. Muhammad Ishaque, Government Contractor.

BIECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168).

Digging of well @ Village Heerar Detha (Muhammad Rahim) U/C Tagusar Taluka Nagarparkar.

erence: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at <u>(65.30% Above</u> in is <u>(Sixty five point thirty Percent above)</u>, the schedule rates as entered in the schedule "B" and ig the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the er documents. Please start the work within 7 (Seven) days of the receipt of this work order under upervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to ompleted with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for mation. The date for start and completion should please be reported to this office.

C DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI. ¿UCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)
JC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER
PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI
MPA SINDH (RS-168) DIGGING OF WELL

IT VILLAGE HEERAR DETHA MUHAMMAD RAHIM U/C TAGUSAR TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

EITY	S.#	ITEM OF WORK	RATE	UNIT	AMOUNT
lit	01	Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. In Ordinary soil or sand From 0' to 5' depth (Rs. Eight hundred ninety nine Ps. Three only)	899/03	%0Cft	88/-
2ft		From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	%0Cft	92/-
٦(t	02	Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth (Rs. Four thousand eight hundred forty only)	4840/-	%0Cft	474/-
2ft		From 15' to 20' depth (Rs. Six thousand fifty only)	6050/-	%0Cft	593/-
Cft		From 20' to 25' depth (Rs. Seven thousand two hundred sixty only)	7260/-	%0Cft	711/-
Cft		From 25' to 30' depth (Rs. Eight thousand four hundred seventy only)	8470/-	%0Cft	830/-
Cft		From 30' to 35' depth (Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	949/-
Cft		From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	1067/-
Cft }		From 40' to 45' depth (Rs. Twelve thousand one hundred only)	12100/-	%0Cft	1186/-
-Cft		From 45' to 230' depth (Rs. Thirteen thousand three hundred ten only)	13310/-	%0Cft	48329/-
-Cft	03	Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6.			
		(Rs. Five thousand one Ps. Seventy only)	5001/70	%Cft	81278/-
-Cft	04	Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only)	20/5/15	0.04	E4E0/
Cft	05	Making and fixing in position kikar wood well curb.	3865/15	%Cft	5450/-
	*	(Rs. Eight hundred eighty seven Ps. Sixty nine only)	887/69	P.Cft	26634/-

Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)

572/77 %Sft

1100/-

Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only)

> 2935/10 %Cft 1057/-

08 Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (Rs. One thousand three hundred ninety six Ps. Sixty seven only)

> 1396/67 %Sft 2011/-

09 Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)

3850/-P.Cwt 1368/-

TOTAL 174044/-



- Premium on Non-Schedule Item not be allowed.
- 2. Only Hill -sand will be used allowed.
- Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- Water arrangement will be made by the contractor at his own cost. 4.
- Income Tax 6% will be deducted from each bill of the contractor as per standing orders. 5.
- Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

(lund) Contractor

Deputy District Officer Buildings Diplo/N'parkar District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHL

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR® UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Dendario (Ali Muhammad Detho) U/C Tagusar Taluka Nagarparkar.

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

- 8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
- No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

02

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	* 1	2	. 3	4	5	6 *
1.	A Mr. Qambar Khan Khoso.	347715/-	1 st Lowest	Saving Rs. 348/-	Lowest	Accepted
2.	B [®] Mr. Rawal Badal.	355862/-	2 nd Highest	Excess Rs. 7799/-	Higher	Rejected
3.	C Mr. Jani Nohri.	364717/-	3 rd Highest	Excess Rs. 16654/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE BUILDINGS DIVISION THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS ISION THARPARKAR @ MITHI

S.No | 21

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1.	NAME OF THE ORGANIZATION/D	EPIT: Executive Engineer Buildings Division Tharparkar @ Mithi.
2.	PROVINCIAL /LOCAL GOVT:/OTH	ER: Government of Sindh (Provincial).
3.	HONOURABLE Mr. CHETAN MALA	CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (0 L. (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (2 R UNDER MPA's PRIORITY PROGRAMME "SCHEME SPONSORED B LRWANI MPA SINDH (BS.168)
	Digging of well @ Village Denda	rio (Ali Muhammad Detho) U/C Tagusar Taluka Nagarparka
4.	TENDER NUMBER:	No. TC/G-55/3370 dated: 22-09-2011.
5.	BRIEF DESCRIPTION OF CONTRACT	Construction of GPS Building (03-Units), School Boundary Wa
		(01-Unit) Public Library (05-Units) & Digging of well (25-Units).
6.	FORUM THAT APPROVED THE SCH	EME: District Development Committee.
7.	TENDER ESTIMATED VALUE:	0.3550 (M)
8.	ENGINEER'S ESTIMATE: (For civil works only)	<u>348063/-</u>
9.	ESTIMATED COMPLETIO: EL O	AS PER CONTRACTI: (03) Months
10.	TENDER OPENED ON (DATA 15) 11	29-10-2011 at 2:00 nm
11.	NUMBER OF TENDER DOCUMENTS (Attach list of buyers)	501.D <u>03</u>
12.	NUMBER OF BIDS RECEIVED:	03
	NUMBER OF BIDDERS PRESENT AT	_0000
14.	BID EVALUATION REPORT: (Enclose a copy)	Attached.
15.	NAME AND ADDRESS OF THE SUCC	ESSFUL BIDDER: Mr. Qambar Khan Khoso.
16.	CONTRACT AWARD PRICE:	Rs. 347715/-
17.	BANKING OF SUCCESSFUL BIDDER (i.e. 1st, 2nd, 3rd EVALUATION BID). METHOD OF PROCUREMENT USED:	IN EVALUATION REPORT: Attached.
	a). SINGLE STAGE-ONE ENV	/ELOPE PROCEDURE ✓ Domestic/Local
	b). SINGLE STAGE-TWO EN	VELOPE PROCEDURE
	c). TWO STAGE BIDDING PE	ROCEDURE
	d)., 'TWO -STAGE-TWO ENVE	ELOPE BIDDING PROCEDURE
		W:
	PLEASE SPECIFY IF ANY (EMERGENCY, DIRECT CO	OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. ONTRACTING ETC. WITH BRIEF REASONS:

DEPARTMENT THARPARE	CAR @ MITTHY	ING ENGINEER WORKS & SERVICES
	- Ar	
WHETHER THE PROCUREM	ENT WAS INCLUDED IN AN	NNUAL PROCUREMENT PLAN?
	A A COODED IN AL	NINUAL PROCUREMENT PLAN?
21. ADVERTISEMENT:		Yes V No .
i) SPPRA Website	*	
(If yes, give date and S	PPRA identification No.)	Yes S.No 9825/SPPRA ID
	11 KA Identification No.)	Withheld
		No
ii). News papers		
(If yes, give names of n	ewspapers and dates)	Yes Daily Umat Hyderabad/Karachi
*		<u>05, 28-09-2011</u>
22. NATURE OF CONTRACT		No
TATORE OF CONTRACT		
		Domestic Int.
23. WHETHER QUALIFICATION	TERIA	
WAS INCLUDED IN BIDDO	DER DOCUMENTS?	
(If yes, enclose a copy).	- 451/12/1D:	Yes Nu Z
**		Yes No V
24. WHETHER BID EVALUATION WAS INCLUDED IN PROPERTY.	CRITERIA	
WAS INCLUDED IN BIDDING/ (If yes, enclose a copy).	TENDUR DOCUMENTS?	Yes No V
(*) co, citclose a copy),		Yes No V
05 147		
25. WHETHER APPROVAL OF COMMETHOD OTHER THAN OPEN	MPETENT AUTHORIA	COPT AVATOR
METHOD OTHER THAN OPEN	COMPETITIVE BIDDING!	OBTAINED FOR USING A
26 MAC DID 000000		IV/A, Yes ivo
26. WAS BID SECURITY OBTAINED	FROM ALL THE BIDDERS?	
!		-87_
277 1477 1999		Yes V No
case of consultant	BID WAS LOWEST EVALUA	TED BID/BEST EVALUATED BID (in .
	· TAGUA	DID/BEST EVALUATED BID (in .
4		N/A Ies No
28. WHETHER THE SUCCESSFUL BI COMPLAINT?	DDER WAS TROUBLE ATTENTO	
COMPLAIN1?	THE THEIR MICHILLY	Yes No 🗸
29. WHETHER NAMES OF THE BIDI TIME OF OPENING OF BIDS?	DERS AND TURES	
TIME OF OPENING OF BIDS?	THEIR QUOTED	PRICES WERE READ OUT AT THE
* 1		Yes V No
30. WHETHER EVALUATION PERSON	OT ON the contract of the cont	
30. WHETHER EVALUATION REPOR (Attach copy of the bid evaluation r	(1 GIVEN TO BIDDERS BEFO	ORE THE AWARD OF CONTRACTO
	-Port) , 1	
		Yes V No

2	1 3	31. ANY COMPL. (If yes, résult t	AINTS RECEIVE	ID				
	1				Ye	28	-	sept 2
	3.	2. ANY DEVIAT	ONLEDGY	*.	No	0 1		
- 1.1		(If yes, give det	on from SPE(ails)	EIFICATIONS GIV	VEN IN THE T	ENDERN	OTICE/DOCU	MENTS
				*	Ye	S		7
	33	* WAS THE EXT	INTOTO NE NO CONTRA		No	1		
		(If yes, give reas	ons)	IN RESPONSE TI	ME?			
			675		Yes			
					4			1 - K
	34.	DEVIATION FR	OM Contract	ION CRITERIA	No	1		
	6 4	(If yes, give detail	led reasons	ON CRITERIA				top.) To
					Yes			
					No	7		
11	35, 1	WAS IT ASSURE	D BY THE PROC	Curing Ageno		V		
	. * '	-131ED/			I THAT THE	SELECTEL	FIRM IS NOT	BLACK
1	· 36. V	VAS A VISIT MA	ADE BY ANTV C	Proper		Ye	s V No	
1	A (I	UPPLIER'S PREM SCERTAINED R f yes, enclose a co	AISES IN CONN EGARDING FIN	PFICER /OFFICE ECTION WITH T IANCING OF VIS	AL OF THE F LEU PROCURI IT) IF ABROA	ROCURII EMENT? 1 Da	NG AGENCY 1 F SO, DETAILS	TO THE
						200	TINIZ	-
1	37. W	ONTRACT (BAN	FEGUARDS PR	OVIDED ON MC	BILIZATION	ADVANC	TV DANG (T)]
	44			ETC)?		Eliza e	1 191	N THE
1	38. SP (If	ECIAL CONDITI yes, give Brief De	ONS IF ANY			Yes	No V	
1		h	-r word	*	Yes			
1	EXECUTIV	PENGINEER _	/		No V			
1	THARPAR	GS DIVISION KAR @ MITHI			L			
	4.	- 1114111						
	FOR OFFIC	E USE ONLY						
		E OSE ONLY		1 -p			,	
					*		\$ ×	1-55-
	4			3			*	learl sept
_				* 1				
		1		and the second s				

©:- (0232)261430 OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/371/2 Dated: 4 / 11 /2011.

Mr. Qambar Khan Khoso, Government Contractor.

UBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Dendario (Ali Muhammad Detho) U/C Tagusar Taluka Nagarparkar.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at <u>65.40% Above</u>, in words (<u>Sixty five Point forty Percent above</u>), the schedule rates as entered in the schedule "B" and being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS
THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI. STRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)
UBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER
24'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI
MPA SINDH (RS-168) DIGGING OF WELL

(AT VILLAGE DENDARIO ALI MUHAMMAD DETHO U/C TAGUSAR TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

INTITY	S.#	ITEM OF WORK	RATE	UNIT	AMOUNT
8-Cft	01	Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. In Ordinary soil or sand From 0' to 5' depth	2		
		(Rs. Eight hundred ninety nine Ps. Three only)	899/03	%0Cft	88/-
8-Cft		From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	%0Cft	92/-
	02	Dry sinking in well including loading and			
3-Cft		removing excavated material in hard soil. From 10' to 15' depth	4840/-	%0Cft	474/-
3-Cft		(Rs. Four thousand eight hundred forty only)	/	NOCIL	#/ #/ -
-Cit		From 15' to 20' depth (Rs. Six thousand fifty only)	6050/-	%0Cft	593/-
3-Cft		From 20' to 25' depth (Rs. Seven thousand two hundred sixty only)	7260/-	%0Cft	711/-
-Cft		From 25' to 30' depth (Rs. Eight thousand four hundred seventy only)	8470/-	%0Cft	830/-
-Cft		From 30' to 35' depth (Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	949/-
-Cft		From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	1067/-
-Cft		From 40' to 45' depth (Rs. Twelve thousand one hundred only)	12100/-	%0Cft	1186/-
1-Cft		From 45' to 230' depth (Rs. Thirteen thousand three hundred ten only)	13310/-	%0Cft	48329/-
5-Cft	03	Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6. (Rs. Five thousand one Ps. Seventy only)			
			5001/70	%Cft	81278/-
-Cft	04	Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps.			
		Fifteen only)	3865/15	%Cft	5450/-
Cft	05	Making and fixing in position kikar wood well curb.			
		(Rs. Eight hundred eighty seven Ps. Sixty nine only)			

.92-Sft	06	Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)			
			572/77	%Sft	1100/-
86-Cft	07	Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only)			
			2935/10	%Cft	1057/-
I44-Sft	08	Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (Rs. One thousand three hundred ninety six Ps. Sixty seven only)			
			1396/67	%Sft	2011/-
57-Cwt	09	Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)			
			3850/~	P.Cwt	1368/-
				TOTAL	174044/-

- Premium on Non-Schedule Item not be allowed. 1.
- 2. Only Hill -sand will be used allowed.
- 3. Cartage on any item higher supplied by the Department or arranged by the Contractor $\ensuremath{\mathrm{will}}$ be not allowed.
- Water arrangement will be made by the contractor at his own cost. 4.
- Income Tax 6% will be deducted from each bill of the contractor as per standing orders. 5.
- Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative $\&\ will\ the$ expenditure in the commutative & with the testing shall be borne exclusively without $\ensuremath{\mathrm{re}}$ imbuement or claim against the Government on this account.

Deputy District Officer Buildings Diplo/N'parkar

District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI. TC/G-55/ 3370 dated: 22-09-2011

2. Tender Reference No:

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE

Digging of well @ Village Tagusar (Sanbho Paro) U/C Tagusar Taluka Nagarparkar.

4. Method of Procurement: Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

7. Total Bids Received;

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): $\underline{N/A}$

10. Bid(s) Rejected:

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	* Tirm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	1	2	- 3	4	-	
1.	A Mr Amanullah			- 4	5	6
	Tananunan.	341291/-	1st Lowest	Saving Rs. 509/-	Lowest	Accepted
2.	B Mr. Qambar Khan.	349645/-	2 nd Highest	Excess Rs. 7845/-	Higher	Rejected
						1
	C Mr. Ali Nawaz.	358347/-	3 rd Highest	Excess Rs. 16547/-	Highest	Rejectéd

DIVISIONAL ACCOUNTS OFFICE
BUILDINGS DIVISION
THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

	Buildings Division Tharparkar @ Mithi.
1. NAME OF THE ORGANIZATION/DEPTT:	Executive Engineer Buildings Division Tharparkar @ Mithi.
2. PROVINCIAL /LOCAL GOVT:/OTHER:	Government of Strict (1707) MEANY BRIMARY SCHOOL (03-
3. TITLE OF CONTRACT: <u>UNITS</u>) SCHOOL BOUNDARY WALL (01- UNITS) IN DISTRICT THARPARKAR UNIT	CONSTRUCTION OF GOVERNME (25- UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25- DER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY NI MPA SINDH (RS-168). Inbho Paro) U/C Tagusar Taluka Nagarparkar.
4. TENDER NUMBER:	No. TC/G-55/3370 dated: 22-09-2011.
5. BRIEF DESCRIPTION OF CONTRACT:	Construction of GPS Building (03-Units), School Boundary Wall
o. BRIEF DESCRIPTION	(01-Unit) Public Library (05-Units) & Digging of well (25-Units).
6. FORUM THAT APPROVED THE SCHEME	District Development Committee.
7. TENDER ESTIMATED VALUE:	0.3550 (M)
8. ENGINEER'S ESTIMATE:	<u>341800/-</u>
(For civil works only)	
9. ESTIMATED COMPLETION (E.) AS	PER CONTRACT): (03) Months.
10. TENDER OPENED ON (DATE ()) (E):	29-10-2011 at 2:00 pm
11. NUMBER OF TENDER DOCUMENTS SU (Attach list of buyers)	03
12. NUMBER OF BIDS RECEIVED:	03
13. NUMBER OF BIDDERS PRESENT AT TH	E TIME OF OPENING OF BIDS: <u>03</u>
14. BID EVALUATION REPORT:	Attached.
(Enclose a copy)	
15. NAME AND ADDRESS OF THE SUCCE	SSFUL BIDDER, Mr. Amanullah.
16 CONTRACT AWARD PRICE:	Rs. 341291/-
17. BANKING OF SUCCESSFUL BIDDER IN (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: -	
a). SINGLE STAGE-ONE ENV	ELOPE PROCEDURE Domestic/Local
b). SINGLE STAGE-TWO ENV	ELOPE PROCEDURE
c). TWO STAGE BIDDING PR	COCEDURE
	BLOPE BIDDING PROCEDURE
PLEASE SPECIFY IF ANY EMERGENCY, DIRECT C	OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. 'ONTRACTING ETC. WITH BRIEF REASONS:

	DEPARTMENT THARPARKAR @	HI & SUPERINTENDIN					
	*	*					
20.	WHETHER THE PROCUREMENT	WAS INCLUDED IN ANI	VŲAL PR	OCURE	MENT	LAN?	j 11.32.
				Yes	VIN		
21	ADVERTISEMENT:			163		0	
	i). ~ SPPRA Website		Yes	S.N	o 9825/	SPPRA	LID
	(If yes, give date and SPPRA	A identification.No.)			Withi	ield	
			No			-	10000
	ii). News papers			. ,			
	(If yes, give names of newsp	papers and dates)	Yes	Daily U	mat Hyd	grabad	/Karachi
*	Ť	1			on 28-0	-2011	- 10/6
			No	- 22			
2. 1	NATURE OF CONTRACT				- 7		
	A A	1		1-			
			*	Dome /Loc		Int.	
3. 1	WHETHER QUALIFICATION	TOTAL A					
,	WAS INCLUDED IN BIDD	EKIA					
((If yes, enclose a copy).	PARK DOCOMEM 121	*	Yes	7 1 1 1 1 1	17	7
	ule .			103	N	v	
4. \	WHETHER BID EVALUATION CRI	THE ALWERT					
-)	WAS INCLUDED IN BIDDING/TE	NDUK DOCUMENTS?		Yes	N	11	7
(If yes, enclose a copy).				1.	ĬĹ.	J
5, Ţ	WHETHER APPROVAL OF COMPR	ETENT AUTHORITY WAS	SOBTATI	VED FO	R LICINIO		
16	METHOD OTHER THAN OPEN CO	OMPETITIVE BIDDING?	9		K OOMYC	3.21	
			ondowers with	Yes	l by		7
	IIA C NYD DD DUU-		NA.	165	No	3	
0. 1	WAS BID SECURITY OBTAINED FI	ROM ALL THE BIDDERS?					
	1			Yes	/	1) Hr.
7 7.	ULIDOVIDO ON SECULIDADO ON SECULIDADO OS SECULIDADOS OS SECULIDADO		A.		Y No		
C. Y	VHETHER THE SUCCESSFUL BID ase of consultancies)	WAS LOWEST EVALUA	ATED BII	D/BEST	EVALU	ATED	BID (in
	· ·			Yes	No		100
2 14	WINCELED OF TROUBE		N/A.	-		لــــــــــــــــــــــــــــــــــــــ	
ο. <i>γ</i>	VHETHER THE SUCCESSFUL BIDD COMPLAINT?	DER WAS TECHNICALLY	·	-Ven	1 27		
				Yes	No	V	
Y 4	A ITOM BOD AND SHA					-	
T. V	VHETHER NAMES OF THE BIDDE IME OF OPENING OF BIDS?	RS AND THEIR QUOTE	D PRICES	WERE	READ (OUT A	TTHE
	* I			SERVICE SERVICE	/ No		
. N	HETHER EVALUATION REPORT Attach copy of the bid evaluation for	GIVEN TO BIDDERS BEF	ORETH	EAWAI	RD OF C	ONTR	ACE
14	Attach copy of the bid evaluation rep	oort) 1			7		wacz:
				Yes	No		

. . .

. . .

	31. /	ANY COMPLAI If yes, result the	NTS RECEIVE	0							
		,	ieur)			Yes		-		inct	navar i
						No	/				
	00			Ε.,							
	32, F	NY DEVIATIO If yes, give detai	N FROM SPEC	IFICATIONS G	IVEN IN TH	HE TEN	NDER NO	TICE/DO	CUME	NTS	
al ee a		, , , ,				Yes				1	
	·					No	,				,
	00. 1	Ý				100	√.				
	33. V	AS THE EXTEN f yes, give reaso	VSION MADE	IN RESPONSE	TIME?						
		, , , , , , , , , , , , , , , , , , , ,)	+ 4							
		4				Yes					200 /4
						No	/				
	34. D	EVIATION FRO	DM S INC	MEIONI CRIMINA							
- 40	1)	f yes, give detail	led reasons	TON CRITER	IA.			*		Top J	
			V P			Yes		- 32			
				70							
						No	1				
	35, W	AS IT ASSUREI STED?	D BY THE PRO	CURING AGE	OY THAT	THE S	ELECTED	FIRM 19 1	STOYE D	T A CITA	
	A.	3150!					-		101 b	LACK	1
	36 W	AS A Were ar.	ATOM DAY AND	1			Yes				
	SL	AS A VISIT MA PPLIER'S PREM CERTAINED R	MISES IN CON	OFFICER /OFF NECTION WIT	ICIAL OF	THE P	ROCURIN	IG AGEN	CY TO	THE	1
	AS	CERTAINED R yes, enclose a co	EGARDING DI	NANCING OF	VISIT, IF A	BROAL	5MEN 17 I	F SO, DET	AILS 7	O BE	
) == , enclose a co	PPy)		16		%	1	7 - 23	1 1 4	
	37. W)	ERE PROPER S.	ARECHARDO	IDOVED		1	Yes		2 1		
	CC	ERE PROPER SA NTRACT (BAN	IK GUARANTI	'KOVIDED ON	MOBILIZA	TION	ADVANC	E PAYME	NT IN	THE	
				7/2			Yes	I " No		1027	~>
	38. SP	CIAL CONDIT	TONS IF ANY				_		لسل		
	(11)	ves, give Brief D	escription)	36, 1		Yes					
		1				103					
EX	EGTIV	E EVOLNEER		1		No ,	/				
72		GS DIVISI <mark>ON —</mark> KAR @ MITHI		# 15 E							3 4
		CULT R MITTIN					10				
-			-								
FOI	ROFFIC	E USE ONLY		1-8				7	O CONTRACTOR OF THE PARTY OF TH		
							20		2.4	1-4-	
											-
			į	**			1.				-
		4			100		- 33	*		land -	-07 T
	2.5										
				* 1							

5 p = 25, -

©:- (0232)261430 OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/ 3732 Dated: 5 / 1) /2011.

Mr. Amanullah, Government Contractor.

MECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168).

Digging of well @ Village Tagusar (Sanbho Paro) U/C Tagusar Taluka Nagarparkar.

erence:

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at <u>(65.20% Above, in ds (Sixty five point twenty Percent above)</u>, the schedule rates as entered in the schedule "B" and a gentle lowest one is hereby approved.

You are requested to please attend this office within two days to complete the der documents. Please start the work within 7 (Seven) days of the receipt of this work order under supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to ompleted with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISPRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for rmation. The date for start and completion should please be reported to this office.

DISPRICT OFFICER BUILDING THARPARKAR @ MITHI. 06 Cement plaster 1/2" thick up to 20ft height 1:4
(Rs. Five hundred seventy two Ps. Seventy seven only)

572/77 %Sft 1100/-

07 Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12
(Rs. Two thousand nine hundred thirty five Ps. Ten

2935/10 %Cft 1057/-

08 Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels
(Rs. One thousand three hundred ninety six Ps. Sixty seven only)

1396/67 %Sft 2011/-

09 Supplying R.S Grider 4"x8" size of approved quality
(Rs. Three thousand eight hundred fifty only)

3850/- P.Cwt 1368/-

TOTAL 174044/-



- Premium on Non-Schedule Item not be allowed.
- 2. Only Hill -sand will be used allowed.
- Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- Water arrangement will be made by the contractor at his own cost.
- 5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- 6. Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

5

Contractor

Deputy District Officer \{\rightarrow\ \text{Buildings Diplo/N'parkar}

District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

T. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI.

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Rohaj (Ismail Halepoto) U/C Tagusar Taluka Nagarparkar.

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): $\underline{N/A}$

10. Bid(s) Rejected:

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder cost		Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
	1	2	.3	4	5	6
1.	A Mr. Amanullah.	341291/-	1st Lowest	Saving Rs. 509/-	Lowest	Accepted
2.	B Mr. Muhammad Ishaque.	349645/-	2 nd Highest	Excess Rs. 7845/-	Higher	Rejected
	C Mr.Gul Hassan.	358347/-	3 rd Highest	Excess Rs. 16547/-	Highest	Rejected

DIVISIONAL SECOUNTS OFFICE
BUILDINGS DIVISION
THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS WISION THARPARKAR @ MITHI

S.No | 23

. SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

$\underline{\text{TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS}$

J.	NAME OF 11	HE ORGANIZATION/DEPTT:	Executive Engineer Bi	ulidings Divisio	n I narparkar @ wittni.
2.	PROVINCIA	L /LOÇAL GOVT:/OTHER:	Government of Sindh	(Provincial).	
3.	UNITS) IN I	ONTRACT: HOOL BOUNDARY WALL (01- DISTRICT THARPARKAR UND BLE Mr. CHETAN MAL ARWAI Well (a) Village Rohaj (Isma	UNIT) PUBLIC LIBRA DER MPA's PRIORITY NI MPA SINDH (RS-16	RY (05-UNITS) & PROGRAMME " 8).	SCHEME SPONSORED BY
4.	TENDER NU	MBER:	No. TC/G-55/3370 dat	ed: 22-09-2011.	
5.	BRIEF DESCI	RIPTION OF CONTRACT:	Construction of GPS	Building (03-Un	its), School Boundary Wall
			(01-Unit) Public Libra	ry (05-Units) & D	igging of well (25-Units).
6.	FORUM THA	T APPROVED THE SCHEME:	District Developmen	t Committee.	
7.	TENDER EST	TMATED VALUE:	0.3550 (M)		
8.	ENGINEER'S (For civil wor		341800/-		
9.	ESŢIMATED	COMPLETION E. N. AS P.	ER CONTRACT): (03) 1	Months.	
		ened ôn (dath 11):			
		F TENDER DOCUMENTS SOLE			**
12	. NUMBER C	F BIDS RECEIVED:	03		
		F BIDDERS PRESENT AT THE	480000	DE BIDS: 03	
		ATION REPORT:	Attached,	1 DIDO. <u>00</u>	
	(Enclose a co		ZXIMOTOG.		* "
15	5. NAME,AND	ADDRESS OF THE SUCCESSI	FUL BIDDER: Mr. Ama	mullah.	
16	6. CONTRA [®] CT	AWARD PRICE:	»: Rs. 341291/-		**
	(i.e. 1st, 2nd,	DF SUCCESSFUL BIDDER IN E Brd EVALUATION BID). DF PROCUREMENT USED: - (TI	No.	Attached.	
	, a).	SINGLE STAGE-ONE ENVELO	OPE PROCEDURE	∠ <	Domestic/Local
	b).	SINGLE STAGE-TWO ENVEL	OPE PROCEDURE		146
	-1	THIS CT I ST BUILDING BROKE	TOTTO		
	c).	TWO STAGE BIDDING PROC	ANUGA		
	d).	TWO -STAGE-TWO ENVELO	PE BIDDING PROCED	URE	*
	. i	PLEASE SPECIFY IF ANY OTI	HER METHOD OF PRO	OCUREMENT W	AS ADOPTED : A
	14	EMERGENCY, DIRECT CONT			

	DEPARTMENT THARPARKAR @					
		MITHI.				
20.	WHETHER THE PROCUREMENT	WAS INCLUDED IN A	nnual pro	CÜREMEN	IT PLAN?	1 14-1
21	ADVERTISEMENT:			Yes V	No	. a _k
	AD VENTIOLIVIENT.					
	i). * SPPRA Website	*	Yes	S.No 98	25/SPPRA	D
	(If yes, give date and SPPR	A identification No.)		M	ithheld/	
			No			
	ii). News papers		Yes	Daily Uses	Hyderabad/k	Corporato i
Y.	(If yes, give names of news	papers and dates)	ies		1170erabadys 28-09-2011	satucut
			No			
22.	NATURE OF CONTRACT	1	- tonament		11 T	
			-	Domestic /Local	√ Int.	, 4
23.	WHETHER QUALIFICATION WAS INCLUDED IN BIDD					1441 0
	(if yes, enclose a copy).			Yes	No V	
24.	WHETHER BID EVALUATION CI WAS INCLUDED IN BIDDING/T	RITTRIA BNDER DOCUMENTS:		Yes	No V	
	(If yes, enclose a copy).					l
25.	WHETHER APPROVAL OF COM METHOD OTHER THAN OPEN	PETENT AUTHORITY COMPETITIVE BIDDIN	WAS OBTAI	NED FOR U	SING A	
			N/A.	Yes	No	
26	. WAS BID SECURITY OBTAINED	FROM ALL THE BIDD	ERS?			,
			~ (12)	TV TZ	1	1 1944
			V	Yes V	No	
27	7. WHETHER THE SUCCESSFUL B case of consultancies)	ID WAS LOWEST EVA	LUATED B	ID/BEST EV	/ALUATED	BĮD (i
	or committee;		N/A.	Yes	No	
28	* B. WHETHER THE SUCCESSFUL BI	DDER WAS TECHNIC	ALLY			
	COMPLAINT?	1		Yes	No V	
	. WHETHER NAMES OF THE BID	DERS AND THEIR QU	OTED PRIC	ES WERE RI	A TUO GAS	T THE
29						
29	TIME OF OPENING OF BIDS?			Yes V	No	
2	TIME OF OPENING OF BIDS?			100	No	
2	TIME OF OPENING OF BIDS?	RT GIVEN TO BIDDER	S BEFORE TI			RACI?

6,923

	31.	ANY COMPLAINTS R	ECEIVED				100 1 -000 1
		(If yes, result thereof)			Yes		
						100	
				€.	No	√	
	32.	ANY DEVIATION FRO	OM SPECIFIC	ATIONS GIVEN II	N THE TEN	DER NOTICE/DOCUM	ENTS
		(if yes, give details)			Yes		
					No	7	
		*		*	1.00	v	
100	33	. WAS THE EXTENSIO	n made in i	RESPONSE TIME?			
		(If yes, give reasons)		1.4			
					Yes		1. 152-1
		AV.			No	7	- 1
-					140	Y	
	34	DEVIATION FROM C		ON CRITERIA			ted : rent
	-4	(If yes, give detailed re	asons				
					Yes		
					No	1	
	35	. WAS IT ASSURED BY LISTED?	THE PROCU	IRING ACHNOY T	THAT THE	SELECTED FIRM IS NO	T BLACK ,
	У.	760				Yes V No	
	36	SUPPLIER'S PREMISI SUPPLIER'S PREMISI ASCERTAINED REG. (If yes, enclose a copy	ES IN CONN ARDING FIN	ECTION WITH TH	HE PROCUI	PROCURING AGENCY REMENT? IF SO, DETAI AD Yes No	TO THE LS TO BE
	37	. WERE PROPER SAFE CONTRACT (BANK (GUARDS PR	OVIDED ON MOI	BILIZATIO	ADVANCE PAYMEN	T IN THE
		COLUMN TOTAL	SOMMINIE	. ET CJI		Yes No	V
	Ψ 0.0	3. SPECIAL CONDITIO					
	.50	(If yes, give Brief Desc		3K. j	_		
			1 /		Yes		
		1			No	/	
10	EXEC	UTIVERGINEER		*			
0	ZHAR	LDINGS DIVISION PARKAR @ MITHI				4 6	
	4.						

	FOR	OFFICE USE ONLY	*	-96			
				*	,	* * * *	1.40
-			1				inst Shell
						*	
	- 1	*					
1				* 1			

t podes.

T:- (0232)261430 OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/ 3733 Dated: 5 / 1) /2011

To,

Mr. Amanullah, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Rohaj (Ismail Halepoto) U/C Tagusar Taluka Nagarparkar.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at <u>(65.20% Above, in words (Sixty five point twenty Percent above)</u>, the schedule rates as entered in the schedule "B" and being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI. CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)
PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER
MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI
MPA SINDH (RS-168) DIGGING OF WELL

a prison TDD. a on his Mar et som what homani es ea le

(AT VILLAGE ROHAJ ISMAIL HALEPOTO U/C TAGUSAR TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

		ITEM OF WORK	RATE	UNIT	AMOUNT
98-Cft	01	Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. In Ordinary soil or sand From 0' to 5' depth (Rs. Eight hundred ninety nine Ps. Three only)		%0Cft	
98-Cft		From 5' to 10' depth	0337,00	70UCIE	88/-
		(Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	%0Cft	92/-
98-Cft	02	Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth			
00 00		(Rs. Four thousand eight hundred forty only)	4840/-	%0Cft	474/-
98-Cft		From 15' to 20' depth (Rs. Six thousand fifty only)	6050/-	%0Cft	593/-
98-Cft		From 20' to 25' depth (Rs. Seven thousand two hundred sixty only)	7260/-	%0Cft	711/-
98-Cft		From 25' to 30' depth (Rs. Eight thousand four hundred seventy only)	8470/-	%0Cft	830/-
98-Cft		From 30' to 35' depth (Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	949/-
98-Cft		From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	1067/-
98-Cft		From 40' to 45' depth (Rs. Twelve thousand one hundred only)	12100/-	%0Cft	1186/-
31-Cft		From 45' to 230' depth (Rs. Thirteen thousand three hundred ten only)	13310/-	%0Cft	48329/-
25-Cft		Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6. (Rs. Five thousand one Ps. Seventy only)			
4.00			5001/70	%Cft	81278/-
1-Cít		Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only)			
			3865/15	%Cft	5450/-
-Cft	. (Making and fixing in position kikar wood well curb. Rs. Eight hundred eighty seven Ps. Sixty nine only)			
		, , , , , , , , , , , , , , , , , , ,			

06	Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)			
		572/77	%Sft	1100/-
07	Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only)			
		2935/10	%Cft	1057/-
08	Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (Rs. One thousand three hundred ninety six Ps. Sixty seven only)			
		1396/67	%Sft	2011/-
09	Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)			
		3850/-	P.Cwt	1368/-
			TOTAL	174044/-
	07	O7 Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only) O8 Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (Rs. One thousand three hundred ninety six Ps. Sixty seven only) O9 Supplying R.S Grider 4"x8" size of approved	(RS. Five hundred seventy two Ps. Seventy seven only) 572/77 O7 Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only) 2935/10 O8 Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (Rs. One thousand three hundred ninety six Ps. Sixty seven only) 1396/67 O9 Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)	(RS. Five hundred seventy two Ps. Seventy seven only) 572/77 %Sft 07 Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only) 2935/10 %Cft 08 Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (Rs. One thousand three hundred ninety six Ps. Sixty seven only) 1396/67 %Sft 09 Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only) 3850/- P.Cwt

Diet De Cohi Mr el som blat Amari nea 1

- Premium on Non-Schedule Item not be allowed.
- Only Hill -sand will be used allowed.
- Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- Water arrangement will be made by the contractor at his own cost.
- Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

Contractor

Deputy District Officer Buildings Diplo/N'parkar District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

- 1: Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHL
- 2. Tender Reference No: * TC/G-55/ 3370 dated: 22-09-2011
- 3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Balhivari (Saleem Chano) U/C Tagusar Taluka Nagarparkar.

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)-

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

- 8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
- 9. No. of Bid technically qualified (if applicable): $\underline{N/A}$

10. Bid(s) Rejected:

02

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	A+ Mr. Amanullah.	313662/-	1 st Lowest	Saving Rs. 284/-	Lowest	Accepted
2.	B Mr. Qambar Khan Khoso.	320501/-	2 nd Highest	Excess Rs. 6555/-	Higher	Rejected
3,	C Mr. Ali Nawaz.	326863/-	3 rd Highest	Excess Rs. 12917/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE
BUILDINGS BIVISION
THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS

S.No | 26

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1.	NAN	ME OF, T	HE ORGANIZATION/DEPTT:	Executive Engineer Buildings Division Tharparkar @ M	ithi.
2.	PRO	VINCIA	L/LOCAL GOVT:/OTHER:	Government of Sindh (Provincial).	·Ψ
3.	UNI UNI HO	ITS) SCI ITS) IN NOURA	DISTRICT THARPARKAR UNI BLE Mr. CHETAN MAL ARWA	CONSTRUCTION OF GOVERNMENT PRIMARY SCHOUNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF VOTER MPA'S PRIORITY PROGRAMME "SCHEME SPONSONI MPA SINDH (RS-168). Saleem Chano) U/C Satidera Taluka Nagarparkar.	VELL (25- ORED BY
4.	TEN	Der nu	MBER:	No:*TC/G-55/3370 dated: 22-09-2011.	
5.	BRIE	F DESC	RIPTION OF CONTRACT:	Construction of GPS Building (03-Units), School Bound	lary Wall
				(01-Unit) Public Library (05-Units) & Digging of well (25-Units)	Juits).
6.	FOR	UM TH	AT APPROVED THE SCHEME:	District Development Committee.	
7.	TEN	DER ES	TIMATED VALUE:	0.320 (M)	
8.			S ESTIMATE:	313946/-	
	(For	civil wo	rks only)	. *	
			COMPLETIO E D AS P	PER CONTRACT): (03) Months.	+
10). TEN	IDER O	pened on (date and ie):	29-10-2011 at 2:00 pm	
11			F TENDER DOCUMENT (1) of buyers)	03	, a - 7
12	2. NU	MBER (OF BIDS RECEIVED:	03	
13	3. NU	MBÈR C	OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS: <u>03</u>	
1		EVALU	JATION REPORT: opy)	Attached.	
1	5. NA	ME AN	D ADDRESS OF THE SUCCESS	FUL BIDDER: Mr. Amanullah.	
1	6. CQ	NTRAC	T AWARD PRICE:	Rs. 313662/-	
	(i.e	. 1st, 2nd,	OF SUCČESSFUL BIDDER IN E 3™ EVALUATION BID). DF PROCUREMENT USED: - (I	EVALUATION REPORT: Attached.	
		a).	SINGLE STAGE-ONE ENVEL	OPE PR OCEDURE ✓ Domestic/Loca	1 .
		b).	SINGLE STAGE-TWO ENVEL	LOPE PROCEDURE	
				t	
	1	c).	*TWO STAGE BIDDING PROC	CEDURE	

		d).	TWO -STAGE-TWO ENVELO	DPE BIDDING PROCEDURE]
				THER METHOD OF PROCUREMENT WAS AD OPTED i.e TRACTING ETC. WITH BRIEF REASONS:	

19. APPROVING AUTHORITY FOR AWARD OF CONTRACT: EXECU	TIVE SNOINED PARTY
DIVISION THARPARKAR @ MITHI & SUPERINTENDING ENG	INSER WORKS & SERVICES
20. WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL F	POCI TOTAL
7	NOCOREMENT PLAN? : 4
21 ADVERGUON	Yes V No
21. ADVERTISEMENT:	140
i). * SPPRA Wahaita	
The state of CDaller	S.No 9825/SPPRA ID
(If yes, give date and SPPRA identification No.)	Withheld
No	
ii). News papers	
(If yes, give names of newspapers and dates) Yes	Daily Umat Hyderabad/Karachi
	on 28-09-2011
No No	
22. NATURE OF CONTRACT	
	Dumestic / Int. / 4
23. WHETHER QUALIFICATION TERIA	
(If yes, enclose a copy).	Yes No V
	res No V
24. WHETHER BID EVALUATION CRUFFRED.	2.
WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy).	Yes No 🗸
асору).	100 0
25 WHIPTI IPD ADDA	
25. WHETHER APPROVAL OF COMPETENT AUTI OR IT WAS OBTAIN METHOD OTHER THAN OPEN COMPETITIVE BIDDINGS	ED BOD VIZZZZ
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?	ED FOR USING A
26. WAS BID SECURITY OF THE TOTAL TO	Yes No
26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	
	1:4
27. WHETHER THE SUCCESSION	Yes V No
27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID, case of consultancies)	BEST EVALUATED DID (
	Yes No .
28. WHETHER THE SUCCESSION DO	
28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?	The state of the s
	Yes No V
29. WHETHER NAMES OF THE PARTY	
29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES I	VERE READ OUT AT THE
30. WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE A (Attach copy of the bid evaluation report)	WARD OF COATER
	'es ✓ No *

31. ANY COMPLAINTS (If yes, result thereof)	RECEIVED		, p. 100.
		Yes	med med
32. ANY DEVIATION FRO (If yes, give details)	* . DM SPECIFICATIONS GIVE	No VIN THE TENDER NOTICE/DOC	CUMENTS
w.		Yes	
33. WAS THE EXTENSION (If yes, give reasons)	MADE IN RESPONSE TIM	No V	
	4	TV T	
34. DEVIATION FROM (If yes, give detailed reas	Elic Arross	Yes ; No	
(If yes, give detailed reaso	DDA ON CRITERIA	Yes	Egy.) Calc.
35. WAS IT ASSURED BY TH	E PROCURING AGUNCY T	No No THAT THE SELECTED FIRM IS NO	DT BLACK
() () criciose a copy)		Value of the second	ro 10 BE
37. WERE PROPER SAFEGUA CONTRACT (BANK GUAR	RDS PROVIDED ON MOBII ANTEE ETC)?	Yes No LIZATION ADVANCE PAYMENT	IN THE
38. SPECIAL CONDITIONS IF A		Yes No v	int many
EXECUTIVE ON CINEER BUILDINGS DIVISION THARPARKAR @ MITHI		Yes No ✓	
FOR OFFICE USE ONLY			
FOR OFFICE USE ONLY	*	,	
		•	1 M-
	*		
		* *	feer spigg
	*1		

I poster

OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/ 372 9 Dated: 5 / 11 /2011.

To,

Mr. Amanullah, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168).

Digging of well @ Village Balhiyari (Saleem Chano) U/C Tagusar Taluka

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at <u>(64.70% Above, in</u> words (<u>Sixty four point seventy Percent above</u>), the schedule rates as entered in the schedule "B" and being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

DISPRICE OFFICER BUILDINGS THARPARKAR @ MITHI. STRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)

IBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER
A'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI

MPA SINDH (RS-168) DIGGING OF WELL

(AT VILLAGE BALHIYARI SALEEM CHANO U/C SATIDERA TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

NTITY	S.#	ITEM OF WORK	RATE	UNIT	AMOUNT
Cit	- 01	Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. In Ordinary soil or sand			
-Cft		From 0' to 5' depth (Rs. Eight hundred ninety nine Ps. Three only)	899/03	%0Cft	88/-
-Cft		From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	%0Cft	92/-
)	02	Dry sinking in well including loading and removing excavated material in hard soil.			
-Cft		From 10' to 15' depth (Rs. Four thousand eight hundred forty only)	4840/-	%0Cft	474/-
-Cft		From 15' to 20' depth (Rs. Six thousand fifty only)	6050/-	%0Cft	593/-
-Cft		From 20' to 25' depth (Rs. Seven thousand two hundred sixty only)	7260/-	%0Cft	711/-
-Cft		From 25' to 30' depth (Rs. Eight thousand four hundred seventy only)	8470/-	%0Cft	830/-
-Cft		From 30' to 35' depth (Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	949/-
-Cft		From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	1067/-
-Cft		From 40' to 45' depth (Rs. Twelve thousand one hundred only)	12100/-	%0Cft	1186/-
4-Cft		From 45' to 220' depth (Rs. Thirteen thousand three hundred ten only)	13310/-	%0Cft	45707/-
5-Cft	03	Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6. (Rs. Five thousand one Ps. Seventy only)			
			5001/70	%Cft	77776/-
-Cft	04	Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps.			
		Fifteen only)	3865/15	%Cft	5450/-
-Sft	05	Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven			
		only)	572/77	%Sft	1100/-

0-Cft	06	Making and fixing in position kikar wood well curb. (Rs. Eight hundred eighty seven Ps. Sixty nine only)			
		Serving Servings. Sixty fline only)	887/69	P.Cft	17756/-
6-Cft	07	Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only)			
			2935/10	%Cft	1057/-
44-Sft	08	Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (Rs. One thousand three hundred ninety six Ps. Sixty seven only)			
			1396/67	%Sft	2011/-
7-Cwt	09	Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)			
			3850/-	P.Cwt	2195/-
				TOTAL	159042/-

- 1. Premium on Non-Schedule Item not be allowed.
- 2. Only Hill –sand will be used allowed.
- Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- 4. Water arrangement will be made by the contractor at his own cost.
- 5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- 6. Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

المرافع الحق

Contractor

Deputy District Officer Buildings Diplo/N'parkar

District Officer Buildings Tharparkar & Mithi

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI.

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Makhan Ji Dhani U/C Satidera Taluka Nagarparkar.

4. Method of Procurement: Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

«8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	. 4	5	6
1.	A Mr. Ali Nawaz.	313503/-	1 st Lowest	Saving Rs. 443/-	Lowest	Accepted
2.	B Mr.Jani Nohri.	320501/-	2 nd Highest	Excess Rs. 6555/-	Higher	Rejected
3.	C Mr. Amanullah.	327658/-	3 rd Highest	Excess Rs. 13712/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE BUILDINGS DIVISION THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI

S.No | 27

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1. NAME OF THE ORGANI	ZATION/DEPTT:	Executive Engine	er Buildings Divi	sion Tharparka	r@ Mith	
2. PROVINCIAL/LOCAL G	OVT:/OTHER:	Government of Si			1 @ IVIIIII	
3. TITLE OF CONTRACT: UNITS) SCHOOL BOUN UNITS) IN DISTRICT TH HONOURABLE Mr. CHE Digging of well @ Ville	TAN MALARWA	CONSTRUCTION UNIT) PUBLIC LIE DER MPA's PRIORI	OF GOVERNMI BRARY (05-UNITS TY PROGRAMM	ENT PRIMARY B) & DIGGING E "SCHEME SP	SCHOOI OF WELI ONSORE	L (03- L (25- D BY
4. TENDER NUMBER:						
5. BRIEF DESCRIPTION OF C	ONTRACT:	No. TC/G-55/3370				
	-o.minici.	Construction of G	PS Building (03-1	Juits), School E	Soundary	Wall
6. FORUM THAT APPROVE	D THE SCHEME	(01-Unit) Public Lil	brary (05-Units) &	Digging of well	(25-Units	<u>).</u>
7. TENDER ESTIMATED VAI	LUE:	0.320 (M)	tent Committee.			
8. ENGINEER'S ESTIMATE:		313946/-		*	1	4.5
(For civil works only)						
9. ESTIMATED COMPLETIO	(EL 7) AS PI	ER CONTRACT): (0:	3) Months.			10-
10. TENDER OPENED ON (D.	7000s_20020, 700	29-10-2011 at 2:00 p				
 NUMBER OF TENDER DC (Attach list of buyers) 	CUMENTS SOL	<u>03</u>				
12. NÚMBER OF BIDS RECEI	VED:	03				
13. NUMBER OF BIDDERS PR	ESENT AT THE T	TME OF OPENING	OF BIDS: 03			
14. BID EVALUATION REPOR		Attached.	<u> </u>	· ·	- 67	
15. NAME AND ADDRESS OF	THE SUCCESSFI	JL BIDDER, Mr. AT	I Nuway		r	
16. CONTRACT AWARD PRICE	CE:	Rs. 313503/	200 m 200 M			
17. BANKING OF SUCCESSFU (i.e. 1s*, 2nd, 3rd EVALUATION) 18. METHOD OF PROCUREM	ON BIDY	ALUATION REPO		*	- 14	
a). SINGLE STAG	E-ONE ENVELOI	PE PROCEDURE	~ \	Domestic/Le	ocal	*
b). SINGLE STAG	E-TWO ENVELO	PE PROCEDURE_				
c). TWO STAGE B	IDDING PROCEI	DURE				
d). TWO -STAGE-	TWO ENVELOPE	BIDDING PROCE	DURE		2	
					:	
PLEASE SPECI EMERGENCY	FY IF ANY OTHE	R METHOD OF PR ACTING ETC. WIT	OCUREMENT W	AS AD OPTED	i.e.	
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,		TOTAL BIC. WII.	IT BKIEF REASON	VS:		
						27

	DIVISION THARPARKAR @ MITHI & SUPERINTENDING	G EN GH	MEER MOKKS & SEKAN	CES
	DEPARTMENT THARPARKAR @ MITHI.			
	*			
20.	WHETHER THE PROCUREMENT WAS INCLUDED IN ANN	IUAL PE	ROCUREMENT PLAN?	: with a
			Yes V No	
21	ADVERTISEMENT:		163 110	
700	**************************************			
	i). » SPPRA Website	Yes	S.No 9825/SPPRA I	D
	(If yes, give date and SPPRA identification No.)		Withheld	
		No		
		140		
	ii). News papers	Yes	Daily Umat Hyderabad/K	arachi
2.	(If yes, give names of newspapers and dates)		on 28-09-2011	
	*	No	331.40-03-2011	- 1 = 2 5 -
22.	NATURE OF CONTRACT			
			Domestic V Int.	
			/Local	
23.	WHETHER QUALIFICATION TERIA			
	WAS INCLUDED IN BIDDING AND DER DOCUMENTS?			top &
	(If yes, enclose a copy).		Yes No ✓	
24.	WHETHER BID EVALUATION CRITERIA			
	WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?		Yes No ✓	
	(If yes, enclose a copy).			
25.	WHETHER APPROVAL OF COMPETENT AUTHORITY WA	SOBTA	INED FOR USING A	
	METHOD OTHER THAN OPEN COMPETITIVE BIDDING?	9		
		WWW.Ab	Yes No	
		<u>1\174</u> .	1.00	
26.	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS	3?	7	
		~	Ver V N	7.7-6-
		A	Yes V No	
27.	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALU	JATED E	BID/BEST EVALUATED	BID G
	case of consultancies)		Yes No	
		N/A.		
28.	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALL	Y		
	COMPLAINT?		Yes No V	
29	WHETHER NAMES OF THE BIDDERS AND THEIR QUOT	אוממ חק	THE MIEDE DEAD OVER A	els took so
	TIME OF OPENING OF BIDS?	אוא דונול		1 1711
\$. Yes ✓ No	
20	INTERPORT OF PARALETA STATE OF PROPERTY OF THE PARALETA STATE ST			
JU.	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BE (Attach copy of the bid evaluation report)	EFORE T	THE AWARD OF CONTR	ACT?
			Yes ✓ No	100
			10.0504	

	31. ANY COMPLAINTS (If yes, result thereof)	RECEIVED						
	() ()			Yes				english more
				No	1			
	22 1374		₩.,					
	32. ANY DEVIATION FR (If yes, give details)	OM SPECIFI	CATIONS GIVEN	IN THE TEN	DER NOT	CE/DOC	UMEN	TS
: al				Yes				
	, 2 _			No				
	*				√			
	33. WAS THE EXTENSIO (If yes, give reasons)	N MADE IN	RESPONSE TIME	?				
			1.4					
				Yes) with
				No	V		-	
	34. DEVIATION FROM Q	THICARI	ON CREEDY.	لنا				
1	(If yes, give detailed re	asons	ON CRITERIA			9		1 m 4 " "man)
		40.6	Y-5	Yes				
- 1			70					
					√.			
9	35. WAS IT ASSURED BY LISTED?	THE PROCU	RING AGENCY T	HAT THE S	EL ECTED I	TIDIA IO NI	000.00	
	LISTED?					TIXIVI 15 IV	01 151	ACK
	7 Terr				Yes	√ No		
	36. WAS A VISIT MADE SUPPLIER'S PREMISE	BY ANY OF	FICER /OFFICIAL	OF THE P	ROCURING	G AGENC	Y TO	THE
	ASCERTAINED REGA	RDING FINA	NCING OF VISIT	F PROCURE	MENT? IF	SO, DETA	JLS TO	DBE
1	(If yes, enclose a copy)							
1	0.00				Yes	No	1	1 - Adjust
20	37. WERE PROPER SAFEC CONTRACT (BANK G	GUARDS PRO	OVIDED ON MOB	ILIZATION	ADVANCE	PAYMEN	JT IN T	THE
		OWIGHTER	E1 C)?		Yes	Ve 4		
	38. SPECIAL CONDITION:	CTC AND			res	No	V	
1	(If yes, give Brief Descri	ption)	8. j					
1				Yes				
				No v				
	EXPOUTIVE MAGINEER BUILDINGS DIVISION	_						1 -
	PHILDINGS DIVISION THARPARKAR @ MITHI							
1	EOB OWNER VIOLOR) -p					
	FOR OFFICE USE ONLY							
		1/2					. 1	de :
		į.	100			4 6	i.	d 991
	a a					*		
-			* 1					
1_								

1 Sugar

15364

OFFICE OF THE
DISTRICT OFFICER BUILDINGS
THARPARKAR @ MITHI
NO. TC/G-55/ 3711 Dated: 4 / () /2011

To

Mr. Ali Nawaz, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168).

Digging of well @ Village Makhan Ji Dhani U/C Satidera Taluka Nagarparkar.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at (64.60% Above, in words (Sixty four point sixty Percent above), the schedule rates as entered in the schedule "B" and being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

DISPRICT OFFICER BUILDINGS THARPARKAR @ MITHI. ONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)
PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER
MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI
MPA SINDH (RS-168) DIGGING OF WELL

(AT VILLAGE MAKHAN JI DHANI U/C SATIDERA TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

	YS	.# ITEM OF WORK			
			RATE	UNIT	AMOUNT
98-Cft	0	Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. In Ordinary soil or sand From 0' to 5' depth (Rs. Eight hundred ninety nine Ps. Three only)	899/03	%0Cft	20./
98-Cft		From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	%0Cft	88/-
		antly eight rs. Ninety six only)	2007 70	70UCIT	92/-
98-Cft	02	removing excavated material in hard soil. From 10' to 15' depth			
		(Rs. Four thousand eight hundred forty only)	4840/-	%0Cft	474/-
98-Cft		From 15' to 20' depth (Rs. Six thousand fifty only)	6050/-	%0Cft	593/-
98-Cft		From 20' to 25' depth (Rs. Seven thousand two hundred sixty only)	7260/-	%0Cft	711/-
98-Cft		From 25' to 30' depth (Rs. Eight thousand four hundred seventy only)	8470/-	%0Cft	830/-
98-Cft		From 30' to 35' depth (Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	949/-
98-Cft		From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	1067/-
98-Cft		From 40' to 45' depth (Rs. Twelve thousand one hundred only)	12100/-	%0Cft	1186/-
134-Cft		From 45' to 220' depth (Rs. Thirteen thousand three hundred ten only)	13310/-	%0Cft	45707/-
	80				
55-Cft	03	Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6. (Rs. Five thousand one Ps. Seventy only)			
			5001/70	%Cft	77776/-
1-Cft	04	Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps.			
		ritieen only)	3865/15	%Cft	5450/-
2-Sft	05	Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)			

20-Cft	06	Making and fixing in position kikar wood well curb. (Rs. Eight hundred eighty seven Ps. Sixty nine only)			
		a 2 and mic only	887/69	P.Cft	17756/-
36-Cft	07	Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only)			
			2935/10	%Cft	1057/-
XTT-OIL	υδ	Providing and laying 2" thick topping cement concrete (1.2.4) i/c surface finishing and dividing into panels (Rs. One thousand three hundred ninety six Ps. Sixty seven only)			
			1396/67	%Sft	2011/-
0.57-Cwt	09	Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)			
		, , , , , , , , , , , , , , , , , , ,	3850/-	P.Cwt	2195/-
				TOTAL	159042/-

NOTE

- Premium on Non-Schedule Item not be allowed.
- Only Hill -sand will be used allowed.
- 3. Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- Water arrangement will be made by the contractor at his own cost.
- Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- 6. Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

Contractor

Deputy District Officer Buildings Diplo/N'parkar

District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHL

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Ismail Sangrasi (Rahim Sangrasi) U/C Tagusar Taluka Nagarparkar.

4. Method of Procurement: Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

7. Total Bids Received: *

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks	
0	1	2	3	4	5	6	
1.	A Mr. Shoukat Ali Nohri.	341465/-	1st Lowest	Saving Rs. 335/-	Lowest	Accepted	
2.	B Mr. Jani Nohri.	349645/-	2 nd Highest	Excess Rs. 7845/-	Higher	Rejected	
3.	Ç Mr. Amanullah.	354866/-	3 rd Highest	Excess Rs. 13066/-	Highest	Rejected	

DIVISIONAL ACCOUNTS OFFICE BUILDINGS DIVISION THARPARKAR MITHI

EXECUTIVE ENGINEER BUILDINGS DEFISION THARPARKAR @-MITHI

S.No | 24

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1	NAME OF THE ORGANIZATION/DEPTT:	Executive Engineer Buildings Division	Tharparkar @ Mithi.
	PROVINCIAL /LOCAL GOVT:/OTHER:	Government of Sindh (Provincial).	
	TITLE OF CONTRACT:	CONSTRUCTION OF GOVERNMENT	THE CALLOC OF WELL IN
	UNITS) SCHOOL BOUNDARY WALL (01-L UNITS) IN DISTRICT THARPARKAR UND HONOURABLE Mr. CHETAN MAL ARWAN Digging of well @ Village Ismail Sanga	ULADA SINDH (RS-168)	-
4	TENDER NUMBER:	No. TC/G-55/3370 dated: 22-09-2011.	
5	BRIEF DESCRIPTION OF CONTRACT:	Construction of GPS Building (03-Unit	
		(01-Unit) Public Library (05-Units) & Di	gging of well (25-Units).
6	FORUM THAT APPROVED THE SCHEME:	District Development Committee.	
	TENDER ESTIMATED VALUE:	0.3550 (M)	
	B. ENGINEER'S ESTIMATE:	341800/-	Ja
	(For civil works only)		
	9. ESTIMATED COMPLETIO. B. D. AS P	ER CONTRACT): (03) Months.	
	10, TENDER OPENED ON (DATE: AE):	29-10-2011 at 2:00 pm	
	11. NUMBER OF TENDER DOCUMENTS SOL	<u>03</u>	1 100
	(Attach list of buyers)		
	12. NUMBER OF BIDS RECEIVED:	03	
	13. NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS: <u>03</u>	
	14. BID EVALUATION REPORT: (Enclose a copy)	Attached.	
	15. NAME AND ADDRESS OF THE SUCCESS	SFUL BIDDER: Mr. Shoukat Ali Nohri.	
	16, CONTRACT AWARD PRICE:	Rs. 341465/-	*
	17. BANKING OF SUCCESSFUL BIDDER IN 1 (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (*
	a). SINGLE STAGE-ONE ENVEL	LOPE PROCEDURE ✓	Domestic/Local
	The second secon	ODE DROCKDING	
	b). SINGLE STAGE-TWO ENVE	LOI E FROCEDORE	
	c). TWO STAGE BIDDING PRO	CEDUKE	
	d). TWO -STAGE-TWO ENVEL	OPE BIDDING PROCEDURE	
	PLEASE SPECIFY IF ANY O EMERGENCY, DI RECT COI	THER METHOD OF PROCUREMENT INTRACTING ETC. WITH BRIEF REASO	WAS AD OPTED i.e. DNS:
		the sale of	

		0. 2		
	DEPARTMENT THARPARKA	R@MITHI.		
20.	WHETHER THE PROCUREME	NT WAS INCLUDED IN ANN!	JAL PR	O CUREMENT PLAN?
				Yes V No
				res v roo
21.	ADVERTISEMENT:			
	a coppo a tal-l		Yes	S.No 9825/SPPRA ID
	i). • SPPRA Website (If yes, give date and SF	PPRA identification No.)		Withheld
			No	
	ii). News papers			
	ii). News papers (If yes, give names of no	ewspapers and dates)	Yes	Daily Umat Hyderabad/Karachi
. 5.	1	. 1		on 28-09-2011
			No	4:
22	NATURE OF CONTRACT		-	
	AGA	1		Domestic V Int
			-	Domestic / Int
23.	WHETHER QUALIFICATION	ANTERIA		
	WAS INCLUDED IN BIDD ((If yes, enclose a copy).	2 DEV DER DOCUMENTS?		Yes No V
	(a) a) areaces a cop),			162 140
200				
24.	. WHETHER BID EVALUATION	V CRUERREASSESS		
	MACINICI LIDED IN DIDDING	2/TENTOENDO CONTROL		Vac No V
		G/TENDER DOCUMENTS?		Yes No V
	WAS INCLUDED IN BIDDING (If yes, enclose a copy).	G/TENDER DOCUMENTS?		Yes No ✓
	(If yes, enclose a copy).	G/TENDER DOCUMENTS?		
25	(If yes, enclose a copy). WHETHER APPROVAL OF C	G/TENDER DOCUMENTS? OMPETENT AUTHORITY WAS	ОВТА	
25	(If yes, enclose a copy). WHETHER APPROVAL OF C	G/TENDER DOCUMENTS?	OBTA	
25	(If yes, enclose a copy). WHETHER APPROVAL OF C	G/TENDER DOCUMENTS? OMPETENT AUTHORITY WAS	OBTA	
	(If yes, enclose a copy). WHETHER APPROVAL OF COMETHOD OTHER THAN OP	G/TENDER DOCUMENTS? OMPETENT AUTHORITY WAS EN COMPETITIVE BIDDING	<u>N/A</u>	INED FOR USING A
	(If yes, enclose a copy). WHETHER APPROVAL OF C	G/TENDER DOCUMENTS? OMPETENT AUTHORITY WAS EN COMPETITIVE BIDDING	<u>N/A</u>	INED FOR USING A
	(If yes, enclose a copy). WHETHER APPROVAL OF COMETHOD OTHER THAN OP	G/TENDER DOCUMENTS? OMPETENT AUTHORITY WAS EN COMPETITIVE BIDDING	<u>N/A</u>	INED FOR USING A
26	(If yes, enclose a copy). . WHETHER APPROVAL OF COMETHOD OTHER THAN OP. 6. WAS BID SECURITY OBTAIN	G/TENDER DOCUMENTS? OMPETENT AUTHORY Y WAS EN COMPETITIVE BIDDING TED FROM ALL THE BIDDERS	<u>N/A</u>	Yes No
26	(If yes, enclose a copy). WHETHER APPROVAL OF COMETHOD OTHER THAN OP WAS BID SECURITY OBTAIN WHETHER THE SUCCESSFU	G/TENDER DOCUMENTS? OMPETENT AUTHORY Y WAS EN COMPETITIVE BIDDING TED FROM ALL THE BIDDERS	<u>N/A</u>	Yes No
26	(If yes, enclose a copy). . WHETHER APPROVAL OF COMETHOD OTHER THAN OP. 6. WAS BID SECURITY OBTAIN	G/TENDER DOCUMENTS? OMPETENT AUTHORY Y WAS EN COMPETITIVE BIDDING TED FROM ALL THE BIDDERS	N/A.	Yes No Yes No Yes V No BID/BEST EVALUATED BID (Yes No
26	(If yes, enclose a copy). . WHETHER APPROVAL OF COMETHOD OTHER THAN OP SECURITY OBTAIN OF SECURITY OBTAIN O	C/TENDER DOCUMENTS? OMPETENT AUTHORITY WAS EN COMPETITIVE BIDDING? JED FROM ALL THE BIDDERS. JL BID WAS LOWEST EVALUATION.	N/A N/A ATED 1	Yes No Yes No Yes V No BID/BEST EVALUATED BID (Yes No
26	(If yes, enclose a copy). . WHETHER APPROVAL OF COMETHOD OTHER THAN OPERATION OF THE SUCCESSFUR Case of consultancies).	C/TENDER DOCUMENTS? OMPETENT AUTHORITY WAS EN COMPETITIVE BIDDING? JED FROM ALL THE BIDDERS. JL BID WAS LOWEST EVALUATION.	N/A N/A ATED 1	Yes No SID/BEST EVALUATED BID (
26	(If yes, enclose a copy). . WHETHER APPROVAL OF COMETHOD OTHER THAN OP SECURITY OBTAIN OF SECURITY OBTAIN O	C/TENDER DOCUMENTS? OMPETENT AUTHORITY WAS EN COMPETITIVE BIDDING? JED FROM ALL THE BIDDERS. JL BID WAS LOWEST EVALUATION.	N/A N/A ATED 1	Yes No Yes No Yes V No BID/BEST EVALUATED BID (Yes No
26	(If yes, enclose a copy). . WHETHER APPROVAL OF COMETHOD OTHER THAN OPERATION OF THE SUCCESSFUR Case of consultancies).	C/TENDER DOCUMENTS? OMPETENT AUTHORITY WAS EN COMPETITIVE BIDDING? JED FROM ALL THE BIDDERS. JL BID WAS LOWEST EVALUATION.	N/A N/A ATED 1	Yes No SID/BEST EVALUATED BID (
25	(If yes, enclose a copy). WHETHER APPROVAL OF COMETHOD OTHER THAN OPERATION OF THE SUCCESSFUR CASE OF CONSULTANCIES) WHETHER THE SUCCESSFUR CASE OF CONSULTANCIES OF COMPLAINT?	OMPETENT AUTHORITY WAS EN COMPETITIVE BIDDING? JED FROM ALL THE BIDDERS! JUL BID WAS LOWEST EVALUATED BIDDERS TO THE BIDDERS	N/A N/A ATED I N/A	Yes No Yes No Yes No Yes No Yes No Yes No
25	(If yes, enclose a copy). . WHETHER APPROVAL OF COMETHOD OTHER THAN OPERATION OF THE SUCCESSFUR Case of consultancies).	COMPETENT AUTHORITY WAS EN COMPETITIVE BIDDING? JED FROM ALL THE BIDDERS JUL BID WAS LOWEST EVALUATED BIDDERS WAS TECHNICALLY BIDDERS AND THEIR QUOTE	N/A N/A ATED I N/A	Yes No Yes No
25	(If yes, enclose a copy). . WHETHER APPROVAL OF COMETHOD OTHER THAN OP. 5. WAS BID SECURITY OBTAIN 7. WHETHER THE SUCCESSFU case of consultancies) 8. WHETHER THE SUCCESSFU COMPLAINT? 9. WHETHER NAMES OF THE	COMPETENT AUTHORITY WAS EN COMPETITIVE BIDDING? JED FROM ALL THE BIDDERS JUL BID WAS LOWEST EVALUATED BIDDERS WAS TECHNICALLY BIDDERS AND THEIR QUOTE	N/A N/A ATED I N/A	Yes No
26 25 28 29	(If yes, enclose a copy). . WHETHER APPROVAL OF COMETHOD OTHER THAN OP. 5. WAS BID SECURITY OBTAIN 7. WHETHER THE SUCCESSFU case of consultancies) 8. WHETHER THE SUCCESSFU COMPLAINT? 9. WHETHER NAMES OF THE	OMPETENT AUTHORITY WAS EN COMPETITIVE BIDDING? JED FROM ALL THE BIDDERS! JUL BID WAS LOWEST EVALUATED BIDDERS WAS TECHNICALL. BIDDERS AND THEIR QUOTE	N/A N/A ATED 1 N/A Y	Yes No

* : '

(If yes, result thereof)			Yes		
		€.	No	√	
32. ANY DEVIATION FRO	OM SPECIFIC,	ATIONS GIVEN I	IN THE TEN	IDER NOTICE/DOCU	MENTS
(If yes, give details)			Yes		
	V	2	165		
		,	No	✓	
33. WAS THE EXTENSION	N MADE IN R	ESPONSE TIME?	,		
(If yes, give reasons)			+		
*			Yes		
A 6			4		1-1-1-1
			No	V	
34. DEVIATION FROM Q (If yes, give detailed re	LIFIC (IC ason	ON CRITERIA		*	1 % 1
			Yes		
*	16	200			
			No	✓ ·	
35. WAS IT ASSURED BY	THE PROCU	RING AGENCY	THAT THE	SELECTED FIRM IS N	OT BLACK
LISTED?			A		
Ψ.					
36. WAS A VISIT MADE SUPPLIED'S PREMIET	BY ANY OF	FICER /OFFICIA	L OF THE	Yes ✓ No PROCURING AGENC	Y TO THE
36. WAS A VISIT MADE SUPPLIER'S PREMISE ASCERTAINED REGA (If yes, enclose a copy)	S IN CONNE LRDING FINA	CTION WITH TO	JE PROCIII	PROCURING AGENC	Y TO THE AILS TO BE
ASCERTAINED REGA	S IN CONNE ARDING FINA	CTION WITH TE NCING OF VISI	JE PROCUJ T, JF ABRO	PROCURING AGENC REMENT? IF SO, DETA AD Yes No	TY TO THE ALLS TO BE
ASCERTAINED REGA	S IN CONNE RDING FINA GUARDS PRO	CTION WITH TE NCING OF VISI OVIDED ON MO	JE PROCUJ T, JF ABRO	PROCURING AGENC REMENT? IF SO, DETA AD Yes No	TY TO THE ALLS TO BE
ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE	S IN CONNE RDING FINA GUARDS PRO	CTION WITH TE NCING OF VISI OVIDED ON MO	JE PROCUJ T, JF ABRO	PROCURING AGENC REMENT? IF SO, DETA AD Yes No	TY TO THE AILS TO BE
ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK C	S IN CONNE IRDING FINA GUARDS PRO GUARANTEE	CTION WITH TE NCING OF VISI OVIDED ON MO	JE PROCUJ T, JF ABRO	PROCURING AGENCE REMENT? IF SO, DETAIL AD Yes No	TY TO THE AILS TO BE
ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE	S IN CONNE RDING FINA GUARDS PRO GUARANTEE	CTION WITH TE NCING OF VISI OVIDED ON MO	JE PROCUI I) JE ABRO BILIZATIO	PROCURING AGENCE REMENT? IF SO, DETAIL AD Yes No	TY TO THE AILS TO BE
ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK C	S IN CONNE RDING FINA GUARDS PRO GUARANTEE	CTION WITH TE NCING OF VISI OVIDED ON MO	JE PROCUJ T, JF ABRO	PROCURING AGENCE REMENT? IF SO, DETAIL AD Yes No	TY TO THE AILS TO BE
ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK C	S IN CONNE RDING FINA GUARDS PRO GUARANTEE	CTION WITH TE NCING OF VISI OVIDED ON MO	JE PROCUIT, IF ABRO BILIZATIO	PROCURING AGENCE REMENT? IF SO, DETAND: Yes No ADVANCE PAYME Yes No	TY TO THE AILS TO BE
37. WERE PROPER SAFE CONTRACT (BANK C	S IN CONNE RDING FINA GUARDS PRO GUARANTEE	CTION WITH TE NCING OF VISI OVIDED ON MO	JE PROCUI I) JE ABRO BILIZATIO	PROCURING AGENCE REMENT? IF SO, DETAIL AD Yes No	TY TO THE AILS TO BE
37. WERE PROPER SAFE CONTRACT (BANK O 38. SPECIAL CONDITION (If yes, give Brief Description)	S IN CONNE RDING FINA GUARDS PRO GUARANTEE	CTION WITH TE NCING OF VISI OVIDED ON MO	JE PROCUIT, IF ABRO BILIZATIO	PROCURING AGENCE REMENT? IF SO, DETAND: Yes No ADVANCE PAYME Yes No	TY TO THE AILS TO BE
37. WERE PROPER SAFE CONTRACT (BANK C	S IN CONNE RDING FINA GUARDS PRO GUARANTEE	CTION WITH TE NCING OF VISI OVIDED ON MO	JE PROCUIT, IF ABRO BILIZATIO	PROCURING AGENCE REMENT? IF SO, DETA AD: Yes No ADVANCE PAYME Yes No	TY TO THE AILS TO BE
37. WERE PROPER SAFE CONTRACT (BANK O 38. SPECIAL CONDITION (If yes, give Brief Description)	S IN CONNE RDING FINA GUARDS PRO GUARANTEE	CTION WITH TE NCING OF VISI OVIDED ON MO	JE PROCUIT, IF ABRO BILIZATIO	PROCURING AGENCE REMENT? IF SO, DETA AD: Yes No ADVANCE PAYME Yes No	TY TO THE AILS TO BE
ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK OF SAFE) 38. SPECIAL CONDITION (If yes, give Brief Description of Safe) EXECUTIVE REGINEER EXECUTIVE REGINEER MILDINGS DIVISION ZHARPARKAR @ MITHI	S IN CONNE RDING FINA GUARDS PRO GUARANTEE	CTION WITH TE NCING OF VISI OVIDED ON MO	JE PROCUIT, IF ABRO BILIZATIO	PROCURING AGENCE REMENT? IF SO, DETAND: Yes No ADVANCE PAYME Yes No	TY TO THE AILS TO BE
37. WERE PROPER SAFE CONTRACT (BANK O 38. SPECIAL CONDITION (If yes, give Brief Description)	S IN CONNE RDING FINA GUARDS PRO GUARANTEE	CTION WITH TENCING OF VISI	JE PROCUIT, IF ABRO BILIZATIO	PROCURING AGENCE REMENT? IF SO, DETAND: Yes No ADVANCE PAYME Yes No	TY TO THE AILS TO BE
ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK OF SAFE) 38. SPECIAL CONDITION (If yes, give Brief Description of Safe) EXECUTIVE REGINEER EXECUTIVE REGINEER MILDINGS DIVISION ZHARPARKAR @ MITHI	S IN CONNE RDING FINA GUARDS PRO GUARANTEE	CTION WITH TENCING OF VISI	JE PROCUIT, IF ABRO BILIZATIO	PROCURING AGENCE REMENT? IF SO, DETAND: Yes No ADVANCE PAYME Yes No	TY TO THE AILS TO BE
ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK OF SAFE) 38. SPECIAL CONDITION (If yes, give Brief Description of Safe) EXECUTIVE REGINEER EXECUTIVE REGINEER MILDINGS DIVISION ZHARPARKAR @ MITHI	S IN CONNE RDING FINA GUARDS PRO GUARANTEE	CTION WITH TENCING OF VISI	JE PROCUIT, IF ABRO BILIZATIO	PROCURING AGENCE REMENT? IF SO, DETAND: Yes No ADVANCE PAYME Yes No	TY TO THE AILS TO BE
ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK OF SAFE) 38. SPECIAL CONDITION (If yes, give Brief Description of Safe) EXECUTIVE REGINEER EXECUTIVE REGINEER MILDINGS DIVISION ZHARPARKAR @ MITHI	S IN CONNE RDING FINA GUARDS PRO GUARANTEE	CTION WITH TENCING OF VISI	JE PROCUIT, IF ABRO BILIZATIO	PROCURING AGENCE REMENT? IF SO, DETAND: Yes No ADVANCE PAYME Yes No	TY TO THE AILS TO BE
ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK OF SAFE) 38. SPECIAL CONDITION (If yes, give Brief Description of Safe) EXECUTIVE ENGINEER MILDINGS DIVISION THARPARKAR @ MITHI FOR OFFICE USE ONLY	S IN CONNE RDING FINA GUARDS PRO GUARANTEE	CTION WITH TENCING OF VISI	JE PROCUIT, IF ABRO BILIZATIO	PROCURING AGENCE REMENT? IF SO, DETAND: Yes No ADVANCE PAYME Yes No	EY TO THE AILS TO BE
ASCERTAINED REGA (If yes, enclose a copy) 37. WERE PROPER SAFE CONTRACT (BANK OF SAFE) 38. SPECIAL CONDITION (If yes, give Brief Description of Safe) EXECUTIVE REGINEER EXECUTIVE REGINEER MILDINGS DIVISION ZHARPARKAR @ MITHI	S IN CONNE RDING FINA GUARDS PRO GUARANTEE	CTION WITH TENCING OF VISI	JE PROCUIT, IF ABRO	PROCURING AGENCE REMENT? IF SO, DETAND: Yes No ADVANCE PAYME Yes No	EY TO THE AILS TO BE

i je sajme s

©:- (0232)261430 OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/3 76U Dated: 0 3 /1/ /2011.

To,

Mr. Shoukat Ali Nohri, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Ismail Sangrasi (Rahim Sangrasi) U/C Tagusar Taluka Nagarparkar.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at 65.30% Above, in words (Sixty five point thirty Percent above), the schedule rates as entered in the schedule "B" and being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

OISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI. ONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)
PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER
PA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI
MPA SINDH (RS-168) DIGGING OF WELL

(AT VILLAGE ISMAIL SANGRASI RAHIM SANGRASI U/C TAGUSAR TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

UANTITY	S.#	ITEM OF WORK	RATE	UNIT	AMOUNT
98-Cft	01	Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. In Ordinary soil or sand From 0' to 5' depth (Rs. Eight hundred ninety nine Ps. Three only)	1	%0Cft	
98-Cft		From 5' to 10' depth	033700	NOCII	88/-
		(Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	%0Cft	92/-
,	02	Dry sinking in well including loading and			
98-Cft		removing excavated material in hard soil. From 10' to 15' depth (Rs. Four thousand eight hundred forty only)	4840/-	%0Cft	474/-
98-Cft		From 15' to 20' depth (Rs. Six thousand fifty only)	6050/-	%0Cft	593/-
98-Cft		From 20' to 25' depth (Rs. Seven thousand two hundred sixty only)	7260/-	%0Cft	711/-
98-Cft		From 25' to 30' depth (Rs. Eight thousand four hundred seventy only)	8470/-	%0Cft	830/-
98-Cft		From 30' to 35' depth (Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	949/-
8-Cft		From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	1067/-
8-Cft		From 40' to 45' depth (Rs. Twelve thousand one hundred only)	12100/-	%0Cft	1186/-
31-Cft		From 45' to 230' depth (Rs. Thirteen thousand three hundred ten only)	13310/-	%0Cft	48329/-
25-Cft	03	Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6. (Rs. Five thousand one Ps. Seventy only)			
			5001/70	%Cft	81278/-
1-Cft	04	Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only)			
			3865/15	%Cft	5450/-
)-Cft		Making and fixing in position kikar wood well curb. (Rs. Eight hundred eighty seven Ps. Sixty nine only)			
		o , and only)	887/69	P.Cft	26634/-

A					
192-Sft	06	Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)			
			572/77	%Sft	1100/-
36-Cft	07	Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only)			
			2935/10	%Cft	1057/-
144-Sft	08	Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (Rs. One thousand three hundred ninety six Ps. Sixty seven only)			
			1396/67	%Sft	2011/-
0.57-Cwt	09	Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)			
			3850/-	P.Cwt	1368/-
				TOTAL	174044/-

- Premium on Non-Schedule Item not be allowed.
- 2, Only Hill -sand will be used allowed.
- Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- Water arrangement will be made by the contractor at his own cost.
- Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without $\ensuremath{\mathrm{re}}$ imbuement or claim against the Government on this account.

Contractor

Deputy District Officer Buildings Diplo/N'parkar

District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHL

2. Tender Reference No: <u>TC/G-55/3370 dated: 22-09-2011</u>

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Khair Muhammad Dal Ji Dhani U/C Satidera Taluka Nagarparkar.

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

'7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

02

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	A Mr. Ali Nawaz.	313344/-	1 st Lowest	Saving Rs. 602/-	Lowest	Accepted
2.	B Mr. Sabir Ali Fakir.	318911/-	2 nd Highest	Excess Rs. 4965/-	Higher	Rejected
3.	C* Mr. Jani Nohri.	325272/-	3 rd Highest	Excess Rs. 11326/-	Highest	Rejected

DIVISIONAL ACCEPTS OFFICE
BUILDINGS DIVISION
THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS DUTSION THARPARKAR @ MITHI

S.No | 25

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

			TO SERVICES & GOODS
	1. NAME	OF THE ORGANIZATION/DEPT1	Executive Engineer Buildings Division Tharparkar @ Mithi.
	A		Government of Sindh (Provincial).
	UNITS UNITS HONO	CICADLE WIT CHELAN AVAY A ST.	CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03- -UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WITH ACCOUNTS OF
	4. TENDER	N. W. D. Common	* Dham U/C Satidera Taluka Nagarparkar.
		ESCRIPTION OF CONTRACT:	No. TC/G-55/3370 dated: 22-09-2011.
1			Construction of GPS Building (03-Units), School Boundary Wall
-	6. FORUM	THAT APPROVED THE SCHEME.	(01-Unit) Public Library (05-Units) & Digging of well (25-Units). District Development Committee.
	7. TENDER	ESTIMATED VALUE:	
		ER'S ESTIMATE:	<u>0.320(M)</u>
ĺ	(For civil	works only)	313946/-
	9. ESTIMAT	ED COMPLETIO E S AS PE	P CONTRACTO
	10. TENDER		
	11. NUMBER	R OF TENDER DOCUMENTS SOFT	29-10-2011 at 2:00 pm 03
		R OF BIDS RECEIVED:	
	13. NUMBER	OF BIDDERS PRECIAM AND	03
	14. BID EVAL (Enclose a	OF BIDDERS PRESENT AT THE T	IME OF OPENING OF BIDS: 03 Attached.
	16. CONTRAC	ND ADDRESS OF THE SUCCESSFU CT AWARD PRICE:	L BIDDER: Mr. Ali Nawaz.
	17. BANKING	OF SUCCESSEIN BIDDED	Rs. 313344/-
	(i.e. 1st, 2ffd 18. METHOD	, 3 rd EVALUATION BID). OF PROCUREMENT USED:- (Tick o	ALUATION REPORT: Attached.
	a).	SINGLE STAGE-ONE ENVELOPE	E PROCEDURE Domestic/Local
	' b).	SINGLE STAGE-TWO ENVELOPE	
	c).	TWO STAGE BIDDING PROCEDU	JRE
	d).	TWO -STAGE-TWO ENVELOPE E	SIDDING PROCEDURE
		PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRAC	METHOD OF PROCUREMENT WAS AD OPTED i.e. CTING ETC. WITH BRIEF REASONS:
		·	TING ETC. WITH BRIEF REASONS:

). APPROVING AUTHORITY FOR AWAR	D OF CONTRACT: EX	ECUTIV	E ENGINEER BUILDINGS
DIVISION THARPARKAR @ MITHI &	SUPERINTENDING	ENGINE	EER WORKS & SERVICES
DEPARTMENT THARPARKAR @ MI			
. WHETHER THE PROCUREMENT WAS	S INCLUDED IN ANN	UAL PRO	CUREMENT PLAN? : *-
			Yes V No
			165 7 170
. ADVERTISEMENT:			
i). * SPPRA Website		Yes	S.No 9825/SPPRA ID
(If yes, give date and SPPRA id	entification No.)		Withheld
		No	
ii). News papers		Yes	Daily Umat Hyderabad/Karachi
(If yes, give names of newspap	ers and dates)		on 28-09-2011
1		No	
2. NATURE OF CONTRACT		11000	
			Domestic / Int. , 4
			75000
23. WHETHER QUALIFICATION TE	RIA		
WAS INCLUDED IN BIDD (If yes, enclose a copy).	DER DOCUMENTS?		Yes No ✓
(If yes, enclose a copy).			
 24. WHETHER BID EVALUATION CRIE	KIA		-
WAS INCLUDED IN BIDDING/TEN	DER DOCUMENTS?		Yes No V
(If yes, enclose a copy).			,
	TO THE A LINE OF THE PARTY.	he oper A	INED EOD LISING A
25. WHETHER APPROVAL OF COMPET METHOD OTHER THAN OPEN CO	MPETITIVE BIDDING	ODIA	HARD LOK COUNCES
		marin/A	Yes No
	7		
26. WAS BID SECURITY OBTAINED FR	OM ALL THE BIDDER	S? \	1 : 500
		W	Yes V No
27. WHETHER THE SUCCESSFUL BID	WAS LOWEST EVAL	UATED 1	BID/BEST EVALUATED BID (a
case of consultancies)			Yes No
*		N/A	
28. WHETHER THE SUCCESSFUL BIDE	DER WAS TECHNICAT	LLY	Yes No 🗸
COMPLAINT?			
29. WHETHER NAMES OF THE BIDDE	THE AND THREE OTTO	וממ חפד	OFS WERE READ OUT AT THE
TIME OF OPENING OF BIDS?	WO WIND THEIR GOO	TENTE	Yes V No
*	4		10 10
30. WHETHER EVALUATION REPORT	GIVEN TO BIDDERS	BEFORE	THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation re			Yes V No
			1es / 100

11 .

31	. ANY COMPLAINTS RE	CEIVED				
AS.	(If yes, result thereof)			Yes		1 1 1
7.						
				No ✓		
			* .			
32	 ANY DEVIATION FRO (If yes, give details) 	M SPECIFICA	tions given in	THE TENDE F	R NOTICE/DOCU	MENTS
	(-) (-) (-)			Yes		
-				No. /		
	+			No V		
33	3. WAS THE EXTENSION	MADE IN RE	SPONSE TIME?			
	(If yes, give reasons)					
	*			Yes		
	A @	N .				* presture - 1
	Va V			No 🗸		
3/1	. DEVIATION FROM	TEIC METON	I CDIMINA			im. i maia
01	(If yes, give detailed rea	SORE	V CRITERIA			1-6-1
.7			A	Yes		
	* * * * * * * * * * * * * * * * * * * *	No.		res		
				No 🗸		
35	WAS IT ASSURED BY 1 LISTED?	THE PROCUR	ING AGENCY TH	AT THE SELE	ECTED FIRM IS N	OT BLACK
. y.	LIOTED:			A	Yes ✓ No	
*	7667	+				
	S. WAS A VISIT MADE I SUPPLIER'S PREMISES ASCERTAINED REGAI (If yes, enclose a copy)	IN CONNEC	TION WITH THE	PROCUREME	ENT? IF SO, DETA	AILS TO BE
					Yes No	1
37	. WERE PROPER SAFEG CONTRACT (BANK GI	UARDS PROV	TIDED ON MOBIL	ization ad	VANCE PAYME	NT IN THE
	continue (phine or	MINITEE E	(C)r		Yes " No	T/ 101 1000
49	*				163 100	
38	S. SPECIAL CONDITIONS (If yes, give Brief Descri	F ANY				
	(ii yes, give brief Descri	puon)	3C. [Yes		
	h		- L.			
EXEQU	UTIVERGINEER			No V		
XXXX	DINGS DIVISION					
MAR	PARKAR @ MITHI					
4-						
FOR C	OFFICE USE ONLY		j -#-			* * * * * * * * * * * * * * * * * * * *
		- 3			*	1.40
		4	/63		1	
		3				land world
14	*					
			* 1			

1 tobase

©:- (0232)261430 OFFICE OF THE DISTRICT OFFICER BUILDINGS NO. TC/G-55/37/2 Dated: 4 / // /2011.

To,

Mr. Ali Nawaz, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168).

Digging of well @ Village Khair Muhammad Dal Ji Dhani U/C Satidera Taluka Nagarparkar.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at <u>(64.50% Above, in</u> words (<u>Sixty four point fifty Percent above</u>), the schedule rates as entered in the schedule "B" and being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the Deputy District Officer Buildings Diplo/N'Parkar.

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

DISPRICT OFFICER BUILDINGS THARPARKAR @ MITHI. DNSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)
PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER
MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI
MPA SINDH (RS-168) DIGGING OF WELL

(AT VILLAGE KHAIR MUHAMMAD DAL JI DHANI U/C SATIDERA TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

UANTITY	S.#	ITEM OF WORK	RATE	UNIT	AMOUNT
98-Cft	01	Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. In Ordinary soil or sand From 0' to 5' depth			
J.C.C.I.		(Rs. Eight hundred ninety nine Ps. Three only)	899/03	%0Cft	88/-
98-Cft		From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	%0Cft	92/-
20 00	02	Dry sinking in well including loading and removing excavated material in hard soil.			
-§8-Cft		From 10' to 15' depth (Rs. Four thousand eight hundred forty only)	4840/-	%0Cft	474/-
98-Cft		From 15 ¹ to 20 ¹ depth (Rs. Six thousand fifty only)	6050/-	%0Cft	593/-
98-Cft		From 20' to 25' depth (Rs. Seven thousand two hundred sixty only)	7260/-	%0Cft	711/-
98-Cft		From 25' to 30' depth (Rs. Eight thousand four hundred seventy only)	8470/-	%0Cft	830/-
98-Cft		From 30' to 35' depth (Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	949/-
98-Cft		From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	1067/-
98-Cft		From 40' to 45' depth (Rs. Twelve thousand one hundred only)	12100/-	%0Cft	1186/-
3434-Cft		From 45' to 220' depth (Rs. Thirteen thousand three hundred ten only)	13310/-	%0Cft	45707/-
555-Cft	03	Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6.			
		(Rs. Five thousand one Ps. Seventy only)	5001/70	%Cft	77776/-
l41-Cft	04	Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only)			
			3865/15	%Cft	5450/-
192-Sft	05	Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)			
			572/77	%Sft	1100/-

20-Cft	06	Making and fixing in position kikar wood well curb. (Rs. Eight hundred eighty seven Ps. Sixty nine only)			
			887/69	P.Cft	17756/-
36-Cft	07	Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only)	*		
			2935/10	%Cft	1057/-
144-Sft	08	Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (Rs. One thousand three hundred ninety six Ps. Sixty seven only)			
			1396/67	%Sft	2011/-
.57-Cwt	09	Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)			
			3850/-	P.Cwt	2195/-
				TOTAL	159042/-

- 1. Premium on Non-Schedule Item not be allowed.
- Only Hill –sand will be used allowed.
- Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- 4. Water arrangement will be made by the contractor at his own cost.
- 5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

علي موا. Contractor

Deputy District Officer Buildings Diplo/N'parkar

District Officer Buildings Tharparkar & Mithi

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI.

2. Tender Reference No: TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Muneer Otho Ji Dhani U/C Satidera Taluka Nagarparkar.

4. Method of Procurement:

Single Stage, one envelop Method.

*5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

02

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks*
0	1	2	3	4	5	6
1.	A Mr. Zulfiquar Ali.	347538/-	1s Lowest	Saving Rs. 525/-	Lowest	Accepted
2	B Mr. Wali Muhammad.	355862/-	2 nd Highest	Excess Rs. 7799/-	Higher	Rejected
3.	C Mr. Nawab Ali.	364717/-	3 rd Highest	Excess Rs. 16654/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE
BUILDINGS DIVISION
THARPARKAR @ MIJTHI

EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI

S.No | 28

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1. NAME OF THE ORGANIZATION / DEPORT	-
2. PROVINCIAL /LOCAL GOVT:/OTHER:	Executive Engineer Buildings Division Tharparkar @ Mithi.
3. TITLE OF CONTRACT	The strict of Strict (Provincial)
UNITS) SCHOOL BOUNDARY WALL (01- UNITS) IN DISTRICT THARPARKAR UNI HONOURABLE M. CYCLE	CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03
4. TENDER NUMBER:	o vi Bhain U/C Satidera Taluka Nagarparkar.
The state of the s	No. TC/G-55/3370 dated: 22-09-2011.
5. BRIEF DESCRIPTION OF CONTRACT:	Construction of GPS Building (03-Units), School Boundary Wall
6. FORUM THAT A PRO-	(01-Unit) Public Library (05-Units) & Digging of well (25-Units).
FORUM THAT APPROVED THE SCHEME; TENDER ESTIMATED VALUE:	District Development Committee
TALOE.	0.3550 (M)
8. ENGINEER'S ESTIMATE; (For civil works only)*	348063/-
The state of the s	
9. ESTIMATED COMPLETION (E. 3) AS PER 10. TENDER OPENED ON (DAT)	CONTRACT): (03) Months
11. NUMBER OF TENDER DOCUMENTS Scorps (Attach list of buyers)	03
12. NUMBER OF BIDS RECEIVED:	
13. NUMBER OF BIDDERS PRESENTE AND ADDRESS OF THE PROPERTY	03
13. NUMBER OF BIDDERS PRESENT AT THE TIME 14. BID EVALUATION REPORT: (Enclose a copy)	ME OF OPLINING OF BIDS: 03 Attached.
15. NAME AND ADDRESS OF THE	
15. NAME AND ADDRESS OF THE SUCCESSFUL 16. CONTRACT AWARD PRICE:	BIDDER: Mr. Zulfiquar Ali.
17. BANKING OF SUCCESSFUL BIDDER IN EVAI (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick of	UATION REPORT: Attached.
a). SINGLE STAGE-ONE ENVELOPE I	PROCEEDING.
· · · · · · · · · · · · · · · · · · ·	NOCEDURE ✓ Domestič/Local
b). SINGLE STAGE-TWO ENVELOPE	
c). TWO STAGE BIDDING PROCEDUR	ŞE
d).' , TWO -STAGE-TWO ENVELOPE BIL	

19. APPROVING AUTHORITY FOR AWARD OF CONTRACT	FXECUTIVE ENGINEER BUILDINGS
 APPROVING AUTHORITY FOR AWARD OF CONTRACT DIVISION THARPARKAR @ MITHI & SUPERINTENDI 	ING ENGINEER WORKS & SERVICES
DIVISION THARPARKAR @ MITHI & SUI ERRY	
DEPARTMENT THARPARKAR @ MITHI.	
20. WHETHER THE PROCUREMENT WAS INCLUDED IN A	NNUAL PROCUREMENT PLAN?
20. WHETHER THE PROCESSESSES	
	Yes V No
21. ADVERTISEMENT:	
• • • • • • • • • • • • • • • • • • • •	Yes S.No 9825/SPPRA ID
i). * SPPRA Website (If yes, give date and SPPRA identification No.)	Withheld
(If yes, give date and of 1744	No
ii). News papers	Yes Daily Umat Hyderabad/Karachi
(If yes, give names of newspapers and dates)	on 28-09-2011
*	No
22. NATURE OF CONTRACT	Domestic V Int. , +
	/Local / INT 1 -
23. WHETHER QUALIFICATION TERIA	
WAS INCLUDED IN BIDD	rs? Yes No
(If yes, enclose a copy).	
24. WHETHER BID EVALUATION CRITERIA	Yes No V
WAS INCLUDED IN BIDDING/TENDUK DOCUMEN	15:
(If yes, enclose a copy).	
	WALL OF AINED FOR USING A
25. WHETHER APPROVAL OF COMPETENT AUTHORIT	ONG?
METHOD OTHER THAN OPEN COMPETITIVE BID	Section 1 Control of the Control of
	N/A Yes No
THE RI	DDFRS?
26. WAS BID SECURITY OBTAINED FROM ALL THE BI	
	Yes V No
1 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2	EVALUATED BID/BEST EVALUATED BID (in
27. WHETHER THE SUCCESSFUL BID WAS LOWEST	Yes No
case of consultancies)	N/A.
	TOTAL
28. WHETHER THE SUCCESSFUL BIDDER WAS TECH	NICALLI Yes No V
COMPLAINT?	
	PRIOR MERE READ OUT AT THE
29. WHETHER NAMES OF THE BIDDERS AND THEIR	R QUOTED PRICES WERE READ OUT AT THE
TIME OF OPENING OF BIDS?	Yes V No
w t	
30. WHETHER EVALUATION REPORT GIVEN TO BIL	DDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)	Yes ✓ No
	1 12

7 1.

1 2/2

1 24

	31	ANY COMPLAIN (If yes, result there	rs received						roya i
-					Yes				
				€ ;	No	1			
	32.	ANY DEVIATION	FROM SPECI	FICATIONS GIVEN	IN THE TEN	JDER NOT	TCR/DOG	TIL ON	TOTAL O
1.4		(If yes, give details)			Yes	NO I	100/000	JUMEI	N15
				*					
		÷			No	1			
	33,	WAS THE EXTENS (If yes, give reasons	ION MADE II	N RESPONSE TIME	?				
			1	1.4	-				
	*	A.	(A)		Yes				12
					No	1		-	
	34.	DEVIATION FROM		TION CRITERIA					Fac 1 Vant
	- 1	(If yes, give detailed	reasone				*		200
		*	~ 4		Yes				
					No	V			
	35,	WAS IT ASSURED	BY THE PROC	CURING AGENCY 1	CI I A CO COU ED A		-		
		LISTED?		Olding Veryol I	MAI IHES	ELECTED	FIRM IS N	NOT B	LACK
1	. 201	·				Yes	√ No		
	36.	vas a visit mai Supplier's premi	E BY ANY C SES IN CONN	OFFICER /OFFICIATIVECTION WITH THE	OF THE F	ROCURIN	G AGEN	CY TO	THE
	1	ASCERTAINED REG If yes, enclose a cop	GARDING RIN	ANCING OF VISIT	XF ABROA	ement? if Da	SO, DET	AILS 7	OBE
	,	u , u, criciose a cop	у)			Yes	1 1	T	171-4-
	37. V	VERE PROPER SAF	EGUARDS PI	OVIDED ON YOU			No	l v	
	- 0	CONTRACT (BANK	GUARANTE	ROVIDED ON MOB	ILIZATION	ADVANC	E PAYME	NI IN	THE
	* **					Yes	" No	1	1671 2001
	38. S	PECIAL CONDITIC f yes, give Brief Des	NS IF ANY			-		لبل	
		,	spriorij	3.	Yes				
41	Divisor on	all.			No .	/			
a	Applicon	MENGINEER NGS DIVI SION RKAR @ MITHI	_	14 14					
1	/ WHARPA	RKAR @ MIŢHI				10			
	FOR OFF	ICE USE ONLY		1.4					
						3.			1.44
			ž.			:			in-l wei
	9	*					*		-7
				* 1					
				0.000					

©:- (0232)261430 OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/3745 Dated: // / // /2011.

To,

Mr. Zulfiquar Ali,
Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168).

Digging of well @ Village Muneer Otho Ji Dhani U/C Satidera Taluka Nagarparkar.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at <u>(65.30% Above, in</u> words (<u>Sixty five point thirty Percent above</u>), the schedule rates as entered in the schedule "B" and being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS
THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

DISPRICT OFFICER BUILDINGS
THARFARKAR @ MITHI.

RUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)
LIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER
SPRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI
MPA SINDH (RS-168) DIGGING OF WELL

(AT VILLAGE MUNEER OTHO JI DHANI U/C SATIDERA TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

TTY	S.#	ITEM OF WORK	RATE	UNIT	AMOUNT
ł.	01	Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. In Ordinary soil or sand			
ı		From 0' to 5' depth (Rs. Eight hundred ninety nine Ps. Three only)	899/03	%0Cft	88/-
t		From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	%0Cft	92/-
ŧ	02	Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth			
		(Rs. Four thousand eight hundred forty only)	4840/-	%0Cft	474/-
t		From 15' to 20' depth (Rs. Six thousand fifty only)	6050/-	%0Cft	593/-
t		From 20' to 25' depth (Rs. Seven thousand two hundred sixty only)	7260/-	%0Cft	711/-
t		From 25' to 30' depth (Rs. Eight thousand four hundred seventy only)	8470/-	%0Cft	830/-
t		From 30' to 35' depth (Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	949/-
t		From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	1067/-
t		From 40' to 45' depth (Rs. Twelve thousand one hundred only)	12100/-	%0Cft	1186/-
ft		From 45' to 230' depth (Rs. Thirteen thousand three hundred ten only)	13310/-	%0Cft	48329/-
ft	03	Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6.			
		(Rs. Five thousand one Ps. Seventy only)	5001/70	%Cft	81278/-
t	04	Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps.			
		Fifteen only)	3865/15	%Cft	5450/-
	05	Making and fixing in position kikar wood well curb.			
		(Rs. Eight hundred eighty seven Ps. Sixty nine only)	887/69	P.Cft	26634/-

Sft	06	Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)			
			572/77	%Sft	1100/-
ft	07	Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only)			
			2935/10	%Cft	1057/-
ft	08	Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (Rs. One thousand three hundred ninety six Ps. Sixty seven only)			
			1396/67	%Sft	2011/-
wt	09	Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)			
			3850/-	P.Cwt	1368/-

TOTAL 174044/-

加陸

- Premium on Non-Schedule Item not be allowed.
- Only Hill -sand will be used allowed.
- Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- 4. Water arrangement will be made by the contractor at his own cost.
- 5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- 6. Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

Contractor

Deputy District Officer Buildings Diplo/N'parkar District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI.

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MALTARWANI MPA SINDH (RS-168).

Digging of well @ Village Jetrar Fatch Muhammad Dal Ji Dhani U/C Tar Ahmed Taluka Chachro.

4. Method of Procurement: Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

7. Total Bids Received:

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	A Mr.Amanullah.	342660/-	1st Lowest	Saving-Rs. 357/-	Lowest	Accepted
2.	B Mr. Qambar Khan Khoso.	348583/-	2 nd Highest	Excess Rs. 5566/-	Higher	Rejected
3.	C Mr. Muhammad Ishaque.	354628/-	3 rd Highest	Excess Rs. 11611/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE BUILDINGS DIVISION THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS DIXISION THARPARKAR @ MITHI

S.No | 29

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1.	NAME OF TH	E ORGANIZATION/DEPTT:	Executive Engineer Buildings Division Tharparkar @ Witthi.
2.	PROVINCIAL	/LOCAL GOVT:/OTHER:	Government of Sindh (Provincial).
	TITLE OF CO UNITS) SCH UNITS) IN E	NTRACT: 100L BOUNDARY WALL (01. DISTRICT THARPARKAR UN BLE Mr. CHETAN MAL ARWA	CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03- -UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25- DER MPA's PRIORITY PROGRAMME "SCHEME SPONSORED BY
4.	TENDER NU	MBER:	No. TC/G-55/3370 dated: 22-09-2011.
5.	BRIEF DESCH	RIPTION OF CONTRACT:	Construction of GPS Building (03-Units), School Boundary Wall
	F 4		(01-Unit) Public Library (05-Units) & Digging of well (25-Units).
6.	. FORUM THA	T APPROVED THE SCHEME	District Development Committee.
7	TENDER EST	IMATED VALUE:	0.3450 (M)
8	. ENGINEER'S (For civil wor		<u>343017/-</u>
9	. ESTIMATED	COMPLETION E. D. AS	PER CONTRACT): (03) Months.
1	0. TENDER OF	PENED ON (DATE 1 /1E):	29-10-2011 at 2:00 pm
1	1. NUMBER O (Attach list o	f TENDER DOCUMENTS SO f buyers)	LD 03
1		OF BIDS RECEIVED:	03
1	3. NUMBER O	F BIDDERS PRESENT AT TH	E TIME OF OPENING OF BIDS: <u>03</u>
)	14. BID EVALU (Enclose a co	ATION REPORT: py)	Attached.
3	15. NAME ANI	ADDRESS OF THE SUCCES	SFUL BIDDER Mr. Amanullah.
		T AWARD PRICE:	Rs. 342660/-
	17. BANKING (i.e. 1st, 2nd)		EVALUATION REPORT: Attached. Tick one):
	a).	SINGLE STAGE-ONE ENVE	LOPE PROCEDURE Domestic/Local
	b).	SINGLE STAGE-TWO ENVE	SLOPE PROCEDURE
	1 1		
	c).	TWO STAGE BIDDING PRO	ocedure
			7
	d).	TWO -STAGE-TWO ENVEL	OPE BIDDING PROCEDURE
		PLEASÉ SPECIFY IF ANY C EMERGENCY, DIRECT CO	THER METHOD OF PROCUREMENT WAS ADOPTED i.e. NTRACTING ETC. WITH BRIEF REASONS:
			, ac

DIVISION THARPARKAR @ MI	THI & SUPERINTENDIN	G ENGIN	BER WORKS 6	Callivicas
DEPARTMENT THARPARKAR	MITHL.	*C*1		
WHETHER THE PROCUREMENT	WAS INCLUDED IN AN	NUAL PRO	OCUREMENT I	LAN?
	* * * * * * * * * * * * * * * * * * * *		Yes V	Io
1. ADVERTISEMENT:				
		Yes	S.No 9825/	SPPRA 1D
 i). * SPPRA Website (If yes, give date and SPPR 	RA identification No.)		With	held
		No		
ii). News papers		Ex. I	73. 95. Y.L 1 There	Levabad (Varadii
(If yes, give names of new	spapers and dates)	Yes	Daily Umat Hyo on 28-	19-2011
t	Transition of	No		-
22. NATURE OF CONTRACT				4
ZZ, IVATURE OF CONTRACT	T		Domestic √	Int.
		*	/Local	
23. WHETHER QUALIFICATION	ERIA			
WAS INCLUDED IN BIDD!				. 7
(If yes, enclose a copy).			Yes	No V
24. WHETHER BID EVALUATION OF WAS INCLUDED IN BIDDING!	TENDER DOCUMENTS?		Yes	No V
(If yes, enclose a copy).				
			14 15	NAME OF THE PARTY
25. WHETHER APPROVAL OF COMMETHOD OTHER THAN OPEN	MPETENT AUTHORITY I N COMPETITIVE BIDDIN	MAS OBTA G?	INED FOR USI	NG A
		N/A	Yes	No
· · · · · · · · · · · · · · · · · · ·	D EDOM ALL THE BUILD	2002		
26. WAS BID SECURITY OBTAINE	D PROM ALL THE DIDDI	~ (
		4	Yes V	No
27. WHETHER THE SUCCESSFUL	BID WAS LOWEST EVA	LUATED	BID/BEST EVA	TUVIED BID
case of consultancies)		N/A	Yes	No
	DIDDED WAS MOST Brites			
28. WHETHER THE SUCCESSFUL COMPLAINT?	BIDDER WAS IECTINIC	ALLI	Yes	No V
29. WHETHER NAMES OF THE B	IDDERS AND THEIR QU	OTED PRI	CES WERE REA	AD OUT AT T
TIME OF OPENING OF BIDS?			Yes ✓	No
· ·				
30. WHETHER EVALUATION REI		S BEFORE	THE AWARD	OF CONTRAC
(Attach copy of the bid evaluation	on report)			14.
V 111111111111111111111111111111111111	* * *		Yes V	No

31. ANY COMPLAINTS RECEIVED				, and 1
(If yes, result thereof)		Yes		
	* .	No	V	
32. ANY DEVIATION FROM SPECIFIC	ATTONS CIVEN IN T	TE TEN	IDER NOTICE/DOCUM	ENTS
32. ANY DEVIATION FROM SPECIFIC (If yes, give details)	A HONS GIVEN IIV II	Yes		
	*	No	√	
104.				
33. WAS THE EXTENSION MADE IN	RESPONSE TIME?		w	
(If yes, give reasons)	1 A	Yes		7.12
		3		
		No	✓	
34. DEVIATION FROM Q. IFIC T	ION CRITERIA		*	top.1 com
(If yes, give detailed reasons.		Yes		
		No		
35, WAS IT ASSURED BY THE PROC LISTED?	URING AGENCY TH	AT TH	E SELECTED FIRM IS NO	T BLACK , .
*		A	165	L TO MYTE
36. WAS A VISIT MADE BY ANY (SUPPLIER'S PREMISES IN CON- ASCERTAINED REGARDING FI	NECTION WILL LESS	B MOC	Olithiath in the	AILS TO BE
(If yes, enclose a copy)		. 40200	Yes No	
37. WERE PROPER SAFEGUARDS	PROVIDED ON MOBI	LIZAT	ion advance payme	NT IN THE
CONTRACT (BANK GUARANT	EE ET C)?		Yes " No	
T CONTINUENCIAL TE ANIV				
38. SPECIAL CONDITIONS IF ANY (If yes, give Brief Description)	x. i	[5	(es	
h		-	No ✓ .	
A CONTER		L		
EXECUTIVE ENGINEER			4.1	
THARPARKAR @ MITHI				
	1-*	-		
FOR OFFICE USE ONLY				1,252
				land in
.#			4.	
	* 1			

OFFICE OF THE
DISTRICT OFFICER BUILDINGS
THARPARKAR @ MITHI

NO. TC/G-55/3749 Dated: // / // /2011

To,

Mr. Amanullah, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Jetrar Fateh Muhammad Ji Dhani U/C Tar Ahmed Taluka Chachro.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at (147.10% Above, in words (One hundred forty seven point ten Percent above), the schedule rates as entered in the schedule "B" and being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Chachro</u>.

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISPRICTOFFICER BUILDINGS
THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Chachro for information. The date for start and completion should please be reported to this office.

DISTRICT OFFICER BUILDINGS
THARPARKAR @ MITHI.

DULE "B" FOR: - CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY L (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER 'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (68) DIGGING OF WELL @ VILLAGE JETRAR FATEH MUHAMMAD JI DHANI U/C TAR AHMED TALUKA CHRO.

1.	Excavation of well in dry upto 20'ft below ground
	level and disposal of soil within one chain(b) in
	ordinary soil.

'rom 0'-ft to 5'ft.	63-Cft	@ Rs 899/03	P.%O Cft	Rs	57/-
	(Rs: Eight hu	ndred ninety nine & Ps: three only).	21,000 010		37/-
From 5'-ft to 10'ft	63-Cft	@ Rs 938/96.	P.%O Cft	Re	- 59/-
2	 Dry sinking 	ndred thirty eight & Ps; Ninety six only). of well including loading and removin aterial (a) in ordinary soil.		10.	37/-
From 10'-ft to 15'ft	63-Cft	@ Rs. 4840/-	.%O Cft	Rs.	305/-
	(Rs: Four tho	usand eight hundred forty only).			
15' ft to 20'ft	63-Cft	@ Rs. 6050/-	%O Cft	Т.	0047
	(Rs: Six thous	sand fifty only).	700 CIL	Rs.	381/-
(iii) From 20'-ft to 25'ft					
()	63-Cft	@ Rs. 7260/-	%O Cft	Rs.	457./-
	(Rs: Seven the	ousand two hundred sixty only).			
(iv) From 25'-ft to 30'ft	63-Cft	@ Rs. 8470/-	%O Cft	n	FO. /
· ip	(Rs: Eight tho	ousand four hundred seventy only).	760 CII	Rs.	534/-
(v) From 30'-ft to 35'ft		, and the state of		,	
E()	63-Cft	.@ Rs. 9680/-	%O Cft	Rs.	610/-
	(Rs: Nine tho	usand Six hundred eighty only).			
(vi) From 35'-ft to 40'ft	63-Cft	@ Rs. 10890/-	%O Cft	70-	6061
	(Rs: Ten thou:	sand eight hundred ninety only).	700 CI	Rs.	686/-
(vii) 110m 20 45'ft	63-Cft	@ Rs. 12100/-	%O Cft	D	Hen /
	(Rs: Twelve th	nousand one hundred only).	700 CIE	Ks.	762/-
(viii) From 45'-ft to 255'ft					
		@ Rs. 13310/- thousand three hundred ten only).	%O Cft	Rs.	35112/-
3.	misning curi	rete plain including placing compaction ng , complete i/c screening & washing of te without shuttering Ratio 1:3:6.			
	1401-Cft	@ Rs. 5001/70	% Cft	Rs.	70074/-
4.	(Rs: Five thou: Pacca brick wo	sand one & Ps: Seventy only). ork in foundation and plinth ratio (1:6).			,
	101-Cft *	@ Rs. 3865/15	.Cft	Rs.	3904/-
	(Rs: Three th Fifteen only).	ousand eight hundred sixty five & Ps:		105,	3504/-
5.		er ½" thick 1:4 upto 20' height.			
	128-Sft	@ Rs. 708/95	% Sft	Rs.	907/-
	(Rs: Seven hund	dred eight & Ps: Ninety five only).	: #	4404	2017-
6	Supply & fixing	Kaker wood well curb.			
	2. 75-Cft	@ Rs. 887/79	.Cft	79	
	(Rs: Eight hund	dred eighty seven & Ps: seventy nine on)	,CII	Rs.	2441/-
		,			

Cement concrete brick or stone ballast $1\frac{1}{2}$ " to 2" gauge

28-Cft @ Rs. 2935/10 (Rs: Two thousand nine hundred thirty five & Ps: Ten). Rs. 822/-

8. Providing and laying 1" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels 2" Thick.

100-Cft @ Rs. 1396/67 (Rs: One thousand three hundred ninety six & Ps: Sixty % Sft Rs. 1397/-

Supplying R.S Girder 4"x8" size of approved quality.

@ Rs: 3850/-(Rs: Three thousand eight hundred fifty only). P.Cwt Rs: 2387/-

TOTAL: 120895/~ 1. Premium on non-schedule item not be allowed.

2. Only Hill Sand will be used allowed.

3. Cartage on any Item either supplied by the Department or arranged by the Contractor

4. Water arrangement will be made by the contractor at his own costs.

5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.

6. Material used in the work of finished project cement got tested from any approved laboratory at direction of District Officer, or his representative and will the expenditure in cumulative and with the testing shall be borne exclusively without reimborment of claim against the Government on this

اما ن رس CONTRACTOR

0.62-Cwt

1.0723

DEPUTY DISTRICT OFFICER

BUILDINGS CHACHRO

DISTRICT QUEENCER BUILDINGS THARPARKAR @ MITHI

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI.

TC/G-55/ 3370 dated: 22-09-2011 2. Tender Reference No:

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Babib Mangrio Suleman Mangrio U/C Tar Ahmed Taluka Chachro.

4. Method of Procurement: Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

No. of Bid technically qualified (if applicable): <u>N/A</u>

10. Bid(s) Rejected:

02

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	× 1	2	3	4	5	6
1.	A Mr. Ishaque.	342539/-	1st Lowest	Saving Rs. 478/-	Lowest	Accepted
2.	B Mr. Abdul Latif.	346166/-	2 nd Highest	Excess Rs. 3149/-	Higher	Rejected
3.	C Mr. Nawab Ali.	352815/-	3 rd Highest	Excess Rs. 9798/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE BUILDINGS DIVISION THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS VISION THARPARKAR @ MITHI

S.No | 30

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

 NAME OF THE ORGANIZATION/DEPT 	T: Executive Engineer Buildings Division Tharparkar @ Mithi.
PROVINCIAL /LOCAL GOVT:/OTHER:	Government of Sindh (Provincial).
3. TITLE OF CONTRACT: UNITS) SCHOOL BOUNDARY WALL (0 UNITS) IN DISTRICT THARPARKAR UN HONOURABLE MATCHETANIAM.	CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03- 1-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25- NDER MPA's PRIORITY PROGRAMME "SCHEME SPONGER
Chachro.	ANI MPA SINDH (RS-168). Mangrio (Suleman Mangrio) U/C Tar Ahmed Taluka
4. TENDER NUMBER:	
	No. TC/G-55/3370 dated: 22-09-2011.
5. BRIEF DESCRIPTION OF CONTRACT:	Construction of GPS Building (03-Units), School Boundary Wall
6. FORUM THAT APPROVED THE	(III) - (Mit) Public Tit
6. FORUM THAT APPROVED THE SCHEME7. TENDER ESTIMATED VALUE:	District Development Committee.
8. ENGINEER'S ESTIMATE:	0.3450 (M)
(For civil works only)	<u>343017/-</u>
9. ESTIMATED COMPLETIO: EL D. AS P	ED COMM
11. NUMBER OF TENDER DOCUMENTS	29-10-2011 at 2:00 pm
(Attach list of buyers)	03
12. NUMBER OF BIDS RECEIVED:	03
13. NUMBER OF BIDDERS PRESENT AT THE	CIMIE OF OPENING OF PIPO CO
14. BID EVALUATION REPORT: (Enclose a copy)	Attached.
15. NAME AND ADDRESS OF THE SUCCESSF	III BIDDER NE. 1.1
16. CONTRACT AWARD PRICE:	Rs. 342539/-
17. BANKING OF SUCCESSFUL BIDDER IN EV (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tic.	ALUATION REPORT: Attached.
a). SINGLE STAGE-ONE ENVELOR	PE PR OCEDURE Domestic/Local
* b). SINGLĘ STAGE-TWO ENVELO	PE PROCEDURE
c). TWO STAGE BIDDING PROCEI	OURE .
d). TWO -STAGE-TWO ENVELOPE	BIDDING PROCEDURE
PLEASE SPECIFY IF ANY OTHE EMERGENCY, DIRECT CONTRA	R METHOD OF PROCUREMENT WAS AD OPTED i.e. " ACTING ETC. WITH BRIEF REASONS:

	19.	APPROVING AUTHORITY FOR AWARD OF CONTRACT: EX	ECUTI	VE ENGINE	ER BUILDING	35
		DIVISION THARPARKAR @ MITHI & SUPERINTENDING	ENGIN	EER WORK	S & SERVICE	S
		DEPARTMENT THARPARKAR @ MITHI.			A 20	
	20.	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNU	AL PRO	O CUREMEN	TPLAN?	
				Van V	NI-	
	21.	ADVERTISEMENT:		Yes Y	No	
7-04			Yes	C No 000	5/SPPRA ID	1
		i). SPPRA Website (If yes, give date and SPPRA identification.No.)	103		thheld	
			No			
		ii). News papers	Yes	Yadlar Harat T		
	.Y.	(If yes, give names of newspapers and dates)	165		lyderabad/Kars 8-09-2011	ICINA
			No	531.20	0.02.2022	
	22.	NATURE OF CONTRACT				
				Domestic /Local	Int.	
	23.	WHETHER QUALIFICATION TERIA				
		WAS INCLUDED IN BIDDI (2) 132 DER DOCUMENTS? (If yes, enclose a copy).				
-		(if yes, enclose a copy).		Yes	No V	
	24.	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?		Yes	No V	
		(If yes, enclose a copy).			1	
	25.	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS METHOD OTHER THAN OPEN COMPETITIVE BIDDING	OBTAI	NED FOR US	INC A	
			N/A	Yes	No	
	26.	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	•		1	
			1	TV TZ		*
			A	Yes ✓	No	
	27.	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED Case of consultancies)	TED B	ID/BEST EV	ALUATED BĮ	D (in .
		case of consultancies)	<u>N/A.</u>	Yes	No	
	28.	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?		Yes	No V	8
		COM DAINT!		1.1		and our and ou
	29.	WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED	PRICI	ES WERE RE.	AD OUT AT	THE .
	(E	TIME OF OPENING OF BIDS?		. Yes ✓	No	
. 1	30,	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFO	ORE TI	HE AWARD	OF CONTRAC	Z13
		(Attach copy of the bid evaluation report)		Yes 🗸	No 3	
						i.

31. ANY COMPLAINTS RECEIVED			18	1444
(If yes, result thereof)		Yes		
		No V		
	₩.,	No V		
32. ANY DEVIATION FROM SPECI	FICATIONS GIVEN II	N THE TENDER	NOTICE/DOCUM	ENTS
(If yes, give details)		Yes		
			*	
		No 🗸		
*				-
33. WAS THE EXTENSION MADE	IN RESPONSE TIME?			
(If yes, give reasons)	1.4			_ ·
		Yes		1 1 4 1
		No 🗸		
		140		
34. DEVIATION FROM LIFIC	METON CRITERIA			(se.1 rears)
(If yes, give detailed reasons	JON CRITERIA			
(If yes, give detailed 1000	ASC PA	Yes		
	V			
		No 🗸		
				WE DI A CH
35, WAS IT ASSURED BY THE PR	OCURING AGENCY	THAT THE SEL	ECTED FIRM IS NO	OI BLACK
LISTED?			Yes ✓ No	
**		6773		
36. WAS A VISIT MADE BY AN SUPPLIER'S PREMISES IN COASCERTAINED REGARDING (If yes, enclose a copy)	ONNECTION WILL I	A THE LYOU CONDIN	TENT: IL 90' DELL	ILS TO BE
		ODII 17 1710X	DVANCE PAYME	NT IN THE
37. WERE PROPER SAFEGUARI)S PROVIDED ON M	ORITINATION	MANCE I ATME	- 147 114 117
CONTRACT (BANK GUARA	NIEEEIC):		Yes " No	1
38. SPECIAL CONDITIONS IF A	NY			
(If yes, give Brief Description)	1	Yes		
		No ,	/	
a &	Na Alexander			
EXECUTIVEEN SINEER SUILDINGS DIVISION				
THARPARKAR @ MITHI				
1.				
	1-9			
FOR OFFICE USE ONLY				1.55-
				i i i i i i i i i i i i i i i i i i i
	70.0			
	* 1			

©:- (0232)261430 OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/3743 Dated: // / // /2011.

Mr. Ishaque, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Habib Mangrio (Saleom Mangrio) U/C Tar Ahmed Taluka Chachro.

leference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at (147.00% Above, in brds (One hundred forty seven Percent above), the schedule rates as entered in the schedule "B" and being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the ender documents. Please start the work within 7 (Seven) days of the receipt of this work order under be supervision of the <u>Deputy District Officer Buildings Chachro.</u>

The period for completion of the work is (03) Three months and the work is to ecompleted with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS
THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Chachro for information. The date for start and completion should please be reported to this office.

DISPRICT OFFICER BUILDINGS THARPARKAR @ MITHI. B" FOR: - CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY IT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER TY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDHEING OF WELL @ VILLAGE HABIB MANGRIO SULEMAN MANGRIO U/C TAR AHMED TALUKA

1.	Excavation of well in dry upto 20'ft below ground
	level and disposal of soil within one chain(b) in
	ordinary soil.

	oraniary Jon.				
o 5'ft.	63-Cft @ I	Rs 899/03	P.%O Cft	Rs	57/-
P	(Rs: Eight hundred ni	inety nine & Ps: three only).			5,,-
to 10'ft	63-Cft @ F	Rs 938/96.	P.%O Cft	T)	F0./
2.	(Rs: Nine hundred th	irty eight & Ps; Ninety six only). including loading and removing	1.%0 Cit	Rs.	59/-
to 15'ft	63-Cft @ F	Rs. 4840/-	.%O Cft	Rs.	305/-
	(Rs: Four thousand ei	ght hundred forty only).			,
it to 20'ft	63-Cft @ F	Rs. 6050/-	%O Cft	Rs.	381/-
	(Rs: Six thousand fifty	only).	. To cit	10.	301/-
ft to 25'ft	63-Cft @ R	Rs. 7260/-	8/ O OG	to _	
		wo hundred sixty only).	, %O Cft	Rs.	457/-
ft to 30'ft					
		Rs. 8470/-	%O Cft	Rs.	534/-
	(IXS: Eight thousand fo	our hundred seventy only).			
ft to 35'ft	63-Cft @ R	ts. 9680/-	%O Cft	Rs.	610/-
	(Rs: Nine thousand Si	x hundred eighty only).			
ft to 40'ft	63-Cft @ R	s. 10890/-	%O Cft	Rs.	6061
	(Rs: Ten thousand eigh	ht hundred ninety only).	NO CIE	113.	686/-
-ft to 45'ft	63-Cft @ R	s. 12100/-	%O Cft	Rs.	762/-
	(Rs: Twelve thousand	one hundred only).			208 6
5'-ft to 255'ft	2638-Cft @ R	s. 13310/-	%O Cft	Rs.	35112/-
	(Rs: Thirteen thousand	d three hundred ten only).			
3.	finishing curing , com	in including placing compaction plete i/c screening & washing of ut shuttering Ratio 1:3:6.			
		s. 5001/70	% Cft	Rs.	70074/-
4.	(Rs: Five thousand one Pacca brick work in fo	e & Ps: Seventy only). undation and plinth ratio (1:6).			
	(Rs: Three thousand Fifteen only).	s. 3865/15 eight hundred sixty five & Ps:	.Cft	Rs.	3904/-
5.	Cement plaster 1/2" thi	ick 1:4 upto 20' height.			
	128-Sft @ Rs	s. 708/95	% Sft	Rs.	907/-
	(Rs: Seven hundred eig	ht & Ps: Ninety five only).			301/-
	Supply & fixing Kaker v				
		s. 887/79	.Cft	Rs.	2441/-
		hty seven & Ps: seventy nine on)		110.	-***/-

Cement concrete brick or stone ballast 11/2" to 2" gauge

@ Rs. 2935/10 % Cft Rs. 822/-(Rs: Two thousand nine hundred thirty five & Ps: Ten).

Providing and laying 1" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels 2" Thick.

@ Rs. 1396/67 % Sft (Rs: One thousand three hundred ninety six & Ps: Sixty seven only). Rs. 1397/-

Supplying R.S Girder 4"x8" size of approved quality.

\$@ Rs: 3850/- (Rs: Three thousand eight hundred fifty only). P.Cwt Rs: 2387/-

> TOTAL; 120895/-

Premium on non-schedule item not be allowed.

2. Only Hill Sand will be used allowed.

- 3. Cartage on any Item either supplied by the Department or arranged by the Contractor will be not allowed.
- 4. Water arrangement will be made by the contractor at his own costs.
- 5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- 6. Material used in the work of finished project cement got tested from any approved laboratory at direction of District Officer, or his representative and will the expenditure in cumulative and with the testing shall be borne exclusively without reimborment of claim against the Government on this account.

RACTOR

Cft

-Cft

L-Cwt

TES: -

DEPUTY DISTRICT OFFICER BUILDINGS CHACHRO

DISTRICTORFICER. BUILDINGS

THARPARKAR @ MITHI

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHL

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Varmari (Muhammad Samoon) U/C Harho Taluka Nagarparkar.

4. Method of Procurement: Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder Cost offered by the Bidder		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1 +	2	3	4	5	6
1.	A Mr. Amanullah.	313503/-	1st Lowest	Saving Rs. 443/-	Lowest	Accepted
2.	B Mr. Ali Nawaz.	317320/-	2 nd Highest	Excess Rs. 3374/-	Higher	Rejected
3.	C Mr. Muhammad Ishaque.	325272/-	3 rd Highest	Excess Rs. 11326/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE
BUILDINGS DIVISION
THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI

S.No'| 31

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

	Executive Engineer Buildings Division Tharparkar @ Mithi.
NAME OF THE ORGANIZATION DELTE.	
o PROVINCIAL / LOCAL GO 1 -1/ ~ -	TO THE PRINCIPLE OF THE PARTY O
	UNIT) PUBLIC LIBRARY (05-ONTO) CONTROL OF THE SPONSORED BY DER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY NI MPA SINDH (RS-168). Muhammad Samoon) U/C Harho Taluka Nagarparkar.
4. TENDER NUMBER:	No. TC/G-55/3370 dated: 22-09-2011.
5. BRIEF DESCRIPTION OF CONTRACT:	Construction of GPS Building (03-Units), School Boundary Wall
	(01-Unit) Public Library (05-Units) & Digging of well (25-Units).
6. FORUM THAT APPROVED THE SCHEME	: District Development Committee.
7. TENDER ESTIMATED VALUE:	<u>0.320.(M)</u>
8. ENGINEER'S ESTIMATE:	313946/-
(For civil works only)	
9. ESTIMATED COMPLETION (EV.)) AS	PER CONTRACT): (03) Months.
10. TENDER OPENED ON (DATE TO AE):	29-10-2011 at 2:00 pm .
11. NUMBER OF TENDER DOCUMENTS SA	03
(Attach list of buyers)	
12. NUMBER OF BIDS RECEIVED:	03
12. NUMBER OF BIDDERS PRESENT AT TH	TE TIME OF OPENING OF BIDS: US
14. BID EVALUATION REPORT: (Enclose a copy)	Artached.
15. NAME AND ADDRESS OF THE SUCCE	SSFUL BIDDER, Mr. Amanullah.
CONTRACT AWARD PRICE:	Rs. 313503/-
17. BANKING OF SUCCESSFUL BIDDER II (i.e. 1st, 2sd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED:	- (Tick one):
a). SINGLE STAGE-ONE ENV	PELOPE PROCEDURE Domestic/Local Domestic/Local
b). SINGLE STAGE-TWO EN	VELOPE PROCEDURE
b), SINGLESTAGE-TWO EA	ig · ···
c). TWO STAGE BIDDING P	ROCEDURE
	VELOPE BIDDING PROCEDURE
PLEASE SPECIFY IF AN EMERGENCY, DIRECT (Y OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. CONTRACTING ETC. WITH BRIEF REASONS:

DEPARTMENT THARPARKAR @ MITHL 20. WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? Yes No Yes No Yes No Yes No 11. ADVERTISEMENT: 12. SPPRA Website (If yes, give date and SPPRA identification No.) 13. SPPRA Website (If yes, give date and SPPRA identification No.) 14. Wes papers (If yes, give names of newspapers and dates) 15. Deliv Umat Hyderabad/A on 22-05-2721 No 16. No 17. Deliv Umat Hyderabad/A on 22-05-2721 No 18. Deliv Umat Hyderabad/A on 22-05-2721 No 18. Deliv Umat Hyderabad/A on 22-05-2721 No 22. NATURE OF CONTRACT Deliv Umat Hyderabad/A on 22-05-2721 No 23. WHETHER QUALIFICATION CRITICAL WAS INCLUDED IN BIDDING DER DOCUMENTS? (If yes, enclose a copy). 24. WHETHER BID EVALUATION CRITICAL WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy). 25. WHETHER APPROVAL OF COMPETENT AUTHORISM AS OBTAINED FOR USING A METHOD OFHER THAN OPEN COMPETITIVE BID DOCS 18. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED CASE of consultancies) NA. Yes No 26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? 27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED COMPLAINT? 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY (Yes No 29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT	
21. ADVERTISEMENT: Yes No	
21. ADVERTISEMENT: i). SPPRA Website (If yes, give date and SPPRA identification No.) ii). News papers (If yes, give names of newspapers and dates) Yes Daily Ustat Hyderabad/I on 28-09-29/11 No 22. NATURE OF CONTRACT Damestic V Int. No 23. WHETHER QUALIFICATION SERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy). 24. WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy). 25. WHETHER APPROVAL OF COMPETENT AUTHORITY OF AMETHOD OTHER THAN OPEN COMPETITIVE BIDDING. 26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? 27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED case of consultancies) N/A. 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY Yes No 29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT	1040
21. ADVERTISEMENT: i) SPPRA Website (If yes, give date and SPPRA identification No.) ii) News papers (If yes, give names of newspapers and dates) Yes Daily Ustat Hyderabad/I on 28-09-2911 No 22. NATURE OF CONTRACT Demestic V Int. No 23. WHETHER QUALIFICATION TERIA WAS INCLUDED IN BIDDING TENDER DOCUMENTS? (If yes, enclose a copy). 24. WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy). 25. WHETHER APPROVAL OF COMPETENT AUTHORITY OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING. 26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes No 27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED case of consultancies) N/A. 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY Yes No 29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT	
i). SPPRA Website (If yes, give date and SPPRA identification No.) ii). News papers (If yes, give names of newspapers and dates) Yes Daily Umat Hyderabad/A on 23-05-2011 No 22. NATURE OF CONTRACT Domestic //Local Pomestic //Local Domestic //Local Pomestic //Local Domestic //Local Int. Pomestic //Local //Local Int. Pomestic //Local //L	
ii). News papers (If yes, give date and SPPRA identification No.) iii). News papers (If yes, give names of newspapers and dates) Yes Daily Umat Hyderabad/A gn 22-09-207.1 No 22. NATURE OF CONTRACT Demestic	
ii). News papers (If yes, give names of newspapers and dates) ii). News papers (If yes, give names of newspapers and dates) Yes Daily Umas Hyderabad/3 on 22-09-29/11 No 22. NATURE OF CONTRACT Demestic of Int. //Local Int.	113
ii). News papers (If yes, give names of newspapers and dates) Yes Daily United Hydernbad/I on 28-09-27/1 No 22. NATURE OF CONTRACT Domestic /Local Domestic /Local Domestic /Local Int. 23. WHETHER QUALIFICATION ERIA WAS INCLUDED IN BIDDING BER DOCUMENTS? (If yes, enclose a copy). 24. WHETHER BID EVALUATION CRUTERI WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy). 25. WHETHER APPROVAL OF COMPETENT AUTHORITM WAS OBTAINED FOR USING A METHOD OFHER THAN OPEN COMPETITIVE BIDDING Yes No Yes No Yes No Yes No Yes No Yes No 26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes No 27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED case of consultancies) N/A 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes No No Yes No No Yes No No Yes No No Yes No No No Yes	ID.
ii). News papers (If yes, give names of newspapers and dates) Yes Daily Umat Hyderabad/i on 25-09-26/1 No 22. NATURE OF CONTRACT Domestic /Local Ves No 23. WHETHER QUALIFICATION BERIA WAS INCLUDED IN BIDDIN BERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy). 24. WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy). 25. WHETHER APPROVAL OF COMPETENT AUTHORIS AS OBTAINED FOR USING A METHOD OFHER THAN OPEN COMPETITIVE BIDDING Yes No 26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes No 27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED case of consultancies) N/A. Yes No Yes	
(If yes, give names of newspapers and dates) 22. NATURE OF CONTRACT 23. WHETHER QUALIFICATION 24. WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING BE DER DOCUMENTS? (If yes, enclose a copy). 25. WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy). 26. WHETHER APPROVAL OF COMPETENT AUTHORITY. AS OBTAINED FOR USING A METHOD OFHER THAN OPEN COMPETITIVE BIDDING? Yes No 27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED case of consultancies) N/A. 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY Yes No 29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT	
(If yes, give names of newspapers and dates) 22. NATURE OF CONTRACT 23. WHETHER QUALIFICATION TERIA WAS INCLUDED IN BIDDING BEID DER DOCUMENTS? (If yes, enclose a copy). 24. WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy). 25. WHETHER APPROVAL OF COMPETENT AUTEORITY. AS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? 26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? 27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED case of consultancies) 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? 29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT	Carachi
22. NATURE OF CONTRACT Domestic Int.	
23. WHETHER QUALIFICATION SERIA WAS INCLUDED IN BIDDING BY DER DOCUMENTS? (If yes, enclose a copy). 24. WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy). 25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? 26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? 27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED case of consultancies) 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes No 29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT	
23. WHETHER QUALIFICATION SERIA WAS INCLUDED IN BIDDING. BE DER DOCUMENTS? (If yes, enclose a copy). 24. WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy). 25. WHETHER APPROVAL OF COMPETENT AUTHORITY, WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING. 26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? 27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED case of consultancies) 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes No 29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT	
23. WHETHER QUALIFICATION FERIA WAS INCLUDED IN BIDDING L. DER DOCUMENTS? (If yes, enclose a copy). 24. WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy). 25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? 26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? 27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED case of consultancies) 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes No 29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT	-
WAS INCLUDED IN BIDD. L DER DOCUMENTS? (If yes, enclose a copy). Yes No	. +
WAS INCLUDED IN BIDD. (If yes, enclose a copy). 24. WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy). 25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? 26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? 27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED Case of consultancies) 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? 29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT	
(If yes, enclose a copy). 24. WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy). 25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? 26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? 27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED Case of consultancies) 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY Yes No 29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT	1467
WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy). 25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No Yes No Yes No Yes No 26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes No 27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED case of consultancies) Yes No Yes No Yes No Yes No 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes No Yes	
WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy). 25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No Yes No Yes No Yes No 26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes No 27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED case of consultancies) Yes No Yes No Yes No Yes No 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes No Yes]
25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No Yes No 26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes No 27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED case of consultancies) Yes No 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes No Ye	3
25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No Yes No Yes No Yes No 26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes No Yes No Yes No Yes No Yes No 27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED CASE of consultancies) Yes No Yes No 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes No Ye	
26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes No Y	
26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes No 27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED case of consultancies) Yes No Yes No Yes No Yes No Yes No 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes No Yes	
26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes No Yes No 27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED CASE OF CONSUltancies) N/A. Yes No Yes No Yes No Yes No Yes No 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes No Yes No	
26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes V No 27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED CASE OF CONSUltancies) N/A. Yes No 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes No V 29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT	7
27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED Case of consultancies) 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes No Yes No Yes No Yes No Yes No 29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT	
27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED CASE OF CONSULTANCIES) 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? 29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT	10.0
27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED CASE OF CONSULTANCIES) 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? 29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT	7
case of consultancies) 28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes No No Yes No No Yes No No No Yes No No No Yes No No No No Yes No	
28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? 29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT.	BID (
28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? 29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT.	
COMPLAINT? Yes No V 29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT.	
29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT	
	1
TIME OF OPENING OF BIDS?	AT TEN
Yes V No] AT THI
30. WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONT	AT THO
(Attach copy of the bid evaluation report)	
Yes ✓ No	

* * * * *

1.44

1 1	31	. ANY COMPLAINTS RI	ECEIVED						init in	
160		(If yes, result thereof)			Yes					-
	,									
				¥ ,	No	1				
	- 27	. ANY DEVIATION FRO	NA SPECIEIC AT	TONS CIVEN IN	PLIE TEN	IDEBV	IOTICE/D	OCUMEN	JTG-	
		(If yes, give details)	M 31 ECIFICAT	TONS GIVEN IN		IDEKI	OHCE/D	OCOIVILI	113	
English Table		, , , ,	To a second	4	Yes					111.00
					No	1				
		4		۵						
	33	. WAS THE EXTENSION	MADE IN RES	PONSE TIME?						
		(If yes, give reasons)								1
				**	Yes				1	
		A V			3	-				
					No	1				
	34	DEVIATION FROM	IFIC TION	CRITERIA					iest 17	(a)
		(If yes, give detailed re								1
	4.			A .	Yes					
				200						
			46		No	1				
	20	5. WAS IT ASSURED BY	THE DOOC IN	NG ASENIOVEH	ATT TILLE	CELEC	TED EIDL	TO MOOT	J DT A OY	
32 16	0.	LISTED?	THETROCOR	ING AGENOT TH	AT THE	JELEC	LED FIRM	15 1401	DLACK	11
	y.				à.		Yes 🗸	No		
	3,	5. WAS A VISIT MADE	BY ANY OFFI	CED (OFFICIAL	กะ กมะ	PPACI	LIDINIC A	DENION T	o man	
		SUPPLIER'S PREMISE	S IN CONNEC	TION WITH THE	PROCU	ŔEMEN	IT? IF SO,	DETAILS	TOBE	
		ASCERTAINED REGA	arding finan	ICING OF VISITY	F ABRO	AD:			-	1
		(If yes, enclose a copy)	* * * * * * * * * * * * * * * * * * *		12.65		Yes	No V	7714	
					3					
	3	7. WERE PROPER SAFE	GUARDS PROV	/IDED ON MOBII	IZATIO	NADV	ANCE PA	YMENT	IN THE-	
		CONTRACT (BANK C	JOAKANTEE E.	(C)? {			Yes "	No V		Obs.Ed
	Y									
	3	 SPECIAL CONDITION (If yes, give Brief Desc 								
		(ii yes, give oner Desc	ription)	* 1	Yes				1	
. 9		la l								
- F	VV	UTIWENGINEER	/		No	1			-	
1	MO1	LDINGS DIVISION								
VZ	HAI	RPARKAR @ MIŢHI					1,			
				1 - 4						
. <u>F</u>	OR	OFFICE USE ONLY							1.04	
									1.04-	
-			1						inc-1	w#1
							4			
		- V-								-
				* 1						
										1
-									-	
and the same	1								Page N	10.3
	1 - 4					8				

(100)

1 1 44

©:- (0232)261430 OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/3730 Dated: 5 / 11 /2011.

To,

Mr. Amanullah, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168).

Digging of well @ Village Varmari (Muhammad Samoon) U/C Harho Taluka Nagarparkar.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at (64.60% Above, in words (Sixty four point sixty Percent above), the schedule rates as entered in the schedule "B" and being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

DESTRICT OFFICER BUILDINGS THARPARKAR @ MITHI. ONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)
PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER
MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI
MPA SINDH (RS-168) DIGGING OF WELL

(AT VILLAGE VARMARI MUHAMMAD SAMOON U/C HARHO TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

ANTITY	S.#	ITEM OF WORK	RATE	UNIT	AMOUNT
98-Cft	01	Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. In Ordinary soil or sand From 0' to 5' depth			
		(Rs. Eight hundred ninety nine Ps. Three only)	899/03	%0Cft	88/-
98-Cft		From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	%0Cft	92/-
	02	Dry sinking in well including loading and removing excavated material in hard soil.			
8-Cft		From 10' to 15' depth (Rs. Four thousand eight hundred forty only)	4840/-	%0Cft	474/-
98-Cft		From 15' to 20' depth (Rs. Six thousand fifty only)	6050/-	%0Cft	593/-
8-Cft		From 20' to 25' depth (Rs. Seven thousand two hundred sixty only)	7260/-	%0Cft	711/-
8-Cft		From 25' to 30' depth (Rs. Eight thousand four hundred seventy only)	8470/-	%0Cft	830/-
8-Cft		From 30' to 35' depth (Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	949/-
8-Cft		From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	1067/-
%-Cft		From 40' to 45' depth (Rs. Twelve thousand one hundred only)	12100/-	%0Cft	1186/-
34-Cft		From 45' to 220' depth (Rs. Thirteen thousand three hundred ten only)	13310/-	%0Cft	45707/-
55-Cft	03	Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6. (Rs. Five thousand one Ps. Seventy only)			
		,	5001/70	%Cft	77776/-
11-Cft	04	Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only)			
		,	3865/15	%Cft	5450/-
)2-Sft	05	Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)			

20-Cft	06	Making and fixing in position kikar wood well curb. (Rs. Eight hundred eighty seven Ps. Sixty nine only)			
			887/69	P.Cft	17756/-
36-Cft	07	Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only)			
			2935/10	%Cft	1057/-
144-Sft	08	Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (Rs. One thousand three hundred ninety six Ps. Sixty seven only)			
			1396/67	%Sft	2011/-
.57-Cwt	09	Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)			
			3850/-	P.Cwt	2195/-
				TOTAL	159042/-

DIE

- 1. Premium on Non-Schedule Item not be allowed.
- Only Hill -sand will be used allowed.
- Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- 4. Water arrangement will be made by the contractor at his own cost.
- 5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- 6. Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

- M.S.

Contractor

Deputy District Officer Buildings Diplo/N'parkar

District Officer Buildings Tharparkar @ Mith

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHL.

2. Tender Reference No: TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: <u>CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).</u>

Digging of well @ Village Panhario (Aleem Saound) U/C Piloo Taluka Nagarparkar.

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A.

10. Bid(s) Rejected:

02

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	A Mr. Jani Nohri.	313344/-	1 st Lowest	Saving Rs. 602/-	Lowest	Accepted *
2.	B Mr.Ali Nawaz.	320501/-	2 nd Highest	Excess Rs. 6555/-	Higher	Rejected
3.	C M/S. Rawal Badal	325272/-	3 rd Highest	Excess Rs. 11326/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE
BUILDINGS DIVISION
THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS

S.No | 32 ~

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

$\frac{\text{to be filled in by all procuring agencies for public contracts of}}{\text{WORKS, SERVICES \& GOODS}}$

1.	NAME OF THE ORGANIZATION/DEPTT	Executive Engineer Buildings Divi	sion Tharparkar	@ Mithi.	
2.	PROVINCIAL /LOCAL GOVT:/OTHER:	Government of Sindh (Provincial).			
3.	TITLE OF CONTRACT: UNITS) SCHOOL BOUNDARY WALL (DI UNITS) IN DISTRICT THARPARKAR UN HONOURABLE Mr. CHETAN MAL ARWA	DER MPA's PRIORITY PROGRAMM	S) & DIGGING O	DE WELL	75
	Digging of well @ Village Panhario (.	Aleem Saound) U/C Piloo Taluka	ı Nagarparkar.		
4.	TENDER NUMBER:	No. TC/G-55/3370 dated: 22-09-2011	ı.		
5,	BRIEF DESCRIPTION OF CONTRACT:	Construction of GPS Building (03-	Units), School B	oundary W	Vall
		(01-Unit) Public Library (05-Units) &			
6.	FORUM THAT APPROVED THE SCHEME				
	TENDER ESTIMATED VALUE:	0.320 (M)			
8.	ENGINEER'S ESTIMATE: (For civil works only)	313946/-	N	: 96: -	
9.	ESTIMATED COMPLETION E 7 AS F	PER CONTRACT): (03) Months			
	TENDER OPENED ON (DATE 12):	29-10-2011 at 2:00 pm			
	NUMBER OF TENDER DOCUMENTS SOI (Attach list of buyers)				
12.	NUMBER OF BIDS RECEIVED:	03			
13.	. NUMBER OF BIDDERS PRESENT AT THE	_400000000h			
	BID EVALUATION REPORT: (Enclose a copy)	Attached.			
15	NAME AND ADDRESS OF THE SUCCESS	FIR PIDDED A COMMAND		0	
	. CONTRACT AWARD PRICE:	W Mills College		**	
		Rs. 313344/-			
	BANKING OF SUCCESSFUL BIDDER IN E (i.e. 1st, 2nd, 3rd EVALUATION BID). METHOD OF PROCUREMENT USED: - (T		•	(# °	× =
	a). SINGLE STAGE-ONE ENVELO	OPE PROCEDURE 🗹	Domestic/L	ocal	
	b). SINGLE STAGE-TWO ENVEL	OPE PROCEDURE			
	, c). TWO STAGE BIDDING PROC	EDURE			
	d). TWO -STAGE-TWO ENVELO	PE BIDDING PROCEDURE			
	PLEASE SPECIFY IF ANY OTH EMERGENCY, DIRECT CONT	HER METHOD OF PROCUREMENT I	WAS AD OPTED	i.e.	

DEPA	RTMENT THARPARKAR @	MITHI.		
n WHE	THER THE PROCUREMENT V	WAS INCLUDED IN AN	NITAL PRO	CUREMENT PLAN? :
	indi(ind i No columbit)	VID INCLODED INVIEW	14,011.011.00	J COMMINITED IN THE STATE OF TH
				IV. IZIV.I
94 A D 3 (1	ERTISEMENT:			Yes V No
I. ADVI	SKIDEMENI:			
i). **	SPPRA Website	*	Yes	S.No 9825/SPPRA ID
-9-	(If yes, give date and SPPRA	identification No.)		Withheld
			No	
5392			[
ii).	News papers (If yes, give names of newsp	sanare and datas)	Yes	Daily Umat Hyderabad/Karacki
	(12) co) Price runnes of the wab	apers and dates)		on 28-09-2011
			No	
2. NAT	URE OF CONTRACT		-	
1		1		Domestic V 1-+
		•	91	Domestic / Int. / -
O TAIL DO	TI DID OILA I DIG - OILA			
WAS	THER QUALIFICATION INCLUDED IN BIDDI 15	NORR DOCUMENTS?		The second second
	s, enclose a copy).	3		Yes No V
24. WHE	THER BID EVALUATION CR	PTERIA A		
WAS	INCLUDED IN BIDDING/TE	NOBR DOCUMENTS?		Yes No 🗸
(If ye	s, enclose a copy).			
25. WHE	THER APPROVAL OF COMP	ETENT AUTHORITY W	AS OBTAI	NED FOR USING A
MEI	HOD OTHER THAN OPEN C	OMPETITIVE BIDDING		
		V.	N/A.	Yes No
26 14746	PIO CECTIBEEN OPPLANTED T	7014 4 4		
20. VY/\C	BID SECURITY OBTAINED F	KOM ALL THE SIDDE!	(C) (C)	1.17
			1	Yes V No
27. WHT	THER THE SUCCESSET OF	D WAS TOTATOOP DYFAT	TIATES B	ID (PECT EXALVATION IN F.
case	of consultancies)	D WAS LOWEST EVAL	OATED B	ID/BEST EVALUATED BID (in
			N/A.	Yes No
28. WHIF	THER THE SUCCESSFUL BIE	DER WAS TECHNICAL	T V	
	PLAINT?	PLA NYAS IECHNICAI	UL I	Yes No 🗸
29. WHE	THER NAMES OF THE RIDE	DERS AND THUR OUG	ישום חגויו	ES WERE READ OUT AT THE
TIM	OF OPENING OF BIDS?	LIS AND THEIR QUO	IED FRIC	
	*	1		Yes V No
30 W/H	THER EVALUATION DEPOR	T CHIENI TO DIDDED	PERO DE SO	HE AWARD OF CONTRACT?
(Atta	ch copy of the bid evaluation r	anout)	DEPOKE II	TIE AWAKU OF CONTRACT?
		eport) , e		Yes V No
	- V-			1

N.

, t_s

T get

	31.	ANY COMPLAINTS	RECEIVED								144.5	
0		(If yes, result thereof)			Yes	1700-15		,				
	17	* *			No	,		-		_		
				€.	No	V	- 12	- 10				
	32.	ANY DEVIATION FR	OM SPECIFICA	TIONS GIVEN IN	I THE TEN	DER N	OTICE	E/DO	DCUN	1ENT	S.	
		(If yes, give details)			Yes							
				#								
	9	+		4	No .	1						
	33	. WAS THE EXTENSIO	N MADE IN RE	SPONSE TIME?	1777	11						
		(If yes, give reasons)		· *							,	
					Yes						1-23-	
					No	1				-		
	34	DEVIATION FROM (If yes, give detailed)		N CRITERIA				d.			ton 1'	Seed -
	=1	7.)	Yes							
					No	1						
=	35	. WAS IT ASSURED B	Y THE PROCUE	ING ACENCY T	HATTHE	SELEC	TED E	RM	IS NO	YT BI	ACK	-
		LISTED?			A	00000						1 1
1		- 196-1	45				Yes	V	No			
	, 36	WAS A VISIT MAD SUPPLIER'S PREMIS ASCERTAINED REC (If yes, enclose a copy	SES IN CONNEC SARDING FINAI	TION WITH TO	L PROCU	REMEN	URING	AG 80, I	ENC'	Y TO ILS T	THE OBE	
							Yes		No	V		
<i>a</i> .)	37	WERE PROPER SAF	EGUARDS PRO	VIDED ON MOE	ILIZATIÔ	N ÁDV	ANCE	PA'	YMEN	IT IN	THE	
		CONTRACT (BANK	GUARANTEE	1C)?			Yes	vi r	No	V	ive."	- Lance
	*							-	l			
	38	3. SPECIAL CONDITION (If yes, give Brief Des		3. 1								
			,		Yes							
				1	No	1						
	EXEC	UTIVI ENGINEER					<u> </u>		-			
9	ZHAR	DINGS DIVISION PARKAR @ MIŢHI					1					
1												
	1000000			; -×					*			
	FOR	OFFICE USE ONLY					**				0.42	
			*									-
				19-			7.					-
			1				*				inel	901
	Va.	*		,								
				* 1								

1 professor

OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/373 5 Dated: 5 / 11 /2011.

Mr. Jani Nohri, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Panhario (Aleem Saound) U/C Piloo Taluka Nagarparkar.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at 64.50% Above, in words (Sixty four point fifty Percent above), the schedule rates as entered in the schedule "B" and peing the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

DISTRICY OFFICER BUILDINGS

TRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)
BLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER
YS PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI
MPA SINDH (RS-168) DIGGING OF WELL

(AT VILLAGE PANHARIO ALEEM SAOUND U/C PILOO TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

O1 Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. In Ordinary soil or sand From 0' to 5' depth (Rs. Eight hundred ninety nine Ps. Three only) 899/03 %0Cft 88/- Cft From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only) 938/96 %0Cft 92/- O2 Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth (Rs. Four thousand eight hundred forty only) 4840/- %0Cft 474/- Cft From 10' to 15' depth (Rs. Five thousand fifty only) 6050/- %0Cft 593/- Cft From 20' to 25' depth (Rs. Seven thousand two hundred sixty only) 7260/- %0Cft 711/- From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) 8470/- %0Cft 830/- Cft From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) 9680/- %0Cft 949/- Cft From 30' to 45' depth (Rs. Ten thousand eight hundred ninety only) 10890/- %0Cft 1067/- Cft From 40' to 45' depth (Rs. Ten thousand one hundred only) 12100/- %0Cft 1186/- Cft From 45' to 220' depth (Rs. Thirteen thousand one hundred ten only) 13310/- %0Cft 45707/- Cft O3 Cement concrete plain i/c placing compacting finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1.3:6. Cft (Rs. Tive thousand one Ps. Seventy only) 5001/70 %Cft 77776/- Cft O4 Pacca brick in foundation and plinth in cement sand mortar 1.6 Cft (Rs. Tive thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 5450/- Cft Cement plaster 1/2" thick up to 20ft height 1.4 Cft (Rs. Five thousand eight hundred sixty five Ps. Fifteen only) 5001/70 %Cft 5450/-	NTITY	S.#	ITEM OF WORK	RATE	UNIT	AMOUNT
(Rs. Eight hundred ninety nine Ps. Three only) Prom 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only) O2 Dry sinking in well including loading and removing excavated material in hard soil. Prom 10' to 15' depth (Rs. Four thousand eight hundred forty only) O38/96 %0Cft 92/- O4 Pacca brick in foundation and plinth in cement sand mortar 1.6 O5 Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only) O5 Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only) O5 Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only) O6 Salay %0Cft 92/- MCft 92/- MS49/- %0Cft 474/- MS40/- %0Cft 711/- MS40/- %0Cft 711/- MS40/- %0Cft 711/- MS40/- %0Cft 949/- MS40/- %0Cft 949/- MS40/- %0Cft 949/- MS40/- %0Cft 949/- MS50/- %0Cft 949/- MS60/- %0Cft 949/- MS60/- %0Cft 1067/- MS60/- %0Cft 1067/-	Cft	01	level and disposal of soil within one chain. In Ordinary soil or sand			
(Rs. Nine hundred thirty eight Ps. Ninety six only) 938/96 %0Cft 92/- 102 Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth (Rs. Four thousand eight hundred forty only) 104 From 15' to 20' depth (Rs. Six thousand fifty only) 105 From 20' to 25' depth (Rs. Seven thousand two hundred sixty only) 106 From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) 107 From 30' to 35' depth (Rs. Iight thousand six hundred eighty only) 108 From 30' to 35' depth (Rs. Ten thousand eight hundred ninety only) 108 From 30' to 45' depth (Rs. Ten thousand eight hundred only) 108 From 40' to 45' depth (Rs. Twelve thousand one hundred only) 108 From 45' to 20' depth (Rs. Twelve thousand three hundred ten only) 108 From 45' to 20' depth (Rs. Thirteen thousand three hundred ten only) 108 From 45' to 20' depth (Rs. Thirteen thousand one Ps. Seventy only) 108 From 45' to 20' depth (Rs. Thirteen thousand one Ps. Seventy only) 108 From 45' to 20' depth (Rs. Thirteen thousand eight hundred sixty five Ps. Fifteen only) 108 From 45' to 20' depth (Rs. Five thousand one Ps. Seventy only) 108 From 45' to 20' depth (Rs. Thirteen thousand eight hundred sixty five Ps. Fifteen only)			(Rs. Eight hundred ninety nine Ps. Three only)	899/03	%0Cft	88/-
Femorying excavated material in hard soil. From 10' to 15' depth (Rs. Four thousand eight hundred forty only) As40/- %0Cft 474/- Cft From 15' to 20' depth (Rs. Six thousand fifty only) Cft From 20' to 25' depth (Rs. Seven thousand two hundred sixty only) Cft From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) As470/- %0Cft 830/- Cft From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) Cft From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) As470/- %0Cft 949/- Cft From 40' to 45' depth (Rs. Twelve thousand one hundred only) Cft From 45' to 220' depth (Rs. Thirteen thousand three hundred ten only) Cft From 45' to 220' depth (Rs. Thirteen thousand three hundred ten only) Cft O3 Cement concrete plain i/c placing compacting finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1.3-6. (Rs. Five thousand one Ps. Seventy only) 5001/70 %Cft 77776/- Cft O4 Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)	-Cft		From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	%0Cft	92/-
(Rs. Four thousand eight hundred forty only) 4840/- %0Cft 474/- From 15' to 20' depth (Rs. Six thousand fifty only) From 20' to 25' depth (Rs. Seven thousand two hundred sixty only) From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) From 40' to 45' depth (Rs. Twelve thousand one hundred only) From 45' to 220' depth (Rs. Thirteen thousand three hundred ten only) Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1.3:6. (Rs. Five thousand one Ps. Seventy only) 5001/70 Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1.3:6. (Rs. Five thousand one Ps. Seventy only) 5001/70 Centent plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)	Cft	02	removing excavated material in hard soil			
Rs. Six thousand fifty only) From 20' to 25' depth (Rs. Seven thousand two hundred sixty only) From 25' to 30' depth (Rs. Eight thousand four hundred seventy only) From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) From 40' to 45' depth (Rs. Twelve thousand one hundred only) From 45' to 220' depth (Rs. Thirteen thousand three hundred ten only) Cft O3 Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6. (Rs. Five thousand one Ps. Seventy only) To 4 Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) Screening 1:4 Screening 2:5 Screening 3:5 Screening 4:5 Screening 5:5 Screening 6:5 Screening 6:7 Sc			(Rs. Four thousand eight hundred forty only)	4840/-	%0Cft	474/-
(Rs. Seven thousand two hundred sixty only) Prom 25' to 30' depth (Rs. Eight thousand four hundred seventy only) Rs. Eight thousand four hundred seventy only) From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) From 40' to 45' depth (Rs. Twelve thousand one hundred only) From 45' to 220' depth (Rs. Thirteen thousand three hundred ten only) Cft O3 Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1.3.6. (Rs. Five thousand one Ps. Seventy only) 5001/70 **Cft O4 Pacca brick in foundation and plinth in cement sand mortar 1.6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 **Cft Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)	Cft		From 15' to 20' depth (Rs. Six thousand fifty only)	6050/-	%0Cft	593/-
(Rs. Fight thousand four hundred seventy only) 8470/- %0Cft 830/- From 30' to 35' depth (Rs. Nine thousand six hundred eighty only) 9680/- %0Cft 949/- From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) 10890/- %0Cft 1067/- From 40' to 45' depth (Rs. Twelve thousand one hundred only) 12100/- %0Cft 1186/- The From 45' to 220' depth (Rs. Thirteen thousand three hundred ten only) 13310/- %0Cft 45707/- The O3 Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1.3:6. (Rs. Five thousand one Ps. Seventy only) 5001/70 %Cft 77776/- The O4 Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 5450/- Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)	Cft		From 20' to 25' depth (Rs. Seven thousand two hundred sixty only)	7260/-	%0Cft	711/-
(Rs. Nine thousand six hundred eighty only) From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only) From 40' to 45' depth (Rs. Twelve thousand one hundred only) From 45' to 220' depth (Rs. Thirteen thousand three hundred ten only) Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6. (Rs. Five thousand one Ps. Seventy only) Total Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)	⊇fŧ		From 25' to 30' depth (Rs. Eight thousand four hundred seventy only)	8470/-	%0Cft	830/-
(Rs. Ten thousand eight hundred ninety only) From 40' to 45' depth (Rs. Twelve thousand one hundred only) 12100/- %0Cft 1186/- The from 45' to 220' depth (Rs. Thirteen thousand three hundred ten only) 13310/- %0Cft 45707/- The from 45' to 220' depth (Rs. Thirteen thousand three hundred ten only) 13310/- %0Cft 45707/- The first of the	2ft		From 30' to 35' depth (Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	949/-
(Rs. Twelve thousand one hundred only) 12100/- %0Cft 1186/- From 45' to 220' depth (Rs. Thirteen thousand three hundred ten only) 13310/- %0Cft 45707/- Cft 03 Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6. (Rs. Five thousand one Ps. Seventy only) 5001/70 %Cft 77776/- ft 04 Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 5450/- Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)	Cft .		From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	1067/-
(Rs. Thirteen thousand three hundred ten only) 13310/- %0Cft 45707/- Cft 03 Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1.3:6. (Rs. Five thousand one Ps. Seventy only) 5001/70 %Cft 77776/- The 04 Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 5450/- Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)	Ift		From 40' to 45' depth (Rs. Twelve thousand one hundred only)	12100/-	%0Cft	1186/-
innshing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6. (Rs. Five thousand one Ps. Seventy only) 5001/70 %Cft 77776/- Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 5450/- Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)	Cft		From 45' to 220' depth (Rs. Thirteen thousand three hundred ten only)	13310/-	%0Cft	45707/-
innshing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6. (Rs. Five thousand one Ps. Seventy only) 5001/70 %Cft 77776/- Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 5450/- Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)						
ft 04 Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 5450/- Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)	Cft .	03	washing at stone aggregate without shuttering ratio 1:3:6.			
sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only) 3865/15 %Cft 5450/- Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)			(I.S. Five alousand one Fs. Seventy only)	5001/70	%Cft	77776/-
Timeen only) 3865/15 %Cft 5450/- Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)	Ift	04	sand mortar 1:6			
Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)			(Rs. Three thousand eight hundred sixty five Ps. Fifteen only)			
F50 (F5	ft	05	(Rs. Five hundred seventy two Ps. Seventy seven	3865/15	%Cft	5450/-
CONTRACTOR OF THE PARTY OF THE			<i></i>	572/77	%Sft	1100/-

e-Cfi	06	Making and fixing in position kikar wood well curb.			
		(Rs. Eight hundred eighty seven Ps. Sixty nine only)	887/69	P.Cft	17756/-
i-Cft	07	Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only)			
			2935/10	%Cft	1057/-
1-Sft	08	Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (Rs. One thousand three hundred ninety six Ps. Sixty seven only)			
			1396/67	%Sft	2011/-
-Cwt	09	Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)			
			3850/-	P.Cwt	2195/-
				TOTAL	159042/-

DIE

- 1. Premium on Non-Schedule Item not be allowed.
- Only Hill -sand will be used allowed.
- Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- Water arrangement will be made by the contractor at his own cost.
- 5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

Contractor

Deputy District Officer Buildings Diplo/N'parkar

District Officer Buildings Tharparkar Mithi

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHL.

TC/G-55/ 3370 dated: 22-09-2011 2. Tender Reference No:

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Badho (Abdullah Nohri paro) U/C Harho Taluka Nagarparkar.

*4. Method of Procurement: Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	. 4	5	6
1.	A* Mr. Ali Nawaz.	313503/-	1st Lowest	Saving Rs. 443/-	Lowest	Accepted
2.	B Mr. Gul Hassan.	318911/-	2 nd Highest	Excess Rs. 4965/-	Higher	Rejected
3.	C Mr. Amanullah	323682/-	3 rd Highest	Excess Rs. 9736/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE BUILDINGS DIVISION THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI

S.No | 33

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

i wa umoni (DEPTT)	Executive Engineer Buildings Division Tharparkar @ Mitni.
NAME OF THE ORGANIZATION, DEPT1.	Executive Engineer Buildings Division Tharparkar @ Mitni. Government of Sindh (Provincial).
2. PROVINCIAL /LOCAL GOVT:/OTHER:	
3. TITLE OF CONTRACT: UNITS) SCHOOL BOUNDARY WALL (01-	UNIT) PUBLIC LIBRARY (05-014115) S POST MRA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY
	ne recipies and stated: 22-09-2011.
4. TENDER NUMBER:	Guarantian of GPS Building (03-Units), School Boundary Wall
5. BRIEF DESCRIPTION OF CONTRACT:	(01-Unit) Public Library (05-Units) & Digging of well (25-Units).
6. FORUM THAT APPROVED THE SCHEME	: <u>District Development Committee.</u>
7. TENDER ESTIMATED VALUE:	<u>0.320 (M)</u>
8. ENGINEER'S ESTIMATE:	313946/-
(For civil works only)	
9. ESTIMATED COMPLETION (E. VI. AS	PER CONTRACT): (03) Months.
10. TENDER OPENED ON (DATE WHE):	29-10-2011 at 2:00 pm
11. NUMBER OF TENDER DOCUMENTS SO (Attach list of buyers)	03
12. NUMBER OF BIDS RECEIVED:	03
12. NUMBER OF BIDDERS PRESENT AT TI	HE TIME OF OPENING OF BIDS: US
14. BID EVALUATION REPORT: (Enclose a copy)	Attached.
15. NAME AND ADDRESS OF THE SUCCI	ESSFUL BIDDER: Mr. Ali Nawaz.
ATALA PID PRICE	Rs. 313503/E
17 PANICING OF SUCCESSFUL BIDDER I	IN EVALUATION REPORT: Attached.
(i.e. 1st, 2nd, 3rd EVALUATION BID). 18. MÉTHOD OF PROQUEEMENT USED:	- (Tick one):
a). SINGLE STAGE-ONE EN	VELOPE PROCEDURE Domestic/Local
	; 4
b). SINGLE STAGE-TWO EN	IVELOPE PROCEDURE
c), TWO STAGE BIDDING F	
	VELOPE BIDDING PROCEDURE
PLEASE SPECIFY IF AN EMERGENCY, DIRECT	Y OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. CONTRACTING ETC. WITH BRIEF REASONS:

19. APPROVING AUTHORITY FOR AWARD OF CONTRA-	CT: EXECUTIVE ENGINEER BUT DINGS
DIVISION THARPARKAR @ MITHI & SUPERINTEN DEPARTMENT THARPARKAR @ MITHI.	DING ENGINEER WORKS & SERVICES
M	
20. WHETHER THE PROCUREMENT WAS INCLUDED IN	ANNUAL PROCUREMENT PLAN?
79 A TO A T	Yee 🗸 27
i). ~ SPPRA Website	Yes S.No. 982E temporal and
(If yes, give date and SPPRA identification No.)	0.140 3025/SFPRA ID
	Withheld No
ii). News papers	100
(If yes, give names of newspapers and dates)	Yes Daily Umst Hyderabad/Karachi
T.	on 28-09-2011
	No
22. NATURE OF CONTRACT	
	Domestic V Int.
23. WHETHER QUALIFICATION TERIA	
TITLE TACELODED IN KINDS STORES OF THE PROPERTY OF THE PROPERT	
(If yes, enclose a copy).	Sign Table :
	Yes No V
24. WHETHER BID EVALUATION CREEKIA	
TO THE COUNTY IN RIGHTING AND THE PROPERTY OF	
(If yes, enclose a copy).	Yes No V
25. WHETHER APPROVAL OF COMPETENT AUTHORITY W METHOD OTHER THAN OPEN COMPETITIVE BIDDING	AS OBTAINED FOR USING A
	N/A Yes No
26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDER	N/A. Yes No
FROM ALL THE BIDDER	S?\\

27. WHETHER THE SUCCESSELL AND	Yes V No
27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED CASE of consultancies)	JATED BID/BEST EVALUATED BID (
	I les No
28. WHETHER THE SUCCESSION -	IV/A
28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALL COMPLAINT?	Y
	Yes No V
29. WHETHER NAMES OF THE	
29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTE TIME OF OPENING OF BIDS?	ED PRICES WERE READ OUT AT THE
* ***	
30. WHETHER BUALTIAM O	1 2 2 2
30. WHETHER EVALUATION REPORT GIVEN TO BIDDERS BE (Attach copy of the bid evaluation report)	FORE THE AWARD OF CONTRACT
a one evaluation report)	
	Yes V No Y
	*

31. ANY COMPLAINTS RECEI	VED							
(If yes, result thereof)				- 2				Palie +444)
			Yes					
	£		No	V			-	
32. ANY DEVIATION FROM S	PECIFICATION	IS GIVEN IN	THE TEN	IDER 1	NOTIC	E/D	DCUM	ENTS
(If yes, give details)			Yes					_
							- v	
*	•		No	V				
33. WAS THE EXTENSION MA (If yes, give reasons)	ADE IN RESPON	SE TIME?						
		* *	[N					
ACA			Yes					1.1-32
			No .	1				
34. DEVIATION FROM (If yes, give detailed reasons	IFIC TION CR	TERIÁ				a.		lead the
(in yes, give detailed reasons			Ev					_
*		Š.	Yes					
			No	1				
35. WAS IT ASSURED BY THE LISTED?	PROCURING A	AGENCY TH	AT THE	SELEC	TED F	IRM I	IS NOT	BLACK
			A		Yes	1	No	
36. WAS A VISIT MADE BY A SUPPLIER'S PREMISES IN ASCERTAINED REGARDIN (If yes, enclose a copy)	CONNECTION	WITH THE	PROCIE	EMEN	URINC JT? IF :	G AGI SO, E	ENCY ETAIL	TO THE S TO BE
			Carpent		Yes		No	V 1-4-
37. WERE PROPER SAFEGUA CONTRACT (BANK GUAR	RDS PROVIDED	ON MOBIL	IZATION	(Adv	ANCE	PAY	MENT	IN THE
		*			Yes	4,	No	7
38. SPECIAL CONDITIONS IF	ANY							_
(If yes, give Brief Description	n) ».	1					-	
			Yes					
1			No					
EXECUTIVE ENGINEER			No	V			-	
BUILDINGS DIVISION HARPARKAR @ MITHI					*			
EOD OFFICE THE ONLY		i -*						
FOR OFFICE USE ONLY					**			1.46
					i			
						4		Georgia 1949

* 1

F .

an and an analysis of the second

Totales of Section

©:- (0232)261430 OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/ 3714 Dated: 9 / 11 /2011

To,

Mr. Ali Nawaz, Government Contractor.

SUBJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) LIBLE SPUNGSURED BY HONOURABLE Mr. CHETAN MALARWANI MPA SINDH (RS-168).

Digging of well @ Village Badho (Abdullah Nohri Paro) U/C Harho Taluka Nagarparkar.

Reference: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at 64.60% Above, in words (Sixty four point sixty Percent above), the schedule rates as entered in the schedule "B" and being the lowest one is hereby approved.

You are requested to please attend this office within two days to complete the tender documents. Please start the work within 7 (Seven) days of the receipt of this work order under the supervision of the Deputy District Officer Buildings Diplo/N'Parkar.

The period for completion of the work is (03) Three months and the work is to be completed with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for information. The date for start and completion should please be reported to this office.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI. NSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT)
PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER
IPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI
MPA SINDH (RS-168) DIGGING OF WELL

(AT VILLAGE BADHO ABDULLAH NOHRI PARO U/C HARHO TALUKA NAGARPARKAR)

ABSTRACT SHEET / SCHEDULE "B"

JANTITY S	5.#	ITEM OF WORK	RATE	UNIT	AMOUNT
98-Cft	01	Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. In Ordinary soil or sand From 0' to 5' depth			
		(Rs. Eight hundred ninety nine Ps. Three only)	899/03	%0Cft	88/-
98-Cft		From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	%0Cft	92/-
0 8-Cft		Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth			
		(Rs. Four thousand eight hundred forty only)	4840/-	%0Cft	474/-
8-Cft		From 15' to 20' depth (Rs. Six thousand fifty only)	6050/-	%0Cft	593/-
8-Cft		From 20' to 25' depth (Rs. Seven thousand two hundred sixty only)	7260/-	%0Cft	711/-
3-Cft		From 25' to 30' depth Rs. Eight thousand four hundred seventy only)	8470/-	%0Cft	830/-
3-Cft	(From 30' to 35' depth Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	949/-
l-Cft	I (From 35' to 40' depth Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	1067/-
Cft	F (From 40' to 45' depth Rs. Twelve thousand one hundred only)	12100/-	%0Cft	1186/-
4-Cft	F (I	rom 45' to 220' depth Rs. Thirteen thousand three hundred ten only)	13310/-	%0Cft	45707/-
5-Cft 03	W ra	dement concrete plain i/c placing compacting, nishing & curing, complete i/c screening & rashing at stone aggregate without shuttering to 1:3:6.			
	(R	Ss. Five thousand one Ps. Seventy only)	5001/70	%Cft	77776 /
-Cft 04	50	acca brick in foundation and plinth in cement and mortar 1:6		70 CIL	77776/-
	(R	s. Three thousand eight hundred sixty five Ps. fteen only)			
		**-	3865/15	%Cft	5450/-
Sft 05	(K	ement plaster 1/2" thick up to 20ft height 1:4 s. Five hundred seventy two Ps. Seventy seven also			
			572/77	%Sft	1100/-

20-Cft	06	Making and fixing in position kikar wood well curb. (Rs. Eight hundred eighty seven Ps. Sixty nine only)			
			887/69	P.Cft	17756/-
36-Cft	07	Cement concrete brick or stone ballast 1 1/2" to 2" guage, 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only)			
			2935/10	%Cft	1057/-
144-SR:	08	Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (Rs. One thousand three hundred ninety six Ps. Sixty seven only)			
			1396/67	%Sft	2011/-
57-Cwt	09	Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)			
			3850/-	P.Cwt	2195/-
				TOTAL	159042/-

- 1. Premium on Non-Schedule Item not be allowed.
- 2. Only Hill -sand will be used allowed.
- 3. Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- Water arrangement will be made by the contractor at his own cost.
- 5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
- 6. Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

Sontractor

Deputy District Officer Buildings Diplo/N'parkar District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHI.

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Vahaoo (Haji Illias Paro) U/C Bolhari Taluka Diplo.

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected:

02

11. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	.3	+ 4	5	6
1.	A Mr. Jani Nohri	168609/-	1 st Lowest	Saving Rs. 270/-	Lowest	Accepted
2.	B Mr. Rawal Badal.	172022/-	2 nd Highest	Excess Rs. 3143/-	Higher	Rejected
3.	C Mr. Amanullah	176950/-	3 rd Highest	Excess Rs. 8071/-	Highest	Rejected

DIVISIONAL ACCOUNTS OFFICE
BUILDINGS DIVISION
THARPARKAR @ MITHI

EXECUTIVE ENGINEER BUILDINGS
DAYISION THARPARKAR @ MITTER

S.No |*34

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

NAME OF THE ORGANIZATION/DEPTI: Essentive Engineer Buildings Division Thatparkar @ Mitth. PROVINCIAL /LOCAL GOVF/OTHER: Government of Sindh (Provincial). TITLE OF CONTRACT: UNITSI SCHOOL SQUYDDARY WALL GUINTIN PUBLIC LIBRARY OS JUNTIS! & DIGGING, OF WELL LESS UNITSIN DISTRICT THATRARKAR UNDER MYA PERIORITY PROGRAMME "SCHEME STONSORED BY UNITSIN DISTRICT THATRARKAR UNDER MYA PERIORITY PROGRAMME "SCHEME STONSORED BY UNITSIN DISTRICT THATRARKAR UNDER MYA PERIORITY PROGRAMME "SCHEME STONSORED BY UNITSIN DISTRICT THATRARKAR UNDER MYA STOND HERSELS. 1 ENDER NUMBER: 5. BRIEF DESCRIPTION OF CONTRACT: 6. FORUM THAT APPROVED THE SCHEME: 7. TENDER STIMATED VALUE: 8. ENGINEER'S ESTIMATED 10. LIBID PUBLIC LIBRARY (03-Units). School Boundary. Wall Controving of GPS Building. (03-Units). School Boundar	PROVINCIAL / LOCAL CONTRACT: CONSTRUCTION OF GOVERNMEN' PRINCIPLES SENDING OF WELL (25- UNITS) SCHOOL BOUNDARY WALL (0-UNIT) PERIOL IDEARY (05-UNITS) & DIGGING OF WELL (25- UNITS) SCHOOL BOUNDARY WALL (0-UNIT) PERIOL IDEARY (05-UNITS) & DIGGING OF WELL (25- UNITS) IN DISTRICT THAP ARKAR UNDER MAY A PHORITY PROCESSAMME "SCHEME SPONSORED BY UNITS) IN DISTRICT THAP ARKAR UNDER MAY AND MESSIGN. HONOURABLE Mr. CHETAN MAL ARWANI MA'S BIND (85-168). HONOURABLE MR. CHETAN MAL ARWANI MA'S BIND (85-168). NO. TC/G-58/3370 dated: 22-09-2011. NO. TC/G-58/3370 dated: 22-09-2011. NO. TC/G-58/3370 dated: 22-09-2011. NO. TC/G-58/3370 dated: 22-09-2011. Construction of CPS Building (91-Units). School Boundary Wall (10-Unit) Public Library (05-Units). School Boundary Wall (10-Unit) Public Library (05-Unit		Propuling Engineer Buildings Division Tharparkar @ Mitm.
TITLE OF CONTRACT: UNITS! SCHOOL BOUNDARY WALL, 00-UNIT) FUNDED BEARS (05-UNITS! & DIGGING-OF WELL (25-UNITS! SCHOOL BOUNDARY WALL, 00-UNIT) FUNDED BEARS (05-UNITS! & DIGGING-OF WELL (25-UNITS! SCHOOL BOUNDARY WALL, 00-UNIT) FUNDED BEARS (05-UNITS! & DIGGING-OF WELL (25-UNITS! SCHOOL BOUNDARY WALL, 00-UNIT) FUNDED BEARS (05-UNITS! & DIGGING-OF WELL (25-UNITS! SCHOOL BANK OF SCHEME SHONSORED BY UNITS!) IN DISTRICT THARPARKAR UNITSE MAY SHORTLY PROGRAMME "SCHEME SHONSORED BY UNITS! IN DISTRICT HARPARKAR UNITS MAY SHORTLY PROGRAMME "SCHEME SHONSORED BY UNITS! IN DISTRICT HARPARKAR UNITSE MAY SHORTLY PROGRAMME "SCHEME SHONSORED BY UNITS! IN DISTRICT HARPARKAR UNITSE MAY SHORTLY PROGRAMME "SCHEME SHONSORED BY UNITS! IN DISTRICT HARPARKAR UNITSE MAY SHORTLY PROGRAMME "SCHEME SHONSORED BY UNITS! OF SHORT MAY WALL (25-UNITS). 1. TENDER NUMBER: 1. TENDER OF BESCRIPTION OF CONTRACT: 1. TENDER OF SETIMATE: 1. OF SETIMATED CAMPAINED AND THE SCHEME! 2. DISTRICT HARPARKAR UNITSE MAY SHORTLY PROGRAMME "SCHEME SHONSORED BY WALL (25-UNITS). 2. SUMMER OF BIDDES RECEIVED: 2. NUMBER OF BIDDES RECEIVED: 2. NUMBER OF BIDDES PRESENT AT THE TIME OF ORDINING OF BIDS: 93 ANGARDAD. 3. NUMBER OF BIDDES PRESENT AT THE TIME OF ORDINING OF BIDS: 93 ANGARDAD. 4. BID VALUATION REPORT: (Enclose a COPY) 1. NUMBER OF BIDDES OF THE SUCCESSFUL BIDDER ME LAN NOITH. (Backed BY STANDARD PRICE: (Backed B	PROVINCIAL / LOCAL CONTRACT: CONSTRUCTION OF GOVERNMEN' PRINCIPLES SENDING OF WELL (25- UNITS) SCHOOL BOUNDARY WALL (0-UNIT) PERIOL IDEARY (05-UNITS) & DIGGING OF WELL (25- UNITS) SCHOOL BOUNDARY WALL (0-UNIT) PERIOL IDEARY (05-UNITS) & DIGGING OF WELL (25- UNITS) IN DISTRICT THAP ARKAR UNDER MAY A PHORITY PROCESSAMME "SCHEME SPONSORED BY UNITS) IN DISTRICT THAP ARKAR UNDER MAY AND MESSIGN. HONOURABLE Mr. CHETAN MAL ARWANI MA'S BIND (85-168). HONOURABLE MR. CHETAN MAL ARWANI MA'S BIND (85-168). NO. TC/G-58/3370 dated: 22-09-2011. NO. TC/G-58/3370 dated: 22-09-2011. NO. TC/G-58/3370 dated: 22-09-2011. NO. TC/G-58/3370 dated: 22-09-2011. Construction of CPS Building (91-Units). School Boundary Wall (10-Unit) Public Library (05-Units). School Boundary Wall (10-Unit) Public Library (05-Unit	NAME OF THE ORGANIZATION/DEPTT:	Covernment of Sindh (Provincial).
INTELE OF CONTRACT: UNITS) SCHOOL BOUNDARY WALL (01-01T) PUBLIC HIBRATORY PROGRAMME "SCHEME SPONSURID DIVISING DISTRICT THARPARKAR UNDER MAYA FRORTY PROGRAMME "SCHEME SPONSURID DIVISING DISTRICT THARPARKAR UNDER MAYA FRORTY PROGRAMME "SCHEME SPONSURID DIVISING DISTRICT THARPARKAR UNDER MAYA FRONTON DIVISION OF CONTRACT: 1. TENDER NUMBER: 2. TENDER NUMBER: 3. TENDER NUMBER: 4. TENDER STIMATED CONTRACT: 4. TENDER STIMATED VALUE: 5. BRIEF DESCRIPTION OF CONTRACT: 6. FORUM THAT APPROVED THE SCHEME: 6. FORUM THAT APPROVED THE SCHEME: 6. PORTINATED COMPLETION TENDER DIVISION OF STIMATE: 7. TENDER STIMATED VALUE: 8. ENGINEER'S ESTIMATE: 168879/- 169 CONTRACT OMPLETION TENDER DOCUMENTS 10. TENDER OPENED ON (DAT) 11. NUMBER OF BIDDER SECEIVED: 12. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 03 13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 03 14. DID EVALUATION REPORT: 15. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: 18. METHOD OF PROCUREMENT USED: 19. SINGLE STAGE-TWO ENVELOPE PROCEDURE 20. TWO STAGE BIDDING PROCEDURE 21. TWO STAGE BIDDING PROCEDURE 22. DOMESTIC/LOCAL 23. SINGLE STAGE-TWO ENVELOPE PROCEDURE 24. DOMESTIC/LOCAL 25. PORTING OF PROCUREMENT WAS ADOPTED 1.6. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: 26. PORTING OF PROCUREMENT WAS ADOPTED 1.6. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: 27. PORTING OF PROCUREMENT WAS ADOPTED 1.6. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:	INTELE OF CONTRACT: UNITS) SCHOOL BOUNDARY WALL (01-UNT) PUBLIC TIBRAY "SCHEME SPONSURED") UNITS) SCHOOL BOUNDARY WALL (01-UNT) PUBLIC TIBRAY "SCHEME SPONSURED") UNITS) SCHOOL BOUNDARY WALL (01-UNT) PUBLIC TIBRAY "SCHEME SPONSURED") UNITS) IN DISTRICT THARPARKAR UNDER MAY SENDENTY PROGRAMME "SCHEME SPONSURED") Digging of well @ Village Vahaoo (Hait Illias Paro) U.C Bolhari Taluka Diplo. Digging of well @ Village Vahaoo (Hait Illias Paro) U.C Bolhari Taluka Diplo. No. TC/G-S5/370 dated: 22-09-2011. Construction of CPS Building (03-Units). School Boundary Wall (01-Unit) Public Library (05-Units). & Digging of well (25-Units). For credit works only) S. ENGINEER'S ESTIMATE: (For credit works only) S. ESTIMATED COMPLETION (B. 1) S. PER CONTRACT); (03) Months. 29-10-2011 at 2:09 pm 11. NUMBER OF BIDDER SPRESENT AT THE TRAFF OF OPENING OF BIDS: 03 14. DID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Nr. January January 16. CONTRACT AWARD PRICE: NS. 168609. 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: (Enclose a copy) 18. METHOD OF PROCUREMENT USED: (Tick one): 18. METHOD OF PROCUREMENT USED: (Tick one): 19. SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE c). TWO STAGE BIDDING PROCEDURE c). TWO STAGE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED Le. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page No. No. Page No. No. No.	PROVENICIAL /LOCAL GOVILION	OF COVERNMENT PRIMARY SERVICES
UNITED TO PROCEDURE UNITED TO PROCEDURE Disping of well of Village Vahaoo (Hali Illias Parol U/C Bolhari Taluka Diplo) Proposition of well of Village Vahaoo (Hali Illias Parol U/C Bolhari Taluka Diplo) No. TC/C-55/3370 dated: 22-09-2011. Construction of GPS Building (03-Units). School Boundary Wall (25-Units). Proposition of GPS Building (03-Units). School Boundary Wall (01-Unit) Public Library (05-Units). School Boundary Wall (05-Units). School Boundary Wall (01-Unit). School Boundary Wall (05-Units). S	UNITED TO PROCEDURE NO. TC/G-55/370 dated: 22-09-2011. No. TC/G-55/370 dated: 22-09-2011. Construction of GPS. Building (01-Units). School Boundary Wall (25-Units). PERIOD RESTIMATED VALUE: ENGINEER'S ESTIMATED VALUE: ENGINEER'S ESTIMATED VALUE: ENGINEER'S ESTIMATE: (For cold works only) ESTIMATED COMPLETION IS 10 AS PER CONTRACT): (In tumber of Finder Documents of 11 Number of Finder Spream at The Time of Outsing of Well (25-Units). NUMBER OF BIDS RECEIVED: 13. NUMBER OF BIDS RECEIVED: 13. NUMBER OF BIDS RECEIVED: 14. BID EVALUATION REPORT: (In contract award price: In the Annum of Successful Bidder in Evaluation Report: (In contract award price: In the Annum of Successful Bidder in Evaluation Report: Attached. (In c. 19-29, 39-8 EVALUATION BID): 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (In c. 19-29, 39-8 EVALUATION BID): 18. SINGLE STAGE-TWO ENVELOPE PROCEDURE Domestic/Local b). SINGLE STAGE-TWO ENVELOPE PROCEDURE o). TWO STAGE BIDDING PROCEDURE O). TWO STAGE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED Le. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N P	TITLE OF CONTRACT:	-UNIT) PUBLIC LIBRART (WOOTH STONE OF BY
4. TENDER NUMBER: 4. TENDER NUMBER: 5. BRIEF DESCRIPTION OF CONTRACT: 6. FORUM THAT APPROVED THE SCHEME: 7. TENDER ESTIMATED VALUE: 8. ENGINEER'S ESTIMATE: (Fee rold works only) 9. ESTIMATED COMPLETION 10. TENDER OPENED ON (DATE 118): 11. NUMBER OF TENDER DOCUMENT (Attach list of buyers) 12. NUMBER OF BIDDER SPRESENT AT THE TIME OF OPENING OF BIDS: 93 13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 93 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Jan: Nobri. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT. (Enclose a STAGE-TWO ENVELOPE PROCEDURE 4). SINGLE STAGE-ONE ENVELOPE PROCEDURE 4). TWO STAGE BIDDING PROCEDURE 4). TWO STAGE THE AWAYD OF PROCEDURE 4). TWO STAGE BIDDING PROCEDURE 5. PROCEDURE 6). TWO STAGE BIDDING PROCEDURE 7. PROCEDURE 6). TWO STAGE BIDDING PROCEDURE 6). TWO STAGE BIDDING PROCEDURE 7. PROCEDURE 6). TWO STAGE BIDDING PROCEDURE 6). TWO STAGE BIDDING PROCEDURE 7. PROCEDURE 6). TWO STAGE BIDDING PROCEDURE 7. PROCEDURE 6). TWO STAGE BIDDING PROCEDURE 7. PROCEDURE 8. PROSESS PRESENTAT THE TIME OF OPENING OF BIDDING PROCEDURE 8. PROSESS PRESENTATION OF THE METHOD OF PROCUREMENT WAS ADOPTED LEED FROM THE BIBLE FREASONS: 8. PROSESS PROCEDURE 8. PROSESS PROVENCE OF THE SURGENCY OF	4. TENDER NUMBER: 5. BRIEF DESCRIPTION OF CONTRACT: 6. FORUM THAT APPROVED THE SCHEME: 7. TENDER STIMATED VALUE: 8. ENGINEER'S ESTIMATE: (Per civid works only) 9. ESTIMATED COMPLETION 10. TENDER OPENED ON (DATA LID): 11. NUMBER OF TENDER DOCUMENTS 12. NUMBER OF TENDER DOCUMENTS 13. NUMBER OF BIDDER SPRESENT AT THE TIME OF OPENING OF BIDS: 93 14. BID FVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Lani Nobri. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: (Enclose a SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED LE. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: 18. WORLD OF SUCCESSFUL BIDDING PROCEDURE 4). TWO STAGE TO SUPERIOR OF SUCCESSFUL BIDDING PROCEDURE 4). TWO STAGE BIDDING PROCEDURE 5. SINGLE STAGE-TWO ENVELOPE PROCEDURE 4). TWO STAGE BIDDING PROCEDURE 5. PAGENTAL STAGE ON SUPERIOR OF SUCCESSES OF THE SUCCESSFUL BIDDING PROCEDURE 6). TWO STAGE BIDDING PROCEDURE 6). TWO STAGE BIDDING PROCEDURE 7. PAGENT MARKET OF STAGE ONE SUPERIOR OF SUPERI	UNITS) IN DISTRICT THARPARKAR UN	ANI MPA SINDH (RS-168).
4. TENDER NUMBER: 5. BRIEF DESCRIPTION OF CONTRACT: 6. FORUM THAT APPROVED THE SCHEME: 7. TENDER ESTIMATED VALUE: 8. ENGINEER'S ESTIMATE: (For civil works only) 9. ESTIMATED COMPLETIO 9. ESTIMATED COMPLETIO 10. TENDER OPENED ON (DATL LE): 11. NUMBER OF TENDER DOCUMENTS 12. NUMBER OF BIDDS RECEIVED: 13. NUMBER OF BIDDS RECEIVED: 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Mr. Jan: Nohri. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT. (Enclose a Copy) 18. METHOD OF PROCUREMENT USED: 19. SINGLE STAGE-ONE ENVELOPE PROCEDURE 20. TWO STAGE BIDDING PROCEDURE 21. TWO STAGE BIDDING PROCEDURE 22. Domestic/Local 23. SINGLE STAGE-TWO ENVELOPE BIDDING PROCEDURE 24. TWO STAGE BIDDING PROCEDURE 25. DOMESTIC/Local 26. TWO STAGE STORY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: 26. PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:	4. TENDER NUMBER: 5. BRIEF DESCRIPTION OF CONTRACT: 6. FORUM THAT APPROVED THE SCHEME: 7. TENDER ESTIMATE: (Por ctvl works only) 9. ESTIMATED COMPLETIO: 10. TENDER OPENED ON (DATE: (Por ctvl works only) 9. ESTIMATED COMPLETIO: 10. TENDER OPENED ON (DATE: (Por ctvl works only) 9. ESTIMATED COMPLETIO: 10. TENDER OPENED ON (DATE: (Attach list of buyers) 11. NUMBER OF TENDER DOCUMENTS 12. NUMBER OF BIDDER PRESENT AT THE TRIE OF OPENING OF BIDS: (23. NUMBER OF BIDDERS PRESENT AT THE TRIE OF OPENING OF BIDS: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: (Enclose a copy) 16. CONTRACT AWARD PRICE: (Por CONTRACT AWA	HONOURABLE Mr. CHETAN MAE	Jaji Illias Paro) U/C Bolhari Laluka 25-5
5. BRIEF DESCRIPTION OF CONTRACT: 6. FORUM THAT APPROVED THE SCHEME: 7. TENDER ESTIMATED VALUE: 8. ENGINEER'S ESTIMATE: (For civil works only) 9. ESTIMATED COMPLETIO: (TENDER OPENED ON (DATE): (Attach list of buyers): (Attach list of buyers): (Attach list of buyers): (Attach list of buyers): (Attach list of BIDS RECEIVED: (Attach list of BIDS RECEIVED: (Attach list of BIDS RECEIVED: (ATTACH OPENED ON (BIDS OF THE SUCCESSFUL BIDDER ME, LIST Nobri: (Enclose a copy)) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER ME, LIST Nobri: (List 14, 2nd, 3d EVALUATION REPORT: (List 14, 2nd, 3d EVALUATION RID): (18. METHOD OF PROCUREMENT USED: (Tick one): 18. METHOD OF PROCUREMENT USED: (Tick one): 19. SINGLE STAGE-ONE ENVELOPE PROCEDURE 4). TWO STAGE BIDDING PROCEDURE 4). TWO STAGE BIDDING PROCEDURE 4). TWO STAGE STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: PAGES 1. NO. TO STAGE THE AWARD OF CONTRACTITY (Yes) No.	Construction of GPS Building (01-Units). Study (01-Unit) Public Library (05-Units). Study (01-Unit) Public L	Digging of Well (12) (Fixeg	No. TC/G-55/3370 dated: 22-09-2011.
6. FORUM THAT APPROVED THE SCHEME: 6. FORUM THAT APPROVED THE SCHEME: 7. TENDER ESTIMATED VALUE: 9. ENGINEER'S ESTIMATE: (For evid works only) 9. ESTIMATED COMPLETIO: 10. TENDER OPENED ON (DATE: 11. NUMBER OF TENDER DOCUMENT: 12. NUMBER OF TENDER DOCUMENT: 13. NUMBER OF BIDD RECEIVED: 13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER ME, Land Nobri: 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached: (14. 14, 204, 34 EVALUATION BID). (18. 14-19, 204, 34 EVALUATION BID). (19. 14-19, 204, 34 EVALUATION BID). (19. 14-19, 204, 34 EVALUATION BID). (10. 14-19, 204, 34 EVALUATION BID). (11. 14-19, 204, 34 EVALUATION BID). (12. 14-19, 204, 34 EVALUATION BID). (13. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-ONE ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCUREMENT WAS ADOPTED Le. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Pages N. No.	6. FORUM THAT APPROVED THE SCHEME: 6. FORUM THAT APPROVED THE SCHEME: 7. TENDER ESTIMATE 7. TENDER ESTIMATE 8. ENGINEER'S ESTIMATE: 9. ESTIMATE 1688794 9. ESTIMATE 10. TENDER OPENED ON (DATE) 10. TENDER OPENED ON (DATE) 11. NUMBER OF TENDER DOCUMENT 12. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 14. BID EVALUATION REPORT: 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Mr. Lani Nohri. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: 18. ANAICH OF OF SUCCESSFUL BIDDER IN EVALUATION REPORT: 19. SINGLE STAGE-ONE ENVELOPE PROCEDURE 19. SINGLE STAGE-ONE ENVELOPE PROCEDURE 10. TWO STAGE BIDDING PROCEDURE 20. TWO STAGE BIDDING PROCEDURE 4). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE 20. TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE 21. PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. 22. ENTERED BEFORE THE AWARD OF CONTRACT? 23. POPEN NO.	4. TENDER NUMBER: *	no politing (03-1)nits), School 25-
6. FORUM THAT APPROVED THE SCHEME: District Development Committee. 7. TENDER ESTIMATED VALUE: 0.175 (M) 8. ENGINEER'S ESTIMATE: 165879/- 9. ESTIMATED COMPLETIO TE 165879/- 10. TENDER OPENED ON (DATA 11E): 29-10-2011 at 2-00 pm 11. NUMBER OF DIDDER DOCUMERY 125 (M) 12. NUMBER OF BIDDER DOCUMERY 125 (M) 13. NUMBER OF BIDDER PRESENT AT THE TRUE OF OPENING OF BIDS: 93 (Attached. 126): 202 (Attach list of buyers) 14. BID EVALUATION REPORT: (Eaclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER MIL, Iani Nohri. 16. CONTRACT AWARD PRICE: Rs. 168609/- 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 14, 2m, 3m) STAULATION BID. (i.e. 14, 2m, 3m) STAULATION BID. (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED I.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Pages 1 No. 18 (M)	6. FORUM THAT APPROVED THE SCHEME: District Development Committee. 7. TENDER ESTIMATED VALUE: 0.175 (M) 8. ENGINEER'S ESTIMATE: 168879½. 9. ESTIMATED COMPLETIO 15. 3 AS PER CONTRACT); (031 Months. 10. TENDER OPENED ON (DATE 101); 29-10-2011 at 2-500 pm 11. NUMBER OF TENDER DOCUMERY 2023 12. NUMBER OF BIDDER DOCUMERY 2023 13. NUMBER OF BIDDER SPRESENT AT THE TIME OF OPENING OF BIDS: 93 14. BID EVALUATION REPORT: 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER NV. Lant Nohri. 16. CONTRACT AWARD PRICE: Rs. 168609½. 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED Le. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N	5. BRIEF DESCRIPTION OF CONTRACT:	(a) Unit) Public Library (05-Units) & Digging of well (25-Units).
7. TENDER ESTIMATED VALUE: 9. ENGINEER'S ESTIMATE: (For city works only) 9. ESTIMATED COMPLETIO B 10. TENDER OPENED ON (DATE ID): 10. TENDER OPENED ON (DATE ID): 11. NUMBER OF TENDER DOCUMENTS: (Attach list of buyers) 12. NUMBER OF BIDS RECEIVED: 13. NUMBER OF BIDS RECEIVED: 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER ME, Jani Nobri. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 12, 2nd, 3nd EVALUATION BID). 18. METHOD OF PROCUREMENT USED; (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-ONE ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO STAGE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Pages N	7. TENDER ESTIMATED VALUE: 9. ENGINEER'S ESTIMATE: (For evit works only) 9. ESTIMATED COMPLETIO BY TAS PER CONTRACT): (031 Months. 10. TENDER OPENED ON (DATE OF STATE OF OPENING OF BIDS: 032 A) 11. NUMBER OF TENDER DOCUMENTS: (Attach list of buyers) 12. NUMBER OF BIDS RECEIVED: 13. NUMBER OF BIDS RECEIVED: 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER ME. Land Nobri. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT. Attached. (i.e. 12, 2nd, 3nd EVALUATION BID). (i.e. 14, 2nd, 3nd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-ONE ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED I.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: PAGE OF THE AWARD OF CONTRACTION OF PROCUREMENT WAS ADOPTED I.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: PAGE OF THE AWARD OF CONTRACTION OF PROCUREMENT WAS ADOPTED I.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: PAGE OF THE AWARD OF CONTRACTION OF PROCUREMENT WAS ADOPTED I.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: PAGE OF THE AWARD OF CONTRACTION OF PROCUREMENT WAS ADOPTED I.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: PAGE OF THE AWARD OF CONTRACTION OF PROCUREMENT WAS ADOPTED I.e. EMERGENCY, DIRECT CONTRACTION OF PROCUREMENT WAS ADOPTED I.e. EMERGENCY OF THE STATE OF THE PROCUREMENT OF THE PROCUREMENT OF THE PROCUREMENT OF THE		Committee,
8. ENGINEER'S ESTIMATE: (For civil works only) 9. ESTIMATED COMPLETIO 10. TENDER OPENED ON (DATE 11): 10. TENDER OPENED ON (DATE 11): 11. NUMBER OF TENDER DOCUMENT 11: 12. NUMBER OF TENDER DOCUMENT 12: 13. NUMBER OF BIDDERS PRESENT AT THE TRUE OF OPENING OF BIDS: 93 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Jan: Nohri. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: (i.e. 14, 2nd, 3nd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-ONE ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Pages N Pa	8. ENGINEER'S ESTIMATE: (For civil works only) 9. ESTIMATED COMPLETIO 10. TENDER OPENED ON (DATE 11. NUMBER OF TENDER DOCUMENT 12. NUMBER OF TENDER DOCUMENT 13. NUMBER OF BIDDERS PRESENT AT THE TRUE OF OPENING OF BIDS: 93 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Jan: Nohri. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: (i.e. 14, 2nd, 3nd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS AD OPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page IN No. 1. STAGE PROCEDURE PROCEDURE PROCEDURE PROCEDURE PROCEDURE PROCEDURE O). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS AD OPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page IN No. 1. STAGE IN THE AWARD OF CONTRACT? Yes V. No. 1. N	6. FORUM THAT APPROVED THE SCHEN	
8. ENGINEER'S ESTIMATE: (For civil works only) 9. ESTIMATED COMPLETIO: 10. TENDER OPENED ON (DATE (III): 11. NUMBER OF TENDER DOCUMENTS: 12. NUMBER OF BIDS RECEIVED: 13. NUMBER OF BIDS RECEIVED: 14. BID EVALUATION REPORT: 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Jani Nohri. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: 18. METHOD OF PROCUREMENT USED: 19. SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS AD OPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N P	8. ENGINEER'S ESTIMATE: (For civil works only) 9. ESTIMATED COMPLETIO: 10. TENDER OPENED ON (DATE (II): 11. NUMBER OF TENDER DOCUMENTS OUTS) 12. NUMBER OF BIDS RECEIVED: 13. NUMBER OF BIDS RECEIVED: 14. BID EVALUATION REPORT: 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER Mr. Jani Nohri. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: 18. METHOD OF PROCUREMENT USED: - (Tick one): 19. SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS AD OPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N Page N	7. TENDER ESTIMATED VALUE:	A STATE OF THE STA
9. ESTIMATED COMPLETIO. 12. AS PER CONTRACT? 10. MILES TO THE TOTAL OF PROCEDURE. 10. TENDER OPENED ON (DATE MILE). 29-10-2011 at 2:00 pm. 11. NUMBER OF ENDER DOCUMENT. OLD (Attach list of buyers). 12. NUMBER OF BIDS RECEIVED: 13. NUMBER OF BIDS RECEIVED: 14. BID EVALUATION REPORT: 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER MIL. Land Nobrit. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. 18. METHOD OF FROCUREMENT USED: - (Tick one): a). SINGLE STAGE-TWO ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE c). TWO STAGE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS AD OPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N. No. The Contraction of the Contraction of	9. ESTIMATED COMPLETIO. 19. AS PER CONTRACT? USB 10. TENDER OPENED ON (DATE MP) 10. TENDER OPENED ON (DATE MP) 11. NUMBER OF ENDER DOCUMENTS OF DEPARTMENT OF BUDGES OF THE SUCCESSFUL BY OPENING OF BIDS: 12. NUMBER OF BID RECEIVED: 13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER MF. Jan Nobri. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 14, 20, 3, 45 EVALUATION BID). (i.e. 14, 20, 3, 45 EVALUATION BID). (3). SINGLE STAGE-TWO ENVELOPE PROCEDURE a). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE c). TWO STAGE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Pag	8. ENGINEER'S ESTIMATE:	
10. TENDER OPENED ON (DATE 11. NUMBER OF TENDER DOCUMENTS (Attach list of buyers) 12. NUMBER OF BIDS RECEIVED: 13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 93 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Jan; Nohri. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT. Attached. (i.e. 1*, 2**) 3** EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE Domestic/Local b). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page	10. TENDER OPENED ON (DATE 10). 11. NUMBER OF TENDER DOCUMENT 12. (Attach list of buyers) 12. NUMBER OF BIDS RECEIVED: 13. NUMBER OF BIDDERS PRESENT AT THE TRUE OF OPENING OF BIDS: 93. 14. BID EVALUATION REPORT: (Enclose a copt) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Jani Nohri. 16. CONTRACT AWARD PRICE: Rs. 168609/- 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1*, 2**) 3** EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE c). TWO STAGE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N	COMPLETIO EL DI	S PER CONTRACT): (03) Months.
11. NUMBER OF TENDER DOCUMEN 3 3 6 12 (Attach list of buyers) 12. NUMBER OF BIDS RECEIVED: 13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 93 14. BID EVALUATION REPORT: (Enclose a copty) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Lani Nohri. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1*, 2**) 3** EVALUATION BID. 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE c). TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Pa	11. NUMBER OF TENDER DOCUMENTS (Attach list of buyers) 12. NUMBER OF BIDS RECEIVED: 13. NUMBER OF BIDDERS PRESENT AT THE TIME OF ØRENING OF BIDS: 03 14. BID EVALUATION REPORT: (Enclose a copty) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Jan'i Nohri. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1*, 2**, 3** evaluation bid). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED I.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N	9. ESTIMATELICONIF LETTO	29-10-2011 at 2:00 pm
12. NUMBER OF BIDS RECEIVED: 13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 03 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Jan; Nohri. 16. CONTRACT AWARD PRICE: (E. 14, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED I.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N	12. NUMBER OF BIDS RECEIVED: 13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 03 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Lani Nohri. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 14, 2nd, 3nd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: PAGE N PAG	10. TENDER OF ENDER DOCUMENTS	03
12. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 03 13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 03 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Jan; Nohri. 16. CONTRACT AWARD PRICE: Rs. 168609/- 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 14, 2nd, 3nd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N Page N Page N	12. NUMBER OF BIDDERS PRESENT AT THE TRUE OF OPENING OF BIDS: 03 13. NUMBER OF BIDDERS PRESENT AT THE TRUE OF OPENING OF BIDS: 03 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER, Mr. Jan; Nohri. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 14, 2nd, 3nd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N	11. NUMBER OF TENDER DOGGAMM (Attach list of buyers)	
13. NUMBER OF BIDDERS PRESENT AT THE HOLD 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Jani Nohri. 16. CONTRACT AWARD PRICE: Rs. 168609/2 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 14, 2nd, 3nd eVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS AD OPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N Page N Page N	13. NUMBER OF BIDDERS PRESENT AT THE HOLD 14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Jani Nohri. 16. CONTRACT AWARD PRICE: Rs. 168609/- 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 14, 2nd, 3nd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: PROSEN PROSEN PROSEN PROSEN PROSEN PROCEDURE YES NO		DOUBNING OF BIDS: 03
14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Jani Nohri. 16. CONTRACT AWARD PRICE: Rs. 168609/- 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1*, 2**, 2**, 3** EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N	14. BID EVALUATION REPORT: (Enclose a copy) 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Jani Nohri. 16. CONTRACT AWARD PRICE: Rs. 168609/- 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 14, 2nd, 3rd EVALUATION BID). (i.e. 14, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N	13 NUMBER OF BIDDERS PRESENT AT	THE TIME OF OFFICE AND ADDRESS OF THE TIME OF OFFICE AND ADDRESS OF THE TIME OF OFFICE AND ADDRESS OF THE TIME OF THE TIME OF OFFICE AND ADDRESS OF THE TIME OF TIME OF THE TIME OF THE TIME OF THE TIME OF TIME OF THE TIME OF TIME OF TIME OF THE TIME OF TI
15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Mr. Jani Nohri. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1st, 2md, 3st EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N Page N	15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: Mr. Jani Nobri. 16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1st, 2md, 3st EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N	14 RID EVALUATION REPORT:	Arrached
16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1st, 2nd, 3st EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N PAGE	16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N	(Enclose a copy)	- Son Mari Nohri.
16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. (i.e. 1st, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N Page N Page N Page N PAGE NO PAGE N PAGE	16. CONTRACT AWARD PRICE: 17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT: Attached. 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N	15 NAME AND ADDRESS OF THE SUC	CESSFUL BIDDER BIDDER BIDDER
17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION BID. (i.e. 1*, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N Page N	17. BANKING OF SUCCESSFUL BIDDER IN EVALUATION BID. (i.e. 1*, 2nd, 3rd EVALUATION BID). 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N		
(i.e. 1*, 2*d, 3*s EVALUATION (CICK ONE): 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N	(i.e. 1*, 2*d, 3*s EVALUATION (Tick one): 18. METHOD OF PROCUREMENT USED: - (Tick one): a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N Page N	TOTAL OF SUCCESSFUL BIDDE.	R IN EVALUATION REPORT.
a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N Page N Page N Yes V No	a). SINGLE STAGE-ONE ENVELOPE PROCEDURE b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N Page N	(i.e. 1st, 2nd, 3rd EVALUATION BID).	D:-(Tick one):
b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N Page N Yes V No	b). SINGLE STAGE-TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N Page N Page N Page N	18. METHOD OF PROCERCIAL	NVELOPE PROCEDURE Domestic/Local
c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS AD OPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N Yes No	c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N Yes No	a). SINGLESTAGE	TEXT APPEARS OF SCHOOL STORE A
c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS AD OPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N Yes No	c). TWO STAGE BIDDING PROCEDURE d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N Yes No		ENIVELOPE PROCEDURE
d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N Yes V No	d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N Yes No	b). SINGLE STAGE-1WO	EXVESS:
d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING FIC. WITH BRIEF REASONS: Page N Page N Yes V No	d). TWO -STAGE-TWO ENVELOPE BIDDING PROCEDURE PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N Yes No	21 THURSDIP CHARLES	CPROCEDURE
PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N CYARLESTON TEPORT Yes V No	PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N Page N Page N Page N Yes No	c). TWO STAGE BIDDIN	GIROS
PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Page N Yes V No	PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS: Page N Pa	· ·	EXAMPL OPE BIDDING PROCEDURE
Page N Page N	Page N		
Page N Page N Page N Covaniation report) Yes V No	Page N Page N CVARIATION report) Yes \(\bar{N}_0 \)		AND OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
Page N Page N CVARIATION report) Yes V No **	Page N Page N Page N Page N Yes No Yes	PLEASE SPECIFY IF	CT CONTRACTING ETC. WITH BRIEF REASONS:
Ves ✓ No **	Yes V No	EMERGENCI, DING	Yell India
evaluation report) Yes No	evaluation report) Yes No		3 /
Yes V No	Yes V No		Page N
Yes V No	Yes V No	The or Chickens Critical	
Yes V No	Yes V No	*	The state of the s
Yes V No	Yes V No	SO, WHITEIRE FRALEIATION BEFORE	WARRIES BEFORR THR AMARD OF COLUMN
		evaluation rep	
			Yes V No
		*	·

	(If yes, result thereof)			Yes	1			
2)					5			
	*		€ .	No	1		-	
32.	ANY DEVIATION FROM	A SPECIFIC	CATIONS GIVEN	IN THE TE	VDER N	OTICE/D	OCUMI	ENTS -
	(If yes, give details)			Yes				70.00
*			*					
91.	*			No	V			
33.	WAS THE EXTENSION	MADE IN 1	RESPONSE TIME	?	***************************************			
	(If yes, give reasons)					8 *		
			. 4	Yes	1			7
				4				1-1
	(4/4)			No	1			
24	DEMINATION PROMO	THE CASE	ON COMMON A		1	-		_
34.	DEVIATION FROM Q. (If yes, give detailed reas	ODE	ON CRITERIA			4		1.46.1
7		THE .	No.	Yes	1			_
	*	400		1 es				
				No	1			
			CONTA .					
35,	WAS IT ASSURED BY T	HE PROCU	JRING ACENCY	THAT THE	SELECT	TED FIRM	IS NOT	BLACK
ter typ	LISTED?				ſ	Yes 🗸	No	
X		38	< 100 mg/s	555PF(55)A		160	140	
. 36.	WAS A VISIT MADE B	Y ANY OI	FFICER /OFFICI	al of the	PROCU	IRING AC	ENCY	TO THE
36.	WAS A VISIT MADE B SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy)	IN CONN.	ECTION WITH T	HE PROCU	REMEN	JRING ACT? IF SO,	GENCY DETAIL	TO THE S TO BE
	SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy)	IN CONN: DING FIN	ECTION WITH T ANCING OF VIS	HE PROCU IT, IF ABRO	REMEN AD:	T? IF SO,	DETAIL No	S TO BE
	SUPPLIER'S PREMISES ASCERTAINED REGAR	IN CONN: DING FIN UARDS PR	ECTION WITH T ANCING OF VIS OVIDED ON MO	HE PROCU IT, IF ABRO	REMEN AD:	T? IF SO,	DETAIL No	S TO BE
	SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) WERE PROPER SAFEG	IN CONN: DING FIN UARDS PR	ECTION WITH T ANCING OF VIS OVIDED ON MO	HE PROCU IT, IF ABRO	REMEN AD:	T? IF SO,	DETAIL No	S TO BE
37.	SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) WERE PROPER SAFECT CONTRACT (BANK GU	IN CONN DING FIN UARDS PR JARANTEE	ECTION WITH T ANCING OF VIS OVIDED ON MO	HE PROCU IT, IF ABRO	REMEN AD:	Yes ANCE PA	No No YMENT	S TO BE
37.	SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) WERE PROPER SAFEG	IN CONN DING FIN UARDS PR JARANTEE	ECTION WITH T ANCING OF VIS OVIDED ON MO	THE PROCU	REMEN AD:	Yes ANCE PA	No No YMENT	S TO BE
37.	SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) WERE PROPER SAFECT CONTRACT (BANK GU SPECIAL CONDITIONS	IN CONN DING FIN UARDS PR JARANTEE	ECTION WITH T ANCING OF VIS OVIDED ON MO	HE PROCU IT, IF ABRO	REMEN AD:	Yes ANCE PA	No No YMENT	S TO BE
37.	SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) WERE PROPER SAFECT CONTRACT (BANK GU SPECIAL CONDITIONS	IN CONN DING FIN UARDS PR JARANTEE	ECTION WITH T ANCING OF VIS OVIDED ON MO	THE PROCU	REMEN AD:	Yes ANCE PA	No No YMENT	S TO BE
37. 38. EXE /C 1	SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) WERE PROPER SAFECT CONTRACT (BANK GU SPECIAL CONDITIONS (If yes, give Brief Descrip	IN CONN DING FIN UARDS PR JARANTEE	ECTION WITH T ANCING OF VIS OVIDED ON MO	THE PROCU IT, IF ABRO DBILIZATIO	REMEN AÐ:	Yes ANCE PA	No No YMENT	S TO BE
37. 38. EXE /C 1	SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) WERE PROPER SAFECT CONTRACT (BANK GU SPECIAL CONDITIONS (If yes, give Brief Descrip	IN CONN DING FIN UARDS PR JARANTEE	ECTION WITH T ANCING OF VIS OVIDED ON MO	THE PROCU IT, IF ABRO DBILIZATIO	REMEN AÐ:	Yes ANCE PA	No No YMENT	S TO BE
37. 38.	SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) WERE PROPER SAFECT CONTRACT (BANK GU SPECIAL CONDITIONS (If yes, give Brief Descrip	IN CONN DING FIN UARDS PR JARANTEE	ECTION WITH T ANCING OF VIS OVIDED ON MO	THE PROCU IT, IF ABRO DBILIZATIO	REMEN AÐ:	Yes ANCE PA	No No YMENT	S TO BE
37. 38. EXE /C 1	SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) WERE PROPER SAFECT CONTRACT (BANK GU SPECIAL CONDITIONS (If yes, give Brief Descrip	IN CONN DING FIN UARDS PR JARANTEE	ECTION WITH T ANCING OF VIS OVIDED ON MO	THE PROCU IT, IF ABRO DBILIZATIO	REMEN AÐ:	Yes ANCE PA	No No YMENT	S TO BE
37 38 EXECT SUIL TULARI	SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) WERE PROPER SAFECT CONTRACT (BANK GU SPECIAL CONDITIONS (If yes, give Brief Descrip	IN CONN DING FIN UARDS PR JARANTEE	ECTION WITH T ANCING OF VIS OVIDED ON MO	THE PROCU IT, IF ABRO DBILIZATIO	REMEN AÐ:	Yes ANCE PA	No No YMENT	S TO BE
37 38 EXECT SUIL TULARI	SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) WERE PROPER SAFECY CONTRACT (BANK GU SPECIAL CONDITIONS (If yes, give Brief Descrip DINGS DIVISION PARKAR @ MITHI	IN CONNICING FIN	ECTION WITH TANCING OF VIS	THE PROCU IT, IF ABRO DBILIZATIO	REMEN AÐ:	Yes ANCE PA	No No YMENT	S TO BE
37 38 EXECT SUIL TILLARI	SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) WERE PROPER SAFECY CONTRACT (BANK GU SPECIAL CONDITIONS (If yes, give Brief Descrip DINGS DIVISION PARKAR @ MITHI	IN CONN. DING FIN UARDS PR JARANTEE SIF ANY ption)	ECTION WITH TANCING OF VIS	THE PROCU IT, IF ABRO DBILIZATIO	REMEN AÐ:	Yes ANCE PA	No No YMENT	S TO BE
37 38 EXECT SUIL TILLARI	SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) WERE PROPER SAFECT CONTRACT (BANK GU SPECIAL CONDITIONS (If yes, give Brief Descrip DITIVE INSTRUCER DINGS DIVISION PARKAR @ MITHI	IN CONN. DING FIN UARDS PR JARANTEE SIF ANY ption)	ECTION WITH TANCING OF VIS	THE PROCU IT, IF ABRO DBILIZATIO	REMEN AÐ:	Yes ANCE PA	No No YMENT	S TO BE
37. 38 EXECUTE SUIL TURKEN	SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) WERE PROPER SAFECT CONTRACT (BANK GU SPECIAL CONDITIONS (If yes, give Brief Descrip DITIVE INSTRUCER DINGS DIVISION PARKAR @ MITHI	IN CONNICING FIN	ECTION WITH TANCING OF VIS	THE PROCU IT, IF ABRO DBILIZATIO	REMEN AÐ:	Yes ANCE PA	No No YMENT	S TO BE
37. 38 EXECT	SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) WERE PROPER SAFECT CONTRACT (BANK GU SPECIAL CONDITIONS (If yes, give Brief Descrip DITIVE INSTRUCER DINGS DIVISION PARKAR @ MITHI	IN CONN. DING FIN UARDS PR JARANTEE SIF ANY ption)	ECTION WITH TANCING OF VIS	THE PROCU IT, IF ABRO DBILIZATIO	REMEN AÐ:	Yes ANCE PA	No No YMENT	S TO BE
37. 38 EXECUTE SUIL TURKEN	SUPPLIER'S PREMISES ASCERTAINED REGAR (If yes, enclose a copy) WERE PROPER SAFECT CONTRACT (BANK GU SPECIAL CONDITIONS (If yes, give Brief Descrip DITIVE INSTRUCER DINGS DIVISION PARKAR @ MITHI	IN CONN. DING FIN UARDS PR JARANTEE SIF ANY ption)	ECTION WITH TANCING OF VIS	THE PROCU IT, IF ABRO DBILIZATIO	REMEN AÐ:	Yes ANCE PA	No No YMENT	S TO BE

31. ANY COMPLAINTS RECEIVED

t poles

Page No. 3

©:- (0232)261430 OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/ 373 8 Dated: 5 /1) /2011.

Mr. Jani Nohri, Government Contractor.

BJECT:-

CONSTRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) PUBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER MPA'S PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE Mr. CHETAN MAL ARWANI MPA SINDH (RS-168).

Digging of well @ Village Vahaoo (Haji Illias Paro) U/C Bolhari Taluka Diplo.

erence: -

Your Tender dated: - 29/10/2011.

The rate quoted by you for the above mentioned work at (86.00% Above, in eds (Eighty six Percent above), the schedule rates as entered in the schedule "B" and being the est one is hereby approved.

You are requested to please attend this office within two days to complete the der documents. Please start the work within 7 (Seven) days of the receipt of this work order under supervision of the <u>Deputy District Officer Buildings Diplo/N'Parkar</u>.

The period for completion of the work is (03) Three months and the work is to ompleted with stipulated time without fail.

The work will be carried out according to the sanctioned estimated.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

Copy f.w.cs to the Deputy District Officer Buildings Diplo/N'Parkar for mation. The date for start and completion should please be reported to this office.

DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI. STRUCTION OF GOVERNMENT PRIMARY SCHOOL (03-UNITS) SCHOOL BOUNDARY WALL (01-UNIT) UBLIC LIBRARY (05-UNITS) & DIGGING OF WELL (25-UNITS) IN DISTRICT THARPARKAR UNDER AS PRIORITY PROGRAMME "SCHEME SPONSORED BY HONOURABLE MR. CHETAN MAL ARWANI MPA SINDH (RS-168) DIGGING OF WELL

(AT VILLAGE VAHAOO HAJI ILLYAS PARO U/C BOLHARI TALUKA DIPLO)

ABSTRACT SHEET / SCHEDULE "B"

		I ITEM OF WORK	RATE	UNIT	AMOUNT
Oft	01	Excavation of well in dry upto 20' below ground level and disposal of soil within one chain. In Ordinary soil or sand From 0' to 5' depth (Rs. Eight hundred ninety nine Ps. Three only)	899/03	%0Cft	90/
			0227,00	700CIL	88/-
Ift (From 5' to 10' depth (Rs. Nine hundred thirty eight Ps. Ninety six only)	938/96	%0Cft	92/-
'ft	02	Dry sinking in well including loading and removing excavated material in hard soil. From 10' to 15' depth (Rs. Four thousand eight hundred forty only)	4840/-	%0Cft	474/-
It		From 15' to 20' depth (Rs. Six thousand fifty only)	6050/-	%0Cft	593/-
ft		From 20' to 25' depth (Rs. Seven thousand two hundred sixty only)	7260/-	%0Cft	711/-
ft		From 25' to 30' depth (Rs. Eight thousand four hundred seventy only)	8470/-	%0Cft	830/-
ft		From 30' to 35' depth (Rs. Nine thousand six hundred eighty only)	9680/-	%0Cft	949/-
ft		From 35' to 40' depth (Rs. Ten thousand eight hundred ninety only)	10890/-	%0Cft	1067/-
t		From 40' to 45' depth (Rs. Twelve thousand one hundred only)	12100/-	%0Cft	1186/-
.ft		From 45' to 100' depth (Rs. Thirteen thousand three hundred ten only)	13310/-	%0Cft	14361/-
ft	03	Cement concrete plain i/c placing compacting, finishing & curing, complete i/c screening & washing at stone aggregate without shuttering ratio 1:3:6.			
		(Rs. Five thousand one Ps. Seventy only)	5001/70	%Cft	35362/-
t	04	Pacca brick in foundation and plinth in cement sand mortar 1:6 (Rs. Three thousand eight hundred sixty five Ps. Fifteen only)			
			3865/15	%Cft	4870/-
	05	Making and fixing in position kikar wood well curb.			
		(Rs. Eight hundred eighty seven Ps. Sixty nine only)			

92-Sft	06	Cement plaster 1/2" thick up to 20ft height 1:4 (Rs. Five hundred seventy two Ps. Seventy seven only)			•
			572/77	%Sft	1100/-
5-Cft	07	Cement concrete brick or stone ballast 1 1/2" to 2" guage. 1:6:12 (Rs. Two thousand nine hundred thirty five Ps. Ten only)			
			2935/10	%Cft	1057/-
4-Sft	08	Providing and laying 2" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (Rs. One thousand three hundred ninety six Ps. Sixty seven only)			
			1396/67	%Sft	2011/-
-Cwt	09	Supplying R.S Grider 4"x8" size of approved quality (Rs. Three thousand eight hundred fifty only)			
D			3850/-	P.Cwt	2195/-
				TOTAL	75823/-

加島

- 1. Premium on Non-Schedule Item not be allowed.
- Only Hill -sand will be used allowed.
- Cartage on any item higher supplied by the Department or arranged by the Contractor will be not allowed.
- Water arrangement will be made by the contractor at his own cost.
- 5. Income Tax 6% will be deducted from each bill of the contractor as per standing orders.
 - Materials used in the work of finished project cement got tested from any approved laboratory at the direction of the District Officer or his, representative & will the expenditure in the commutative & with the testing shall be borne exclusively without re imbuement or claim against the Government on this account.

Contractor

Deputy District Officer Buildings Diplo/N' parkar

District Officer Buildings Tharparkar @ Mithi

Bid Evaluation Report

1. Name of Procuring Agency: EXECUTIVE ENGINEER BUILDINGS DIVISION THARPARKAR @ MITHL

2. Tender Reference No:

TC/G-55/ 3370 dated: 22-09-2011

3. Tender Description/Name of work/item: CONSTRUCTION OF MEDICAL DISPENSARY @ VILLAGE VEJHIAR (HAJI SHOUKAT PARO) U/C VEJHIAR TALUKA CHACHRO.

4. Method of Procurement:

Single Stage, one envelop Method.

5. Tender Published:

Daily Umat Hyderabad/Karachi on 28-09-2011).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

Total Bid documents Sold;

03

7. Total Bids Received:

03

8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): $\underline{N/A}$

10. Bid(s) Rejected:

02

14. Financial Bid Opening date:

29-10-2011

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
U	1 1	2	3	4	5	6.
1.	A Mr. Wanhial Soomro.	2234007/-	1st Lowest	Saving Rs. 9300/-	Lowest	Accepted
2.	B ' M/S. A.J Constn: Co.	2327260/-	2 nd Highest	Excess Rs. 83953/-	Higher	Rejected
3.	C Mr. Abdul Karim.	2393869/-	3 rd Highest	Excess Rs. 150562/-	Highest	*** Rejected

DIVISIONAL ACCOUNTS OFFICE EXECUTIVE ENGINEER BUILDINGS SUPERINTENDING ENGINEER
BUILDINGS DIVISION
THARPARKAR @ MITHI WORKS & SERVICES DEPARTMENT
THARPARKAR @ MITHI

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FARM

$\underline{\text{TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF}}$ WORKS, SERVICES & GOODS

1. NAME OF THE ORGANIZATION/DEPTT:	Executive Engineer Buildings Divis	ion Tharparkar @	Mithi.
2. PROVINCIAL /LOCAL GOVT:/OTHER:	Government of Sindh (Provincial).		
3. TITLE OF CONTRACT:	CONSTRUCTION OF MEDICAL VEHILAR (HAJI SHOUKAT PARC CHACHRO.	DISPENSARY @ D) U/C VEJHIAR	VILLAGE TALUKA
4. TENDER NUMBER:	No. TC/G-55/3370 dated: 22-09-2011.		
5. BRIEF DESCRIPTION OF CONTRACT:	Construction of Medical Dispensary.	4.	
6. FORUM THAT APPROVED THE SCHEME:	District Development Committee		
7. TENDER ESTIMATED VALUE:	1.8450 (M)		
8. ENGINEER'S ESTIMATE: (For civil works only)	2243307/-		
9. ESTIMATED COMPLETION EN O AS PE	TR CONTRACTO (00)		
	29-10-2011 at 2:00 pm		
11. NUMBER OF TENDER DOCUMEN PASS (LD (Attach list of buyers)	03 t		
12. NUMBER OF BIDS RECEIVED:	A2		
13. NUMBER OF BIDDERS PRESENT AT THE T	UM OF OFFICE AND A		-
14. BID EVALUATION REPORT: (Enclose a copy)	Attached.		
15. NAME AND ADDRESS OF THE SUCCESSFU	JL BIDDER: Mr. Wanhial Soomro,	*	
16. CONTRACT AWARD PRICE:	Rs. 2234007/-		- 64
17. BANKING OF SUCCESSFUL BIDDER IN EVA (i.e. 1st, 2nd, 3rd EVALUATION BID).	ALUATION REPORT: Attached.		
18. METHOD OF PROCUREMENT USED: - (Tick	one):		
a). SINGLE STAGE-ONE ENVELOP.		Domestic/Local	7
b). SINGLE STAGE-TWO ENVELOP	PE PROCEDURE		-]-
c). TWO STAGE BIDDING PROCED	URE		1
d). "TWO -STAGE-TWO ENVELOPE"	BIDDING PROCEDURE	E]
PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRA	R METHOD OF PROCUREMENT WA CTING ETC. WITH BRIEF REASONS	S AD OPTED i.e.	

19. APPROVING AUTHORITY FOR AWARD OF CONTRACT: EXECUT DIVISION THARPARKAR @ MITHL & SUPER INTENDING THA	
DIVISION THARPARKAR @ MITHI & SUPERINTENDING ENGIN	JEER WORKS
DEPARTMENT THARPARKAR @ MITHI.	NEBR WORKS & SERVICES
20. WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PRO	
TOSSOBED IN MINIOPAL PRO	OCUREMENT PLAN?
21. ADVERTISEMENT:	Yes V No
i). * SPPRA Website Yes	
(If yes, give date and SPPRA identification No.)	S.No 9825/SPPRA ID
No	Withheld
ii). News papers	
(If yes, give names of newspapers and dates) Yes 1	Daily Umat Hyderabad/Karachi
	on 28-09-2011
22. NATURE OF CONTRACT	
	Domestic / Int. , 4
23. WHETHER QUALIFICATION TERIA	
WAS INCLUDED IN BIDD DER DOCUMENTS?	
	Yes No V
24. WHETHER BID EVALUATION CREFERIA	
WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy),	VIII I
(= y = y, chiclose a copy),	Yes No V
25. WHETHER APPROVALOR CO.	
25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED METHOD OTHER THAN OPEN COMPETITIVE BIDDING?	FOR USING A
THE DID NOT THE TOTAL OF THE TO	
26 WAS RID CTOWN	res No
26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	
	11*
27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BI	es V No
case of consultancies) The power EVALUATED BID/BI	EST EVALUATED BID (in
* N/A 16	s No
28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?	
Ye	s No V
29. WHETHER NAMES OF THE RIDDERS	
29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WE TIME OF OPENING OF BIDS?	RE READ OUT AT THE
Yes	IV No.
30. WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AW (Attach copy of the bid evaluation report)	
the old evaluation report)	ARD OF CONTRACT?
Yes	√ No *
	1 40

31. ANY COMPLAIN (If yes, result ther	ITS RECEIVED			
			Yes .	· me!
32. ANY DEVIATION (If yes, give details	FROM SPECIFICATION	ONS GIVEN IN T	HE TENDER NOTICE/DOO	CUMENTS
			Yes	
33. WAS THE DYTENIC			No 🗸	
33. WAS THE EXTENS (If yes, give reasons	ION MADE IN RESP(ONSE TIME?		
34 DEVIATION PRO		Ť	Yes ;	
34. DEVIATION FROM (If yes, give detailed	LIFIC TION CI	RITERIA	1	Legal (Maria)
			Yes	
35. WAS IT ASSURED B	Y THE PROCURING	AGENCY THAT	No THE SELECTED FIRM IS N	OT BLACK
36. WAS A VISIT MAD		OFFICIAL OF	Yes ✓ No	
37. WERE PROPER SAFE CONTRACT (BANK O	GUARDS PROVIDED	ON MOBILIZAT	Yes No TON ADVANCE PAYMEN	T IN THE
38. SPECIAL CONDITION (If yes, give Brief Descr	YO YE		Yes " No	- mil mil
1		Y	es	
EXPLUTIVE EXCLUSER BELLDINGS DIVISION THARPARKAR @ MITHI		N	0 🗸	
THARPARKAR @ MITHI			4.	
FOR OFFICE USE ONLY				
	J			
		·		1.40
	* **			ther stay
	* 1			

1 pale

OFFICE OF THE DISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI NO. TC/G-55/3680 Dated: 01 / (1 /2011;

Mr. Wanhial Soomro, Government Contractor.

SUBJECT: -

CONSTRUCTION OF MEDICAL DISPENSARY @ VILLAGE VEJHIAR (HAJI SHOUKAT PARO) U/ C VEJHIAR TALUKA CHACHRO.

Your rate of 38.00% Above in words (Thirty eight percent Above), composite schedule of rate 2004 (Buildings) have been approved by the Executive District Officer Works & Services Department Tharparkar @ Mithi vide his letter No. EDO (W/S)/Gen:/dated / /2011, subject to the following conditions:-

- a). No Premium Shall be allowed on non-schedule items.
- b). No separate payment for carriage of materials shall be made premium quoted by the contractor covers the cost of carriage of buildings materials involved.
- c). All material required for construction shall be procure and brought at site by contractor at his own cost from approved source.
- d). No payment of extra items shall be made unless written order is given to contractor by the Divisional Officer for execution of the extra items and approved by the competent authority.
- e). Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
- f). In the use of sulphate resistant cement is required the Government contractor should have not provide the same and shall be paid the difference of cost of ordinary cement with sulphate resistant cement and no premium over difference in cost shall be paid.
- g). Steel free from all kinds of rust and cement free from all impurities.
 Which confirm to the British Standard specification shall only be allowed in use.
- All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000Lbs per square inch.
- Sand from only approved quarry shall be used in all items involving use of cement pit sand shall not be allow to be used.

- j). Sweet & Palatable water only shall have to be used in construction work, which is to be arranged by the contractor.
- k). Cement will be arranged by the contractor himself. It shall confirm to the British Standard specification. The cement shall be impurities set or partly set cement will not be allowed to be in the work.
- Total 6% Security deposit including earnest money shall be deducted from your bill.

You are requested to start the work within 7 (Seven) days under the upervision of the Deputy District Officer Buildings Chachro.

The period for completion of the work is (12- Twelve) months and the work is to be completed with stipulated period. The stipulated date of start of the work will be teckoned from

Jengr: Sarangram)
DISTRICT OFFICER BUILDINGS
THARPARKAR @ MITHI.

- Copy forwarded with compliments to the Executive District Officer Works
 & Services Department, Tharparkar @ Mithi for his kind information.
- Copy forwarded to the Deputy District Officer Buildings Chachro for information. He should intimate the actual date of start of the work.

ISTRICT OFFICER BUILDINGS THARPARKAR @ MITHI.

ULE "B" FOR CONSTRUCTION OF MEDICAL DISPENSARY @ VILLAGE HAJI SHOUKAT PARO U/C VEJHIAR TALUKA CHACHRO.

S.#	ITEM OF WORK	RATE	UNIT	AMOUNT
01	Excavation in foundation of Building Bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and remaining lead up to 5ft.(b) In ordinary Soil.		H Y	
	(Rs: One thousand three hundred six & Ps: eighty only).	1306/80	%0Cft	3025/-
02	Cement concrete brick or stone ballast $11/2''$ to $2''$ gauge, 1:5:10.			
	(Rs: Three thousand two hundred thirteen & Ps: ninety five only).	3213/95	%Cft	22466/-
03	Cement concrete brick or stone ballast $1\frac{1}{2}$ " to 2 " gauge. 1:6:12.			
	(Rs: Two thousand nine hundred thirty five & ps: ten only). $$^{\mbox{\tiny Γ}}$$	2935/10	%Cft	13061/-
04	Pacca brick in foundation and plinth in cement sand mortar 1:6.			
	(Rs: Three thousand eight hundred sixty five $\&$ Ps: fifteen only)	3865/15	%Cft	77574/-
	R.C.C work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rates also includes all kinds of forms moulds, lifting shuttering curing rendering & finishing the exposed surface i/c screening and washing of shingle (A) R.C work in roof slab beams columns rafts lintels and other			
	structural members laid in situ or precast laid on position complete in all respect ration 1:2:4 90 lbs cement 2 cft, sand 4 cft, shingle 1/8" to 1/4" gauge.			
	(Rs: One hundred fourteen only).	114/-	P.Cft	44346/-
	Filling watering and ramming earth in floor with surplus earth from foundation lead up to one chain and lift up to 5' ft.			
- (Rs: Six hundred forty one & Ps: thirty only).	641/30	%0Cft	990/-
1	Filling watering and ramming earth under floor with new earth excavated from outside lead up to one chain and lift up to 5'ft.			
(I	Rs: One thousand four hundred eighty eight & s: thirty only).	1488/30	%O Cft	1662/-
98 F	acca brick work in G. Floor in cement mortar 1:6.		*	
.(I	Rs: Four thousand two hundred forty six & Ps: hirty only).	4246/30	%Cft	76773/-

09	Fabrication of mid steel reinforcement for cement concrete including cutting bending laying in position making joints and fastening cost of binding wire also including removal of rust from bars.			
	(Rs: two thousand six hundred fifty one & Ps: fifty five only).	2651/55	P.Cwt	41338/-
10	Supplying R.S. Girder 4"x8" size of approved quality.			
	(Rs: Three thousand eight hundred fifty only)	3850/-	P.Cwt	102256/-
11	Supplying R.S.T iron 2"x2"x3/4" size of approved quality.			
	(Rs: Two thousand three hundred only).	3575/-	P.Cwt	77398/-
12	Erecting rolled steel beams or old rails in roofs etc, erection and fixing in position.			
	(Rs: Seventy six & Ps: sventy one only).	76/71	P.Cwt	3698/-
13	2nd class tile roofing consisting of 4" earth and 1" mud plaster with Gobri leeping over ½" thick cement plaster 1:6 with 34 lbs of hot bitumen coating sand blinded provided over one layer of 12"x6"x2" tiles laid in 1:6 cement mortar including 1:2 cement pointing under neath of tiles complete including curing etc.			
	(Rs: Two thousand seven hundred seventy nine $\&$ Ps: eighty seven only).	2779/87	%-Sft	29967/-
14	P/L single per laver of polythene sheet 0.13 mm thick for water proofing as per specification and instruction of Engineer in charge.			
	(Rs: Three & Ps: sixty four only).	3/64	P-Sft	3924/-
15	Pacca brick work other than building including striking of joints up to 20 feet height in Cement sand mortar.			4
	(Rs: Four thousand eighty nine only).	4089/-	%Cft	22203/-
16	Cement plaster ½" thick up to 20ft height 1:6			
	(Rs: Five hundred thirty one & Ps: forty one Only).	531/41	%Sft	53524/-
17	Cement plaster 3/8" thick up to 20ft height 1:4			
	(Rs: Five hundred thirty six & Ps: fourteen only).	536/14	%Sft	54000/-
18	Providing & laying tiles glazed 6"x6"x¾" on floor or wall facing in required colour and pattern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar ¾" thick i/c washing and filling of joints with slurry of white cement and pigment in desired shape with finishing, cleaning and cost of wax polish etc. complete i/c cutting tiles to proper profile.			
	(Rs: Thirteen thousand six hundred sixty three $\&$ -Ps: thirty five only).	13663/35	% Sft	221620/-

Bft

Sít

Sft

	White glazed tiles 1/4" thick dado jointed white cement and laid over 1:2 cement sa mortar 3/4" thick including finishing.	in nd		
	(Rs: Ten thousand seven hundred & Ps: sixty ni only).	ne 10700/69	%Sft	42054/-
2	20 First class deodar wood wrought joinery in doo and windows etc fixed in position i/c chow Ka hold fasts hinges iron tower bolts chocks clea handle and cords with hooks etc.(Only shutter).			
	(Rs: Two hundred twenty eight & Ps: thirty eight only).	nt 228/38	P.Sft	70112/-
2)	P/F G.I frame chow Kats of size 7"x2" or 4½"x for doors using 20 gauge G.I sheet i/c welded hinges and fixing at site with necessary hold fast filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all caring tools and plants used in making and fixing.	i s		
	(Rs: One hundred thirteen & Ps: thirty seven only).	113/37	P.Rft	15645/-
22	P/F G.I frame chow Kats of size 7"x2" or 4½"x3 for windows using 20 gauge G.I sheet i/c welded hinges and fixing at site with necessary hold fasts filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all caring tools and plants used in making and fixing.			
	(Rs: One hundred twenty two & Ps: seventeen only).	122/17	P.Rft	36651/-
23	White washing three coats.			
24	(Rs: One hundred fifteen & Ps: eighteen only). Painting guard bars gates of iron brass grating railing i/c standard bars.	115/18	%Sft	1146/-
	work. (Three coats)			
	(Rs: Five hundred eighty four & Ps: fifty four only).	584/54	%Sft	8289/-
25	Making & fixing steel grated doors with $1/16''$ thick sheeting i/c angle iron frame $2'' \times 2'' \times 3/8''$ and $34''$ thick sq: bars $4''$ center to centre with locking arrangement.			
	(Rs: Three hundred eighty five & Ps: seventy six only).	385/76	P-Sft	34146/-
5	Preparing the surface and applying rock wall/shield (natural wall texture) coating to provide durable crust to wall, thickness b/w 2mm to 32mm (1/8") with acrylic co-polymer emulsion selected marble chips adhesive and bactericides water resistance and fire and termite resistance up to 20'-0 height).			
(P	Rs: One thousand nine hundred twenty seven & s: twenty only).	1927/20	% Sft	194108/-

1

.

27 Providing & laying HALA or pattern tiles glazed .6"x6"x¼" on floor or wall facing in required colour and pattern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar ¾" thick i/c washing and filling of joints with slurry of white cement and pigment in desired shape with finishing cleaning and cost of wax polish etc complete i/c cutting tiles to proper profile.

	nine only).	17091/69	%Sft	72298/-
28	Plain G.I Sheet iron spout fixed in place i/c painting.			
	(Rs: One hundred forty two & Ps: ten only).	142/10	Each	426/-
29	Painting of door & windows any type (i/c edge) Three coats.			
	(Rs: Nine hundred seventy eight & Ps: ninety five only).	978/95	%Sft	7479/-

TOTAL: 1332179/-

NOTES: -

Premium on non-schedule item not be allowed.

Only Hill Sand will be used allowed.

Cartage on any Item either supplied by the Department or arranged by the Contractor will be not allowed.

Water arrangement will be made by the contractor at his own costs.

Income Tax 6% will be deducted from each bill of the contractor as per standing orders.

Material used in the work of finished project cement got tested from any approved laboratory at direction of District Officer, or his representative and will the expenditure in cumulative and with the testing shall be borne exclusively without reimborment of claim against the Government on this account.

S) ACTOR

DEPUTY DISTRICT OFFICER BUILDINGS CHACHRO

DISTRICT OFFICER
BUILDINGS
THARPARKAR @ MITHI