OFFICE OF THE TOWN COMMITTEE JATIA SHAHDADPUR DISTRICT SANGHAR

No: TC/JATIA/ 201 /2017

Dated: 23 6-2017

Work Order.

To.

M/S Hakim Ali Mughal, Government Contractor Town Committee Jatia



SUBJECT:

D/W/E FOR CONSST: OF OPEN SURFACE DRAINS @ ABDUL GAFOOR TALPUR TO SCHOOL NEW BASTI ESSA NOONARI TO IMAM BARGHA & AKBER O BACHAYO @ GHULAM FAREED SHOP TO POLE WARD NO: 1 TOWN COMMITTEE JATIA

Reference: (i) Your B-1 Tender 3/-5-2017

(ii) Approval of Tender Committee.

The Chairman Town Committee Jatia after approval of the procurement committee has been pleased to approve the rate of premium on @ 27.58% Above the estimate rate as quoted by you being a lowest amongst others tender. This work is awarded in Rs: 1299921.

You are therefore directed to start the work within 7 days from the date of issue of work order & get the proper site layout from the engineer municipal committee & execute the work as per specification & to abide by the terms and conditions laid down in the contract agreement.

The work will be completed within stipulated time six month from the date of start failing which penalty will be imposed as per contract clauses.

> Chairman Town Committee Jatia

Copy F.W.Cs for information to:

- 1- The Town Officer Town Committee
- 2- Municipal Engineer Municipal Committee shahdadpur

Town Committee Jatia

work!

BID EVALUATION REPORT

1. Name of Procuring

TOWN COMMITTEE JATIA

2. Tender Reference No:

Ref No. /TC/Jatia/2017/37, DATE: 25-04-2017

3. Tender Description/Name D/W/E For Const; of Open Surface Drains @ Abdul Ghafoor Talpur to

School New Basti Essa Noonari to Imam Bargah & Akber to Bachayo &

4. . Method of Procuremen Single Stage - One Envelop

5. Tender Published:

of work/item:

SPPRA website at Sr.No.33354

Express Tribune dated 29-04-2017, Daily Jang dated 01-05-2017, Daily Ibrat 29-04-

6. Total Bid documents Sold:

2

7. Total Bids Received:

2

8. Bid Opening date: (if applicable)

Not Applicable

9. No. of Bid technically qualified (if applicable):

Not Applicable

10. Bid(s) Rejected:

11. Financial Bid Opening date:

31-05-2017

12. Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	Hakim Ali Mughal	1299922	1 st Lowest	78 Saving	1 st lowest	Accepted
2	Mohammad Younas	1316428	2 nd Lowest	-16428 Excess	Higher	Rejected
3					-	
3						

Municipal Engineer MC.Shahdadpur

(HUMAYUN IMRAN) Town Officer TC JATIA

(Muhammad Nasir Shaikh)

Engineer, PHD Sinjhoro

OFFICE OF THE TOWN COMMITTEE JATIA SHAHADADPUR DISTRICT SANGHAR

CONTRACT EVALUATION FORM

SCHEME. 01

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF THE ORGANIZATION / DEPT	T. TOWN COMMITTEE JATIA
2)	PROVINCIAL / LOCAL GOVT./ OTHER	LOCAL GOVERNMENT
3)	TITLE OF CONTRACT	ADP-2016-2017
4)	TENDER NUMBER	01.NIT NO.TC/JAT/ 37 of 2017
5)	BRIEF DESCRIPTION OF CONTRACT	Costt:O/Surface drains@A.Ghafoor Talpur to School New Basti Essa Noonari to Imam Bargha
6)	FORUM THAT APPROVED THE SCHEMI	E LOCAL GOVERNMENT
7)	TENDER ESTIMATED VALUE	RS. 13,00000/=
8)	ENGINEER'S ESTIMATE (For civil works only)	RS. 13,00000/=
9)	ESTIMATED COMPLETION PERIOD (AS	PER CONTRACT) 06 MONTHS
10)	TENDER OPENED ON (DATE & TIME)	31/05/2017
	NUMBER OF TENDER DOCUMENTS SO tach list of buyers)	LD <u>02 NOS</u>
12)	NUMBER OF BIDS RECEIVED	<u>02 NOS</u>
13)	NUMBER OF BIDDERS PRESENT AT TH	E TIME OF OPENING OF BIDS <u>02 NOS</u>
	BID EVALUATION REPORT nclose a copy)	ATTACHED
15)	NAME AND ADDRESS OF THE SUCCESS	SFUL BIDDER M/S Hakim Ali Mughal
16)	CONTRACT AWARD PRICE	Rs.12,99,921/=
17) (i.e	RANKING OF SUCCESSFUL BIDDER IN e. 1 st , 2 nd , 3 rd EVALUATION BID)	EVALUATION REPORT 1 M/S Hakim Ali Mughal
		2 M/S Muhammad Younas
18)	METHOD OF PROCUREMENT USED : - (Tick one)
	a) SINGLE STAGE – ONE ENVELOR	PE PROCEDURE YES Domestic/ Local
	b) SINGLE STAGE – TWO ENVELO	PE PROCEDURE
	c) TWO STAGE BIDDING PROCED	URE
	d) TWO STAGE – TWO ENVELOPE	BIDDING PROCEDURE
	PLEASE SPECIFY IF ANY OTHE	ER METHOD OF PROCUREMENT WAS ADOPTED i.e.

EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:


19)	APPRO	VING AUTHORITY FOR AWARD OF CONTRAC	T TOWN	COMMIT'	TEE JA	TIA
20)	WHETH	HER THE PROCUREMENT WAS INCLUDED IN A	ANNUAL	PROCUREM	ENT PLA	AN?
21)	ADVER	TISEMENT:				
/	i)	SPPRA Website	Yes	S.No.33354 I.D No. 214		
		(If yes, give date and SPPRA Identification No.)	No			-
	ii)	News Papers (If yes, give names of newspapers and dates)	Da	ily The Exp ily Jang Nev ily Ibrat Nev	wspaper	
			No			
22)	NATUR	RE OF CONTRACT		Local	✓ Int.	
23)		HER QUALIFICATION CRITERIA NCLUDED IN BIDDING / TENDER DOCUMENTS a copy)	S? (If yes,	Yes	✓ No	
24)		HER BID EVALUATION CRITERIA NCLUDED IN BIDDING / TENDER DOCUMENTS a copy)	S? (If yes,	Yes	No	2
	MILLEON	AND ADDROLLA OF GOLDENSKY AVENUA AVENUA DESCRIPTION OF THE PROPERTY OF THE PRO				720
25)		HER APPROVAL OF COMPETENT AUTHORITY OD OTHER THAN OPEN COMPETITIVE BIDDIN				A
	METH	OD OTHER THAN OPEN COMPETITIVE BIDDIN	iu:	Yes	No	
26)	WAS B	ID SECURITY OBTAINED FROM ALL THE BID	DERS?	Yes	✓ No	
					14	
27)		HER THE SUCCESSFUL BID WAS LOWEST EVABEST EVALUATED BID (in case of Consultancies)	ALUATED	Yes	✓ No	
28)	WHETH	HER THE SUCCESSFUL BIDDER WAS TECHNIC	CALLY			
	COMPI	LIANT?		Yes	No	
			47			
29)		HER NAMES OF THE BIDDERS AND THEIR QU	UOTED P	RICES WERE		
	THETI	IME OF OPENING OF BIDS?		Yes	No	
30)	WHETE	HEREVALUATION REPORT GIVEN T	O BIDDI	ERS BEFORE	E THE	AWARD OF
		copy of the bid evaluation report)		Yes	✓ No	

(If yes, result thereof)				
	No		~	
) ANY DEVIATION FROM SPECIFICATIONS GIVEN I	N THE TENDER N	NOTICE / D	OCUME	NTS
(If yes, give details)	Yes			
	No	~		
) WAS THE EXTENSION MADE IN RESPONSE TIME?				
(If yes, give reasons)	Yes			
	No	-		
	•			
) DEVIATION FROM QUALIFICATION CRITERIA	1/			
	Yes	l		
(If yes, give detailed reasons.)) WAS IT ASSURED BY THE PROCURING AGENCY	No	LECTED F	TIRM IS	NOT
(If yes, give detailed reasons.) WAS IT ASSURED BY THE PROCURING AGENCE BLACK LISTED? WAS A VISIT MADE BY ANY OFFICER/OFFICIAL SUPPLIER'S PREMISES IN CONNECTION WITH THE	No Y THAT THE SE OF THE PROCU	LECTED F Yes VRING AGE NT? IF SO	No ENCY TO	THE
(If yes, give detailed reasons.) WAS IT ASSURED BY THE PROCURING AGENCE BLACK LISTED? WAS A VISIT MADE BY ANY OFFICER/OFFICIAL	No Y THAT THE SE OF THE PROCU	Yes VIRING AGE	No ENCY TO DETAI	THE
(If yes, give detailed reasons.) WAS IT ASSURED BY THE PROCURING AGENCY BLACK LISTED? WAS A VISIT MADE BY ANY OFFICER/OFFICIAL SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VI	No Y THAT THE SE OF THE PROCU	LECTED F Yes VRING AGE NT? IF SO	No ENCY TO	THE
(If yes, give detailed reasons.) WAS IT ASSURED BY THE PROCURING AGENCY BLACK LISTED? WAS A VISIT MADE BY ANY OFFICER/OFFICIAL SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VI (If yes, enclose a copy) WERE PROPER SAFEGUARDS PROVIDED ON MO	No Y THAT THE SE OF THE PROCU- HE PROCUREME SIT, IF ABROAD:	Yes Yes Yes	No ENCY TO DETAI	O THE LS TO
(If yes, give detailed reasons.) WAS IT ASSURED BY THE PROCURING AGENCE BLACK LISTED? WAS A VISIT MADE BY ANY OFFICER/OFFICIAL SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VI (If yes, enclose a copy)	No Y THAT THE SE OF THE PROCU- HE PROCUREME SIT, IF ABROAD:	Yes Yes Yes	No ENCY TO DETAI	O THE LS TO
(If yes, give detailed reasons.) WAS IT ASSURED BY THE PROCURING AGENCY BLACK LISTED? WAS A VISIT MADE BY ANY OFFICER/OFFICIAL SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VI (If yes, enclose a copy) WERE PROPER SAFEGUARDS PROVIDED ON MO	No Y THAT THE SE OF THE PROCU- HE PROCUREME SIT, IF ABROAD:	Yes Yes	No ENCY TO DETAI No	O THE LS TO

31) ANY COMPLAINTS RECEIVED

Yes

TOWN OFFICER
Town Committee Jatia
District Sanghar



Is line is it is with the wind of the said of the said

AGREEMENT

Jaila. do hereby agree to execute the work Esnst Open Surface cleains D A. Ghafor In to School new Basti Essa moonari to Imam baryth to Alchair to Bacha and Ghulan fareal Shop to Pole ward No 1 at the rate of 27.58/above/below the Schedule rates accepted by the Town Committee Julia vide its resolution No:

Dated and after upon o si of above said work order No: 201 1200.


I, abide myself to execute the work according a variationed estimate and specification & discard for following conditions

- That after issuance of work order the contractor will have to take the layout of the work from Municipal Engineer Municipal Committee Shahdadpur, with (7) days.
- That the work will be complete within ___ o 6 ___ months/days.
- That the contractor shall have to comply with the instruction of Town Committee Jatia, given to him in writing on in verbal from time to time.
- That if the work is not completed with stipulated period, the penalty provided for in the west Pakistan Municipal Commutee work cales 1969 will be imposed, if for there is no solid reason to completion of work.
- 5. That the security deposit & the meaning will delimed from every work bill according to raise.

,56

- That the call deposited and security deposit will be refunded after (6) Months & on issuance work satisfactorily certificate from Municipal Engineer Municipal Committee Shahdadpur.
- 7. The contractor will not sub-let the work to any other contractor without approval of Chairman.
- The contractor shall have to get the material checked from Municipal Engineer) the contractor shall remove the said rejected materials from site at this own cost.
- 9. In any case in which under any clause of clauses of this contractor shall have rendered him—the liable to pay compensation amounting to whole of his security deposit (whether paid in our state or deducting by installments for in the case of abandonment of the work owing to the serious illness or death of the contractor or any other rass. The Chairman on behalf of the Town Committee date shall have powers as all put any or the tollowing courses, as he may deem to suited to the inferest of Town Committee date.
 - (a) To reading the contractor of which test of a notice in writing to the contractor mader me hand of the Chairman shall be conclusive evidence and in that case security deposit in the Contractor shall stand forfeited and be absolutely at the disposal of Town Committee and a
 - (b) To comply labor paid by the Public Works Organization and to supply material to convivor, or any part of the voral debining the professor with the labor and the processor materials as to the concerness of which exist and pricessor configure of the than many be final and conclusive against the concerns of a the crediting thin with the valley of the work done it all tespects in the same manner and a die some mass as it is had been extraction by could for a diet terms of the concerns of the same masses as it is had been extraction by could for a diet terms of the concerns of the concerns of a diet concerns.
 - The Secretary collection is a superfection of the second process of the process of the second process of the s
 - the district of our of may also a considering a large large and the companion of the magnetic many processed only a decided at the many decided and the many decided at the many decided a





This is a substitute of the contractor shall do not any even be of the time for completion of the work in the ground of his having been unavoidable handered in its execution of any other ground, he shall apply in writing to the Chairman within (3) days from the date on which was hindered as aforesaid or marking the ground for asking for extension arose and in any case before the date of completed of the work and the Chairman may if in his opinion, there are reasonable ground for granting an extension such


Provided that the contractor is hindered in the execution of the work, on account of any act or omission on the part of the Town Committee Jatia or any of its authorized officer. The Chairman may any time before the date of completion and on his over initiative extend the time for completion of the work for such period as he may be think necessary or period.

extension as he thinks necessary or proper. The decision of the Chairman in this matter shall be timal.

Where time has been extended under this or may other clause of this agreement the date of Completion of the work shall be date fixed by the order given the extension or by aggregate of all Such orders, made under his agreement.

When time has been extended as at nessing as a feature of each continue to be the essence the contract and all clause of the clauses of contract shall continue to be operative during extended period.

(iii) In the case of silt clearance and other excavation work of channels after the measurement are finally recorded and checked by a competent authority the contractor shall, on a notice in writing being given by the Engineer Incharge or his Sub-ordinate and within the time specified in the notice remove "Bundhis" and profile ridges garbage etc. (mud) within the design channel section if the contractor makes default such work may be carried out departmentally in which case the amount spent on the removing such "Bundhis" and profile ridge seta from the counted towards the period stipulated for the completion of the contractor work.



Estis ali ilim i Filip gende per de per la per de p

On completion of the work the contractor shall be furnished with certified by the Municipal linginger (here in after called the Engineer Incharge) of such completion but on such certificate shall be given our shall the work be considered to be complete until the contractor shall have removed from premise on which the work shall have been executed all scaffolding surplus materials and rubbish, and shall have cleaned off the dirt from all wood work doors, window, wall, floors or other parts of any building or in which the work has been executed or of which he may have had possession for the purpose of executing the work, nor until the work shall have been measured by the Engineer Incharge or where the measurements have been taken by the saty-ordinate until the varive received the approval of the landace. Incharge the said measurements being intelling and concluse to against the contractor. If the contractor fail to comply with the Engineer Incharge may all the expenses of the contractor remove such scaffolding surplus materials and rubbish and dispose of the same as he thank fit and clean and such dirt as alterest and the contract shall forth with pay the amount of all expenses so incurred but shall have no claim is respect of any such scaffolding or surplus materials are aforested except for any such actually realized to the sale thereof.

Contractor

CHARRYIAN
Town Committee Julia
Shuhdadpur

QUANTITY OF BILLS

Open Surface Drain

Detail Working Open Surface Drain & A.Gfoo: Talpur To School New Basti Essa Nonari To Imam Bargah To Akbar To Bachaye & Ghulam Faraed Shop To Pole Ward No.1

Name of Agency

MIS Hoter PH Nogla

S.#	Qty	Items	Rate	Unit	Amount
î	3850.00	Excavation in foundation of building bridges and other structure i/c dagbelling dressing refilling with excavate earth lead upto one chain etc (CSI.No.18.P.4)	3176.30	1 oft‰	12,229
2	922.00	C.C plain I/c placing compecting finishing & qurring screening washing of agriggate ratio (1.4.8.)(CSI.No.P.*)	11288.8	F.cft%	104,083
3	3150	Pucca brick work in foundation with cement sand mortar 1.6 (CSt.No.6.P.22)	11948.4	P.cft%	376,374.6
4	1000	Constt of standard open type drain design profile as podrawing section etc (CSI.No.4.P.39)	94	P.rft	94,000
	300	Туре В	174	P.rft	52,200
5	4,200	Cement Blaster 1.4 upto 12 hight 3/4 thick (CSI No.16.F 3)	3016	P.%sft	126,664.44
6	471.00	R.C.C work in roof slabs beams colums lintels & other structure laid in postion 1.2.4 (CSI.Np.6.P.18)	337	P.cft	158,727.00
					4.7
7	18.90	Fabrica on of M/S rainforcement i/c cutting joinding & bending laying in postion rust from bars etc (CSI.No 20.P.41)	5001.7	P.cwt	94,532.13

1,018,810 Total:-

Municipal Engineer Municipal Committee Shahdadpur

I am agreed for execution of above said work/Job at the 27.58

% above/below of S.R.

Contractor

Municipal Engineer Municipal Committee Shahdadpur

QUANTITY OF BILLS

Open Surface Drain

me of Work:

Detail Working Open Surface Drain & A.Gfoor Talpur To School New Basti Essa Nonari To Imam Bargah To Akbar To Bachaye 3. Ghulam Fareed Shop To Pole Ward No.1

Name of Agency M'S N Janwood Younis

S.#	Qty	Items - Items	Rate	Unit	Amount
1	3850.00	Excavation in foundation of building bridges and other structure i/c dagbelling dressing refilling with excavation earth lead upto one chain etc (CSI.No.18.P.4)	3176.30	P.oft‰	12,229
2	922.00	C.C plainti/c placing compecting finishing & qurring screening washing of agriggate ratio (1.4.8.)(CSI.No.P.	11288.8	P.cft%	104,083
3	3150	Pucca brick work in foundation with cement sand mortal 1.6 (CSLNo.6.P.22)	11948.4	€.cft%	376,374.6
777					
4	1000	Constt of standard open type drain design profile as purdrawing section etc (CSI.No.4.P.39)	94	P.rft	94,000
	300	Туре В	174	P.rft	52,20
5	4,200	Cemen plaster 1.4 upto 12 hight 3/4 thick (CSI No.16.F 3)	3016	⇒.%sft	126,664.4
6	471.00	R.C.C work in roof slabs beams colums lintels & other structure laid in postion 1.2.4 (CSI.Np.6.P.18)	337	P.cft	158,727.0
7	18.90	Fabrication of M/S rainforcement i/c cutting joinding & bending laying in postion rust from bars etc (CSI.No 20.P.41)	5001.7	P.cwt	94,532.1

Below mi

1,018,810 Total:-

Murficipal Engineer Municipal Committee Shahdadpur

I am agreed for execution of above said work/Job at the 28 20 - % above/below of S.R.

Charle min

Municipal Engineer Municipal Committee Shahdadpur

Contractor