Bid Evaluation Report

(Work No. 01 NIT-03 Work) Tender Notice No-787

ame of Procuring Agency:	District Council Khairpur
ender Reference No	No.D.C.K/D.E/2017/787 Dated: - 31-07-2017
ender Description/name of Work /	Improvement of Paving Block for internal Streets of Premises Office of the Chairman District Council Khairpur
ethod of Procurement	Single Stage (one envelop)
ender Published:	Through SPPRA website
otal Bid documents Sold:	(03) Nos
otal Bids Received	(03)Nos
echnical Bid Opening date f applicable):	N/A
o. of Bid technically qualified fapplicable)	N/A
id(s) Rejected	(Nil)
nancial Bid Opening date	24-08-2017

Bid Evaluation Report:

me of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
2	3	4	5	6	7
Jaffar d & Sons Contractor	9,99,129	1 st lowest	Estimate Rate	Substantially Responsive	Pay order No.12778713 Amount Rs. 20,000/= UBL Bank
New A.A.A	9,99,628/=	2 nd Lowest	0.05% Above	Substantially Responsive	Pay order No0032542 Amount Rs. 20,000/= Sindh Bank
hahid rs	9,99,828/=	3 rd Lowest	0.07% Above	Substantially Responsive	Pay order No.18848762 Amount Rs. 20,000/= HBL Bank

all concerned bidder are being informed accordingly.

D.E concerned for compliance of rule 45 of SPPRA-2010 amended 2013 M/S Jaffar Khaki & Sons Govt tractor has declared the lowest responsive bidder by the committee and recommended for awarding contract bidder.

Badar Member)

Engineer cil Khairpur Mr.Janib Ali Bhanbhro (Member)
Executive Engineer

Education Works Deptt Khairpur

Mr. Tanveer Ahmed Arain (Chafrinan)

Chief Officer

District Council Khairpur

OFFICE OF THE DISTRICT COUNCIL KHAIRPUR

NO. D.C.K / D.E / T- Notice 787/ W-No. 01 / 17- //239

Dated 13/10/2012

To,

M/S Jaffar Khaki & Sons Govt Contractor

(LETTER OF ACCEPTANCE / AWARD LETTER).

SUBJECT: - Improvement of Paving Block for internal Streets of Premises Office of the Chairman District Council Khairpur

This is to notify you that your bid dated 24-08-2017 for execution of the subjected work has been accepted by the Competent Authority of District Council Khairpur amount to Rs. 9,99,129/= (Rupees Nine lacs Ninety nine thousand one hundred twenty nine only)

The 2% Security Deposit of the subjected work has already been received in the shape of Earnest Money amount to Rs. 20,000/= and remaining balance 8% will be deducted from the running bills.

Hence, you are requested to furnish the cost of stamp @ 0.35% of the sanctioned cost to be affixed on the Contract Agreement to be executed will have to be borne by you within 14 days in accordance with the Conditions of Contract and Sign the Contract Agreement attached herewith within stipulated time mentioned above, failing which the acceptance will be treated as cancelled and the amount of Bid Deposited will be forfeited without any further Notice.

DISTRICT ENGINEER
DISTRICT COUNCIL KHAIRPUR

DIRECTOR(CB)SPPRA,GOS.

With the request to upload on the website of SPPRA.

DIRECTOR(Computer), District Council Khairpur,

With the request to upload on the website of authority.

Copy for information to:-.

.

01-The Assastant Executive Engineer (B&R) District Council Khairpur

District Council Khairpur

mmessamm

DISTRICT COUNCIL KHAIRPUR

AGREEMENT

/ AC	REENIENI	The state of the s	KISTAN
		G	251/A35
roject: Improvement & Pavil Premises of office Khairpur.	- Plan for int	a later to all	
roject: Improvement of lave	ig Block for the	nal streets of	☆ 八 月
Kremises of Thece	I lie Chairman !	District Council	こ ク 脚
Khairpur.			
Cost Rs. 9,99,129/2		6 116 oc	Market B
	Danalia		
Completion Time 01 Monlis	Penalty:		OUOLIS
			A STATE OF THE PARTY OF THE PAR
This Agreement is made on this _	day of20	at Khairpur between the	IAL IVE
District Council Khairpur hereinafter called	Wholes B.C., (which expression	shall mean and include his	700
successors) on the One Part and M/s.	DE No Lot & Kimote	4con having the office ar	AKISTAN
Head Hice Banglew NO.C-10 Street	harringfor collect the "Con	their Proprietor to	
shall mean and include his successors, heirs	executors administrator and a	ssigness) on the Other Partiality	
shari mean and metude ms successors, neus	executors, administrator and a	saignees) on the panel of the panel	San
Whereas the DCK has accepted the	tender of the Contractor for	construction and completion	2.5
of the work namely Impro. 4.	Paveng Block for int	emal streets 9 200	シ州
of the work namely Impro. 9. 1 Premises & Office & The Co of Rs. 9,99, 129/2 within a	hairmon DCK.	at a cost	
of Rs. 9,99,129/2 within a	period of 02 Mon	115 c and Penalty Rs.	الباري تان
according to the spe	ecilication and general condition	ons of the contract signed by	
the Contractor after having made himself fu	ly acquainted with their mean	ing.	VALUE OF THE PROPERTY OF THE P
		H.	PECIAL
AND WHEREAS the Contractor by	is already furnished with the I	DCK the 2% bid amount of $3\sqrt{3}$	ADHESINE
Rs. 20,000/2 (Rupees 10	very thousands on	only) on account Bid /	michigana o
Performance for the said contractor.	,	1.7/ an	PAKISTAN
		**	APS SI
The following documents after			放 等等 数
Instructions to bidders shall be deemed to	form and be read and construc	ed as part of this Agreement	CHI
viz:		// 9	
(a) The Contractor Agreement;		if R O	W 5
(b) The Letter of Acceptance(c) The completed form of Bid			
(d) The Standard and Special Term	e & conditions of Contractor P	art I	
(e) The priced Bill of Quantities.	s & conditions of Contractor-r	dit-i,	STORES
(c) The priced Bill of Quantities.			
In consideration of the payments t	to be made by the DCK to the	he Contractor as hereinafter	ADHISSIVE
mentioned, the contractor hereby covenant			TUTT
remedy defects therein in conformity and in			1. 11
		****CE/MFERM	MEXICO.
The DCK hereby covenants to pa	ly the contractor, in consider	ration of the execution entice.	ity Cotr
completion of the works as per provisions of			4
become payable under the provisions of the	contract at the times and in t	he manner prescribed by the	
contract.		13	.8 OCT 2017
The Contractor has given a lieu t	a the DCV aver the Securit		
The Contractor has given a lien to contract and do hereby bind himself, his he			
the DCK penalty through forfeiture of the			
contract without prejudice to the right of I			
such breach as per condition of the contract.		Trem me comments for any	
NOW THEREFORE THIS AGRE	EMENT WITNESSETH that	the DCK and the Contractor	
shall respectively and well truly carry out a	nd fulfill the contract and abid	e by all terms and conditions	
and specification thereof.			
DI WITNESS MILEDEOF 4	1 1		
IN WITNESS WHEREOF the sai 201	a parties have set and respec	clive hands on this of	
201	<u></u>		
Witnesses:	(41) 1	Q.	
N C	al I.	4 /	
1/11	Unicy		
- the same of the	Contractor	District Engineer	
5	COMMISSION	District Engineer	

FFICE OF THE DISTRICT COUNCIL KHAIRPUR

NO. D.C.K / D.E./ T- Notice 787/W-No. 01/17- /1255

Dated 16/10/2017

To.

M/S Jaffar Khaki & Sons Govt Contractor

(WORK ORDER)

SUBJECT: - Improvement of Paving Block for internal Streets of Premises Office of the Chairman District Council Khairpur

Reference: Your Tender dated 24-08-2017 for above subjected work.

The Competent Authority of District Council Khairpur has been pleased to approve your rates @ Estimate Rate amounting to Rs. 9,99,129/= (Rupees Nine lacs Ninety nine thousand one hundred twenty nine only) being the lowest in competition.

You are hereby directed to start the work within (03) three days from the date of issue of this work order and carry out the same strictly according to the specification as per direction of Technical Staff of District Council Khairpur and should be completed within stipulated time limit i.e. 02 Months.

In case you fail to start the work within 03 days or to complete the same work within stipulated time limit, the action will be taken against you as per SPPRA rules.

DISTRICT ENGINEER
DISTRICT COUNCIL KHAIRPUR

Copy to:-

01- The Chairman, District Council Khairpur.

02- The Chief Officer, District Council Khairpur.

03- The Account Officer, District Council Khairpur.

04- The concerned A.E.E / Sub-Engineer, DCK.

ovement of Paving Block for internal Streets of Premises Office of the Chairman

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Sr. No	Quantities	. Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1	13500.00 Cft	Barrow pit, Excavation undressed lead up to 100ft. in ordinary soil:	2117/50	%oCft	28,586/=
2	13500.00 Cft	Laying earth in 6" thick layer, leveling and dressing complete	263/=	%oCft	3,551/=
3	13500.00 Cft	Extra for every 50ft additional lead or part there of.	5039/=	%oCft	68,027
4	4500.00Sft	Providing & Fixing cement paving blocks flooring having size of 197 x 97 x 60 (mm) of city / quaddra / cobble shape with natural colours, having strength b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and laying in specified manner / pattern and design etc. complete	199/77	P.Sft	8,98,965/=

_% Above / Below on the rates of CSR.

Amount to be added / deducted on the basis

Of premium quoted

Total (b)

Total (A) = a+b in words & figures:

Contractor

District Engineer / Procuring Agency

Amount Total (a) Rs, 9,99,129/=

c of Bid

Amount

1. (A) Cost based on composite Schedule of Rate

2. (B) Cost of based on Non / Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor

District Engineer / Proguring Agency

Tender Issued to:-

Challan No. _____ Date _____ of Rs. 1000

CONTRACT EVALUATION FORM

Work No. 01, (NIT-03 Works)

			Tender Refe	rence No.787
01	NAME OF THE ORGANIZATION / DEPTT.		Council Khairpur	
02	PROVINCIAL / LOCAL GOVT./OTHER	LOCAL	GOVERNMENT DEPARTMENT	
03	TITLE OF CONTRACT	Premis Khairp		strict Council
04	TENDER NUMBER	No.D.C	.K/D.E/2017/787 Dated:- 31-07-201	7
05	BRIEF DESCRIPTION OF CONTRACT	At described in Title of Contract		
06	FORUM THAT APPROVED THE SCHEEM	Chairm	an, District Council Khairpur	
07	TENDER ESTIMATED VALUE	Schedule Rates		
08	ENGINEER'S ESTIMATE (For civil works only)	Rs 9,99,200/=		
09	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	02 (Months).		
10	TENDER OPENED ON (DATE & TIME)	24-08-2017 at 3:00 P.M		
11	NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	03 Nos. (list attached)		
12	NUMBER OF BIDS RECEIVED	03 Nos.		
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	04 Nos		
14	BID EVALUATION REPORT (Enclosed a copy)	Attache	d.	
15	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	Proprieto	ar Khaki & Sons Govt Contractor or;- Ali Hassan - Head Office Banglow No C-10 Street	25 Model Colon
16	CONTRACT AWARD PRICE	9,99,12	9/=	
	RANKING OF SUCCESSFUL BIDDER IN	S.No	Name of Firm Bidder	Ranking in terms of cost
17	EVALUATION REPORT	1	M/S Jaffar Khaki & Sons Govt Contractor	1st lowest.
	(i.e 1 st , 2 nd , 3 rd , 4 th EVALUATION BID)	2	M/S New A.A.A & Co	^{2nd} lowest.
* * * *		3	M/S Shahid Builders	3rd lowest.

18- METHOD OF PROCUREMENT USED: (Tick one)

a)	SINGLE STAGE-ONE ENVELOP REOCEDURE	Doprestic/Local
b)	SINGLE STAGE – TWO ENVELOPE PROCEDURE	4
c)	TWO STAGE BIDDING PROCEDURE	7
d-	TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE_	2

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e EMERGENCY, DIRECT CONTRACTING ETC, WITH BRIEF REASONS:

19) APPRÔVING AUTHORITY FOR AWARD OF CONTRACT Chairman District Council Khairpur 20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

No

yes

	21)	ADVE	RTISMENT:		
		i)	SPPRA Website		
			(If yes, give date and SPPRA Identification No.	Yes	✓
				No	х
		ii)	News Papers	Yes	4
			(If yes, give names of newspapers and dates	No	
	22)	NATU	RE OF CONTRACT		Domestic/ Local Int.
	23)	WASI	THER QUALIFICATION CRITERIA INCLUDED IN BIDDING / TENDER DOUCUME , enclosed a copy)	ENTS?	Yes No g
	24)	WASI	THER BID EVALUATION CRITERIA INCLUDED IN BIDDING / TENDER DOCUMEN, enclosed a copy)	VTS?	Yes No
	25)		THER APPROVAL OF COMPETENT AUTHORIT IOD OTHER THAN OPEN COMPETITIVE BIDD		OBTAINED FOR USING A Yes No 1
	26)	WASI	BID SECURITY OBTAINED FROM ALL THE B	IDDERS?	Yes No Y
34	27)		THER THE SUCCESSFUL BID WAS LOWEST E BEST EVALUATED BID (in case of Consultancie		Yes No 9
	28)		THER THE SUCCESSFUL BIDDER WAS TECHN PLIANT?	NICALLY	Yes No Y
	29)		THER NAMES OF THE BIDDERS AND THEIR C TME OF OPENING OF BIDS?	QUOTED	PRICES WERE READ OUT AT Yes No No
	30)		THER EVALUATION REPORT GIVEN TO BIDD	ERS BEI	FORE THE AWARD OF
			RACT? h copy of the bid evaluation report)		Yes No No
			1.4		(ConttP/3)

		31)	ANY COMPLAINTS RECEIVED	Yes	
		51796	(If yes, result thereof)	1 65	9
				No	
		32)	ANY DEVIATION FROM SEPCIFICATIONS GIVEN IN (If yes, give details)		NDER NOTICE / DOCUMENTS
			(11 yes, give dealing)	Yes	4
			4	No	
		33)	WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes	N
			(if yes, given reasons)	No	9
				140	
		34)	DEVIATION FROM QUALIFICATION CRITERIA (if yes, give detailed reasons)	Yes	1
			(if yes, give detailed reasons)	No	/
		25)	WAS IT ASSURED BY THE PROCURING AGENCY THE	LAT THE	CELECTED FIBM IS NOT
**	5 4 % 9 9 9 5	35)	BLACK LISTED?	IAT THE	Yes No Y
		36)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL O SUPPLIER'S PREMISES IN CONNECTION WITH THE ASCERTAINED REGARDING FINANCING OF VISIT, (if yes, enclosed a copy)	PROCUI	REMENT? IF SO, DETAILS TO BE
		37)	WERE PROPER SAFEGUARDS PROVIDED ON MOBIL CONTRACT (BANK GUARANTEE ETC)?	JIZATIO	N ADVANCE PAYMENT IN THE
			CONTRACT (BANK GOARANTEE ETC):		Yes No 1
		38)	SPECIAL CONDITIONS, IF ANY (if yes, give Brief Description)	Yes	Q
			Λ .	No	9
**			Ø\		
			official Stamp of District Engineer		
	Autho	rized C	Officer District Council Khairpur		

FOR OFFICE USE ONLY

Bid Evaluation Report

(Work No. 02 NIT-03 Work) Tender Notice No-787

		Tender Notice (No-787
	Name of Procuring Agency:	District Council Khairpur
100	Tender Reference No	No.D.C.K/D.E/2017/787 Dated:- 31-07-2017
	Tender Description/name of Work /	Improvement of Open Surface Drains near Draza Shareef District Council Khairpur
t	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
17	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
- 10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	24-08-2017

1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S New A.A.A & Co	9,97,906/=	1 st lowest	23.75% Above	Substantially Responsive	Pay order No.18290522 Amount Rs. 20,000/= HBL Bank
2	M/S Mustafa Associates	9,98,310/=	2 nd Lowest	23.80% Above	Substantially Responsive	Pay order No188328656 Amount Rs. 20,000/= HBL Bank
3	M/S Shahid Builders	9,99,116/=	3 rd Lowest	23.90% Above	Substantially Responsive	Pay order No.0025347 Amount Rs. 20,000/= Sindh Bank

The all concerned bidder are being informed accordingly.

The D.E concerned for compliance of rule 45 of SPPRA-2010 amended 2013 M/S New A.A.A & Co has declared the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.

Mr. Magsood Badar (Member) District Engineer District Council Khairpur

Mr.Janib Ali Bhanbhro (Member) Executive Engineer

Education Works Deptt Khairpur

Mr. Tanveer Ahmed Arain (Chairman)

Chief Officer

District Council Khairpur

OFFICE OF THE DISTRICT COUNCIL KHAIRPUR

NO. D.C.K / D.E / T- Notice 787 / W-No. 02 / 17- /12 42

Dated 13/10/2017

To.

M/S New A.A.A & Co

(LETTER OF ACCEPTANCE / AWARD LETTER).

SUBJECT: - Improvement of Open Surface Drains near Draza Shareef District Council Khairpur

This is to notify you that your bid dated 24-08-2017 for execution of the subjected work has been accepted by the Competent Authority of District Council Khairpur amount to Rs. 9,97,906/= (Rupees Nine lacs Ninety seven thousand nine hundred six only)

The 2% Security Deposit of the subjected work has already been received in the shape of Earnest Money amount to Rs. 20,000/= and remaining balance 8% will be deducted from the running bills.

Hence, you are requested to furnish the cost of stamp @ 0.35% of the sanctioned cost to be affixed on the Contract Agreement to be executed will have to be borne by you within 14 days in accordance with the Conditions of Contract and Sign the Contract Agreement attached herewith within stipulated time mentioned above, failing which the acceptance will be treated as cancelled and the amount of Bid Deposited will be forfeited without any further Notice.

DISTRICT ENGINEER
DISTRICT COUNCIL KHAIRPUR

DIRECTOR(CB)SPPRA,GOS.

With the request to upload on the website of SPPRA.

DIRECTOR(Computer), District Council Khairpur..

With the request to upload on the website of authority.

Copy for information to:-.

01-The Assastant Executive Engineer (B&R) District Council Khairpur

Stamp value Rs: 3500

PAKISTAN

DISTRICT COUNCIL KHAIRPUR AGREEMENT

120	OKE ENTERVI		دو براروب
: Improvement & C Share of DCK.	pen Carface Drai	ns near Draze	(#)\\
Share of DCK.	, U	6.0	
st Rs. 9,97,906 k			المحا
ompletion Time O2 Months	Penalty:		0//-
This Agreement is made on this District Council Khairpur hereinafter calle	d the DCK, (which expression s	hall mean and include her re	Distriction of the second
successors) on the One Part and M/s. Sichal Town Stalin Ri Imam Nawaz	oad Khaispur through	having the office at their Proprietor	Chila
shall mean and include his successors, heirs	s executors, administrator and ass	ignees) on the Other Part.	* 18
whereas the DCK has accepted the of the work namely Improved Dhaza Shares, DCH, of Rs. 9,97, 906/2 within a	e tender of the Contractor for co	nstruction and completion	
of Rs. 997, 906/2 within a	n period of <u>62 Monle</u> pecification and general condition	at a cost	10000
the Contractor after having made himself for	ully acquainted with their meaning	g.	SPECIAL"
Rs. 20,000/c (Rupees //	as already furnished with the DC weals housands	K the 2% bid amount of	PAKISTAN
Performance for the said contractor.	J		اغ سورير
The following documents after Instructions to bidders shall be deemed to viz:			
(a) The Contractor Agreement;			
(b) The Letter of Acceptance(c) The completed form of Bid		.16 OCT	an = D
(d) The Standard and Special Tern(e) The priced Bill of Quantities.	ns & conditions of Contractor-Par	t-l;	SOURCE SPECIAL II
In consideration of the payments			JAEHERIVE!
mentioned, the contractor hereby covenar remedy defects therein in conformity and in	n all respect with the provisions o	f the contract.	Ca, City Cos
The DCK hereby covenants to p	pay the contractor, in considerat	ion of the execution and	阿良。
completion of the works as per provisions become payable under the provisions of the contract.			1 8 OCT 2U
The Contractor has given a lien	to the DCK over the Security	for due fulfillment of the	
contract and do hereby bind himself, his he the DCK penalty through forfeiture of the contract without prejudice to the right of	neirs, successors legal representati ne said Security in case of bread	ive and assignee to pay to	
such breach as per condition of the contrac			
NOW THEREFORE THIS AGRE shall respectively and well truly carry out a and specification thereof.			
IN WITNESS WHEREOF the sa	nid parties have set and respecti	ve hands on this of	
Witnesses	57		

2. 2.

Contractor

District Engineer District Council Khairpur OFFICE OF THE DISTRICT COUNCIL KHAIRPUR

NO. D.C.K / D.E / T- Notice 787/W-No. 02/17- //256 Dated 16/10/201-

To.

M/S New A.A.A & Co

(WORK ORDER)

Improvement of Open Surface Drains near Draza Shareef District Council SUBJECT: -

Khairpur

Your Tender dated 24-08-2017 for above subjected work. Reference:

The Competent Authority of District Council Khairpur has been pleased to approve your rates @ 23.75% Above amounting to Rs. 9,97,906/= (Rupees Nine lacs Ninety seven thousand nine hundred six only) being the lowest in competition.

You are hereby directed to start the work within (03) three days from the date of issue of this work order and carry out the same strictly according to the specification as per direction of Technical Staff of District Council Khairpur and should be completed within stipulated time limit i.e. 02 Months.

In case you fail to start the work within 03 days or to complete the same work within stipulated time limit, the action will be taken against you as per SPPRA rules.

> DISTRICT ENGINEER DISTRICT COUNCIL KHAIRPUR

Copy to:-

01- The Chairman, District Council Khairpur.

02- The Chief Officer, District Council Khairpur.

03- The Account Officer, District Council Khairpur.

04- The concerned A.E.E / Sub-Engineer, DCK.

X: Improvement of Open Surface Drains near Draza Shareef District Council Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Sr. No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1	2825.30 Cft	Excavation in foundation of building bridge and other structures i/c deg belling dressing refilling around the structure with excavated earth watering ramming lead up to one chain and lift up to 5" ft®in ordinary soil). (Gen Sch Item.No 18 (b) P/04)	3176/25	%oCft	8,974/=
2	772.32 Cft	cement concrete plain including placing compacing finishing and curing complete i/c screening and washing of stone aggregate w/o shuttering (Gen Sch Item No.5 P/16 (i)) Ratio 1:4:8	11288/75	%Cft	87,185/=
3	830.00 Rft 275.00 Rft	Constt: of standard open drains countee blocks of cement concrete (1:2:4) in situ for the design profile i/c cost of mould as per drawing i/c applying floating cost of cement 1/32" thick for the exposed turning smooth, curing etc complete as per obtained drawing (FIW Item no 6 P-58)	94/= 174/=	P.Rft	78,020/= 53,350/=
4	1863.75 Cft	Paccca Brick work in foundation and plinth in cement sand mortar Ratio 1:6 (Gen Sch Item No 4(e) P/21)	11948/36	%Cft	2,22,688/=
5	2745.20 Cft	Cement Plaster (1:4 up to 12' Height (Gen Sch Item No 11 (b) P/52)	2283/93	%Sft	62,698/=
6	23.38 Cwt	Fabrication of mild steel reinforcement for C.C i/c cutting bending and laying in position making joints & fastening i/c cost of binding wire (also i/c removal of rust from bars) etc. complete (Gen Sch Item No 8(b) P-17	5001/70	P.Cwt	1,16,940/=
7	523.84 Cft	R.C.C work in roof slabs, beams columns rafts lintoles & other structure member laid in situ or pre cost laid in position complete in all respects. Gen Sch Item No. 6 P/17)	337/=	P.Cft	1,10,540/

Amount Total (a) Rs, 8,06,389/=

Amount to be added / deducted on the basis

Of premium quoted

Total (A) = a+b in words & figures:

Contractor

District Engineer / Procuring Agency

Summary of Bill of Quantities

cost of Bid

Amount 191517

1. (A) Cost based on composite Schedule of Rate

B063B9/

2. (B) Cost of based on Non / Offered Schedule of Rates.

997906

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor

District Engineer / Procuring Agency

Tender	Issued	to:
Mis 1	lem	1

q co.

Against P.O No._____D

_____of Rs.1000)

Of______Br.

Tender Clerk

CONTRACT EVALUATION FORM

Work No. 02, (NIT-03 Works)
Tender Reference No.787

				er Reference No.787	
01	NAME OF THE ORGANIZATION / DEPTT.		Council Khairpur		
02	PROVINCIAL / LOCAL GOVT./OTHER	LOCAL	GOVERNMENT DEPARTMENT		
03	TITLE OF CONTRACT		Improvement of Open Surface Drains near Draza Shared District Council Khairpur		
04	TENDER NUMBER	No.D.C	No.D.C.K/D.E/2017/787 Dated:- 31-07-2017		
05	BRIEF DESCRIPTION OF CONTRACT	At descr	At described in Title of Contract		
06	FORUM THAT APPROVED THE SCHEEM	Chairm	an, District Council Khairpur		
07	TENDER ESTIMATED VALUE	Schedul	Schedule Rates		
08	ENGINEER'S ESTIMATE (For civil works only)	Rs 9,99	Rs 9,99,100/=		
09	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	02 (Months).			
10	TENDER OPENED ON (DATE & TIME)	24-08-2	017 at 3:00 P.M		
11	NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	03 Nos. (list attached)			
12	NUMBER OF BIDS RECEIVED	03 Nos.			
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	04 Nos			
14	BID EVALUATION REPORT (Enclosed a copy)	Attached.			
15	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	Proprieto	w A.A.A & Co or;- Imam Nawaz - Sachal Town Station road District Kl	nairpur	
16	CONTRACT AWARD PRICE	9,97,90		A. C.	
* *0* 00	RANKING OF SUCCESSFUL BIDDER IN	S.No	Name of Firm Bidder	Ranking in terms of cost	
17	EVALUATION REPORT	1	M/S New A.A.A & Co	1st lowest.	
	(i.e 1 st , 2 nd , 3 rd , 4 th EVALUATION BID)	2	M/S Mustafa Associates	^{2nd} lowest.	
		3	M/S Shahid Builders	3rd lowest.	

18- METHOD OF PROCUREMENT USED: (Tick one)

a)	SINGLE STAGE-ONE ENVELOP REOCEDURE	Domestic/Local
b)	SINGLE STAGE – TWO ENVELOPE PROCEDURE	
c)	TWO STAGE BIDDING PROCEDURE	9'
d-	TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE_	d

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e EMERGENCY, DIRECT CONTRACTING ETC, WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Chairman District Council Khairpur 20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

							yes V	No	II	2
	21)	ADVE	RTISMENT:							
		i)	SPPRA Website							
			(If yes, give date a	nd SPPRA Identii	fication No.	Yes	✓			
						No	x			
		ii)	News Papers			Yes	d			
			(If yes, give name	s of newspapers a	nd dates	No				
	22)	NATU	RE OF CONTRAC	r				—J	*	
	22)	INATO					Domestic/ Local		Int.	7
	23)	WHET	HER QUALIFICAT	TION CRITERIA				.	. Ir	
	20)	WASI	NCLUDED IN BID , enclosed a copy)			NTS?	Yes .	<u> </u>	No	9
		(11) 0.5,	, enclosed a copy)							
	24)	14 10 10 10 10 10 10 10	THER BID EVALUATION OF THE BID EVALUATION OF	tall at the control of the control o	Company of the Compan	°S?	Yes	/ !	No	7
			, enclosed a copy)							
	25)		THER APPROVAL.						NG A	
							Yes	<u> </u>		- 7
	26)	WASI	BID SECURITY OF	TAINED FROM	ALL THE BIL	DDERS?			No	
							Yes			1
	27)	WHET	THER THE SUCCES	SSFUL BID WAS	LOWEST EV	ALUATE	D			
*		BID / I	BEST EVALUATE	O BID (in case of	Consultancies)	Yes		No	7
	28)		THER THE SUCCES PLIANT?	SSFUL BIDDER	WAS TECHNI	ICALLY	Yes		No	1
	29)	WHET THE T	THER NAMES OF T TME OF OPENING	HE BIDDERS A OF BIDS?	ND THEIR QU	JOTED PI	RICES WE	RE READ		AT
							Yes		No	7
	30)		HER EVALUATIO	N REPORT GIVI	EN TO BIDDE	ERS BEFO	RE THE A	WARD O	F	
			RACT? h copy of the bid evo	luation report)			Yes		No	2

31)	ANY COMPLAINTS RECEIVED	Yes	
	(If yes, result thereof)	103	1
		No	1
 32)	ANY DEVIATION FROM SEPCIFICATIONS GIVEN IN	THE TE	NDER NOTICE / DOCUMENTS
/	(If yes, give details)	Yes	4
		No	1
		INO	
33)	WAS THE EXTENSION MADE IN RESPONSE TIME? (if yes, given reasons)	Yes	V
	(ii) su, gi sai saidhin	No	
34)	DEVIATION FROM QUALIFICATION CRITERIA (if yes, give detailed reasons)	Yes	4
	(ii yes, give detailed reasons)	No	/
		LINO	
 35)	WAS IT ASSURED BY THE PROCURING AGENCY TH BLACK LISTED?		Yes No 4
36)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE ASCERTAINED REGARDING FINANCING OF VISIT, I (if yes, enclosed a copy)	PROCUE	REMENT? IF SO, DETAILS TO BE
37)	WERE PROPER SAFEGUARDS PROVIDED ON MOBIL CONTRACT (BANK GUARANTEE ETC)?	IZATIO	N ADVANCE PAYMENT IN THE
	CONTRACT (BANK GUARANTEE ETC):		Yes No
38)	SPECIAL CONDITIONS, IF ANY		
	(if yes, give Brief Description)	Yes	q
	.0	No	
	OK		
	official Stamp District Engineer		

FOR OFFICE USE ONLY

Bid Evaluation Report

(Work No. 05NFT-03 Work) Tender Notice No-787

-	Name of Procuring Agency:	District Council Khairpur
-	Tender Reference No	No.D.C.K/D.E/2017/787 Dated:- 31-07-2017
3	Tender Description/name of Work / item	Improvement of Paving Block for internal Streets of Premises Office of the District Council Khairpur.
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	24-08-2017

1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Jaffar Khaki & Sons Govt Contractor	9,99,129/=	1 st lowest	Estimate Rate	Substantially Responsive	Pay order No.12778714 Amount Rs. 20,000/= UBL Bank
2	M/S Mustafa Associates	9,99,428/=	2 nd Lowest	0.03% Above	Substantially Responsive	Pay order No00346652 Amount Rs. 20,000/= Sindh Bank
3	M/S Shahid Builders	9,99,728/=	3 rd Lowest	0.06% Above	Substantially Responsive	Pay order No.18846822 Amount Rs. 20,000/= HBL Bank

· The all concerned bidder are being informed accordingly.

The D.E concerned for compliance of rule 45 of SPPRA-2010 amended 2013 M/S Jaffar Khaki & Sons Govt
Contractor has declared the lowest responsive bidder by the committee and recommended for awarding contract
to the bidder.

Mr. Maysood Badar (Member) District Engineer

District Council Khairpur

Mr. Janib Ali Bhanbaro (Member)

Executive Engineer
Education Works Deptt Khairpur

Mr. Tanveer Ahmed Arain (Chairman)

Chief Officer

District Council Khairpur

OFFICE OF THE DISTRICT COUNCIL KHAIRPUR

NO. D.C.K / D.E / T- Notice 787 / W-No. 03 / 17- / 124

Dated 13/10/2017

To,

M/S Jaffar Khaki & Sons Govt Contractor

(LETTER OF ACCEPTANCE / AWARD LETTER).

SUBJECT: - Improvement of Paving Block for internal Streets of Premises Office of the District Council Khairpur

This is to notify you that your bid dated 24-08-2017 for execution of the subjected work has been accepted by the Competent Authority of District Council Khairpur amount to

Rs. 9,99,129/= (Rupees Nine lacs Ninety nine thousand one hundred twenty nine only)

The 2% Security Deposit of the subjected work has already been received in the shape of Earnest Money amount to Rs. 20,000/= and remaining balance 8% will be deducted from the running bills.

Hence, you are requested to furnish the cost of stamp @ 0.35% of the sanctioned cost to be affixed on the Contract Agreement to be executed will have to be borne by you within 14 days in accordance with the Conditions of Contract and Sign the Contract Agreement attached herewith within stipulated time mentioned above, failing which the acceptance will be treated as cancelled and the amount of Bid Deposited will be forfeited without any further Notice.

DISTRICT ENGINEER
DISTRICT COUNCIL KHAIRPUR

DIRECTOR(CB)SPPRA,GOS.

With the request to upload on the website of SPPRA.

DIRECTOR(Computer), District Council Khairpur,.

With the request to upload on the website of authority.

Copy for information to:-.

01-The Assastant Executive Engineer (B&R) District Council Khairpur

DISTRICT COUNCIL KHAIRPUR AGREEMENT

TOTAL DIVIDITAL	(دو بزادردی
roject: Improvement & Paving Block for enternal streets 9 Premises & office & 150 District Council Khairper Cost Rs. 9,99,129/2	
Cost Rs. 9,99,129/2 Completion Time 62 Men/bs Penalty:	2900X3
This Agreement is made on this day of 201 at Khairpur between the District Council Khairpur hereinafter called the DCK, (which expression shall mean and include his successors) on the One Part and M/s. Khaki & Son & Gort-Contracts having the office of the Contracts having the office of the Head of the Contractor (which expression hereinafter called the "Contractor" (which expression hereinafter called the "Contractor")	PARISTAN
shall mean and include his successors, heirs executors, administrator and assignces) on the Other Part	
Whereas the DCK has accepted the tender of the Contractor for construction and completic of the work namely improvement 9 Paring Block for internal streets 9 Premises 9 Office & the DCK- at a co of Rs. 997, 129/2 within a period of Or Month's and Penalty R	
according to the specification and general conditions of the contract signed the Contractor after having made himself fully acquainted with their meaning.	
AND WHEREAS the Contractor has already furnished with the DCK the 2% bid amount Rs. 20.000/2 (Rupees 1 wenty 16 ous and contractor only) on account Big Performance for the said contractor.	PAKISTAN
The following documents after incorporating addenda, except those parts relating Instructions to bidders shall be deemed to form and be read and construed as part of this Agreeme viz:	(23)76)
 (a) The Contractor Agreement; (b) The Letter of Acceptance (c) The completed form of Bid (d) The Standard and Special Terms & conditions of Contractor-Part-1; (e) The priced Bill of Quantities. 	500R
In consideration of the payments to be made by the DCK to the Contractor as hereinal mentioned, the contractor hereby covenants with the DCK to execute and complete the works remedy defects therein in conformity and in all respect with the provisions of the contract.	SPECIAL ADHESIVE
The DCK hereby covenants to pay the contractor, in consideration of the execution a completion of the works as per provisions of the contract, the contract price or such other such as in become payable under the provisions of the contract at the times and in the manner prescribed by contract.	racion
The Contractor has given a lien to the DCK over the Security for due fulfillment of a contract and do hereby bind himself, his heirs, successors legal representative and assignee to pay the DCK penalty through forfeiture of the said Security in case of breach of any condition of a contract without prejudice to the right of DCK to recover the damages from the Contractor for a such breach as per condition of the contract.	to he
NOW THEREFORE THIS AGREEMENT WITNESSETH that the DCK and the Contrac shall respectively and well truly carry out and fulfill the contract and abide by all terms and condition and specification thereof.	
IN WITNESS WHEREOF the said parties have set and respective hands on this	of
Witnesses:	
Contractor District Engineer District Council Khairp	our comes

OFFICE OF THE DISTRICT COUNCIL KHAIRPUR

NO. D.C.K / D.E / T- Notice 787/W-No. 03/17- /1257

Dated 16 /10/2017

To,

M/S Jaffar Khaki & Sons Govt Contractor

(WORK ORDER)

SUBJECT: - Improvement of Paving Block for internal Streets of Premises Office of the

District Council Khairpur

Reference: Your Tender dated 24-08-2017 for above subjected work.

The Competent Authority of District Council Khairpur has been pleased to approve your rates @ Estimate Rate amounting to Rs. 9,99,129/= (Rupees Nine lacs Ninety nine thousand one hundred twenty nine only) being the lowest in competition.

You are hereby directed to start the work within (03) three days from the date of issue of this work order and carry out the same strictly according to the specification as per direction of Technical Staff of District Council Khairpur and should be completed within stipulated time limit i.e. 02 Months.

In case you fail to start the work within 03 days or to complete the same work within stipulated time limit, the action will be taken against you as per SPPRA rules.

DISTRICT ENGINEER
DISTRICT COUNCIL KHAIRPUR

Copy to:-

01- The Chairman, District Council Khairpur.

02- The Chief Officer, District Council Khairpur.

03- The Account Officer, District Council Khairpur.

04- The concerned A.E.E / Sub-Engineer, DCK.

ORK: Improvement of Paving Block for internal Streets of Premises Office of the District Council Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Sr. No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1.	2	3	4	5	6
1	13500.00 Cft	Barrow pit, Excavation undressed lead up to 100ft. in ordinary soil:	2117/50	%oCft	28,586/=
2	13500.00 Cft	Laying earth in 6" thick layer, leveling and dressing complete	263/=	%oCft	3,551/=
3	13500.00 Cft	Extra for every 50ft additional lead or part there of.	5039/=	%oCft	68,027
4	4500.00Sft	Providing & Fixing cement paving blocks flooring having size of 197 x 97 x 60 (mm) of city / quaddra / cobble shape with natural colours, having strength b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and laying in specified manner / pattern and design etc. complete	199/77	P.Sft	8,98,965/=

Amount Total (a) Rs, 9,99,129/=

0.03/ %

% Above / Below on the rates of CSR

Amount to be added / deducted on the basis

Of premium quoted

Total (b)

288/2

Total (A) = a+b in words & figures:

999428/

Contractor

District Engineer / Procuring Agency

Summary of Bill of Quantities



Amount 299/____

1. (A) Cost based on composite Schedule of Rate

9,99,128

2. (B) Cost of based on Non / Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

9,99,428/

Contractor

-- District Engineer / Procuring Agency

Tender Issued to:

MIS: Maslaga XI

- Date

andi (v. ____

ranch)

Tender Clerk

CONTRACT EVALUATION FORM

Work No. 03, (NIT-03 Works)
Tender Reference No.787

13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	04 Nos			
12	NUMBER OF BIDS RECEIVED	03 Nos.			
10.70	SOLD (Attach list of buyers)	03 Mos. (list attached)			
11	NUMBER OF TENDER DOCUMENTS	03 Mos. (list attached)			
10	TENDER OPENED ON (DATE & TIME)	24-08-2017 at 3:00 P.M			
09	PER CONTRACT)	02 (Months).			
	(For civil works only) ESTIMATED COMPLETION PERIOD (AS				
08	ENGINEER'S ESTIMATE	Rs 9,99	Rs 9,99,200/=		
07	TENDER ESTIMATED VALUE	Schedul	e Kates		
06	FORUM THAT APPROVED THE SCHEEM				
NAME OF THE PARTY	The second secon		Chairman, District Council Khairpur		
• 05	BRIEF DESCRIPTION OF CONTRACT	At descr	At described in Title of Contract		
04	TENDER NUMBER		No.D.C.K/D.E/2017/787 Dated:- 31-07-2017		
03	TITLE OF CONTRACT		Improvement of Paving Block for internal Streets of Premises Office of the District Council Khairpur.		
02	PROVINCIAL / LOCAL GOVT./OTHER	1 2 3 2 3 2 3 1 3 2		1.0	
	NAME OF THE ORGANIZATION / DEPTT.		District Council Khairpur LOCAL GOVERNMENT DEPARTMENT		

18- METHOD OF PROCUREMENT USED: (Tick one)

a)	SINGLE STAGE-ONE ENVELOP REOCEDURE	Domestic/Local
b)	SINGLE STAGE - TWO ENVELOPE PROCEDURE:	q
c)	TWO STAGE BIDDING PROCEDURE	9
d-	TWO STAGE - TWO ENVELOPE BIDDING PROPUDURE_	2

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e EMERGENCY, DIRECT CONTRACTING ETC., WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Chairman District Council Khairpur * 20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

4		
		yes No
	21)	DVERTISMENT:
		SPPRA Website (If yes, give date and SPPRA Identification No. Yes
. •		No x News Papers (If yes, give names of newspapers and dates No x Yes No No
	22)	ATURE OF CONTRACT Domestic/ Local Int.
	23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOUCUMENTS? f yes, enclosed a copy)
	24)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? If yes, enclosed a copy)
. •	25)	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No No L
	26)	VAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes No No
	27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID (in case of Consultancies) Yes No Yes
	28)	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT? Yes No Y
. •	29)	WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS? YES No No
	30)	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? Attach copy of the 18 Levaluation report) Yes No <

	-			
	31)	ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	~
			No	/
	32)	ANY DEVIATION FROM SEPCIFICATIONS GIVEN IN (If yes, give details)	THE TE	NDER NOTICE / DOCUMENTS
		*	No	7
	33)	WAS THE EXTENSION MADE IN RESPONSE TIME? (if yes, given reasons)	Yes	4
			No	/6
	34)	DEVIATION FROM QUALIFICATION CRITICALA (if yes, give detailed reasons)	Yes	9
OR CT			No	
	35)	WAS IT ASSURED BY THE PROCURING AGENCY TH BLACK LISTED?	AT THE	SELECTED FIRM IS NOT Yes No No
	36)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE ASCERTAINED REGARDING FINANCING OF VISIT, I (if yes, enclosed a copy)	PROCUI	REMENT? IF SO, DETAILS TO BE
		(ii yes, encrosed a copy)		Yes No A
	37)	WERE PROPER SAFEGUARDS PROVIDED ON MOBIL CONTRACT (BANK GUARANTEE ETC)?	IZATIO	Yes No No
6146	38)	SPECIAL CONDITIONS, IF ANY (if yes, give Brief Description)	Yes	
			No	7
Signat Author	ure & c	official Stamp District Engineer Officer District Council Khairpur)	