



**OFFICE OF THE EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION SEHWAN**

E-Mail:- sid_sehwan@yahoo.com

Phone # 025-4620046

No: TC/G-55 ¹⁵⁸⁷ Of 2017,
Sehwan Dated:- 30/11 / 2017

To,

**Managing Director
Sindh Public Procurement Regulatory Authority
Karachi.**

SUBJECT: PUBLICATION OF AWARD OF CONTRACT.

Reference: NIT No. INF/KRY No. 3704/2017 SPPRA NIT Serial No. 34246
Dated: 18.08.2016, SPPRA BER Serial No. 12300 Registration
ID: 2730 / 2017 Dated: 13.11.2017.

As per provision of Rule 50 of SPP Rules 2010 (amended 2013),
the following documents in respect of NIT under reference are sent herewith
for up hoisting the same on SPPRA website and issuance of SPPRA ID.


1. Copy of Letter of Acceptance
2. Copy of Contract Agreement duly signed
3. Copy of letter of commencement of work
4. Contract Evaluation Report in original
5. Integrity Pact in term of Rule 89 of SPP Rules 2010 (amended 2013)
6. Bill of Quantities
7. Bid Evaluation Report

D.A as above


**(ABDUL SATTAR SARIO)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN**

Copy F.W.C.to:

- The Chief Engineer, Sukkur Barrage Right Bank Region Larkana.
- The Superintending Engineer, Southern Sindh Circle Dadu.
- M/S Ghulam Nabi & Co. (Contractor).
- M/S Munawar Ali & Co. (Contractor).
- M/S Khokhar Brothers (Contractor).


**(ABDUL SATTAR SARIO)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN**

SPPRA INWARD DIARY

5729

13-02-2018



**OFFICE OF THE EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION SEHWAN**

E-mail: sid_sehwan@yahoo.com

Phone#: 025-4620046

No.TC/G-55 ¹⁵²³ of 2017
Sehwan Dated: 20 / 11 / 2017

To,

M/s Ghulam Nabi & Co.
Government Contractor,
Larkana.

LETTER OF ACCEPTANCE

Subject: **CONSTRUCTION OF 02 NOS: NEW PUMPING SCHEMES IN
TALUKA MANJHAND (ADP SCHEME NO.1071, 2013-2018).**

This is to notify that your Bid dated: 12.09.2017 for execution of work for "**Construction of 02 nos: new pumping schemes in Taluka Manjhand**" for the accepted contract amount Rs.33,728,454/- (Rupees Thirty Three Million Seven Hundred Twenty Eight Thousand Four Hundred Fifty Four) only (13.90%) above the estimate cost, recommended by the Procurement Committee, Which has also been accepted by the competent authority, Chief Engineer Sukkur Barrage Right Bank Region Larkana vide his office Letter No.WB-II/RBR/SSC/SID/BID/2017/3-W/2379 Dated: 17.11.2017.


2. You are requested to furnish Performance Security 5% for the whole contract in the form of Bank Guarantee from Scheduled Bank in Pakistan within 28 Days in accordance with the conditions of contract, using for that purpose the performance from included in bidding documents and government stamp duty 0.35% for signing the contract agreement attached herewith within stipulated time mentioned above.

3. Please acknowledge receipt of this Letter of Acceptance by signing the next page by a duly authorized officer and signatory of your company within 3 days of receipt of this letter. Two sets of this letter are being sent in token of your acceptance one signed letter be returned to the address below and one signed copy be retained for your reference and record.

Authorized Signature

**M/S GHULAM NABI & CO.)
GOVERNMENT CONTRACTOR
LARKANA**

**(ABDUL SATTAR SARIO)
EXECUTIVE ENGINEER
SHABAZ IRRIGATION DIVISION
SEHWAN**



250
18/12/2017 M/S Ghulam Nabi & Co.



18/12/2017
CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the _____ day of _____ 2017 between **Executive Engineer, Shahbaz Irrigation Division Sehwan** (hereinafter called the "Procuring Agency") of the one Part and **M/s. Ghulam Nabi & Co.** (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz. **Construction of 02 Nos. new Pumping Schemes in Taluka Manjhand** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings are respectively assigned to them in the conditions of contract hereinafter referred to.
2. The following Documents after incorporating agenda, if any except those parts relating to instruction to bidders, shall be deemed to form and be read and constructed as part of this Agreement, viz.
 - a) The Letter of Acceptance
 - b) The completed Form of Bid along with Schedules to Bid;
 - c) Constitution of Contract & Contract Bid
 - d) The Schedule of Price / Bill of Quantities (BOQ)
 - e) The Specifications; and
 - f) The Drawings
3. In consideration of the Payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and the complete the works and remedy defects therein conformity and in all respects within the provisions of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract price or such other sum as may become payable under the provisions of the Contract at the times and in the manner




Chief Accountant
District Accounts Officer Hyderabad

Cancelled



2

7




250 / 18/11/2017. M/s Ghulam Nabi & Co.
 18/11/2017.



IN WITNESS WHEREOF the parties hereto have caused this contract agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor



M/s. Ghulam Nabi & Co.

(Seal)

Signature of the Procuring Agency

Executive Engineer, Shahbaz
 Irrigation Division Sehwan

(Seal)

Signed, Sealed and Delivered in the presence of:

Witness:

Witness:

(Name, Title and Address)

(Name, Title and Address)



**OFFICE OF THE EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION SEHWAN**

E-Mail:- sid_sehwan@yahoo.com

Phone # 025-4620046

No: TC/G-55 ¹⁵⁶² of 2017,
Sehwan Dated:- 27/ 11 / 2017

To,

**M/s. Ghulam Nabi & Co.
Government Contractor
Larkana.**

SUBJECT: LETTER OF COMMENCEMENT OF WORK.


This is with reference to Letter of Acceptance issued vide this office No. TC/G-55/1523 Dated: 20.11.2017 accepted by you and Contract Agreement duly signed on 22.11.2017 for executing and completion of work namely "**Construction of 02 Nos: new Pumping Schemes in Taluka Manjhand (ADP Scheme No. 1071, 2017-2018)**".

You are hereby advised to start the execution of work within stipulated time in accordance with relevant contract clause stipulated in Contract Agreement.


(ABDUL SATTAR SARIO)
**EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN**

Copy F.W.C.to:

- The Chief Engineer, Sukkur Barrage Right Bank Region Larkana.
- The Superintending Engineer, Southern Sindh Circle Dadu.


(ABDUL SATTAR SARIO)
**EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN**

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

01. NAME OF THE ORGANIZATION / DEPTT. Irrigation Department Government of Sindh
02. PROVINCIAL / LOCAL GOVT./ OTHER Provincial
03. TITLE OF CONTRACT Construction of 02 Nos. new Pumping Schemes in taluka Manjhnad.
04. TENDER NUMBER N.I.T No. TC/G-55/1164 Dated: 18.08.2017.
05. BRIEF DESCRIPTION OF CONTRACT Construction of 02 Nos. new Pumping Schemes in taluka Manjhnad.
06. FORUM THAT APPROVED THE SCHEME Department Development Working Party (DDWP)
07. TENDER ESTIMATED VALUE (Schedule and Market Items)
08. ENGINEER'S ESTIMATE (PC-I OF SCHEME) 30.227 Million (PKR) (PC-I Approved Cost)
09. ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 18 Months
10. TENDER OPENED ON (DATE & TIME) 12.09.2017 @ 2.00 P.M
11. NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS) 03 Nos. (Enclosed)
12. NUMBER OF BIDS RECEIVED 03 Nos.
13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
14. BID EVALUATION REPORT Copy Enclosed
15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Ghulam Nabi & Co. Government Contractor Larkana.
16. CONTRACT AWARD PRICE 33,728,454/- PKR
17. RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT 1st Rank
18. METHOD OF PROCUREMENT USED:
(TICK ONE)
- a. SINGLE STAGE - ONE ENVELOPE PROCEDURE
- b. SINGLE STAGE - TWO ENVELOPE PROCEDURE --
- c. TWO STAGE BIDDING PROCEDURE --
- d. TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE --
- e. PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED N/A
19. APPROVING AUTHORITY FOR AWARD OF CONTRACT Chief Engineer, Sukkur Barrage Right Bank Region Larkana.

20. WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	√	No	
-----	---	----	--

21. ADVERTISEMENT :

i. SPPRA WEBSITE (IF YES, GIVE DATE AND SPPRA IDENTIFICATION NO.)

S. No. 34246 Dated: 18.08.2017.

ii NEWS PAPER(IF YES, GIVE NAMES OF NEWSPAPERS AND DATES)

1. **Daily Sindh Affairs (Sindhi) Dated: 25.8.2017.**
2. **Daily Karachi Times (English) Dated: 25.08.2017.**
3. **Daily Amroz (Urdu) Dated: 25.08.2017.**

22. NATURE OF CONTRACT

Local	√	Int.	
-------	---	------	--

23. WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (IF YES, ENCLOSE A COPY)

Yes	√	No	
-----	---	----	--

 Copy Enclosed

24. WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (IF YES, ENCLOSE A COPY)

Yes	√	No	
-----	---	----	--

 Attached as a Part of Combined Evaluation Report on Page # 3

25. WHETHER APPROVAL OF COMPETENT AUTHORITY OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes		No	
-----	--	----	--

N/A

26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	√	No	
-----	---	----	--

27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (IN CASE OF CONSULTANCIES)

Yes	√	No	
-----	---	----	--

 Best Evaluated Bid

28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	√	No	
-----	---	----	--

29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	√	No	
-----	---	----	--

30. WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (ATTACH COPY OF THE BID EVALUATION REPORT)

Yes	√	No	
-----	---	----	--

 Copy Enclosed

31. ANY COMPLAINTS RECEIVED (IF YES, RESULT THEREOF)

Yes		No	√
-----	--	----	---

32. ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (IF YES, GIVE DETAILS)

Yes		No	√
-----	--	----	---

33. WAS THE EXTENSION MADE IN RESPONSE TIME? (IF YES, GIVE REASONS)

Yes	√	No	
-----	---	----	--

 Copy Enclosed

34. DEVIATION FROM QUALIFICATION CRITERIA (IF YES, GIVE DETAILED REASONS.)

Yes		No	√
-----	--	----	---
35. WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	√	No	
-----	---	----	--
36. WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER' PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, (IF YES, ENCLOSE A COPY)

Yes		No	
-----	--	----	--

N/A
37. WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	√	No	
-----	---	----	--
38. SPECIAL CONDITIONS, IF ANY (IF YES, GIVE BRIEF DESCRIPTION)

N/A			
------------	--	--	--

Signature & Official Stamp of
Authorized Officer


 (ABDUL SATTAR SARIO)
 EXECUTIVE ENGINEER
 SHAHBAZ IRRIGATION DIVISION
 SEHWAN.

FOR OFFICE USE ONLY

(INTEGRITY PACT)

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS
(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)**

Contract No. _____ Dated _____

Contract Value: 33,728,454/- (PKR)

Contract Title: **Construction of 02 Nos: New Pumping Schemes in Taluka
Manjhand.**

M/s. Ghulam Nabi & Co. (Contractor) hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, **M/s. Ghulam Nabi & Co. (Contractor)** represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

M/s. Ghulam Nabi & Co. (Contractor) accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s. Ghulam Nabi & Co. (Contractor) accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, **M/s. Ghulam Nabi & Co. (Contractor)** agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by **M/s. Ghulam Nabi & Co. (Contractor)** as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.

CONTRACTOR


EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

(A) Earth Work of Channel New Pumping Scheme Near Thebath 0+00 to 4+000

S. No	Description of Item	Quantity	Rate	Unit	Amount
01.	Plouging 3 times	5.30	1769	P. Acre	9,376
02.	Barrow Pit Excavation undressed lead upto 100 feet soft or ordinary soil (CSR S.I No.3(a) P-1)	568615	2117.50	% cft	1,204,042
03.	2 Nos Extera lead for eveery 50 addional lead or can theros for earth work (sof ordanery Hard)	398031	201.58	% cft	80,235
04.	Carriage of 100 Cft/5 tons of all material like stone aggregate spawl coal lime surkhi etc. B.G rail fasttenings points and crossing of timber or 100 Maunds of fuel wood by trucks or any other means owned by the contractor (1 Mile Lead) (CSR S.I No. 1 P-1)	170585	407	% Cft	694,281
05.	Earth work Compaction (Soft, ordinary or Hard Soil) (b) Laying earth in 6" layer leveling dressing and watering for compaction etc complete (CSR S.I No.13(b)P-3)	568615	354	% cft	201,290
				S. Total	2,189,224/-
				14% Above Exception Item No. 4	209292
				G. Total	2398516
					2189224
					2445715


CONTRACTOR


EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

(B) Construction of Modules for New Pumping Scheme Near Village Thebath

S. No	Description of Item	Quantity	Rate	Unit	Amount
01.	Excavation in foundation of buildings bridges and other structure i/c dag belling dressing, refilling around structure with excavated earth watering and ramming lead up to 5 ft: in ordinary soil. (P-4, I-18-b) (b) in ordinary Soil	390.00	3176.25	% Cft	1,239
02.	Cement concrete brick or stone ballast 1 ½" to 2" gauge ratio 1:4:8. (P-14, I-4)	39.00	9416.28	% Cft	3,672
03.	Cement concrete brick or stone ballast 1 ½" to 2" gauge ratio 1:3:6. (P-14, I-4-a)	58.50	10770.93	% Cft	6,301
04.	Cement concrete plain i/c placing compact finishing and curing complete (i/c screening and washing of stone aggregate without shuttering) ratio 1:2:4 (P-15, I-5-f)	78.00	14429.25	% Cft	11,255
05.	Pacca brickwork in foundation upto plinth cement sand mortar ratio 1:5 (P-20, I-4-d)	130.00	12176.08	% Cft	15,829
06.	Pacca Brick work on ground floor in cement sand mortar ratio 1:5 (P-20, I-5-d)	36.00	12902.08	% Cft	4,645
07.	Reinforced cement concrete work i/c all labour and material in roof slab, lintels and other structural members laid in situ or pre cost laid I Position complete in all respects. (1:2:4) 90 lbs cement, 2 cft gauge ratio. (G.S.I No. 6/a P-18)	39.00	337.00	P.Cft	13,143
08.	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastening cost of binding wire (also includes removal of rust from bars) (P, 20 I, 7) (ii) (a).	2.73	5001.70	P.Cwt	13,655
09.	Cement Plaster 1:3 ½" thick	156.00	2344.59	% Sft	3,658
10.	Fabrication of havy steel work with angles, tees, flat iron, round iron and sheet iron for making trusses, girders, lands etc. i/c cutting, drilling rivetting, handling assembling and rivetting. Handling assembling and fixing but excuding erection in position. (Page 91, Item-2)	1.00	4928.49	P. Cwt	4,928
S. Total 01 Module					78,324/-
Total 03 Nos: Modules 78,324/- x 3					234,973/-

30% Allowance

305463/2

EXECUTIVE ENGINEER

**(C) Construction of Platform for Installation of Pumps at New Pumping Scheme
Near Village Thebath**

S. No	Description of Item	Quantity	Rate	Unit	Amount
1	Excavation with Hydraulic excavator lead up to 50ft (Item No 105 (b) Page 113)	10,920.00	1748.57	%0 Cft	19,094
2	Preparing watering and ramming surface for laying concrete (for head works only) (a) Horizontal Floor P-18 Item 18 (a)	299.00	228.09	% Sft	682
3	Cement concrete brick or stone ballast 1 ½" to 2" gauge Ratio 1:4:8.	299.00	9416.28	% Cft	28,155
4	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering Ratio 1:3:6.	990.00	12595.00	% Cft	124,691
5	Cement Concrete plain i/c placing compacting, finishing washing of aggregate w/o shuttering Ratio 1:2:4	3,420	14439.25	% Cft	493,822
6	R.C.C work in roof slab beams columns rafts lintels and other structural members laid in situ or pre-cast laid in position complete in all respects Ratio 1:2:4.	647.13	309.78	P. Cft	200,466
7	Fabrication of mild steel reinforcement for cement concrete including cutting banding laying in position making joints and fasting i/c cost of binding wire also i/c removal of rust from bars.	34.67	5001.70	P.Cwt	173,409
8	Supplying and fixing in position iron/steel grill of ¾" x ¼" size flat iron of approved design i/c painting 3 coats etc complete (Weight not to be less than 3.7 lbs/sq foot of finished grill.	660.00	180.5	P. Sft	119,130
9	Erection and removal of centering for RCC or Plain cement concret work of Deodar wood (2nd Class) (ii) Vertical. P-18 Item 19(ii)	224.00	7000.00	% Sft	15,680
10	Dumping shingle, saws and boulders including carrige material withen 3 chain.(CSR(G) V-III Part-III Item No -17 Page-81)	4800.00	529.38	% Sft	25,410
11	Supply of Stone Bilders (9" to 12") (SR (Material) Vol-III, Part-III Six Edition-2011 Sixth Edistion)	4800.00	1400.00	% Cft	67,200
				S. Total	1,267,739/-
	28% Allow				354967
		E. Tardel			16,22,706/2

(D) Estimate for Construction of Switch Room at New Pumping Scheme Near Village Thebath

S. No	Description of Item	Quantity	Rate	Unit	Amount
1	Excavation in foundation of building, bridges and other structures i/c dag belling dressing refilling around the structure with excavated earth watering and ramming lead up to 5 ft. (a) In sand ashes or hard soil	903.00	2722.50	% Cft	2,458
2	Preparing watering and ramming surface for laying concrete (for head works only) (a) Horizontal Floor P-18 Item 18 (a)	126.00	228.09	% Sft	287
3	Cement concrete brick or stone ballast 1 1/2" to 2" gauge Ratio 1:4:8.	208.50	9416.28	% Cft	19,633
4	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering Ratio 1:3:6.	114.00	12595.00	% Cft	14,358
5	R.C.C work in roof slab beams columns rafts lintels and other structural members laid in situ or pre-cast laid in position complete in all respects Ratio 1:2:4.	334.00	309.78	P. Cft	103,467
6	Fabrication of mild steel reinforcement for cement concrete including cutting banding laying in position making joints and fasting i/c cost of binding wire also i/c removal of rust from bars.	17.89	5001.70	P. Cwt	89,480
7	Pacca brick work in foundation and plinth in cement sand mortar ratio 1:6.	1042.75	11948.36	% Cft	124,592
8	Pacca Brick work in ground floor in cement sand mortar Ratio 1:4.	545.25	13227.41	% Cft	72,122
10	Cement Plaster 1:3 up to 20' height.(c)3/4" thick.	385.00	2795.30	% Sft	10,762
11	Priming Coat of chalk distemper (P-54 item-23)	358.00	442.75	% Sft	1,585
12	Distempering (c) Three Coats, (P-54 Item-24)	358.00	1079.65	% Sft	3,865
13	Filling watering and ramming earth under floor with new earth (excavated from outside) lead up to one chain lift up to 5 ft.(P-4 Item 22)	1320.00	3630	% Cft	4,792
14	Supplying and fixing in position iron/steel grill of 3/4" x 1/4" size flat iron of approved design i/c painting 3 coats etc complete (Weight not to be less than 3.7 lbs/sq foot of finished grill.	64.00	180.5	P. Sft	11,552
15	Making and fixing steel grated doors with 1/16" thick sheeting i/c angle iron frame 2" x 2" x 2/8" and 3/8" square bars 4" center	132.00	726.72	P. Sft	95,927

S. No	Description of Item	Quantity	Rate	Unit	Amount
16	Painting new surface. (c) Preparing surface and painting of doors and windows any type (i/c edges).				
	(i) Priming Coat	264.00	521	% Sft	1,375
	(ii) Each subsequent Coat (2 Coats 374.44bx 2 = 748.88)	264.00	748.88	% Sft	1,977
	<i>25% Above</i>			S. Total	558,233/-
	Internal Electric Work				<i>139558/-</i>
17	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (Item 124 Page 15)	12.00	1130.00	Point	<i>h. Talat</i> 13,560
18	Providing and fixing backlit ceiling rose with two terminals (Page 33 Item 228)	3.00	72.00	Each	216
19	Providing and fixing Brass Ceiling Fan 48" (good quality) (P-34 Item 234)	2.00	3020.00	Each	6,040
20	Providing and fixing one way SP 5amp switch flush type (P-33 Item 19)	6.00	54.00	Each	324
21	Providing and fixing two pin 5amp plug & socket (P- 33 Item 223)	2.00	91.00	Each	182
22	Providing and layin (MAIN or SUB MAIN) PVC insulated with size 2-7/.029 copper conductor in 3/4" dia PVC condute recessed n wall or column as required. (Electric Work Composite Pae-2 Item No-10)	30.00	222.00	Mtr	6,660
23	Providing and fixing junction box as per following specification size of box 10" x 8"x5" MS plate size 16 SWG thick Clamp with nuts & bolts Cover plate with screw painting two coats of rust preventive red or side and two coats of ICI oil paint as per side requirment and instruction of EI Page 24 Item-1158*	1.00	800.00	Each	800
24	Provide and fixing circuit breaker 6,10,15,20,30,40,50 & 63 AMP SP (TB-5S) on prepared board as required. Item no 302 page 31 Electrical	2.00	916.00	Each	1,832
				S. Total	29,614/-
	<i>14% Above.</i>				<i>4146</i>


CONTRACTOR

33760

EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN


(E) Construction of Discharge Box New Pumping Scheme Near Village Thebath

S. No	Description of Item	Quantity	Unit	Rate	Amount
1	Excavation in foundation of building, bridges and other structures i/c dag belling dressing refilling around the structure with excavated earth watering and ramming lead up to 5 ft. (a) In ordinary soil	2722.50	%0 Cft	4,650	2722.50
2	Preparing watering and ramming surface for laying concrete (for head works only) (a) Horizontal Floor P-18 Item 18 (a)	228.09	% Sft	579	228.09
3	Cement concrete brick or stone ballast 1 1/2" to 2" gauge Ratio 1:4:8.	9416.28	% Cft	23,917	9416.28
4	R.C.C work in roof slab beams columns rafts lintels and other structural members laid in situ or pre-cast laid in position complete in all respects Ratio 1:2:4.	309.78	P. Cft	157,988	309.78
5	Fabrication of mild steel reinforcement for cement concrete including cutting banding laying in position making joints and fasting i/c cost of binding wire also i/c removal of rust from bars.	5001.70	P. Cwt	136,654	5001.70
6	Stone pitching hand paked with surface levelled off to the correct section with hammer dressed stone ond voids filled in 1:8 cement mortor in floor of bridges and along hands and in aprons etc. incuding three chains. (CSR(G) V-III Part-III Item No-24 Page-32)	7708.47	% Cft	427,820	7708.47
				S. Total	751,608/-
					398352
					11,49957/2



CONTRACTOR


EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

(F) Providing & Fixing Electric Motors i/c Pumps for New Pumping Scheme Near Village Thebath

S. No	Description of Item	Quantity	Unit	Rate	Amount
	Mechanical Work	350.00	P. Rft →	3525	1233750
1	P / F MS Pipe 12" Dia 2.5 mm thick	90.00	Each //	4113	370170
2	P / F MS Flanges 12" Dia 4 mm Thick	3.00	Each //	70500	211500
3	P / F MS Foot Valve 12" Dia 8 mm	3.00	Each //	52875	158625
4	Chain Block 5 Tons Complete	153.25	P. Rft //	680	104040
5	Rubber Sheet 24" Length	1.00	Each //	52875	52875
6	Welding Plant 300 AMP	1.00	Each //	35250	35250
7	Mechanical Tool Box Complete	250.00	P. Kg //	540	135000
8	MS Nut Bolts off Size	278.00	P. Kg //	550	152900
9	MS Channel 8 x 6 Kg	120.00	Sft //	1450	174000
10	Corrigeted Sheet over Electric Motor Size 20 x 6 Complete	350.00	P. Rft //	1450	54000
				S. Total	26,82,110
11	Procurement & Fixing Electrical Motor Siemens or equivalent 50 HP coupled with 12 x 12 Pump Superior Quality Local Made with foundation frame alignment etc complete	3.00	Each 	50000 1251500	150000 3754500
12	P / F Control Panel Board Size 4 x 2.5 i/c magnetic Connector 200 AMP Wiring Volt Meter etc Complete	3.00	Each	253000	759000
13	P / F L.T Copper Cable 50 mm from Panel Board to Electric Motor	120.00	P. Mtr	4113	493560
14	P / F L.T Copper Cable 120 mm	80.00	P. Mtr	7650	612000
15	P / F H.T Copper Cable 70 mm	80.00	P. Mtr	5300	424000
16	P / F Transformer 200 KVA i/c Transportation etc complete	1.00	Each	1525000	1525000
				S. Total	17,18,200
				G. Total	102,50,170


CONTRACTOR


EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

(G) Earth Work of Channel New Pumping Scheme Near Wada Chachar 0+00 to 5+000

S. No	Description of Item	Quantity	Rate	Unit	Amount
01.	Plouging 3 times	6.10	1769	P. Acre	10,791
02.	Barrow Pit Excavation undressed lead upto 100 feet soft or ordinary soil (CSR S.I No.3(a) P-1)	713500	2117.50	%0 cft	1,510,836
03.	2 Nos Extera lead for eveyry 50 additional lead or can theros for earth work (sof ordanery Hard)	499450	201.58	%0 cft	100,679
04.	Carriage of 100 Cft/5 tons of all material like stone aggregate spawl coal lime surkhi etc. B.G rail fastenings points and crossing of timber or 100 Maunds of fuel wood by trucks or any other means owned by the contractor (1 Mile Lead) (CSR S.I No. 1 P-1)	214050	407	% Cft	871,184
05.	Earth work Compaction (Soft, ordinary or Hard Soil) (b) Laying earth in 6" layer leveling dressing and watering for compaction etc. complete (CSR S.I No.13(b)P-3)	713500	354	%0 cft	252,579
				S. Total	2,746,069/-
				14% Above Est. = 384,514	3,130,583
				G. Total	3,008,553/-


CONTRACTOR


EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

(H) Construction of Modules for New Pumping Scheme Near Village Thebath

S. No	Description of Item	Quantity	Rate	Unit	Amount
01.	Excavation in foundation of buildings bridges and other structure i/c dag belling dressing, refilling around structure with excavated earth watering and ramming lead up to 5 ft: in ordinary soil. (P-4, I-18-b) (b) in ordinary Soil	390.00	3176.25	% Cft	1,239
02.	Cement concrete brick or stone ballast 1 ½" to 2" gauge ratio 1:4:8. (P-14, I-4)	39.00	9416.28	% Cft	3,672
03.	Cement concrete brick or stone ballast 1 ½" to 2" gauge ratio 1:3:6. (P-14, I-4-a)	58.50	10770.93	% Cft	6,301
04.	Cement concrete plain i/c placing compact finishing and curing complete (i/c screening and washing of stone aggregate without shuttering) ratio 1:2:4 (P-15, I-5-f)	78.00	14429.25	% Cft	11,255
05.	Pacca brickwork in foundation upto plinth cement sand mortar ratio 1:5 (P-20, I-4-d)	130.00	12176.08	% Cft	15,829
06.	Pacca Brick work on ground floor in cement sand mortar ratio 1:5 (P-20, I-5-d)	36.00	12902.08	% Cft	4,645
07.	Reinforced cement concrete work i/c all labour and material in roof slab, lintels and other structural members laid in situ or pre cast laid I Position complete in all respects. (1:2:4) 90 lbs cement, 2 cft gauge ratio. (G.S.I No. 6/a P-18)	39.00	337.00	P.Cft	13,143
08.	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastening cost of binding wire (also includes removal of rust from bars) (P, 20 I, 7) (ii) (a).	2.73	5001.70	P.Cwt	13,655
09.	Cement Plaster 1:3 ½" thick	156.00	2344.59	% Sft	3,658
10.	Fabrication of havy steel work with angles, tees, flat iron, round iron and sheet iron for making trusses, girders, lands etc. i/c cutting, drilling rivetting, handling assembling and rivetting. Handling assembling and fixing but excuding erection in position. (Page 91, Item-2)	1.00	4928.49	P. Cwt	4,928
				S. Total 01 Module	78,324/-
				Total 03 Nos: Modules 78,324/- x 3	234,973/-

30% Above.

G. Talat

305463/2

**(I) Construction of Platform for Installation of Pumps at New Pumping Scheme
Near Village Wada Chachar**

S. No	Description of Item	Quantity	Rate	Unit	Amount
1	Excavation with Hydraulic excavator lead up to 50ft (Item No 105 (b) Page 113)	10,920.00	1748.57	% Cft	19,094
2	Preparing watering and ramming surface for laying concrete (for head works only) (a) Horizontal Floor P-18 Item 18 (a)	299.00	228.09	% Sft	682
3	Cement concrete brick or stone ballast 1 ½" to 2" gauge Ratio 1:4:8.	299.00	9416.28	% Cft	28,155
4	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering Ratio 1:3:6.	990.00	12595.00	% Cft	124,691
5	Cement Concrete plain i/c placing compacting, finishing washing of aggregate w/o shuttering Ratio 1:2:4	3,420	14439.25	% Cft	493,822
6	R.C.C work in roof slab beams columns rafts lintels and other structural members laid in situ or pre-cast laid in position complete in all respects Ratio 1:2:4.	647.13	309.78	P. Cft	200,466
7	Fabrication of mild steel reinforcement for cement concrete including cutting banding laying in position making joints and fasting i/c cost of binding wire also i/c removal of rust from bars.	34.67	5001.70	P.Cwt	173,409
8	Supplying and fixing in position iron/steel grill of ¾" x ¼" size flat iron of approved design i/c painting 3 coats etc complete (Weight not to be less than 3.7 lbs/sq foot of finished grill.	660.00	180.5	P. Sft	119,130
9	Erection and removal of centering for RCC or Plain cement concret work of Deodar wood (2nd Class) (ii) Vertical. P-18 Item 19(ii)	224.00	7000.00	% Sft	15,680
10	Dumping shingle, sawls and boulders including carrige material withen 3 chain.(CSR(G) V-III Part-III Item No -17 Page-81)	4800.00	529.38	% Sft	25,410
11	Supply of Stone Bilders (9" to 12") (SR (Material) Vol-III, Part-III Six Edition-2011 Sixth Edistion)	4800.00	1400.00	% Cft	67,200
				S. Total	1,267,739/-
	<i>28% Above.</i>				<i>354967</i>
	<i>S. Total.</i>				<i>1627706/-</i>

AS

(J) Construction of Switch Room at New Pumping Scheme Near Village Wada Chachar

S. No	Description of Item	Quantity	Rate	Unit	Amount
1	Excavation in foundation of building, bridges and other structures i/c dag belling dressing refilling around the structure with excavated earth watering and ramming lead up to 5 ft. (a) In sand ashes or hard soil	903.00	2722.50	% Cft	2,458
2	Preparing watering and ramming surface for laying concrete (for head works only) (a) Horizontal Floor P-18 Item 18 (a)	126.00	228.09	% Sft	287
3	Cement concrete brick or stone ballast 1 1/2" to 2" gauge Ratio 1:4:8.	208.50	9416.28	% Cft	19,633
4	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering Ratio 1:3:6.	114.00	12595.00	% Cft	14,358
5	R.C.C work in roof slab beams columns rafts lintels and other structural members laid in situ or pre-cast laid in position complete in all respects Ratio 1:2:4.	334.00	309.78	P. Cft	103,467
6	Fabrication of mild steel reinforcement for cement concrete including cutting banding laying in position making joints and fasting i/c cost of binding wire also i/c removal of rust from bars.	17.89	5001.70	P. Cwt	89,480
7	Pacca brick work in foundation and plinth in cement sand mortar ratio 1:6.	1042.75	11948.36	% Cft	124,592
8	Pacca Brick work in ground floor in cement sand mortar Ratio 1:4.	545.25	13227.41	% Cft	72,122
9	Cement Plaster 1:3 up to 20' height.(c)3/4" thick.	358.00	2795.30	% Sft	10,007
10	Priming Coat of chalk distemper (P-54 item-23)	358.00	442.75	% Sft	1,585
11	Distemping (c) Three Coats, (P-54 Item-24)	358.00	1079.65	% Sft	3,865
12	Filling watering and ramming earth under floor with new earth (excavated from outside) lead up to one chain lift up to 5 ft.(P-4 Item 22)	1320.00	3630	% Cft	4,792
13	Supplying and fixing in position iron/steel grill of 3/4" x 1/4" size flat iron of approved design i/c painting 3 coats etc complete (Weight not to be less than 3.7 lbs/sq foot of finished grill.	64.00	180.5	P. Sft	11,552
14	Making and fixing steel grated doors with 1/16" thick sheeting i/c angle iron frame	132.00	726.72	P. Sft	95,927

S. No	Description of Item	Quantity	Rate	Unit	Amount
15	Painting new surface. (c) Preparing surface and painting of doors and windows any type (i/c edges).				
	(i) Priming Coat	264.00	521	% Sft	1,375
	(ii) Each subsequent Coat (2 Coats 374.44bx 2 = 748.88)	264.00	748.88	% Sft	1,977
	<i>95% Amm</i>			S. Total	557,478/-
	Internal Electric Work				139369 696847 13,560
16	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (Item 124 Page 15)	12.00	1130.00	Point	13,560
17	Providing and fixing backlit ceiling rose with two terminals (Page 33 Item 228)	3.00	72.00	Each	216
18	Providing and fixing Brass Ceiling Fan 48" (good quality) (P-34 Item 234)	2.00	3020.00	Each	6,040
19	Providing and fixing one way SP 5amp switch flush type (P-33 Item 19)	6.00	54.00	Each	324
20	Providing and fixing two pin 5amp plug & socket (P- 33 Item 223)	2.00	91.00	Each	182
21	Providing and layin (MAIN or SUB MAIN) PVC insulated with size 2-7/.029 copper conductor in 3/4" dia PVC condute recessed n wall or column as required. (Electric Work Composite Pae-2 Item No-10)	30.00	222.00	Mtr	6,660
22	Providing and fixing junction box as per following specification size of box 10" x 8"x5" MS plate size 16 SWG thick Clamp with nuts & bolts Cover plate with screw painting two coats of rust preventive red or side and two coats of ICI oil paint as per side requirment and instruction of EI Page 24 Item-1158*	1.00	800.00	Each	800
23	Provide and fixing circuit breaker 6,10,15,20,30,40,50 & 63 AMP SP (TB-5S) on prepared board as required. Item no 302 page 31 Electrical	2.00	916.00	Each	1,832
				S. Total	29,614/-
	<i>14% Amm</i>				4146
	<i>Final</i>				33760 1/2


CONTRACTOR


EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

(K) Construction of Discharge Box New Pumping Scheme Near Village Wada Chachar

S. No	Description of Item	Quantity	Unit	Rate	Amount
1	Excavation in foundation of building, bridges and other structures i/c dag belling dressing refilling around the structure with excavated earth watering and ramming lead up to 5 ft. (a) In ordinary soil	1708.00	2722.50	%0 Cft	4,650
2	Preparing watering and ramming surface for laying concrete (for head works only) (a) Horizontal Floor P-18 Item 18 (a)	254.00	228.09	% Sft	579
3	Cement concrete brick or stone ballast 1 1/2" to 2" gauge Ratio 1:4:8.	254.00	9416.28	% Cft	23,917
4	R.C.C work in roof slab beams columns rafts lintels and other structural members laid in situ or pre-cast laid in position complete in all respects Ratio 1:2:4.	510.00	309.78	P. Cft	157,988
5	Fabrication of mild steel reinforcement for cement concrete including cutting banding laying in position making joints and fasting i/c cost of binding wire also i/c removal of rust from bars.	27.32	5001.70	P. Cwt	136,646
6	Stone pitching hand paked with surface levelled off to the correct section with hammer dressed stone ond voids filled in 1:8 cement mortar in floor of bridges and along hands and in aprons etc. incuding three chains. (CSR(G) V-III Part-III Item No-24 Page-32)	5,550	7708.47	% Cft	427,820
				S. Total	751,601/-
	53% Above				398,348
					11,49,950/2



CONTRACTOR


EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

(L) Providing & Fixing Electric Motors i/c Pumps for New Pumping Scheme Near Village Wada Chachar

S. No	Description of Item	Quantity	Unit	Rate	Amount
	Mechanical Work	300.00	P. Rft	3525	1057500
1	P / F MS Pipe 12" Dia 2.5 mm thick	75.00	Each	4113	308475
2	P / F MS Flanges 12" Dia 4 mm Thick	3.00	Each	70500	211500
3	P / F MS Foot Valve 12" Dia 8 mm	3.00	Each	52875	158625
4	Chain Block 5 Tons Complete	121.36	P. Rft	680	82780
5	Rubber Sheet 24" Length	1.00	Each	52875	52875
6	Welding Plant 300 AMP	1.00	Each	35250	35250
7	Mechanical Tool Box Complete	250.00	P. Kg	540	135000
8	MS Nut Bolts off Size	242.00	P. Kg	550	133100
9	MS Channel 8 x 6 Kg	150.00	Sft	450	67500
10	Corrigeted Sheet over Electric Motor Size 20 x 6 Complete	300.00	P. Rft	450	135000
				S. Total	26,77,105
11	Procurement & Fixing Electrical Motor Siemens or equivalent 50 HP coupled with 12 x 12 Pump Superior Quality Local Made with foundation frame alignment etc complete	3.00	Each	1251500	3754500
12	P / F Control Panel Board Size 4 x 2.5 i/c magnetic Connector 200 AMP Wiring Volt Meter etc Complete	3.00	Each	253000	759000
13	P / F L.T Copper Cable 50 mm from Panel Board to Electric Motor	139.00	P. Mtr	4113	571707
14	P / F L.T Copper Cable 120 mm	90.00	P. Mtr	7650	688500
15	P / F H.T Copper Cable 70 mm	90.00	P. Mtr	5300	477000
16	P / F Transformer 200 KVA i/c Transportation etc complete	1.00	Each	1525000	1525000
				S. Total	10,45,281.2
					7775707
					10,45,281.2


CONTRACTOR


EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN


BID EVALUATION REPORT


	Name of Procuring Agency	Executive Engineer, Shahbaz Irrigation Division Sehwan.
02.	Tender Reference No.	N.I.T No. TC/G-55/1164 Dated: 18.08.2017.
03.	Tender Description / Name of Work	Construction of 02 Nos: New Pumping Schemes in Taluka Manjhand.
04.	Method of Procurement	Single Stage One Envelope Procedure
05.	Tender Published	SPPRA Website vide S. No. 34246 Dated: 18.08.2017 and three Leading Newspaper viz: Daily Sindh Affairs (Sindhi), Daily Karachi Times (English) and Daily Amroz (Urdu) Dated: 25.08.2017 (Photocopies attached)
06.	Total Bid Documents Sold	03 Nos:
07.	Total Bid Received	03 Nos:
08.	Technical Bid Opening Date (If Applicable)	Not Applicable
09.	No. of Bid Technically Qualified (If Applicable)	Not Applicable
10.	Bid (s) Rejected	Nil
11.	Financial Bid Opening Date	12.09.2017.

BID EVALUATION REPORT

S. No	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
01.	M/s. Ghulam Nabi & Co.	33,728,454/-	1st	13.90% Above	1st Lowest	Recommended for Award of Work
02.	M/s. Munawar Ali & Co.	36,255,619/-	2nd	22.43% Above	Being 2nd Lowest	Not Recommended
03.	M/s. Khokhar Brothers Construction	36,470,606/-	3rd	23.16% Above	3rd Lowest	Not Recommended


(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)


(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SEHWAN
(MEMBER)


(ZAHEER AHMED MEMON)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)



No. A.D(Assest)/SPPRA/34246/16-17 **737**
GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY
AUTHORITY


Karachi, dated the **13th** November , 2017

The Executive Engineer
Shahebaz Irrigation Division
SEHWAN.

Subject: NIT: NO. TC/G-55/1164/2017/Dated 18.08.2017 (Sr. # 34246).

The undersigned is directed to refer to the BER received vide letter dated 01-11-2017 on the subject Notice Inviting Tender and once again advise to furnish reply of this authority's letter of even number dated 05-09-2017 at the earliest.

2. It may be noted that the compliance of SPP Rules 2010(amended 2017) is the sole responsibility of Procuring Agency in letter and spirit.


ASSISTANT DIRECTOR (ASSESSMENT)

Copy forwarded for information to:-

- ✓ The Secretary to Government of Sindh, Irrigation Department, Karachi.
- ✓ The Staff Officer to Managing Director, SPPRA, Karachi.
- ✓ Master file.



**OFFICE OF THE EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION SEHWAN**

E-Mail:- sid_sehwan@yahoo.com

Phone # 025-4620046

No: TC/G-55/ 373 Of 2018, Sehwan dated:- 16 10/2018

To,

**The Assistant Director (Assessment).
Sindh Public Procurement Regulatory Authority
Karachi.**

**SUBJECT: NIT NO. TC/G-55/1164/2017 DATED: 18.08.2017
SR. NO. 34246.**

Reference: Your office letter No. Mng (Assest)/ SPPRA/ 34246/
17-18/11414 Dated: 22.02.2018.

In compliance of above referred letter, it is to state that the reply of your 1st letter consists on observations raised by you vide your office letter No. Mng (Assest) SPPRA / 34246 /16-17 / 741 is already sent to your office vide this office letter No. TC/G-55/1275 Dated: 12.09.2017 (Copy attached for reference).

Secondly, the delay of 57 days of award of contract (Rule-50 of SPP Rules 2010 amended up to date) is due to the matter is in the court. M/s. Shafqat Traders filed a Constitutional Petition vide No. D-2810 of 2017 in the Honourable High Court Sindh Circuit Court Hyderabad. Due to the contempt of Honourable Court the Procuring Agency could not sent documents of Publication of Award of Contract.

It is therefore request to please hoist up the documents of publication of award of contract and release the SPPRA ID that Procuring Agency may enable to start the work at Site and same may be complete as per time of completion in the best interest of Government / Public work.


(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

C.C to:

- The Chief Engineer, Sukkur Barrage Right Bank Region Larkana for kind information.
- The Superintending Engineer, Southern Sindh Circle Dadu for kind information.


(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

SPPRA INWARD DIARY

10: 4005

DATED: 28/08/2018

Panjabi





**OFFICE OF THE EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION SEHWAN**

E-Mail:- sid_sehwan@yahoo.com

Phone # 025-4620046

No: TC/G-55/ 1275 Of 2017, Sehwan dated:- 12 / 9 / 2017

To,

**The Assistant Director (Assessment)
Sindh Public Procurement Regulatory Authority
Karachi.**

**SUBJECT: NIT NO. SKP/G-66/1164/2017 DATED: 18.08.2017
SR. NO. 34246.**

Reference: Your Office Letter No. Mng (Assest) SPPRA34246/16-17 / 741
Dated: 05.09.2017.

This is with reference to letter No. cited above the annotated replies
of observations raised are as under:

S. NO	OBSERVATIONS	REPLY
01.	PA has furnished Notification of CRC for the year 2015-16. PA is required to furnish the fresh Notification of CRC in terms of Rule-31 for the year 2017-18.	The Competent Authority has been requested to issue Complaint Redressal Committee Notification for the year 2017-18. The same will be furnished as & when issued by competent authority in terms of Rule - 31.
02.	PA is required to furnish Newspaper Clippings of NIT published in English, Urdu & Sindhi Languages are required as per Rule - 17(IA)	Newspapers clipping of NIT published are enclosed.
03.	PA to ensure compliance of Para 2.21 of guidelines.	Noted for compliance.
04.	PA has not filled Para 11.2 and 12.1 of BDs with relevant information and irrelevance information has been marked as NA.	Corrections have been made, wherever necessary.

Further guidance in the matter will highly appreciated.

(ZAHEER AHMED MEMON)
**EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN**

Copy forwarded with compliments to:

- The Secretary to Government of Sindh Irrigation Department Karachi.
- The Chief Engineer, Sukkur Barrage Right Bank Region Larkana.
- The Superintending Engineer, Southern Sindh Circle Dadu.

Z.AHEER AHMED MEMON)
**EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN**