# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM TO BE FAILED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS SERVICES & GOODS

1	NAME OF THE ORGANIZATION/ DEPTT	KARACHI WATER & SEWERAGE BOARD
2	PROVINCIAL / LOCAL GOVT/OTHER	
3	TITLE OF CONTRACT	REPLACEMENT OF SUNK DOWN 12" DIA RCC RUBBER RING SEWER LINE AT GULSHAN-EZIA STREET NO.09 & 10, UC-24 ORANGI TOWN
4	TENDER NUMBER	SPPRA SR. NO.35130
5.	BREIF DESCRIPTION OF CONTRACT	Improvement of Sew System at Orangi Town
6.	FORUM THAT APPROVED THE SCHEME	MD, KW&SB
7.	TENDER ESTIMATED VALUE	Rs.973817/-
8.	ENGINEER'S ESTIMATE (Attach list of buyers)	Rs.973817/-
9.	ESTIMATED COMPLETION PERIOD (As Per Contract)	25 Days
10	TENDER OPENED ON (DATE & TIME)	24-11-2017
11	NUMBER OF TENDER DOCUMENT SOLD (Attach list of Buyers)	Nos.
12	NUMBER OF BIDS RESEIVED	Nos.
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Nos.
14	BID EVALUATION REPORT (enclose copy)	Attached
15	NAME AND ADDRESS OF THE SUCCESFUL BIDDER	M/s. TRUST CONSTRUCTION CO. KARACHI
16	CONTRACT AWARD PRICE	Rs.973817/-

		1 <sup>st</sup> Lowest M/s. TRUST CONSTRUCTION CO.
17	RANKING OF SUCCESFUL BIDDER IN EVALUATION REPORT (i>e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> Evaluation bid)	2 <sup>nd</sup> Lowest 3 <sup>RD</sup> Lowest
18	METHOD OF PROCUREMENT USED (Tick one)	
a)	Single Stage one Envelope Procedure	Domestic /Local
b)	Single Stage Two Envelope Procedure	
c)	Two Stage Bidding Procedure	
d)	Two Stage Two Envelope Bidding Procedure	
19	APPROVING AUTHORITY FOR AWARD OF CONTRACT	
20	WHETHER THE PROCUREMENT WAS INCLUDID	IN ANNUAL PROCUREMENT PLAN?
21	ADVERTISEMENT:	YES V NO
	i) SPPRS Website	
(if ye	es, give date and SPPRA's tender number) YES	<b>✓</b>
	No	
	vs Papers	
	ii) Yes give names of newspapers and dates)	YES THROUGH WEBSITE
		No ✓
22	NATURE OF COMTRACT	LOCAL V INT.
23	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING TENDER	
	DOCUMENT? (if yes, enclose of copy)	YES NO 🗸
24.	WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING TENDER	LALE THO TO
	DOCUMENT ? (if yes, enclose of copy)	YES NO 🗸

25.	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?
	YES V NO
26.	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?
	YES V NO
27	WHETHER THE SUCCESFUL BID WAS LOWEST EVALUATED BID /BEST EVALUATED BID (in case of Consultancies)
28	WHETHER THE SUCCESFUL BIDDER WAS TECHNICALLY COMPLAINT
29	WHETHER NAME OF HE BIDDERS AND THEIR QUOTED PRICE WERE REAS OUT AT THE TIME OF OPENING OF BIDS?
30	WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?
31	ANY COMPLAINTS RECEIVED  (if yes , result thereof)
	(ii yes , lesuit thereof)
32	ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TNEDER NOTICE / DOCUMENT (if yes, give details)  YES  No
33	WAS THE EXTENTION MADE IN RESPONSE YES
	(if yes, give details reasons). No ✓
34	DEVIATION FROM QUALIFICATION CRITERIA (if yes , give detailed reasons)
35	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?
	YES V NO

36	WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO. DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.  (if yes, enclose a copy)
37	WERE PROPER SAFEGAURDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC).

No

38 SPECIAL CONDITION IF ANY. (if yes, give brief description)

YES NO VES

Signature of Official Stamp of


**Authorized Officer** 

Massed Ahmed Khuhro

FOR OFFICE USE ONLY

Executive Engineer
Orangi Town K. W. & S.

SPPRA Block- No. 8, Sindh Secretariat no. 4-A, Court Road, Karachi Tele: 0219205356,021-9205369 & Fax 021-9206291





# OFFICE OF THE EXECUTIVE ENGINEER (SEW) ORANGI TOWN KARACHI WATER & SEWERAGE BOARD

No. KW&SB/E.E/2018/42

Dated: 07-02-18

M/S. TRUST CONSTRUCTION CO., Karachi.

### WORK ORDER

Subject:-

REPLACEMENT OF SUNK DOWN 12" DIA RCC RUBBER RING SEWER LINE AT GULSHAN-E-ZIA STREET NO.09 & 10, UC-24 ORANGI TOWN.


The competent authority KW&SB has been approved amounting to Rs.973817/- (Rupees Nine Lac Seventy Three Thousand Eight Hundred Seventeen Only) on item rate basis and convey the sanction by Deputy Managing Director (T/S), KW&SB/CE(W/S)/AO/WEST/2017/23 Dated: \_\_\_\_\_/\_\_/2017 under Budget code No.D-023-18

You are hereby directed to start the work immediately and complete the same within 25 days time commencing from the date of issue of this letter in case the work is delayed or left in-complete within the stipulated time, penalty of Rs.1000/- per day shall be imposed as per work rules.

EXECUTIVE ENGINEER (SEW) ORANGI TOWN, KW&SB

Copy to:-

1-S.E (West), KW&SB. 2-Office Copy



desine w. Sheet Ma. S. J. Mayoras Tower

Additional Tower

Wabele cal akonevin outh

### CONTRACT AGREEMENT


### Sanction Amount Rs.9,73,817/-

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the \_\_\_\_\_ day of \_\_\_\_\_ 201½ between The Karachi Water & Sewerage Board represented by it's The Deputy Managing Director (T/S), KW&SB (hereinafter called the "Employer") of the one part and M/S. TRUST CONSTRUCTION CO. (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz "REPLACEMENT OF SUNK DOWN 12"
DIA RCC RUBBER RING SEWER LINE AT GULSHAN-E-ZIA STREET NO.09 & 10, UC-24
ORANGI TOWN" Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witnessed as follows:-

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Sanction
  - (b) The completed Form of Bid along with Schedules to Bid:
  - (c) Conditions of Contract & Contract Data:
  - (d) The priced Schedule of Prices.
  - (e) The Specification: and
  - (f) The Drawings



WALLEST A EN INSTANTANDO Licence No. 121 propins, and market lower

2061828 O61828

Page-2

40 JAN 2018 UATE

20820

SUBJECT REPLACEMENT OF SUNK DOWN 12" DIA RCC RUBBER RING SEWER LINE AT GULSHAN-E-ZIA STREET NO.09 & 10, UC-24 ORANGI TOWN

- 高麗 樹竹 3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned; the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

M/S. TRUST/CONSTRUCTION CO.

KARACHI

Signature of Employer

UPEES IN DRUMPINGUES

11 7 2010:

**DEPUTY MANAGING DIRECTOR (T/S)** 

KW&SB

WITNESS:

WITNESS:

SUPERINTENDING ENGINEER (WEST)

KW&SB

EXECUTIVE ENGINEER (SEW)



# OFFICE OF THE CHIEF ENGINEER (W&S) DISTRICT WEST KARACHI WATER & SEWERAGE BOARD

Room No270, 2<sup>nd</sup> Floor, Old KBCA Building Behind Civic Centre, Gulshan-e-Iqbal, Karachi.

No. KW&SB/CE(W/S)/AO/WEST/2018/ 2-3

Dated: \_\_/\_\_/2018

M/S. TRUST CONSTRUCTION CO. Karachi.

### LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:

REPLACEMENT OF SUNK DOWN 12" DIA RCC RUBBER RING SEWER LINE AT GULSHAN-E-ZIA STREET NO.09 & 10, UC-24 ORANGI TOWN

REF:- Your Tender Opened on 24-11-2017.

The under signed is pleased to convey sanction for an amount to Rs.973817/-(Rupees Nine Lac Seventy Three Thousand Eight Hundred Seventeen Only) for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation Committee-I KW&SB vide Para-25/N, financially concurred-in by finance department, KW&SB vide Para-39/N to 50/N and approved by MD, KW&SB vide Para-53/N The expenditure is chargeable to BG No.D-023-18 for the financial year-2017-2018. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to Rs.19476/- being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be Rs.3408/- @ 0.35% sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Deputy Managing Director (T/S), KW&SB.

DEPUTY MANAGING DIRECTOR (T/S)

KW&SB

Copy to:-

1-DIRECTOR ACCOUNTS, KW&SB. 2-ADLFA, KW&SB. 3-EE (Sew) (ORANGI TOWN), KW&SB. 4-OFFICE COPY.

C.C to:-

1. MD, KW&SB.

21

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work:

REPLACEMENT OF SUNK DOWN 12" DIA RCC RUBBER RING SEWER LINE AT GULSHAN-E-ZIA STREET NO.09 & 10, UC-24, ORANGI TOWN

Date of Opening:

24-11-2017

### BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

0		Bidders	Bidders' Name			
S. No.	Eligibility / Qualification Criteria	M/s.Trust Construction Co.	M/s.S.O.H Construction			
1.	Registration with PEC (if applicable)	N/A	N/A			
2.	NTN	Yes -	Yes <			
3.	Sales Tax Registration (FBR)	N/A	N/A			
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes ′			
	Qualification Criteria:					
5.	Minimum three years' experience of relevant field.	Yes	Yes -			
6.	Turnover of at least last three years	Yes	Yes			
7.	Required Bid Security is attached.	Yes	Yes -			
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes			
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A			
10.	Qualified/ disqualified	Qualified <	Qualified			

(Muhammad Khalid Khan) Accounts Officer (Dist. West) Member / Secretary (Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

Muha**ndi** Ali Shaiki S.E (District West B) Member (Saifuddin)
Director (Design & Estimate)
Convener

Smy to Ex

### NIT Sr. No. SPPRA Serial No.35130

Method of Procurement: Single Stage Single Envelope.

Name of Work: REPLACEMENT OF SUNK DOWN 12" DIA RCC RUBBER RING SEWER LINE AT GULSHAN-E-ZIA STREET NO.09 & 10, UC-24, ORANGI TOWN

### MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 24-11-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

### (Attendance sheet is enclosed).

- 2. Two bidders submitted their bids till the deadline of submission.
  - M/s. Trust Construction Co.
  - ii. M/s. S.O.H Construction.
- The bids were opened at 11:30 A.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
1 111	M/s.Trust Construction Co.	Rs.9,73,816/-	Rs.20,000/-	P.O # 18281888 dt:23-11-2017 from HBL Nazimabad Branch Karachi
02	M/s.S.O.H Construction Co.	Rs.10,02,755/-	Rs.20,100/-	P.O # 18281889 dt:23-11-2017 from HBL Nazimabad Branch Karachi

- 4. The bids do not contain any cutting or over-writing.
- The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Muhammad Khalid Khan) Accounts Officer (Dist. West)

Muhayanaya Ali Si

S.E (District West-B)

Member

Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Saifuddin)

Director (Design & Estimate)

Convener



### KARACHI WATER & SEWERAGE BOARD

### OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

### **BID EVALUATION REPORT**

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.35130 I.D No
3	Tender Description/Name of Work/Item:	REPLACEMENT OF SUNK DOWN 12" DIA RCC RUBBER RING SEWER LINE AT GULSHAN-E- ZIA STREET NO.09 & 10, UC-24, ORANGI TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos €
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A e
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	24-11-2017

### 12 <u>BID EVALUATION REPORT</u>

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	* **!!!!	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Trust Construction Co.	Rs.9,73,817/-	1 <sup>st</sup> Lowest	@0.068% Below	Pay Order and required documents are available. P.O # 18281888 dt:23-11-2017 Rs.20,000/-from HBL Nazimabad Branch Karachi	Substantially Responsive
2	M/s.S.O.H Construction Co.	Rs.10,02,755/-	2 <sup>nd</sup> Lowest	@2.901% Above	Pay Order and required documents are available. P.O # 18281889 dt:23-11-2017 Rs.20,100/-from HBL Nazimabad Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Trust Construction Co. declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Muhammad Khalid Khan) Accounts Officer (Dist. West) Member / Secretary (Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

Director (Design & Estimate)

Convener

(Mohammud Mi Shaikh) S.E (District West B) Member

# COMPARATIVE STATEMENT

# Name of Work: REPLACEMENT OF SUNK DOWN 12" DIA RCC RUBBER RING SEWER LINE AT GULSHAN-E-ZIA STREET NO.09 & 10, UC-24, ORANGI TOWN

•			!		<del></del>		
	thi cha cha all	4 2 2 m	3 2: Er P	2			Item No
	thick cement plastering with 1:3 C.M on all inside wall surfaces, channel and benching i/c making required nos of main and branch channels, 3/4" dia m.s foot rest @12" c/c i/c cost of excavation in all kinds of soil, backfilling and disposal of excavated stuff etc complete as per design and instruction of Engineer Incharge.	<del></del>	Ring Joint and	assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out erection and dismantling after completion of the job. Hire charges trench	leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand upto 5 ft (1.52 m) and lead upto one chain (30.5m). 0' - 5' Depth	Excavation for pipe line in trenches and pits in Wet Silt Clay or mud i/c trimming and dressing it.	Description of Work
24.00 Nos 14529.29 Eau	<u> </u>	1200.00 Rft 367.00	8.00 Days	18000.00 Cft 5400.00		Quantity	Estimate.
Each 348,702.96		P/Rft	P/Day	%0Cft		Per	Estimated Cox
12.96 14400.00		440,400.00 368.00	12,000.00 1550.00	97,200.00 5500.00		Amount Rate	NGI TOWN
345,600.00		441,600.00	0 12,400.00	99,000.00	Amount	stru	M
15550.00 373,200		44	1600.00 12.80	5600.00 100,8	Rate Am	M/s.S.O.I Construction	







# Name of Work: REPLACEMENT OF SUNK DOWN 12" DIA RCC RUBBER RING SEWER LINE AT GULSHAN-E-ZIA STREET NO.09 & 10, UC-24, ORANGI TOWN

		tion Co.	22,080.00 9,600.00 1,002,755 1,002,755
	M/s.SOH	Construction Co.	320.00 920.00 22,080 200.00 200.00 9,600. 596.57 2800.00 46,275. 3,817 1,002,7. (Saifuddin)  Director (Design & Estimate)  Convener
!	M/s.Trust	Construction Co.	22,320.00 7,200.00 45,696.57 973,817
22	- 1	Conste	930.00 150.00 2765.00
21 MO.07 & 10, UC-24, ORANGI TOWN		Amount	21,927.12 8,640.00 45,613.94 974,484 (Muhammad Ali S.E. (District
UC-24, 0	ed Cost	Per	Each %0Cft %0Cft %0Cft
07 <b>6</b> 2 10, 1	Estimated Cost	Rate	913.63 180.00 2760.00 med Shaikh) gineer (K.N.
		Quantity	24.00 Nos 913.63 Eac 48.00 Nos 180.00 Eac 16526.79 Cft 2760.00 %00 (Maqsodd Ahmed Shaikh) Superintending Engineer (K.M.C.)
	Description of Work	Manufacturing and supplying of 21" dia RCC Manhole covers cast in situ 1:2:4 concrete ratio 3" deep at centre, reinforced with 1/2" dia tor steel bars at 4" C/C welded to a 3/16" thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c cutting and transportation with in 10 miles. 21" dia cover.	6 Making connection with the existing manhole including the cost of cutting hole in wall, making them good in C.C 1.2:4 and making the required channel etc. complete  7 Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.  TOTAL QUOTED / CORRECTED COST  (Muhammad Khalid Khan)  Accounts Officer (Dist. West-A)  Member / Secretary  KMC - Member  Su Member / Secretary
	Item No	W	y V
	- •		

## KARACHI WATER & SEWERAGE BOARD OFFICE OF THE EXECUTIVE ENGINEER ORANGI TOWN (SEWERAGE), KW&SB

imated amount Rs .

On item rate

ime Limit

25 days

enalty for delay ender Cost

1000/- P/day

Date of Opening

1000/-24-11-2017

REPLACEMENT OF SUNK DOWN 12"DIA RCC RUBBER RING SEWER LINE AT GULSHAN-E-ZIA STREET NO.09 & 10, UC-24, ORANG

	, OC-24, OI	<u>RANGI TO</u>	WN	SEWER	LINE AT
DESCRIPTION	<del></del>		21711		
DESCRIPTION OF WORK		Date	<del> </del>	<u> </u>	
acavation for pineli-	QTY	Rate in	Rate in		T
cay i/c trimming and dressing sites to alignment and shapes	<del></del>	Figure	Words	UNIT	AMOUNT
evelling of beds of trenches to correct level and grade cutting,	1	1	0743		
tointing hele	1 1	1 1	<u> </u>	7	
joining holes and disposal of surplus earth and back filling	and the state of t	1	five Many	· 1	
seemin one chain as dim to the product and back filling	STATE I	' L	3	الم	The state of the s
in charge etc (0' 5)	18000 Oft		Gree lunbery	70	QQAA. 1-
A WILLIAM STATE OF THE PARTY OF THE PARTY INCHISIVE DOCUMENTS	10000 (11	5500 =	~ \	11/0 6	110001
of drivers and assistant fuel or electric energy plate form	-014			%0cft	
land deliver denth west	TATO	'	1	1	
required for placing pumps etc. at lower depth with suction	1	j	1	1	
10000 frenches :/- 11 The first 10000 at various	J		k	].	
ganer completion of the interest and dismantling	The state of the s	O	he hours	}	
to 10 H.P pumping out	C. Marian		rela Den	سد ا	and in the second second
Providing Laying RCC pines with (Pull deep trench.	/ i i c	550 = 0	KANGA		s. 1
Providing Laying RCC pipes with (Rubber Ring Joint and fitting in trench i/c cutting fitting and interest and	08 Days	SOUTH PA	14 -c	D   ]	2400/=
and joint and		n	-1-2-10-	P/day	.001
fitting in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specific pressure.)  12"dia			ree halow		
Providing manhole 4ft dia(inside) and 5ft clear depth with CI	1200 Rf 3	68 = 2	of Eight	19.	1.11
frame (15kg) cost in its distinction and 5ft clear depth with CI		001	<u> </u>	P/Rft 4	4/600/=
frame (15kg) cast in situ with 1:2:4 CC in 9"thick wall 1:4:8	400				·
31		1	1	- 1	
	1	6	1	1	
surfaces, channel and benching i/c making required Nos of	1	208	teen	}	The said of the
main and branch channels Will making required Nos of	ł		reced	in State Control	,
main and branch channels '4" dia ms footrest @ 12" CC i/c	l	603	> lesterel	121	51.1
cost of excavation in all kinds of soil backfilling and dispose!	ب البيم مسم	- 1	1 .	10	15,600 =
of excavated stuff etc complete as per design and instruction	JH/ _		₹.		•
of the Engineer incharge.	144 Nos	00 =	-	.	
Manufacturing and supplying of 21" R.C.C. manhole cover			Ea	ach	
cast in 1:2:4 concrete ration 3 inch deep at center, reinforced		İ	İ	i	
with ½" dia tor steel bars at 4" c/c welded to 3/16 thick 2"		المرا	ŀ		
will 12 that the best of 7/9" die to be int. 1	A	Nin	<u> </u>		•
wide M. plate two hook of 3/8" dia tor bar including	- W	L.J	cod	4	35 \
compacting I/c curing and transportation with in 10 miles.	100	1. Mid		121	350/-
21"dia   24	4 Nos ( 936	2/	2 > P/c		
Making connection with the existing Manholes I/C the cost of	_	ava	lander!		
cutting holes in walls making them good in cement concrete	- DA				1
cutting notes in waits making them got a complete	150	=	` <b>Z</b> .	<sub>ch</sub> \ 72	not=
1:2:4 and making the required channel etc. complete.	2.105		ca	ch	001
Refilling the excavated stuff in trenches 6" thick layer i/c 165	526.79 2769	Two V	parts 1	110	01-
watering hammering to full compaction etc complete	Cfi	1.7 T	lule of	Cit 730	596   =
	YCL	Total:	Brook		011
			. 4	7,13	,916 -
<b>.</b> 1.	<b>)</b>	-	À		
<b>6</b> 7	2222	÷1698>>	L EER (SEW	9738	17
. <del>~</del>	EXECUTIVI	E MUCINI	EER (SEW	') '	
	ORANGI TO	OWN, K.W	'.&.S.B		

Contractor will abide all existing rule / items & condition of SPPRA Rules-2010

1/ We hereby Quoted an Amount of Rs 973816/=

In words (Mine be Savent Three

Signature of Contractor \_