

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

1) NAME OF THE ORGANIZATION / DEPTT:	Irrigation Department (SIDA)
2) PROVINCIAL / LOCAL GOVT./OTHER	Provincial Government
3) TITLE OF CONTRACT	Cement Concrate Lining of Belaro Distry from RD 0 to 45.100
4) TENDER NUMBER	BC/G-2(b)/JD/ 1976 dated. 08-11-2017
5) BRIEF DESCRIPTION OF CONTRACT	Provision of potable water due to existence of saline & seepage water
6) FORUM THAT APPROVED THE SCHEME	Government of Sindh
7) TENDER ESTIMATED VALUE	209.896 Million
8) ENGINEER'S ESTIMATE (For civil works only)	209.896 Million
9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	Twenty Four Months
10) TENDER OPENED ON (DATE & TIME)	30-11-2017 at 1-00 PM
11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	Twelve Numbers
12) NUMBER OF BID RECEIVED	Five Numbers
13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Five Numbers
14) BID EVALUATION REPORT (Enclose a copy)	Attached
15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/S Saeed Khan Construction Company Government Contractor Karim Rahim House Block # B/2 Qasimabad Hyderabad Sindh
16) CONTRACT AWARD PRICE	234.545 Million
17) RANK OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e 1st, 2nd, 3rd EVALUATION BID)	1st
18) METHOD OF PROCUREMENT USED:- (Tick one)	
a) SINGLE STAGE - ONE ENVELOPE PROCEDURE	<input checked="" type="checkbox"/>
b) SINGLE STAGE - TWO ENVELOPE PROCEDURE	<input type="checkbox"/>
c) TWO STAGE BIDDING PROCEDURE	<input type="checkbox"/>
d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE	<input type="checkbox"/>

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Managing Director (SIDA) Hyderabad

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 34191
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	1. Daiy National Courier 12-11-17 2. Daily Ibrat dt:13-11-17 3. Daily Jung 13-11-17
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLAINT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


EXECUTIVE ENGINEER
JAMRAO - DIVISION
Mirpurkhas.

FOR OFFICE USE ONLY

--

OFFICE OF THE EXECUTIVE ENGINEER JAMRAO DIVISION MIRPURKHAS

Justice Allahdino Memon Road,
Opposite Gama Stadium Mirpurkhas
Phone 0233-9290152
FAX: 0233-9290152
E-mail: - jamraodivision@gmail.com



No. BC/G-2(b) / JD / 114 of 2018, Mirpurkhas dated the 02 / 01 / 2018
To,

M/S Saeed Khan Construction Company
Government Contractor
Karim Rahim House Block # B/2
Qasimabad Hyderabad Sindh
Cell # 0222102695

Subject:- **WORK ORDER:- "CEMENT CONCRETE LINING OF BELARO DISTRY FROM RD. 0 TO 45.100" ENGINEER ORDER TO COMMENCE WORK.**

Bid evaluation report approved by the Managing Director (SIDA) Hyderabad letter No. MD/SIDA/DB-Tender/5-142/Jamrao/NC/ 5313 dated. 12-12-2017, and Acceptance letter No. BC/G-2(b)/JD/ 81 dated. 09-01-2018 for amount to Rs: - **234,545,366/- Rupees (Twenty Three Crore Forty Five Lac Forty Five Thousand Three Hundred and Sixty Six)** only for the above mentioned work issued to you by the undersigned and in accordance with Clause 32.1 instructions to bidder and clause 10.1 & 10.2 of General Conditions of Contract (Part-1) for the above contract, you are hereby given notice to commence and proceed with the work within due to stipulated period. Time of commencement of work shall be within fourteen (14) days from the date of receipt of this Order. The time allowed for completion of work is **24 months**.

You are requested to sign and date the receipt of this notice as attached here to, in acknowledgement of your having received this order to commence.


Executive Engineer
Jamrao Division Mirpurkhas

C.c.to;

- The Managing Director Sindh Irrigation & Drainage Authority Hyderabad for favour of kind information
- The Director Nara Canal area Water Board Mirpurkhas for favour of kind information.
- The Assistant Executive Engineer Mirpurkhas Sub Division for information.

SPPRA BIDDING DOCUMENT

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
(SPPRA)

STANDARD FORM OF BIDDING DOCUMENT

(Civil Works - Large Works)


This SBD shall be used for large works costing more
than Rs. 50 Million

NAME OF WORK

“CEMENT CONCRETE LINING OF BELARO
DISTRY FROM RD 0+00 TO 45+100”

ESTIMATED COST RS:205.781 MILLION

Bidding document issue to M/s Saeed Khan Construction Company
and bid fee recovered vide DR. No. 475/ 97 dated. 28 / 11 /2017, amounting to Rs:- 3000/-


EXECUTIVE ENGINEER
JAMRAO DIVISION
MIRPURKHAS.

Name of Work :- CEMENT CON

S. No.	
(A)	Total C.C Lini
(B)	Total Diversion
(C)	Total Construc
(D)	Total Village R

Executive Engineer

Recom

Executive Engineer
MIRAPUR
MIRAPUR

DIR
MIRAPUR
MIRAPUR

BILL OF QUANTITIES (A)

Name of Work :- **CEMENT CONCRETE LINING ALONG BELARO DISTRY FROM RD-0.0 TO 45.100**

Description	Unit	Quantity	Rate (Rs)		Amount (Rs)
			Figure	Words	
Jungle Clearance and Removing within 100Ft (Light)	%0Sft	2972400.00	60/-	Sixty only	178,344/-
Ploughing 3 Times	Per Acre	68.237	600/-	Six hundred only	40,942.20
Borrow pit excavation undressed lead up to 100 ft. (a) Ordinary Soil	%0 Cft	8332827.60	2500/-	Two thousand five hundred only	20,832,069/-
Earth Work Excavation in Irrigation Channel, drains etc, dressed to designed section grad profile excavated material disposed off and dressed within 50 ft lead.	%0 Cft	3988262.77	6000/-	Six thousand only	23,929,576/62
Rehandling of earth work lead upto 50 ft	%0Cft	1994131.0	1500/-	Fifteen hundred only	2,991,196/50
Extra for every 50 ft additional lead or part thereof for earthwork (2 Leads)	%0 Cft	4166414.0	800/-	Eight hundred only	33,331,31/20
Carraigo of 100 Cft tons of all materials like stone aggregate, spawl, coal, lime, lunkhi etc. B.G Rail fastening points and crossing bridge Pipes, Sheets Rail. M S Bars etc: or 1000 Nos: bricks 10"x5"x3" or 1000 Nos: tiles. 12"x6"x2" or 150Cft of Timber or 100 Maunds of Fuel wood by trucks or any other means owned by contractors. up to 2 Mile (Provision is made for 2 Mile Payment will be made as per actual carriage)	% CR	4166413.80	45/-	Forty five only	187,4886/21
Earth Work Compaction soft ordinary or hard soil (b) laying eath in 6" layer leveling, dressing, watering for compaction etc complete.	%0 Cft	3719795.30	800/-	Eight hundred only	2,975,836/24
Earth work compaction by sheep foot roller and power roller with optimum moisture content. 85% modified AASHO density.	%0 Cft	7324174.80	2300/-	Two thousand & three hundred only	16,845,602/04
Formation Dressing and Preparing Sub grade					
(a) In Bed	% Sft	759720.0	150/-	one hundred & fifty only	1,13,9580/-
(b) On Slope	% Sft	690704.0	200/-	Two hundred only	1,38,1408/-
Cement Plaster 1 1/2" Thick Ratio					
(a) In Bed	% sft	.683748.00	2000/-	Two thousand only	1,36,74960/-
(b) On Slope	% sft	713001.60	2100/-	Two thousand & one hundred only	14,97,3033/60
Cement concrete Plain including placing, compacting, finishing and curing, complete (including screening and washing at stone aggregate without shuttering (c) Ratio 1:2:4					
(a) In Bed	% Cft	184234.0	24000/-	Twenty four thousand only	44,216,160/-
(b) On Slope	% Cft	217861.6	28000/-	Twenty eight thousand only	6,102,360/-
Erection and removal fo centering for R.C.C or plain cement coucret works Partial Wood (2nd Class) for partial wood (1) Vertical	% Sft	58973.87	450/-	Four hundred & fifty only	26,5882/42
Filling Expansion joints with bitumen.	Per Rft	155194.40	30/-	thirty only.	4,655,832/-

Total of Contracting Rs. **2,74,30,300/03**

Executive Engineer
 Divisional Engineer
 Civil Engineering

Block No. 3/1
 Kasimabad.

BILL OF QUANTITIES (B)

Name of Work :-

**DIVERSION OF CEMENT CONCRETE LINING OF
BELARO DISTRY FROM RD-0.0 TO 45.100**

S. No.	Description	Unit	Quantity	Rate (Rs)		Amount (Rs)
				Figure	Words	
1	Borrow pit excavation undressed lead up to 100 ft. (a) Ordinary Soil	%0 Cft	1012303.60	800/-	Eight hundred only.	809842.88/-
2	Extra for every 50 ft additional lead or part thereof for earthwork (2 Leads)	%0 Cft	708612.52	100/-	One hundred only	70861.252/-
3	Carraige of 100 Cft tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing bridge Pipes, Sheets Rail. M S Bars etc: or 1000 Nos: bricks 10"x5"x3" or 1000 Nos: tiles. 12"x6"x2" or 150Cft of Timber or 100 Maunds of Fuel wood by trucks or any other means owned by contractors. up to 5th Mile (Provision is made for 2 Mile Payment will be made as per actual carriage)	% Cft	303691.08	70/-	Seventy only.	212,583.756/-
4	Earth Work Exacavation in Irrigation Channel, drains etc, dressed to designed section grad profile excavated material disposed off and dressed within 50 ft lead.	%0 Cft	0.00	1800/-	One thousand Eight hundred only.	0.00
5	Earth Work Compection soft ordinary or hard soil (b) laying eath in 6" layer leveling, dressing, watering for compection etc complete	%0 Cft	1012303.60	150/-	one hundred, fifty only	151,845.54/-
6	Rehandling of earth work lead upto 50 ft	%0Cft	1012303.60	600/-	Six hundred only.	607382.16/-
Total Diversion of Belaro Distry Rs:-						1,852,515.59/-

[Signature]
Executive Engineer
Belaro District
Muzaffarpur

[Signature]
Saeed Khan Const: Co:
Karim Rahim House
Block No: B/7 Qasimabad
Hyderabad.

BILL OF QUANTITIES (C)

Name of Work :- **CONSTRUCTION OF OUTLETS (33 NOS) ALONG BELARO DISTRY**

Description	Unit	Quantity	Rate (Rs)		Amount (Rs)
			Figure	Words	
Dismantling brick work in lime or Cement mortar	% Cft	9024.18	1200/-	One thousand two hundred only	108290/-
Excavation in Foundation of building bridges and other structures including dag-belling dressing refilling around struture with excavated eath watering and ramming lead up to 5 ft. (b) in ordinary soil.	% Cft	34848.0	4000/-	Four thousand only	139,392/-
Cement Concrete Plain including Placing compaction, finishing and washing of stone aggregate without shuttering Ratio 1:3:6	% Cft	10032.0	25000/-	Twenty five thousand only	2508300/-
Cement Concrete Plain including Placing compaction, finishing and washing of stone aggregate without shuttering Ratio 1:2:4	% Cft	6930.0	35000/-	Thirty five thousand only	2425500/-
Erection and removal fo centering for R.C.C or plain cement concret works Partial Wood (2nd Class) for partial wood (i) Vertical	% Sft	1980.0	3500/-	Three Thousand five hundred only	69300/-
Pacca brick work in foundation and plinth in cement sand mortar ratio 1:4	% Cft	15064.50	20000/-	Twenty thousand only	3012900/-
Pacca brick work other than building, including striking of joints up to 20 feet height (a) cement sand mortar ration 1:4	% Cft	17011.50	20000/-	Twenty thousand only	3402800/-
Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement ans its labour for its bending & binding which will be paid separately. this rate also i/c all kinds of form moulds lifting shuttering curing rendering and finishing the exposed surface and washing for concrete Ratio 1:2:4	Cft	2283.19	40/-	Fourty only	91328/-
Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending wire (aslo includes removal of rust from bars)	P.Cwt	101.928	7000/-	Seven thousand only	713496/-
Cement Plaster 1:4 up to 20 feet height 1/2" thick	% Sft	12853.50	2800/-	Two thousand eight hundred only	359898/-
Cement Plaster 1:3 up to 20 feet height 3/8" thick	% Sft	12853.50	2900/-	Two thousand nine hundred only	372752/-
Providing and Fixing steel fram / AFM block along with steel plate, lock and locking arrangements.	Each	33.0	75000/-	Seventy five thousand only	2475000/-
Total of 01 No. Outlet Rs:-					
Total of 33 Nos. Outlets Rs:-					15,678,156/-

[Signature]
Executive Engineer
Division Manager
RAO - LAWSON

[Signature]
26.55

Saeed Khan Const: Co:
Karnal Bahim House
Block No: 1/2 Qasimabad
Hyderabad.

BILL OF QUANTITIES (D)

REPAIR / RECONSTRUCTION OF VILLAGE ROAD BRIDGES (05 NOS)
At RD 2.0, 5.700, 8.000, 22.000 & 24.800 ALONG BELARO DISTRY


Part of Work :-

Description	Unit	Quantity	Rate (Rs)		Amount (Rs)
			Figure	Words	
Dismantling Brick Work in Frame or Cement Mortar	% Cft	1235.0	1000/-	One thousand only	12,350/-
Dismantling Cement Concrete reinforced separating reinfor cement Mass Concrete Clearing and Straightening the same	% Cft	1038.0	4000/-	Four thousand only	41,520/-
Excavation in Foundation of building bridges and other structures including bell dressing refilling around structure with excavated earth watering and ramming lead up to 5 ft (b) in ordinary soil.	% Cft	8044.0	3000/-	Three thousand only	24,132/-
Erection and Removal of Centering for R.C.C or plain cement concrete works of Partial wood (2nd - Class) Vertical	% Sft	1014.0	2800/-	Twenty eight hundred only	28,392/-
Cement Concrete Bricks or Stone Ballast 1 1/2" to 2" gauge Ratio 1:4:3	% Cft	1280.0	7600/-	Seventy six hundred only	97,280/-
Cement Concrete Plain including compaction, finishing and striking, complete (including screening and washing of stone aggregate without shuttering) (h) Ratio 1:3:6	% Cft	1274.0	11500/-	Eleven thousand five hundred only	146,510/-
Brick Work in Foundation and Plinth in Cement Sand Martor Ratio 1:4	% Cft	1057.0	10500/-	Ten thousand five hundred only	110,985/-
Brick Work other than including Striking of joints up to 20 feet high Cement Sand Martor Ratio 1:4	% Cft	3921.0	11000/-	Eleven thousand only	431,310/-
Cement Concrete Plain including Placing Compacting Finishing and striking complete (including screening and washing at stone aggregate without shuttering) (f) Ratio 1:2:4	% Cft	1970.0	13300/-	Thirteen thousand three hundred only	262,010/-
Reinforcement cement concrete work i/c labour and material except the cost of steel reinforcement and its labour for its binding & binding which will be paid separately, this rate also include all kinds of form moulds lifting shuttering curing and finishing the exposed surface and washing for shingle 1:2:4 RCC work in roof, slab, beam, column rafts, limits and other structural members fixed in situ or pre-cast laid in position completed in all respects. (f) 90 lbs cement, 2cft sand, 4cft shingle, 1/8" 1/4" gauge.	P. Cft	2378.0	320/-	Three hundred twenty only	760,960/-
Fabrication of mild steel reinforcement for cement concrete i/c cutting bending, laying in position making joints i/c cost of binding wire (also includes removal of rust from bars 7 lbs) (b) using for Tor bars)	P. Cwt	147.18	4000/-	Four thousand only	588,720/-
Cement Plaster 1:2 upto 12" Height 3/4" Thick	% Sft	2656.0	2800/-	twenty eight hundred only	74,368/-
Ho - Handling of Earth Work up to a lead of 50 ft.	% Cft	8044.0	10400/-	Ten thousand four hundred only	836,576/-
Full hire charge of the pumping set per day inclusive of wages of drives and resistant fuel of electricity energy plate etc. required for placing pumps etc at greater depths with suction and delivery pipes for pumping out water found at various depths from trenches including the cost of erection and dismantling after the completion of the job	P Day	16.0	1100/-	Eleven hundred only	17,600/-
Note: For working the pump beyond 8 hours the following payment shall be made. The charges of the pumping set shall be used for 24 hours: - For pumping set of upto 10hp	P Hour	128.0	200/-	Two hundred only	25,600/-

Total of 05 Nos. Road Bridges Rs - 2705,394.60

Saeed Khan Const. Co.
Karam Rahim House
Block No: B/2 Qasimabad
Hyderabad.

ENGINEER
Executive Engineer
RAJIV DIVISION



Stamp
Stamp under Mirpurkhas
S.No. 35 Dated 15/07/18

M/S Saeed Khan Construction Company

Page No.2

M/S Saeed Kahn Construction Company accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, with any other right and remedies available to PA under any law contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, **M/S Saeed Kahn Construction Company** agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by **M/S Saeed Kahn Construction Company** as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

Naeem Akhtar Memon
(Procuring Agency)
Naeem Akhtar Memon
Executive Engineer
Jamrao Division Mirpurkhas

Saeed Khan Const. Co.
Saeed Khan Const. Co.
Karim Rahim House
Block # B/2 Qasimabad
Hyderabad
Government Contractor
Karim Rahim House Block # B/2
Qasimabad Hyderabad Sindh
Telephone # 0222102695



**IRRIGATION DEPARTMENT
GOVERNMENT OF SINDH**



BID EVALUATION REPORT

FOR

CEMENT CONCRET LINING OF BELARO DISTRY
FROM RD. 0 TO 45.100





JAMRAO DIVISION MIRPURKHAS


BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Jamrao Division Mirpurkhas
2	Tender Reference No.	N0.BC/G-2(b)/ JD/ 1976 dated. 08-11-2017
3	Name of Work	CC. LINING OF BELARO DISTRY FROM RD. 0 TO 45.100
4	Method of Procurement	Single stage - One Envelope Procedure
5	Tender Published	Daily News papers i.e Daily National Courier (English) Daily Ibrat (Sindhi), Daily Jung (Urdu) Daily Diffa (Urdu) Daily Naeabatt (Urdu) as well as Hosted in SPPRA Website at S.No.34191 dated.10-11-2017
6	Tender Bid Documents Sold	12 Nos
7	Total Bid Received	05 Nos
8	Technical Bid Opening Date	--
9	No. of Bid Technically Qualified	05 Nos
10	Bid Rejected	No any reject
11	Financial Bid Opening date	30-11-2017
12	Evaluation	

S.No	Name of Firm of Bidder	Cost offered by the Bidders	Ranking in Terms of cost	Comparison with estimate	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/S Saeed Khan Construction Company	234,545,366.00	1st	13.98%	1st Lowest	Lowest Hence accepted
2	M/S Khokhar Brother Construction	235,588,195.98	2nd	14.48%	2nd Lowest	Rejected
3	M/S Muhammad Balaj Enterprises	236,054,567.17	3rd	14.71%	3rd Lowest	Rejected
4	M/S Atta Muhammad Bughio	236,720,577.00	4th	15.03%	Higher	Rejected
5	M/S Abdul Haq Banglani	241,279,801.84	5th	17.25%	Higher	Rejected


Amjad Parvez Dahwach
 Chairman/Director
 Nara Canal Area Water Board
 Mirpurkhas


Naeem Akhtar Memon
 Executive Engineer
 Jamrao Division Mirpurkhas
 Secretary/Member


Muhammad Hanif Dal
 Executive Engineer
 Highway Division Mirpurkhas
 Member

Bid Evaluation Report is hereby approved.



Technical Officer
 Sindh Irrigation & Drainage Authority
 Hyderabad.


Managing Director
 Sindh Irrigation & Drainage Authority
 Hyderabad.

FINANCIAL

For the work C

S.#	Detail of Estimate	Amount in million	M
1	Estimated cost	205.781	Amour
Estimated Cost :-		205.781	Total B
1	M/S Khokhar Brother Construction	<u>Bid Cost :-</u> 235.588	(-) <u>Esti</u> 205
2	M/S Saeed Khan Construction Company.	<u>Bid Cost :-</u> 234.545	(-) <u>Esti</u> 205
3	M/S Abdul Haq Banglani	<u>Bid Cost :-</u> 241.279	(-) <u>Esti</u> 205
4	M/S Atta Muhammad Bhugio	<u>Bid Cost :-</u> 236.720	(-) <u>Esti</u> 205
5	M/S Muhammad Balaj Enterprises	<u>Bid Cost :-</u> 236.054	(-) <u>Esti</u> 205


Muhammad Hanif Dal

Executive Engineer

Highway Division Mirpurkhas

Member

ADP SCHEME FOR

C.C. LINING OF BELARO DISTRY FROM RD. 0 TO 45.100

FINAL BID EVALUATION REPORT

1. **INTRODUCTION:**

The administrative approval of this Scheme accorded by the Sindh Govt: in favour to Managing Director Sindh Irrigation & Drainage Authority (SIDA) Hyderabad, for execution of scheme namely "CC. Lining of Belaro Distry from RD. 0 to 45.100 at the cost of Rs:- 205.781 million vide No. FD-SO(DEV:-II) 7 (53) 2017-18 Karachi dated. 30-10-2017.

2. **INVITATION OF BIDS**

The bids invited by the Executive Engineer Jamrao Division Mirpurkhas, from interested firms, licensed by the (PEC) in the category C-3 or above vide Invitation for bid No. BC/G-2 (b) / JD / 1976 dated. 08-11-2017, and hosted in SPPRA website S.No. 34191 dated. 10-11-2017 and also published in various news papers. with date of issue / receiving of bidding documents from 10-11-2017 upto 12-0 Noon and opening dated 30-11-2017 at 1-00 PM, and hosted in SPPRA website S.No. 34191 dated. 10-11-2017.

Qualification Criteria

A	Company Profile C-5 (PEC) (Firm/contractor have been is business of 40 m during last three years	Pass/Fail
B	Financial Status (average annual turn over PKR 40 m and above during last 2 years	Pass/Fail
C	Under taking / Affidavit for defaulted nor involved in legislation with any Govt: Deptt:	Pass/Fail
D	Registration with Sindh Revenue Board and other relevant Tax Department	Pass/Fail

As per guidelines of SPPRA that the contractor/firm who fail to qualify in any of the below section shall be disqualified from the Bid process.

RECOMMENDATION:-

Based on evaluation data the following Contractors/Firms are recommended for taking part in bidding process and bidding document issued.

S.NO:	NAME OF CONTRACTORS/FIRMS	PASS/FAIL	REMARKS
1	M/S Khokhar Brother Construction	Pass	
2	M/S Mudasir Adil & Co:	Pass	
3	M/S Orient Engineering works	Pass	
4	M/S S.S. D. Enterprises	Pass	
5	M/S Abdul Rasheed Bhutto	Pass	
6	M/S F.B Enterprises	Pass	
7	M/S Saeed Khan Construction Company	Pass	
8	M/S Abdul Haq Banglani	Pass	
9	M/S Abdul Sattar Arbani & Co:	Pass	
10	M/S Muhammad Balaj Enterprises	Pass	
11	M/S Atta Muhammad Bughio	Pass	
12	M/S KAYBEE Constructors	Pass	

3. PREPRATION & SUBMISSION OF BIDDING DOCUMENTS BY CONTRACTORS

Five contractors submitted their Bids out of Twelve contractors upto 30-11-2017, at 12-0 Noon

4. OPENING AND EVUALATION OF BIDDING DOCUMENTS

The Bid submitted by the Five Bidders were opened by a committee formed by the Managing Director SIDA Hyderabad vide his notification No. MD/SIDA/DB-P-Committee/3715 dated.13-09-2017.

The committee comprised members as under :-

- | | | |
|---|--------------------|--------------------------|
| 1. Director NCAWB Mirpurkhas | Chairman | Mr. Amjad Pervez Dahwach |
| 2. Executive Engineer
Jamrao Division Mirpurkhas | Member / Secretary | Mr. Naeem Akhtar Memon |
| 3. Executive Engineer
High way Division Mirpurkhas | Member | Mr. Muhammad Hanif Dal |

The Five Bids were received on 30-11-2017 and the same were opened by the committee on the same day at 1-0 PM, all the committee members & Contractors were present at the time of Bid opening. The bid quoted by bidders are as under:


S.No	Name of Bidders	Quoted bid Amount (Rs: in million)
1	M/S Khokhar Brother Construction	235.588
2	M/S Saeed Khan Construction Company	234.545
3	M/S Abdul Haq Banglani	241.279
4	M/S Atta Muhammad Bughio	236.720
5	M/S Muhammad Balaj Enterprises	236.054

5.

RECOMMENDATION

M/S Saeed Khan Construction Company Govt: Contractor has quoted the lowest bid amount i.e Rs :-234,545,366.00

The committee is therefore recommend for award and signing of the contract with M/S Saeed Khan Construction Company Government Contractor for the work of CC Lining of Belaro Distry from RD. 0 to 45.100.


Naeem Akhtar Memon
Executive Engineer
Jamrao Division Mirpurkhas

OFFICE OF THE EXECUTIVE ENGINEER JAMRAO DIVISION MIRPURKHAS

Justice Allah Dino Road
Opposite Gama Stadium Mirpurkhas
Phone 0233-9290152
FAX: 0233-9290130
E-mail: - jamraodivision@gmail.com



No. BC / G-2(b) / JD / 1976 of 2017, Mirpurkhas dated the 9 / 11 / 2017

Say No To Corruption

INVITATION FOR BIDS.

The sealed Tender as per SPPRA rules 2010 (Amended 2013) are hereby invited from the interested persons / contractors/firms on standard bidding documents (SBD's) for following works. In accordance with the relevant provisions of PEC by laws.

S.#	Name of work	Cost of work	Earnest Money	Period for Completion	Category
1.	Cement Concrete Lining of Belaro Distry from RD 0+00 to 45+100.	205.781 Million	5% of Bid	24 Months	C-3
2.	Construction Cement Concrete Lining of Lakhaki Distry from RD 0+00 to 57+500.	312.408 Million	5% of Bid	24 Months	C-3

1. Bidder may obtain information by acquiring the Bidding documents (SBD'S) from the office of the Executive Engineer Jamrao Division near Gama Stadium Mirpurkhas from the date of publication of NIT in newspapers or hoisting on the SPPRA website or down load. Bidding documents from SPPRA web site any working days during office hours from the date of publication in news papers upto 30/11/2017 at 12-00 Noon.
2. A complete set of bidding documents may be purchased by an interested bidder on submission of a written application to the office of undersigned and upon payment of a non-refundable fee Rs: 3000/- Rupees (Three thousand) only.

3. Tender must be accompanied by a bid security in the amount of 5% in shape of call deposit from any scheduled bank of Pakistan in favour of the Executive Engineer Jamrao Division Mirpurkhas and must be delivered to the undersigned at or before 12-00 Noon on 30/11/2017. Tender will be opened at 1-00 PM on 30-11-2017 before procurement committee in the presence of bidders representatives who choose to attend at the same address.


4. Procuring agency reserves right and reject all bids or proposals as per SPPRA Rule 2010 (Amended 2013)

5. Only eligible bidders with the following qualifications should participate in this bidding viz:

- Registered with Pakistani Engineering Council in relevant category of the above work.
- Has completed at least two contracts of C.C Lining in Sindh each with a value equivalent to PKR 200 Million during last three years i/c satisfactory completion certificates.
- Has an average annual turnover of amount equivalent to PKR 250 million during the last (3) years.
- List of equipment / machinery and qualified staff required in C.C Lining available with the firm.
- The under taking / Affidavit on stamp paper by firm /contractor to the effect that neither firms/contractor have ever been black listed / defaulted nor involved in legislation with any Government Department.
- The contractor/firm should be registered with Sindh Revenue Board and other relevant tax authorities.

Completed at least two contracts of lining in Sindh each with a value equivalent to works 200

Million.


R&I incharge
Advertisement Section
Information Department
Govt. of Sindh, Karachi

6. In case of the undersigned or any member of procurement committee is out of head quarter or in case of public holiday, the bids shall be opened on next day.
7. If the bidding process remain un-respond in first attempt the Schedule of second attempt will be as under:-

The aforesaid Bid is invited subject to the condition that if any agency quoted their rates 20% below or above of the Estimate rates may be treated as cancelled and same will be extended and considered next date already fixed in the Notice for Bids


2 nd Attempt	Date Receipt	Date of Opening
	05-12-2017 upto 1.00 PM	05-12-2017 upto 2.00 PM

/

NAEEM AKHTAR MEMON
EXECUTIVE ENGINEER
JAMRAO DIVISION MIRPURKHAS

Copy f.w.cs to:-

- The Managing Director Sindh Public Procurement Regulatory Authority Barrack No. 08, Sindh Secretariat No.4-A, Court Road Karachi for placement the same on authority website.
- The Managing Director Sindh Irrigation & Drainage Authority Hyderabad for favour of kind information with request to up load the same on web site of SIDA.
- The Director Nara Canal Area Water Board (SIDA) Mirpurkhas for favour of kind information.
- The Director for Information (Advertisement) Public Relation Department Government of Sindh Block No. 96 Sindh Secretariat Karachi for insertion in only three Newspapers (English, Urdu & Sindhi) for wide publicity.
- The Executive Engineer (All) of Nara Canal Area Water Board (SIDA) Mirpurkhas for information and wide publicity.
- Copy for Notice Board.


EXECUTIVE ENGINEER
JAMRAO DIVISION MIRPURKHAS

tion sues'

on.
additional secretary
that his department
health sterilization
hulam Muhammad
College Hospital
adh Govt Lyari Gen-
rachi and Dr Ruth
tal Karachi which
within 12 weeks.
heart Sterilization
which would be in-
Hospital Larkana
The order for acquir-
ns has already been
a three incinerations
itals in Shikarpur,
nd Badin," he added.
secretary health;
ime to submit a de-
remaining 14 incin-
ected that these 14
d be provided to re-
in Sindh.

Day'

o create awareness
g the masses about
cts of diabetes man-
ent and the dangers
complications.
elaborate program
een chalked out for
ay starting at 9.00
which includes
ning for Diabetes by
glucose testing,
t and height meas-
t to detect obesity.
cal professionals
pecialists would be
nt at the Institute
ve medical advice
etary instructions
ting persons.

cares, while panic
gripped the locality.
Later on, the party can-
celled its plan to stage
the march to visit the
monument in Karachi's
Azizabad area.

MQM-P chief Dr
Farooq told media
that the party was not
given permission to
stage march to the
monument at Jinnah
Ground.

However, some lim-
ited party men decided
to visit the monument.

Alleged robber killed in encounter

By Staff Reporter

KARACHI: Police
yesterday claimed to
have killed an alleged
robber during an en-
counter and arrested
nine criminals from dif-
ferent parts of the me-
tropolis.

Korangi's police team
killed an alleged robber
during an encounter in
Coastguard Chowrangi,
while his accomplice
managed to flee the
scene.

The Police also
claimed to have recov-
ered weapons, a motor-
cycle and snatching mo-
bile phones from the
spot.

Separately, during
search operations in
Baldia Town, Saeedabad
and Ittehad town areas
police apprehended nine
accused, including an
Afghan national.

Four accused were
identified as Nasir
Ahmed, Rafiq, Shafqat
and Nadeem.

They were shifted to
police stations for fur-
ther investigation.

we made serious efforts to
move forward but PSP
Chairman — Mustafa
Kamal wasted the
chance," Sabzwari said
while addressing a press
conference in Karachi.

"We don't want a
merger with the PSP," he
declared, adding that it
was the PSP that wanted
to merge with MQM-P.

He also said that
Kamal had made many
allegations against MQM-
P but still came to com-
mon grounds with the
party. Slamming the PSP
chief for making serious
allegations against the in-

earlier statement that
politics in the name of
Muhajirs should end,
stating that he should
have said that injustices
against Muhajirs should
be brought to an end.

"People will remember
your claims from today
and those you made be-
fore," he said, referring to
Kamal's recent state-
ments. "People will re-
member your claims in
the coming elections."

Sabzwari also claimed
that ninety percent of the
workers are in contact
with the party, and will
return to the MQM-P

that the Pakistan Peoples'
Party has failed to do the
same in the province,"
Sabzwari said, adding
that his party only wishes
to establish an effective
local body system.

In reference to Kamal's
press conference earlier
today, Sabzwari remarked
that PSP's media talk had
damaged its reputa and it
would become evident in
the approaching elections.

MQM-P leader Amir
Khan also spoke towards
the end of the press con-
ference to say that the
party 'is and will always
remain united.'



OFFICE OF THE EXECUTIVE ENGINEER JAMRAO DIVISION MIRPURKHAS

Justice Allah Dino Road Opposite Gama Stadium, Mirpurkhas.

Phone: 0233-9290152 Fax: 0233-9290130

E-mail: jamraodivision@gmail.com - No. BC/G-2(b)/JD/1976 of 2017

Mirpurkhas dated the 8/11/2017

INVITATION FOR BIDS

The sealed Tender as per SPPRA rules 2010 (Amended 2013) are hereby invited from the interested persons/contractors/firms on standard bidding documents (SBD's) for following works. In accordance with the relevant provisions of PEC by laws.

Sr. No	Name of Works	Cost of Work	Earnest Money	Period of Completion	Category
1.	Cement Concrete Lining of Belaro Distry from RD 0+00 to 45+	205.781 Million	5% of Bid	24 Months	C-3
2.	Construction Cement Concrete Lining Lakhaki Distry from RD 0+00 to 57+500.	312.408 Million	5% of Bid	24 Months	C-3

1. Bidder may obtain information by acquiring the Bidding documents (SBD'S) from the office of the Executive Engineer Jamrao Division near Gama Stadium Mirpurkhas from the date of publication of NIT in newspapers or hoisting on the SPPRA website or down load. Bidding documents from SPPRA web site any working days during office hours from the date of publication in newspapers upto 30/11/2017 at 12:00 Noon.

2. A complete set of bidding documents may be purchased by an interested bidder on submission of a written application to the office of undersigned and upon payment of a non-refundable fee Rs: 3000/- Rupees (Three thousand) only.
3. Tender must be accompanied by a bid security in the amount of 5% in shape of call deposit from any scheduled bank of Pakistan in favour of the Executive Engineer Jamrao Division Mirpurkhas and must be delivered to the undersigned at or before 12:00 Noon on 30/11/2017. Tender will be opened at 1:00 PM on 30/11/2017 before procurement committee in the presence of bidders representatives who choose to attend at the same address.

4. Procuring agency reserves right and reject all bids or proposals as per SPPRA Rule 201 (Amended 2013) 5. Only eligible bidders with the following qualifications should participate in this bidding viz:

- Registered with Pakistani Engineering Council in relevant category of the above work.
 - Has completed at least two contracts of C.C Lining in Sindh each with a value equivalent to PKR 200 Million during last three years i/c satisfactory completion certificates. 0 Has an average annual turnover of amount equivalent to PKR 250 million during the last (3) years.
 - List of equipment / machinery and qualified staff required in C.C Lining available with the firm.
 - The under-taking / Affidavit on stamp paper by firm/contractor to the effect that neither firm/contractor have ever been black listed/ defaulted nor involved in legislation with any Government Department.
 - The contractor/firm should be registered with Sindh Revenue Board and other relevant tax authorities.
 - Completed at least two contracts of lining in Sindh each with a value equivalent to work 200 Million.
6. In case of the undersigned or any member of procurement committee is out of head quarter or in case of public holiday, the bids shall be opened on next day.
7. If the bidding process remain un-respond in first attempt the Schedule of second attempt will be as under:-
The aforesaid Bid is invited subject to the condition that if any agency quoted their rates 20% below or above of the Estimate rates may be treated as cancelled and same will be extended and considered next date already fixed in the Notice for Bids

	Date Receipt	Date of Opening
2nd Attempt	5-12-2017 upto 1.00 PM	05-12-2017 upto 2.00 PM

EXECUTIVE ENGINEER
JAMRAO DIVISION MIRPURKHAS

INF-KRY 4747/17

National Courier Sunday
Dec 12-11-2017

4747/17 J

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS**

1) NAME OF THE ORGANIZATION / DEPTT:	Irrigation Department (SIDA)
2) PROVINCIAL / LOCAL GOVT./OTHER	Provincial Government
3) TITLE OF CONTRACT	Construction Cement Concrete Lining of Lakhaki Distry from RD 0 to 57.500
4) TENDER NUMBER	BC/G-2(b)/JD/ 1976 dated. 08-11-2017
5) BRIEF DESCRIPTION OF CONTRACT	Provision of potable water due to existence of saline & seepage water
6) FORUM THAT APPROVED THE SCHEME	Government of Sindh
7) TENDER ESTIMATED VALUE	318.657 Million
8) ENGINEER'S ESTIMATE (For civil works only)	318.657 Million
9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	Twenty Four Months
10) TENDER OPENED ON (DATE & TIME)	30-11-2017 at 1-00 PM
11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	Nine Numbers
12) NUMBER OF BID RECEIVED	Three Numbers
13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Three Numbers
14) BID EVALUATION REPORT (Enclose a copy)	Attached
15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/S Orient Engineering works Government Contractor Karim Rahim House Block # B/2 Qasimabad Hyderabad Sindh
16) CONTRACT AWARD PRICE	358.036 Million
17) RANK OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e 1st, 2nd, 3rd EVALUATION BID)	1st
18) METHOD OF PROCUREMENT USED:- (Tick one)	
a) SINGLE STAGE - ONE ENVELOPE PROCEDURE	<input checked="" type="checkbox"/>
b) SINGLE STAGE - TWO ENVELOPE PROCEDURE	<input type="checkbox"/>
c) TWO STAGE BIDDING PROCEDURE	<input type="checkbox"/>
d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE	<input type="checkbox"/>

**PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.**

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Managing Director (SIDA) Hyderabad

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 34191
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	1. Daiy National Courier 12-11-17 2. Daily Ibrat dt:13-11-17 3. Daily Jung 13-11-17
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLAINT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer

[Handwritten Signature]
 EXECUTIVE ENGINEER
 JAMRAO DIVISION
 Mirpurkhas.

FOR OFFICE USE ONLY

--

OFFICE OF THE EXECUTIVE ENGINEER JAMRAO DIVISION MIRPURKHAS

Justice Allahdino Memon Road,
Opposite Gama Stadium Mirpurkhas
Phone 0233-9290152
FAX: 0233-9290152
E-mail: - jamraodivision@gmail.com



No. **BC/G-2(b) / JD / 113** of 2018, Mirpurkhas dated the **12 / 01 / 2018**
To,

M/S Orient Engineering Works
Government Contractor
Karim Rahim House Block # B/2
Qasimabad Hyderabad Sindh
Telephone # 650659.

Subject:- **WORK ORDER:- "CEMENT CONCRETE LINING OF LAKHAKI DISTRY FROM RD. 0 TO 57.500" ENGINEER ORDER TO COMMENCE WORK.**

Bid evaluation report approved by the Managing Director (SIDA) Hyderabad letter No. MD/SIDA/DB-Tender/5-140/Jamrao/NC/ 5354 dated. 13-12-2017, and Acceptance letter No. BC/G-2(b)/JD/ 80 dated. 09-01-2018 for amount to Rs: - **358,036,411/- Rupees (Thirty Five Crore Eighty Lac Thirty Six Thousand Four Hundred and Eleven)** only for the above mentioned work issued to you by the undersigned and in accordance with Clause 32.1 instructions to bidder and clause 10.1 & 10.2 of General Conditions of Contract (Part-1) for the above contract, you are hereby given notice to commence and proceed with the work within due to stipulated period. Time of commencement of work shall be within fourteen (14) days from the date of receipt of this Order. The time allowed for completion of work is **24 months.**

You are requested to sign and date the receipt of this notice as attached here to, in acknowledgement of your having received this order to commence.


Executive Engineer
Jamrao Division Mirpurkhas

C.c.to ;

- The Managing Director Sindh Irrigation & Drainage Authority Hyderabad for favour of kind information
- The Director Nara Canal area Water Board Mirpurkhas for favour of kind information.
- The Assistant Executive Engineer Mirpurkhas Sub Division for information.

SPPRA BIDDING DOCUMENT

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
(SPPRA)

STANDARD FORM OF BIDDING DOCUMENT

(Civil Works – Large Works)

This SBD shall be used for large works costing more
than Rs. 50 Million

NAME OF WORK

“CEMENT CONCRETE LINING OF LAKHAKI
DISTRY FROM RD 0+00 TO 57+500”

ESTIMATED COST RS:312.408 MILLION

Bidding document issue to M/s Orient Engineering Works.
and bid fee recovered vide DR. No. 475/ 92 dated. 24/11/2017, amounting to Rs:- 3000/-


EXECUTIVE ENGINEER
Executive Engineer
JAMRAQ DIVISION
Jamrao Division Mirpurkhas
Mirpurkhas.

Name of Work :- CEMENT


S. No.	
(A)	Total Dive
(B)	Total C.C.
(C)	Total C.C.
(D)	Total Out I
(E)	Total Road



Executive Engineer
EXECUTIVE ENGINEER
RAJAPUR DIVISION

BILL OF QUANTITIES (A)

Name of Work :- **DIVERSION OF CEMENT CONCRETE LINING OF LAKHAKI DISTRY FROM RD 0 TO 57.500**

S. No.	Description	Unit	Quantity	Rate (Rs)		Amount (Rs)
				Figure	Words	
1	Borrow pit excavation undressed lead up to 100 ft. (a) Ordinary Soil	% Cft	2893008.83	800/-	Eight hundred only.	2,314,407.064/-
2	Carraige of 100 Cft tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge Pipes, Sheets Rail. M S Bars etc: or 1000 Nos: bricks 10"x5"x3" or 1000 Nos: tiles. 12"x6"x2" or 150Cft of Timber or 100 Maunds of Fuel wood by trucks or any other means owned by contractors. up to 2nd Mile (Provision is made for 2 Mile Payment will be made as per actual carriage)	% Cft	1446504.41	300/-	Three hundred only.	4,339,513.231/-
3	Extra for every lead or part there of 2 leads allowed	% Cft	1446504.41	150/-	one hundred fifty only.	2,169,75.661/-
4	Earth Work Compection soft ordinary or hard soil (b) laying eath in 6" layer leveling, dressing, watering for compection etc complete.	% Cft	2893008.83	180/-	one hundred eighty only.	520,741.591/-
5	Construction Groyance Double upto 10 feet height avarage lead one mile	% Sft	35937.50	900/-	Nine hundred only.	32,3437.501/-
6	Carriage of pilchi sarkanda or farash brush wood by boat or road	% Sft	89843.75	90/-	Ninty only.	80,859.3751/-
Total Diversion of C.C Lining Rs:-						7,795,934.421/-


EXECUTIVE ENGINEER
JANUARY DIVISION
MADHURAS.


Oriana Engineering Works
 Karim Rahim House Block B/2
 Chaitanya Park, Hyd.

BILL OF QUANTITIES (B)

Name of Work :- **CEMENT CONCRETE LINING OF LAKHAKI DISTRY FROM RD 0 TO 57.500**

S. No	Description	Unit	Quantity	Rate (Rs)		Amount (Rs)
				Figure	Words	
1	Jungle Clearance and Removing within 100Ft (Light)	% Sft	3450000	68 1/2	Sixty eight only.	234,600/-
2	Plouging 3 Times	Per Acre	79.20	800/-	Eight hundred only.	63,360/-
3	Borrow pit excavation undressed lead up to 100 ft. (a) Ordinary Soil	% Cft	9481969.20	3000/-	Three thousand only	28,445,908/-
4	Carraige of 100 Cft tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing bridge Pipes, Sheets Rail, M S Bars etc: or 1000 Nos: bricks 10"x5"x3" or 1000 Nos: tiles. 12"x6"x2" or 150Cft of Timber or 100 Maunds of Fuel wood by trucks or any other means owned by contractor. up to 2nd Mile (Provision is made for 2 Mile Payment will be made as per actual carriage)	% Cft	4740984.6	50/-	Fifty only.	237,049 1/2/-
5	Earth Work Excavation in Irrigation Channel, drains etc, dressed to designed section grad profile excavated material disposed off and dressed within 50 ft lead.	% Cft	4727686	6000/-	Six thousand only	28,366,116/-
6	Extra for every lead or part there of 2 leads allowed	% Cft	4740985	1500/-	Fifteen hundred only	711,478/-
7	Earth Work Compection soft ordinary or hard soil (b) laying eath in 6" layer leveling, dressing, watering for compection etc complete.	% Cft	4301689	800/-	Eight hundred only	344,351/-
8	Earth work compaction by sheep foot roller and power roller with optimum moisture content. 85% modified AASHO density.	% Cft	8807114	2000/-	Two thousand only	17,614,228/-
9	Formation Dressing and Preparing Sub grade.					
	(a) In Bed	% Sft	813610	250/-	Two hundred fifty only	203,402 1/2/-
	(b) On Slope	% Sft	852368	35/-	thirty five only	298,329/-
10	Erection and removal fo centering for R.C.C or plain cement concret works Partial Wood (2nd Class) for partial wood (i)	% Sft	126947	1000/-	one thousand only	126,947 0/-
11	Cement Plaster 1 1/2" Thick Ratio 1:6					
	(a) In Bed	% sft	732249	2500/-	Twenty five hundred only	18,306,225/-
	(b) On Slope	% sft	767131	2600/-	Twenty six hundred only	19,945,406/-
12	Cement concrete Plain including placing compacting, finishing and curing, complete (including screening and washing at stone aggregate without shuttering (c) Ratio 1:2:4					
	(a) In Bed	% Cft	288946.55	24000/-	Twenty four thousand only.	69,347,178 1/2/-
	(b) On Slope	% Cft	302591	25000/-	Twenty five thousand only.	75647,750/-
13	Filling Expansion joints with bitumen.	Per Rft	167035.80	30/-	thirty only.	501,074/-
Total of C.C Lining Rs:-						279,506,983/-

[Signature]
Executive Engineer
Larrah Division
Muzaffargarh

[Signature]
Orient Engineering Works
Karim Rahim House Block B/2
Qasimabad Ph: I, Hyd.

BILL OF QUANTITIES (C)

Name of Work:- **CEMENT CONCRETE LINING OF MITHRO MINOR FROM RD 0 TO 13.600**

S. No	Description	Unit	Quantity	Rate (Rs)		Amount (Rs)
				Figure	Words	
1	Jungle Clearance and Removing within 100Ft (Light)	% Sft	272000	65/-	Sixty five only.	17,680/-
2	Ploughing 3 Times	Per Acre	6.24	750/-	Seven hundred fifty only.	4,680/-
3	Borrow pit excavation undressed lead up to 100 ft.(a) Ordinary Soil	% Cft	1096249.75	650/-	Six hundred fifty only.	712,562.34/-
4	Carriage of 100 Cft tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing bridge Pipes, Sheets Rail. M S Bars etc: or 1000 Nos: bricks 10"x5"x3" or 1000 Nos: tiles. 12"x6"x2" or 150Cft of Timber or 100 Maunds of Fuel wood by trucks or any other means owned by contractors. up to 2th Mile (Provision is made for 2 Mile Payment will be made as per actual carriage)	% Cft	548124.875	45/-	Forty five only	24,665.619/-
5	Earth Work Excavation in Irrigation Channel, drains etc, dressed to designed section grad profile excavated material disposed off and dressed within 50 ft lead.	% Cft	282933	7300/-	Seven thousand three hundred only.	2,065,410.90/-
6	Extra for every lead or part there of 2 leads allowed	% Cft	548125	200/-	Two hundred only.	109,625/-
7	Earth Work Compaction soft ordinary or hard soil (b) laying eath in 6" layer leveling, dressing, watering for compaction etc complete.	% Cft	1379183	750/-	Seven hundred & fifty only.	1,034,387.25/-
8	Earth work compaction by sheep foot roller and power roller with optimum moisture content. 85% modified AASHO density.	% Cft	1379183	2600/-	Two thousand six hundred only.	3,585,875.8/-
9	Formation Dressing and Preparing Sub grade					
	(a) In Bed	% Sft	75570	260/-	Two hundred & sixty only.	1,96,482/-
	(b) On Slope	% Sft	126701	360/-	Three hundred & sixty only.	456,123.80/-
10	Erection and removal fo centering for R.C.C or plain cement concret works Partial Wood (2nd Class) for partial wood (i) Vertical	% Sft	15373	600/-	Six hundred only.	92,238/-
11	Cement Plaster 1 1/2" Thick Ratio 1:6					
	(a) In Bed	% sft	68013	2500/-	Two thousand five hundred only.	1,700,325/-
	(b) On Slope	% sft	115094	2700/-	Two thousand seven hundred only.	3,107,538/-
12	Cement concrete Plain including placing compacting, finishing and curing, complete (including screening and washing at stone aggregate without shuttering (c) Ratio 1:2:4					
	(a) In Bed	% Cft	26854.55	24,000/-	Twenty-four thousand only.	6,445,092/-
	(b) On Slope	% Cft	44979	25,000/-	Twenty-five thousand only.	11,244,750/-
3	Filling Expansion joints with bitumen.	Per Rft	20227.08	35/-	Thirty five only.	707,947.80/-
Total C.C Lining of Mithro Minor Rs:-						3,17,27,374.08/-

[Signature]
 Executive Engineer
 Kanpur Division, Kanpur

[Signature]
 Orient Engineering Works
 Karim Ganj House Block B/2
 Kanpur

BILL OF QUANTITIES (D)

Name of Work :- **CONSTRUCTION OF OUTLETS (64 NOS) ALONG LAKHAKI DISTRY FROM RD 0 TO 57.500**

S. No.	Description	Unit	Quantity	Rate (Rs)		Amount (Rs)
				Figure	Words	
1	Dismantling brick work in lime or Cement mortar	%Cft	273.5	1300/-	one thousand three hundred only	3555/50
2	Excavation in Foundation of building bridges and other strutures including dag-belling dressing refilling around struture with excavated eath, watering and ramming lead up to 5 ft. (b) in ordinary soil.	%0Cft	2080.0	35000/-	Thirty five thousand only	72800/-
3	Cement Concrete Plain including Placing compaction, finishing and washing of stone aggregate without shuttering Ratio 1:3:6	% Cft	360.0	18000/-	Eighteen thousand and dry.	64800/-
4	Cement Concrete Plain including Placing compaction, finishing and washing of stone aggregate without shuttering Ratio 1:2:4	% Cft	439.5	16000/-	Sixtee thousand only	70320/-
5	Erection and removal fo centering for R.C.C or plain cement concret works Partal Wood (2nd Class) for partial wood (i) Vertical	% Sft	50.0	4000/-	Four thousand only	2000/-
6	Pacca brick work in foundation and plinth in cement sand mortar ratio 1:4	% Cft	599.0	15000/-	Fifteen thousand only.	89850/-
7	Pacca brick work other than building, including striking of joints up to 20 feet height (a) cemend sand mortar ration 1:4	% Cft	338.3	16,500/-	Sixteen thousand five hundred only	55 819/50
8	Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement ans its labour for its bending & binding which will be paid separately, this rate also i/c all kinds of form moulds lifting shuttering curing rendering and finishing the exposed surface and washing for shingle Ratio 1:2:4	Cft	74.3	370/-	Three hundred seventy only	27491/-
9	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending wire (aslo includes removal of rust from bars)	P.Cwt	3.98	6,500/-	Sixty five hundred only	25 870/-
10	Cement Plaster 1:4 up to 20 feet height 1/2" thick	% Sft	238.0	3000/-	Three hundred only.	7140/-
11	Cement Plaster 1:3 up to 20 feet height 3/8" thick	% Sft	238.0	3500/-	Thirty five hundred only	8330/-
12	Providing and Fixing steel fram / APM block along with steel plate, lock and locking arrangements.	Each	1.0	65000/-	Sixty five thousand only.	65000/-
Total of 01 No. Outlet Rs-						492,976/-
Total of 64 Nos. Outlets Rs-						31,550,464/-

[Signature]
 Executive Engineer
 Irrigation Division
 Mirzapur

[Signature]


Orient Engineering Works
 Karim Rahim House Block B/2
 Qasimabad Ph-1, Hyd.


BILL OF QUANTITIES (E)

Name of Work :- **REPAIR / RECONSTRUCTION OF ROAD BRIDGES (05 NOS) At RD 4.500, 15.400, 20.100, 28.400 & 38.500 ALONG LAKHAKI DISTRY**

S. No.	Description	Unit	Quantity	Rate (Rs)		Amount (Rs)
				Figure	Words	
1.	Dismantling Brick Work in Lime or Cement Mortar	% Cft	2947.0	1300/-	One thousand three hundred only	38311/-
2	Dismantling Cement Concrete reinforced separating reinfor cement from Concrete Clearing and Straightening the same	% Cft	1181.0	5500/-	Five thousand five hundred only	64955/-
3	Excavation in Foundation of building bridges and other strutures including dag-belling dressing refilling around struture with excavated earth watering and ramming lead up to 5 ft. (b) in	% Cft	29945.0	7000	Seven thousand only	209615/-
4	Erection and Removal of Centering for R.C.C or plain cement concrete works of Partal wood (2nd - Class) Vertical	% Sft	2560.0	3200/-	Three thousand two hundred only	81920/-
5	Cement Concrete Bricks or Stone Ballast 1 1/2" to 2" gauge Ratio 1:4:8	% Cft	2742.0	14000/-	Fourteen thousand only	383880/-
6	Cement Concrete Plain including Placing compaction, finishing and curing, complete (including screening and washing of stone aggregate without shuttering) (h) Ratio 1:3:6	% Cft	3613.0	20000/-	Twenty thousand only	722600/-
7	Pacca Brick Work in Foundation and Plinth in Cement Sand Martor Ratio 1:4	% Cft	2850.0	7000/-	Seven thousand only	199500/-
8	8.Pacca Brick Work other than builing including Stricking of joints up to 20 feet high Cement Sand Martor Ratio 1:4	% Cft	10626.50	15500/-	Fifteen thousand five hundred only	1647107/50
9	Cement Concrete Plain including Placing Compacting Fjishing and curing complete (including screening and washing at stone aggregate without shuttering (f) Ratio 1:2:4	% Cft	2920.75	18500/-	Eighteen thousand five hundred only	540338/75
10	Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement ans its labour for its bending & binding which will be paid separately, this rate also i/c all kinds of form moulds lifting shuttering curing rendering and finishing the exposed surface and washing for shingle 1:2:4 (a) RCC work in roof, slab, beam, column rafts, limits and other structural members laid in situ or pre-cast laid in position completed in all respects. (i) 90 lbs cement, 2cft sand, 4cft shingle, 1/8" 1/4" gauge.	P. Cft	3056.25	360/-	Three hundred & sixty only.	1100250/-
11	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending, laying in position making joints i/c cost of binding wire (also includes removal of rust from bars 7 lbs) (b) using for Tor bars)	P.Cwt	189.22	9000/-	Nine thousand only	1702980/-
12	Cement Plaster 1:2 upto 12" Height 3/4" Thick	% Sft	3432.0	3200/-	Three thousand two hundred only	109,824/-
13	Re - Handling of Earth Work up to a lead of 50 ft	0% Cft	29945.0	15000/-	One thousand five hundred only	449,175/-
14	Full hire charge of the pumping set per day inclusive of wages of drives and assistant fuel of electricity energy plate forms required for placing pumps etc at lower depths with suction nand delivery pipes for pumping out water found at various depths from trenches including the cost of erection and dismantling after the completion of the job	P Day	36.0	2500/-	Two thousand five hundred only.	90,000/-
15	Note:For working the pump beyond 8 hours the following payment shall be made.The charges of the pumping set itself used for 24 hours:-For pumping set of upto 10hp	P Hour	288.0	400/-	Four hundred only	115200/-
Total of 05 Nos. Road Bridges Rs:-						7455656/25

Orient Engineering Works
 Karim Rahim House Block B/2
 Qasimabad Ph-4, Hyd.


EXECUTIVE ENGINEER
 JALIRAO DIVISION




James M/S Orient-Engineering works
Goult: Contractors
Stamp Vendor: Mirpurkhas
S.No. 36 Dated 15/4/10

Page No.2

M/S Orient Engineering Works accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, with any other right and remedies available to PA under any law contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S Orient Engineering Works agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by M/S Orient Engineering Works as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.


(Procuring Agency)
Naeem Akhtar Memon
Executive Engineer
Jamrao Division Mirpurkhas


M/S Orient Engineering Works
Government Engineering College B/2
Karim Rahim House Block # B/2
Qasimabad Hyderabad Sindh
Telephone # 650659



**IRRIGATION DEPARTMENT
GOVERNMENT OF SINDH**



**BID EVALUATION REPORT
FOR**

**CONSTRUCTION CEMENT CONCRET OF LAKHAKI
DISTRY FROM RD. 0 TO 57.500**





JAMRAO DIVISION MIRPURKHAS


BID EVALUATION REPORT

1	Name of Procuring Agency	Executive Engineer Jamrao Division Mirpurkhas
2	Tender Reference No.	N0.BC/G-2(b)/ JD/ 1976 dated. 08-11-2017
3	Name of Work	CONSTRUCTION CEMENT CONCRETE LINING OF LAKHAKI DISTRY FROM RD. 0 TO 57.500
4	Method of Procurement	Single stage - One Envelope Procedure
5	Tender Published	Daily News papers i.e Daily National Courier (English) Daily Ibrat (Sindhi), Daily Jung (Urdu) Daily Diffa (Urdu) Daily Naeabatt (Urdu) as well as Hosted in SPPRA Website at S.No.34191 dated.10-11-2017
6	Tender Bid Documents Sold	09 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date	--
9	No. of Bid Technically Qualified	03 Nos
10	Bid Rejected	No any reject
11	Financial Bid Opening date	30-11-2017
12	Evaluation	


S.No	Name of Firm of Bidder	Cost offered by the Bidders	Renking in Terms of cost	Comparison with estimate	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/S Orient Engineering works	358,036,411.00	1st	14.61%	1st Lowest	Lowest Hence accepted
2	M/S Khokhar Brother Construction	359,773,062.05	2nd	15.16%	2nd Lowest	Rejected
3	M/S Atta Muhammad Bughio	371,583,323.74	3rd	18.94%	Higher	Rejected



Amjad Parvez Dahwach
 Chairman/Director
 Nara Canal Area Water Board
 Mirpurkhas


Naeem Akhtar Memon
 Executive Engineer
 Jamrao Division Mirpurkhas
 Secretary/Member


Muhammad Hanif Dal
 Executive Engineer
 Highway Division Mirpurkhas
 Member

Pos's Evaluation Report is hereby approved.


Technical Officer
 Sindh Irrigation & Drainage Authority
 Hyderabad.



Managing Director
 Sindh Irrigation & Drainage Authority
 Hyderabad.


FINANCIAL REVIEW / COMPARATIVE STATEMENT


For the work Construction CC Lining of Lakhaki Distry From RD. 0 to 57.500

S.#	Detail of Estimate	Amount in million	BID PRICE QUOTED BY CONTRACTORS			
			M/S Khokhar Brother Construction		M/S Orient Engineering works	M/S Atta Muhammad Bughio
			1		2	3
1	Estimated cost	312.408	Amount in million	359.773	358.036	371.583
Estimated Cost :-		312.408	Total Bid Amount	359.773	358.036	371.583
1	M/S Khokhar Brother Construction	<u>Bid Cost :-</u> 359.773	(-) <u>Estimated Cot</u> 312.408	(-) Deference	47.365 x 100 312.408	15.16 % above the Estimted cost
2	M/S Orient Engineering works	<u>Bid Cost :-</u> 358.036	(-) <u>Estimated Cot</u> 312.408	(-) Deference	45.628 x 100 312.408	14.61 % above the Estimted cost
3	M/S Atta Muhammad Bughio	<u>Bid Cost :-</u> 371.583	(-) <u>Estimated Cot</u> 312.408	(-) Deference	59.175 x 100 312.408	18.94 % above the Estimted cost

Certified that the Bid price quoted by M/S Orient Engineering works .
Govt: Contractor which work out lowest then other contractors rate are
found lowest and resonable, hence recommended for approval.


Muhammad Hanif Dal
 Executive Engineer
 Highway Division Mirpurkhas
 Member


Naeem Akhtar Memon
 Executive Engineer
 Jamrao Division Mirpurkhas
 Secretary/Member


Anjad Parvez Dahwach
 Chairman/Director
 Nara Canal Area Water Board
 Mirpurkhas

ADP SCHEME FOR
CONSTRUCTION CEMENT CONCRET OF LAKHAKI DISTRY
FROM RD. 0 TO 57.500

FINAL BID EVALUATION REPORT

1. INTRODUCTION:

The administrative approval of this Scheme accorded by the Sindh Govt: in favour to Managing Director Sindh Irrigation & Drainage Authority (SIDA) Hyderabad, for execution of scheme namely "Construction Cement Concrete. Lining of Lakhki Distry from RD. 0 to 57.500 at the cost of Rs:- 312.408 million vide No. FD-SO(DEV:-II) 7 (53) 2017-18 Karachi dated. 30-10-2017.

2. INVITATION OF BIDS

The bids invited by the Executive Engineer Jamrao Division Mirpurkhas, from interested firms, licensed by the (PEC) in the category C-3 or above vide Invitation for bid No. BC/G-2 (b) / JD / 1976 dated. 08-11-2017, and hosted in SPPRA website S.No. 34191 dated. 10-11-2017 and also published in various news papers. with date of issue / receiving of bidding documents from 10-11-2017 upto 12-0 Noon and opening date of 30-11-2017 at 1-00 PM, and hosted in SPPRA website S.No. 34191 dated. 10-11-2017.

Qualification Criteria

A	Company Profile C-5 (PEC) (Firm/contractor have been is business of 40 m during last three years	Pass/Fail
B	Financial Status (average annual turn over PKR 40 m and above during last 2 years	Pass/Fail
C	Under taking / Affidavit for defaulted nor involved in legislation with any Govt: Deptt:	Pass/Fail
D	Registration with Sindh Revenue Board and other relevant Tax Department	Pass/Fail

As per guidelines of SPPRA that the contractor/firm who fail to qualify in any of the below section shall be disqualified from the Bid process.

RECOMMENDATION:-

Based on evaluation data the following Contractors/Firms are recommended for taking part in bidding process and bidding document issued.

S.NO:	NAME OF CONTRACTORS/FIRMS	PASS/FAIL	REMARKS
1	M/S Khokhar Brother Construction	Pass	
2	M/S Mudasir Adil & Co:	Pass	
3	M/S Orient Engineering works	Pass	
4	M/S S.S. D. Enterprises	Pass	
5	M/S Abdul Rasheed Bhutto	Pass	
6	M/S Meesam Construction Co:	Pass	
7	M.S Abdul Sattar Arbani & Co:	Pass	
8	M/S Atta Muhammad Bughio	Pass	
9	M/S KAYBEE Constructors	Pass	

3. PREPRATION & SUBMISSION OF BIDDING DOCUMENTS BY CONTRACTORS

Three contractors submitted their Bids out of Nine contractors upto 30-11-2017, at 12-0 Noon

4. OPENING AND EVALUATION OF BIDDING DOCUMENTS

The Bid submitted by the Three Bidders were opened by a committee formed by the Managing Director SIDA Hyderabad vide his notification No. MD/SIDA/DB-P-Committee/ 3715 dated.13-09-2017.

The committee comprised members as under:-

- | | | |
|---|--------------------|--------------------------|
| 1. Director NCAWB Mirpurkhas | Chairman | Mr. Amjad Pervez Dahwach |
| 2. Executive Engineer
Jamrao Division Mirpurkhas | Member / Secretary | Mr. Naeem Akhtar Memon |
| 3. Executive Engineer
High way Division Mirpurkhas | Member | Mr. Muhammad Hanif Dal |


The Three Bids were received on 30-11-2017 and the same were opened by the committee on the same day at 1-0 PM, all the committee members & Contractors were present at the time of Bid opening. The bid quoted by bidders are as under:

S.No	Name of Bidders	Quoted bid Amount (Rs: in million)
1	M/S Khokhar Brother Construction	359.773
2	M/S Orient Engineering works	358.036
3	M/S Atta Muhammad Bughio	371.583

5. **RECOMMENDATION**

M/S Orient Engineering works Govt: Contractor has quoted the lowest bid amount i.e
Rs :- 358,036,411/-

The committee is therefore recommend for award and signing of the contract with M/S Orient Engineering works Government Contractor for the work of Construction Cement Concrete Lining of Lakhaki Distry from RD. 0 to 57.500.


Naeem Akhtar Meemon
Executive Engineer
Jamrao Division Mirpurkhas

OFFICE OF THE EXECUTIVE ENGINEER JAMRAO DIVISION MIRPURKHAS

Justice Allah Dino Road
Opposite Gama Stadium Mirpurkhas
Phone 0233-9290152
FAX: 0233-9290130
E-mail: - jamraodivision@gmail.com



No. BC / G-2(b) / JD / 1976 of 2017, Mirpurkhas dated the 9 / 11 / 2017
Say No To Corruption


INVITATION FOR BIDS.

The sealed Tender as per SPPRA rules 2010 (Amended 2013) are hereby invited from the interested persons / contractors/firms on standard bidding documents (SBD's) for following works. In accordance with the relevant provisions of PEC by laws.

S.#	Name of work	Cost of work	Earnest Money	Period for Completion	Category
1.	Cement Concrete Lining of Belaro Distry from RD 0+00 to 45+100.	205.781 Million	5% of Bid	24 Months	C-3
2.	Construction Cement Concrete Lining of Lakhaki Distry from RD 0+00 to 57+500.	312.408 Million	5% of Bid	24 Months	C-3

1. Bidder may obtain information by acquiring the Bidding documents (SBD'S) from the office of the Executive Engineer Jamrao Division near Gama Stadium Mirpurkhas from the date of publication of NIT in newspapers or hoisting on the SPPRA website or down load. Bidding documents from SPPRA web site any working days during office hours from the date of publication in news papers upto 30/11/2017 at 12-00 Noon.
2. A complete set of bidding documents may be purchased by an interested bidder on submission of a written application to the office of undersigned and upon payment of a non-refundable fee Rs: 3000/- Rupees (Three thousand) only.
3. Tender must be accompanied by a bid security in the amount of 5% in shape of call deposit from any scheduled bank of Pakistan in favour of the Executive Engineer Jamrao Division Mirpurkhas and must be delivered to the undersigned at or before 12-00 Noon on 30/11/2017. Tender will be opened at 1-00 PM on 30-11-2017 before procurement committee in the presence of bidders representatives who choose to attend at the same address.
4. Procuring agency reserves right and reject all bids or proposals as per SPPRA Rule 2010 (Amended 2013)
5. Only eligible bidders with the following qualifications should participate in this bidding viz:
 - Registered with Pakistani Engineering Council in relevant category of the above work.
 - Has completed at least two contracts of C.C Lining in Sindh each with a value equivalent to PKR 200 Million during last three years i/c satisfactory completion certificates.
 - Has an average annual turnover of amount equivalent to PKR 250 million during the last (3) years.
 - List of equipment / machinery and qualified staff required in C.C Lining available with the firm.
 - The under taking / Affidavit on stamp paper by firm /contractor to the effect that neither firms/contractor have ever been black listed / defaulted nor involved in legislation with any Government Department.
 - The contractor/firm should be registered with Sindh Revenue Board and other relevant tax authorities.

Completed at least two contracts of lining in Sindh each with a value equivalent to works 200 Million.


R&I Incharges
Advertisement Section
Information Department
Govt. of Sindh, Karachi

6. In case of the undersigned or any member of procurement committee is out of head quarter or in case of public holiday, the bids shall be opened on next day.
7. If the bidding process remain un-respond in first attempt the Schedule of second attempt will be as under:-

The aforesaid Bid is invited subject to the condition that if any agency quoted their rates 20% below or above of the Estimate rates may be treated as cancelled and same will be extended and considered next date already fixed in the Notice for Bids


2 nd Attempt	Date Receipt	Date of Opening
		05-12-2017 upto 1.00 PM

/

NAEEM AKHTAR MEMON
EXECUTIVE ENGINEER
JAMRAO DIVISION MIRPURKHAS

Copy f.w.cs to:-

- The Managing Director Sindh Public Procurement Regulatory Authority Barrack No. 08, Sindh Secretariat No.4-A, Court Road Karachi for placement the same on authority website.
- The Managing Director Sindh Irrigation & Drainage Authority Hyderabad for favour of kind information with request to up load the same on web site of SIDA.
- The Director Nara Canal Area Water Board (SIDA) Mirpurkhas for favour of kind information.
- The Director for Information (Advertisement) Public Relation Department Government of Sindh Block No. 96 Sindh Secretariat Karachi for insertion in only three Newspapers (English, Urdu & Sindhi) for wide publicity.
- The Executive Engineer (All) of Nara Canal Area Water Board (SIDA) Mirpurkhas for information and wide publicity.
- Copy for Notice Board.


EXECUTIVE ENGINEER
JAMRAO DIVISION MIRPURKHAS

tion sues'

on.
additional secretary that his department health sterilization humam Muhammad College Hospital adh Govt Lyari Gen-rachi and Dr Ruth tal Karachi which within 12 weeks. heart Sterilization hich would be in Hospital Larkana The order for acquir-ns has already been a three incinerations itals in Shikarpur, nd Badin," he added. secretary health; ime to submit a de-remaining 14 incin-ected that these 14 d be provided to re-in Sindh.

Day'

o create awareness g the masses about cts of diabetes man-ent and the dangers complications. elaborate program een chalked out for ay starting at 9.00 which includes ning for Diabetes by glucose testing, t and height meas-ent to detect obesity. cal professionals pecialists would be nt at the Institute ve medical advice etary instructions ating persons.

caedes, while panic gripped the locality. Later on, the party cancelled its plan to stage the march to visit the monument in Karachi's Azizabad area.

MQM-P chief Dr Farooq told media that the party was not given permission to stage march to the monument at Jinnah Ground.

However, some limited party men decided to visit the monument.

Alleged robber killed in encounter

By Staff Reporter

KARACHI: Police yesterday claimed to have killed an alleged robber during an encounter and arrested nine criminals from different parts of the metropolis.

Korangi's police team killed an alleged robber during an encounter in Coastguard Chowrangi, while his accomplice managed to flee the scene.

The Police also claimed to have recovered weapons, a motorcycle and snatching mobile phones from the spot.

Separately, during search operations in Baldia Town, Saeedabad and Ittehad town areas police apprehended nine accused, including an Afghan national.

Four accused were identified as Nasir Ahmed, Rafiq, Shafqat and Nadeem.

They were shifted to police stations for further investigation.

we made serious efforts to move forward but PSP Chairman — Mustafa Kamal wasted the chance," Sabzwari said while addressing a press conference in Karachi.

"We don't want a merger with the PSP," he declared, adding that it was the PSP that wanted to merge with MQM-P.

He also said that Kamal had made many allegations against MQM-P but still came to common grounds with the party. Slamming the PSP chief for making serious allegations against the in-

earlier statement that politics in the name of Muhajirs should end, Sabzwari said that he should have said that injustices against Muhajirs should be brought to an end.


"People will remember your claims from today and those you made before," he said, referring to Kamal's recent statements. "People will remember your claims in the coming elections."

Sabzwari also claimed that ninety percent of the workers are in contact with the party, and will return to the MQM-P

that the Pakistan Peoples' Party has failed to do the same in the province," Sabzwari said, adding that his party only wishes to establish an effective local body system.

In reference to Kamal's press conference earlier today, Sabzwari remarked that PSP's media talk had damaged its repute and it would become evident in the approaching elections.

MQM-P leader Amir Khan also spoke towards the end of the press conference to say that the party 'is and will always remain united.'



OFFICE OF THE EXECUTIVE ENGINEER JAMRAO DIVISION MIRPURKHAS
Justice Allah Dino Road Opposite Gama Stadium, Mirpurkhas.
Phone: 0233-9290152 Fax: 0233-9290130
E-mail: jamraodivision@gmail.com – No. BC/G-2(b)/JD/1976 of 2017
Mirpurkhas dated the 8/11 /2017

INVITATION FOR BIDS

The sealed Tender as per SPPRA rules 2010 (Amended 2013) are hereby invited from the interested persons/contractors/firms on standard bidding documents (SBD's) for following works. In accordance with the relevant provisions of PEC by laws.

Sr. No	Name of Works	Cost of Work	Earnest Money	Period of Completion	Category
1.	Cement Concrete Lining of Belaro Distry from RD 0+00 to 45+	205.781 Million	5% of Bid	24 Months	C-3
2.	Construction Cement Concrete Lining Lakhaki Distry from RD 0+00 to 57+500.	312.408 Million	5% of Bid	24 Months	C-3

1. Bidder may obtain information by acquiring the Bidding documents (SBD'S) from the office of the Executive Engineer Jamrao Division near Gama Stadium Mirpurkhas from the date of publication of NIT in newspapers or hoisting on the SPPRA website or down load. Bidding documents from SPPRA web site any working days during office hours from the date of publication in newspapers upto 30/11/2017 at 12:00 Noon.
2. A complete set of bidding documents may be purchased by an interested bidder on submission of a written application to the office of undersigned and upon payment of a non-refundable fee Rs: 3000/- Rupees (Three thousand) only.
3. Tender must be accompanied by a bid security in the amount of 5% in shape of call deposit from any scheduled bank of Pakistan in favour of the Executive Engineer Jamrao Division Mirpurkhas and must be delivered to the undersigned at or before 12:00 Noon on 30/11/2017. Tender will be opened at 1:00 PM on 30/11/2017 before procurement committee in the presence of bidders representatives who choose to attend at the same address.
4. Procuring agency reserves right and reject all bids or proposals as per SPPRA Rule 201 (Amended 2013) 5. Only eligible bidders with the following qualifications should participate in this bidding viz:
 - Registered with Pakistani Engineering Council in relevant category of the above work.
 - Has completed at least two contracts of C.C Lining in Sindh each with a value equivalent to PKR 200 Million during last three years i/c satisfactory completion certificates. 0 Has an average annual turnover of amount equivalent to PKR 250 million during the last (3) years.
 - List of equipment / machinery and qualified staff required in C.C Lining available with the firm.
 - The under-taking / Affidavit on stamp paper by firm/contractor to the effect that neither firm/contractor have ever been black listed/ defaulted nor involved in legislation with any Government Department.
 - The contractor/firm should be registered with Sindh Revenue Board and other relevant tax authorities.
 - Completed at least two contracts of lining in Sindh each with a value equivalent to work 200 Million.
6. In case of the undersigned or any member of procurement committee is out of head quarter or in case of public holiday, the bids shall be opened on next day.
7. If the bidding process remain un-respond in first attempt the Schedule of second attempt will be as under:-
The aforesaid Bid is invited subject to the condition that if any agency quoted their rates 20% below or above of the Estimate rates may be treated as cancelled and same will be extended and considered next date already fixed in the Notice for Bids

Date Receipt	Date of Opening
2nd Attempt	05-12-2017 upto 2.00 PM

EXECUTIVE ENGINEER
JAMRAO DIVISION MIRPURKHAS

INF-KRY 4747/17

National Courier Sunday
Dec 12-11-2017
4747/17 J

ایجنٹس اور ایجنسیوں
ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ایجنٹس اور ایجنسیوں
ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ایجنٹس اور ایجنسیوں
ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ایجنٹس اور ایجنسیوں
ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ایجنٹس اور ایجنسیوں
ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ایجنٹس اور ایجنسیوں
ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

دفتر ایگزیکٹو انجینئر جہاز اوڈویژن میر پورخاص

جنرل ایئر ڈویژن اور ایئر ٹرانسپورٹ ڈیپارٹمنٹ میر پورخاص
فون نمبر 0233-9290152
فیکس نمبر 0233-9290130
ای میل jamraodivision@gmail.com

No.BC/G-2(6)/JD/1976 of 2017 Mirpurkhas Dated: 08-11-2017

پیشکشوں کی طلبی

پیشکشوں کی طلبی کے لیے درخواستیں جمع کروانے کے لیے

نمبر	کام نام	کام کی لاگت	ذریعہ	تاریخ
1	RD 0+00 to 45+100 جہاز روڈ	205.781 ملین	پیشکش	24 مارچ 2017
2	RD 0+00 to 57+500 جہاز روڈ	312.408 ملین	پیشکش	24 مارچ 2017
3	RD 0+00 to 30+11 جہاز روڈ	12.00 ملین	پیشکش	30-11-2017
4	RD 0+00 to 30+11 جہاز روڈ	12.00 ملین	پیشکش	30-11-2017
5	RD 0+00 to 30+11 جہاز روڈ	12.00 ملین	پیشکش	30-11-2017
6	RD 0+00 to 30+11 جہاز روڈ	12.00 ملین	پیشکش	30-11-2017
7	RD 0+00 to 30+11 جہاز روڈ	12.00 ملین	پیشکش	30-11-2017
8	RD 0+00 to 30+11 جہاز روڈ	12.00 ملین	پیشکش	30-11-2017
9	RD 0+00 to 30+11 جہاز روڈ	12.00 ملین	پیشکش	30-11-2017
10	RD 0+00 to 30+11 جہاز روڈ	12.00 ملین	پیشکش	30-11-2017

دوسری تاریخ: 01-00 بجے 05-12-2017
تاریخ: 02-00 بجے 05-12-2017

ایگزیکٹو انجینئر
جہاز اوڈویژن میر پورخاص
INF-KRY:No.4747/17

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

ہوائی ہائی وے ڈویژن جہاز ہر مقام ٹھی

جمڙاڻو ڊويزن، ميرپورخاص.

Say No To Corruption

جسٽس الهڏنو روڊ، سامهون گاما اسٽيڊيئر ميرپورخاص
فون: 0233-9290130 فيڪس: 0233-9290152
اي ميل: jamraodivision@gmail.com

واڪن لاءِ دعوت

پي اي سي جي لاڳاپيل شين تحت هيٺ ڄاڻايل ڪمن لاءِ اسٽيڊيئر بڊنگ ڊاڪيومينٽس (ايس بي ڊيز) تي دلچسپي رکندڙ شخصن/ ٽيڪنيڊرن/ فرمن کان ايس بي بي آر اي 2010 (2013 و ترسيم ٿيل) تحت مهيند تيندر گهريل آهن

سيريل نمبر	ڪم جو نالو	ڪم جي لاڳت	سوڻي رقم	مدو	ڪيٽيگري
1.	ٻيلاڙو ڊسٽري آر ڊي- 0+00 کان 45+100 تائين سيمينٽ ڪنڪريٽ لائينگ.	205.781 ملين	24 مهينا	C-3	ڪيٽيگري
2.	لاڪاڻي ڊسٽري جي آر ڊي 0+00 کان 57+500 سيمينٽ ڪنڪريٽ لائينگ جي تعمير	312.408 ملين	24 مهينا	C-3	ڪيٽيگري

1. واڪ ڏيندڙ واڪ دستاويزن (ايس بي ڊيز) آفيس ايگزيڪيوٽو انجنيئر جمڙاڻو ڊويزن ويجهو گاما اسٽيڊيئر ميرپورخاص مان اين آئي تي جي اختيارن ۽ اشاعت ۽ ايس بي بي آر اي جي ويب سائيٽ تي هوسٽنگ جي تاريخ 2017-30-11 تي 12 وڳي منجهند تائين حاصل ڪري سگهجن ٿا يا ڊائون لوڊ ڪري سگهجن ٿا.
2. واڪ دستاويز جو مڪمل سيٽ دلچسپي رکندڙ واڪ ڏيندڙ لکت و درخواست 3000 روپيا تي ادا ڪري هيٺ صحيح ڪندڙ جي آفيس مان خريد ڪري سگهن ٿا.
3. تيندر سان 5 سيڪڙو واڪ سيڪيورٽي پاڪستان جي ڪنهن شيڊيول بينڪ جي ڪال ٻيڙت جي صورت و ايگزيڪيوٽو انجنيئر جمڙاڻو ڊويزن ميرپورخاص جي نالي شامل ڪرڻي پوندي ۽ اهي هيٺ صحيح ڪندڙ کي 2017-30-11 تي 12:00 وڳي منجهند تائين ڊائون لوڊ ڪرڻا پوندا تيندر 2017-30-11 تي منجهند 1:00 وڳي پروڪيورمينٽ ڪميٽي آڏو ساڳي پتي واڪ ڏيندڙن يا سندن نمائندن جي رويو کوليا ويندا.
4. پروڪيورنگ ايجنسي ايس بي بي آر اي رولز (2013 و ترسيم ٿيل) تحت ڪو به سامورا واڪ رد ڪري سگهي ٿي.
5. صرف هيٺ صحيح ڪندڙ قابليت رکندڙ واڪ و شرڪت جا اهل هوندا مٿي ڄاڻايل ڪم لاءِ لاڳاپيل ڪيٽيگري و پاڪستان انجنيئرنگ ڪائونسل سان رجسٽرڊ.
- سنڌ و سي سي لائينگ جا گهٽ و گهٽ ٻه ٽيڪا مڪمل ڪيل هجن. ساڻ پاڪستان روپين و 200 ملين جي ويليو گذريل ٽن سالن و، ساڻ اطمينان بخش تڪميل جي سرٽيفڪيٽ.
- گذريل ٽن سالن دوران 250 پاڪستان روپين جو ساليانو ترن اوور فرور سان دستياب سي سي لائينگ و گهريل ڪواليفيڪيڊ اسٽاف و ايڪيويٽمنٽ/ مشينري جي فهرست.
- اسٽامپ پيپر تي حلق نامو ٽيڪنيڊر/ فرم سان ت هو بليڪ لسٽ/ ڊفالٽر ناهن و نه ٿي ڪنهن سرڪاري اداري سان مقدمي بازي و ملوث آهن.
- ٽيڪنيڊر/ فرم کي سنڌ روينيو بورڊ و بي لاڳاپيل ٽيڪس اختيارداري سان رجسٽرڊ هئڻ گهرجن.
- سنڌ و لائينگ جا گهٽ و گهٽ ٻه ٽيڪا مڪمل ڪيل هجن 200 ملين جي برابر ڪمن جي ويليو جا.
- هيٺ صحيح ڪندڙ يا پروڪيورمينٽ ڪميٽي جي پتي ڪنهن سيمپلر جي هيڊ ڪوارٽر کان ٻاهر هئڻ يا عام موڪل جي صورت و واڪ پئي ڏانهن کوليا ويندا.
- جيڪڏهن ڪنهن سبب جي ڪري پهرئين ڀيري واڪ نڪال نه ٿي سگهيا ته پئي ٻي ڀيري هيٺ ڄاڻايل موجب شيڊيول موجب واصل ڪري کوليا ويندا.
- ذڪر ڪيل واڪن بابت ڪابه ايجنسي ڪيٽيل اڳهه جو 20 سيڪڙو کان گهٽ يا وڌ اڳهه آڻيندڙ رد ڪيا ويندا ۽ ساڳيا نوٽيس بورڊ تي توسيع ڪيل بي تاريخ تي وڃار هيٺ آندا ويندا.

پيڊن پيڊ	وصولي جي تاريخ	ڪارڻ جي تاريخ
	05-12-2017 تي منجهند	05-12-2017 تي منجهند
	1:00 وڳي تائين	2:00 وڳي تائين

ايگزيڪيوٽو انجنيئر جمڙاڻو ڊويزن ميرپورخاص

INF-KRY.NO.4747/2017
SAY NO TO CORRUPTION
جسٽس الهڏنو روڊ، سامهون گاما اسٽيڊيئر ميرپورخاص

خطاب ڪندي چيو ته سنڌ حڪومت وفاق سرڪار سنڌي قور کي دائمي طرح قابليت و تبديل ڪرڻ لاءِ ڌارين کي شريعت ٿئي سنڌ جي حڪومت کي رهائڻ چاهي ٿي. هنن چيو ته ڪجهه وقت اڳ ساڳيا وزير ۽ مشير جن ڌارين کي دعوت ڏنو ۽ ڌاريا چئي ملڪ نڪالي جون ڳالهائون ڪندا هئا اهي اڄ انهن ئي غير ملڪي ۽ قنادي گروهن کي ڪار مهيا ڪرڻ جا اعلان ڪن ٿا.

ٻڌايا 11 احتجاجي مظاهرو
هئڻ مل مالڪن پاران سارين جي خريداريءَ تي ڪنٽوليون ڪرڻ ۽ خريداريءَ جي رقم تي ٽيڪس اڳاڙڻ خلاف عيد گاهه کان لعلورائڪ پريس ڪلب تائين هڪ وڏي احتجاجي ريلي ڪڍي مظاهرو ڪيو ويو جنهن و هارين، آبادگارن، ڳوٺاڻن، شهرين ۽ سياسي سماجي ڪارڪنن وڏي تعداد و شرڪت ڪئي شهري اتحاد لعلورائڪ جي ريلي شهر جي مختلف هنڌن شهيد بشير احمد نونير پادگار جوڪ، شاهي بازار جي ايمر سيد چوڪ و مختلف روڊ رستن کان ٿيندي لعلورائڪ پريس ڪلب آڏو اختيار جتي هڪ جلبي جي شڪل اختيار ڪري رهي جنهن بعد لعلورائڪ پريس ڪلب اڳيان وارو - لارڪائي روڊ تي هڪ ڪلاڪ ڌرو پن حثيو ويو، ڌرتي دوران سموري ٽرينڪ معطل رهي ان موقعي تي ميڊيا سان ڳالهائيندي شهري اتحاد لعلورائڪ جي اڳواڻن اتحاد جي سرپرست اعليٰ خالد حلقن نونير، چيئرمين بابو محمد صديق خاصخيلي، صدر مٿي عبدالظفر چٽو سينيئر نائب صدر محمد سميع چانڊيو، جنرل سيڪريٽري ڪامريڊ ذوقلنگار منصور، ڪامريڊ مٿل بلوچ، جاني ليڊي، منصور، ٽيڙو ۽ ٻين چيو ته لعلورائڪ ضلعي قبر شهدادڪوٽ و سارين جو سڀ کان وڏو خريداري جو مرڪز آهي، جنهن و 18 کان مٿي واٽس ملين پڻ آهن هنن چيو ته هڪ طرف هارين آبادگارن کي نخلي پڻ، پاڻ و زرعي ڊوائون ڏئي ڦريو پيو رهي ته ٻئي طرف سارين جي خريداريءَ تي ڪنٽوليون ڪري، خريداريءَ جي رقم تي ناچائڻ ٽيڪس اڳاڙي هارين جي جيلو جي ڪشي وڃي آهي، هنن چيو ته سارين جي خريداريءَ تي ڪنٽوليون ڪندڙ مل مالڪن و تقلي زرعي ڊوائون وڪرو ڪندڙ واپارين خلاف ڪارروائي ڪئي وڃي، هنن چيو ته چيستيئن سرڪار پاران سارين جو اڳهه گهٽ و گهٽ 1500 سٽو مقرر ڪري خريداري مرڪز قائم نه ڪيا ويندا چيستيئن هاري و آبادگار مل مالڪن ڪاٿي وارن، بروڪر و ايڪسپورٽرن هٿان ڦرجندا رهندا.

ٻڌايا 12 بير مظهر
ڪاميٽي جي ميمبر ۽ اڳوڻي سينيئر صوبائي وزير بير مظهر الحق دائود وزير خُشڪ جي پت جي شادي جي تقريب لڳي و امير بخش بنهور پاران ڏنل آجپائي و دائود و ڪارڪنن سان ڳالهائيندي ڪيو هن چيو ته پ پ عوامي خدمت جي بنياد تي عوار کي وڌ کان وڌ سهولتون مهيا ڪرڻ و ڪابه ڪسر نه ڇڏي آهي ايندڙ چونڊن لاءِ ڪارڪن تيار ڪن ايندڙ چونڊن و پ پ سڄي ملڪ مان ڪاميابي ماڻيندي و پ پ چيئرمين بلاول پٽو ملڪ جو وزيراعظم بنجي ملڪ کي وڌيڪ مضبوط بنائيندو ان موقعي تي حاجي غلام حيدر کورسو ڪائونسلر حاجي ممتاز چٽا حاجي علي حسن سولنگي، رئيس علي نواز لنڊ رائي ميمڻ، هزار خان لنڊ لائق سولنگي سرائي عبدالحميد چانڊيو سيد اسد شاھ، سيف الله پنهور ڏاڏو هنگورو و ٻيا پڻ ساٿس گڏ هئا.

ٻڌايا 13 فصل ستن لڳو
بيو وڃي، جڏهن ته زمين تي بيٺل فصل کي پاڻي نه ملندو ته اهي سوڪهڙي جو

ٻڌايا 23 حسان ڪرن جو قرار
وقت نوٽيس ڏياري شهرين کي پيشان ڪيو پيو وڃي ان سلسلي و شهرين موجب دعوتدار جي پڙ ڏاڏن 1928 ع و پنج ساله پراجي مان ڪٽ ڪئي هئي جيڪا ڪارڊ پورو ٿيڻ کان اڳا ڪٽي ختم ٿي چڪي هئي جنهن بعد ان ڪٽ کي تسليميت پاران تيار ڪرڻ کانپوءِ 1946 ع و سڪيل ٿيڻ سبب رهواسين کي رهائشي دستاويز جاري ڪري ڏنا ويا جيڪا اڄ به اهي رٿاڻس پذير آهن انهي باوجود علائقي جو بااثر نظري شاه جنهن جا پٽ اعليٰ عهدن تي موجود آهن جن پنج ساله واري ڪٽ جيڪارڊ ڪيل آهي انهن کي جعلي طور تي انهن ڪوڙن رسيدن موجب جعلي ڪارڊ رکرائي ماڻهن کي بليڪ ميل ڪيو پيو وڃي ان موقعي تي سيدالرزاق، و اعليٰ محمد بڏايو ته ته نظري شاه جي اهڙي عمل کان پوي شهر جا ڪيترائي شهري متاثر ٿيندا جنهن و خُشڪ، لاڳا، بهلر، عمرائي، ساھووال، هندو ڳهڙا، چٽا، سومرا، و انهن سميت گهڻا ڀائر به شامل آهن هن وڌيڪ چيو ته ايگريڪلچرل فارو 90 سال رهيو آهي ان کان علاوه پراجي و 1932 و گورناريا ويا و ٻين نظري شاه 1928 جي ڪيٽن ٿو دعويٰ ڪري ته اها زمين منهنجي آهي.

ٻڌايا 24 خوف و مبتلا
ڇڪ هٿيا آهن سرڪاري اسپتال و چٽن ڪنن جي ڏنگلين جو ڪو به ڪم ڪونهي صحت ڪحار بالا آهي جنهن جي ڇڪ جا ويڪسين فراهم ڪرڻ گهرجن.

ٻڌايا 25 احتجاجي مظاهرو
احتجاجي مظاهرو ڪري مطالبو ڪيو ته آبادگارن جو معاشي قتل عام بند ڪيو وڃي و شگرملن کي ڦوري طور تي چالو بنراڻ ميلان تي آڻڻ.

ٻڌايا 26 سهولتن کان محروم
حويلي، شريف آر.اين، لعل محمد برهوي، حسين سائڻ، رئيس الله بخش کورسو، سجاوڙا، حضرت بخش ڪوڙو خان بالادي، لعل محمد چٽو، سميت ٻين ڪيترن جي ڳوٺن و ڪوڊ ترقياتي ڪم تي سگهيو، جڏهن ته ڳوٺاڻن واحد بلوچ لال محمد بالادي، سعيد بلوچ، مير برقت، دين محمد بلوچ و ٻين صاحبين کي ڏانهن پڏايو ته پيوسي جي چيئر مين کي هڪ سال گذرڻ جي باوجود به ڳوٺن و ڪوڊ ترقياتي ڪم نه ٿي سگهيو آهي وڏي پئماني تي ناڪاره هئڻ ڪري مڃڻ جو به آزار وڃي ويو آهي جنهن سبب ميرپور هيجون بيمارين و منهن ڪڍيو آهي، جڏهن ته لنگا به پنهنجي من پسند ماڻهن و دورو ڪم ڪم ڪري لڳائي ڏنا ويا جڏهن ته سٺن پيوسي آفيس جا چڪر ڪاٿي ٽڪي پيا آهن، و پيوسي چيئرمين آفيس سڄي لاهي تيار ناهي جنهن ڪري اسان سٺ تڪليفن کي منهن ڏئي رهيا آهيون.

ٻڌايا 27 احتجاجي مظاهرو
سولنگي، سمات عنايت خانن و ٻين بڏايو ته علائقي جي بااثر ماڻهن سندن گهرن و ڳوٺن جي حملو ڪيو و هٿيارن جي زور تي عورتن و معصورن پاران تي وحشيانه تشدد به ڪيو جنهن جي پنجاڙي ٿاڻي تي رپورٽ به داخل ڪرائي آهي پر پوليس انهن خلاف اڃان تائين ڪا به ڪارروائي نه ٿي ڪري هنن بڏايو ته هاڻ جوابدار ڪيس سان هٿ ڪڍڻ لاءِ ڏمڪيون ڏئي رهيا آهن هنن آءِ جي سنڌ و ٻين اعليٰ اختيارين کان گهر ڪئي ته جوابدارن خلاف ڪارروائي ڪري کين تحفظ ڏياريو وڃي.

ٻڌايا 28 احتجاجي مظاهرو
احتجاجي مظاهرو ڪري ڌرتو هٿي روڊ بلاڪ ڪري ڇڏيو جنهن جي نتيجي و روڊ جي ٻنهي پاسن کان سوين گاڏيون

Daily Dbrat Hyd 13-11-2017
4747 J

SUMMARY OF BID PRICE

BILL OF QUANTITIES

Name of Work :- CEMENT CONCRETE LINING OF LAKHAKI DISTRY FROM RD 0 TO 57.500

S. No.	Description	Amount
(A)	Total Diversion of C.C Lining of Lakhaki Distry	7,795,934/-
(B)	Total C.C Lining of Lakhaki Distry	279,506,983/-
(C)	Total C.C Lining of Mithro Minor	31,727,374/-
(D)	Total Out Lets (64 Nos.)	31,550,464/-
(E)	Total Road Bridges (5 Nos)	7,455,656/-
Grand Total Rs :-		358,036,411.00/-

[Signature]
Executive Engineer
EXECUTIVE ENGINEER
ROAD DIVISION

A. J. Khan
Highway
MD

Recommended to
EE-50
DIRECTOR
Sarda Canal Area Water Board (SICA)
MIRPURKHAR

[Signature]
Orient Engineering Works
Karim Rahim House Block B/2
Qasimabad Ph: I, Hyd.