



SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

1	NAME OF THE ORGANIZATION	Project Directorate, Shaheed Mohtarma Benazir Bhutto Town in Sindh
2	PROVINCIAL / LOCAL GOVERNMENT / OTHER	Board of Revenue, Government of Sindh.
3	TITLE OF CONTRACT	INTERNAL DEVELOPMENT WORKS (ROAD, WATER SUPPLY & SEWERAGE) AT BENAZIR TOWN, DADU (CONTRACT PACKAGE NO. SMBBT/DDU/INF-001)
4	TENDER NO	----
5	BRIEF DESCRIPTION OF CONTRACT	As above
6	FORUM THAT APPROVED THE SCHEME	PDWD, GoS
7	TENDER ESTIMATED VALUE	Rs. 57,552,751/-
8	ENGINEERING ESTIMATE (FOR CIVIL WORKS ONLY)	Rs. 57,552,751/-
9	ESTIMATED COMPLETION PERIOD	300 Days
10	TENDER OPENED ON (DATED & TIME)	04-12-2017
11	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST)	22 (Twenty Two)
12	NUMBER OF BIDS RECEIVED	22 (Twenty Two)
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING	22 (Twenty Two)
14	BID EVALUATION REPORT (ATTACH A COPY)	Yes
15	NAME & ADDRESS OF THE SUCCESSFUL BIDDER	M/s. Haji Sirajuddin & Brothers, A-264, Block-T, North Nazimabad, Karachi
16	CONTRACT AWARD PRICE	Rs. 69,039,580/-
17	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e 1ST, 2ND, 3RD EVALUATED BID)	1 st (Lowest Evaluated Bid)
18	METHOD OF PROCUREMENT a). SINGLE STAGE ONE ENVELOPE PROCEDURE b). SINGLE STAGE TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO STAGE TWO ENVELOPE PROCEDURE	Single Stage One Envelope (Local)
19	APPROVING AUTHORITY FOR AWARD OF CONTRACT	Project Director (SMBBT)
20	WHETHER PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN	N/A
21	ADVERTISEMENT SPPRA WEBSITE NEWS PAPERS	SPPRA ID No. 2147483647, Serial No. 35237, Dated: 14-11-2017 Daily "DAWN" & "EXPRESS" of 12-11-2017 & "KAWISH" & "NAU SIJJ" of 13-11-2017
22	NATURE OF CONTRACT	Domestic (local)
23	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING DOCUMENTS	Yes
24	WHETHER EVALUATION CRITERIA BID WAS	Yes



	INCLUDED IN BIDDING DOCUMENTS	
25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN COMPETITIVE BIDDING	Open competitive Bidding method was used
26	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS	Yes
27	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID	Yes
28	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT	Yes
29	WHETHER THE NAMES OF THE BIDDERS THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS	Yes
30	WHETHER EVALUATION REPORT WAS GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT	Yes (enclosed)
31	ANY COMPLAINT RECEIVED	No
32	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS	No
33	WAS THE EXTENSION MADE IN RESPONSE TIME	No
34	ANY DEVIATION FROM QUALIFICATION CRITERIA	No
35	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Yes
36	WAS A VISIT MADE BY ANY OFFICER / OF THE PROCURING AGENCY TO THE SUPPLIERS PREMISES IN CONNECTION WITH THE PROCUREMENT DETAILS TO BE ASCERTAINED REGARDING FINANCES OF VISIT IF ABROAD	No
37	WERE PROPER SAFEGUARD PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC)	On submission of Pay Order/Bank Guarantee from schedule Bank of Pakistan
38	SPECIAL CONDITIONS IF ANY	No
39	DATED OF AWARD OF CONTRACT	29-04-2018
40	SIGNATURE & OFFICIAL STAMP OF AUTHORIZED OFFICER	

FOR OFFICE USE ONLY



OFFICE OF THE EXECUTIVE ENGINEER
SHAHEED MOHTARMA BENAZIR BHUTTO TOWNS
BOARD OF REVENUE, GOVERNMENT OF SINDH
1st Floor, Apollo Centre, Dalmia Road, Karachi

No. EE/SMBBT/2018/ 182

Dated 20-04-2018

M/s. Haji Sirajuddin & Brothers
A-264, Block-T,
North Nazimabad,
Karachi.

LETTER OF COMMENCEMENT

Subject: **INTERNAL DEVELOPMENT WORKS (ROAD, WATER SUPPLY & SEWERAGE) AT BENAZIR TOWN, DADU (CONTRACT PACKAGE NO. SMBBT/DDU/INF-001).**

With reference to the letter of acceptance for the above noted work at a cost Rs. 69,039,580/- (Rupees Six Crore Ninety Lac Thirty Nine Thousand Five Hundred & Eighty Only). You are requested to make immediate arrangement to start the work from the date of issue of this letter and complete the same within the period stipulated for completion of work in the tender documents i.e. (300) days.


Please note that the work should be carried out strictly in accordance with the drawing, design, specifications, term & conditions agreed to as per contract agreement of above mentioned work.

In case you failed to commence the work within Seven (07) days from the date of issue of this letter, action under the relevant clauses of the contract agreement shall be initiated against you.


Executive Engineer
SMBBT, GOS

Copy forwarded for information to:

1. The Director (F&A), SMBBT.
2. The Chief Engineer, SMBBT.
3. The Superintending Engineer, SMBBT.
4. The Assistant Executive Engineer, SMBBT
5. The PS to Project Director, SMBBT

**STAMP OFFICE CITY COURT, KARACHI**

Issued to Abdul Aziz
 CNIC No. AD 10101010
 VME D.S.R. No. 35 IN 5-4-18
 On behalf of diallan No. 75 5-4-18
 for the purpose of
 Entry No. 75 5-4-18

5/4/18
 Ex. Officer Qandor

CONTRACT AGREEMENT


THIS CONTRACT AGREEMENT (hereinafter called the Agreement) made on the 20th day of April (month) 2018 between Project Director, Shaheed Mohtarma Benazir Bhutto Town (hereafter called the "Employer") of the one part and M/s. Haji Sirajuddin & Brothers, A-264, Block-T, North Nazimabad, Karachi, (hereafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain works viz **INTERNAL DEVELOPMENT WORKS (ROAD, WATER SUPPLY & SEWERAGE) AT BENAZIR TOWN, D'ADU (CONTRACT PACKAGE NO. SMBBT/DDU/INF-001)**. Should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and remedying of any defects therein.

NOW this Agreement witnesses as follows.

1. In this Agreement words & expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. That following documents after incorporating addenda, if any accept those parts relating to Instruction to Bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
 - a. The Contract Agreement;
 - b. The Letter of Acceptance;
 - c. The completed Form of Bid;
 - d. Special Stipulations (Appendix-A to Bid);
 - e. The Special Conditions of Contract – Part II;
 - f. The General Conditions – Part I;
 - g. The priced Bill of Quantities (Appendix-D to Bid);
 - h. The completed Appendices to Bid (B, C, E to L);
 - i. The Drawings;

Executive Engineer
 SMBBT



STAMP OFFICE CITY COURT, KARACHI.

Issued to Abdul Aziz
 CNIC No. Adnan
 Vide D.S.R. No. 75 Dt. 5-4-18
 On behalf of challan No. 75 Dt. 5-4-18
 for the purpose of _____
 Entry No. 35 Dt. 5-4-18

5/4/18
En. Officer Karachi

j. The Specifications.

k. _____ (any other)

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the Contract.
4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Haj. Sirajuddin & Brothers
 Seal

Proprietor

Witness:


1. Signature Signature

Name of Firm _____

Signature of Employer
 Executive Engineer
 SMBBT

2. Signature _____

Name of Firm _____



STAMP OFFICE CITY COURT, KARACHI.

Issued to Abdul Aziz
 CNIC No. ADUGA
 Vide D.S.R. No. 35 Dt. 5-4-18
 On behalf of challan No. 75 Dt. 5-4-18
 for the purpose of 35
 Entry No. 35 Dt. 5-4-18

[Signature]
 En. Office *[Signature]*


**INTERNAL DEVELOPMENT WORKS (ROAD, WATER
 SUPPLY & SEWERAGE) AT BENAZIR TOWN, DADU
 (CONTRACT PACKAGE NO. SMBBT/DDU/INF-001)**

M/S. HAJI SIRAJUDDIN & BROTHERS

[Signature]
Haji Sirajuddin & Brothers

Proprietor

[Signature]
**Executive Engineer
 SMBBT**



STAMP OFFICE CITY COURT, KARACHI

Issued to Abdul 19813
 CNIC No. 19813
 Vide D.S.R. No. 35 Dt. 5-4-18
 On behalf of challan No. 75 Dt. 5-4-18
 for the purpose of _____
 Entry No. 35 Dt. 5-4-18

5/4/18
 Ex. Office Vendor


**INTERNAL DEVELOPMENT WORKS (ROAD, WATER
 SUPPLY & SEWERAGE) AT BENAZIR TOWN, DADU
 (CONTRACT PACKAGE NO. SMBBT/DDU/INF-001)**

M/S. HAJI SIRAJUDDIN & BROTHERS

Haji Sirajuddin
Haji Sirajuddin & Brothers

Proprietor

Abul
Executive Engineer
SMBBT



STAMP OFFICE CITY COURT, KARACHI.

Issued to Abdul Aziz
 CNIC No. 1400000000000000000
 Vide D.S.R. No. 35 Dt. 5-4-18
 On behalf of challan No. 75 Dt. 5-4-18
 for the purpose of
 Entry No. 35 Dt. 5-4-18

[Signature]
 Ex. Officer


**INTERNAL DEVELOPMENT WORKS (ROAD, WATER
 SUPPLY & SEWERAGE) AT BENAZIR TOWN, DADU
 (CONTRACT PACKAGE NO. SMBBT/DDU/INF-001)**

M/S. HAJI SIRAJUDDIN & BROTHERS

[Signature]
Haji Sirajuddin & Brother

Proprietor

[Signature]
Executive Engineer
SMBBT



STAMP OFFICE CIT' COURT, KARACHI.

Issued to Abdul Aziz
 CNIC No. Adocate
 Vide D.S.R. No. 35 Dt. 5-4-18
 On behalf of challan No. 75 Dt. 5-4-18
 for the purpose of _____
 Entry No. 35 Dt. 5-4-18

[Signature]
 Ex. Officer *[Signature]*


**INTERNAL DEVELOPMENT WORKS (ROAD, WATER
 SUPPLY & SEWERAGE) AT BENAZIR TOWN, DADU
 (CONTRACT PACKAGE NO. SMBBT/DDU/INF-001)**

M/S. HAJI SIRAJUDDIN & BROTHERS

[Signature]
Haji Sirajuddin & Brothers

Proprietor

[Signature]
Executive Engineer
SMBBT



STAMP OFFICE CITY COURT, KARACHI.

Issued to Abdul Aziz
 CNIC No. Adnan
 Vide D.S.R. No. 35 Dt. 5-4-18
 On behalf of challan No. 75 Dt. 5-4-18
 for the purpose of _____
 Entry No. 35 Dt. 5-4-18

[Signature] 5/1/18
 En. Officer


**INTERNAL DEVELOPMENT WORKS (ROAD, WATER
 SUPPLY & SEWERAGE) AT BENAZIR TOWN, DADU
 (CONTRACT PACKAGE NO. SMBBT/DDU/INF-001)**

M/S. HAJI SIRAJUDDIN & BROTHERS

[Signature]
Haji Sirajuddin & Brothers

Proprietor

[Signature]
Executive Engineer
SMBBT



STAMP OFFICE CITY COURT, KARACHI

Issued to Abdul Aziz

CNIC No. Delicate

Vide D.S.R. No. 35 Dt. 5-4-18

On behalf of challan No. 75 Dt. 5-4-18
for the purpose of _____

Entry No. 35 Dt. 5-4-18

5/4/18
Exec. Officer Karachi


**INTERNAL DEVELOPMENT WORKS (ROAD, WATER
SUPPLY & SEWERAGE) AT BENAZIR TOWN, DADU
(CONTRACT PACKAGE NO. SMBBT/DDU/INF-001)**

M/S. HAJI SIRAJUDDIN & BROTHERS

[Signature]
Haji Sirajuddin & Brothers

Proprietor

[Signature]
Executive Engineer
SMBBT



STAMP OFFICE CITY COURT, KARACHI.

Issued to Abdul Aziz
 CNIC No. AD 6666
 Vide D.S.R. No. 35 Dt. 5-4-18
 On behalf of challan No. 75 Dt. 5-4-18
 for the purpose of _____
 Entry No. 35 Dt. 5-4-18

5/4/18
 Ex. Office Vendor


**INTERNAL DEVELOPMENT WORKS (ROAD, WATER
 SUPPLY & SEWERAGE) AT BENAZIR TOWN, DADU
 (CONTRACT PACKAGE NO. SMBBT/DDU/INF-001)**

M/S. HAJI SIRAJUDDIN & BROTHERS

Haji Sirajuddin & Brothers

Proprietor

Wahid
 Executive Engineer
 SMBBT



STAMP OFFICE CITY COURT, KARACHI.

Issued to Abdul Aziz
 CNIC No. Adwala
 Vide D.S.R. No. 35 Dt. 5-4-18
 On behalf of challan No. 75 Dt. 5-4-18
 for the purpose of _____
 Entry No. 35 Dt. 5-4-18

[Signature]
 Ex. Officer


**INTERNAL DEVELOPMENT WORKS (ROAD, WATER
 SUPPLY & SEWERAGE) AT BENAZIR TOWN, DADU
 (CONTRACT PACKAGE NO. SMBBT/DDU/INF-001)**

M/S. HAJI SIRAJUDDIN & BROTHERS

[Signature]
Haji Sirajuddin & Brothers

Proprietor

[Signature]
Executive Engineer
SMBBT



STAMP OFFICE CITY COURT, KARACHI.

Issued to Abdul Aziz
 CNIC No. 1410101010
 Vide D.S.R. No. 35 Dt. 5-4-18
 On behalf of challan No. 75 Dt. 5-4-18
 for the purpose of _____
 Entry No. 35 Dt. 5-4-18

[Signature]
 Ex. Officer


**INTERNAL DEVELOPMENT WORKS (ROAD, WATER
 SUPPLY & SEWERAGE) AT BENAZIR TOWN, DADU
 (CONTRACT PACKAGE NO. SMBBT/DDU/INF-001)**

M/S. HAJI SIRAJUDDIN & BROTHERS

[Signature]
Haji Sirajuddin & Brothers

Proprietor

[Signature]
Executive Engineer
SMBBT



STAMP OFFICE CITY COURT, KARACHI.

Issued to Abdul Aziz
 CNIC No. AD-12345678
 Vide D.S.R. No. 35 Dt. 5-4-18
 On behalf of challan No. 75 Dt. 5-4-18
 for the purpose of _____
 Entry No. 35 Dt. 5-4-18

[Signature]
 Ex. Officer


**INTERNAL DEVELOPMENT WORKS (ROAD, WATER
 SUPPLY & SEWERAGE) AT BENAZIR TOWN, DADU
 (CONTRACT PACKAGE NO. SMBBT/DDU/INF-001)**

M/S. HAJI SIRAJUDDIN & BROTHERS

[Signature]
Haji Sirajuddin & Brothers

Proprietor

[Signature]
**Executive Engineer,
 SMBBT**



YOUNUS KHAN STAMP VENDOR
 K-8, Seat No. 6, D-2 Compound, District East, Karachi
 S.No. 22062 Voted.
 Issued to with order SYED FAROOQ ALI
 Through with Address High Court
 Purpose attached
 Dated Rs.
 Stamp Vendor Sign

02 APR 2018

RUPEES FIFTY ONLY

BL-1

Appendix-F to Bid

(INTEGRITY PACT)

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC;
 PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN
 (CONTRACTS WORTH RS. 10.00 MILLION OR MORE)**

Contract Package No. SMBBT/DDU/INF-001

Dated:

Contract Value: Rs 69,039,580/-


Contract Title: **INTERNAL DEVELOPMENT WORKS (ROAD, WATER SUPPLY & SEWERAGE) AT BENAZIR TOWN, DADU (CONTRACT PACKAGE NO. SMBBT/DDU/INF-001).**


M/s. Haji Sirajuddin & Brothers hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Pakistan (GoP) or any administrative subdivision or agency thereof or any other entity owned or controlled by GoP through any corrupt business practice.

Without limiting the generality of the foregoing, M/s. Haji Sirajuddin & Brothers represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not given or agreed to give and shall or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its' affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kick back, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP except that which has been expressly declared pursuant hereto.


Haji Sirajuddin & Brothers

Proprietor


 Executive Engineer
 S.M.O.T.



YOUNUS KHAN STAMP VENDOR
 No. 8, Sect No 6, C.E. Compound, District East, Karachi
 I No. 22063 Date 02 APR 2018
 Issued to with order PA 2002 ALP
 through with Address PA 2002 ALP
 Purpose Advocate High Court
 Attached Advocate High Court
 Stamp Vendor [Signature]

02 APR 2018

RUPEES FIFTY ONLY

M/s. Haji Sirajuddin & Brothers certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with GoP and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s. Haji Sirajuddin & Brothers accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to GoP under any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, M/s. Haji Sirajuddin & Brothers agrees to indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to GoP in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by M/s. Haji Sirajuddin & Brothers as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP.

Employer

Signature:.....

[Signature]
 Executive Engineer
 ISMBT

Contractor

Signature:.....

[Signature]
 Haji Sirajuddin & Brothers
 (Seal)

Proprietor





OFFICE OF THE EXECUTIVE ENGINEER
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN
1st Floor, Apollo Centre, Dalmia Road, Karachi


BID OPENING REPORT

- | | |
|---------------------------------------|---|
| 1. Name of Procedure Agency. | Project Director |
| 2. Tender Reference No. | Shaheed Mohtarma Benazir Bhutto Town |
| 3. Tender Description / Name of Work. | Contract Package No. SMBBT/ SWN /INF-002 |
| | Internal Development works (Road, Water Supply & Sewerage) at Benazir Town, Sehwan (Contract Package No. SMBBT/SWN/INF-002) |
| 4. Tender Published. | SPPRA web site Serial No.35237 & SPPRA ID No. 2147483647 |
| 5. Total Bid Documents Sold. | 21 Nos. |
| 6. Total Bids Received. | 21 Nos. |
| 7. Technical Bid Opening date. | Not applicable. |
| 8. No. of Bid Technically Qualified | Not applicable |
| 9. Bid(s) Rejected. | 10 Nos. |
| 10. Financial Bid Opening date | 4 th December 2017 |
| 11. Bidders Qualification | All Bidders are qualified as per SPPRA Rule-46(i)(a) |
| 12. Bid Evaluation Report: | |

S.N o.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Hitech Engineering & Construction Co.	Rs. 75,793,755/-	Rs. 63,263,621/-	19.81% above	1st	Accepted Being the 1st Lowest.
2	M/s. S. Zaman & Brothers	Rs. 90,136,672/-		42.48% above	2nd	Rejected being the 2nd Lowest
3	M/s. Askari Enterprises	Rs. 91,368,790/-		44.43% above	3 rd	Rejected being the 3rd Lowest
4	M/s. Rajgan Enterprises	Rs. 92,153,909/-		45.67% above	4 th	Rejected being the 4th Lowest
5	M/s. Haji Saeed Muhammad & Sons	-		Rejected		
6	M/s. Blue Stone Associates	-		Rejected		
7	M/s. Relient Trade Link	-		Rejected		
8	M/s. Mandezai Construction Co.	-		Rejected		
9	M/s. Muhammad Nawaz & Sons	-		Rejected		
10	M/s. ZBA Group	-		Rejected		


Executive Engineer
Civic Centre Division, K.D.A


Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto Township Sindh


Executive Engineer
SMBBT

1. CNIC

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26




OFFICE OF THE EXECUTIVE ENGINEER
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN
1st Floor, Apollo Centre, Dalmia Road, Karachi


BID OPENING REPORT

1. Name of Procedure Agency. Project Director
Shaheed Mohtarma Benazir Bhutto Town
2. Tender Reference No. Contract Package No. SMBBT/DDM/INF-001
3. Tender Description / Name of Work. Internal Development works (Road, Water Supply & Sewerage) at Benazir Town, Dadu (Contract Package No. SMBBT/DDU/INF-001)
4. Tender Published. SPPRA web site Serial No.35237 & SPPRA ID No. 2147483647
5. Total Bid Documents Sold. 22 Nos.
6. Total Bids Received. 22 Nos.
7. Technical Bid Opening date. Not applicable.
8. No. of Bid Technically Qualified. Not applicable
9. Bid(s) Rejected. 07 Nos.
10. Financial Bid Opening date. 4th December 2017
11. Bidders Qualification. All Bidders are qualified as per SPPRA Rule-46(i)(a)
12. Bid Evaluation Report:


S.N o.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Haji Sirajuddin & Brothers	Rs. 69,039,580/-	Rs. 57,552,751/-	19.96% above	1st	Accepted Being the 1st Lowest.
2	M/s. Saddaruddin Mandokhail	Rs. 84,687,801/-		47.15% above	2nd	Rejected being the 2nd Lowest
3	M/s. Sindh Pipe Industries	Rs. 85,767,943/-		49.02% above	3 rd	Rejected being the 3rd Lowest
4	M/s. Rajgan Enterprises	Rs. 88,342,362/-		53.50% above	4 th	Rejected being the 4th Lowest
5	M/s. Haji Saeed Muhammad & Sons	Rs. 89,687,840/-		55.84% above	5 th	Rejected being the 5th Lowest
6	M/s. Askari Enterprises	-				Rejected
7	M/s. Muhammad Hanif Rajput	-				Rejected
8	M/s. ZBA Group	-				Rejected
9	M/s. Abdul Sattar & Brothers	-				Rejected
10	M/s. Muhammad Nawaz & Sons	-				Rejected


Executive Engineer
Civic Centre District


Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh


Executive Engineer
SMBBT

11	M/s. Haji Sangeen Khan & Sons	-		Rejected
12	M/s. Hitech Engineering & Construction Co.	-		Rejected
13	M/s. Ghazi Enterprises	-		Not Quoted
14	M/s. AIS International	-		Not Quoted
15	M/s. Relient Trade Link	-		Not Quoted
16	M/s. Ever Green Enterprises	-		Not Quoted
17	M/s. Sehar Enterprises	-		Not Quoted
18	M/s. AAA Enterprises	-		Not Quoted
19	M/s. Abdul Sattar & Sons	-		Not Quoted
20	M/s. Blue Stone Associates	-		Not Quoted
21	M/s. Mandazia Construction Co	-		Not Quoted
22	M/s. S. Zaman & Brothers	-		Not Quoted




Syed Zahid Hussain

Executive Engineer, Civic Centre Division, KDA

(Member)


Executive Engineer
Civic Centre Division, K.D.A



Waleed Bashir

Executive Engineer, SMBBT (Chairman)

Executive Engineer
SMBBT



Mr. Ali Abbas

Deputy Director (F&A), SMBBT
(Member/Secretary)

Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh

OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001

BILL OF QUANTITIES

SUMMARY OF BILLS

BILL No.	DESCRIPTION	TOTAL (Rs.)
1	ROAD WORKS	62551127.00
2	SEWERAGE	4187229.00
3	WATER SUPPLY	1784223.00
4	CIVIL WORK GATE OFFICE	111481.00 32
5	ELECTRICAL	5570.00
6	ENGINEER'S FACILITIES	400000.00
TOTAL COST OF PROJECT		69039549.80

SIX CRORE NINETY LAC THIRTY NINE THOUSAND FIVE
HUNDRED & SEVENTY NINE RUPEES ONLY.

Haji Sirajuddin & Brothers

SEAL OF THE COMPANY
Proprietor

INITIAL

SIGNATURE OF BIDDER

Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh

Executive Engineer
SMBBT

EE_SMBBT_DDU_INF-001

Executive Engineer
Civil Centre Division, K.D.A.

**CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001**

BILL OF QUANTITIES

Bill No. 1 : ROAD WORKS

Item #	Item Description	Unit	Estimated Qty.	Rate	Amount
101	Clearing & Grubbing	Sq.ft.	479,390	2.34	1,121.773
104	Compaction of Natural Ground	Sq.ft.	479,390	2.57	1,232.032
106a	Excavate Unsuitable Common Material	Cu.ft.	7,000	10.28	71.960
106(b ii)	Excavate Unsuitable Medium rock Material)	Cu.ft.	2,000	24.66	49.320
108a	Formation of embankment from roadway Excavation in common material	Cu.ft.	28,000	11.30	316.400
108c	Formation of Embankment from borrow Excavation in common material	Cu.ft.	754,000	12.66	9,545.640
109a	Sub grade preparation in earth cut	Sq.ft.	70,000	7.15	500.500
201	Granular Sub-base	Cu.ft.	126,396	48.34	6,109.983
202	Aggregate Base Course	Cu.ft.	25,980	61.23	1,590.755
305b	Asphaltic Wearing Course - Class B	Cu.ft.	4,274	577.31	2,467.423
206b	Water Bound Macadam Base with Coarse Aggregate Class B	Cu.ft.	99,117	58.52	5,800.327
302a	Cut Back Asphalt for Bituminous Prime Coat	Sq.ft.	31,094	11.39	354.161
304a	Single Surface Treatment including Bitumen prime coat	Sq.ft.	198,234	21.47	4,256.084
401b	Concrete Class "B" (For Edge Block)	Cu.ft.	1,149	320.61	368.381
Total Bill No. 1 : ROAD WORKS <i>140% above on item No (106a & 108c)</i>					33,784,739
We Quote% above/below on schedule items <i>Other items 63% above</i>					
Total Bill No. 1 : ROAD WORKS					6259127.00

SEAL OF **Haji Sirajuddin & Brothers**
INITIAL **Proprietor**

[Signature]
SIGNATURE OF BIDDER

SMBBT/DDU/INF-001 *[Signature]*
Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh

[Signature]
Executive Engineer
Civil Centre Division, K.D.A

[Signature]
Executive Engineer
SMBBT

**CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001**

BILL OF QUANTITIES

Bill No.2 : SEWERAGE

Refrance	Item.	Item Description	Unit	Estimated	Rate	Amount
		PART-A (Schedule Items)				
	1	EXCAVATION				
Item # A, 5, Pg. 62, PHEW, Chp. II, Vol. IV, Part VI- 2012	1.1	Excavation for pipe line in trenches, and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape, leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth with in a one chain as directed by the Engineering Incharge, providing fence guard light flags and temporary crossing for non vehicular traffic where ever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5 m)				
		0'-0" to 5'-0"	%0Cft	213,047	4,650.00	990,669
Item # A, 5, Pg. 62, PHEW, Chp. II, Vol. IV, Part VI- 2012	1.1	Excavation for pipe line in trenches, and pits in all kind of rock i/c trimming and dressing sides to true alignment and shape, leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth with in a one chain as directed by the engineers incharge, providing fence guard light flags and temporary crossing for non vehicular traffic where ever required lift up tp 5 ft (1.52 m) and lead upto one chain (30.5 m)				
		0'-0" to 5'-0"	%0Cft	23,672	10,770.00	254,947
Item # A-16, Pg # 74 , PHEW Chn		Add for extra lift of every 3ft of part there of in item of all kinds of excavation 5ft to 8ft				
	1.1.1	5ft to 8ft	%0Cft	61,019	5,200.00	317,299
	1.1.2	8ft to 11ft	%0Cft	18,659	5,750.00	107,289
	2	BACKFILLING				
Item # 24, Pg # 77 , PHEW, Chp. II, Vol. IV, Part VI	2.1	Refilling the excavated stuff in trenches in 6" thick layer including watering, ramming to full compaction etc complete.				
			%0Cft	289,619	2,760.00	799,348
	3	DEWATERING				
Item #23 i, Pg # 76 , PHEW, Chp. II, Vol. IV, Part VI- CSR 2012	3.1	Dewatering of trenches including cost of all labour, material and equipment/machinery POL required for dewatering of trenches, also including the cost of disposal of water to suitable place etc complete in all respect as per specification and directed by the Engineer Incharge (provisional).				
			Days	30	1,500.00	45,000

Contd....

Wahid
Executive Engineer
SMBBT

Haji Sirajddin & Brothers

Proprietor

Jhusein
Executive Engineer
Civic Centre Division, K.D.A

[Signature]
Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Council

**CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001**

BILL OF QUANTITIES

Bill No.2 : SEWERAGE

Refrance	Item.	Item Description	Unit	Estimated	Rate	Amount
Item # A, 5, Pg. 62, PHEW, Chp. II, Vol. IV, Part VI- 2012	4	CONSTRUCTION OF MANHOLE EXCAVATION				
	4.1	Excavation for tanks and reservoir in all kind of soils i/c trimming and dressing sides to true alignment/design section/ profiles and shape, leveling of beds of trenches to correct level and grade i/c laying of earth in 6" layer for construction of banks and dressing and disposal of surplus earth with in a one chain as directed by the Engineering Incharge, providing fence guard light flags and temporary crossing for non vehicular traffic where ever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5 m)				
		0'-0" to 5'-0"	%0Cft	40,915	4,650	190,255
Item # A-16, Pg # 74, PHEW, Chp. II, Vol. IV, Part VI-		Add for additional lift of every three ft. or part there of in item No. 1 to 15 (A & B) for excavation for pipeline & storage tanks main hole trenches and pits				
	4.1.1	5'-0" to 8'-0"	%0Cft	190	5,200	988
Item # 5 i, Pg # 16, Gernal, Chp.	4.2	CONCRETE WORKS				
		Cement concrete plain including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering. (Ratio 1:4:8)	%Cft	1,715	11,289	193,602
Item # 6 a(1), Pg # 17, Gernal, Chp. 4, Vol. III, Part II- CSR 2012	4.2.1	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid seperately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle). RC work in roof slab, beams, columns, rafts. Lintels and other structural members laid in situ or precast laid in position completed in all respected. Ratio (1:2:4) 90 Lbs cement 2Cft sand 4Cft shingle 1/8" to 1/4" gauge complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer. (Ratio 1:2:4)				
		Wall/Bed	Per Cu.ft	22,295	337	7,513,415

Contd....

Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh

Executive Engineer
SMBBT

Haj: Sirajddin & Brothers

Proprietor

Executive Engineer
Civil Centre Division, K.D.A

**CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001**

BILL OF QUANTITIES

Bill No.2 : SEWERAGE

Refrence	Item.	Item Description	Unit	Estimated	Rate	Amount
Item # 9, Pg # 71, Gernal, Chp. 4, Vol. III, Part II- CSR 2012	4.3	BITUMEN COATING Bitumen coating to plastered or cement concrete surface, complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer.	%Sft.	23,275	778	181,100.00
Item # 8 b, Pg # 17, Gernal, Chp. 4, Vol. III, Part II- CSR 2012	4.4	STEEL REINFORCEMENT Providing and fabrication of steel reinforcement for cement concrete, including cutting, bending, lying in position, ranking joints and fastenings, including cost of binding wire and labour charges for binding of steel reinforcement (also includes removal of rust from bars). The rate includes wastage, overlaps and chairs etc. Deformed bars (60,000 psi).				
	4.4.1	b) Using Tor Bars	Per Cwt.	20	5,002	98,033
Item # B 1, Pg # 56, PHEW. Cho.	4.5	WATER STOPPER Providing " expansion joint" in concrete work of 9" wide corrugated PVC water Stoper (with Eulb) i/c Soldering cost of material and labour etc. complete.	R.ft	2,940	463	1,361,220
Item #. 1, Pg # 31, PHEW, Chp. 17, Vol. III, Part V-B,	4.6	Manufacturing and supply RCC manhole covers cast in 1:2:4 concrete ratio using SRC, 3 inch deep at center reinforced with 3/8" dia tor steel bars at 4" c/c welded to 1/8" thick 2.5 inch deep M.S plate including curing stacking and transportation with in 10 miles.				
		a) 21" dia	Each	245	914	223,839
Item #. B 1a, b, Pg # 17, PHEW, Chp. 17, Vol. IV,	5	RCC PIPES				
	5.1	Providing RCC pipe of ASTM C-76-62T/C-76-70 with rubbering class-II wall B and fixing in trenches including cutting fitting and jointing with rubber rings including testing with water to specified pressure. (Using SR Cement)				
		i) 8in dia RCC	Rft	12,597	229	2,884,713
Item #. C 1, Pg # 56, PHEW, Chp. 17, Vol. IV, Part VI, 2012	6	GRANULAR BEDDING				
	6.1	Providing, spreading, and consolidating of granular bedding material of approved quality including watering etc. complete in all respect as per drawings and specification and as directed by the Engineer Incharge.	%Cft	21,940	3,410	748,154.00
Sub Total of Part of "A"						15,909,871
We Quote% above/below on schedule items						
90% below on all item Except Item						
Bill No.2: SEWERAGE						4187229.00

SEAL OF THE COMPANY
Haj. Sirajuddin & Brothers
INITIAL

Proprietor

SIGNATURE OF BIDDER

Executive Engineer
SMBBT

Executive Engineer
Civic Centre Division K.D.A

Deputy Director (P&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh





**CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001**

BILL OF QUANTITIES

Bill No.3 : WATER SUPPLY

Refrence	Item.	Item Description	Unit	Estimated	Rate	Amount
		PART-A (Schedule Items)				
	1 EXCAVATION					
Item # A, 5, Pg. 62, PHEW, Chp. II, Vol. IV, Part VI- 2012	1.1	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape, leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth with in a one chain as directed by the engineers incharge providing fence guard light flags and temporary crossing for non vehicular traffic where ever required lift up tp 5 ft (1.52 m) and lead upto one chain (30.5 m)	%0Cft	127,811	4,650	594,321
	1.2	Excavation for pipe line in trenches, and pits in all kind of rock i/c trimming and dressing sides to true alignment and shape, leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth with in a one chain as directed by the engineers incharge providing fence guard light flags and temporary crossing for non vehicular traffic where ever required lift up tp 5 ft (1.52 m) and lead upto one chain (30.5 m)	%0Cft	14201	10,770	152,945
	2 SAND BEDDING					
Item # 29, Pg # 26, Gernal, Chp. 5, Vol. III, Part II- CSR 2012		Supply/Stacking and filling sand of approved quality from out side sources in foundation trenches including dressing,watering & consolidation.	%Cft	16,829	1,141	192,061.00
	3 BACKFILLING					
Item # 24, Pg # 77, PHEW, Chp. II, Vol. IV, Part VI- CSR 2012		Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete in all respect as per drawing and approval of the Engineer Incharge.	%0Cft	124,580	2,760	343,841
	4 PIPES (uPVC)					
Item # E 2b,c & e Pg # 22, PHEW, Chp. 17, Vol. IV, Part VI, 2012		Providing uPVC pipes fixing in trench i/c cutting fitting and jointing with rubber ring (Z- joint) i/c testing with water to head 91.5 meter or 300 ft.				
	4.1	2" dia (Class C)	R ft.	7,385	55	406,175
	4.2	3" dia (Class C)	R ft.	6,299	107	673,993
	4.3	4" dia (Class C)	R ft.	1,465	174	254,910
	4.4	6" dia (Class C)	R ft.	26	373	9,698

Contd....

 Deputy Director (F&A)
 Shaheed Mohterma Benazir Bhutto
 Township, Dadu
 Executive Engineer
 SMBBT
 Executive Engineer
 Q/A Centre Division, K.D.A.
 Haj Sirajddin & Brothers
 Proprietor


**CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001**

BILL OF QUANTITIES

Bill No.3 : WATER SUPPLY


Refrance	Item.	Item Description	Unit	Estimated	Rate	Amount
Item # 5 f, Pg # 16, Gernal, Chp. 4, Vol. III, Part II-CSR 2012	5	THRUST BLOCKS Cement Concrete Plain in 1:2:4 using SRC, including placing compacting finishing and curing complete in all respect as per drawing and approval of the Engineer Incharge				
			%Cft	191	14,429	27,560.00
Item # 5 f, Pg # 16, Gernal, Chp. 4, Vol. III, Part II-CSR 2012	6	PIPE SURROUND Constructing of surround pipe and pipe support in concrete CC 1:2:4 using SRC, including cost of formwork and curing etc. complete in all respect as per instruction of engineer in charge and specification.				
			%Cft	6,703	14,429	967,193.00
		Sub-Total (Part-A)				3,622,697

Contd....


Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Council


Hajj Sirajuddin & Brothers

Proprietor


Executive Engineer
Civil Centre Division, K.D.A.


Executive Engineer
SMBBT

BILL OF QUANTITIES

Refrance	Item.	Item Description	Unit	Estimated	Rate	Amount
		PART-B (Non - Schedule Items)				
	I	FITTINGS (uPVC) Providing and fixing uPVC Bell End fitting with rubber ring (Z-joint), with no welded joint, compatible to BSS etc in trenches to correct alignment and grade complete in all respect as indicated in the drawing and specifications and all other accessories and equipment required for laying and joining testing etc.				
	1.1	TEE (EQUAL & UNEQUAL)				
	i)	4" X 4" X 4"	Nos	2	1000/=	2000/=
	ii)	4" X 4" X 3"	Nos	1	1000/=	1000/=
	iii)	4" X 4" X 2"	Nos	5	1000/=	5000/=
	iv)	3" x 3" x 3"	Nos	6	400/=	2400/=
	v)	3" x 3" x 2"	Nos	16	200/=	3200/=
	vi)	2" x 2" x 2"	Nos	6	200/=	1200/=
	1.2	END PLUG (Provisional)				
	i)	2" dia	Nos	20	100/=	2000/=
	1.3	REDUCERS				
	i)	3"X 2"	Nos	2	1000/=	2000/=
	ii)	4"X 3"	Nos	3	5000/=	15000/=
	iii)	6"X 4"	Nos	1	5000/=	5000/-
		Sub Total of Part of "B"				38800/=
		ITEM NO (2 and 4) AT PAR Sub Total of Part of "A"				3,622,697
		We Quote% above/below on schedule items				
		90% below on other Items				1745423.00
		Bill No.3: WATER SUPPLY (Total of Part of "A" and "B")				1784223.00

Proprietor

Executive Engineer
SMBBT

**CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001**

BILL OF QUANTITIES

Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr. No	ITEMS REF. No	DESCRIPTION	QTY	UNIT	RATES (Rs.)	AMOUNT
		All items under this head to be carried out as per specifications, Drawings, relevant ISI/ASTM Standards, complete in all respect to the entire satisfaction of the Employer, and following Sections of the Technical PART-A (SCHEDULE ITEMS)				
		EARTHWORK				
1	18(b & c)/P-4,5 Vol-III, Part-II	Excavation in foundation of building, bridges and other structures including dagbelling dressing refilling around structure with (suitable) excavated earth watering, ramming complete and disposal of surplus excavated material to designated area i/c all lead & lift etc. complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer				
		b) In Ordinary Soil	470	%O Cft	3,659.04	1,720
		c) In Hard Soil or Soft murum	160	%O Cft	4,099.48	656
2	22/P-5 Vol-III, Part-II	Filling watering and ramming earth under floor with new earth excavated from outside lead upto one chain and lift upto 5 feet.	215	%O Cft	4,167.24	896
		CONCRETE WORKS				
3	5(a)/P-18 Vol-III, Part-II	Cement concrete plain including placing compacting, finishing and curing, complete (including screening and washing of stone aggregate without shuttering. <i>(Ratio 1:4:8)</i>				
		i) Below foundation, plinth beam and floor etc.	50	% Cft	12,095.16	6,048
		ii) Below floor finish	5	% Cft	12,095.16	605
4	6(ai)/P-18,19 Vol-III, Part-II	REINFORCED CEMENT CONCRETE (SI) Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle). RC work in roof slab, beams, columns, rafts, Lintels and other structural members laid in situ or precast laid in position completed in all respected. Ratio (1:2:4) 90 Lbs cement 2Cft sand 4Cft shingle 1/8" to 1/4" gauge complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer. <i>(Ratio 1:2:4)</i>				
		i) Footing	115	Per Cft	319.20	36,708
		ii) Column upto Plinth Level	100	Per Cft	319.20	31,920
		iii) Plinth Beam	35	Per Cft	319.20	11,172
		REINFORCEMENT				
5	7(b)/P-20 Vol-III, Part-II	Fabrication of mild steel reinforcement for cement concrete including cutting bending, laying in position, making joints and fastenings including cost of binching wire (also includes removal of rust from bars.)				
		b) Using Tor Bars <i>(Reinforcement of Sub Structure)</i>	13	Per Cwt	7,763.14	100,921

Drawn by Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Singh

SMBBT/DDU/INF-001

Executive Engineer
SMBBT

Executive Engineer
Civil Centre Division, K.D.A.

Sirajddin & Brothers

Proprietor

**CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001**

BILL OF QUANTITIES

Bill No. 4: CIVIL WORKS ENTRANCE GATE

Sr. No	ITEMS REF. No	DESCRIPTION	QTY	UNIT	RATES (Rs.)	AMOUNT
		TERMITE PROOFING				
6	92 /P-115 Vol-III, Part-II	Providing Anti-termite treatment by spraying/sprinkling/spreading Neptachlar 0.5% Emulsion as an over all preconstruction treatment in slab type construction under the slab and along attach porches or entrances etc, complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer. (Plinth area will be measured one time for payment whereas the number of applications will be three times on all horizontal & vertical surfaces of the excavations for termite proofing).	100	Per Sft	11.65	1,165
		BITUMEN COATING				
7	9/P-77 Vol-III, Part-II	Bitumen coating to plastered or cement concrete surface, complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer.				
		i) Over Blinding	70	% Sft	525.17	368
		ii) On structures side and top	560	% Sft	525.17	2,941
		REINFORCED CEMENT CONCRETE (SU)				
8	6(ai) /P-18,19 Vol-III, Part-II	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle). RC work in roof slab, beams, columns, rafts, Lintels and other structural members laid in situ or precast laid in position completed in all respected. Ratio (1:2:4) 90 Lbs cement 2Cft sand 4Cft shingle 1/8" to 1/4" gauge complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer. (Ratio 1:2:4)				
		i) Columns	295	Per Cft	319.20	94,164
		ii) Roof Beams & lintels	260	Per Cft	319.20	82,992
		iii) Roof Slab	290	Per Cft	319.20	92,568
		REINFORCEMENT				
9	7(b) /P-20 Vol-III, Part-II	Fabrication of mild steel reinforcement for cement concrete including cutting bending, laying in position, making joints and fastenings including cost of binding wire (also includes removal of rust from bars.)				
		b) Using Tor Bars (Reinforcement of Super-Structure)	46	Per Cwt	7,763.14	357,104
		MASONRY WORK				
		Brick Masonry walls				
10	5(i)c /P-25 Vol-III, Part-II	Provide and laying Pacca Brick work masonry wall of all thickness set in 1:4 cement sand mortar in ground floor super structure including racking out joints & curing etc. complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer.	230	% Cft	12,688.06	29,183

SMBBT/DDU/INF-001
Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Scheme

Executive Engineer
SMBBT

Executive Engineer
Civil & Water Division, K.O.A

Md. Sirajuddin & Brothers


Proprietor

**CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001**

BILL OF QUANTITIES

Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr. No	ITEMS REF. No	DESCRIPTION	QTY	UNIT	RATES (Rs.)	AMOUNT
11		ROOF SCREEDING AND WATERPROOFING				
a	13 /P-41 Vol-III, Part-II	Provide and lay roof treatment over roof & skirting as per specifications and shown in drawings and details consisting of Two coats of bitumen laid hot using 34 lbs for % sft over roof and blinded with sand at one cft per % sft	546	% Sft	1,207.39	6,592
b	38/P-44 Vol-III, Part-II	Providing and laying single per layer of polythene sheet 0.13mm thick for water proofing as per specification and	546	Per Sft	10.19	5,565
c	16(d)/P-47 Vol-III, Part-II	Providing and laying 1" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels. (d) 3" thick (1:2:4) Roof screeding	546	% Sft	5,096.64	27,828
12	13(c)/P-58 Vol-III, Part-II	Providing and applying 3/4" thick cement plaster upto 20' height on walls, columns, beams, chajjas etc. with cement mortar 1:6 including all corners, recesses, jambs, raking out joints of masonry, scaffolding, making drip courses, curing etc. nailing 9" wide heavy duty metal lath strip nailed at junction of RCC & masonry, etc, complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer.	1,165	% Sft	1,985.06	23,126
13	38(a & b)/P-61 Vol-III, Part-II	Providing and applying preparing the surface and painting with weather coat paint of approved make i/c rubbing the surface with rubbing brick / sand paper, filling the voids with chalk/ plaster of paris and then painting (1st coat, 2nd & subsequent coat) etc, complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer. (<i>New Surface</i>)	1,165	% Sft	2,248.74	26,198
14	62/P-54 Vol-III, Part-II	EXTERNAL FINISHES & DEVELOPMENTS Providing and laying Hala pattern tiles glazed 8"x8"x1/4" on floor or wall facing in required pattern of stile or other equivalent approved specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick including washing and filling joints with slurry of white cement and pigment in desired shape with finishing cleaning and cost of wax polish including cutting tiles to proper profile etc, complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the	355	% Sft	34,471.50	122,374
Total Amount of Schedule Items Rs.						1,062,812



Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh


Hajir Syeduddin & Brothers

Proprietor

SMBBT/DDU/INF-001


Executive Engineer
SMBBT


Executive Engineer
Civil Works Division, K.D.A.

**CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001**

BILL OF QUANTITIES

Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr. No	ITEMS REF. No	DESCRIPTION	QTY	UNIT	RATES (Rs.)	AMOUNT
PART-B (NON-SCHEDULE ITEMS)						
15	RA	Providing and laying stone soling 6' thick from approved quarry including hand packing & filling voids with spralls & chips, consolidating & compacting with power or hand roller, etc, complete in all respect, as per specifications & relevant drawings and all works to be carried out the satisfaction of the Engineer.	60	Sft	50/-	3000/-
16	RA	Providing, making and fixing in position steel barrier manually operated as per drawing including enamel paint, required hardware etc complete in all respect as per drawing, specifications and to the entire satisfaction of the Engineer.	1	Nos	50/-	50/-
17	R.A	Lettering on Crown over Rcc slab parapet	42	Sft	50/-	2100/-
Total Amount of Non-Schedule Items Part-B Rs.						5150/-
Total of Part-A Rs.						1,062,812
We Quote ⁹⁰ % above [✓] below on schedule items						-(956530)
Total of Part-A+B Rs.						111431.00
Total Bill No.4: CIVIL WORKS ENTRANCE GATE						111431.00

32

SEAL OF THE COMPANY

INITIAL: **Haj. Sirajddin & Brothers**

Proprietor

Deputy Director (P&A)
Shaheed Mohtarma Benazir Bhutto
Township Council

Executive Engineer
Civil Control Division K.D.A

Executive Engineer
SMBBT

**CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001**

BILL OF QUANTITIES

Bill No.5: ELECTRICAL WORKS

Item No.	Item Description	Unit	Estimated Quantity	Rate (Rs.)	Amount (Rs.)
1	L.V. SWITCH BOARDS / DISTRIBUTION BOARDS				
1.01	Supply, installation, testing & commissioning of following wall mounting recessed type Distribution Boards (DB's) made with 16 SWG sheet metal, dust protected (IP 65 or higher), vermin proof housing coated with approved color having all the necessary switching and protections, as per specification complete in all respect. i) DB-G	Nos.	1	50/=	50/=
02	CONDUITS & PIPES				
02.01	Supply & installation of following PVC / M.S. / G.I conduit as race ways with all accessories recessed/ surface on wall / column / under floor for Power, Tel & Data, Fire alarm, CCTV, etc. As per relevant specification, complete in all respect. i) 25 mm dia PVC pipe	RM	70	50/=	3500/=
2.02	Providing and laying of following size uPVC class D conduit for L.V power cables buried in ground / under roads / under floor, including excavation for laying of conduit, bricks, warning tape, and backfilling with new and fresh soil etc. as per specification and as shown on drawing complete in all respect. i) 50mm dia uPVC	RM	10	50/=	500/=
3	LIGHTING FIXTURES & WIRINGS				
3.01	Supply, installation, testing and commissioning of following light fixtures complete with starters, Electronic ballast (mention otherwise), lamps, mounting accessories etc. complete in all respects. Lighting fixtures Sample must be submitted to consultant for approval, (For complete detail references of Light Fixtures, please refer to Light Fixture Schedules).				
	i) Surface mounted weather proof downlight fixture with 1 x 26 W CFL lamp	Nos.	12	60/=	720/=
	ii) Flood light fixture with 1x400W SON-T lamp	Nos.	2	100/=	200/=
3.02	Supply, laying, testing and commissioning of following wiring items complete with cables & wires, conduiting accessories, with 3x2.5sqmm cable from DB to fixture in 25 mm dia PVC conduits per drawings and specifications, complete in all respects.	Nos.	3	100/=	300/=
3.03	Supply, installation, testing & commissioning of wiring from light point to point with 3x2.5 sq.mm. single core PVC insulated wires in 25 mm dia. PVC conduit surface / recessed in wall, column, ceiling, etc., including related civil works, complete with all conduit accessories as per specification.	Nos.	3	100/=	300/=
Total Bill No.5: ELECTRICAL WORKS					5570.00

SEAL OF THE COMPANY

Haji Sirajuddin & Brothers

INITIAL

SIGNATURE OF BIDDER

Proprietor

Deputy Director (F&A)

Shaheed Mohtarma Benazir Bhutto
Township Sindh

SMBBT/DDU/INF-001

Executive Engineer

Civil Centre Division, K.D.A

Executive Engineer
SMBBT

**CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001**


BILL OF QUANTITIES

BILL NO. 6: ENGINEER'S FACILITIES

Item No.	Item Description	Unit	Estimated Quantities	Rate (Rs.)	Amount (Rs.)
1 (a)	Engineer's Office cum Housing Provide Engineer's Two Room Office cum Housing (Rental)	Per Month.	10	20000/-	200000/-
2 (a)	Engineer's Vehicles Providing Engineer's Vehicles including Fuel and maintenance (Rental Basis) • 1000cc Car A/C (01 No.) for Engineer's	Per Month	10	20000/-	200000/-
TOTAL BILL NO. 6 : ENGINEER'S FACILITIES					400000/-


SEAL OF THE COMPANY
M/s. Sirajuddin & Brothers
INITIAL


Proprietor



SIGNATURE OF BIDDER


Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Smith



Executive Engineer
Civil Control & Development K.D.A


Executive Engineer
SMBBT

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM

1	NAME OF THE ORGANIZATION	Project Directorate, Shaheed Mohtarma Benazir Bhutto Town in Sindh
2	PROVINCIAL / LOCAL GOVERNMENT / OTHER	Board of Revenue, Government of Sindh.
3	TITLE OF CONTRACT	INTERNAL DEVELOPMENT WORKS (ROAD, WATER SUPPLY & SEWERAGE) AT BENAZIR TOWN, SEHWAN (CONTRACT PACKAGE NO. SMBBT/SWN/INF-002)
4	TENDER NO	-----
5	BRIEF DESCRIPTION OF CONTRACT	As above
6	FORUM THAT APPROVED THE SCHEME	PDWD, GoS
7	TENDER ESTIMATED VALUE	Rs. 63,263,621/-
8	ENGINEERING ESTIMATE (FOR CIVIL WORKS ONLY)	Rs. 63,263,621/-
9	ESTIMATED COMPLETION PERIOD	300 Days
10	TENDER OPENED ON (DATED & TIME)	04-12-2017
11	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST)	21 (Twenty One)
12	NUMBER OF BIDS RECEIVED	21 (Twenty One)
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING	21 (Twenty One)
14	BID EVALUATION REPORT (ATTACH A COPY)	Yes
15	NAME & ADDRESS OF THE SUCCESSFUL BIDDER	M/s. Hi Tech Engineering & Construction Co., Office No. P-482, First Floor, Bilalabad, Block-S, North Nazimabad Karachi
16	CONTRACT AWARD PRICE	Rs. 75,793,755/-
17	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e 1ST, 2ND, 3RD EVALUATED BID)	1 st (Lowest Evaluated Bid)
18	METHOD OF PROCUREMENT a). SINGLE STAGE ONE ENVELOPE PROCEDURE b). SINGLE STAGE TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO STAGE TWO ENVELOPE PROCEDURE	Single Stage One Envelope (Local)
19	APPROVING AUTHORITY FOR AWARD OF CONTRACT	Project Director (SMBBT)
20	WHETHER PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN	N/A
21	ADVERTISEMENT SPPRA WEBSITE NEWS PAPERS	SPPRA ID No. 2147483647, Serial No. 35237, Dated: 14-11-2017 Daily "DAWN" & "EXPRESS" of 12-11-2017 & "KAWISH" & "NAU SIJJ" of 13-11-2017
22	NATURE OF CONTRACT	Domestic (local)
23	WHETHER QUALIFICATION CRITERIA WAS	Yes



	INCLUDED IN BIDDING DOCUMENTS	
24	WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING DOCUMENTS	Yes
25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN COMPETITIVE BIDDING	Open competitive Bidding method was used
26	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS	Yes
27	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID	Yes
28	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT	Yes
29	WHETHER THE NAMES OF THE BIDDERS THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS	Yes
30	WHETHER EVALUATION REPORT WAS GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT	Yes (enclosed)
31	ANY COMPLAINT RECEIVED	No
32	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS	No
33	WAS THE EXTENSION MADE IN RESPONSE TIME	No
34	ANY DEVIATION FROM QUALIFICATION CRITERIA	No
35	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Yes
36	WAS A VISIT MADE BY ANY OFFICER / OF THE PROCURING AGENCY TO THE SUPPLIERS PREMISES IN CONNECTION WITH THE PROCUREMENT DETAILS TO BE ASCERTAINED REGARDING FINANCES OF VISIT IF ABROAD	No
37	WERE PROPER SAFEGUARD PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC)	On submission of Pay Order/Bank Guarantee from schedule Bank of Pakistan
38	SPECIAL CONDITIONS IF ANY	No
39	DATED OF AWARD OF CONTRACT	07-04-2018
40	SIGNATURE & OFFICIAL STAMP OF AUTHORIZED OFFICER	
FOR OFFICE USE ONLY		



OFFICE OF THE EXECUTIVE ENGINEER
SHAHEED MOHTARMA BENAZIR BHUTTO TOWNS
BOARD OF REVENUE, GOVERNMENT OF SINDH
1st Floor, Apollo Centre, Dalmia Road, Karachi

No. EE/SMBBT/2018/ 148

Dated 07-01-2018

M/s. Hi Tech Engineering & Construction Co.
Office No. P-482, First Floor
Bilalabad, Block-S
North Nazimabad
Karachi.


LETTER OF COMMENCEMENT

Subject: **INTERNAL DEVELOPMENT WORKS (ROAD, WATER SUPPLY & SEWERAGE) AT BENAZIR TOWN, SEHWAN (CONTRACT PACKAGE NO. SMBBT/SWN/INF-002).**

With reference to the letter of acceptance for the above noted work at a cost **Rs. 75,793,755/- (Rupees Seven Crore Fifty Seven Lac Ninety Three Thousand Seven Hundred & Fifty Five Only)**. You are requested to make immediate arrangement to start the work from the date of issue of this letter and complete the same within the period stipulated for completion of work in the tender documents i.e. (300) days.


Please note that the work should be carried out strictly in accordance with the drawing, design, specifications, term & conditions agreed to as per contract agreement of above mentioned work.

In case you failed to commence the work within Seven (07) days from the date of issue of this letter, action under the relevant clauses of the contract agreement shall be initiated against you.


Executive Engineer
SMBBT, GOS

Copy forwarded for information to:

1. The Director (F&A), SMBBT.
2. The Chief Engineer, SMBBT.
3. The Superintending Engineer, SMBBT.
4. The Assistant Executive Engineer, SMBBT
5. The PS to Project Director, SMBBT



STAMP OFFICE CITY COURT KARACHI

Issued to [Signature]
CNIC/LEG No. 64491
Vide D.S.R. No. 7-62 Dt. 13-4-18
On behalf of Challan No. 62 Dt. 13-4-18
for the purpose of 85
Entry No. 7 Dt. 13-4-18

RUPES TRUST FOR THE POOR ONLY

[Signature]
13/4/18
Tax Officer, Fardax

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the Agreement) made on the 7th day of April (month) 2018 between Project Director, Shaheed Mohtarma Benazir Bhutto Town (hereafter called the "Employer") of the one part and M/s. Hi Tech Engineering & Construction Co., Office No. P-482, First Floor, Bilalabad, Block-S, North Nazimabad Karachi, (hereafter called the "Contractor") of the other part.


WHEREAS the Employer is desirous that certain works viz **INTERNAL DEVELOPMENT WORKS (ROAD, WATER SUPPLY & SEWERAGE) AT BENAZIR TOWN, SEHWAN (CONTRACT PACKAGE NO. SMBBT/SWN/INF-002)**. Should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and remedying of any defects therein.

NOW this Agreement witnesses as follows.

1. In this Agreement words & expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. That following documents after incorporating addenda, if any accept those parts relating to Instruction to Bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
 - a. The Contract Agreement;
 - b. The Letter of Acceptance;
 - c. The completed Form of Bid;
 - d. Special Stipulations (Appendix-A to B d);
 - e. The Special Conditions of Contract – Part II;
 - f. The General Conditions – Part I;
 - g. The priced Bill of Quantities (Appendix-D to Bid);
 - h. The completed Appendices to Bid (B, C, E to L);
 - i. The Drawings;

[Signature]
Executive Engineer
SEHWAT





STAMP OFFICE CITY COURT KARACHI

Issued to Shahid Ali Khan
CNIC/LEG No. 4444
Vide D.S.R. No. 7 Dt. 13.4.18
On behalf of Challan No. 62 Dt. 13.4.18
for the purpose of SS
Entry No. 7 Dt. 13.4.18
Ex Officio Tender

RUPEES TWENTY FIVE THOUSAND ONLY

- j. The Specifications.
k. _____ (any other)
3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the Contract.
4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


(Signature of Contractor)

(Signature of Employer)
Executive Engineer
SMBDT

Witness:

1. Signature Shahid Ali Khan
Name of Firm _____

2. Signature _____
Name of Firm _____




STAMP OFFICE CITY COURT KARACHI

Drawn to: Sahid Ahmed
 CNIC/LEG No. 14/4/18
 Vide D.S.R. No. 762 Dt. 13.4.18
 On behalf of Chaitan No. 62 Dt. 13.4.18
 for the purpose of 5
 Entry No. 7 Dt. 13.4.18
3/4/18
 For Officer Tender



RECEIVED BY THE OFFICE ONLY

**INTERNAL DEVELOPMENT WORKS (ROAD, WATER
 SUPPLY & SEWERAGE) AT BENAZIR TOWN,
 SEHWAN
 (CONTRACT PACKAGE NO. SMBBT/SWN/INF-002)**

M/S. HI TECH ENGINEERING & CONSTRUCTION CO



Wahid
 Executive Engineer
 SMBBT




CAMP OFFICE CIVIL COURT, KARACHI

Issued to Zohid Mahmood Ali
 E/Company Card No. 4494
 V.No B.S.R. No. 2 dated 14.1.16
 Challan No. 27 Dt. 14.1.16
 To: 30
 B. No. 2 Dated 14.1.16



(RUPEES TWENTY FIVE THOUSAND ONLY)

INTERNAL DEVELOPMENT WORKS (ROAD, WATER
 SUPPLY & SEWERAGE) AT BENAZIR TOWN,
 SEHWAN
 (CONTRACT PACKAGE NO. SMBBT/SWN/INF-002)

M/S. HI TECH ENGINEERING & CONSTRUCTION CO



Wahid
 Executive Engineer
 SMBBT




OFFICE CITY COURT, KARACHI

M. Salim ADW
2355
7 20-1-16
72 20-1-16
S.D.
for the
G. No. 7 20-1-16
En. Office Clerk


(RUPEES TWENTY FIVE THOUSAND)

**INTERNAL DEVELOPMENT WORKS (ROAD, WATER
SUPPLY & SEWERAGE) AT BENAZIR TOWN,
SEHWAN
(CONTRACT PACKAGE NO. SMBBT/SWN/INF-002)**

M/S. HI TECH ENGINEERING & CONSTRUCTION CO



Wahid
Executive Engineer
SMBBT



STAMP OFFICE CITY COURT, KARACHI


(RUPEES TWENTY FIVE THOUSAND ONLY)

Stamp No. M-8587-ABV
 Card No. 0355
 Dated 27-1-16
 No. 41 Dated 22-1-16
 For Use of 2 Dated 27-1-16
 S. No. 2



[Signature]
 Exec. Officer District

**INTERNAL DEVELOPMENT WORKS (ROAD, WATER
 SUPPLY & SEWERAGE) AT BENAZIR TOWN,
 SEHWAN
 (CONTRACT PACKAGE NO. SMBBT/SWN/INF-002)**

M/S. HI TECH ENGINEERING & CONSTRUCTION CO



[Signature]
 Executive Engineer
 SMBBT




STAMP OFFICE CITY COURT, KARACHI

J. M. Sabar 2355

7 20.1.16
72 20.1.16

for the p. S.D. SD 20.1.16

E. No. 7 20.1.16




E. Office


(RUPEES TWENTY FIVE THOUSAND)

INTERNAL DEVELOPMENT WORKS (ROAD, WATER SUPPLY & SEWERAGE) AT BENAZIR TOWN, SEHWAN

(CONTRACT PACKAGE NO. SMBBT/SWN/INF-002)

M/S. HI TECH ENGINEERING & CONSTRUCTION CO



Executive Engineer
SMBBT



DEPT. OFFICE CITY COURT, KARACHI

(RUPEES TWENTY FIVE THOUSAND ONLY)

M. Labas ADY

2355

27.1.16

27.1.16


for the purpose of

27.1.16



27.1.16

**INTERNAL DEVELOPMENT WORKS (ROAD, WATER
SUPPLY & SEWERAGE) AT BENAZIR TOWN,
SEHWAN
(CONTRACT PACKAGE NO. SMBBT/SWN/INF-002)**

M/S. HI TECH ENGINEERING & CONSTRUCTION CO



Wah
Executive Engineer
SMBBT



STAMP OFFICE CITY COURT, KARACHI

/DIDEEC TWENTY FIVE THOUSAND ONLY


Issued to Rahat Ali
 NIC/Company Card No. 78
 Valid D.S.R. No. 78 dated 27.1.16
 on behalf of challan No. 78 Dt. 27.1.16
 for the purpose of 5
 Dated 27.1.16

By Office Demand


**INTERNAL DEVELOPMENT WORKS (ROAD, WATER
 SUPPLY & SEWERAGE) AT BENAZIR TOWN,
 SEHWAN**

(CONTRACT PACKAGE NO. SMBBT/SWN/INF-002)

M/S. HI TECH ENGINEERING & CONSTRUCTION CO



Wahid
 Executive Engineer
 SMBBT



STAMP OFFICE CITY COURT, KARACHI


Issued to Siraj Dine
 CNIC/LEG No. 891612
 Vide D.S.R. No. 6 Dt. 12-4-18
 On behalf of Challan No. 58 Dt. 12-4-18
 for the purpose of Se
 Entry No. 6 Dt. 12-4-18

(RUPEES TEN THOUSAND ONLY)


Ex Officio Tinsler

**INTERNAL DEVELOPMENT WORKS (ROAD, WATER
 SUPPLY & SEWERAGE) AT BENAZIR TOWN,
 SEHWAN
 (CONTRACT PACKAGE NO. SMBBT/SWN/INF-002)**

M/S. HI TECH ENGINEERING & CONSTRUCTION CO



Wahid
 Executive Engineer
 SMBBT




STAMP OFFICE CITY COURT, KARACHI

Issued to Mr. Ahmed
 CNIC/LEG No. 872612
 Vide D.S.R. No. 6 Dt. 13.4.18
 On behalf of Challan No. 58 Dt. 13.4.18
 for the purpose of Rs.
 Entry No. 6 Dt. 13.4.18


[Signature]
 Ex. Officer, Stamp Office

**INTERNAL DEVELOPMENT WORKS (ROAD, WATER
 SUPPLY & SEWERAGE) AT BENAZIR TOWN,
 SEHWAN
 (CONTRACT PACKAGE NO. SMBBT/SWN/INF-002)**

M/S. HI TECH ENGINEERING & CONSTRUCTION CO



[Signature]
 Executive Engineer
 SMBBT




(RUPEES TEN THOUSAND ONLY)

**INTERNAL DEVELOPMENT WORKS (ROAD, WATER
SUPPLY & SEWERAGE) AT BENAZIR TOWN,
SEHWAN
(CONTRACT PACKAGE NO. SMBBT/SWN/INF-002)**

M/S. HI TECH ENGINEERING & CONSTRUCTION CO





CAMP OFFICE CITY COURT, KARACHI

Received by Rahim Khan

Card No. 1000

dated 15-4-16

On 15-4-16

for the purpose of 5


Dated 15-4-16

Re. Office 15/4/16



(RUPEES TEN THOUSAND ONLY)

**INTERNAL DEVELOPMENT WORKS (ROAD, WATER
SUPPLY & SEWERAGE) AT BENAZIR TOWN,
SEHWAN
(CONTRACT PACKAGE NO. SMBBT/SWN/INF-002)**

M/S. HI TECH ENGINEERING & CONSTRUCTION CO



Rahim Khan
Executive Engineer
SMBBT



ACCOUNT NO. 123, S.W. 16, Karim Plaza,
Gandhinagar, 75-11, Near G. S. Centre (Karachi)


RUPEES FIVE HUNDRED ONLY

DATE 13 APR 2018 061967


ISSUED TO THE ADDRESS OF
THROUGH THE ADDRESS
PURPOSE
ADVOCATE

**INTERNAL DEVELOPMENT WORKS (ROAD, WATER
SUPPLY & SEWERAGE) AT BENAZIR TOWN,
SEHWAN
(CONTRACT PACKAGE NO. SMBBT/SWN/INF-002)**

M/S. HI TECH ENGINEERING & CONSTRUCTION CO



Wahid
Executive Engineer
SMBBT



YOUSUF KHAN STAMP VENDOR

No. 8, Seat No. 6, G-2 Compound, District East, Karachi

02 APR 2018

Who, _____ Dated, _____

Issued to with order _____

Through with Address _____

Unposed _____

Issued Rs. _____

Name Vendor _____

SYED FAROOQ ALI
Advocate High Court

RUPEES FIFTY ONLY

BL-1

Appendix-F to Bid

(INTEGRITY PACT)

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC;
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN
(CONTRACTS WORTH RS. 10.00 MILLION OR MORE)**

Contract Package No. SMBBT/SWN/INF-002

Dated:

Contract Value: Rs 75,793,755/-

Contract Title: **INTERNAL DEVELOPMENT WORKS (ROAD, WATER SUPPLY & SEWERAGE) AT BENAZIR TOWN, SEHWAN (CONTRACT PACKAGE NO. SMBBT/SWN/INF-002).**

M/s. Hi Tech Engineering & Construction Co. hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Pakistan (GoP) or any administrative subdivision or agency thereof or any other entity owned or controlled by GoP through any corrupt business practice.

Without limiting the generality of the foregoing, M/s. Hi Tech Engineering & Construction Co. represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not given or agreed to give and shall or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kick back, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP except that which has been expressly declared pursuant hereto.



Wahid
Executive Engineer
SMBBT

INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002


BILL OF QUANTITIES

SUMMARY OF BILLS

BILL No.	DESCRIPTION	TOTAL (Rs.)
1	ROAD WORKS	64190726.25
2	SEWERAGE	7313598.5
3	WATER SUPPLY	3762748
4	CIVIL WORK GATE OFFICE	116581.2
5	ELECTRICAL	10100
6	ENGINEER'S FACILITIES	400000
	TOTAL COST OF PROJECT	75793754.25

SEAL OF THE COMPANY

INITIAL



SIGNATURE OF BIDDER

Deputy Director (P&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh

Executive Engineer
SMBBT


Executive Engineer
Civil Centre Division, M.D.A

**INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002**

BILL OF QUANTITIES

Bill No. 1 : ROAD WORKS

Item #	Item Description	Unit	Estimated Qty.	Rate	Amount
101	Clearing & Grubbing	Sq.ft.	346,670	2.34	811,208
1	Compaction of Natural Ground	Sq.ft.	346,670	2.57	890,942
106a	Excavate Unsuitable Common Material	Cu.ft.	781,198	10.28	8,030,711
106(b ii)	Excavate Unsuitable Medium rock Material)	Cu.ft.	195,299	24.66	4,816,083
108c	Formation of Embankment from borrow Excavation in common material	Cu.ft.	782,748	12.66	9,909,590
109a	Sub grade preparation in earth cut	Sq.ft.	12,000	7.15	85,800
201	Granular Sub-base	Cu.ft.	100,277	48.34	4,847,390
202	Aggregate Base Course	Cu.ft.	23,558	61.23	1,442,456
305b	Asphaltic Wearing Course - Class B	Cu.ft.	5,978	577.31	3,451,159
206b	Water Bound Macadam Base with Coarse Aggregate Class B	Cu.ft.	78,843	58.52	4,613,892
302a	Cut Back Asphalt for Bituminous Prime Coat	Sq.ft.	35,160	11.39	400,472
304a	Single Surface Treatment including Bitumen prime coat	Sq.ft.	157,686	21.47	3,385,518
401b	Concrete Class "B" (For Edge Block)	Cu.ft.	778	320.61	249,435
Total Bill No. 1 : ROAD WORKS <i>ITEM NO 108C 214.5 % ABOVE</i>					42,934,656
We Quote% above/below on schedule items <i>other item At PAR</i>					
Total Bill No. 1 : ROAD WORKS <i>64190726.5</i>					



HITECH SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER

SMBBT/SWN/INF-002

Deputy Director (F&A)
Shaher Ali Chohan Benazir Bhutto
Township Council

Executive Engineer
SMBBT

Executive Engineer
Civil Centre Division K.D.A.

**INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002**

BILL OF QUANTITIES

Bill No.2 : SEWERAGE

Refrance	Item.	Item Description	Unit	Estimated	Rate	Amount
		PART-A (Schedule Items)				
	1	EXCAVATION				
Item # A, 5, Pg. 62, PHEW, Chp II, Vol. IV, Part VI- 2012	1.1	Excavation for pipe line in trenches, and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape, leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth with in a one chain as directed by the Engineering Incharge, providing fence guard light flags and temporary crossing for non vehicular traffic where ever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5 m)				
		0'-0" to 5'-0"	%0Cft	142,330	4,650.00	661,835
Item # A, 5, Pg. 62, PHEW, Chp II, Vol. IV, Part VI- 2012	1.1	Excavation for pipe line in trenches, and pits in all kind of rock i/c trimming and dressing sides to true alignment and shape, leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth with in a one chain as directed by the engineers incharge providing fence guard light flags and temporary crossing for non vehicular traffic where ever required lift up tp 5 ft (1.52 m) and lead upto one chain (30.5 m)				
		0'-0" to 5'-0"	%0Cft	35,582	10,770.00	383,218
Item # A-16, Pg # 74, PHEW Chn		Add for extra lift of every 3ft of part there of in item of all kinds of excavation 5ft to 8ft				
	1.1.1	5ft to 8ft	%0Cft	23,230	5,200.00	120,796
	1.1.2	8ft to 11ft	%0Cft	1,555	5,750.00	8,941
	2	BACKFILLING				
Item # 24, Pg # 77, PHEW, Chp II, Vol. IV, Part VI	2.1	Refilling the excavated stuff in trenches in 6" thick layer including watering, ramming to full compaction etc complete.				
			%0Cft	184,320	2,760.00	508,723
	3	DEWATERING				
Item #23 i, Pg # 76, PHEW, Chp II, Vol. IV, Part VI- CSR 2012	3.1	Dewatering of trenches including cost of all labour, material and equipment/machinery POL required for dewatering of trenches, also including the cost of disposal of water to suitable place etc complete in all respect as per specification and directed by the Engineer Incharge (provisional).				
			Days	30	1,500.00	45,000

Contd....

[Signature]
Executive Engineer
Civic Centre Division, K.D.A

[Signature]
Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Council

[Signature]
Executive Engineer
SMBBT

INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

Bill No.2 : SEWERAGE

Refrance	Item.	Item Description	Unit	Estimated	Rate	Amount
Item # A, 5, Pg. 62, PHEW, Chp. II, Vol. IV, Part VI- 2012	4	CONSTRUCTION OF MANHOLE				
	4.1	EXCAVATION Excavation for tanks and reservoir in all kind of soils i/c trimming and dressing sides to true alignment/design section/ profiles and shape, leveling of beds of trenches to correct level and grade i/c laying of earth in 6" layer for construction of banks and dressing and disposal of surplus earth. with in a one chain as directed by the Engineering in charge, providing fence guard light flags and temporary crossing for non vehicular traffic where ever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5 m)				
		0'-0" to 5'-0"	%0Cft	21,253	4,650.00	98,826
Item # A, 5, Pg. 62, PHEW, Chp. II, Vol. IV, Part VI- 2012	1.1	Excavation for pipe line in trenches, and pits in all kind of rock i/c trimming and dressing sides to true alignment and shape, leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth with in a one chain as directed by the engineers incharge, providing fence guard light flags and temporary crossing for non vehicular traffic where ever required lift up to 5 ft (1.52 m) and lead upto one chain (30.5 m)				
		0'-0" to 5'-0"	%0Cft	5,313	10,770.00	57,221
Item # A-16, Pg # 74, PHEW, Chp. II, Vol. IV, Part VI-		Add for additional lift of every three ft. or part there of in item No. 1 to 15 (A & B) for excavation for pipeline & storage tanks main hole trenches and pits				
	4.1.1	5'-0" to 8'-0"	%0Cft	4,806	5,200.00	24,991
	4.1.2	8'-0" to 11'-0"	%0Cft	2,422	5,750.00	13,927
Item # 5 i, Pg # 16, Gernal, Chp.	4.2	CONCRETE WORKS Cement concrete plain including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering. (Ratio 1:4:8)				
	4.2.1	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle). RC work in roof slab, beams, columns, rafts, Lintels and other structural members laid in situ or precast laid in position completed in all respected. Ratio (1:2:4) 90 Lbs cement 2Cft sand 4Cft shingle 1/8" to 1/4" gauge complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer. (Ratio 1:2:4)	%Cft	1,328	11,288.75	149,915
Item # 6 a(I), Pg # 17, Gernal, Chp. 4, Vol. III, Part II- CSR 2012		Wall/Bed	Per Cu.ft	18,653	337.00	6,286,061

Contd....

[Signature]
 Executive Engineer
 Civic Centre Division, K.D.A.

[Signature]
 Executive Engineer
 SMBBT

**INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002**


BILL OF QUANTITIES

Bill No.2 : SEWERAGE

Refrance	Item.	Item Description	Unit	Estimated	Rate	Amount
Item # 9, Pg # 71, Gernal, Chp. 4, Vol. III, Part II- CSR 2012	4.3	BITUMEN COATING Bitumen coating to plastered or cement concrete surface, complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer.	%Sft.	18,894	778.09	147,012.00
	4.4	STEEL REINFORCEMENT Providing and fabrication of steel reinforcement for cement concrete, including cutting, bending, laying in position, ranking joints and fastenings, including cost of binding wire and labour charges for binding of steel reinforcement (also includes removal of rust from bars). The rate includes wastage, overlaps and chairs etc. Deformed bars (60,000 psi).				
Item # 8 b, Pg # 17, Gernal, Chp. 4, Vol. III, Part II- CSR 2012	4.4.1	b) Using Tor Bars	Per Cwt.	53	5,001.70	265,090
	4.5	WATER STOPPER Providing " expansion joint" in concrete work of 9" wide corrugated PVC water Stoper (with Bulb) i/c Soldering cost of material and labour etc. complete.	R.ft	3,158	463.00	1,462,154
Item #. 1, Pg # 31, PHEW, Chp. 17, Vol. III, Part V-B,	4.6	Manufacturing and supply RCC manhole covers cast in 1:2:4 concrete ratio using SRC, 3 inch deep at center reinforced with 3/8" dia tor steel bars at 4" c/c welded to 1/8" thick 2.5 inch deep M.S plate including curing stacking and transportation with in 10 miles. a) 21" dia	Each	199	913.63	181,812
	5	RCC PIPES				
Item #. B 1a, b, Pg # 17, PHEW, Chp. 17, Vol. IV,	5.1	Providing RCC pipe of ASTM C-76-62T/C-76-70 with rubbering class-II wall B and fixing in trenches including cutting fitting and jointing with rubber rings including testing with water to specified pressure. (Using SR Cement)	Rft	8,783	229.00	2,011,307
		i) 8in dia RCC ii) 6in dia RCC	Rft	1,512	189.00	285,768
Item #. C 1, Pg # 56, PHEW, Chp. 17, Vol. IV, Part VI, 2012	6	GRANULAR BEDDING				
	6.1	Providing, spreading, and consolidating of granular bedding material of approved quality including watering etc. complete in all respect as per drawings and specification and as directed by the Engineer Incharge.	%Cft	15,004	3,410.00	511,636.00
		ITEM NO 5.1 (i) 180 % above				13,224,233
		We Quote% above/below on schedule items other ITEM 85% below				7313598.5
					Bill No.2: SEWERAGE	7313598.5

SEAL OF THE COMPANY

INITIAL



SIGNATURE OF BIDDER

Shahid Mohtarma Benazir Bhutto
Executive Engineer
Township Engineer
Civic Centre Division, K.T.A

Wahid
Executive Engineer
SMBBT


**INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002**


BILL OF QUANTITIES

Bill No.3 : WATER SUPPLY

Refrance	Item.	Item Description	Unit	Estimated	Rate	Amount
		PART-A (Schedule Items)				
	1 EXCAVATION					
Item #.A, 5, Pg. 62, PHEW, Chp. II, Vol. IV, Part VI- 2012	1.1	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape, leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth with in a one chain as directed by the engineers incharge providing fence guard light flags and temporary crossing for non vehicular traffic where ever required lift up tp 5 ft (1.52 m) and lead upto one chain (30.5 m)	%0Cft	94,065	4,650.00	437,402
	1.2	Excavation for pipe line in trenches, and pits in all kind of rock i/c trimming and dressing sides to true alignment and shape, leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth with in a one chain as directed by the engineers incharge providing fence guard light flags and temporary crossing for non vehicular traffic where ever required lift up tp 5 ft (1.52 m) and lead upto one chain (30.5 m)	%0Cft	23,517	10,770.00	253,278
	2 SAND BEDDING					
Item # 29, Pg # 26, Gernal, Chp. 5, Vol. III, Part II- CSR 2012		Supply/Stacking and filling sand of approved quality from out side sources in foundation trenches including dressing, watering & consolidation..	%Cft	15,505	1,141.25	176,951.00
	3 BACKFILLING					
Item # 24, Pg # 77, PHEW, Chp. II, Vol. IV, Part VI- CSR 2012		Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete in all respect as per drawing and approval of the Engineer Incharge.	%0Cft	101,149	2,760.00	279,171
	4 PIPES (uPVC)					
Item # E 2b,c & e Pg # 22, PHEW, Chp. 17, Vol. IV, Part VI,		Providing uPVC pipes fixing in trench i/c cutting fitting and jointing with rubber ring (Z- joint) i/c testing with water to head 91.5 meter or 300 ft.				
	4.1	3" dia (Class C)	R ft.	6,893	107.00	737,551
	4.2	4" dia (Class C)	R ft.	5,114	174.00	889,836
	4.3	6" dia (Class C)	R ft.	299	373.00	111,527

Contd....


Executive Engineer
Civil Center Division, K.D.A


Shahid Mohtarma Benazir Bhutto
Township Council


Executive Engineer
SMBBT


**INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002**


BILL OF QUANTITIES

Bill No.3 : WATER SUPPLY

Refrence	Item.	Item Description	Unit	Estimated	Rate	Amount
Item # 5 f, Pg # 16, Gernal, Chp. 4, Vol. III, Part II- CSR 2012	5	THRUST BLOCKS Cement Concrete Plain in 1:2:4 using SRC, including placing compacting finishing and curing complete in all respect as per drawing and approval of the Engineer Incharge				
			%Cft	564	14,429.25	81,381.00
Item # 5 f, Pg # 16, Gernal, Chp. 4, Vol. III, Part II- CSR	6	PIPE SURROUND Constructing of surround pipe and pipe support in concrete CC 1:2:4 using SRC, including cost of form work and curing etc. complete in all respect as per instruction of engineer in charge and specification.				
			%Cft	5,440	14,429.25	784,951.00
		Sub-Total (Part-A)				3,752,048

Contd....


 Deputy Director (P&A)
 Shahid Mohtarma Benazir Bhutto
 Townships Smith
 Executive Engineer
 Civil Centre Division, K.D.A.


 Executive Engineer
 SMBBT

**INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002**


BILL OF QUANTITIES

Bill No.3 : WATER SUPPLY

Refrance	Item.	Item Description	Unit	Estimated	Rate	Amount
		PART-B (Non - Schedule Items)				
	1	FITTINGS (uPVC) Providing and fixing ,uPVC Bell End fitting with rubber ring (Z-joint), with no welded joint, compatible to BSS etc in trenches to correct alignment and grace complete in all respect as indicated in the drawing and specifications and all other accessories and equipment required for laying and jointing testing etc.				
	1.1	TEE (EQUAL & UNEQUAL)				
	i)	4" X 4" X 4"	Nos	4	100	400
	ii)	4" X 4" X 3"	Nos	18	100	1800
	iv)	3" x 3" x 3"	Nos	12	100	1200
	v)	6" x 6" x 6"	Nos	1	100	100
	vi)	6" x 6" x 3"	Nos	1	100	100
	1.2	END PLUG (Provisional)				
	i)	3" dia	Nos	40	100	4000
	ii)	4" dia	Nos	13	100	1300
	iii)	6" dia	Nos	8	100	800
	iii)	8" dia	Nos	5	100	500
	1.3	REDUCERS				
	i)	4"X 3"	Nos	3	100	300
	ii)	6"X 4"	Nos	1	100	100
	iii)	8"X 6"	Nos	1	100	100
					Sub Total of Part of "B"	10700
					Sub Total of Part of "A"	3,752,048
		A+ PAR We Quote% above/below on schedule items				3762748
					Bill No.3: WATER SUPPLY (Total of Part of "A" and "B")	3762748

SEAL OF THE COMPANY

INITIAL



SIGNATURE OF BIDDER

[Signature]
Executive Engineer
Civil Control Division, M.O.W.
Shahid Mohtarma Benazir Bhutto
Township Smuh

[Signature]
Executive Engineer
SMBBT

**INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002**

BILL OF QUANTITIES

Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr. No	ITEMS REF. No	DESCRIPTION	QTY	UNIT	RATES (Rs.)	AMOUNT
1	PART-A (SCHEDULE ITEMS)	All items under this head to be carried out as per specifications, Drawings, relevant ISI/ASTM Standards, complete in all respect to the entire satisfaction of the Employer, and following Sections of the Technical				
		EARTHWORK				
1	18(b & c)/P-4,5 Vol-III, Part-II	Excavation in foundation of building, bridges and other structures including dagbelling dressing refilling around structure with (suitable) excavated earth watering, ramming complete and disposal of surplus excavated material to designated area i/c all lead & lift etc. complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer				
		b) In Ordinary Soil	470	%O Cft	3,659.04	1,720
		c) In Hard Soil or Soft murum	160	%O Cft	4,099.48	656
2	22/P-5 Vol-III, Part-II	Filling watering and ramming earth under floor with new earth excavated from outside lead upto one chain and lift upto 5 feet.	215	%O Cft	4,167.24	896
		CONCRETE WORKS				
3	5(a)/P-18 Vol-III, Part-II	Cement concrete plain including placing compacting, finishing and curing, complete (including screening and washing of stone aggregate without shuttering. (Ratio 1:4:8)				
		i) Below foundation, plinth beam and floor etc.	50	% Cft	12,095.16	6,048
		ii) Below floor finish	5	% Cft	12,095.16	605
4	6(ai)/P-18,19 Vol-III, Part-II	REINFORCED CEMENT CONCRETE (S) Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle). RC work in roof slab, beams, columns, rafts, Lintels and other structural members laid in situ or precast laid in position completed in all respected. Ratio (1:2:4) 90 Lbs cement 2Cft sand 4Cft shingle 1/8" to 1/4" gauge complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer. (Ratio 1:2:4)				
		i) Footing	115	Per Cft	319.20	36,708
		ii) Column upto Plinth Level	100	Per Cft	319.20	31,920
		iii) Plinth Beam	35	Per Cft	319.20	11,172
		REINFORCEMENT				
5	7(b)/P-20 Vol-III, Part-II	Fabrication of mild steel reinforcement for cement concrete including cutting bending, laying in position, making joints and fastenings including cost of binding wire (also includes removal of rust from bars.)				
		b) Using Tor Bars (Reinforcement of Sub Structure)	13	Per Cwt	7,763.14	100,921

Shahid
Executive Engineer
Civil Centre Civil En. K.D.A.

Shahid
Shahid Mohtarma Benazir Bhutto
To Muzib Shah


Shahid
Executive Engineer
SMBBT


**INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002**


BILL OF QUANTITIES

Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr. No	ITEMS REF. No	DESCRIPTION	QTY	UNIT	RATES (Rs.)	AMOUNT
		TERMITE PROOFING				
6	92 /P-115 Vol-III, Part-II	Providing Anti-termite treatment by spraying/sprinkling/spreading Neptack lar 0.5% Emulsion as an over all preconstruction treatment in slab type construction under the slab and along attach porches or entrances etc, complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer. (Plinth area will be measured one time for payment whereas the number of applications will be three times on all horizontal & vertical surfaces of the excavations for termite proofing).	100	Per Sft	11.65	1,165
		BITUMEN COATING				
7	9/P-77 Vol-III, Part-II	Bitumen coating to plastered or cement concrete surface, complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer.				
		i) Over Blinding	70	% Sft	525.17	368
		ii) On structures side and top	560	% Sft	525.17	2,941
		REINFORCED CEMENT CONCRETE (SLAB)				
8	6(a)/P-18,19 Vol-III, Part-II	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle). RC work in roof slab, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position completed in all respect. Ratio (1:2:4) 90 Lbs cement 2Cft sand 4Cft shingle 1/8" to 1/4" gauge complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer. (Ratio 1:2:4)				
		i) Columns	295	Per Cft	319.20	94,164
		ii) Roof Beams & lintels	260	Per Cft	319.20	82,992
		iii) Roof Slab	290	Per Cft	319.20	92,568
		REINFORCEMENT				
9	7(b)/P-20 Vol-III, Part-II	Fabrication of mild steel reinforcement for cement concrete including cutting bending, laying in position, making joints and fastenings including cost of binding wire (also includes removal of rust from bars.)				
		b) Using Tor Bars (Reinforcement of Super-Structure)	46	Per Cwt	7,763.14	357,104
		MASONRY WORK				
		Brick Masonry walls				
10	5(i)c/P-25 Vol-III, Part-II	Provide and laying Pacca Brick work masonry wall of all thickness set in 1:4 cement sand mortar in ground floor super structure including racking out joints & curing etc. complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer.	230	% Cft	12,688.06	29,183


Executive Engineer
Civic Centre Div. I & K.D.A.


Sh. Hussain, Executive Engineer
T. & M. P. Smith



Executive Engineer
SMBBT


**INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002**

BILL OF QUANTITIES

Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr. No	ITEMS REF. No	DESCRIPTION	QTY	UNIT	RATES (Rs.)	AMOUNT
11		ROOF SCREEDING AND WATERPROOFING				
a	13 /P-41 Vol-III, Part-II	Provide and lay roof treatment over roof & skirting as per specifications and shown in drawings and details consisting of Two coats of bitumen laid hot using 34 lbs for % sft over roof and blinded with sand at one cft per % sft	546	% Sft	1,207.39	6,592
b	38/P-44 Vol-III, Part-II	Providing and laying single per layer of polythene sheet 0.13mm thick for water proofing as per specification and	546	Per Sft	10.19	5,565
c	16(d)/P-47 Vol-III, Part-II	Providing and laying 1" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels. (d) 3" thick (1:2:4) Roof screeding	546	% Sft	5,096.64	27,828
12	13(c)/P-58 Vol-III, Part-II	Providing and applying 3/4" thick cement plaster upto 20' height on walls, columns, beams, chajjas etc. with cement mortar 1:6 including all corners, recesses, jambs, raking out joints of masonry, scaffolding, making drip courses, curing etc. nailing 9" wide heavy duty metal lath strip nailed at junction of RCC & masonry, etc, complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer.	1,165	% Sft	1,985.06	23,126
13	38(a & b)/P-61 Vol-III, Part-II	Providing and applying preparing the surface and painting with weather coat paint of approved make i/c rubbing the surface with rubbing brick / sand paper, filling the voids with chalk/ plaster of paris and then painting (1st coat, 2nd & subsequent coat) etc, complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the Engineer. <i>(New Surface)</i>	1,165	% Sft	2,248.74	26,198
14	62/P-54 Vol-III, Part-II	EXTERNAL FINISHES & DEVELOPMENTS Providing and laying Hala pattern tiles glazed 8"x8"x1/4" on floor or wall facing in required pattern of stile or other equivalent approved specification joined in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick including washing and filling joints with slurry of white cement and pigment in desired shape with finishing cleaning and cost of wax polish including cutting tiles to proper profile etc, complete in all respect, as per specifications & relevant drawings and all works to the entire satisfaction of the	355	% Sft	34,471.50	122,374
Total Amount of Schedule Items Rs.						1,062,812


 Deputy Director (P&A)
 Shaheed Mohtarma Benazir Bhutto
 Township Sehwah


 Executive Engineer
 Civil Control Division, K.D.A.


 Executive Engineer
 SMBBT

INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002


BILL OF QUANTITIES

Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr. No	ITEMS REF. No	DESCRIPTION	QTY	UNIT	RATES (Rs.)	AMOUNT
PART-B (NON-SCHEDULE ITEMS)						
15	RA	Providing and laying stone soling 6" thick from approved quarry including hand packing & filling voids with sprawls & chips, consolidating & compacting with power or hand roller, etc, complete in all respect, as per specifications & relevant drawings and all works to be carried out to the satisfaction of the Engineer.	60	Sft	100	6000
16	RA	Providing, making and fixing in position steel barrier manually operated as per drawing including enamel paint, required hardware etc complete in all respect as per drawing, specifications and to the entire satisfaction of the Engineer.	1	Nos	100	100
17	R.A	Lettering on Crown over Rcc slab parapet	42	Sft	100	4200
Total Amount of Non-Schedule Items Part-B Rs.						10300
Total of Part-A Rs.						1,062,812
We Quote 90% above/below on schedule items						1062810.2
Total of Part-A+B Rs.						1165810.2
Total Bill No.4: CIVIL WORKS ENTRANCE GATE						1165810.2

SEAL OF THE COMPANY

INITIAL



SIGNATURE OF BIDDER

Executive Engineer
CIVIL ENGINEER

Shahen Shah (P&A)
Shahen Shah Benazir Bhutto
Township Sindh

Executive Engineer
SMBBT

**INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002**

BILL OF QUANTITIES


Bill No.5: ELECTRICAL WORKS

Item No.	Item Description	Unit	Estimated Quantity	Rate (Rs.)	Amount (Rs.)
1	L.V. SWITCH BOARDS / DISTRIBUTION BOARDS				
1.01	Supply, installation, testing & commissioning of following wall mounting recessed type Distribution Boards (DB's) made with 16 SWG sheet metal, dust protected (IP 65 or higher), vermin proof housing coated with approved color having all the necessary switching and protections, as per specification complete in all respect. i) DB-G	Nos.	1	100	100
02	CONDUITS & PIPES				
02.01	Supply & installation of following PVC / M.S. / G.I. conduit as race ways with all accessories recessed/ surface on wall / column / under floor for Power, Tel & Data, Fire alarm, CCTV, etc. As per relevant specification, complete in all respect. i) 25 mm dia PVC pipe	RM	70	100	7000
2.02	Providing and laying of following size uPVC class D conduit for LV power cables buried in ground / under roads / under floor, including excavation for laying of conduit, bricks, warning tape, and backfilling with new and fresh soil etc. as per specification and as shown on drawing complete in all respect. i) 50mm dia uPVC	RM	10	100	1000
3	LIGHTING FIXTURES & WIRINGS				
3.01	Supply, installation, testing and commissioning of following light fixtures complete with starters, Electronic ballast (mention otherwise) lamps, mounting accessories etc. complete in all respects. Lighting fixtures Sample must be submitted to consultant for approval, (For complete detail references of Light Fixtures, please refer to Light Fixture schedules).				
	i) Surface mounted weather proof downlight fixture with 1 x 26 W CFL lamp	Nos.	12	100	1200
	ii) Flood light fixture with 1x400W SON-T lamp	Nos.	2	100	200
3.02	Supply, laying, testing and commissioning of following wiring items complete with cables & wires, conduiting accessories, with 3x2.5sqmm cable from DB to fixture in 25 mm dia PVC conduits as per drawings and specifications, complete in all respect.	Nos.	3	100	300
3.03	Supply, installation, testing & commissioning of wiring from light point to point with 3x2.5 sq.mm. single core PVC insulated wires in 25 mm dia. PVC conduit surface / recessed in wall, column, ceiling, etc., including related civil works, complete with all conduit accessories as per specification.	Nos.	3	100	300
Total Bill No.5: ELECTRICAL WORKS					10100

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER



Shumaila
Executive Engineer
Civil Control Division K.D.A

Wahid
Executive Engineer
E&C