### SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

### CONTRACT EVALUATION FORM

## TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF THE ORGANIZATION / DEPTT. Works and Services Department						
2)	PROVINCIAL / LOCAL GOVT./ OTHER Provincial.						
3)	TITLE OF CONTRACT  Provincial Buildings Division No. I, Karachi.						
4)	TENDER NUMBER	N.I.T No.TC/G-55/2017-18/980 Dated: 21-11-2017.					
5)	BRIEF DESCRIPTION OF CONTRACT	S/R to Deputy Secretary Flat No.45, GOR Bath Island Karach					
6)	FORUM THAT APPROVED THE SCHEME Competent Authority						
7)	TENDER ESTIMATED VALUE	STIMATED VALUE Rs.10,00,000/-					
8)	ENGINEER'S ESTIMATE (For civil works only)	Rs. 10, 80, 000/-					
9)	ESTIMATED COMPLETION PERIOD (AS P	ER CONTRACT) Two Months					
10)	TENDER OPENED ON (DATE & TIME)	26-12-2017 @ (2:30 P.M)					
11)	NUMBER OF TENDER DOCUMENTS SOLI (Attach list of buyers)						
12)	NUMBER OF BIDS RECEIVED	3. No's					
13)	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS					
14)	) BID EVALUATION REPORT (Enclose a copy)						
15)	NAME AND ADDRESS OF THE SUCCESSE	ULBIDDER M/S. R. Irfan Builders.					
16)	CONTRACT AWARD PRICE	Rs.10,79,570/-					
17).	RANKING OF SUCCESSFUL BIDDER IN E (i.e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> EVALUATION BID).	VALUATION REPORT (i) M/S. R. Irfan Builders					
		(ii) M/S. Mehdi Enterprises.					
		(iii) M/S, A.R Enterprises.					
18)	METHOD OF PROCUREMENT USED: - (Ti	ck one)					
	a) SINGLE STAGE – ONE ENVELOPE	PROCEDURE Domestic Domestic/ Local					
	b) SINGLE STAGE – TWO ENVELOPE	E PROCEDURE X					
	c) TWO STAGE BIDDING PROCEDU	REX					
	d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X						
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTIN	METHOD OF PROCUREMENT WAS ADOPTED i.e. G ETC. WITH BRIEF REASONS:					

20) WHE	THER THE PROCUREMENT WAS INCLUDED	IN ANN	Yes No No
21) ADV	ERTISEMENT:		
		Yes	SPPRA Sr. No. 35334 Dated: 22-11-2017.
i)	SPPRA Website		
	(If yes, give date and SPPRA Identification No.		<del></del>
		No	
ii)	News Papers	Yes	
	(If yes, give names of newspapers and dates)	}	×
		<b>-</b>	
		No	<u> </u>
22) NAT	URE OF CONTRACT		Demestic/ Local / Int.
	THER QUALIFICATION CRITERIA	NITO0	
	SINCLUDED IN BIDDING / TENDER DOCUMES, enclose a copy)	N15!	
(11 )	s, choicse a copy)	í	Yes No
		4196	
	THER BID EVALUATION CRITERIA INCLUDED IN BIDDING / TENDER DOCUME	NITC?	Yes V No
	s, enclose a copy)		
25) WHI	THER APPROVAL OF COMPETENT AUTHOR	ITY WA	AS OBTAINED FOR USING A
	HOD OTHER THAN OPEN COMPETITIVE BID		Yes V No
		CONTRACT.	
26) WAS	BID SECURITY OBTAINED FROM ALL THE H	BIDDER	S? Yes V No
00) XXIII	THE THE CHOCECCE II DID WAS LOWEST	DVAT TI	ATED WILLIAM
	THER THE SUCCESSFUL BID WAS LOWEST IN BEST EVALUATED BID (in case of Consultanci		ATED Yes No
DID	201 2 11 2011 22 (m date of container.	•2,	
201 31/11	THER THE SUCCESSFUL BIDDER WAS TECH	NICAL	LY Yes No
	PLIANT?	MICAL	
CON			
	THER NAMES OF THE BIDDERS AND THEIR TIME OF OPENING OF BIDS?	R QUOT	
ıne	TIME OF OFERING OF BIDS!		Yes No
AA\ ****	OTHER ELAVIIATION PERORE OWIE! TO	ייייייייי	ene necone the AWARE of
	THER EVALUATION REPORT GIVEN TO TRACT?	ממופ	EKS BEFORE THE AWARD OF
	INDO:		
	ch copy of the bid evaluation report)		Yes V No


	•	
31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	
	No	
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN	IN THE TENDER NOTICE / DOCUMENTS	S
(If yes, give details)	Yes X	
	No	
33) WAS THE EXTENSION MADE IN RESPONSE TIME (If yes, give reasons)	? Yes x	
	No	
34) DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	Yes	
	No	
35) WAS IT ASSURED BY THE PROCURING AGENO BLACK LISTED?	Yes No No	T
36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL SUPPLIER'S PREMISES IN CONNECTION WITH T BE ASCERTAINED REGARDING FINANCING OF V (If yes, enclose a copy)	HE PROCUREMENT? IF SO, DETAILS T	
37) WERE PROPER SAFEGUARDS PROVIDED ON M THE CONTRACT (BANK GUARANTEE ETC.)?	OBILIZATION ADVANCE PAYMENT I	N ]]
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	
Signature & Official Stamp of Authorized Officer  Provincial Buildings Division No. I  M Karachi.	No	
OR OFFICE USE ONLY		
	<del></del>	

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



37901"

ORFICE SUPERINTENDENT
SAMP Office CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 24<sup>th</sup> day of January-2018 between Executive Engineer, Provincial Buildings Division No.I, Karachi (hereinafter called the "Procuring Agency") of the one part and M/s. R. Irfan Builders (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz S/R to Deputy Secretary Flat No.45, GOR Bath Island Karachi, and amount of Rs.10,79,570/- (Rupees= Ten Lac Seventy Nine Thousand Five Hundred & Seventy only) should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

#### NOW this Agreement witnesseth as follows:

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to Bid;
  - (c) Conditions of Contract & Contract Data;
  - (d) The priced Schedule of Prices/Bill of quantities (BOQ);
  - (e) The Specifications; and
  - (f) The Drawings
- 3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.



# OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO. I, KARACHI.

Barrack No.18, Block 4-A, Sindh Secretariat Saddar Karachi Ph: 021-99203183

No. TC/G-55/W.O/1423

Karachi Dated: 25/01/2018

To,

M/s. R. Irfan Builders, Government Contractor,

Karachi.

Subject: -

WORK ORDER.

S/R TO DEPUTY SECRETARY FLAT NO.45, GOR BATH ISLAND KARACHI.

Reference: -

This office "Letter of Acceptance" No.TC/G-55/PBD-I/1420 Dated: 24-01-2018.

With reference to the above cited letter No, you are now requested to start to work within 07 days after the issuance of this letter.

Cost of Civil Work Schedule Items (Part-A), Add 10.00% Above, Cost of Civil Work Schedule Items (Part-B), Add 9.80% Above, Total Schedule Rate, <u>Rs.75,564/-</u> & Non Schedule Items, <u>Rs.10,04,006/-</u> and Grand Total <u>Rs.10,79,570/-</u>

The work will be started under the supervision of Assistant Engineer, Provincial Buildings Sub Division No.I, Karachi. The time for completion of this work is 02-Months from the date of start of work.

(ARSHAD HUSSAIN BHUTTO)

EXECUTIVE ENGINEER

Provincial Buildings Division No. I,

Karachi.

Copy forwarded with compliments for information to:-

- The Superintending Engineer, Provincial Buildings Circle, Karachi with reference to this office letter No. Quoted above.
- ii) The Assistant Engineer, Provincial Buildings Sub-Division No.I, Karachi. He should ensure that no extra item and excess quantity over Schedule B is carried out unless specific permission is accorded from the competent authority. He is also required to report the actual date of start of the work and to submit physical progress in un-ambiguous manner with current financial consumption accordingly.

There should be no change in the specification/plan/design already approved of the work at later stage. The contractor's signature on the plan and design must be taken in their acceptance. Departure from this will make the Assistant Engineer responsible for the change made if any.

He should also ensure that the individual quantity of the items provided in the Estimate / Schedule-B do not exceed, failing which he shall be held responsible for violation.

D.A/as above
True copy of Schedule – B.

Provincial Buildings Division No. I,

Karachi.

SCHEDULE - B

	SCHEDULE - B		Onamin	Referen	Amount
Missio.	SCHEDULE ITEMS	All mark and a land	The Control of State of St.	11820	
	PART-A CIVIL WORKS				
1	Scraping ordinary distemper oil bound distemper on walls (S.I-54(b)/13)	%Sft	5Ø96.00	<b>226.88</b>	11562.00
2	Distemering two coats (S.I. No. 24(b)54)	%\$£r	1632/91	1043.90	17046.00
	TOTAL Advid % Above FOTAL (A) PART-B, CIVIL WORKS			,	28608.00 2861/: 31469/
1	First class deodar wood wrought, joinery in doors and windows etc., fixed in position including chowkats hold fasts hinges, iron tower bolts, chocks cleats, handles and cords with hooks, etc. Deodar paneled or paneled and glazed, or fully glazed. (b) 1-3/4" thick. (S.I-7(b)/58)(1273.76.	Sft	31.50	1273,76	40,723.00 40,123.00 39,72, 440,95,
	TOTAL OF SCH. ITEM			,	75564/
	NON-SCH. ITEM PART-A, CIVIL WORKS				
1	Repairing old surface & painting with Matt Finish i/c. filling of joints and cracks with fine finishing including all respect labour, as directed by the Engineer Incharge etc. complete.		3463.00	34.30/=	118781/=
2	Providing and laying fancy type Porcelain floor and dado tiles 12" x 18" 3/8" thick as approved size specified approved quality / make / design and colour including laying with bond solution sand mortar including jointing in white cement including washing of tiles and filling of joints with slurry of white cement in desired shape with finishing including cutting of tiles to proper profile i/c. all respect labour and necessary required material as directed by the Engineer Incharge etc. complete.		1801.66	395/=	711655/
	TOTAL PART-A				830436/
	101AD1AR1-A	۱.	1	一	1 000 1007
		. 1 1		ALL.	Page 1 of

100

S & R to Deputy Secretary Flat 45 at GOR-I Bath Island Karachi. SCHEDULE - B

CON	SCHEDULE - B	T	Quantity		Amount
	PART-B, (OTHERS)				
<b>,</b>	Supplying and fixing Fancy door locks as approved quality imported etc. complete.	Eaçh	6,00	4495/=	26970/=
2	Providing and fixing English commode imported set couple set as approved quality make and design including with matching colour with existing tiles colour including three gallon flushing tank with p Trap and waste pipe			A Company of the Comp	41
	including finishing curing etc. complete.	Each	2.00	25400/=	1508001=
1 1	P/F Wash Basin with Pedestal & necessary fittings making holes and repairing with cement mortor approved quality etc. complete in all respect. (Imported Portal make)	1	2.00	12450/=	24900/=
4	S/F Wash Basin Mixture of superior quality with CP head 3/4" dia (Imported Make)	Each	1.00	8400[=	8400/=
5	S/F Shower Mixture Set with SS rain shower necessary fitting coated complete in all respect (Imported make)	Each	2,00	28500/=	57000/:
6	S/F Muslim Shower with double bib cock approved quality etc. complete. (Imported make)	Each	1.00	5500/=	5500/=
	TOTAL PART-B			1	173570/:
	TOTAL NON-SCH. ITEM			AN	1004006/=
	GRAND TOTAL	,			1079570/

#### TERMS AND CONDITION

- Any typographical errors in the schedule B are subject to the correction with reference to the Schedule of rate General 2012 enforced from 12-07-2012 as approved by the SRC, Sindh Karachi.
- No. premium shall be paid on a Non Schedule Items.
- 3 100% well Graded crushed Bajri shall be used in items of work without any extra payment.
- 4 No any items of excavated then the Quality Provided in the Schedule B without Prior of the Executive Engineer.
- All sample of items should be got approved by the Executive Engineer.

(CONTRACTOR)

Provincial Buildings Division No. 1, Karachi. (ASSISTANT ENGINEER)
Provincial Buildings Sub-Division-I
Karachi