

KARACHI WATER AND SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (WATER) JAMSHED TOWN K.M.C. MARFKET S.M.C.H.SOCIETY,BLOCK-B,KARACHI

NO.EE/JT/WD/KW&SB/2018/4/90

DATED: 16/02/2018

To,

M/S.ALI MUHAMMAD & SONS,

CAN Utility Store No.32, MES Colony Napier Barracks Saddar, KARACHI.

WORK ORDER.

SUBJECT:- REPLACEMENT OF 4"DIA A.C PIPE LINE BY 110 MM P.E PIPE LINE AND REPAIR OF D24"DIA, 18"DIA & 12"DIA HEAVY WATER LEAKAGES AT U.C.NO.01 TO 05, MANZOOR COLONY, KAECHS AZAM BASTI AND KASHMIR COLONY FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.

The undersigned is please to inform you that your tender dated: 21-11-2017 of subjected work has been accepted by the competent authority on the item rate basis for amounting to Rs.9,98,572/= (Rupees Nine lacs ninety eight thousand five hundred seventy two only).

You are therefore directed to appear before the undersigned in this matter to that the work may be carried out and complete within the stipulated time period of (10) days positively. In case of delay in completion of work the penalty @ Rs.1000/- per day shall be imposed upon you.

EXECUTIVE ENGINEER (W/D)
JAMSHED TOWN,KW&SB

Copy To:-

- 1. D.M.D,(T/S)/C.E.(W&S) KW&SB.
- 2. S.E.(East- Λ), KW&SB.
- 3. A.E.E. Concerned.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

		<i>t</i>	Karos Por.
1)	NAME (OF THE ORGANIZATION / DEPTT.	Miro 210
2)	PROVIN	ICIAL / LOCAL GOVT./ OTHER	Coconf Ct VCC
3)	TITLE O	OF CONTRACT	HE FIT WAS COLL
4)	TENDE	R NUMBER	35574
5)	BRIEF I	DESCRIPTION OF CONTRACT	MIS. Ale Mullimed & Sons.
6)	FORUM	THAT APPROVED THE SCHEME	M.D. KIRSB.
7)	TENDE	R ESTIMATED VALUE	Rs. 9, 98 7557 5
8)		EER'S ESTIMATE	Bs 9, 98,572/=
9)	ESTIMA	ATED COMPLETION PERIOD (AS P	ER CONTRACT) 10 dogs.
10)	TENDE	r opened on (date & time)	38-12-2017 at 2:30King
U)		ER OF TENDER DOCUMENTS SOLI	
12)	NUMBE	ER OF BIDS RECEIVED	63 Has Cupy Carling
(3)	NUMBE	ER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS C 3 1/24
14)		ALUATION REPORT	MIS Ali Mond & Sons.
15)		AND ADDRESS OF THE SUCCESSF	ul gibber 18. 9.985-72/-
16)	CONTR	ACT AWARD PRÍCE	
17)		NG OF SUCCESSFUL BIDDER IN E [*] 2 nd , 3 rd EVALUATION BID).	VALUATION REPORT 1 10hol & Sons
			DMS. A-Drywood State E.C.
			3) m/s. Namab & Co.
18)	METHO	DD OF PROCUREMENT USED : - (Ti	ck one)
	a)	SINGLE STAGE - ONE ENVELOPE	PROCEDURE Domestic/ Local
•	b)	SINGLE STAGE - TWO ENVELOPE	E PROCEDURE
	c)	TWO STAGE BIDDING PROCEDU	RE
	ď)	TWO STAGE – TWO ENVELOPE B	IDDING PROCEDURE
	-/		
	×		
		PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTION	METHOD OF PROCUREMENT WAS ADOPTED i.e. G ETC. WITH BRIEF REASONS:

19)	APPRO	VING AUTHORITY FO	R AWARD OF (CONTRA	CT	1.0.	KW	1513	
		IER THE PROCUREME				L PROCU			
21)	ADVER	TISEMENT:	-	• .			•	2	٠
2.,	112 121				Yes	353	70		7
	i)	SPPRA Website (If yes, give date and SP	PRA Identificati	on No.)	-	94.	8-12	2018	
	٠				No.				_}
	ii)	News Papers (If yes, give names of no	ewspapers and da	ites)	Yes				
			da.	. [No	l			
22)	NATUR	E OF CONTRACT			•	D	nmestical 2	Int.	}
23)	WASI	HER QUALIFICA NON VCLUDED IN BIDDINC enclose a copy)	CRITERIA 6/TENDER DO	CUMENT	rs?		Yes L	No L	
24)	WAS II	HER BID EVALUATION NCLUDED IN BIDDING enclose a copy)		CUMEN	rs?		Yes	No L	-
25)	WHETI METH	HER APPROVAL OF CO DD OTHER THAN OPE	OMPETENT AU N COMPETITI\	THORIT Æ BIDDI	Wwas C	BIATNE	D FOR US Yes	ING A	}
26)	WASB	ID SECURITY OBTAIN	VED FROM ALI	. THE BI	DDERS?	# [Yes	No Z	
27)		HER THE SUCCESSFU SEST EVALUATED BID				ED [Yes	No L	}
28)		HER THE SUCCESSFU LIANT?	L BIDDER WAS	з тесни	ICALLY		Yes	No 2	}_
29)		HER NAMES OF THE IME OF OPENING OF I		THEIR	QUOTER	PRICES	WERE RI	EAD OUT A	J
30	CONT	HER EVALUATION RACT?		EN TO	BIDDER	S BEFO	RE THE	AWARD O	F -
•	(Attach	copy of the bid evaluation	on report)			٠.	Yes	No 2	

	NA.
31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes
	No 2
32) ANY DEVIATION FROM SPECIFICATIONS G (If yes, give details)	IVEN IN THE TENDER NOTICE / DOCUMENTS
(it yes, give details)	Yes
	No L
33) WAS THE EXTENSION MADE IN RESPONSE (If yes, give reasons)	TIME? Yes
	No
34) DEVIATION FROM QUALIFICATION CRITER (If yes, give detailed reasons.)	Yes
	No
35) WAS IT ASSURED BY THE PROCURING F BLACK LISTED?	Yes No
	FICTAL OF THE PROCURING AGENCY TO THE VITH JIHE PROCUREMENT? IF SO, DETAILS TO G OF WIST, IF ABROAD: Yes No L
37) WERE PROPER SAFEGUARDS PROVIDED THE CONTRACT (BANK GUARANTEE ETC.	ON MOBILIZATION ADVANCE PAYMENT IN)? Yes No
	123
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes 🗸
16 23	2018 No V
Signature & Official Stamp of Authorized Officer	18.74.7 7.11.50.
FOR OFFICE USE ONLY	
	* ₁

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DEPUTY MANAGING DIRECTOR (T/S) /

CHIEF ENGINEER (W&S)

1ST Floor Block-"B" 9th Mile Karsaz, Shahrah-e-Faisal Karachi.

No:DMD/TS/DE-A/KW&SB/ACCTT/2018/ きょ

Dated: - 15 - 2-18

M/s. Ali Muhammad & Sons,

CNA Utility Stores No.32, MES Colony Napier Barracks Saddar, Karachi

LETTER OF ACCEPTANCE / SANCTION ORDER

SUBJECT:-

REPLACEMENT OF 4" DIA A.C PIPE LINE BY 110 MM P.E PIPE LINE AND REPAIR OF 24" DIA, 18" DIA 15" DIA & 12" DIA HEAVY WATER LEAKAGES AT UC NO.01 TO 05, MANZOOR COLONY, KAECHS, AZAM BASTI AND KASHMIR COLONY FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.

As conferred the powers of Chief Engineer (W&S),KW&SB delegated to undersigned by the Managing Director, KW&SB communicated vide **O/O No.KW&SB/DMD/HRD&A/1141 dated: 26th October, 2016, o**n behalf of the employer, it is notified that following the approval of the Managing Director, Karachi Water & Sewerage Board, vide para-48/N, tender called upon through **Authority's Website of SPPRA Rule-2010 under Serial NO.35574,** as recommended by the Procurement Committee-I, KW&SB, vide para--25(01)/N to para-31(07)/N, your bid for the subject is hereby accepted for the sum of Rs.9,98,572/= (Rupees Nine Lacs Ninety Eight Thousand Five Hundred Seventy Two Only), duly concurred by the Finance Department, vide **para-37/N to para-46/N.** The expenditure will be charged from the Head of Account **B.G.No. G-013-18**, for the year 2017-2018.

There is now binding contract between KW&SB and M/s. Ali Mohammad & Sons.

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement on non judicial stamp paper for Rs.3,495/= @ 0.35%, within 03 days positively. This agreement shall be signed by the employer and M/s. Ali Mohammad & Sons.

Please be noted that 2% Performance Security may be provided in advance & remaining 8% Performance Security will be deducted from your bill for due fulfillment of defect liability.

All correspondence onward shall be carried out through Executive Engineer (Water), Jamshed Town, District East-A, KW&SB.

(ASAD ULLAH KHAN)
DPUTY MANAGING DIRECTOR (T/S
(1)) K.W.&.S.B.

Copy to:-

- 1. The Superintending Engineer, District East-A, KW&SB.
- 2. XEN (Water) Jamshed Town, District East-A, KW&SB.
- 3. Office Copy.



STANDARD BIDDING DOCUMENTS

PROCUREMENT OF WORKS

(Through web site)

ame of work: - REPLACEMENT OF 4"DIA A.C. PIPE LINE BY 110 MM P.E. PIPE LINE AND REPAIR OF 24"DIA, 18"DIA, 15"DIA AND 12"DIA HEAVY WATER LEAKAGES AT UC NO.01 TO 05, MANZOOR COLONY, KAECHS, AZAM BASTI AND KASHMIR COLONY FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN

Name of Office ◀

EXECUTIVE ENGINEER (WATER) Jamshed Town, KW&SB

Block-B, K.M.C. Market, Sindhi Muslim, Society, District East, KWW&SB.

BIDDING DATA.

	4	Y Control of the Cont
). Name of Procuring Ag	gency	EXECUTIVE ENGINEER (WATER) JAMSHED TOWN, KW&SB.
). Name of Work		REPLACEMENT OF 4"DIA A.C. PIPE LINE BY 110 MM -P.E. PIPE LINE AND REPAIR OF 24"DIA. 18"DIA, 15"DIA AND 12"DIA HEAVY WATER LEAKAGES AT UC NO.01 TO 05, MANZOOR COLONY, KAECHS, AZAM BASTI AND KASHMIR COLONY FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN
). Brief Description of W		The existing water line is unworkable and need to replaced. Due to said reason water is not reaching to the consumers. This situation is creating shortage of water in the locality, due to which it very necessary to replace 110MM pipe line and repair of various size of leakages to remove the said problem.
Procuring Agency's ad	dress:-	OFFICE OF THE EXECUTIVE ENGINEER (WATER) JAMSHED TOWN, KW&SB, BLOCK-B, K.M.C. MARKET, SINDHI MUSLIM, SOCIETY.
). Estimated Cost:-		Rs.9,98,755/
). Amount of Bid Securit	y:-	02% OF QUOTED AMOUNT FOR OFFER RATE ITEMS.
).Period of Bid Validity ((days):-	90 days.
).Security Deposit:-(inclu	ading bid security):-	02% earnest money + 08% Retention money.
). Percentage, if any, to be	e deducted from	08% Retention Money.
). Deadline for Submission that time:-	on of Bids along	Last date will be 27-12-2017, time at 2.00 P.M.
Venue, Time, and Date	e of Bid Opening:-	Bids will be opened on 27-12-2017, time at 2.30 P.M.
). Time for Completion frommence: -	om written order of	25 days after receiving of work order.
1).Liquidity damages:-	. *	RS.1,000/= PER DAY.
-).Bid issued to Firm		M/s. Ali Mechd. & Sous. R.NO. 05, DT: 26-12-2012
). Deposit Receipt No: &	date	R.NO.05, DT: 26-12-2012

ASSISTANTE ACCOUNTS/
TENDER ISSUER
REVENUE A/C SECTION
FINANCE DEPTT, KW&SB

EXECUTIVE ENGINEER (WATER) JAMSHED TOWN, KW&SB.

OFFICE OF THE EXECUTIVE ENGINEER (WATER), (JAMSHED TOWN). BLOCK-B, KMC MARKET, SINDHI MUSLIM SOCIETY

JBJECT:- REPLACEMENT OF 4"DIA A.C. PIPE LINE BY 110 MM P.E. PIPE LINE AND REPAIR OF 24"DIA, 18"DIA, 15"DIA AND 12"DIA HEAVY WATER LEAKAGES AT UC NO.01 TO 05, MANZOOR COLONY, KAECHS, AZAM BASTI AND KASHMIR COLONY FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.

ī.	DESCRIPTION	QTY.	A	RATE	PER	TAMOUNT
Э.			Rupces in	Rupees in	UNIT	IN
	,		Figures.	Words	/	RUPEES
	Dismantling and removing road			Sid the sine il	ITEM	+
	Dismantling and removing road metalling etc.	890 Cft	(600/2)	six Hudred	%Cft	C2/201
,	Excavation for pipe line in trenches	090 CII	(600/2)		/0C11	5340/2
•	and pits in all kind of soils of murum					i i
	including trimming and dressing site of					
	true alignment and shape leveling of					
	bed of trenches to correct level and					
	grade, cutting, joints holes and disposal					
	of surplus earth within a one chain as				L L	
	directed by the engineering Incharge.		-	534251 10 A		į
	Providing fence, lights flags and			Pre lend son		ĺ
	temporary crossing for non-vehicular			Five Theresond		
	traffic wherever required lift up to 5 ft	./		U		. (
	(1.52m) lead up to one chain (30.5m).	1780 Cft	(5000/2)	 	%0Cft	8900/2
	Excavation for pipe line in trenches,					
	and pits in wet silt clay or mud i/c					
	trimming and dressing sides to true					
	alignment and shape leveling of beds					
	of trenches to correct level and grade,				,	
	cutting joint holes and disposal of					
	surplus earth within a one chain as					į.
	directed by Engineer Incharge.		•			
	Providing fence guards, lights, flags					
	and temporary crossings for non-	,		E.V. Downe	þ	
1	vehicular traffic where ever required	part of the same o		Five Nousand		
	lift upto 5 ft. (1.52m) and lead upto one	4/	,	0		أكادر بمرا
	chain (30.5).	1692.47 Cft	(5000/2)		%0Cft	8462/2
	Providing, laying & fixing in trench		Ì			
	including fitting joining & testing etc					
	complete in all respect the high density					
	polythene PE pipes (HDPE-100) for		:	Two hedred		
	W/S confirming ISO			Two hudred Se venty		
	4427/Din8074/8075 B.S 3580 & PSI			10.12		
f	3051. PN-10×	150 DA	(22.1)	ouly.	<u>റംകക്</u>	to Cool
_	110 MM	150 Rft	(270/2)	<u> </u>	[7](1)	20,000

on V.

(Cont..on page No.2...)

IBJECT:- REPLACEMENT OF 4"DIA A.C. PIPE LINE BY 110 MM P.E. PIPE LINE AND REPAIR OF 24"DIA, 18"DIA, 15"DIA AND 12"DIA HEAVY WATER LEAKAGES AT UC NO.01 TO 05, MANZOOR COLONY, KAECHS, AZAM BASEF AND KASHMIR COLONY FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.

	DESCRIPTION	DESCRIPTION QTY. RATE		PER	AMOUNT	
).		-	Rupees in	Rupees in Words	UNIT /	RUPEES
			Figures.	Words	/ TEM	KUPCES
	Full hire charge of the pumping set per					
	day i/c of wages of driver and Assistant					
	fuel or electric energy plate forms required for placing pumps etc at lower					
	depth with suction and delivery pipe					
	for pumping out water found at various					
	depth from trenches i/c the cost of			Ann Days		
	refection and dismantling after			one Nousand Five had ved		,
	completion of the job. Hire charges of pimping set of upto 10HP pumping			ouls-	S park	ا مین
	out water from 10 deep trenches.	30 Days	1500/2	Daving -	P/Day	45000/2
	Providing C.I. sluice valve heavy					
	pattern test pressure 21.0 Kg/sq.com or	,		En Hitcen Noused		
	300 lb/Sq.inch (imported).	01 No.	18000/2	Jouly -	Éach	18000/2
	8 CHE	01 NO.	10000	11 To are some of	ExtCH	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,
	6"ďia	03 Nos.	(9500)	Five hidredous	Each	23500/2
		1 September 1		Profession (P) and amount	,	
	4"dia	03 Nos.	(5500/2)	VIIVE had a down	Each	16500/2
	Fixing of sluice valve with 2cast iron					
	tail pieces, one end flanged and other		į			
	with socket including the cost of nuts					
	bolts and rubber packing, labour etc.					
,	compete.	01 No.	3000 2	Three Thousand	Each	3 /
	8 dia	01 100.	3000 (2)	only -	Caci	3000/2
	6"dia	03 Nos.	2000(=)	Two Thousand	Each	6000/2
ļ		2		Redo Trouvarel	ار ا کرون جر	ا توس و
	, 4º dia	03 Nos. (2000 (2)	only	Each	1000012

(Cont..on page No.3...)



BJECT:- REPLACEMENT OF 4"DIA A.C. PIPE LINE BY 110 MM P.E. PIPE LINE AND REPAIR OF 24"DIA, 18"DIA, 15"DIA AND 12"DIA HEAVY WATER LEAKAGES AT UC NO.01 TO 05, MANZOOR COLONY, KAECHS, AZAM BASTI AND KASHMIR COLONY FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.

	DESCRIPTION	QTY.		RATE	PER	AMOUNT
}.			Rupees in	Rupees in	UNIT	IN
		٠	Figures.	Words	/	RUPEES
	D/D - 1'4 - 11 - 02 - 11 A C - 1 -				ITEM	
	P/F split collar 9" wide on A.C pipe					
	fabricated with 1/4" thick M.S. Plate					
	weighting as mentioned against each					
	them it included the cost of 4 Nos '4" thick flanged nut & bolt rubber			ļ		
	packing labour sealing material etc.					
	complete.	,e ²			_	
	Net weight = 14.13 Kg 10 dia	10 Noe 🗸	22.01	Two Nousand	Each	28000/=
	Not weight 14.15 Kg 10 did	10 1103.	2800/2)	cigut huaveny	1_70.011	
	Net weight = 12.31 Kg 8"dia	10 Nos.	2000/2	The News and only The News and only The News and only The of News and	Each	200001-
						- 1
	Net weight = 10.49 Kg 6"dia	12 Nos.	2000/2	TWO Theres only	Each	24000/=
			The state of the s	, " " "		
	Net weight = 8.68 Kg 4"dia	08 Nos. /	2000 (=)	no Nousand	Each	16000/=
	,			crity		
	Construction of C.C Block Masonry					
	chambers of size 4'x4'x4' (inside			·		
	dimension) with 24"x24" C.I. cover					
	frame weight 65 Kg fix 4" R.C.C 1:2:4					
	slab with steel ½" tor bas @ 6" C.C					1
	^¼ "dia <u>@</u> 8" C.C distribution bar					
	6"thick C.C a:3:6 block masonry wall	•				
•	set 1:6 C.M. 6" C.C 1:4:8 in				- المنابد	
	foundation 2" thick C.C. 1:2:4 flooring					
	1/2" thick cement plaster 1:3 ration inside wall surface, 1 foot deep up to					
	roof slab, M.S. Footrest 5/8" dia bar at					
	every 2 feet deep i/c query dewatering,					ļ.
	excavation refilling and disposal			Twenty seven		
	surplus of earth.	*		Dourand		
	4'x4'x4'	01 No.	270001=)	only	Each	27000/=
	High Density polyethylene fitting (PE-					L
	100) per each (equivalent mak) un-	. Jack		1		
	equal tee.	V.		Three horners	₹.,	
	160 MM x 160 MM x 160 MM (outer dia)	01 No.	(30001=)	oul -	Each	3000[2

W.

(Cont..on page No.4...)

OBJECT:- REPLACEMENT OF 4"DIA A.C. PIPE LINE BY 110 MM P.E. PIPE LINE AND REPAIR OF 24"DIA, 18"DIA, 15"DIA AND 12"DIA HEAVY WATER LEAKAGES AT UC NO.01 TO 05, MANZOOR COLONY, KAECHS, AZAM BASTI AND KASHMIR COLONY FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.

DESCRIPTION	QTY.	1	RATE	PER	AMOUNT
		Rupees in Figures.	Rupees in Words	UNIT / ITEM	IN RUPEES
Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete.	3456.64 Cft	(3000/z)	Mirco Dougad	%očn	10370/a
Repair of the leakages joints (External Vatta) on PRCC pipe of various diameters, it i/c the cost of excavation, labour, sealing, material, gunny begs, dewatering and refilling of the					
excavated stuff etc. complete. 24"dia	12 Nos.	[18000]=)	out -	Each	2160001;
18"día	14 Nos.	14000/2	- بالمان دو	Each	196000[
15" dia	12 Nos. (11000/2	v	Each	132000/
12"dia	14 Nos.	10000/2	Ten Duinens	Each	140000/
	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete. Repair of the leakages joints (External Vatta) on PRCC pipe of various diameters, it i/c the cost of excavation, labour, sealing, material, gunny begs, dewatering and refilling of the excavated stuff etc. complete. 24"dia 18"dia	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete. Repair of the leakages joints (External Vatta) on PRCC pipe of various diameters, it i/c the cost of excavation, labour, sealing, material, gunny begs, dewatering and refilling of the excavated stuff etc. complete. 24"dia 12 Nos. 18"dia 14 Nos.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete. Repair of the leakages joints (External Vatta) on PRCC pipe of various diameters, it i/c the cost of excavation, labour, sealing, material, gunny begs, dewatering and refilling of the excavated stuff etc. complete. 24"dia 12 Nos. (1800) 14 Nos. (1900)	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete. Repair of the leakages joints (External Vatta) on PRCC pipe of various diameters, it i/c the cost of excavation, labour, sealing, material, gunny begs, dewatering and refilling of the excavated stuff etc. complete. 24"dia 12 Nos. 14000 2 Sulff - Leveen Neurone 115"dia 15"dia 12 Nos. 11000 2 Sulff - Leveen Neurone 115"dia 12 Nos.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete. Repair of the leakages joints (External Vatta) on PRCC pipe of various diameters, it i/c the cost of excavation, labour. sealing, material, gunny begs, dewatering and refilling of the excavated stuff etc. complete. 24"dia 12 Nos. 1800[=) out the Each 18"dia 14 Nos. 14000[=) out the Each 15"dia 12 Nos. 11000[=) out the Each Each Each Each Each Each Each Each

EXECUTIVE ENGINEER (WATER)

JAMSHED TOWN, KW&SB.

Ve hereby quoted bid amount of Rs. 992,572/2 /= (Rupees Nine Lac Ninty

Eight Poward five find ved Severty Two only


ste: All existing SPPRA Rule will be abide.

Idress. 03332216904

1. Tender received in socied cover / unso————————————————————————————————————
2. Rate quete 998,572/2 None Lore mand 090/1
Thousand for a hundred Severy two one of
3. Cutting or Overwalling is not formed the
4. Pay Order Attached / Not Attach ed
5. F,0 No. 12054872 26-12-17 20,000/2
Formula 1/121 M. 41 Conf.
MBL Mancher &
SE(EMOL) D96 D38-1217
1KK18.8.8. (13.1.) Ku.3.6.1. (1.5.8.)

Sinch Piblic

printed in Quantities also quos such pero alternative




KAMRAN NEHAL STAMP VENDOR CONTRACT AGREEMENT

Licence No. 152, Shop No. 1. Clamour Arcade AGREEMENT made the 15th day of Feb 2018, S. No. 10 With Address of Chief Engineer (W&SB), Government of to With Address Indh., as conferred the France of Chief Engineer (W&S), KW&SB delegated முறு இந்த பிரும் அத்த பிரும் Managing Director (T/S), KW&SB communicated vide O/O NO:KW&SB/DMD/HND&A/AQQDB dated: 26th October, (hereinante) called the "Employes" which expression shall wherever the context so admits or required to deemed to include their successor) on the one part as first Party M/S. ALI MUHAMMAD & SONS, having their office at CAN Utility Stores No.32, MES Colony Barracks Saddar, Karachi, Represented by the MR. ZAHIR SHAH hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

> WHEREAS the Employer is desirous to execute the work "REPLACEMENT OF 4" DIA A.C PIPE LINE BY 110 MM P.E PIPE LINE AND REPAIR OF 24" DIA, 18" DIA 15" DIA & 12" DIA HEAVY WATER LEAKAGES AT UC NO.01 TO 05, MANZOOR COLONY, KAECHS, AND KASHMIR COLONY FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN" UNDER KW&SB'S OWN FUNDED PROGRAMME, for Rs.9,98,572/= (RUPEES NINE LACS NINETY EIGHT THOUSAND FIVE HUNDRED SEVENTY TWO ONLY), for the construction and completion of such WORKS and the remedying of an defects therein. The tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO. 35574.

> AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.20,000/=, vide Pay Order No.12054872 dated : 26-12-207, issued from UBL, Mangohpir Branch Karachi remaining 8% for amounting to Rs.79,857/= will be deducted of 10% Performance Security as Security Deposit from his bill, the same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).



his Agreement witnesses as follows:-KAMRAN NEHAL STAM

(RUPEES ONE TROUSAND ONLY)


Licence No. 152, Shop No. 1, Glamour Arcade

North this Agreement words and expression shall have the same meanings as the town have respectively rassified to them in the conditions of Contract hereinafter to with Aduless. referred to

MUHAMMAD YAQOOB

2. ATTHE TO LINE HOLD THE BOOK OF Identification have been Langus Senters Signeters Signed by MR. ZAHIR SHAH on behalf of the contractor and by DEPUTY MANAGING DIRECTOR (T/S), KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.

- This Form of Agreement. a).
- No.DMD/TS/DE-Acceptance letter Employer b). dated: <u>/5 - ≥ _ -</u> -2018. A/W&Ś/KW&SB/2018/<u>-3</u>
- The Tender. c).
- The conditions of the Particular Application Part-II-A & II-B. d).
- The General Conditions Part-I. e).
- The Drawings. f).
- g). The specifications and
- The Priced Bill of Quantities. h).
- Time period is 90 Days. i)
- In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants WORK and to remedy any with the EMPLOYER to execute and complete the defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.
- THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.



IN WITNESS WHEREOF, the parties hereto have set the RHS WIND ONLY

KAMRAN NEHOTES BAND CLAND View first above written.

Licence No. 152, Shop No. 1, Glamour Arcade

30935 North Karachi Signed, Seafed and Definered by the.

Lines Separate Property

- 7

DEPUTY MANAGING DIRECTOR (T/S)

(T/S)

K.W.&.S.B

CONTRACTOR

For and on behalf of

MR. ZAHIR SHAH
MANAGING PARTNER
M/S. ALI MUHAMMAD & SONS.


WITNESS OF EMPLOYER

WITNESS OF CONTRACTOR

SUPERINTENDING ENGINEER DISTRICT EAST-A, KW&SB

EXECUTIVE ENGINEER (WATER)
JAMSHED TOWN, DISTRICT EAST-A
K.W.&.S.B.

A. Dawood Shah 20



KAMRAN NEHAL STAMP VENDOR Licence No. 152. Shop No 1, Glass or Arcade

Sector 11-I, North Kata OTILIZED FOR THE WORK OF SAGGO TO With Address ...DATE1.Z.F.EB

W AND DE 10 9 FEB 2018

mp Office, Olivica VI

Through With Address.....

Value Rs.....Attested No 1807 Advocate

Stamp Vendor's Signature No. 1907 OF 4" DIA A.C PIPE LINE BY 110 Vendor Not Responsible Any Fake Documentation

MM P.E PIPE LINE AND REPAIR OF 24" DIA, 18" DIA 15" DIA & 12" DIA HEAVY WATER LEAKAGES AT UC NO.01 TO 05, MANZOOR COLONY, KAECHS, AZAM BASTI AND KASHMIR COLONY FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.

FOR AMOUNTING TO Rs.9,98,572/= (RUPEES NINE LACS NINETY EIGHTY THOUSAND FIVE **HUNDRED SEVENTY TWO ONLY)**

M/S. ALI MUHAMMAD & SONS.