

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Sindh Government
- 3) TITLE OF CONTRACT Lining of Miranpur Branch Ex: P.F.L RD. 0+00 to 40+00
- 4) TENDER NUMBER TC/G-55/1104, dated 11-12-2017
- 5) BRIEF DESCRIPTION OF CONTRACT Lining of Miranpur Branch Ex: P.F.L RD. 0+00 to 40+00
- 6) FORUM THAT APPROVED THE SCHEME ADP
- 7) TENDER ESTIMATED VALUE PRs. 428,547,883/-
- 8) ENGINEER'S ESTIMATE Rs. 381,733,738/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 730 days
- 10) TENDER OPENED ON (DATE & TIME) 02-01-2018 @ 04:00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD Forty Six (46) Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Forty Six (46) (Out of which 43 Nos rejected).
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Forty Six (46) Nos.
- 14) BID EVALUATION REPORT Copy Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S MDS & Co.
- 16) CONTRACT AWARD PRICE PRs. 428,547,883/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
M/s MDS & Co. (Rs. 428,547,883/-)
M/s Hafiz Rabnawaz & Co. (Rs. 428,795,129/-)
M/s Abdul Hakeem Chachar & Sons (Rs. 429,135,092/-)

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Yes Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	Sr. No. 35673
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily Pakistan Urdu dt: 13-12-2017, Daily Tameer-e-Sindh Sindhi dt: 13-12-2017 & Daily Express Tribune dt: 13-12-2017
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer



FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

OFFICE OF THE EXECUTIVE ENGINEER UPPER PINYARI DIVISION HYDERABAD.

Phone No. 9200924

No. TC/G-55/ ⁶⁶ of 2018
Hyderabad dated. ^{12 - 01} - 2018

To.

M/s MDS & Co,
Government Contractors.
Midland Colony, House No. A-14,
Near Soneri Book Depot.
Qasimabad, Hyderabad.

PROJECT: - LINING OF MIRANPUR BRANCH EX: P.F.L RD. 0+00 TO 40+00 AND REHABILITATION OF ITS INFRASTRUCTURES.

SUBJECT: - LETTER OF ACCEPTANCE.

This is to certify that your bid dated 02-01-2018 for execution of work regarding "Lining of Miranpur Branch Ex: P.F.L RD. 0+00 to 40+00 and Rehabilitation of its Infrastructures" for the contract amount equivalent to Rs. 428,547,883/- (Rs. Four Hundred Twenty Eight Million Five Hundred Forty Seven Thousand Eight Hundred Eighty Three) only at 14.50% above the estimated cost as recommended by the Procurement Committee which has been accepted by the competent authority.

You are directed to please furnish Performance Security 5% for the whole contract amount in the Form of Bank Guarantee from Schedule Bank of Pakistan within 28 days in accordance with the conditions of contract for that purpose. The performance Form is included in bidding documents and Government Stamp duty are to be affixed at 0.35% for signing the contract agreement attached herewith within the stipulated time mentioned above.

Please acknowledge the receipt of this letter of acceptance which is to be signed by a authorized person or signatory of your company within three days from the receipt of this letter of acceptance. Two sets of this letter are being sent in token of your acceptance one signed letter be returned to this office and one signed copy be retained for your reference and record.



Authorized Signature

Raza Mohammed Soofi (MD)

Name and Title of Signatory





(Ashique Ali Lakhan)
Executive Engineer,
Upper Pinyari Division,
Hyderabad.



K456830


1500000/- 178
19/01/18



SHAHZAD AHMED SHAIKH
GOVERNMENT STAMP VENDOR

15 JAN 2018

Sunny Photostat Court Road Hyd
Lic: No: 06, Sr. No: 17



Executive Engineer
Upper Pinyari Division,
Hyderabad, 19-1-18


CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on the ^{26th} day of ~~January~~ ^{08th} February 2018 between Executive Engineer, Upper Pinyari Division Hyderabad of the one part and M/s MDS & Co. Govt. Contractors of the other part

WHEREAS the Procuring Agency is desirous that certain works viz "Lining of Miranpur Branch Ex: P.F.L RD. 0+00 to 40+00 and Rehabilitation of its Infrastructures" should be executed by the Contractors and has accepted a Bid by the Contractors for the execution and completion of such work and the remedying of any defects therein.


Now this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement:
 - a) The Contract Agreement;
 - b) The letter of acceptance.
 - c) The completed Form of Bid along with schedule to Bid;
 - d) Special stipulations (Appendix-A to Bid).
 - e) The special Conditions of Contract-Part-II.
 - f) The general conditions-Part-I.




K456832

CH No 170
18/1/18 1500000



SHAHZAD AHMED SHAIKH
GOVERNMENT STAMP VENDOR
15 JAN 2018
Sunny Photostat Court Road Hyd
Lic: No: 06, Sr. No: 917

19-1-18



19-1-18

K456834

ct no 120 150000/
27/1/18



SHAHZAD AHMED SHAIKH
GOVERNMENT STAMP VENDOR

15 JAN 2018

Sunny Photostat Court Road Hyd
L.A. No. 65



m/s

19-1-18



K456835

Handwritten: C.No 178 / 18/1/2018 / 1588008/



SHAHZAD AHMED SHAIKH
GOVERNMENT STAMP VENDOR
15 JAN 2018
Sunny Photostat Court Road Hyd
Lic: No: DR. Sr. No. 877

Handwritten: M/S MDS art...




Handwritten: 2018

Handwritten: 19-1-18

M799550

Case No 178 19/1/2018 150000/

16 JAN 2018




Rupees 50

QAZI MUHAMMAD FARHAN Stamp Vendor
Licence. No. 142, Mezzanine Floor
Al-Basheer Trade Centre, Opp: City Court Karachi

16 JAN 2018

ISSUED TO WITH ADDRESS..... DATE.....
THROUGH WITH ADDRESS..... **TAHA SIDDIQUI**
PURPOSE..... **ADVOCATE**
VALUE RS..... **15126/-** ATTACHED **10000/-**
STAMP VENDOR'S SIGNATURE.....

19-1-18



Signature of the Contractor

Executive Engineer,
Upper Payari Division,
Hyderabad


Executive Engineer
Upper Payari Division,
Hyderabad


OFFICE SUPERINTENDENT


BID EVALUATION REPORT.


1. Name of Procuring Agency:- Executive Engineer, Upper Pinyari Division Hyderabad.
2. Tender Reference No:- TC/G-55/1104 dated, 11-12-2017.
3. Tender Description Name of work/Item:- **C.C. Lining of Miranpur Branch Ex. PFL RD. 0+00 to 40+00 and Rehabilitation of its infrastructures.**
4. Method of Procurement:- Single stage single envelope.
5. Tender Published on SPPRA website S. No. 35672 & NIT appeared in Daily Newspapers (Photo stat copies attached)
6. Total Bid Documents. Sold 46 Nos.
7. Total Bids Received 03 Nos.
8. Technical Bid Opening date. --
9. No. of Bid Technically qualified --
10. Bid (s) Rejected. 43 on account of non submission of called deposits.
11. Financial Bid Opening date, 02-01-2018 at 4.00 PM.
12. Bid Evaluation Report: As follows.


S. No.	Name of Firm or Bidder.	Cost offered by the Bidder in Rs.	Ranking in terms of cost.	Comparison with Estimated cost.	Reasons for acceptance/rejection.	Remarks.
0.	1.	2.	3.	4.	5.	6.
1.	M/s Hafiz Rabnawaz & Co.	428,795,129	2nd lowest	14.57% above Estimate cost.	2nd lowest	Not Recommended for approval
2.	M/s Abdul Hakeem Chachar & Sons.	429,135,092	3rd lowest	14.66% above Estimate cost.	3rd lowest	Not Recommended.
3.	M/s MDS & Co.	428,547,883	1st lowest	14.50% above Estimate cost.	1st lowest	Recommended for approval


(Abdul Aleem Memon)
Executive Engineer,
Building Division Jamshoro,
Member.


(Ashique Ali Dakhan)
Executive Engineer,
Upper Pinyari Division,
Hyderabad.
Member/Secretary.


(Fareed Ahmed Memon)
Superintending Engineer,
Pinyari Circle, Hyderabad.
Chairman.


DESIGN ENGINEER
Irrigation Kotri Barage 11/21


Chief Engineer

INTEGRITY PACT

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE CONTRACTORS

Contract Number: TC/G-55/1104
Contract Value: PRs. 428,547,883/-

Dated: 11-12-2017

Contract Title: LINING OF MIRANPUR BRANCH EX: P.F.L RD. 0+00 TO 40+00 AND REHABILITATION OF ITS INFRASTRUCTURES.

M/s MDS & Co. Government Contractors hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/s MDS & Co. represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/s MDS & Co. certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not takes any action to circumvent the above declaration, representation or warranty.

M/s MDS & Co. accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/s MDS & Co. agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder's fee or kickback given by M/s MDS & Co. as aforesaid for the purpose of obtaining or inducing the Procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.


Executive Engineer
Upper Pinyari Division
Hyderabad


M/s MDS & Co.
Government Contractor



OFFICE OF THE EXECUTIVE ENGINEER UPPER PINYARI DIVISION HYDERABAD.

Phone No. 9200924

No. TC/G-55/ / 377 of 2018

Hyderabad dated, - 02-2018

To,

M/s MDS & Co,
Government Contractors,
Midland Colony, H: No. A-14,
Near Sonehri Book Depot,
Qasimabad Hyderabad.

WORK ORDER.

SUBJECT: - LINING OF MIRANPUR BRANCH EX: P.F.L RD. 0+00 TO 40+00 AND REHABILITATION OF ITS INFRASTRUCTURES.

Reference: - Your bid dated 02-01-2018.

Your bid for the work under caption quoted by you at 32.28% above on the cost of Schedule-B except all carriage items which works out at 14.50% above the estimated cost amounting to Rs. 428,547,883/- (Rs. Four Hundred Twenty Eight Million Five Hundred Forty Seven Thousand Eight Hundred Eighty Three) only has been approved by the Chief Engineer irrigation Kotri Barrage Hyderabad vide his office letter No. 921/W-4/UPD/2018/125 dated 11-01-2018.

You are hereby directed to please start the work so assigned to you within 07 days (Seven Days) after receipt of this work order and complete the same within the period of 730 Days in accordance with the PWD specifications, drawing and design under the supervision of Assistant Executive Engineer, Katiar Irrigation Sub Division. All applicable taxes according to prevailing rates will be deducted on every and each payment as per described rules.

The payment shall be made subject to availability of funds by Government of Sindh and no markup will be allowed in case of delay in payment/payments.

DA/ Schedule-B attached)

(Ashique Ali Lakhani)

Executive Engineer,

Upper Pinyari Division,

Hyderabad.

Copy forwarded with compliments to the Chief Engineer, Irrigation Kotri Barrage Hyderabad for favour of information.

Copy forwarded with compliments to the Superintending Engineer, Pinyari Circle Hyderabad for favour of information.

Copy along with copy of schedule-B forwarded to the Assistant Executive Engineer, Katiar Irrigation Sub-Division for information and necessary action. He should report the actual date of start of work and also to submit the progress of work regularly without fail.

DA/ Schedule-B attached.)

(Ashique Ali Lakhani)

Executive Engineer,

Upper Pinyari Division,

Hyderabad.

**Lining of Mirpanpur Branch Ex: P.F.L RD. 0+00 to 40+000 and
Rehabilitation of its infrastructures..**

S.No	Item	Quantity	Rate	Unit	Amount
<u>PART A LINING WORK</u>					
1	Jungle clearance and removing within 100 ft.				
	(a) Light.	6,000,000.00	Sft	75.63 1000 Sft	453,780.00
2	Ploughing 3 times	137.74	Acre	1769.63 1 Acre	243,748.84
3	Earth work excavation in irrigation channels drains etc, dressed to designed section grades and profiles excavated material disposed off and dressed within 50 ft lead.				
	(a) Ordinary Soil.	10,462,174.95	Cft.	2420.00 1000 Cft.	25,318,463.38
4	Borrowpit excavation undressed lead Upto 100 ft (a).				
	(a) Ordinary Soil.	22,614,124.55	Cft.	2117.50 1000 Cft.	47,885,408.73
5	Carriage of 100 Cft/5 ton of all material like stone aggregate, spawal, coal lime surkhi etc. B.G.Rail fastening joints and crossing bridges girders pipe sheet rail MS bars etc or 1000 Nos bricks 10"x3"x3" or 1000 Nos tiles 12"x6"x2" or 150 cft timber or 1000 Nos maund or fuel wood by trolley or any other means owned by Contractors 1 Mile.	4,522,824.91	Cft.	407.00 100 Cft.	18,407,897.38
6	Extra for every 50 ft. additional lead or Part Thereof				
	(a) For earth work (Soft, ordinary or hard and very hard) 4 Extra leads.	18,091,299.64	Cft.	403.12 1000 Cft.	7,292,964.71
7	Re-handling of earth work.				
	(b) lead upto 50.	10,462,174.95	Cft.	1058.75 1000 Cft.	11,076,827.73

S.No	Item	Quantity	Rate	Unit	Amount	
8	Earth work compaction (Soft, ordinary or hard soil. (b) Laying earth in 6" Layers levelling and dressing watering for compaction complete etc.	10,904,779.00	Cft.	354.00	1000 Cft.	3,860,291.77
9	Earth work compaction by sheep foot rollar and Power rollar with optimum moisture content. (c) For 85% modified ASSHO density	20,059,520.50	Cft.	1445.58	1000 Cft.	28,997,641.64
10	Making boundry or service roads i/c dagbelling levelling and dressing in unploughed lands. (b) From 21' to 40' wide.	643.94	Chain	605.00	1 Chain	389,583.70
11	Erection and removal of centering for RCC or plain cement concrete owrks of deodar wood (2nd class). (a) (i) Horizontal	128,550.79	Sft.	7693.13	100 Sft.	9,889,579.39
12	Cement Plaster 1½" thick ratio 1:6 (a) In Bed (b) On Slope.	1,273,115.00 1,957,412.16	Sft. Sft.	1800.12 2011.87	100 Sft. 100 Sft.	22,917,597.74 39,380,588.02
13	Cement concrete lining ratio 1:2:4. (a) In Bed (b) On Slope.	341,980.91 287,750.04	Cft. Cft.	13789.32 14227.95	100 Cft. 100 Cft.	47,156,842.02 40,940,931.82
14	Filling expansion Joints with bitumen.	330,154.51	Rft	22.69	1 Rft	7,491,205.83
<u>PART B CONSTRUCTING W/COURSESES.</u>						
1	Dismantling cement concrete reinforced separating concrete cleaning and strengthening the same.	17,199.00	Cft.	5445.00	100 Cft.	936,485.55
2	Dismantling brick work in lime or cement Mortar	945.00	Cft.	1285.63	100 Cft.	12,149.20
3	Dismantling cement concrete Plain 1:3:6	4,410.00	Cft.	1306.80	100 Cft.	57,629.88

S.No	Item	Quantity	Rate	Unit	Amount	
4	Excavation in foundaion of buildings bridges and other structure i/c dag-belling dressing, refilling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5 feet. (b) Ordinary Soil.	92,820.00	Cft.	3176.25	1000 Cft.	294,819.53
5	Cement Concrete Plain i/c placing compacting finishing and curing complete (i/c screening and washing of stone aggregate without shuttering) (h) Ratio 1:3:6	17,766.00	Cft.	12,595.00	100 Cft.	2,237,627.70
6	Pacca brick work in foundation and plinth in: (i)(d) In cement sand mortar 1:5	20,748.00	Cft.	12176.08	100 Cft.	2,526,293.08
7	Pacca brick work other than building. i/c striking of joints upto 20' height in: (i) (d) Cement sand mortar 1:5	13,411.13	Cft.	12574.38	100 Cft.	1,686,366.45
8	Reinforced cement concrete work i/c all labour and material xcept the cost of steel reinforcement and its labour for bending and bninding which will paid separately. The rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (i/c screening and washing of shingle). (a) R.C.C.work in roof-slab beams columns rafts lintels and other structural members laid in situ or precast laid in position completed in all respects. (i) Ratio (1:2:4) 90lbs cement 2 Cft sand 4 Cft shingle 1/8" to 1/4" gauge.	1,181.25	Cft.	337.00	1 Cft.	398,081.25

(38)



M/S MDS & CO.
 Govt: Contractor








S.No	Item	Quantity	Rate	Unit	Amount
9	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars)	52.73 Cwt	4820.20	1 Cwt	254,169.15
10	Cement Plaster 1:2 20' height (c) 3/4" thick	11,308.50 Sft	3056.62	100 Sft	345,657.87
<u>PART C REHABILITATION OF REGULATORS.</u>					
1	Dismantling cement concrete reinforced separating concrete cleaning and strengthening the same.	960.00 Cft.	5445.00	100 Cft.	52,272.00
2	Dismantling brick work in lime or cement Mortar	15,304.50 Cft.	1285.63	100 Cft.	196,759.24
3	Dismantling cement concrete Plain 1:3:6	7,230.00 Cft.	1306.80	100 Cft.	94,481.64
4	Excavation in foundation of buildings bridges and other structure i/c dagg-belling dressing, refilling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5 feet. (b) Ordinary Soil.	40,080.00 Cft.	3176.25	1000 Cft.	127,304.10
5	Extra for wet earth work.	12,024.00 Cft.	1058.75	1000 Cft.	12,730.41
6	Cement Concrete Plain i/c placing compacting finishing and curing complete (i/c screening and washing of stone aggregate without shuttering)				
	(h) Ratio 1:3:6	6,114.00 Cft.	12,595.00	100 Cft.	770,058.30
	(f) Ratio 1:2:4	1,932.00 Cft.	14,429.25	100 Cft.	278,773.11
7	Pacca brick work in foundation and plinth in: (i)(d) In cement sand mortar 1:5	7,208.00 Cft.	12176.08	100 Cft.	877,651.85


(39)


M/S MDS & CO.
 Govt: Contractor

S.No	Item	Quantity	Rate	Unit	Amount
8	Pacca brick work other than building. i/c striking of joints upto 20' height in: (i) (d) Cement sand mortar 1:5	6,117.00	Cft.	12574.38	100 Cft. 769,174.82
9	Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and brinding which will paid separately. The rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (i/c screening and washing of shingle). (a) R.C.C.work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid in position completed in all respects. (i) Ratio (1:2:4) 90lbs cement 2 Cft sand 4 Cft shingle 1/8" to 1/4" gauge.	1,608.00	Cft.	337.00	1 Cft. 541,896.00
10	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars)	86.14	Cwt	4820.20	1 Cwt 415,212.03
11	Cement Plaster 1:2 20' height (c) 3/4" thick	2,866.00	Sft	3056.62	100 Sft 87,602.73
12	Borrowpit excavation undressed lead Upto 100 ft (a). (a) Ordinary Soil.	144,000.00	Cft.	2117.50	1000 Cft. 304,920.00
13	Carriage of 100 Cft/5 ton of all material like stone aggregate, spawal, coal lime, surkhi etc B.G.Rail fastening joints and crossing bridges girders pipe sheet rail MS bars etc or 1000 Nos bricks 10"x3"x3" or 1000 Nos tiles 12"x6"x2" or 150 cft timber or 1000 Nos maund or fuel wood by trolley or any other means owned by contractors 1 Mile.	144,000.00	Cft.	407.00	100 Cft. 586,080.00

(40)


M/S MDS & CO.
 Govt: Contractor







S.No	Item	Quantity	Rate	Unit	Amount
------	------	----------	------	------	--------

14	Earth work compaction (Soft, ordinary or hard soil. (b) Laying earth in 6" Layers levelling and dressing watering for compaction complete etc.	144,000.00	Cft.	354.00	1000 Cft.	50,976.00
----	---	------------	------	--------	-----------	-----------

PART D CONSTRUCTION VILLAGE ROAD BRIDGE

1	Excavation in foundtaion of buildings bridges and other structure i/c dag-belling dressing, refilling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5 feet. (b) Ordinary Soil.	38,356.00	Cft.	3176.25	1000 Cft.	121,828.25
2	Extra for wet earth work.	26,849.20	Cft.	1058.75	1000 Cft.	28,426.59
3	Re-handling of earth work. (b) lead upto 50.	30,684.80	Cft.	1058.75	1000 Cft.	32,487.53
4	Erection and removal of centering for RCC or plain cement concrete owrks of deodar wood (2nd class). (a) (i) Horizontal	396.00	Sft.	7693.13	100 Sft.	30,464.79
5	Cement Concrete Plain i/c placing compacting finishing and curing complete (i/c screening and washing of stone aggregate without shuttering) (h) Ratio 1:3:6 (f) Ratio 1:2:4	2,124.00 103.50	Cft. Cft.	12,595.00 14,429.25	100 Cft. 100 Cft.	267,517.80 14,934.27
6	Pacca brick work in foundation and plinth in: (i)(d) In cement sand mortar 1:5	1,476.00	Cft.	12176.08	100 Cft.	179,718.94
7	Pacca brick work other than building. i/c striking of joints upto 20' height in: (i) (d) Cement sand mortar 1:5	1,701.00	Cft.	12574.38	100 Cft.	213,890.20

(41)



M/S MDS & CO.
Govt: Contractor



S.No	Item	Quantity	Rate	Unit	Amount	
8	Reinforced cement concrete work i/c all labour and material xcept the cost of steel reinforcement and its labour for bending and brinding which will paid separately. The rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (i/c screening and washing of shingle). (a) R.C.C.work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid in position completed in all respects. (i) Ratio (1:2:4) 90lbs cement 2 Cft sand 4 Cft shingle 1/8" to 1/4" gauge.	847.13	Cft.	337.00	1 Cft.	285,482.81
9	Fabrication of mild steel reinforcemenmt for cement concrete i/c cutting, bending, laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars)	52.95	Cwt	4820.20	1 Cwt	255,229.59
10	Cement Plaster 1:2 20' height (c) 3/4" thick	588.00	Sft	3056.62	100 Sft	17,972.93
11	Borrowpit excavation undressed lead Upto 100 ft (a). (a) Ordinary Soil.	180,000.00	Cft.	2117.50	1000 Cft.	381,150.00
12	Carriage of 100 Cft/5 ton of all material like stone aggregate, spawal, coal lime surkhi etc. B.G.Rail fastening joints and crossing bridges girders pipe sheet rail MS bars etc or 1000 Nos bricks 10"x3"x3" or 1000 Nos tiles 12"x6"x2" or 150 cft timber or 1000 Nos maund or fuel wood by trolley or any other means owned by contractors 1 Mile.	180,000.00	Cft.	407.00	100 Cft.	732,600.00

(42)


M/S MDS & CO.
 Govt: Contractor



S. No	Item	Quantity	Rate	Unit	Amount
13	Earth work compaction (Soft, ordinary or hard soil. (b) Laying earth in 6" Layers levelling and dressing watering for compaction complete etc.	180,000.00	Cft.	354.00 1000	Cft. 63,720.00
14	Laying Murum flooring consisting of 1" layer of fine powdery or flakey variety of Murum laid over 6" good hard layer of d Murum spread over 9" thick sub-base comprising of hand packed rubble or broken bricces properly watered and rammed provided over well rammed earth	12,000.00	Sft	3918.20 100	Sft. 470,184.00
<u>PART E CONSTRUCTION R.D. STONES</u>					
1	Excavation in foundtaion of buildings bridges and other structure i/c dag-belling dressing, refilling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5 feet. (b) Ordinary Soil.	140.00	Cft.	3176.25 1000	Cft. 444.68
2	Cement Concrete Plain i/c placing compacting finishing and curing complete (i/c screening and washing of stone aggregate without shuttering) (i) Ratio 1:4:8	70.00	Cft.	11,288.75 100	Cft. 7,902.13
3	Reinforced cement concrete work i/c all labour and material xcept the cost of steel reinforcement and its labour for bending and brinding which will paid separately. The rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (i/c screening and washing of shingle). (a) R.C.C.work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid in position completed in all respects. (i) Ratio (1:2:4) 90lbs cement 2 Cft sand 4 Cft shingle 1/8" to 1/4" gauge.	75.00	Cft.	337.00 1	Cft. 25,275.00

(43)


M/S MDS & CO.
 Govt: Contractor





S.No	Item	Quantity	Rate	Unit	Amount
4	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars)	4.69 Cwt	4820.20	1 Cwt	22,606.74
5	(b) Painting and lettering mile stone 2 coats both side.	40 Nos	343.75	1 Nos	13,750.00
Total Rs.					328,784,110.83

Note:- No Premium will be allowed on Item No. A/5, C/13 and D/12

Say 328,784,111 ✓

99,763,772

= 428,547,883 =


Contractor

At 32.28% above on sch: B
Except all carriage items

M/S MDS & CO.
Govt: Contractor




Executive Engineer
Upper Division
Hyderabad

2/1 7 e