

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT / OTHER Sindh Government
- 3) TITLE OF CONTRACT CONSULTANCY SERVICES FOR CONSTRUCTION
- 4) TENDER NUMBER No.TC/G-55/157,dated22-12-2017
- 5) BRIEF DESCRIPTION OF CONTRACT Consultancy services for C.C Lining of Channels
- 6) FORUM THAT APPROVED THE SCHEME PDWP
- 7) TENDER ESTIMATED VALUE PRs.27,280,000/-
- 8) ENGINEER'S ESTIMATE PRs.40,770,000/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 365days
- 10) TENDER OPENED ON (DATE & TIME) 12.01.2018at2.00p.m.
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos.(Three)
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 01 No.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 01 No.
- 14) BID EVALUATION REPORT Copy Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S G-3 Engineering Consultants (Pvt), Ltd
- 16) CONTRACT AWARD PRICE PRs.27,280,000/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT M/S G-3 Engineering Consultants (Pvt), Ltd Lahore
(i.e. 1st, 2nd, 3rd EVALUATION BID).

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Chief Engineer Irrigation Kotri Barrage,
Hyderabad

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	Yes(CopyAttached)
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily Newspaper Such Karachi, dated 11th ,November, 2017 (Sindhi), Daily Regional, Daily Appeal, dated 12th.
No	

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer



FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

**CONTRACT AGREEMENT FOR ENGAGING
ENGINEERING CONSULTANCY SERVICES**

Between



**Irrigation Department
Government of Sindh**


And

G3 Engineering Consultants (Pvt.) Ltd.

For the work of


**Procurement of Consultancy Services for Construction And Super-
vision Under Non-ADP Scheme of Lining of Channels in Taluka
Ghorabari District Thatta**

January 2018


SUPERVISOR
EAGLE OFFICE
MIRANSAHABAD


CONTENTS

I. FORM OF CONTRACT	4
II. GENERAL CONDITIONS OF CONTRACT.....	6
1. GENERAL PROVISIONS.....	6
1.1 Definitions	6
1.2 Law Governing the Contract	7
1.3 Language	7
1.4 Notices.....	7
1.5 Location.....	7
1.6 Authorized Representatives	7
1.7 Taxes.....	7
1.8 Leader of Joint Venture.....	7
1.9 Relation between the Parties	7
1.10 Headings	7
2. COMMENCEMENT, COMPLETION, MODIFICATION, AND TERMINATION OF CONTRACT ...	8
2.1 Effectiveness of Contract.....	8
2.2 Termination of Contract for Failure to Become Effective	8
2.3 Commencement of Services.....	8
2.4 Expiration of Contract.....	8
2.5 Modification.....	8
2.6 Extension of Time for Completion	8
2.7 Force Majeure	8
2.7.1 Definition	8
2.7.2 No Breach of Contract.....	9
2.7.3 Extension of Time	9
2.7.4 Payments	9
2.8 Suspension of Payments by the Client.....	9
2.9 Termination.....	9
2.9.1 By the Client	9
2.9.2 By the Consultants.....	10
2.9.3 Cessation of Services.....	10
2.9.4 Payment upon Termination	10
2.9.5 Disputes about Events of Termination.....	10
3. OBLIGATIONS OF THE CONSULTANTS	11
3.1 General.....	11
3.1.1 Standard of Performance.....	11
3.1.2 Law Governing Services.....	11
3.2 Consultants Not to Benefit from Commissions, Discounts, etc.....	11
3.3 Confidentiality.....	11
3.4 Liability of the Consultants.....	11
3.5 Other Insurance to be Taken out by the Consultants.....	12
3.6 Consultants' Actions Requiring Client's Prior Approval.....	12
3.7 Reporting Obligations.....	12
3.8 Documents Prepared by the Consultants to be the Property of the Client	12
3.9 Equipment and Materials Furnished by the Client	12
3.10 Accounting, Inspection and Auditing.....	12
4. CONSULTANTS' PERSONNEL AND SUB-CONSULTANTS	13
4.1 General.....	13
4.2 Description of Personnel.....	13
4.3 Approval of Personnel.....	13
4.4 Working Hours, Leave, Overtime, etc.....	13
4.5 Removal and/or Replacement of Personnel.....	13
4.6 Resident Engineer	14
5. OBLIGATIONS OF THE CLIENT.....	15



[Handwritten signature]

5.1	<i>Assistance, Coordination and Approvals</i>	15
5.1.1	<i>Assistance</i>	15
5.1.2	<i>Co-ordination</i>	15
5.1.3	<i>Approvals</i>	15
5.2	<i>Access to Land</i>	15
5.3	<i>Changes in the Applicable Law</i>	15
5.4	<i>Services and Facilities</i>	16
5.5	<i>Payments</i>	16
5.6	<i>Counterpart Personnel</i>	16
6.	PAYMENTS TO THE CONSULTANTS	17
6.1	<i>Cost Estimates, Ceiling Amount</i>	17
6.2	<i>Remuneration and Reimbursable Direct Costs (Non-salary Costs)</i>	17
6.3	<i>Currency of Payment</i>	17
6.4	<i>Mode of Billing and Payment</i>	18
6.5	<i>Delayed Payments</i>	19
6.6	<i>Additional Services</i>	19
6.7	<i>Consultants' Entitlement to Suspend Services</i>	19
7.	FAIRNESS AND GOOD FAITH	20
7.1	<i>Good Faith</i>	20
7.2	<i>Operation of the Contract</i>	20
8.	SETTLEMENT OF DISPUTES	21
8.1	<i>Amicable Settlement</i>	21
8.2	<i>Dispute Settlement</i>	21
9.	INTEGRITY PACT	22
A)	III. SPECIAL CONDITIONS OF CONTRACT	22
IV.	APPENDICES	26
	Appendix-A: Description of Services TERMS OF REFERENCE'S (TOR'S).....	26
	Appendix-B: REPORTING REQUIREMENTS.....	28
	Appendix-c: ACTIVITY/ WORK PLAN.....	31
	Appendix-D: Breakdown of Contract Price.....	34
	Appendix-E: Services and Facilities to be Provided by the Client.....	37
	Appendix-F (Integrity Pact).....	38



NEAR

SERIAL NO 2261 DATE 12.3 JAN 2018
G3 Engineering Consultants (Pvt) Ltd v/s SE Bighar Circle, Hyderabad.

I. Form of Contract

This CONTRACT (hereinafter called the "Contract") is made on the _____ day of January of 2018, between, on the one hand, Superintending Engineer Baghar Circle, Hyderabad (hereinafter called the "Client" which expression shall include the successors, legal representatives and permitted assigns) and, on the other hand, G3 Engineering Consultant (Pvt.) Ltd. 57-M, Gulberg-III, Lahore which will be liable to the Client for all the Consultants' obligations under this Contract.(hereinafter called the "Consultant" which expression shall include its successors, legal representatives and permitted assigns).

WHEREAS

- (a) the Client has requested the Consultant to provide certain consulting services as defined in the General Conditions of Contract attached to this Contract (hereinafter called the "Services"); and
- (b) the Consultant, having represented to the Client that they have the required professional skills, and personnel and technical resources, have agreed to provide the services on the terms and conditions set forth in this Contract;

NOW THEREFORE the Parties hereby agree as follows:

- 1. The following documents attached hereto shall be deemed to form an integral part of this Contract:
 - (a) the General Conditions of Contract;




Handwritten signature and a rectangular stamp, likely an official seal or verification mark.

- (b) the Special Conditions of Contract;
- (c) the following Appendices:
 - Appendix A: Description of Services/ Terms of References.
 - Appendix B: Reporting Requirements.
 - Appendix C: Staffing, Activity, work Plan Schedule, Tasks and Suggestions.
 - Appendix D: Breakdown of Contract Price/Remuneration.
 - Appendix E: Services & Facilities to be provided by the Client.
 - Appendix F: Integrity Pact.

2. The mutual rights and obligations of the Client and the Consultant will be as set forth in the Contract, in particular:

- (a) the Consultant will carry out the services in accordance with the provisions of the Contract; and
- (b) the Client will make payments to the Consultant in accordance with the provisions of the Contract.


SUPPLEMENTARY AGREEMENT
BETWEEN
THE CLIENT AND THE CONSULTANT






IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their respective names in two counter parts each of which shall be deemed as the original, as of the day, month and year first above written.

For and on behalf of

Irrigation Department
Government of Sindh

Witness

Signature _____
Name:
Title:


Signature 
Name: (PRITAM DAS)
Title: Superintending Engineer
Baghar Circle Hyderabad


(Seal)

For and on behalf of

G3 Engineering Consultants (Pvt.) Ltd.


Witness

Signature 
Name: Syed Hussnain Abbas Naqvi
Title: Administrator
G3 Engineering Consultants (Pvt.) Ltd

Signature 
Name: Engr. Abdul Rasheed Soomro
Title: General Manger
G3 Engineering Consultants (Pvt.) Ltd



(Seal)


ADMINISTRATOR
G3 ENGINEERING CONSULTANTS (PVT.) LTD.

II. General Conditions of Contract

1. GENERAL PROVISIONS

1.1 Definitions

Unless the context otherwise requires, the following terms whenever used in this contract have the following meanings:

- (a) "Applicable Law" means the laws and any other instruments having the force of law in the Islamic Republic of Pakistan, as those may be issued and enforce from time to time;
- (b) "Contract" means the Contract signed by the parties, to which these General Conditions of Contract (GC) are attached, together with all the documents listed in Clause 1 of such signed Contract;
- (c) "Contract Price" means the price to be paid for the performance of the Services, in accordance with Clause 6;
- (d) "Effective Date" means the date on which this Contract comes into force and effect pursuant to Sub-Clause 2.1;
- (e) "GC" means these General Conditions of Contract;
- (f) "Government" means the Government of the Islamic Republic of Pakistan and/or Provincial Government(s);
- (g) "Foreign Currency" means currency other than the currency of Islamic Republic of Pakistan.;
- (h) "Local Currency" means the currency of the Islamic Republic of Pakistan;
- (i) "Member" in case the Consultants consist of a joint venture of more than one entity, means any of the entities, and "Members" means all of these entities;
- (j) "Party" means the Client or the Consultants, as the case may be, and "Parties" means both of them;
- (k) "Personnel" means persons hired by the Consultants or by any Sub-consultant as employees and assigned to the performance of the Services or any part thereof;
- (l) "SC" means the Special Conditions of Contract by which the GC are amended or supplemented;
- (m) "Services" means the work to be performed by the Consultants pursuant to this Contract, as described in Appendix A;
- (n) "Sub-consultant" means any entity to which the Consultants sub-contract any part of the Services in accordance with the provisions of Sub-Clause 3.6;
- (o) "Third Party" means any person or entity other than the Client, the Consultants or a Sub-consultant; and
- (p) "Project" means the work specified in SC for which engineering consultancy services are desired.



Handwritten signature and a faint rectangular stamp, likely an official seal or verification mark, are present at the bottom center of the page.

1.2 Law Governing the Contract

This Contract, its meaning and interpretation, and the relation between the Parties shall be governed by the Applicable Law.

1.3 Language

This Contract has been executed in the English language which shall be the binding and controlling language for all matters relating to the meaning or interpretation of this Contract. All the reports and communications shall be in the English language.

1.4 Notices

Any notice, request, or consent made pursuant to this Contract shall be in writing and shall be deemed to have been made when delivered in person to an Authorized Representative of the Party to whom the communication is addressed, or when sent by registered mail, telex, or facsimile to such Party at the address of the Authorized Representatives specified under Sub-Clause SC 1.6. A Party may change its address for notice hereunder by giving the other Party notice of such change.

1.5 Location

The Services shall be performed at such locations as are specified in Appendix A and, where the location of a particular task is not so specified, at such locations as mutually agreed by the Parties.

1.6 Authorized Representatives

Any action required or permitted to be taken, and any document required or permitted to be executed, under this Contract by the Client or the Consultants shall be taken or executed by the Authorized Representatives specified in the SC.

1.7 Taxes

Unless specified in the SC, the Consultants, Sub-consultants, and their Personnel shall pay such taxes, duties, fees, and other impositions as may be levied under the Applicable Law.

1.8 Leader of Joint Venture


In case the Consultants consist of a joint venture of more than one entity, the Consultants shall be jointly and severally bound to the Client for fulfillment of the terms of the Contract and designate the Member named in SC, to act as leader of the Joint Venture, for the purpose of receiving instructions from the Client.

1.9 Relation between the Parties

Nothing contained herein shall be construed as establishing a relation of master and servant or of principal and agent as between the Client and the Consultants. The Consultants, subject to this Contract, have complete charge of Personnel and Sub consultants, if any, performing the Services and shall be fully responsible for the Services performed by them or on their behalf hereunder.

1.10 Headings

The headings shall not limit, alter or affect the meaning of this Contract.



A handwritten signature and a faint official stamp.

2. COMMENCEMENT, COMPLETION, MODIFICATION, AND TERMINATION OF CONTRACT

2.1 Effectiveness of Contract

This Contract shall come into force and effect on the date (the "Effective Date") of the Client's notice to the Consultants instructing the Consultants to begin carrying out the Services. This notice shall confirm that the effectiveness conditions, if any, listed in the SC have been met.

2.2 Termination of Contract for Failure to Become Effective

If this Contract has not become effective within such time period after the date of the Contract signed by the Parties as shall be specified in the SC, either Party may, by not less than twenty eight (28) days written notice to the other Party, declare this Contract to be null and void, and in the event of such a declaration by either Party, neither Party shall have any claim against the other Party except for the work (if any) already done or costs already incurred by a Party at the request of the other Party.

2.3 Commencement of Services

The Consultants shall begin carrying out the Services at the end of such time period after the Effective Date as shall be specified in the SC.

2.4 Expiration of Contract

Unless terminated earlier pursuant to Sub-Clause 2.9, this Contract shall expire when, pursuant to the provisions hereof, the Services have been completed and the payments of remunerations including the direct costs if any, have been made. The Services shall be completed within a period as is specified in the SC, or such extended time as may be allowed under Sub-Clause 2.6.

The term "Completion of Services" is as specified in the SC.

2.5 Modification

Modification of the terms and conditions of this Contract, including any modification of the scope of the Services or of the Contract Price, may only be made in writing, which shall be signed by both the Parties.

2.6 Extension of Time for Completion

If the scope or duration of the Services is increased:

- (a) the Consultants shall inform the Client of the circumstances and probable effects;
- (b) the increase shall be regarded as Additional Services; and
- (c) the Client shall extend the time for Completion of the Services accordingly.

2.7 Force Majeure

2.7.1 Definition

- (a) For the purposes of this Contract, "Force Majeure" means an event which is beyond the reasonable control of a Party and which makes a Party's performance of its obligations under the Contract impossible or so impractical as to be considered impossible under the circumstances, and includes, but is not limited to, war, riots, civil disorder, earthquake, fire, explosion, storm, flood or other adverse weather conditions, strikes, lockouts or other industrial actions (except where such strikes, lockouts or other industrial actions are within the power of the Party invoking Force Majeure to prevent), confiscation or any other action by government agencies.
- (b) Force Majeure shall not include (i) any event which is caused by the negligence or intentional action of a Party or such Party's Sub-consultants or agents or employees,



SUPREMA ENGINEERING
PVT. LTD.
CHENNAI

nor (ii) any event which a diligent Party could reasonably have been expected to both (A) take into account at the time of the conclusion of this Contract and (B) avoid or overcome in the carrying out of its obligations hereunder.

- (c) Force Majeure shall not include insufficiency of funds or failure to make any payment required hereunder.

2.7.2 No Breach of Contract

The failure of a Party to fulfill any of its obligations under the Contract shall not be considered to be a breach of, or default under this Contract insofar as such inability arises from an event of Force Majeure, provided that the Party affected by such an event; (a) has taken all reasonable precautions, due care and reasonable alternative measures in order to carry out the terms and conditions of this Contract; and (b) has informed the other Party in writing not later than fifteen (15) days following the occurrence of such an event.

2.7.3 Extension of Time

Any period within which a Party shall, pursuant to this Contract, complete any action or task, shall be extended for a period equal to the time during which such Party was unable to perform such action as a result of Force Majeure.

2.7.4 Payments

During the period of their inability to perform the Services as a result of an event of Force Majeure, the Consultants shall be entitled to continue to be paid under the terms of this Contract, as well as to be reimbursed for additional costs reasonably and necessarily incurred by them during such period for the purpose of the Services and in reactivating the Services after the end of such period.

2.8 Suspension of Payments by the Client

The Client may, by written notice of suspension to the Consultants, suspend all payments to the Consultants hereunder if the Consultants fail to perform any of their obligations under this Contract, including the carrying out of the Services, provided that such notice of suspension (i) shall specify the nature of the failure, and (ii) shall request the Consultants to remedy such failure within a period not exceeding thirty (30) days after receipt by the Consultants of such notice of suspension.

2.9 Termination

2.9.1 By the Client

The Client may terminate this Contract, by not less than thirty (30) days written notice of termination to the Consultants, to be given after the occurrence of any of the events specified in paragraphs (a) through (e) of this Sub-Clause 2.9.1 and sixty (60) days' in the case of the event referred to in paragraph (f):

- (a) if the Consultants do not remedy a failure in the performance of their obligations under the Contract, within thirty (30) days after being notified or within any further period as the Client may have subsequently approved in writing;
- (b) if the Consultants become (or, if the Consultants consist of more than one entity, if any of their Members becomes) insolvent or bankrupt or enter into any agreements with their creditors for relief of debt or take advantage of any law for the benefit of debtors or go into liquidation or receivership whether compulsory or voluntary;
- (c) if the Consultants fail to comply with any final decision reached as a result of arbitration proceedings pursuant to Clause 7 hereof;
- (d) if the Consultants submit to the Client a statement which has a material effect on the rights, obligations or interests of the Client and which the Consultants know to be false;



[Handwritten signature]
G3 ENGINEERING CONSULTANTS (PVT.) LTD.
100, 101, 102, 103, 104, 105, 106, 107, 108, 109, 110, 111, 112, 113, 114, 115, 116, 117, 118, 119, 120, 121, 122, 123, 124, 125, 126, 127, 128, 129, 130, 131, 132, 133, 134, 135, 136, 137, 138, 139, 140, 141, 142, 143, 144, 145, 146, 147, 148, 149, 150, 151, 152, 153, 154, 155, 156, 157, 158, 159, 160, 161, 162, 163, 164, 165, 166, 167, 168, 169, 170, 171, 172, 173, 174, 175, 176, 177, 178, 179, 180, 181, 182, 183, 184, 185, 186, 187, 188, 189, 190, 191, 192, 193, 194, 195, 196, 197, 198, 199, 200

- (e) if, as the result of Force Majeure, the Consultants are unable to perform a material portion of the Services for a period of not less than sixty (60) days;
- (f) if the Client, in its sole discretion, decides to terminate this Contract.

2.9.2 By the Consultants

The Consultants may terminate this Contract, by not less than thirty (30) days written notice to the Client, such notice to be given after the occurrence of any of the events specified in paragraphs (a) through (d) of this Sub-Clause 2.9.2:

- (a) if the Client fails to pay any monies due to the Consultants pursuant to this Contract and not subject to dispute pursuant to Clause 7 within forty-five (45) days after receiving written notice from the Consultants that such payment is overdue;
- (b) if the Client is in material breach of its obligations pursuant to this Contract and has not remedied the same within forty-five (45) days (or such longer period as the Consultants may have subsequently approved in writing) following the receipt by the Client of the Consultants' notice specifying such breach;
- (c) if, as a result of Force Majeure, the Consultants are unable to perform a material portion of the Services for a period of not less than sixty (60) days;
- (d) if the Client fails to comply with any final decision reached as a result of arbitration proceedings pursuant to Clause 7 hereof.

2.9.3 Cessation of Services

Upon receipt of notice of termination under Sub-Clause 2.9.1, or giving of notice of termination under Sub-Clause 2.9.2, the Consultants shall take all necessary steps to bring the Services to a close in a prompt and orderly manner and shall make every reasonable effort to keep expenditures for this purpose to a minimum. With respect to documents prepared by the Consultants, and equipment and materials furnished by the Client, the Consultants shall proceed as provided, respectively, by Sub-Clauses 3.8 or 3.9.

2.9.4 Payment upon Termination

Upon termination of this Contract pursuant to Sub-Clauses 2.9.1 or 2.9.2, the Client shall make the following payments to the Consultants:

- (a) Remuneration and reimbursable direct costs expenditure pursuant to Clause 6 for Services satisfactorily performed prior to the effective date of termination. Effective date of termination for purposes of this Sub-Clause means the date when the prescribed notice period would expire;
- (b) except in the case of termination pursuant to paragraphs (a) through (d) of Sub-Clause 2.9.1, reimbursement of any reasonable cost incidental to the prompt and orderly termination of the Contract, including the cost of the return travel of the Personnel, according to Consultants Traveling Allowance Rules.

2.9.5 Disputes about Events of Termination

If either Party disputes whether an event specified in paragraphs (a) through (e) of Sub-Clause 2.9.1 or in paragraph (a) through (d) of Sub-Clause 2.9.2 hereof has occurred, such Party may, within forty-five (45) days after receipt of notice of termination from the other Party, refer the matter to arbitration pursuant to Clause 7 hereof, and this Contract shall not be terminated on account of such event except in accordance with the terms of any resulting arbitral award.

and



3. OBLIGATIONS OF THE CONSULTANTS

3.1 General

3.1.1 Standard of Performance

The Consultants shall perform the Services and carry out their obligations with all due diligence, efficiency, and economy, in accordance with generally accepted professional techniques and practices, and shall observe sound management practices, and employ appropriate advanced technology and safe methods. The Consultants shall always act, in respect of any matter relating to this Contract or to the Services, as faithful advisers to the Client, and shall at all times support and safeguard the Client's legitimate interests in any dealings with sub consultants or third parties.

3.1.2 Law Governing Services

The Consultants shall perform the Services in accordance with the Applicable Law and shall take all practicable steps to ensure that any Sub consultants, as well as the Personnel of the Consultants and any Sub consultants, comply with the Applicable Law.

3.2 Consultants Not to Benefit from Commissions, Discounts, etc.

The remuneration of the Consultants pursuant to Clause 6 shall constitute the Consultants' sole remuneration in connection with this Contract or the Services, and the Consultants shall not accept for their own benefit any trade commission, discount, or similar payment in connection with activities pursuant to this Contract or to the Services or in the discharge of their obligations under the Contract, and the Consultants shall use their best efforts to ensure that the Personnel, any Sub-consultants, and agents of either of them similarly shall not receive any such additional remuneration.

3.3 Confidentiality

The Consultants, their Sub-consultants, and the Personnel of either of them shall not, either during the term or after the expiration of this Contract, disclose any proprietary or confidential information relating to the Project, the Services, this Contract, or the Client's business or operations without the prior written consent of the Client.


3.4 Liability of the Consultants


The Consultants are liable for the consequence of errors and omissions on their part or on the part of their employees in so far as the design of the Project is concerned to the extent and with the limitations as mentioned herein below.

If the Client suffers any losses or damages as a result of proven faults, errors or omissions in the design of a project, the Consultants shall make good such losses or damages, subject to the conditions that the maximum liability as aforesaid shall not exceed twice the total remuneration of the Consultants for design phase in accordance with the terms of the Contract.

The liability of the Consultants expires after one (1) year from the stipulated date of completion of construction or after three (3) years from the date of final completion of the design whichever is earlier.

The Consultants may, to protect themselves, insure themselves against their liabilities but this is not obligatory. The extent of the insurance shall be up to the limit specified in second para above. The Consultants shall procure the necessary cover before commencing the Services and the cost of procuring such cover shall be borne by the Consultants up to a limit of one percent of the total remuneration of the Consultants for the design phase for every year of keeping such cover effective.




G3 ENGINEERING CONSULTANTS (PVT.) LTD.
HYDRAABAD

The Consultants shall, at the request of the Client, indemnify the Client against any or all risks arising out of the furnishing of professional services by the Consultants to the Client, not covered by the provisions contained in the first para above and exceeding the limits set forth in second para above provided the actual cost of procuring such indemnity as well as costs exceeding the limits set forth in fourth para above shall be borne by the Client.

3.5 Other Insurance to be Taken out by the Consultants

In addition to the insurance stated in Sub-Clause 3.4 above, the Consultants shall take out and maintain the various insurances as are specified in the SC, at the cost and expense of the Client.

3.6 Consultants' Actions Requiring Client's Prior Approval

The Consultants shall obtain the Client's prior approval in writing before taking any of the following actions:

- (a) appointing such Personnel as are listed in Appendix-C merely by title but not by name;
- (b) entering into a subcontract for the performance of any part of the Services, it being understood (i) that the selection of Sub-consultants and the terms and conditions of the subcontract shall have been approved in writing by the Client prior to the execution of the subcontract, and (ii) that the Consultants shall remain fully liable for the performance of the Services by the Sub-consultants and its Personnel pursuant to this Contract;
- (c) any other action that may be specified in the SC.

3.7 Reporting Obligations

The Consultants shall submit to the Client the reports and documents specified in Appendix B in the form, in the numbers, and within the periods set forth in the said Appendix.

3.8 Documents Prepared by the Consultants to be the Property of the Client

All plans, drawings, specifications, reports, and other documents and software prepared by the Consultants in accordance with Sub-Clause 3.7 shall become and remain the property of the Client, and the Consultants shall, not later than upon termination or expiration of this Contract, deliver (if not already delivered) all such documents and software to the Client, together with a detailed inventory thereof. The Consultants may retain a copy of such documents and software.


Restriction(s) about the future use of these documents is specified in the SC.

3.9 Equipment and Materials Furnished by the Client

Equipment and materials made available to the Consultants by the Client, or purchased by the Consultants with funds provided exclusively for this purpose by the Client, shall be the property of the Client and shall be marked accordingly. Upon termination or expiration of this Contract, the Consultants shall make available to the Client an inventory of such equipment and materials and shall dispose of such equipment and materials in accordance with the Client's instructions or afford salvage value of the same. While in possession of such equipment and materials, the Consultants, unless otherwise instructed by the Client in writing, shall insure them at the expense of the Client in an amount equal to their full replacement value.

3.10 Accounting, Inspection and Auditing

The Consultants (i) shall keep accurate and systematic accounts and records in respect of the Services hereunder, in accordance with internationally accepted accounting principles and in such form and detail as will clearly identify all relevant time charges, and cost, and the basis thereof, and (ii) shall permit the Client or its designated representatives periodically, and up to one year from the expiration or termination of this Contract, to inspect the same and make copies thereof as well as to have them audited by auditors appointed by the Client.



SUPERVISOR
FIELD NO. 100
ACCS/100

4. CONSULTANTS' PERSONNEL AND SUB-CONSULTANTS

4.1 General

The Consultants shall employ and provide such qualified and experienced Personnel and Sub consultants as are required to carry out the Services.

4.2 Description of Personnel

- (a) The title, activities of job description and estimated period of engagement in the carrying out of the Services of each of the Consultants' Personnel are described in Appendix C.
- (b) Adjustment with respect to the estimated periods of engagement of various salary grades of the Personnel set forth in Appendix C may be made by the Consultants in accordance with the actual requirements of the Contract to ensure efficient performance of the Services, provided that the aggregate of such adjustments shall not cause payments under this Contract to exceed the ceilings set forth in Sub-Clause 6.1(a) of this Contract.

4.3 Approval of Personnel

The Key Personnel and Sub consultants listed by title as well as by name in Appendix C are deemed to be approved by the Client. In respect of other Key Personnel which the Consultants propose to use in carrying out of the Services, the Consultants shall submit to the Client for review and approval a copy of their biographical data. If the Client does not object in writing (stating the reasons for the objection) within fourteen (14) calendar days from the date of receipt of such biographical data, such Key Personnel shall be deemed to have been approved by the Client.

4.4 Working Hours, Leave, Overtime, etc.

Working Hours for Key Personnel are set forth in Appendix-C hereto.

Except for the staff covered under reimbursable direct costs expenditure, the Consultants' remuneration given in Appendix D shall be deemed to cover paid casual leave, sick leave and earned leave. The Client will reimburse overtime payments to eligible Personnel provided by the Consultants, in respect of support staff and work charged staff. Any taking of leave by Personnel shall be subject to the prior approval by the Consultants who shall ensure that absence for leave purposes will not delay the progress and adequate supervision of the Services. Such leave taking of the Authorized Representative of the Consultants at site, if any, shall be preceded by the Client informed in writing.

4.5 Removal and/or Replacement of Personnel

- (a) Except as the Client may otherwise agree, no changes shall be made in the Key Personnel. If, for any reason beyond the reasonable control of the Consultants, it becomes necessary to replace any of the Key Personnel, the Consultants shall provide as a replacement a person of equivalent or better qualifications.
- (b) If the Client; (i) finds that any of the Personnel has committed serious misconduct or has been charged with having committed a criminal action; or (ii) has reasonable cause to be dissatisfied with the performance of any of the Personnel, then the Consultants shall, at the Client's written request specifying the grounds therefore, provide as a replacement a person with qualifications and experience acceptable to the Client.




SUPPLY
G3 ENGINEERING CONSULTANTS (PVT.) LTD.
1111-1111

- (c) Any of the Personnel provided as a replacement under Sub-Clauses (a) and (b) above, the rate of remuneration applicable to such person as well as any reimbursable expenditures (including expenditures due to the number of eligible dependents) the Consultants may wish to claim as a result of such replacement, shall be subject to the prior written approval by the Client. Except as the Client may otherwise agree, (i) the Consultants shall bear all additional travel and other costs arising out of or incidental to any removal and/or replacement, and (ii) the remuneration to be paid for any of the Personnel provided as a replacement shall not exceed the remuneration which would have been payable to the Personnel replaced.

4.6 Resident Engineer

If required by the SC, the Consultants shall ensure that at all times during the Consultants' performance of the Services, a Resident Engineer acceptable to the Client, shall take charge of the performance of such Services


SUPERVISOR
G3 ENGINEERING CONSULTANTS (PVT.) LTD.
12/05/2020

02



5. OBLIGATIONS OF THE CLIENT

5.1 Assistance, Coordination and Approvals

5.1.1 Assistance

The Client shall use its best efforts to ensure that the Client shall:

- (a) provide at no cost to the Consultants, Sub-consultants and Personnel such documents prepared by the Client or other consulting engineers appointed by the Client as shall be necessary to enable the Consultants, Sub-consultants or Personnel to perform the Services. The documents and the time within which such documents shall be made available, are as specified in the SC;
- (b) assist to obtain the existing data pertaining or relevant to the carrying out of the Services, with various Government and other organizations. Such items unless paid for by the Consultants without reimbursement by the Client, shall be returned by the Consultants upon completion of the Services under this Contract;
- (c) issue to officials, agents and representatives of the concerned organizations, all such instructions as may be necessary or appropriate for prompt and effective implementation of the Services;
- (d) assist to obtain permits which may be required for right-of-way, entry upon the lands and properties for the purposes of this Contract;
- (e) Provide to the Consultants, Sub-consultants, and Personnel any such other assistance and exemptions as may be specified in the SC.

5.1.2 Co-ordination

The Client shall:

- (a) coordinate and get or expedite any necessary approval in a week's time and clearances relating to the work from any Government or Semi-Government Agency, Department or Authority, and other concerned organization named in the SC.
- (b) coordinate with any other consultants employed by him.

5.1.3 Approvals

The Client shall accord approval of the documents within such time as specified in the TOR's, or within one week whenever these are applied for by the Consultants.

5.2 Access to Land

The Client warrants that the Consultants shall have, free of charge, unimpeded access to all land of which access is required for the performance of the Services.

5.3 Changes in the Applicable Law

If, after the date of this Contract, there is any change in the Applicable Law which increases or decreases the cost of the Services rendered by the Consultants, then the remunerations and direct costs otherwise payable to the Consultants under this Contract shall be increased or decreased accordingly, and corresponding adjustment shall be made to the amounts referred to in Sub-Clause 6.1 (a) Rate in the Appendix-D shall be revised in case of revision in salary made in an organization due to statutory Notification. Such revised rate(s) shall be applicable from the respective date(s) of implementation of such Notification by the concerned organizations for which necessary proof shall be provided to the Client.



SU76
G3 ENGINEERING CONSULTANTS (PVT.) LTD.
HYDRABAD

5.4 Services and Facilities


The Client shall make available to the Consultants, Sub-consultants and the Personnel, for the purpose of the Services and free of any charge, the services, facilities and property described in Appendix E at the times and in the manner specified in said Appendix E, provided that if such services, facilities and property shall not be made available to the Consultants as and when so specified, the Parties shall agree on; (i) any time extension that it may be appropriate to grant to the Consultants for the performance of the Services; (ii) the manner in which the Consultants shall procure any such services, facilities and property from other sources; and (iii) the additional payments, if any, to be made to the Consultants as a result thereof pursuant to Clause 6.1(b) hereinafter.

5.5 Payments

In consideration of the Services performed by the Consultants under this Contract, the Client shall make to the Consultants such payments and in such manner as is provided by Clause 6 of this Contract.

5.6 Counterpart Personnel

- (a) If so provided in Appendix-E hereto, the Client shall make available to the Consultants, as and when provided in such Appendix-E, and free of charge, such counterpart personnel to be selected by the Client, with the Consultants' advice, as shall be specified in such Appendix-E. Counterpart personnel shall work under the exclusive direction of the Consultants. If any member of the counterpart personnel fails to perform adequately any work assigned to such member by the Consultants which is consistent with the position occupied by such member, the Consultants may request the replacement of such member, and the Client shall not unreasonably refuse to act upon such request.
- (b) If counterpart personnel are not provided by the Client to the Consultants as and when specified in Appendix-E, the Client and the Consultants shall agree on; (i) how the affected part of the Services shall be carried out; and (ii) the additional payments, if any, to be made by the Client to the Consultants as a result thereof pursuant to Sub-Clause 6.1(c) hereof.


SUNIL K. JAIN
DIRECTOR
G3 ENGINEERING CONSULTANTS (PVT.) LTD.



6. PAYMENTS TO THE CONSULTANTS

6.1 Cost Estimates, Ceiling Amount

- (a) An estimate of the cost of Services payable in foreign and local currencies is set forth in Appendices D and E respectively. Except as may be otherwise agreed under Sub-Clause 2.5 and subject to Sub-Clause 6.1 (b), payments under this Contract shall not exceed the ceilings in foreign currency in Appendix D and in local currency in Appendix E, excluding adjustments made under Sub-Clause 6.2(a) of the SC. The Consultants shall notify the Client as soon as cumulative charges incurred for the Services have reached 80% of either of these ceilings.
- (b) Notwithstanding Sub-Clause 6.1(a) hereof, if pursuant to any of the Sub-Clauses 5.3, 5.4 or 6.6 hereof, the Parties shall agree that additional payments in local and/or foreign currency, as the case may be, shall be made to the Consultants in order to cover any necessary additional expenditures relating to remuneration not envisaged in the cost estimates referred to in Sub-Clause 6.1(a) above, and the ceiling or ceilings, as the case may be, set forth in Sub-Clause 6.1(a) above shall be increased by the amount or amounts, as the case may be, of any such additional payments.
- (c) Notwithstanding Sub-Clause 6.1(b) hereof, if pursuant to any of the Sub-Clauses 5.3, 5.4 or 5.6 hereof, the Parties shall agree that additional payments in local and/or foreign currency, as the case may be, shall be made to the Consultants in order to cover any necessary additional expenditures relating to reimbursable direct cost not envisaged in the cost estimates referred to in Sub-Clause 6.1(a) above, the ceiling or ceilings, as the case may be, set forth in Sub-Clause 6.1(b) above shall be increased by the amount or amounts, as the case may be, of any such additional payments.

6.2 Remuneration and Reimbursable Direct Costs (Non-salary Costs)

- (a) Subject to the ceilings specified in Sub-Clause 6.1(a) hereof, the Client shall pay to the Consultants; (i) remuneration as set forth in Sub-Clause 6.2(b); and (ii) reimbursable direct costs expenditure as set forth in Sub-Clause 6.2(c). Remuneration shall be subject to price adjustment as specified in the SC.
- (b) Remuneration for the Personnel shall be determined on the basis of time actually spent by such Personnel in the performance of the Services after the date determined in accordance with Sub-Clause SC 2.3 (including time for necessary travel via the most direct route) at the rates referred to, and subject to such additional provisions as are set forth in the SC
- (c) Reimbursable direct costs (non-salary costs) actually and reasonably incurred by the Consultants in the performance of the Services. The reimbursable direct costs expenditure shall be for the items specified in the SC.

6.3 Currency of Payment

- (a) Foreign currency payment shall be made in the currency or currencies specified as foreign currency or currencies in Appendix D, and local currency payment shall be made in Pakistani Rupees.
- (b) The SC shall specify which items of remuneration and reimbursable expenditures shall be paid, respectively, in foreign and in local currency.



SUPERVISOR
G3 ENGINEERING CONSULTANTS
INDONESIA

6.4 Mode of Billing and Payment

Billing and payments in respect of the Services shall be made as follows:

(a) To cover payments due under Sub-Clauses 6.1 and 6.2 of this Contract, the Client shall establish a revolving fund in foreign currency and local currency accounts, each account to be separately and distinctly maintained by the Consultants, and shall deposit into the said accounts, amounts in the currencies specified above as follows:

- (i) Not later than thirty (30) days following the signing of Contract by both the Parties amounts estimated to be the requirements in the respective currencies for the three (3) months of the Services immediately following the signing of Contract calculated on the basis of the applicable estimates set forth in Appendices D and E.
- (ii) Not later than the 15th day of each succeeding month, the amount equal to the preceding monthly estimate in accordance with Appendices D and E shall be recouped by the Client in the revolving fund against foreign currency and local currency amounts.


Any bank interest accruing in a revolving fund shall be credited by the Consultants to the Client.

(b) As soon as practicable and preferably within thirty (30) days after the end of each calendar month during the period of the Services, the Consultants shall submit to the Client, in duplicate, itemized statements, accompanied by copies of receipted invoices, vouchers and other appropriate supporting materials, of the amounts payable pursuant to Sub-Clauses 6.3 and 6.4 for such month. Separate monthly statements shall be submitted in respect of amounts payable in foreign currency and in local currency. Monthly statement shall distinguish that portion of the total eligible costs which pertains to remuneration from that portion which pertains to reimbursable direct costs expenditure.

In case of a joint venture, separate monthly statements shall be submitted in respect of amounts payable to each Member of the joint venture of the Consultants.

(c) The Client shall cause the payment of the Consultants' monthly statements within twenty-eight (28) days for amounts in local currency and within fifty six (56) days for amounts in foreign currency after the receipt by the Client of such statements with supporting documents. Only such portion of a monthly statement that is not satisfactorily supported may be withheld from payment. Should any discrepancy be found to exist between actual payment and costs authorized to be incurred by the Consultants, the Client, after seeking clarification from the Consultants, may add or subtract the difference from any subsequent payments.

(d) The final payment under this Clause shall be made only after the final report and a final statement, identified as such, shall have been submitted by the Consultants and approved as satisfactory by the Client. The Services shall be deemed completed and finally accepted by the Client and the final report and final statement shall be deemed approved by the Client as satisfactory ninety (90) calendar days after receipt of the final report and final statement by the Client unless the Client, within such ninety (90) days period, gives written notice to the Consultants specifying in detail deficiencies in the Services, the final report or final statement. The Consultants shall thereupon promptly make any necessary corrections, and upon completion of such corrections, the foregoing process shall be repeated. Any amount which the Client has paid or caused to be paid in accordance with this Clause in excess of the amounts actually payable in accordance with the provisions



of this Contract shall be reimbursed by the Consultants to the Client within thirty (30) days after receipt by the Consultants of notice thereof. Any such claim by the Client for reimbursement must be made within fifty six (56) days after receipt by the Client of a final report and a final statement approved by the Client in accordance with the above. The Client shall cause the final payment to the Consultants within fifty six (56) days of receipt of final invoice from the Consultants, after completion of Services finally accepted alongwith the final report and statement of the Consultants by the Client.

- (e) All payments under this Contract shall be made to the bank account of the Consultants to be notified later.

6.5 Delayed Payments

If the Client has delayed payments beyond the period stated in paragraph (c) of Sub-Clause 6.4, interest charges shall be paid to the Consultants for each day of delay at the rate specified in the SC.

6.6 Additional Services

Additional Services means.

- (a) Services as approved by the Client outside the Scope of Services described in Appendix A;
- (b) Services to be performed during the period extended pursuant to Sub-Clause 2.6, beyond the original schedule time for completion of the Services; and
- (c) any re-doing of any part of the Services as a result of client's instructions.

If, in the opinion of the Client, it is necessary to perform Additional Services during the currency of the Contract for the purpose of the Project, the Consultants, with the prior written authorization of the Client, shall carry out such Additional Services on the basis of the billing rates set out in the Contract. In case for any reasons these rates and prices are determined by both the Parties to be not applicable for said Additional Services, then suitable billing rates and the additional time, shall be agreed upon between the Client and the Consultants.

6.7 Consultants' Entitlement to Suspend Services

If the Client fails to make the payment of any of the Consultants' invoice within twenty-eight (28) days after the expiry of the time stated in paragraph (c) of Sub-Clause 6.4, within which payment is to be made, the Consultants may after giving not less than twenty-eight (28) days' prior notice to the Client, suspend the Services or reduce the rate of carrying out the Services, unless and until the Consultants have received the payment.

This action will not prejudice the Consultants' entitlement to financing charges under Sub-Clause 6.5.

SUPPLEMENTARY SECTION

15/08/2016

17/08/2016



7. FAIRNESS AND GOOD FAITH

7.1 Good Faith

The Parties undertake to act in good faith with respect to each other's rights under this Contract and to adopt all reasonable measures to ensure the realization to the objectives of this Contract.

7.2 Operation of the Contract

The Parties recognize that it is impractical in this Contract to provide for every contingency which may arise during the life of the Contract, and the Parties hereby agree that it is their intention that this Contract shall operate fairly as between them, and without detriment to the interest of either of them, and that, if during the term of this Contract either Party believes that this Contract is operating unfairly, the Parties will use their best efforts to agree on such action as may be necessary to remove the cause or causes of such unfairness, but no failure to agree on any action pursuant to this Sub-Clause shall give rise to a dispute subject to arbitration in accordance with Clause 8 hereof.


SUPERVISOR ENGINEER
GJ ENGINEERING CONSULTANTS (PVT.) LTD.
THATA



8. SETTLEMENT OF DISPUTES


8.1 Amicable Settlement

The Parties shall use their best efforts to settle amicably all disputes arising out of or in connection with this Contract or its interpretation.


8.2 Dispute Settlement

Any dispute between the Parties as to matters arising pursuant to this Contract which cannot be settled amicably within thirty (30) days after receipt by one Party of the other Party's request for such amicable settlement may be submitted by either Party for settlement in accordance with the provisions of the Arbitration Act, 1940 (Act No. X of 1940) and of the Rules made there under and any statutory modifications thereto.

Services under the Contract shall, if reasonably possible, continue during the arbitration proceedings and no payment due to or by the Client shall be withheld on account of such proceedings.



WELCOMED



9. INTEGRITY PACT

9.1 If the Consultant or any of his Sub-consultants, agents or servants is found to have violated or involved in violation of the Integrity Pact signed by the Consultant as Appendix-F to this Form of Contract, then the Client shall be entitled to:

- (a) recover from the Consultant an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by the Consultant or any of his Sub-consultant, agents or servants;
- (b) terminate the Contract; and
- (c) recover from the Consultant any loss or damage to the Client as a result of such termination or of any other corrupt business practices of the Consultant or any of his Sub-consultant, agents or servants.

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Consultant shall proceed in accordance with Sub-Clause 2.9.3. Payment upon such termination shall be made under Sub-Clause 2.9.4 (a) after having deducted the amounts due to the Client under Sub-Para (a) and (c) of this Sub-Clause.


a) III. Special Conditions of Contract


Number of GC Clause	Amendments of, and Supplements to, Clauses in the General Conditions of Contract
1.1(p)	"Project" means Construction Supervision of Lining of Channels in Taluka Ghorabari District Thatta
1.6	The addresses are: Client : Irrigation Department, Govt. of Sindh Attention: Superintending Engineer Baghar Circle Kotri Barrage Region, Hyderabad Phone : Consultant : G3, Engineering Consultants Pvt. Ltd. 57-M, Gulberg-III, Lahore, Pakistan Attention : Engr. Syed Ali Abbas Gillani Managing Director Phone : +92-042-35441641-3 Facsimile : +92-042-35441645 Email : info@g3ec.com , alig3ec@gmail.com Web: www.g3ec.com
	The contract becomes effective on the date contract is signed by both parties.
2.2	The time period shall be 30 days.
2.3	The date of Commencement of Services is thirty days from signing of contract agreement.



[Handwritten Signature]

2.4	The time period to complete the Contract shall be 09 months after the commencement date, or such other period as the parties may agree in writing.								
2.4.1	Schedule of services is provided in the Activity Schedule as appended with Appendix-C.								
2.6	The Consultants will inform the Client within twenty one (21) days about the circumstances and probable effects for any extension in scope of services.								
3.8	The Client and Consultants shall not use these documents for purposes unrelated to this Contract without prior written approval of the other Party.								
4.6	A person will be designated as Team Leader in Appendix-C who shall also serve in the capacity of Project Manager, as specified in Clause GC 4.6.								
5.1.1(e)	The Client will provide the following inputs and facilities: <ul style="list-style-type: none"> The Client is the focal responsible agency to provide all information and give the consultants access to all available data relevant to their task. 								
5.1.2	The departments and agencies include all related agencies.								
5.1.3	The Client shall accord approval of the documents within such time as specified in the SC, whenever these are applied for by the Consultant.								
6.1	The breakup of the above Contract Price is given as under: <table style="margin-left: auto; margin-right: auto;"> <tr> <td></td> <td style="text-align: right;">Pak Rs.</td> </tr> <tr> <td>1. Remuneration</td> <td style="text-align: right;">19,530,000</td> </tr> <tr> <td>2. Reimbursable Expense</td> <td style="text-align: right;">7,750,000</td> </tr> <tr> <td>Total</td> <td style="text-align: right;">27,280,000</td> </tr> </table>		Pak Rs.	1. Remuneration	19,530,000	2. Reimbursable Expense	7,750,000	Total	27,280,000
	Pak Rs.								
1. Remuneration	19,530,000								
2. Reimbursable Expense	7,750,000								
Total	27,280,000								
6.2(a)	<p>Payments for remuneration made in accordance with Sub-Clause 6.2(a) shall be adjusted as follows:</p> <p>Remuneration paid in local currency pursuant to the billing rates agreed for each person shall be adjusted in July of every year (and, for the first time, with effect from the remuneration earned in July following submission of financial proposal) by considering the following subject to maximum of prevalent CPI as per given formula plus salary revision due to statutory notification, if applicable pursuant to Sub-Clause 5.3 upon substantiation:</p> <ul style="list-style-type: none"> - annual increment - Increase due to promotion - Salary revision, if applicable pursuant to Sub-Clause 5.3 or otherwise or, to be computed with the following formula: <p style="text-align: right;">$RI = Rio \times II/Ilo$</p>								




 SUPERVISOR
 G3 ENGINEERING CONSULTANTS (PVT.) LTD.
 KARACHI

6.2(b)

Where R_1 is the adjusted billing rate, R_0 is the billing rate payable on the basis of the agreed billing rate in local currency as on July (i.e. the year in which the Consultants submitted its financial proposal to the Client). It is the Combined Consumer Price Index (CPI) "General" for Government employees as published by the Federal Bureau of Statistics, Government of Pakistan for the month of July for which the adjustment is to have effect, and I_0 is the Consumer Price Index "General" for Government employees as published by the Federal Bureau of Statistics Government of Pakistan for the month of July (i.e. the Year in which the Consultants submitted its financial proposal to the Client).

Add following to this paragraph:

- a) Subject to the ceilings specified in Sub-Clause 6.1(a) hereof, the Client shall pay to the Consultants; (i) remuneration as set forth in Sub-Clause 6.2(b); and (ii) reimbursable direct costs expenditure as set forth in Sub-Clause 6.2(c). Remuneration shall be subject to price adjustment as specified in the SC.

It is understood that the remuneration rates shall cover salary and allowances as the Consultants shall have agreed to pay to the Personnel as well as factors for social charges and overhead based on the Consultants' average cost as represented by the financial statements of Consultants' latest three fiscal years and fee of the Consultants.

The remuneration rates have been agreed upon based on the representations made by the Consultants during finalization of this Contract with respect to the Consultants' costs and charges as referred above.

Remuneration for periods of less than one month shall be calculated on hourly basis for the time spent by the Head Office staff or Project Office staff and directly attributable to the Services (one hour being equivalent to 1/170 of a month) and on calendar day basis for time spent by the Site Office staff (one day being equivalent to 1/30th of a month).

Add following to this paragraph:

- b) Remuneration for the Personnel shall be determined on the basis of time actually spent by such Personnel in the performance of the Services after the date determined in accordance with Sub-Clause SC 2.3 (including time for necessary travel via the most direct route) at the rates referred to, and subject to such additional provisions as are set forth in the SC.

6.2(c)

Reimbursable Direct Costs (Non Salary Costs)

Direct Non-salary Costs are such incurred non-salary costs which are directly allocable to specific engagements and projects. These costs include but are not limited to the following:

- (i) Provisions for office, light, heat and similar items for working space, costs or rental for furniture, drafting



Handwritten signature and stamp of G3 Engineering Consultants (Pvt.) Ltd.

	<p>equipment and engineering instrument and automobile expenses identifiable to specific projects for which special facilities other than head office of the firm are arranged.</p> <p>(ii) Provision for labour or work charge establishment.</p> <p>(iii) Daily and travelling allowances/expenses of employees, partners and principals when away from home/office on business connected with the project.</p> <p>(iv) Identifiable communication expenses, such as long distance telephone, telegraph, cable, telex, express charges, and postage other than general correspondence.</p> <p>(v) Services directly applicable to the project such as special legal and accounting expenses, computer rental and programming costs, special consultants, borings, laboratory charges, perspectives, renderings, photos, model costs, commercial printing and binding and similar costs which are not applicable to the overhead costs, professional liability insurance cover in accordance with the provisions set out in Sub-Clause 3.4.</p> <p>Identifiable drafting supplies and office supplies and expenses charged to the employers work, as distinguished from such supplies and expenses applicable to several projects.</p> <p>(vii) Identifiable reproduction cost applicable to the work such as blue printing, photo stating, mimeographing, printing, binding etc.</p> <p><u>Add following to this paragraph:</u></p> <p>c) Reimbursable direct costs (non-salary costs) actually and reasonably incurred by the Consultants in the performance of the Services. The reimbursable direct costs expenditure shall be for the items specified in the SC.</p>
6.4(a)	<p>The following provisions shall apply to the payment and the advance payment:</p> <p>i) A total amount of 10% of Contract Price will be paid to the consultant on submission of design review report</p> <p>ii) The Client shall make the payment to the Consultant on man-month basis as per invoices submitted.</p> <p>iii) If any delay in release of funds by government, Consultant will not claim any surcharge or excess amount.</p>
6.4(e)	<p>The account is:</p> <p>Account Title: M/s G-3, Engineering Consultants (Pvt.) Limited Account No. 0206-02000001222 Meezan Bank Ltd. Akbar Chowk Lahore</p>
6.5	<p>No compensation on delayed payments shall be made to the Consultant.</p>



SUPPLEMENTARY
ENGINEERING CONSULTANTS
HYDERABAD

IV. APPENDICES

Appendix-A:

Description of Services TERMS OF REFERENCE'S (TOR'S)

Procurement of Consultancy Services for Construction Supervision of Lining of Channels in Taluka Ghorabari District Thatta

INTRODUCTION

Due to global climate changes and warming effects, the sources of water are dwindling all over the world with every passing year. The water resources of Pakistan are affected by a number of reasons, the major being the followings:

- Seepage losses in irrigation system
- Inefficiency of distribution system and inequity of irrigation water
- Lack of private sector participation
- Increased poverty in backward irrigated areas

In Sindh Province, need for agricultural production is anticipated to increase due to population growth and urbanization. It is estimated that by 2025 the irrigation water requirements for agriculture would increase by about 50% if the current irrigation practices continue.

A huge amount of irrigation water is lost from these channels in the form of seepage from banks and bed. Lining is considered to be more effective in reducing the conveyance/ seepage losses in the alluvial channels. In order to minimize seepage losses, Govt. of Sindh has decided to initiate a project through Irrigation Department for Lining of Distributaries and Minors in Sindh under ADP Scheme.

PROJECT OBJECTIVES

The overarching objective is to reduce seepage losses and improve conveyance efficiency, reliability and durability of channels by Cement Concrete of these channels will help conserve significant amount of water and increase intensity of irrigation. In addition to this, it will also help reclaim the lands affected by water logging and salinity along the channels.


SCOPE OF WORK


CONSTRUCTION SUPERVISION

Client require the services of consultant to perform activities under the scope of work as follows:

The Consultant shall also perform all the duties and functions required by the engineer under the conditions of contract. Some of the important functions are as follows but not limited to:

- (i) Review of design and design statements.
- (ii) Carry out joint pre-survey and post-survey of the works along with the concerned sub divisional staff and the contractors representative and the field/ level book must be maintained and duly signed jointly by them.
- (iii) Maintain construction sites during the contractor's working hours, issue instructions to the contractors and generally supervise the execution of works.
- (iv) The concerned Executive Engineer, will be the "The Engineer" of the project.
- (v) The consultants shall pay attention to implementation and adherence to quality & quantity assurance of the work.




G3 ENGINEERING CONSULTANTS
PVT. LTD.

- (vi) Exercise the supervision of site on the works through qualified, competent and experienced engineers and staff.
- (vii) On-site inspection of the works and report on performance of the contractor in execution of the contract in accordance with the contract documents.
- (viii) Check the contractor's surveys, setting out of works as may be practicable for interim and final payment certification as per the agreed formats (vetting/ authentication of bill).
- (ix) Issue all necessary instructions to the contractors in writing as per clauses of contract agreement, wherever and whenever required.
- (x) The interim/ final payment application, submitted by the contractors, will be measured/ certified jointly by the site staff of the concerned Executive Engineer, consultants and contractors.
- (xi) Assist in settling of disputes or differences that may arise between the Engineer and contractors except litigation and arbitration.
- (xii) On the completion of the works and facilities, deliver to the concerned Executive Engineer all the records etc.
- (xiii) Throughout the construction and contractual maintenance period, monitor the physical progress and supply to the concerned Executive Engineer such information, as required. Prepare fortnightly and monthly progress report.

REPORTING REQUIREMENTS

Reports to be submitted by the Consultant as a part of Consultancy services will include the following:

- Fortnightly Progress (05 Copies)
- Monthly Progress Report (05 Copies)

The monthly progress report will give the implementation progress and the financial progress status, summary of the problem areas, proposed modifications (if any), up-dated diagrams schedules and future actions for the use of the client.

DURATION OF THE SERVICES

The Consultant will provide services for twelve months (09) with effect from award of the Consultancy Contract.

FACILITIES TO BE MANAGED BY CONSULTANTS HIMSELF DURING CONSTRUCTION SUPERVISION

The consultants shall themselves manage following facilities during construction supervision stage.


- Site office and residential facilities for the consultants staff.
- Vehicles
- Laboratory facility through construction contractor
- Office equipment and supplies
- Communication equipment
- Reproduction equipment


2017
2018
2019
2020
2021
2022
2023
2024
2025
2026
2027
2028
2029
2030
2031
2032
2033
2034
2035
2036
2037
2038
2039
2040
2041
2042
2043
2044
2045
2046
2047
2048
2049
2050
2051
2052
2053
2054
2055
2056
2057
2058
2059
2060
2061
2062
2063
2064
2065
2066
2067
2068
2069
2070
2071
2072
2073
2074
2075
2076
2077
2078
2079
2080
2081
2082
2083
2084
2085
2086
2087
2088
2089
2090
2091
2092
2093
2094
2095
2096
2097
2098
2099
2100



Appendix-B:
REPORTING REQUIREMENTS

1. Design Review Report
2. Fortnightly Progress Reports
3. Monthly Progress Reports
4. Project Completion Report


SUPERVISOR
HYDERABAD



Appendix-c:
ACTIVITY/ WORK PLAN


LEGEND
Continuous
Intermittent



9 MONTHS

NO.	ACTIVITY	1	2	3	4	5	6	7	8	9
DESIGN REVIEW AND SURVEY										
1	Collection of design documents	█								
2	Design review		█							
3	Pre-commencement survey of channels and preparation of drawings		█							
4	Implementing methodology to line the channels		█							
CONSTRUCTION SUPERVISION										
1	Setting procedures		█							
2	Checking contractor's setting out of works		█	█	█	█				
3	Quality plan and quality control		█	█	█	█	█	█	█	█

20

	Financial management and project monitoring	[Redacted]																	
	Variations, delays and cost over-run control	[Redacted]																	
6	Post construction services	[Redacted]											[Redacted]						
7	Project Management	[Redacted]																	
DELIVERABLES																			
	Design Review Report	↓																	
	Fortnightly Progress	●	●	●	●	●	●	●	●	●	●	●	●	●	●	●	●	●	●
	Monthly Progress Report	↓	↓	↓	↓	↓	↓	↓	↓	↓	↓	↓	↓	↓	↓	↓	↓	↓	↓

Legend

Full time input
Part time input

STAFFING SCHEDULE

NO	NAME OF EXPERT	POSITION		9 MONTHS									Home	Field	Total MM		
				1	2	3	4	5	6	7	8	9					
1	Abdul Rashid Soomro	Team Leader	Home Field												7	2	9
2	Imam Bux Leghari	Resident Engineer	Home Field												1	5	6
3	Khuram Niaz Dayo	Assistant Resident Engineer-1	Home Field												1	5	6
4	Waqar Hussain Chandio	Assistant Resident Engineer-2	Home Field												1	5	6
5	Zulqarnain Ahmad	Quantity Surveyor	Home Field												2	4	6
6	Munir Ahmad	Surveyor-1	Home Field													6	6
7	Shahid Iqbal	Surveyor-2	Home Field													6	6
8	Hammad Rasheed	Surveyor-3	Home Field													6	6
9	Waqas Ahmad	Lab. Technician	Home Field													6	6
													TOTAL MAN-MONTHS		57		

**Appendix-D:
Breakdown of Contract Price**

COST COMPONENT	CURRENCY	COST
TOTAL COST OF FINANCIAL PROPOSAL	PKR	27,280,000

BREAKDOWN OF COSTS BY ACTIVITY

COST COMPONENT	CURRENCY	COST
REMUNERATION	PKR	19,530,000
REIMBURSABLE EXPENSE	PKR	7,750,000
Subtotals	PKR	27,280,000

CR



[Handwritten signature]

1. Remuneration:

S. #	NAME OF STAFF	POSITION	MAN MONTH	RATE PER MONTH	AMOUNT (PKR)
A-Technical Personnel					
1	Abdul Rasheed Soomro	Team Leader	9.00	390,000	3,510,000
2	Imam Bux Leghari	Resident Engineer	6.00	275,000	1,650,000
3	Khuram Niaz Dayo	Assistant Resident Engineer-1	6.00	225,000	1,350,000
4	Waqar Hussian Chardio	Assistant Resident Engineer-2	6.00	225,000	1,350,000
5	Zulqarnain Ahmad	Quantity Surveyor	6.00	200,000	1,200,000
6	Munir Ahmad	Surveyor-1	6.00	150,000	900,000
7	Shahid Iqbal	Surveyor-2	6.00	150,000	900,000
8	Hammad Rasheed	Surveyor-3	6.00	150,000	900,000
9	Waqas Ahmad	Lab. Technician	6.00	125,000	750,000
	Sub Total -A		57.00		12,510,000
B-Sub-Technical and Support Staff					
1	TBN	Inspectors 13 No.	50.00	75,000	3,750,000
2	TBN	Drivers 04 No.	27.00	20,000	540,000
3	TBN	Office Boy 02 No.	15.00	20,000	300,000
4	TBN	Guard 02 No.	15.00	20,000	300,000
5	TBN	CAD Operator 02 No.	15.00	45,000	675,000
6	TBN	Computer Operator 02 No.	15.00	40,000	600,000
7	TBN	Office Manager	9.00	50,000	450,000
8	TBN	Accounts Officer	9.00	45,000	405,000
	Sub Total -B		155.00		7,020,000
Grand Total (A+B)					19,530,000



2. Reimbursable Expense:

Sr #	Item	Unit	Qty.	Rate	Amount
1	Rent of Office	Months	9	40,000	360,000
2	Rent of Accommodation	Months	6	35,000	210,000
	Utilities for Office	Months	9	75,000	675,000
3	Utilities for Accommodation	Months	6	40,000	240,000
4	Furnishing of Office & Accommodation			LS	600,000
5	Purchase of Office Equipment			LS	750,000
6	Head Office Coordination	Months	9	150,000	1,350,000
7	Vehicle Rent 04 No.	Months	27	70,000	1,890,000
8	P.O.L. & Maintenance of Vehicles	Months	27	45,000	1,215,000
9	Per Diem Allowance			LS	100,000
10	Printing of Reports	No.	9	40,000	360,000
	Total Reimbursable Cost				7,750,000



SUPV
G3 ENGINEERING CONSULTANTS
(PVT.) LTD.

SECTION 5:

DESCRIPTION OF SERVICES

PROCUREMENT OF CONSULTANCY SERVICES FOR CONSTRUCTION AND SUPERVISION UNDER NON-ADP SCHEME OF LINING OF CHANNELS IN TALUKA GHORABARI DISTRICT THATTA.

TERMS OF REFERENCE (TOR)

1. INTRODUCTION

Due to global climate changes and warming effects, the sources of water are dwindling all over the world with every passing year. The water resources of Pakistan are affected by a number of reasons, the major being the followings:


- Seepage losses in irrigation system
- Inefficiency of distribution system and inequity of irrigation water
- Lack of private sector participation
- Increased poverty in backward irrigated areas

In Sindh Province, need for agricultural production is anticipated to increase due to population growth and urbanization. It is estimated that by 2025 the irrigation water requirements for agriculture would increase by about 50% if the current irrigation practices continue.

A huge amount of irrigation water is lost from these channels in the form of seepage from banks and bed. Lining is considered to be more effective in reducing the conveyance/ seepage losses in the alluvial channels. In order to minimize seepage losses, Govt. of Sindh has decided to initiate a project through Irrigation Department for Lining of Distributaries and Minors in Sindh under ADP Scheme.

2. PROJECT OBJECTIVES

The overarching objective is to reduce seepage losses and improve conveyance efficiency, reliability and durability of channels by Cement Concrete of these channels will help conserve significant amount of water and increase intensity of irrigation. In addition to this, it will also help reclaim the lands affected by waterlogging and salinity along the channels.


SUPERVISOR
IRrigation Department
THATTA

3. SCOPE OF WORK

3.1. CONSTRUCTION SUPERVISION

The Consultant shall also perform all the duties and functions required by the Engineer under the Conditions of Contract. Some of the important functions are as follows but not limited to:


- (i) Review of Design and Design statements.
- (ii) Carry out joint pre-survey and post-survey of the works along with the concerned sub Divisional staff and the contractors representative and the field/level book must be maintained and duly signed jointly by them.
- (iii) Maintain construction sites during the contractor's working hours, issue instructions to the contractors and generally supervise the execution of works.
- (iv) The concerned Executive Engineer, will be the "The Engineer" of the project.
- (v) The consultants shall pay attention to implementation and adherence to quality & quantity assurance of the work.
- (vi) Exercise the supervision of site on the works through qualified, competent and experienced engineers and staff.
- (vii) On- site inspection of the works and report on performance of the contractor in execution of the contract in accordance with the contract documents.
- (viii) Check the contractor's surveys, setting out of works as may be practicable for interim and final payment certification as per the agreed formats (vetting/authentication of bill).
- (ix) Issue all necessary instructions to the contractors in writing as per clauses of contract agreement, wherever and whenever required.
- (x) The interim / final payment application, submitted by the contractors, will be measured /certified jointly by the site staff of the concerned Executive Engineer, consultants and contractors.
- (xi) Assist in settling of disputes or differences that may arise between the Engineer and contractors except litigation and arbitration.
- (xii) On the completion of the works and facilities, deliver to the concerned Executive Engineer all the records etc.
- (xiii) Throughout the construction and contractual maintenance period, monitor the physical progress and supply to the concerned Executive Engineer such information, as required. Prepare fortnightly and monthly progress report.

4. REPORTING REQUIREMENTS

Reports to be submitted by the Consultant as a part of Consultancy Services will include the following:

4.1 CONSTRUCTION SUPERVISION STAGE

- Fortnightly Progress (05 Copies)
- Monthly Progress Report (05 copies)

A handwritten signature in black ink is written over a circular official stamp. The stamp contains some text, but it is mostly obscured by the signature and the lines of the document. The signature appears to be written in a cursive style.

The monthly progress report will give the implementation progress and the financial progress status, summary of the problem areas, proposed modifications (if any), up-dated diagrams schedules and future actions for the use of the Client.


5. DURATION OF THE SERVICES

The Consultant will provide services for twelve months (12) with effect from award of the Consultancy Contract

7. FACILITIES TO BE MANAGED BY CONSULTANTS HIMSELF DURING CONSTRUCTION SUPERVISION.

The Consultants shall themselves manage following facilities during Construction Supervision Stage:-

- Site office and residential facilities for the Consultants Staff.
- Vehicles.
- Laboratory Facility.
- Office equipment and supplies
- Communication equipment
- Reproduction equipment

A handwritten signature in dark ink is written over a faint, circular official stamp. The signature is a cursive-style name that is difficult to decipher. The stamp is also faint and illegible.

Phone No.9210334.

No.921/W-4/Sakro/2018/
Office of the Chief Engineer,
Irrigation Kotri Barrage,
Hyderabad, dated -2018.

To,

The Superintending Engineer,
Baghar Circle,
Hyderabad.

SUBJECT:- MINUTES OF OPENING, ATTENDANCE SHEET, BID EVALUATION REPORT, RESULT PROCUREMENT OF CONSULTANCY SERVICES FOR CONSTRUCTION SUPERVISION ETC OF THE LINING OF CHANNELS IN TALUKA GHORABARI DISTRICT THATTA.

Ref'nce:- Your office letter No.TC/G-55/91,dated 19-01-2018, on the subject noted above.

On your recommendation in the letter referred above, the Financial Proposal/Bid Evaluation report for Procurement of Consultancy Services for Construction Supervision etc of the "Lining of Channels in Taluka Ghorabari District Thatta" in favour of M/S: G-3 Engineering Consultants (Pvt) Ltd Lahore, is returned herewith duly approved/sanctioned, subject to availability of funds and observance of all Codal formalities. You are requested to please issue work order and also affix the stamp duty on Contract Agreement as per SPPRA Rules 2010 (amended 2017), under intimation to this office.

S. NO	NAME OF FIRM OR BIDDER	TECHNICAL SCORE (A)	80% OF (A)	FINANCIAL PRICE (B)/RATE QUOTED BY CONSULTING FIRM)	LP/P* 100 (C)	20% OF (B)	WEIGHTAGE 80/20	RESULT	REMARKS
1	2	3	4	5	6	7	8	9	10
1.	M/S:G-3 Engineering Consultants (pvt) Ltd Lahore	89.50	71.60	3,95,20,000/-	100	20	91.60	91.60	1 st

All the Bidding Documents received with your letter quoted above, are returned herewith (in original), for taking further necessary action.

D.A/As above.

(ABDUL QADIR PALIJO)
CHIEF ENGINEER,
IRRIGATION KOTRI BARRAGE,
HYDERABAD.

C.c.to:-


The Executive Engineer, Sakro Division, Mirpur Sakro, for information and necessary action.


ATTENDANCE SHEET OF COMMITTEE WHO ATTENDED ON 12.01.2018
AT 2.00. P.M.


FOR


"CONSULTANCY SERVICES FOR CONSTRUCTION SUPERVISION ETC OF THE LINING OF THE
CHANNELS IN TALUKA GHORABARI DISTRICT THATTA.
THATTA"


BAGHAR CIRCLE, HYDERABAD.


Sr.No.	Name of Consultant Company	Name of Participant / Representative	Designation	Signatures
01.	<i>CE Engineering Consultants (Pvt) Ltd</i>	<i>Syed Hashim Ali</i> <i>H. Das Nigam</i>	<i>Asst. Engr</i>	
02.				
03.				
04.				
05.				
06.				


(Abdul Rasheed Jatt)
Secretary / Member
Executive Engineer
Sakro Division,
Mirpursakro


(Aijaz Ahmed Qureshi)
Member
Executive Engineer
Kalri Baghar Division,
Thatta.


(Ghulam Murtuza Abro)
Member
Assistant Chief (W&D)
P & D Department Karachi


(Nisar Abro)
Member
Deputy Secretary,
Finance Department. Karachi







(Preetam Das)
Chairman
Superintending Engineer
Baghar Circle, Hyderabad

ATTENDANCE SHEET OF COMMITTEE WHO ATTENDED ON 12.01.2018
AT 2.00. P.M.

FOR

"CONSULTANCY SERVICES FOR CONSTRUCTION, SUPERVISION ETC OF THE LINING OF THE
CHANNELS IN TALUKA GHORABARI DISTRICT THATTA.

BAGHAR CIRCLE, HYDERABAD.

Sr #	Names	Designation	Signatures
01.	Mr. Preetam Das	Chairman Superintending Engineer, Baghar Circle, Hyderabad	
02.	Mr. Ghulam Murtuza Abro	Member Assistant Chief (W&D) P & D Department, Karachi	
03.	Mr. Nisar Abro	Member Deputy Secretary Finance, Deptt, Karachi	
04.	Mr. Aijaz Ahmed Qureshi	Member Executive Engineer, Kalri Baghar Division, Thatta	
05.	Mr. Abdul Rasheed Jatt	Secretary / Member, Executive Engineer, Sakro Division, Mirpursakro	

Bid Evaluation Report

1. Name of Procuring Agency: Superintending Engineer Baghar Circle Hyderabad
2. Tender Reference No.: Letter of Invitation issued vide No. TC/G-55/157. dated: 22-12-2017.
3. Tender Description / Name of Work / Item: **CONSULTANCY SERVICES FOR CONSTRUCTION SUPERVISION ETC OF THE LINING OF THE CHANNELS IN TALUKA GHORABARI DISTRICT THATTA**
4. Method of Procurement: National Competitive bidding (single stage- one envelope procedure)
5. Tender Published: Through leading Newspaper / hoisted SPPRA Website
6. Total Bid documents sold: 03 No.
7. Total Bids Received: 01 No.
8. No. of Bid qualified: 01 No.
(if applicable)
9. Bid(s) rejected: -Nil-
10. Financial Bid opening date: 12-01-2018
11. Criteria of Evaluation: 80:20

S No	Name of Firm or Bidder	Technical Score (a)	80 % of (a)	Financial price (b)/ (rate Quoted by Consulting firm)	LP/P* 100 (c)	20 % of (b)	Weightage 80/20	Result	Remarks
1	2	3	4	5	6	7	8	9	10
1.	M/s G-3 Engineering Consultants (Pvt) Ltd Lahore.	89.50	71.60	39,520,000/-	100	20	91.60	91.60	1 st

Signatures of the Members of the Committee


(Abdul Rasheed Jatt)

Secretary / Member
Executive Engineer
Sakro Division, Mirpursakro


(Aijaz Ahmed Qureshi)

Member
Executive Engineer
Kalri Baghar Division Thatta.


(Ghulam Murtaza Abro)

Member
Assistant Chief (W&D)
P & D Department Karachi


(Nisar Abro)

Member
Deputy Secretary,
Finance Department. Karachi


(Pritam Das)

Chairman
Superintending Engineer
Baghar Circle, Hyderabad


Approved.

Chief Engineer
Irrigation Kotri Barrage.
HYDERABAD.


DESIGN ENGINEER
Irrigation Kotri Barrage Hydr

FINANCIAL PROPOSALS

Name of Work: CONSULTANCY SERVICES FOR CONSTRUCTION SUPERVISION ETC OF THE LINING OF THE CHANNELS IN TALUKA GHORABARI DISTRICT THATTA

Name of Firm: M/s G-3 Engineering Consultants (Pvt) Ltd Lahore.


Date of Opening:

Amount in Total:

Sr. No	Description	Amount
01	Salaries	27,990.000/-
02	Non-Salaries	11,530.000/-
TOTAL		39,520,000/-


Firm No.1: M/s G-3 Engineering Consultants (Pvt) Ltd Lahore.


Name : *Syed Hashim Ali Akbar*


Signature : 


CNIC No : 35301-1990698-3


Signatures of the Members of the Committee


(Abdul Rasheed Jatt)
Secretary / Member
Executive Engineer
Sakro Division, Mirpursakro


(Aijaz Ahmed Qureshi)
Member
Executive Engineer
Kalri Baghar Division Thatta.


(Ghulam Murtaza Abro)
Member
Assistant Chief (W&D)
P & D Department Karachi


(Nisar Abro)
Member
Deputy Secretary,
Finance Department. Karachi


(Pritam Das)
Chairman
Superintending Engineer
Baghar Circle, Hyderabad

COMPERATIVE STATEMENT.


AS PER CRITERIA OF (80/20) SELECTION METHOD


Name of Work: CONSULTANCY SERVICES FOR CONSTRUCTION SUPERVISION ETC OF THE LINING OF THE CHANNELS IN TALUKA GHORABARI DISTRICT THATTA

Date of Opening:

Sr: No	Name of Firms.	Technical Score (a)	80 % of (a)	Financial price (b)/ (rate Quoted by Consulting firm)	LP/P* 100 (c)	20 % of (c)	Weightage 80/20
01	M/s G-3 Engineering Consultants (Pvt) Ltd Lahore.	89.50	71.60	395,20,000/-	100	20	91.60


Signatures of the Members of the Committee


(Abdul Rasheed Jatt)
Secretary / Member
Executive Engineer
Sakro Division, Mirpursakro


(Aijaz Ahmed Qureshi)
Member
Executive Engineer
Kalri Baghar Division Thatta.


(Ghulam Murtaza Abro)
Member
Assistant Chief (W&D)
P & D Department Karachi


(Nisar Abro)
Member
Deputy Secretary,
Finance Department. Karachi


(Pritam Das)
Chairman
Superintending Engineer
Baghar Circle, Hyderabad

MINUTES OF MEETING

REQUEST FOR PROPOSAL (RFP) PROCUREMENT OF CONSULTANCY SERVICES FOR CONSTRUCTION SUPERVISION ETC OF THE LINING OF CHANNELS IN TALUKA GHORABARI DISTRICT THATTA.

The work of C.C. Lining of Channels in Taluka Ghorabari District Thatta the PC-I approved vide Administrative Approval (A.A) No. No.10/2492-SO(PL)/2017-18, Karachi dated 07.11.2017, the requirement of Lining consultancy services remained the part of PC-I. The Expression of Interest (EOI) were invited vide No.TC/G-55/1288, dated 09.11.2017, Five Consulting Firms participated and three become successful. Request for proposal (RFP) was issued to following three successful consulting companies vide No.TC/G-55/1579, dated 22/12/2017.

1. M/S NESPAK Engineering Services & ECIL Ltd (Joint venture).
2. M/S G3 Engineering Consultants.
3. M/S Osmani & Co.

The date of opening was fixed on January, 12,2018 @ 2.00 p.m. Two consulting firms at serial No.1&3 remained non-responsive whereas M/S G3 participated in the opening.

The Technical and financial proposal was opened it before the committee constituted by the Chief Engineer, Irrigation Kotri Barrage Hyderabad vide Notification No.S-151/W-4/Consultancy/SEBC/2017/2960, dated 22/12/2017, as well as representatives of finance department, Planning & Development Department, Government of Sindh, Karachi. The Evaluation Committee comprising of the officers mentioned below:-

S.No.	Name of Officers	Designation
01	Pritam Das , Superintending Engineer, Baghar Circle, Hyderabad	Chairman
02	Ghulam Murtuza , Assistant Chief (W&D) P&D Department, Karachi.	Member
03	Nisar Abro , Deputy Secretary, Finance Department, Karachi.	Member
04	Aijaz Ahmed Qureshi , Executive Engineer, Kalri Baghar Division, Thatta.	Member
05	Abdul Rasheed Jatt , Executive Engineer, Sakro Division, Mirpursakro.	Secretary / Member

Scrutiny & Evaluation.


The Technical proposal of the only participant M/S G3 Engineering Consultants were scrutinized and evaluated.

Evaluation.

Sheets attached according to Evaluation Criteria mentioned in Request for Proposal (RFP).


Financial.


The Financial Proposal submitted for the amount of Rs.39,520,000/-, being the only competitive Bidder, it is accepted.


(Abdul Rasheed Jatt)
Secretary / Member
Executive Engineer
Sakro Division, Mirpursakro


(Aijaz Ahmed Qureshi)
Member
Executive Engineer
Katri Baghar Division Thatta.


(Ghulam Murtuza Abro)
Member
Assistant Chief (W&D)
P & D Department Karachi


(Nisar Abro)
Member
Deputy Secretary,
Finance Department. Karachi



(Pritam Das)
Chairman
Superintending Engineer
Baghar Circle, Hyderabad

**Evaluation of Technical Proposal for Procurement of Consultancy Services Construction Supervision of Lining of Channels in Taluka
Ghorabari District Thatha**

Sr. No.	Company Name	Company Experience (Max Marks = 10)	Qualification and competence of Key Staff (Max Marks =60)	Approach & Methodology (Max Marks = 30)	Technical Score (Max Marks = 100)	Result (Minimum Qulifying Score=70)
1	M/s G3 Engineering Consultants (Pvt) Ltd	8.00	55.50	26.00	89.50	Pass




(Pritam Das)
Chairman
Superintending Engineer
Baghar Circle, Hyderabad




(Abdul Rasheed Jatt)
Secretary / Member
Executive Engineer
Sakro Division,
Mirpursakro



(Aijaz Ahmed Qureshi)
Member
Executive Engineer
Kalri Baghar Division,
Thatta.



(Ghulam Murtuza Abro)
Member
Assistant Chief (W&D)
P & D Department Karachi



(Nisar Abro)
Member
Deputy Secretary,
Finance Department. Karachi

M/S G3 ENGINEERING CONSULTANTS PVT LTD

1. Firm' Rlevant Experience (10 Marks)


	Max Score	Component Score
1 Number of Similar Assignments (Lining Projects Projects)	10	8.00

2 Mark per Project


2. KEY PERSONNEL (60 Marks)


S.#	Position	Max. Marks
1	Project Coordination/ Team Leader	14
2	Resident Engineer	12
3	Assistant Resident Engineer-1	5
4	Assistant Resident Engineer-2	5
5	Quantly Surveyor	8
6	Surveyor-1	2.68
7	Surveyor-2	2.66
8	Surveyor-3	2.66
9	Lab Tech	8
Total		60


	Max Score	Obtained Score
1 Educational Qualification	22.00	22.00
2 Relevant Experience	22.00	17.50
3 Knowledge of Local Language	8.00	8.00
4 Status with the Firm	8.00	8.00
Total	60	55.50



(Pritam Das)
Chairman

Superintending Engineer
Baghar Circle, Hyderabad


(Abdul Rasheed Jatt)
Secretary / Member
Executive Engineer
Sakro Division, Miroursakro


(Aijaz Ahmed Qureshi)
Member
Executive Engineer
Kalri Bahar Division,



(Ghulam Murtaza Abro)
Member
Assistant Chief (W&D)
P & D Department Karachi



(Nisar Abro)
Member
Deputy Secretary,
Finance Department. Karachi


M/S G3 ENGINEERING CONSULTANTS PVT LTD


1. Education and qualifications


Sr. No.	Name of Post	Name of Person	Max Marks	Educational Qualification & Certification (20%)			Relevant Exp	Knowledge of Local Language	Status with the Firm	Total Marks / Marks Obtained
				B.Sc. Marks	M.Sc.	Total for Education				
Marks Distribution				5			5.00	2.00	2.00	14.00
1	Team Leader	Abdul Rashid Soomro	14		5.00	5.00	4.00	2.00	2.00	13.00
Marks Distribution				4			4.00	2.00	2.00	12.00
2	Resident Engr	Imam Bux Leghari	12	4.00		4.00	3.00	2.00	2.00	11.00
Marks Distribution				2			2.00	0.50	0.50	5.00
3	Asst Resident Engr-1	Khuram Niaz Dayo	5	2.00		2.00	1.500	0.50	0.50	4.50
Marks Distribution				2			2.00	0.50	0.50	5.00
4	Asst Resident Engr-2	Waqar Hussain Chandio	5	2.00		2.00	1.50	0.50	0.50	4.50
Marks Distribution				3			3.00	1.00	1.00	8.00
5	Quantity Surveyor	Zulqamain Ahmad	8	3.00		3.00	2.00	1.00	1.00	7.00
Marks Distribution				1			1.00	0.34	0.34	2.68
6	Surveyor-1	Munir Ahmad	3	1.00		1.00	1.00	0.34	0.34	2.68
Marks Distribution				1			1.00	0.33	0.33	2.66
7	Surveyor-2	Shahid Iqbal	2.5	1.00		1.00	1.00	0.33	0.33	2.66
Marks Distribution				1			1.00	0.33	0.33	2.66
8	Surveyor-3	Hammad Rasheed	2.5	1.00		1.00	1.00	0.33	0.33	2.66
Marks Distribution				3			3.00	1.00	1.00	8.00
9	Lab Technician	Waqas Ahmad	8	3.00		3.00	2.50	1.00	1.00	7.50
Total:			60.00			22.00	17.50	8.00	8.00	55.50


(Pritam Das)
Chairman
Superintending Engineer
Baghar Circle, Hyderabad


(Abdul Rasheed Jatt)
Secretary / Member
Executive Engineer
Sakro Division. Mirpursakro


(Aijaz Ahmed Qureshi)
Member
Executive Engineer
Kalri Bahar Division.


(Ghulam Murtaza Abro)
Member
Assistant Chief (W&D)
P & D Department Karachi


(Nisar Abro)
Member
Deputy Secretary,
Finance Department. Karachi

APPROACH & METHODOLOGY AND WORK PLAN(30 Marks)

Sr. No	CRITERIA	Maxmum Marks = 30	G3 Marks
1	Technical Approach & Methdology	14.00	12.00
2	Work Plan	8.00	7.00
3	Organization & Staffing	8.00	7.00
	Total Weight:	30.00	26.00




(Pritam Das)


Chairman
Superintending Engineer
Baghar Circle, Hyderabad



(Abdul Rasheed Jatt)
Secretary / Member
Executive Engineer
Sakro Division,



(Aijaz Ahmed Qureshi)
Member
Executive Engineer
Kalri Baghar Division,
Thatta.



(Ghulam Murtuza Abro)
Member
Assistant Chief (W&D)
P & D Department Karachi



(Nisar Abro)
Member
Deputy Secretary,
Finance Department.
Karachi



OFFICE OF THE SUPERINTENDING ENGINEER BAGHAR CIRCLE HYDERABAD

Phone No. 9210370

No. TC/ G - 55/ 130 of 2018
Hyderabad Dated. 24-01-2018.

To,

M/S G-3 Engineering Consultants
(Pvt) Ltd, Lahore.

Subject: - **WORK ORDER.**
CONSULTANCY SERVICES FOR CONSTRUCTION SUPERVISION ETC
OF THE LINING OF CHANNELS IN TALUKA GHORABARI DISTRICT
THATTA.

The financial proposal on the captioned subject scheme, has been approved by the Chief Engineer, Irrigation Kotri Barrage Hyderabad under his office letter No921/W-4/Sakro/2018/236, dated 23.01.2018, amounting to Rs.27,280,000/- (Rupees Twenty seven Million two hundred & eighty thousand only) being a qualified and lowest bidder.

The services will be made according to the terms of references as prescribed in the contract agreement duly signed by you and undersigned.

You are requested to please start the work within 07 days positively after receipt of the authorized letter and complete in the period as laid down in the contract agreement under the supervision of Executive Engineer, Sakro Division and Executive Engineer, Kalri Baghar Division, Thatta.

(PRITAM DAS)

SUPERINTENDING ENGINEER
BAGHAR CIRCLE
HYDERABAD.

C.C to: -


1. The **Chief Engineer**, Irrigation Kotri Barrage Hyderabad, with reference to his office letter No. mentioned above.
2. The **Executive Engineer**, Sakro Division, Mirpursakro.
3. The **Executive Engineer**, Kalri Baghar Division, Thatta.
4. The concerned **Assistant Executive Engineers**, for information & further necessary action.

BREAKDOWN OF COSTS

PROJECT: Procurement of Consultancy Services Construction Supervision of Lining of Channels in Taluka Ghorabari District Thatha

FIRM: G3 ENGINEERING CONSULTANTS (PVT.) LTD.

COST COMPONENT	CURRENCY	COST
TOTAL COST OF FINANCIAL PROPOSAL	PKR	39,520,000




Lt Col (R) Syed Asaf Ali Shah
Chief Executive
G3 ENGINEERING CONSULTANTS (PVT.) LTD.

BREAKDOWN OF COSTS

PROJECT: Procurement of Consultancy Services Construction Supervision of Lining of Channels in Taluka Ghorabari District Thatha

FIRM: G3 ENGINEERING CONSULTANTS (PVT.) LTD.

COST COMPONENT	CURRENCY	COST
REMUNERATION	PKR	27,990,000
REIMBURSABLE EXPENSE	PKR	11,530,000
Subtotals	PKR	39,520,000



Lt Col (R) Syed Asaf Ali Shah

Chief Executive


G3 ENGINEERING CONSULTANTS (PVT.) LTD.

REMUNERATION

PROJECT: Procurement of Consultancy Services Construction Supervision of Lining of Channels in Taluka Ghorabari District Thatha

FIRM: G3 ENGINEERING CONSULTANTS (PVT.) LTD.

S. #	NAME OF STAFF	POSITION	MAN MONTH	RATE PER MONTH	AMOUNT (PKR)
A-Technical Personnel					
1	Abdul Rasheed Soomro	Team Leader	6.00	390,000	2,340,000
2	Imam Bux Leghari	Resident Engineer	12.00	275,000	3,300,000
3	Khuram Niaz Dayo	Assistant Resident Engineer-1	12.00	225,000	2,700,000
4	Waqar Hussian Chandio	Assistant Resident Engineer-2	12.00	225,000	2,700,000
5	Zulqarnain Ahmad	Quantity Surveyor	6.00	200,000	1,200,000
6	Munir Ahmad	Surveyor-1	12.00	150,000	1,800,000
7	Shahid Iqbal	Surveyor-2	12.00	150,000	1,800,000
8	Hammad Rasheed	Surveyor-3	12.00	150,000	1,800,000
9	Waqas Ahmad	Lab. Technician	12.00	125,000	1,500,000
Sub Total -A			96.00		19,140,000
B-Sub -Technical and Support Staff					
1	TBN	Inspectros 13 No.	50.00	75,000	3,750,000
2	TBN	Drivers 04 No.	48.00	20,000	960,000
3	TBN	Office Boy 02 No.	24.00	20,000	480,000
4	TBN	Guard 02 No.	24.00	20,000	480,000
5	TBN	CAD Operator 02 No.	24.00	45,000	1,080,000
6	TBN	Computer Operator 02 No.	24.00	40,000	960,000
7	TBN	Office Manager	12.00	50,000	600,000
8	TBN	Accounts Officer	12.00	45,000	540,000
Sub Total -B			218.00		8,850,000
Grand Total (A+B)					27,990,000




Lt Col (R) Syed Asaf Ali Shah
Chief Executive
G3 ENGINEERING CONSULTANTS (PVT.) LTD

BREAKDOWN OF REIMBURSABLE EXPENSES

PROJECT: Procurement of Consultancy Services Construction Supervision of Lining of Channels in Taluka Ghorabari District Thatha

FIRM: G3 ENGINEERING CONSULTANTS (PVT.) LTD.

Sr #	Item	Unit	Qty.	Rate	Amount
1	Rent of Office	Months	12	40,000	480,000
2	Rent of Accomodation	Months	12	35,000	420,000
	Utilities for Office	Months	12	75,000	900,000
3	Utilities for Accomodation	Months	12	40,000	480,000
4	Furnishing of Office & Accomodation	LS			600,000
5	Purchase of Office Equipment	LS			750,000
6	Head Office Coordination	Months	12	150,000	1,800,000
7	Vehicle Rent 04 No.	Months	48	70,000	3,360,000
8	P.O.L. & Maintenance of Vehicles	Months	48	45,000	2,160,000
9	Per Diem Allowance	LS			100,000
10	Printing of Reports	No.	12	40,000	480,000
	Total Reimbursable Cost				11,530,000



Lt Col (R) Syed Asaf Ali Shah
 Chief Executive
 G3 ENGINEERING CONSULTANTS (PVT.) LTD.

لاهور هيڊڪوارٽر ۾ سي اي او ۽ جي ايم سان ملاقات

ملازم جي مسئلن بابت ڳالهيون | کان 15 ٽائين اسڪيل اپ گريڊيشن ڪرڻ جو مطالبو
ڪراچي (پ ر) ريلوي ورڪرز يونين ڪراچي ڊويزن جا مرڪزي اڳواڻ چيئرمين منظور احمد راضي، رائلو نيسر، امجد خان پٺاڻ ملتان، لاهور، راولپنڊي ۽ پشاور ڊويزن جو دورو مڪمل ڪري واپس ڪراچي پهچي ويا. اڳواڻن دوري دوران ريلوي جي اعليٰ آفيسرن سي اي او ۽ جنرل مئنيجر جاويد انور بويڪ سان ملاقات ڪري ريلوي جي موجوده صورتحال تي ڳالهيون ڪيون. ان موقعي تي ريلوي جي جي ايم جاويد انور بويڪ کين يقين ڏياريو ته ريلوي جي ملازمن جي محنت سان اڄ ريلوي جو ڪاٺو ترقي جي راھ تي هلي پيو آهي، يونين اڳواڻن کين ياد ڏياريو ته ريلوي ۾ نيڪيڊاري نظر ختم ڪيو وڃي، اڳواڻن مطالبو ڪيو ته ريلوي جي ملازمن جا 1 کان 15 ٽائين جا اسڪيل اپ گريڊيشن ڪرڻ، مهانگائي، الٽونس ۽ بگهان وڃي اضافو ڪيو وڃي.



سکر، حدخلين خلاف

مٽياري ۾ حيدرآباد جي پنج ڀيٽي ڪ

روينيو آفيسر لاڳاپيل ڪا

هنگامي صورتحال کي منهن ڏيڻ لا

روينيو ۾ ٽئڪس، فصل جي جاچ يا

عملدارن کي سيشن ٽربيڪارن ڪا

مٽياري (ڊر) ڪمشنر حيدرآباد ڊاڪٽر اسٽنٽ ڪمشنرن کي هدايت ڪئي آهي سان رابطي ۾ رهن ڪنهن به هنگامي صور منهن ڏيڻ لاءِ بروقت موقعي تي پهچي رليف گهٽ ۾ گهٽ جاني نقصان ٿي، ننڍو ٽيڪس معاملن، فصلن جي پڙتال ۽ رڪارڊ عملي کي پراڻن ۽ سيشن ٽربيڪار روينيو هدايتون هن ڊپٽي ڪمشنر آفيس مٽياري ۾ ڪمشنرن ۽ اسٽنٽ ڪمشنرن جي بي ڊپٽي ڪمشنر مٽياري پريويز احمد بلوچ، ڊپٽي ڪمشنر حيدرآباد سليو راجپوت، ڊپٽي ڊپٽي ڪمشنر دادو شا، زمان ڪهوڙو ۽ پنج ڪانفرنس ۾ ڊپٽي ڪمشنرن توڙي اسٽنٽ جن پنهنجي ڪارڪردگي بابت باور پوئڻ ڪانفرنس جو مقصد سيشن توڙي جونيئر روينيو عملدار سيشن کان انتظامي، روزانه حاصل ڪري سگهن ڪانفرنس جي آخر ۾ ڪمشنر حيدرآباد سعيد احمد مگهڻو ڊپٽي توين جا تحفا ڏنا ويا.

ڊرگهه بالا ۾ نئين گاج ڍوري جا

شهرين ۽ ٽرانسپورٽرن نيشنل

نيڪيڊاريل جي مرمتي ڪم ۾

گازڏين لاءِ رستون ٺاهڻ وڃي، نيڪي

ڊرگهه بالا (ن ع آ) ڊرگهه بالا لڳ ڳوٺ راجو مٽياري جو استعمال ٿيڻ لڳو ۽ ٽرانسپورٽ مالڪن نيشنل پريس ڪلب اڳ جي اڳواڻي محمد ملوڪ برهماڻي، جان مح عنايت لغاري، ٽرانسپورٽ اڳواڻ رياض لنڊ، امين سولنگي ۽ ٻين چيو ته نيڪيڊاريل ۾ جي کوٽائي 10 فوٽ بدران 6 فوٽ ڪئي جاءِ تي رڳو واري استعمال ڪري رهيو آهي، اوساري ڪرائي رهيا آهن، ٻيل ۽ ناقص ڪ ٽرانسپورٽ مالڪن پڻ نيڪيڊاريل خلاف ڏانهن اسان کي متبادل رستو ٺاهي ڏئي رهين ان ٿيون، جنهن سبب گاڏيون کي نقصان ٿئي جوهي کان مطالبو ڪيو ته ٻيل جي ڪم ۾ خلاف ڪارروائي ڪئي وڃي 05



شهزادپور، شهيد پتو جا ڪارڪن شڪر

سکر (ريورٽر) جي ايم سي ڪاليج جي سينيئر ڊاڪٽرن پاڪستان انڊر شگر جي وڌندڙ بيماري تي ڳڻتي ظاهر ڪندي معاشري جي هر طبقي کي روزانو گهٽ ۾ گهٽ اڌ ڪلاڪ واک ڪرڻ جي صلاح ڏني آهي. شگر جي عالمي ڏهاڙي جي سلسلي ۾ غلام محمد مهر ميڊيڪل ڪاليج سکر جي سينيئر فزيشن ڊاڪٽرن انبار احمد شيخ، ڊاڪٽر صالح جنا، ڊاڪٽر افتخار شاه ۽ ٻين پريس ڪلب ۾ پريس ڪانفرنس ڪندي چيو ته شگر جو مرض روزانو وڌندو پيو وڃي ۽ گذريل 20 سالن ۾ هي مرض 07 سيڪڙو کان وڌي 26 سيڪڙو تائين پهتو آهي. مليل جان موجب پاڪستان جي 21 ڪروڙ آبادي ۾ مان ساڍا 5 ڪروڙ آبادي شگر جي بيماري ۾ مبتلا آهي سنڌ ۾ سوا ڪروڙ ماڻهو شگر جي مرض ۾ مبتلا ٿي رهيا آهن. هيٺ هر چوٿون ماڻهو يا ته شگر جو مريض آهي، چاٿايل بيماري تي ڪنٽرول لاءِ وڌندڙ وزن کي روڪڻ ۽ گهريل احتياطي تدبيرن تي ڌيان ڏيڻ جي ضرورت آهي ڇاڪاڻ ته شگر جي بيماري سبب جگر، گردن ۽ دل جون بيماريون وڌي رهيون آهن، 40 سالن جي عمر کان هر ماڻهو کي شگر جي چڪاس ڪرائڻ گهرجي شگر جي مريض کي گهرجي ته هو علاج سان گڏ ڊرهميز تي وڌيڪ ڌيان ڏين 06

چيلهار شهر جا مين توڙي لنڪ روڊ

ٺهي پيا، حادثا روز جو معمول بڻيل

چيلهار (ريورٽر) چيئرمين باغي، چيلهار شهر جا مين توڙي لنڪ روڊ مڪمل طور ناڪار بڻجي چڪا آهن، جنهن سبب ڪيترائي حادثا پيش اچي چڪا آهن، ان ۾ ڪيترن ئي ماڻهن جون جانين ضايع ٿي چڪيون آهن ۽ ڪيترائي ماڻهو حادثن جو شڪار بڻجي چڪا آهن، جڏهن ته چيلهار واپس ڪنري مين روڊ جو ڪم نيڪيڊاريل ۾ ڇڏي ڏنو آهي، جنهن سبب مسافرن ۽ ٽرانسپورٽ سخت پریشان آهن، چيلهار توڻئون ڪوٽ مين روڊ جو ڪم به اڌ ۾ ڇڏي ڏنو آهي، اعتبار جوڳن ذريعن کان معلوم ٿيو آهي ته ٽن ڪوٽ توڻي چيلهار روڊ ڪاغذي ڪم ۾ مڪمل ٿيل آهي، باقي سرزميني روڊ ٺاهيل ناهي، جڏهن ته چيلهار کان ٻين شهرن ڏانهن لنڪ روڊن جي به ساڳئي حالت آهي، جيئن چيلهار توڻي پوري روڊ وڌا کڻا بڻجي ويا آهن، چيلهار توڻي چيلهار روڊ پڻ ڪنڊر بڻجي چڪو آهي، جنهن سبب حادثا پيش اچن ٿا، سانڌور توڻي ڪنهن سمي جا پوري روڊ ٺهڻا هريان توڻي چيلهار سميت ٻيا ننڍا وڏا مين لنڪ روڊ پڻ ڪنڊر بڻجي تباهي جا منظر ڏيکاري رهيا آهن، اعلان موجب سانڌور توڻي ڪنڊر روڊ جو ڪم هلي رهيو آهي، جيڪو نيڪيڊاريل ڪري ڪري رهيا آهن، ان سان گڏوگڏ چيلهار ۾ ڪيترائي حادثا پڻ پيش اچي چڪا آهن، جنهن ۾ 30 کان مٿي معذور ٿيل آهن، 7 ڇاٽو موت جو شڪار بڻجي چڪا آهن، 250 کان مٿي زخمي ٿيا آهن، علائقي وائيس اعليٰ اختيارين کان روزانه ٺهڻي بيچيني ختم ڪرڻ جو مطالبو ڪيو.

سنڌ يونيورسٽي ۽ جي پڻ اسڪالرن جي ايم

فل ۽ پي ايڇ ڊي سيمينارن جو شيڊول جاري

ڄامشورو (پ ر) سنڌ يونيورسٽي ڄامشورو جي نيچرل سائنسز فئڪلٽي ۽ جي ڊين پروفيسر ڊاڪٽر اختر حسين مغل پاران جاري ڪيل پڌرآئيءَ موجب زولاجي شعبي جي اسڪالرن ڄامشورو جو فائينل ايم فل سيمينار 15 نومبر 2017 ع تي، جڏهن ته بايوٽيڪنالاجي شعبي جي اسڪالرن عبدالغفار سولنگي جو پيو پي ايڇ ڊي سيمينار 16 نومبر 2017 ع تي صبح جو يارهين وڳي ڊين نيچرل سائنسز جي آفيس ۾ واقع وڏو ڪانفرنس روم ۾ منعقد ٿيندا. ان موقعي تي اسڪالرن جا سپروائيزر پروفيسر ڊاڪٽر نسرين ميمڻ ۽ پروفيسر ڊاڪٽر محمد عمر ڏهوت، جڏهن ته معاون سپروائيزر پروفيسر ڊاڪٽر وزير علي بلوچ ۽ ڊاڪٽر محمد رفيع پڻ موجود هوندا. نيچرل سائنسز فئڪلٽيءَ جي ڊين لاڳاپيل اسڪالرن، استادن ۽ شاگردن کي سيمينارن ۾ شرڪت جي دعوت ڏني آهي.

نان اي ڊي پي اسڪيم ’ضلعي ٺٽي جي تعلقي گهوڙا ٻاري ۾ چينلز جي لائيننگ‘ لاءِ ڪنسلٽنسي سروسز لاءِ

اظهار دلچسپي EOI

سنڌ حڪومت هڪ نان اي ڊي پي اسڪيم ’ضلعي ٺٽي تعلقي گهوڙا ٻاري ۾ چينلز جي لائيننگ‘ جي نالي سان منظور ڪئي آهي. هن اسڪيم تحت ٺٽي ضلعي جي تعلقي ٺٽي تعلقي گهوڙا ٻاري جي 26 عدد چينلز جي لائيننگ ڪئي ويندي، جنهن سان ڪل 1481 ڪيوسڪس پاڻي ڍنڍ ڇڏيندا، انهن سمورن ڪئنالن جي ڪل ڊيگهه 759 RD يعني 152 ميل آهي جنهن موجب تعلقي گهوڙا ٻاري ضلعي ٺٽي جي آباد ٿيندڙ وسيع زرعي زمين ۾ ڪل 192895 جي سي. اي. جڏهن ته 177857 ايڪڙ زمين سي سي سي واري آهي. هي اسڪيم ان ڪري نهايت اهميت واري آهي، ڇاڪاڻ جو جيڪڏهن ان کي ڌيان ۾ نه رکيو ويو، نظر انداز ڪيو ويو ته علائقي ۾ وسيع سوشو اڪانامڪ رجوت پيدا ٿي ويندي، جنهن جو وڏو نقصان علائقي جي عوام کي سھڻو پوندو، ڇاڪاڻ جو مذڪوره چينلز جي موجود حالت جي ڪري پاڻي جي کوٽ پيدا ٿيڻ جي ڪري اهي پنهنجو گذر سفر/ آمدني جي واحد وسيلي کان محروم ٿي ويندا. ان اسڪيم ۾ ساڄي ۽ کاٻي طرف جون ڪيترن ئي ماڊيولز جي بحالي/ مرمت ۽ علائقي وائيس هزارين ماڻهن جي اچڻ وڃڻ جي سهولت فراهم ڪرڻ جي مقصد سان ڪيترن ئي ننڍين ٻيلن جي تعمير پڻ شامل آهي.

- اسان سمورين ڪنسلٽنٽن فرمز جو ڌيان هن طرف ڇڪايون ٿا ته SPPRA گائيڊ لائينز کي لاڳو ڪرڻ سان گڏوگڏ هن اسڪيم جي تحت سمورين ڪنسلٽنسي سائمنٽس جي تڪميل جي لاءِ خصوصي قدر ڪنيا ويندا ته جيئن هن اسڪيم ۾ شفافيت، احتساب ۽ اهليت کي وڌائي سگهجي. تنهن ڪري هن پروجيڪٽ جي تحت سمورين ڪنسلٽنسي جي چونڊ ۽ مجاز اٿارٽي جي منظوري سان معاهدن جي سمورن نظامن جي ذميداري محڪماتي تشخيصي ٿير هوندي. ذميداريون هيٺ ڄاڻايل آهن پر پرڳڻن تائين محدود نه هونديون:
- 26 کان وڌيڪ چينلز جي تفصيلي سپرويزن
- ڪوالٽي جي يقين دهائي وارو قدر
- مينيجمينٽ پلان تي عملدرآمد
- ڪنٽريڪٽر جي پاران جمع ڪرايل بلز جي تصديق ۽ توثيق

خصوصي هدايتون

- دلچسپي رکندڙ فرمز تي لازم آهي ته اهي پڪي معلومات فراهم ڪن جنهن سان ظاهر ٿئي ته اهي ذڪر ڪيل ڪم جي سرانجامي جي اهليت رکن ٿيون
- اٿارٽي SPPRA قاعدي جي روءِ سان ڪايا سمورا EOI قبول يا رد ڪرڻ جو حق محفوظ رکي ٿي
- دلچسپي رکندڙ ڪنسلٽنٽس وڌيڪ معلومات هيٺين پٽي تي موجود بيڪ گرائونڊ ڊسٽاوبز مان ڪنهن به ڪم واري ڏينهن حاصل ڪري سگهن ٿا.
- اظهار دلچسپي جا دستاويز هيٺ صحيح ڪندڙ وٽان مبلغ 3000 روپين جي اڌاڻيگي تي 2017-11-30 تائين آفيس وقت دوران ڪنهن به ڪم واري ڏينهن تي حاصل ڪري سگهن ٿا. دفتر سيرنٽينڊنگ انجنيئر بگهڙا سرڪل ۾ 2017-12-01 ٻيهر 01:00 وڳي تائين جمع ڪرايا وڃن، جيڪي بدست ڪميٽي، موقعي تي موجود رهڻ جي خواهشمند فرمز يا انهن جي نمائندن جي روبرو آهي ۽ ڏينهن/ تاريخ تي دفتر سيرنٽينڊنگ انجنيئر بگهڙا سرڪل حيدرآباد ۾ ٻيهر 02:00 وڳي کوليا ويندا.

صحیح سپرنٽينڊنگ انجنيئر بگهڙا سرڪل حيدرآباد INF/KRY.NO.4743/2017

پيش ڪان انگلنڊ ڪرڻ ان اسٽنڊنگ ڊي هٿ ڪري خلاف متحد آهيون
پيش ڪي پيشي لاءِ ٺاهيل ۽ پيشو بغير لکي 8398 تي اس ايم ايم ڪم

پي. ايجناس چيو ته 26 نومبر جو بومر شهباء جو جملو تاريخي جلسو ثابت ٿيندو ۽ سنڌين اڀرائڻ تي گڏ ٿيندو. سنڌ تي قبضي ڪرڻ جي ڪوشش ڪندڙ ايمر ڪيو ايم ۽ ان رڪب پ پ پ کي سنڌ جو عوام بلڙائيندو ته ڪراچي سنڌ جوائنٽ حصو آهي. سنڌ کي نڪي شناختي ڪارڊ جاري ڪرڻ واريون سازشون ڪنهن - صورت ۾ برداشت نه ڪيون موقعي تي لالچند اڏڻ. لياقت جو پوڀن شريڪ هئا.



مورو: شهري روڊن جي مرمت لاءِ احتجاجي ڌرتو هڻي وينل آهن

ڪراچي ۾ مقابلا ۽ ڇاپا 113 جوابدار گرفتار

گلشن اقبال، سرچائي، بلديا ۽ ٻين علائقن ۾ پوليس ۽ رينجرز جون ڪارروايون

گرفتار ٿيل جوابدارن جي قبضي مان هٿيار ۽ منشي هٿ ڪرڻ جي دعويٰ

ڪراچي (پي پي پ) ڪراچي پوليس مختلف علائقن ۾ مقابلا ۽ ڇاپا مار ڪارروايون ڪري 113 جوابدارن کي گرفتار ڪري سندن قبضي مان هٿيار ۽ منشي هٿ ڪرڻ جي دعويٰ ڪئي آهي. پوليس ترجمان موجب بلديا اتحاد ٽائون واري علائقي ۾ پوليس ڪارروائي ڪري 3 جوابدارن کي گرفتار ڪيو. پوليس موجب گرفتار ڪيل جوابدار شير محمد، گل محمد ۽ ولي خان اسٽريٽ ڪراچي ۾ ملوث آهن. گلشن اقبال بلاڪ 7 واري علائقي ۾ پوليس مقابلي دوران 3 ڦورن کي گرفتار ڪيو. گرفتار ڪيلن ۾ نعمان، ساجد ۽ لعل بنگالي شامل آهن. پوليس موجب انهن جي قبضي مان هڪ ڪلاشنڪوف ۽ 2 پستل هٿ آيا. بي پاسي پوليس ترجمان پاران جاري ڪيل بيان موجب ڪراچي جي تنهي زون ۾ ڇاپا مار ڪارروايين ۽ مقابلا دوران 113 جوابدارن کي گرفتار ڪيو ويو. انهن ۾ 17 جوابدارن کي غيرقانوني هٿيار رکڻ جي الزام هيٺ گرفتار ڪيو ويو. 20 جوابدار منشي هٿ ۾ 11 رپوش جوابدار جڏهن ته 64 ننڍن ننڍن ڪيسن ۾ گرفتار ڪيا ويا. هوڏانهن رينجرز مختلف هنڌن تي ڪارروايون ڪري 3 جوابدارن کي گرفتار ڪيو. ترجمان موجب سرچائي ٽائون واري علائقي ۾ رينجرز ڪارروائي ڪري جوابدار محمد وحيد عرف جمال کي گرفتار ڪيو. گرفتار جوابدار تارگيت ڪلنگ، پتي خوري چاٽا ڪلنگ، زمين تي قبضا، وال چاڪنگ ۽ هوٽالن دوران حالتون خراب ڪرڻ ۾ ملوث آهي. بي پاسي بغدادِي واري علائقي ۾ رينجرز ڪارروائي ڪري اوس ۽ سرفراز عرف گوڻي کي گرفتار ڪيو. 05

لاڙڪاڻي ۾ پيپلز پارٽي ورڪرز اڳواڻن جي پٽ خلاف ڪيس داخل

منور عباسي جي پٽ معطر عباسي خلاف پتي گهرڻ جو ڪيس داخل

سياسي مخالف ڪوٽيون ايف آءِ آرون داخل ڪري رهيا آهن: اڳواڻ

لاڙڪاڻو (ڊ) لاڙڪاڻي ويجهو ايسرٽو روڊ تي ڳوٺ ڊيرا ڪلهوڙا جي رهواسي اسٽيٽ ايجنسي مالڪ نظام الدين ڪلهوڙو مٿان 2 ڏينهن اڳ مينا طور نامعلوم هٿياربندن فائرنگ ڪئي هئي. نتيجي ۾ هڪ اهڪار عبدالوهاب بگهيو زخمي ٿي پيو هو. اهڙي واقعي بعد بقا پور ٿاڻي تي 2 الڳ الڳ ڪيس داخل ڪيا ويا آهن. زخمي اهڪار جي قرباني تي شاهنواز عرف شانو ڪلهوڙو سميت 6 جوابدارن مٿان ۽ نظام الدين ڪلهوڙو جي فریاد تي اڳوڻي ايم بي اي حاجي منور علي عباسي جي پٽ معطر خان عباسي، شاهنواز عرف شانو ڪلهوڙو سميت 7 جوابدارن مٿان ڪيس داخل ڪيو ويو آهي. ان سلسلي ۾ رابطو ڪرڻ تي ايس ايج او بقا پور گل شير سيار ٻڌايو ته نظام الدين ڪيس ۾ ڄاڻايو آهي ته معطر خان عباسي سندس اسٽيٽ ايجنسي تي اچي سندس کان پتو طلب ڪيو ته ڏيڻ تي ڪيس فون تي ڏمڪيون ڏنيون آهن. جنهن جي چوڻ تي ئي شاهنواز عرف شانو ڪلهوڙو سندس مٿان 19 نومبر تي فائرنگ ڪئي. هوڏانهن رابطو ڪرڻ تي پاڪستان پيپلز پارٽي ورڪرز جي اڳواڻ معطر علي عباسي عوامي آواز سان ڳالهائيندي چيو ته عام چونڊون ويجهو اچي رهيون آهن. مخالف اسان جي مٿان ڪوٽيون ايف آءِ آرون داخل ڪرائي سياسي انتظامي ڪارروائين تي لهي آيا آهن. اسان شهيد ذوالفقار علي ڀٽو ۽ شهيد بينظير ڀٽو جا پيروڪار آهيون. سياسي انتظامين کان ڊچن وارا ناهيون. پيپلز پارٽي حڪومت جيڪو لاڙڪاڻي سان حشر ڪيو آهي.

سنڌ سينگار ميونسپل ورڪرز يونين جي عهديدارن جو اجلاس

جا ڊفرنس رهيل بل ڏيڻ ۽ ڊپٽي اڪائونٽنٽ هٽائڻ جو مطالبو ڪيو

خيبرپور ۾ سنڌ سينگار ميونسپل ورڪرز يونين ميونسپل ڪاميٽي خيرپور جي نو هڪ اجلاس يونين جي صدر محمد رضا شيخ جي صدارت هيٺ ٿيو. جنهن ۾ لارمن جي مسئلن تي غور وڃي ڪيو ويو. اجلاس ۾ چيو ويو ته سال 2015ع کان اڄ تائين لارمن کي گريجوئيٽي، پيشن ۽ 12 مهينن جون پگهارون نه مليون آهن. ڪيترن جا سال 2015 ۽ سال 2016 سميت سال 2017 جي ٽن مهينن جي پگهارن جا هيا آهن. هنن چيو ته اوهي ايس تي ويل ڊپٽي اڪائونٽنٽ ملازمن سان بدسلوڪي ۽ ڪري ٿو ۽ ان جو رويو يونين جي عهديدارن سان انتهائي غير مناسب آهي ۽ ستن سالن وٺي طور تي اڪائونٽنٽ جي پوست تي ڪم ڪري رهيو آهي. هنن چيف سيڪريٽري ۽ مينٽ سيڪريٽري کان ڊپٽي اڪائونٽنٽ هٽائڻ جو مطالبو ڪيو.

۾ ماحولياتي مسئلن ۽ ان جي حل بابت سيمينار، صوبائي وزير جي شرڪت

تعليم يافتا نوجوانن ۽ ماحولياتي مسئلن کان واقف آهي: محمد علي ملڪاڻي

تي الورگي جي خاتمي لاءِ حڪومت سمورا وسيل استعمال ڪندي

ٻهراڙين ۾ گندگي ۽ ڪچري بابت جاڳرتا مهر جي ضرورت آهي

پرويز صوبائي وزير ماحوليات، لاهور اسٽاڪ ۽ فشريز محمد علي ملڪاڻي چيو آهي ته پي. ايجناس ۽ ڇاپڪاڻن جي صحتمند فضا دستياب نه ٿيندي آسپن مختلف شڪار ٿيندا رهندياس ۽ صحتمند هوا جي دستيابي لاءِ اهم تعار ضروري آهي ته اسان ول جي بهتري لاءِ پنهنجو ڪردار ادا ڪيون. اهڙن خيالن جو اظهار هن سنڌ جي ماحول، هلي ۽ ڪوسٽ ڊولپمينٽ کاتي طرفان سنڌ جي ماحولياتي مسئلن ۽ ان جي حل جي ميدر اباد جي هڪ مقامي هوٽل ۾ منعقد ڪيل هڪ سيمينار کي خطاب ڪندي ڪيو. پاڪستان پيپلز پارٽي جي چيئرمين بلال پٿور زداري اعليٰ تعليم يافتا آهي ۽ هو ماحول، مسئلن کان چڱي ريت واقف آهي. هن چيو ته ماحولياتي الورگي جي خاتمي لاءِ پنهنجا سمورا وسيل استعمال ڪندي پنهنجا فرض ادا ڪري رهي آهي. پر ضرورت ان ڳالهه تي سول سوسائٽي سميت معاشري جا سڀئي ماڻهو پنهنجي حصي جو ڪم ڪن. هن پنهنجي معاشري ۾ هر شخص پنهنجي گهر جي صفائي سٺائي تي ڀرپور ڌيان ڏئي ٿو پر پنهنجي گهر جو سمورو گند ڪچرو ٻاهر اچائي ڇڏي ٿو. جنهن کي نيڪ طريقي سان ٺڪائي ٿي لڳائڻ جي ضرورت آهي. هن چيو ته جيڪڏهن هاڻ به اسان ماحولياتي ۽ سنجيدگي سان نه وڻنداسين ته مسئلا اڃان وڌندا ويندا. هن چيو ته ان طرز جا سيمينار وٺن، ڪاليجن ۽ سنڌ جي ٻهراڙي وارن علائقن ۾ به منعقد ڪرائينداسين ڇاڪاڻ ته وڏي ڳالهه آهي ته اسان پنهنجا گهريل گهريل نتيجا حاصل ڪري سگهون ٿا. ان موقعي تي في اٽوئرمينٽ پيرويڪشن ايجنسي بٽالاله اٽو. مهراڻ يونيورسٽي جي ڊاڪٽر الطاف علي زمين بورڊ آف ڊائريڪٽر جي چيئرمين انجنينئر عبدالملڪ ميمڻ، ماهر ماحوليات شهن چنڊ مخرانا، ڊاڪٽر امان الله مهر، اسماعيل زرداري کان علاوه ڊائريڪٽر اٽوئرمينٽ ن ايجنسي وقار حسين قليوٽو به خطاب ڪيو. 17

کوسي ۾ ترقياتي ڪم نه ٿيڻ تي پوليو مهر جو بائيڪاٽ

قرا ڀيارڻ کان انڪار ڪندي تير کي پٽي ڏينهن به موٽائي ڇڏيو

طرفان ته تعليم ملي نه اسپتال ملي نه پيئڻ لاءِ پاڻي ميسر آهي: ڳوٺاڻا

وڃاڻو ٻارڙن کي نه پياريون ۾ صحت تي ڪو اثر نه پوندو: ايريا انچارج

ان ع (ا) ياهو ڪوسو پوسي تاجو ڪوسو ۽ لوڪي پوسي ۾ سوين گهرن جا هزارين ٻار پوليو جا کان انڪار ڪندي تير وارن کي پٽي ڏينهن به خالي ڇڏيو اچ ڊومڪي برادري جي ن جا سوين گهرن پڻ احتجاج ڪندي بائيڪاٽ جو اعلان ڪري ڇڏيو جنهن ۾ شامل ڪي برادري جا ڳوٺ حاجي مدد خان ڊومڪي ڪنڀير خان ڊومڪي در محمد خان محمد خان ڪوسو جيڪڏهن خان ڊومڪي سميت استاد واحد بخش ڪنڀرائي حاجي محمد علي مي محمد رحيم بنگلاڻي شاه بخش ڇڪرائي حاجي محمد رحيم مرهيتا بروهي پاڙي هي پوسين جا سوين گهرن مان هزارين ٻارڙا پوليو کان بچاءَ جي قطرن کان محروم رهجي ويا ڳوٺاڻن حاجي مدد ڊومڪي عبدالغفار ڊومڪي موزاڻا خان ڪنڀرائي، سومر خان ڪنڀرائي مد علي بگٽي حافظ حبيب الله بنگلاڻي حاجي محمد رحيم مرهيتو شاه بخش خان پڻ محمد بروهي ٻڌايو ته اسان علائقي واري رڙ جي خراب حالت هئڻ ڪري جانورن تر زندگي گذاري رهيا آهيون هوڏانهن رڙ لاءِ هر پنجن سالن بعد ڪروڙين رپين جا لور ڪري پئسا هڙپ ڪيا ويندا آهن هن پيري به رڙ جو نيڪو 36 ڪروڙ ۾ کنيو ويو ٿس پڻ نيڪيدار ڪامورا ۽ تڪ جا چونڊيل نمائندا هڙپ ڪري ويا هنن وڌيڪ چيو ته هن مهل تائين سرڪار طرفان نه تعليم ملي نه اسپتال ملي نه پيئڻ لاءِ پاڻي ميسر آهي هي نه رڙو رستا مليايس سرڪار اسان جي نسلن کي بچائڻ لاءِ جيڪو فري ۽ پوليو جا قوا پيشاري رهيو آهي اسان کي ان جي اها احسان به نه ڪبي وڃي ڪري پوليو جا قوا نيڪيدار کي پيشاري آسپن ان مهل تائين قطعي پنهنجي ٻارڙن کي پوليو کان بچاءَ جا پيشارينداسي جيستائين رڙ جي نيڪيدارن کي گرفتار ڪري ۽ رڙ جو ڪم باقائده نه ڪيو ويندو هوڏانهن ايريا انچارج چيو آهي ته پل پوليو جا قوا پنهنجي ٻارڙن کي نه راسان جي صحت تي ڪو اثر نه پوندو.



ايفيس آف ڊي سپرنٽينڊنگ انجنيئر

بگهاڙ سرڪل حيدرآباد

تصحيح

پڙهون: ايفيس جو EOI نمبر TC/G-55/1288 بتاريخ 09-11-2017

12 ربيع الاول جي ڏينهن تي سرڪاري موڪل هٿ ڪري اظهار دلچسپي (EOI) جي کولڻ واري تاريخ کي هيٺين ريت وڌايو ويو آهي

- واڪ جا ٽينڊر دستاويز 2017-11-30 تائين ايفيس وقت دوران جاري ڪيا ويندا
- EOI جا دستاويز 2017-12-04 بوقت 01:00 وڳي وصول ڪيا ۽ ساڳي ڏينهن تي هيٺ صحيح ڪندڙ جي ايفيس ۾ ڪميٽي پاران خواهشمند فرم يا انهن جي نمائندن جي رويو کوليا ويندا.

ٻيا شرط ۽ ضابطا ساڳيا ئي رهندا.

صحیح

سپرنٽينڊنگ انجنيئر

بگهاڙ سرڪل حيدرآباد

INF/KRY.NO.4861/2017

4861 - Hdx T

جنگ کی تقسیم کا نجی کمپنیوں کو پڑو توں و صون پر سکا

جسٹسکو 2 کروڑ 70 لاکھ 20 ہزار روپے، کے ایکٹرک ایک ارب 72 کروڑ 40 لاکھ روپے سے زائد کی ٹانہ بندہ

جسٹسکو (ہیورڈ روپوٹ) حکومت سندھ کا کھلا تو تانی پکی کی تقسیم کار نجی کمپنیوں سے لائسنس کے اتاری کے مین کرڈوں روپے کی ایکٹرٹی ڈیونٹی و صون ندرسکا، حیدرآباد ایکٹرک سلائی پکی (جسٹسکو) 2 کروڑ 70 لاکھ 20 ہزار روپے کا ٹانہ بندہ جسکے کے ایکٹرک کے بھی کرڈوں روپے کے ڈیٹا نظر ہونے کا اکتشاف ہوا ہے۔ تقصیلات کے مطابق حیدرآباد سمیت زیریں سندھ کے 8 سے زائد اضلاع میں پکی کی فراہمی کے ذمہ دار ادارے اور روزانہ ہزاروں صارفین کو ٹانہ بندہ قرار دے کر کھلی منتقل کرنے والا حیدرآباد ایکٹرک سلائی

پکی (جسٹسکو) بھی قومی خزانے کا ٹانہ بندہ نکلا، جسکے کو جانب سے جاشور، مٹھو الہ، یار، مٹھو محمد خان، نوابشاہ، منیاری سمیت دیگر اضلاع میں پکی فراہم کر رہی ہے مگر جسٹسکو کام نے صوبائی حکومت تو تانی کی عدم توجہ اور تانی کی وجہ سے لائسنس جاری ہونے کی مد میں منتقل ایکٹرٹی ڈیونٹی کے کرڈوں روپے کی ادا پکی سے خود کو بری الذمہ بنایا ہوا ہے۔ جنگ کو موصول ہونے والی دستاویزات کے مطابق جسٹسکو کی جانب سے صوبائی حکومت تو تانی کو 2 کروڑ 70 لاکھ 20 ہزار روپے کی ایکٹرٹی ڈیونٹی کی رقم ادا پکی کی تھی، دوسری جانب کے ایکٹرک 72 کروڑ 40 لاکھ روپے سے زائد کی ٹانہ بندہ ہے۔

حیدرآباد (ہیورڈ روپوٹ) ہے یو پی (ٹورانی) حیدرآباد کا اجلاس صاحبزادہ محمود احمد قادری کی زیر صدارت غوثیہ رھو بی میں ہوا جس میں جشن عید میلاد النبی صلی اللہ علیہ وسلم کے پروگراموں کا جائزہ لیا گیا اور بلدیہ اعلیٰ حیدرآباد اور ضلعی انتظامیہ کی ناص کارکردگی کی شدید الفاظ میں مذمت کرتے ہوئے کہا گیا کہ پورا شہر

حیدرآباد (ہیورڈ روپوٹ) بلدیہ اعلیٰ حیدرآباد کا کھلا ڈیٹا پکی کٹر حیدرآباد کی ہدایات پر منگل کو بھاری مشینری کے ہمراہ تجارتات کے خلاف کارروائی کے لئے کاتھ مارکیٹ پہنچا اور کارروائی کے سامنے فٹ پاتھ پر سے لوے کے کین ہٹانے کی کارروائی شروع کی تو کارکنار مشتعل ہو گئے اور کارروائی رکنے کی کوشش کی اس دوران

چرس رکھنے کے الزام میں گرفتار ملزم عدم ثبوت پر بری

حیدرآباد (ہیورڈ روپوٹ) انسداد رشوت ستانی کی خصوصی (صوبائی) عدالت برائے حیدرآباد نے سرکاری فنڈز میں من اور کرپشن کے دو الگ الگ مقدمات میں نامزد دروزمان کی خانت کی درخواست سرکاری وکیل کے دلائل کے بعد مسترد کر دی، اس عدالت نے ضلع دادو اور پکی کرپشن خانت میں درج 6 لاکھ 45 ہزار روپے کے من کے مقدمہ میں نامزد سرکاری ملازم عبدالقیدم کی درخواست خانت بھی وکلاء کے دلائل کے بعد مسترد کر دی ہے۔ علاوہ ازیں فرسٹ ایڈیشنل ڈسٹرکٹ اینڈ سیشن جج حیدرآباد نے پی خانت کی حدود سے چرس رکھنے کے الزام میں گرفتار ملزم شاہ محمد کو عدم ثبوت پر بری کر دیا ہے۔

حیدرآباد (ہیورڈ روپوٹ) انسداد رشوت ستانی کی خصوصی (صوبائی) عدالت برائے حیدرآباد نے سرکاری فنڈز میں من اور کرپشن کے دو الگ الگ مقدمات میں نامزد دروزمان کی خانت کی درخواست سرکاری وکیل کے دلائل کے بعد مسترد کر دی، اس عدالت نے ضلع دادو اور پکی کرپشن خانت میں درج 6 لاکھ 45 ہزار روپے کے من کے مقدمہ میں نامزد سرکاری ملازم عبدالقیدم کی درخواست خانت بھی وکلاء کے دلائل کے بعد مسترد کر دی ہے۔ علاوہ ازیں فرسٹ ایڈیشنل ڈسٹرکٹ اینڈ سیشن جج حیدرآباد نے پی خانت کی حدود سے چرس رکھنے کے الزام میں گرفتار ملزم شاہ محمد کو عدم ثبوت پر بری کر دیا ہے۔

SION & LIMITED
01 CE
2017
MISSION RESOURCES
IVE TENDER ON DATE OF BE RECEIVED OF EXISTING NED ON THE
NDER NOTICE

روپو بعد اہالت ڈسٹرکٹ جج کراچی ویٹ
ایس ایم اے نمبر 330 سال 2017
درخواست برائے سکیشن سٹیٹیکٹ
زیر دفعہ 372 پاکستان سکیشن ایکٹ 39 مجریہ 1925
مرحوم بیٹل احمد ولد محمد اسماعیل (موتی)
سپاہ طلبہ اہل خانہ ہسپتال احمد رھائی مکن نمبر 70، سیکٹر 13-F اورنگی ٹاؤن کراچی ویٹ۔ (درخواست گزار)
درخواست گزار مذکورہ بالا نے مرحوم بیٹل احمد ولد محمد اسماعیل کے قرضہ ہات واجبات الماک کے صلے جس کی بابت مبلغ 13,288,278.95 روپے ہے، مرحوم کی موت ہونے کے استحقاق پر سکیشن سٹیٹیکٹ کے درختاوی ہدی ہے مرحوم عام طور سے کراچی میں رہا کرتے تھے اور کراچی میں فوت ہو چکے ہیں۔ عدالت نے حات کے موروثہ 22 نومبر 2017، ہفت بج 08:00 سے متحرکی ہے تر فرجات واجبات الماک ملوکہ کی حتم کا داؤدایت کے لیے ادا انوار درخواست گزار مذکورہ کے اس سکیشن سٹیٹیکٹ منظور ہونے سے صلے حات ہا میں حاضر ہو کر اس مقدمے کی دی کریں بصورت دیگر فرسٹ ایڈیشنل ڈسٹرکٹ اینڈ سیشن جج کراچی کو ہدی ہو۔
بحکم۔ (سرسختہ دار)
صہر عدالت عدالت ڈسٹرکٹ اینڈ سیشن جج کراچی ویٹ

روپو بعد اہالت ڈسٹرکٹ جج کراچی ویٹ
ایس ایم اے نمبر 334 سال 2017
درخواست برائے لیز آف ایڈیشنل سیشن
زیر دفعہ 278 پاکستان سکیشن ایکٹ 39 مجریہ 1925
مرحوم حاجی SHAREEN ولد مرحوم) شج CHURRI (موتی)
واحد جن ولد حاجی SHAREEN (مرحوم) رھائی مکن نمبر 397-K، فلی 19، فریڈری کاؤٹی، اورنگی ٹاؤن کراچی ویٹ۔ (درخواست گزار)
درخواست گزار مذکورہ بالا نے مرحوم حاجی SHAREEN ولد شج CHURRI کے قرضہ ہات واجبات الماک کے صلے جس کی بابت مبلغ 70,000,000 روپے ہے، مرحوم کی موت ہونے کے استحقاق پر لیز آف ایڈیشنل ڈسٹرکٹ اینڈ سیشن جج کراچی ویٹ سے درخواست دی ہے مرحوم عام طور سے کراچی میں رہا کرتے تھے اور کراچی میں فوت ہو چکے ہیں۔ عدالت نے حات کے موروثہ 6 نومبر 2017، ہفت بج 08:00 سے متحرکی ہے تر فرجات واجبات الماک ملوکہ کی حتم کا داؤدایت کے لیے ادا انوار درخواست گزار مذکورہ کے اس سکیشن سٹیٹیکٹ منظور ہونے سے صلے حات ہا میں حاضر ہو کر اس مقدمے کی دی کریں بصورت دیگر فرسٹ ایڈیشنل ڈسٹرکٹ اینڈ سیشن جج کراچی کو ہدی ہو۔
بحکم۔ (سرسختہ دار)
صہر عدالت عدالت ڈسٹرکٹ اینڈ سیشن جج کراچی ویٹ

نیلام عام
روپو محترم زین عیسیٰ سجاد صاحب
بینکنگ کورٹ نمبر 1- بمقام کراچی بلاک-55 پاکستان بینکر ٹریٹ صدر، کراچی
مقدمہ نمبر 01 پی 2008، ڈگری نمبر 79 پی 2009
حییب جیک لیٹنر (ڈگری ہولڈر)
بخلاب:
سے منظور ہونے والے من منظور احمد چینی کاروبار کر رہے ہیں نام اور اسٹاک 21 ابر ہارڈ، A-1، میرا تین ٹورن C-45، پور کرشل ایریا پیٹر 17، سٹیشن ہاؤس ایچ اے کراچی (ڈگری ڈیٹ)
ذریعہ ذرا اطلاع دی جانی ہے کہ زیر آرڈر 21 جول 64 بی سی پی 1908، مندرجہ ذیل شیڈول میں درج رہن شدہ الماک کی فروخت کیے۔ 624915477 روپے کی ڈگری کے بقا کی مرض سے بینکنگ کورٹ نے ایک منم نامہ جاری کیا ہے۔ 2018 کو دن کے ذیل جمف ڈیٹرز کی مندرجہ ذیل الماک کو ذریعہ ضلع عام بمقام بینکنگ کورٹ نمبر 1- کراچی مورثہ 11 جنوری 2018 کو دن کے 11:30 بجے فروخت کریں گے۔
رہن شدہ املاک کا شیڈول
1 شوروم نمبر 1، آر پیکر ڈیٹور، پناہی 711 مربع فٹ فری پورٹ شاپنگ مال، پلاٹ نمبر 30، سرورے شپ نمبر P-1/35، پلاٹ 3، ڈی 1 پریڈیازنگ سوسائٹی، طارق روڈ کراچی فورسٹل ڈیویشن، پناہی 7,465,500 روپے، مارکیٹ ویل 10,665,000 روپے
2 شوروم نمبر 2، پورڈراؤ ٹورن، پناہی 1228 مربع فٹ فری پورٹ شاپنگ مال، پلاٹ نمبر 30، سرورے شپ نمبر P-1/35، پلاٹ 3، ڈی 1 پریڈیازنگ سوسائٹی، طارق روڈ کراچی فورسٹل ڈیویشن، پناہی 10,315,200 روپے
مارکیٹ ویل 14,736,000 روپے
شرائط و ضوابط
(1) الماک کا غلام "جیسے چاہے" کی شرط کی بنیاد پر ہوگی۔ (2) تمام پکیسز جو حذرہ الماک پر ہیں ان میں پرتیزر کے ذمہ ہوں گے۔ (3) سب سے اوپر پیش شدہ تر آرڈر سے جانے والے گز روڈ کی سے اس اپنی قیمت خریدی رقم کا 25% گاہے آرڈر تمام بینکنگ کورٹ نمبر 1- کراچی جج CNIC کی اصل فوراً تاج کرنا ہوگا، جنگ قبول نہیں کیا جائے گا۔ (4) خریداری کی رقم کا باقی ماندہ حصہ خریدار کو غلام کی تاریخ سے 15 دن میں واپس عدالت بند ہونے سے قبل ادا کرنا ہوگا۔ (5) فروخت عدالت کی جانب سے توفیق سے شرط ہوگی۔ (6) عدالت کی منظور کردہ کسی کہہ نام غلام کو منسوخ کر دے یا کسی بھی پیشکش کو منظور کرے، خواہ وہ سب سے اوپر کی کیوں نہ ہو اور وہ کسی بھی شرط نام کو منسوخ کر دے۔ آج تاریخ 21 نومبر 2017 میرے دستخط اور عدالت کی مہر کی تھم جاری کیا گیا۔
بحکم۔
دستخط: ناظر... بینکنگ کورٹ نمبر 1- کراچی
صہر عدالت

دفتر سپر ٹینڈنگ انجینئر
بگھر سرکل حیدرآباد

تصیح

پڑھیں: دفتر ہذا کا EOI نمبر TC/G-55/1288، مورثہ 09-11-2017۔
12 ریح الاول کی قطعگی کی بنا پر مقررہ ایچ پی (EOI) کے کھلنے کی تاریخ میں ذریعہ ہذا مطابق ذیل توسیع کر دی گئی ہے:
☆ اجراء میٹر دستاویزات تاریخ 30-11-2017، دوران دفتری اوقات کار۔
☆ EOI دستاویزات کی واپس وصولی تاریخ 04-12-2017 وقت سہ پہر 01:00 بجے اور یہ بذریعہ کمپنی اسی روز تاریخ پر سہ پہر 02:00 بجے دفتر ذریعہ دستی میں خواہشمند فرموں یا ان کے نمائندوں کی موجودگی میں کوئی جائیں گی۔
دستخط: سپر ٹینڈنگ انجینئر
بگھر سرکل حیدرآباد
(INF/KRY-486117)

تمہ وقت گزری تمہ سلاٹ ختم ہو گیا
SAY NOT TO CORRUPTION
منظور ہوئی ہے۔ من 8 3 9 8 ہمیں مہم کریں

دفتر جج انسداد و بھشت گردی عدالت نمبر XVIII کراچی
نمبر 2017/ATC-XVIII/KHI-DIV/340 کراچی مورثہ 21 نومبر 2017
ملزم کی حاضری کیلئے اعلان
زیر دفعہ 87 سی آر پی سی مال کرپشن دفعہ (19) ایٹا انسداد و بھشت گردی ایکٹ 1997

سندھ بورڈ آف ٹیکنیکل ایجوکیشن
ST-22 بلاک-6، سین یونیورسٹی
روڈ مکشن اقبال کراچی
www.sbte.edu.pk بلیٹون 021-99243329-30 ٹیکس 021-99244166
مورثہ 21-11-2017 NO.SBTE/STORES/2017-1894

Read: This office EOI. No.TC/G-55/1288, dated 09.11.2017.
Due to Holiday of 12th Rabi-ul-Awwal the date of opening of Expression of Interest (EOI) is hereby extended as under:-

- Issuance of Tender documents on 30.11.2017 during office working hours.
- Receiving back of EOI documents on 04.12.2017 @ 01.00 p.m and the same will be opened by the committee in the presence of intending firms or the representatives at 2.00 p.m. on same day / date in the office of the undersigned.

The other Terms & Conditions will remain same.

**SUPERINTENDING ENGINEER
BAGHAR,CIRCLE HYDERABAD**

INF-KRY:No.4861/17



Say No to Corruption We are unified Against Terrorism...

FOR THE BETTERMENT OF EDUCATION IN SINDH
SMS 'ILMI' + YOUR MESSAGE TO 8 3 9 8



HEALTHY FOOD: A man sells pineapples on a pushcart on Circular

Fauji Foundation
Promote Trust for the Welfare of its Servicemen

CAREER OPPORTUNITIES

Post	Location	Qualification	Age	Category	Experience
Assistant Manager Development Medix Commercial Department IT&P Div	Fauji Foundation Head Office Rawalpindi	MS/MCS	30-35 Years	Civilian	4/5 Years experience in Java/J2EE/Spring/Hibernate/SQL Oracle/Client side technologies and Oracle using Forms/J Developer 10g or higher as the IDE
Assistant Manager (Financial/Market Analyst) Investment Div	Fauji Foundation Head Office Rawalpindi	ACA/CFA/ Masters in Business Finance, Accounting, Economics	Max 30 Years	Civilian	2 years relevant post qualification experience

Bio Data form available at website www.fauji.org.pk (Downloads) alongwith CV, two photographs, attested copies of testimonials, experience certificate and CNIC be sent to General Manager (HR) Fauji Tower, 68 Tipu Road Chakdala, Rawalpindi PO Box No 216, latest by 12 Dec 2017. Only short listed candidates will be called for interview. No TA/DA is admissible. For any additional information contact 051-5951821/1311

General Manager (Human Resource)
051-5951821 (Extn: 1311) | www.fauji.org.pk

GOVERNMENT OF PAKISTAN, MODEL CUSTOMS COLLECTORATE GWADAR CUSTOM HOUSE, GWADAR

PUBLIC NOTICE

It is hereby notified for general public that an open auction of confiscated Vehicles as detailed below pertaining to Model Customs Collectorate Gwadar will be held on 28.11.2017 at 11:00 am at Custom House, Gwadar under Chapter V of SRO 450(1)2001 on "AS IS WHERE IS" basis interested parties/bidders may inspect these vehicles at any time during office hours w.e.f 25.11.2017 to 26.11.2017 at Custom House, Gwadar.

Details of Vehicles	Date of Auction	Location
Vehicles old & Used of different make & Model	28.11.2017	Custom house Gwadar

TERMS & CONDITIONS:

- 1) Auction shall be held strictly in accordance with the provision of the Customs Act, 1969 and rules there under. All the interested parties/bidders shall abide by all the conditions ordained under the relevant provisions of the Act and the Rules.
- 2) Auction will be on "AS IS WHERE IS" Basis.
- 3) Interested bidders shall deposit Rs. 25000/- (Rupees Twenty Five Thousand only) as Call deposit in favour of Collector of Customs, Model Customs Collectorate, Gwadar for participation in auction.
- 4) Successful bidder has to deposit 25% of the bid amount in shape of cash on the spot. Rest of the bid amount shall be deposit within 07 days of the display of the list of approved lots on the notice Board of Custom House, Gaddani.
- 5) Successful bidders have to deposit 10% of bid amount as advance income tax separately.
- 6) Collector of Customs, reserves the right to accept or reject any bid without assigning any reason.
- 7) If the auction is not completed with the stipulated period, the same may be continued on the next date till finalization of auction of all lots.
- 8) Any further information may be obtained from authorized Auctioneer M/s AnR Enterprise, Office No. 3, First Floor, Bushra Arcade, Model Town, Near Pashin Stop Quetta (Contact No, 0345.5563355 & 0310-1700157)

(Ataullah Shabbir) Deputy Collector

TO THE GALLOWES Murder convict gets death penalty

Faisalabad. A court awarded death sentence to a murder convict in Faisalabad on Tuesday.

The judgment was announced by Additional Sessions Judge Muhammad Afzal Majoka. The prosecution told the court that accused Shaukat Khan had gunned down a watchman Momin Khan over an enmity in 2015.

The local police registered a case against the accused and presented the challan before the court. After hearing the arguments, the judge handed down death sentence to Shaukat.

The judge also imposed a fine of Rs. 5 million on the convict.

Earlier in July, a court awarded death sentence to a murder convict and life term to two others for their involvement in a murder case in Sargodha. The prosecution told the court that accused Ramzan, Ahmad Nawaz, Ahmed Khan, Ejaz, Lakh Mir and Haq Nawaz had gunned down Mehr over a property dispute in 2015. APP

Institute of INVIT

1. Sealed quotation /bid (s) are suppliers /authorized agents

Sr.	IT Ref No.	
1	FIT/IST Div/1718/9	Coating
2	LIT/IST Div/1718/33	Power S
3	LIT/IST Div/1718/38	Dust Bin
4	LIT/IST Div/1718/49	Dust Sar
5	LIT/IST Div/1718/51	Tyre
6	LIT/IST Div/1718/52	Stacker
7	LIT/IST Div/1718/56	Air Cond

2. Tender documents containing details
3. The bids are required to be delivered on date. The offer (s) will be opened on date to attend. Offers received late will not be considered.
4. The bids should be submitted along with an amount of 2% of the overall value of the contract in the shape of cheque. Cash will not be accepted.
5. Price quoted should be firm and final during the procurement process by the Government it would be the responsibility of the bidder.
6. If for any reason the office remains closed on the next working day after the opening date, the bids will be opened on the next working day.
7. The firms declared as blacklisted will not be eligible to participate in the procurement process.
8. Those firms are not eligible to participate for five months or more or their previous bids are conditional / incomplete quotation.
9. For complete details / specifications visit the website www.ist.gov.pk

By Assistant Institute of Islamabad Fax No: 051-3411111


4861-1721

30 Nov, 500/-
2017
1535 Hrs

نمبر شمار	نالی اسماء	BPS	خالیا اسمایوں کی تعداد	تالیبت	عمر	ڈومیسائل
1	ریسرچ آفیسرز	BPS-17	ایک	DVM از تسلیم شدہ یونیورسٹی کالج مع ویزری مائیکر بایولوجی میں ایم فل۔	25-35 سال	سندھ
2	لیبارٹری ٹیکنیشن	BPS-07	ایک	انٹرسائنس مع جیکب انسٹی ٹیوٹ سے لیبارٹری ڈسپلن میں ڈپلوما، سرٹیفکیٹ اور متعدد معروف لیبارٹریوں میں بحیثیت لیپ ٹیکنیشن تین سالہ تجربہ	22-30 سال	سندھ
3	لیبارٹری اسسٹنٹ	BPS-06	ایک	انٹرسائنس مع مشہور معروف لیبارٹری میں ایم ازم ایک سال کا کام کرنے کا تجربہ	22-30 سال	سندھ
4	لیبارٹری اینیٹنٹ	BPS-02	ایک	میٹرک سائنس	18-25 سال	حیدرآباد

• درخواستیں مع تصدیق شدہ فوٹو نقل باہر تعلیمی قابلیت CNIC، ڈومیسائل، PRC اور دو پاسپورٹ سائز حالیہ تصاویر دفتر پر پروجیکٹ ڈائریکٹر ویکسین پروڈکشن یونٹ سندھ، ٹنڈو جام بیر زمان، شاہ روڈ ٹنڈو جام میں 11-30-2017 تک پہنچ جانی چاہیں۔
• دستاویزات کی جانچ پڑتال کے بعد، صرف شارٹ لسٹ امیدواروں کو نمبر شمار 1، 2، اور 3 پر درج اسمایوں کے لئے تحریری ٹیسٹ میں حاضر ہونے کے لئے بلایا جائے گا۔ مزید برآں کامیاب امیدواروں کو براہ راست انٹرویو کے لئے روبرو کمیٹی حاضر ہونے کے لئے بلایا جائے گا۔
• دستاویزات کی جانچ پڑتال کے بعد صرف شارٹ لسٹ امیدواروں کو نمبر شمار 4 پر اسمایوں کے لئے انٹرویو کے لئے بلایا جائے گا۔
• اہلیتوں اور معذوروں کے لئے جاب کوڈ میں تین کیا جائے گا۔ یہ تقرریاں پروجیکٹ کی تکمیل تک کنٹرکٹ (عارضی بنیاد پر) ہوں گی۔
• زیر ملازمت درخواست گزاران حکمان توسط سے درخواست دے سکتے ہیں۔
• انٹرویو میں حاضر ہونے کے لئے TA/DA نہیں دیا جائے گا۔
• برائے مزید معلومات رابطہ کریں، فون نمبر: 922-9239323, 9239324

on PPRA's website
also be downloaded
als at any time prior



دفعہ ذیل آئٹم کے لئے نم
a.org.pk
سے نمبر پیشکشیں مطلوب

پروجیکٹ ڈائریکٹر (INF-KRY-4744/17)
SAY NO TO CORRUPTION

اظہار دلچسپی (EOI) برائے کنسلٹنسی سروس برائے نان اے ڈی پی اسکیم "تعلقہ گھوڑا باری ضلع ٹھٹھو میں چیلنجر کی لائسنگ"

حکومت سندھ نے "تعلقہ گھوڑا باری ضلع ٹھٹھو میں چیلنجر کی لائسنگ" کے نام سے ایک نان اے ڈی پی اسکیم کی منظوری دی ہے۔ اس اسکیم کے تحت ضلع ٹھٹھو کے تعلقہ گھوڑا باری، تعلقہ ٹھٹھو میں کل 1481 کیوسس ڈسپانچ کرپوالے 26 چیلنجر کی لائسنگ کی جانی ہے۔ ان تمام چیلنجر کی مجموعی طوالت 7599RDs یعنی 152 میل ہے جو تعلقہ گھوڑا باری ضلع ٹھٹھو کے وسیع و عریض زیر کاشت رقبے اور گل جی اے 192895 پر مشتمل ہے جبکہ سی اے 1177857 ہے۔

یہ اسکیم انتہائی اہمیت کی حامل ہے کیونکہ اگر اس سے صرف نظر/اے نظر انداز کیا گیا تو علاقے میں وسیع پیمانے پر پیداوار کا ایک نیا شعبہ ابھریگا جس کا شمار یہ نقصان علاقے کے عوام کو اٹھانا پڑے گا کیونکہ مذکورہ چیلنجر کی موجودہ حالت کے باعث پانی کی قلت پیدا ہو جانے کی وجہ سے وہ اپنی کڑاوقات آمدنی کے واحد ذریعے سے محروم ہو جائیگا۔ اس اسکیم میں دائیں اور بائیں اطراف کے متعدد ماڈرن پلازے، بحالی امرت اور علاقے کی کمین ہزاروں لوگوں کو ستر میں بھرت فراہم کرنے کی غرض سے متعدد چھوٹے پلوں کی تعمیر بھی شامل ہے۔

ہم تمام کنسلٹنگ فرمز کی توجہ اس جانب مبذول کروانا چاہیں گے کہ SPPRA کا نیڈ لائسنز کا اطلاق کے جانے کے ساتھ ساتھ اس اسکیم کے تحت تمام کنسلٹنسی سروس کی تکمیل کیلئے خصوصی اقدامات اٹھانے چاہئے تاکہ اسکیم پلانڈ میں شفافیت، اعتبار اور اہلیت بڑھانے چاہئیں۔ چنانچہ پروجیکٹ پلانڈ کے تحت تمام کنسلٹنسی کے انتخاب اور اجازت نامہ کی منظوری سے معاہدوں کے جملہ نظام اور فراہم کی ذمہ داری جانی تخصیصی ٹیم ہوگی۔ ذمہ داروں اور ذیل مقررین ان تک محدود نہ ہوں گی:

- 26 سے زائد چیلنجر کی تفصیلی پروڈکشن۔
- کوآپریٹو ایسوسی ایشن۔
- مینجمنٹ پلان پر عمل درآمد۔
- کنٹرکٹرز کی جانب سے بیج کرانے کے بلز کی تصدیق و توثیق۔

- خصوصی ہدایات:**
- دلچسپی رکھنے والی فرمز پر لازم ہے کہ وہ ایسی مخصوص معلومات فراہم کریں جس سے ظاہر ہو کہ وہ مستزکرہ کام کی انجام دہی کی اہلیت رکھتے ہیں۔
 - اعتباری SPPRA قواعد کی رو سے کوئی یا تمام EOI قبول یا مسترد کرنے کا حق محفوظ رکھتی ہے۔
 - دلچسپی رکھنے والے کنسلٹنٹس مزید معلومات درج ذیل پتہ پر دستیاب ایک گراؤنڈ ویڈیو کے ذریعے کسی بھی یوم کار پر حاصل کر سکتے ہیں۔
 - اظہار دلچسپی کی دستاویزات دفتر زیر مشغلی سے مبلغ 3000/- روپے کی ادائیگی پر 30.11.2017 تک دوران دفتری اوقات کسی بھی یوم کار پر حاصل کی جاسکتی ہیں جو دفتر پر ہفت روزہ، منگل، بگھار، منگل، میں 01.12.2017 سے پہلے 01:00 بجے تک جمع کرادی جائیں جو بدست کمیٹی، موقع پر موجودگی کی خواہاں فرماں گئے مجاز نامہ دوں کے سامنے اسی روز اتارن پر دفتر پر ہفت روزہ منگل، منگل، بگھار، منگل، حیدرآباد میں 02:00 بجے تک جمع کرانی چاہئے گی۔

ورسٹنلا..... سپرنٹنڈنٹ انجینئر
بگھار سرکل حیدرآباد
Say No to Corruption
INF-KRY-4743/17

پتہ: ایس ایچ ٹی ٹی
تعمیر کرانی میں
ایک تفصیلی سوالنامہ
01 دسمبر 2017
سروں کے ذریعے

Handwritten notes and signatures on the right margin, including a signature at the bottom right.

Handwritten numbers: 4743/17 and 1727

1	Manager (Quality Control) Electrical	<ul style="list-style-type: none"> • B.E / B.Sc. Engineering in the field of electrical / Industrial electronics from recognized University. • At least 07 years post qualification experience in new system installation / test / trial / quality control and repair / maintenance / management. • Registration with PEC (Pakistan Engineering Council). • Familiarization with ISO / IMS (Integrated Management System) and PPRA rules. • Technical officers from armed forces & Masters degree will be preferred. • Age should not be more than 45 years.
2	Deputy Superintendent (Quality Control) Mechanical	<ul style="list-style-type: none"> • B.E / B.Sc. Engineering in the field of mechanical / Mechatronics from recognized university. • At least 05 years post qualification experience in steel construction, new system installation / test / trial / quality control and repair / maintenance / management. • Registration with PEC (Pakistan Engineering Council). • Familiarization with ISO / IMS (Integrated Management System) and PPRA rules. • Technical officers from armed forces will be preferred. • Age should not be more than 40 years.

a. Applicants should be computer literates, proficient in English drafting and technical drawings. Candidates may forward their applications along with attested documents, copy of CNIC and recent passport size photograph at the following address.

b. Only short listed candidates will be called for interview.

c. Relaxation in age will be given to retired armed forces technical officers.

d. Last date for receipt of application is 30-11-2017.

GENERAL MANAGER (Quality Control)
KARACHI SHIPYARD & ENGINEERING WORKS
 West Wharf, Dockyard Road Karachi-74000

We would like to bring to the attention of all consulting firms that in addition to the application of SPPRA guidelines, special measures are undertaken for carrying out selection of all consultancy assignments under this Scheme to improve transparency, accountability and efficiency. Accordingly Departmental evaluation team will be responsible for selection of all consultants under the project and also management of the consultancy contracts with the approval of competent authority. The responsibilities are as follows but not limited to:-

- Detailed Supervision of above 26 channels.
- Quality Assuring steps
- Execution of Management Plan
- Vetting of bills submitted by contractors.

Special Instructions:

- Interested firm (s) must provide focused information demonstrating that they are qualified to perform the services.
- The authority reserves the right to accept or reject any or all of the EOI in the light of SPPRA rules.

Interested consultants may obtain further information from Background documents at the address given below during the official working hours.


The Documents Expression of Interest can be obtained from the office of the undersigned on the payment of Rs.3000 non-refundable during all working days office hours upto 30-11-2017 the same will be returned to the office of the Superintending Engineer, Baghar circle, upto 01-12-2017 at 1.00 PM and the same will be opened by the committee in the presence of intending firms or the representatives at 2.00 PM on the same day / date in the office of the Superintending Engineer, Baghar circle, Hyderabad.

**SUPERINTENDING ENGINEER
BAGHAR CIRCLE
HYDERABAD**

INF-KRY:No.4743/17



Say No to Corruption We are unified Against Terrorism...
 FOR THE BETTERMENT OF EDUCATION IN SINDH **TEKNO**
 SMS 'ILMI' + YOUR MESSAGE TO 8 3 9 8



KARACHI SHIPYARD & ENGINEERING WORKS LIMITED

West Wharf, Dockyard Road, Karachi.

SITUATION VACANT

KS&EW invites applications for the following posts on yearly contract basis.

Sr #	Posts	No of Post	Eligibility		Max Age Limit
			Qualification	Experience	
1	Dy Superintendent (Electrical)	01	BE (Elect) (PEC Registered) / B.Tech (Elect) OR DAE (Elect)	05 -10 years	- Upto 50 years. - Relaxable in suitable cases.
2	Asst Superintendent (Pipe Shop)	01	BE (Mech) (PEC Registered) / B.Tech (Mech) OR DAE (Mech)	05 -10 years	
3	Asst Superintendent (Dry-dock Maintenance)	01	BE (Mech) (PEC Registered) / B.Tech (Mech) OR DAE (Mech)	05 -10 years	- 35 years. - Relaxable in suitable cases.
4	Technical Assistant	01	- DAE (Mech) - 03 years diploma from institute recognized by Technical Board Pakistan or equivalent	Minimum 03 years in the relevant field in any reputable organization	

Applications to be submitted at the under mentioned address alongwith CV, copy of CNIC, passport size photographs and photocopies of educational documents / experience / qualification certificates, mailing address & telephone No, within 1 week from the date of publishing this advertisement.

General Manager (Shiprepair)
Karachi Shipyards & Engineering Works Ltd., West Wharf, Dockyard Road, Karachi.
 Telephone No: 92-21-99214045/216

4743/17 HAX



No. A.D. (Assesst)/SPPRA/EOI No. 35186/RFP No. 35854-17-18
GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY
AUTHORITY

11473

Karachi, dated the 27th February, 2018

The Superintending Engineer
Beghari Circle
HYDERABAD.

Subject: RFP NO. TC/G-55/1579/2017, DATED 22-12-2017(SR.No.35854)

The undersigned is directed to refer to the Contract documents received vide your letter dated 12-02-2018 on the subject EOI and to convey that :-

- i. Reply of this authority's letter dated 18-01-2018 is still awaited.
- ii. Method of procurement mentioned in EOI was QCBS whereas in BER the same is mentioned as single stage one envelope which needs correction
- iii. Compliance of Rule-48 is required being Single bid quoted.
- iv. P.A has mentioned different amount in BER Rs. 3,95,20000/= whereas, in contract documents Rs.2,72,80000/= P.A may clarify.
- v. Procuring Agency has awarded work/contract on 24-01-2018 and furnished contract documents to this authority on 12-02-2018 (after 21 days) hence, violated Rule-50 of SPP Rules, 2010.

2. In view of above, Procuring Agency is advised to furnish above required documents along-with clarification justification in the light of above violated rule at the earliest . It may be noted that the compliance of SPP Rules 2010(Amended 2017) in letter and spirit is the sole responsibility of Procuring Agency.

NOTE: 'SPPRA has developed and launched new website 'Procurement Performance Management System (PPMS)'. All Procuring Agencies are advised to use this website for uploading their NIT, BER and contract documents by themselves. For any query please contact at 021-99205356-99203287.

ASSISTANT DIRECTOR (ASSESSMENT)

Copy forwarded for information to:-

- ✓ The Secretary to Government of Sindh, Irrigation Department, Karachi.
- ✓ The Staff Officer to Managing Director, SPPRA, Karachi.
- ✓ Master file.



OFFICE OF THE SUPERINTENDING ENGINEER BAGHAR CIRCLE HYDERABAD

Phone No.9210370

No. TC/ G – 55/ ⁹⁷ of 2018
Hyderabad Dated. ²² -01-2018.

To,

The **Assistant Director (Assessment)**
Sindh Public Procurement
Regulatory Authority,
Government of Sindh,
Karachi.


Subject: - **EOI No.TC/G-148/1288/2017/Dated 09.11.2017 (Sr#35186).**
RFP NO.TC/G-55/1579/2017, DATED 22-12-2017 (SR.NO.35854).

Reference:-Your office letter No.A.D(Assest)/SPPRA/EOI No.35186/RFP
No.3585417-18/4045, dated 15-01-2018.

In response to your office letter No. cited above, addressed to this office, copy to Secretary, Irrigation Department, Government of Sindh, Karachi as well to Staff Officer to Managing Director, SPPRA, Karachi, in this regard, the requisite procurement Plan has already been submitted by this office vide letter No.TC/G-55/1434, dated 04.-12.2017, (Photostat copy is reproduced for ready reference).

This is for your kind information & further necessary action.

D.A/as above.


(PRITAM DAS)
**SUPERINTENDING ENGINEER
BAGHAR CIRCLE
HYDERABAD.**

C.C to:-

1. The **Secretary** to Government of Sindh, Irrigation Department, Karachi.
2. The **Chief Engineer**, Irrigation Kotri Barrage, Hyderabad.

PROCUREMENT PLAN FOR THE YEAR 2017-18

BAGHAR CIRCLE, HYDERABAD

S.No./ADP No.	Name of Work	Allocated Funds Rs. In million	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of new works (Components)	Funds for new works (C-E)	Nature of procurement	Method of Procurement	Anticipated / actual date of advertisement	Anticipated / actual date of start	Anticipated / actual date of completion
A	B	C	D	E	F	G	H	I	J	K	L
01/Non-ADP	Lining of Channels in Taluka Ghorabari District Thatta	40.77 (M)	---	40.77 (M)	40.77 (M)	40.77 (M)	Single Stage	Single Stage	14.11.2017	work will be started on 15.12.2017	365 days (Completion period)

R.B.
SUPERINTENDING ENGINEER
BAGHAR CIRCLE
HYDERABAD
M



No. A.D(Assest)/SPPRA/EOI No. 35186/RFP No. 35854-17-18
GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY
AUTHORITY

Karachi, dated the 12th March, 2018

The Superintending Engineer
Beghari Circle
HYDERABAD.

Subject: RFP NO. TC/G-55/1579/2017, DATED 22-12-2017(SR.No.35854)

The undersigned is directed to refer to your letter received vide dated 29-01-2018 on the subject EOI and to convey that :-

- i. Replies of this authority's letter dated 18-01-2018 and 27-02-2018 are still required.
- ii. The Instant procurement is not mentioned in APP i.e Procurement of Consultancy Services for Construction , supervision etc of Lining of Channels" P.A may clarify.

2. In view of above, Procuring Agency is once again advised to furnish reply of above letters along-with clarification/ justification in the light of violated Rule-50 of SPP Rule, 2010 at the earliest. It may be noted that the compliance of SPP Rules 2010(Amended 2017) in letter and spirit is the sole responsibility of Procuring Agency.

NOTE: 'SPPRA has developed and launched new website 'Procurement Performance Management System (PPMS)'. All Procuring Agencies are advised to use this website for uploading their NIT, BER and contract documents by themselves. For any query please contact at 021-99205356-99203287.


ASSISTANT DIRECTOR (ASSESSMENT)

Copy forwarded for information to:-

- ✓ The Secretary to Government of Sindh, Irrigation Department, Karachi.
- ✓ The Staff Officer to Managing Director, SPPRA, Karachi.
- ✓ Master file.

OFFICE OF THE SUPERINTENDING ENGINEER BAGHAR CIRCLE HYDERABAD



Phone No.9210370

No. TC/ G - 55/ 338 of 2018
Hyderabad Dated. 01 -03-2018.

To,

The **Assistant Director (Assessment)**
Sindh Public Procurement
Regulatory Authority,
Government of Sindh,
Karachi.

Subject: - **RFP NO.TC/G-55/1579, DATED 22-12-2017 (S.R.NO.35854).**

Reference: - Your office letter No.A.D(Assest)/SPPRA/EOI No.35186/RFP No.35854-17-18/11473, Karachi dated 27th February, 2018.

In response to your office letter No. cited above, addressed to this office, copy to Secretary, Irrigation Department, Government of Sindh, Karachi as well to Staff Officer to Managing Director, SPPRA, Karachi, in this regard, the same has received by this office on 01.03.2018, the compliance of the observation as detailed given below: -

S.No.	Observations	Replies
(i)	Reply of this authority's letter dated 18.01.2018 is still awaited.	No letter dated 18/01/2018 is received with this office, however the reply of letter dated 15/01/2018 is already submitted vide letter No.TC/G-55/97, dated 22/01/2018.
(ii)	Method of procurement mentioned in EOI was QCBS whereas in BER the same is mentioned as single stage one envelope which needs correction.	Both the parameters i.e. quality and cost is covered as occurred a single bid.
(iii)	Compliance of Rule-48 is required being Single bid quoted.	Being the single bidder comparison of cost the bid got accepted.
(iv)	P.A has mentioned different amount in BER Rs.39,520,000/- whereas, in contract documents Rs.27,280,000/- P.A may clarify.	The amount in contract reduced due to negotiation with the bidders from Rs.39,520,000/- to Rs.27,280,000/- due to change in quantities.
(v)	Procuring Agency has awarded work / contract on 24.01.2018 and furnish contract documents to this authority on 12.02.2018 (after 21 days) hence, violated Rule-50 of SPP Rules-2010	The documents furnished for compliance of Rule-50 vide letter No.TC/G-55/178, dt: 31.01.2018. <i>In fact the post despatched in line but received by your good office on 12/2/18.</i>

This is for your kind information & further necessary action.

**SUPERINTENDING ENGINEER
BAGHAR CIRCLE
HYDERABAD.**

SPPRA INWARD DIARY

NO : 3363

DATED 05.03.2018



No. A.D(Assest)/SPPRA/RFP No. 3585417-18 ^{DFA}
GOVERNMENT OF SINDH ²⁴⁰⁰
SINDH PUBLIC PROCUREMENT REGULATORY
AUTHORITY

Karachi, dated the 2 April, 2018

The Superintending Engineer
Beghari Circle
HYDERABAD.

Subject: RFP NO. TC/G-55/1579/2017, DATED 22-12-2017(SR.No.35854)

The undersigned is directed to refer your letter received vide dated 01-03-2018 on the subject EOI and to inform that your reply has been examined and found un-satisfactory.

2. You are therefore once again advise to furnish correct reply as per SPPRA Rules at the earliest . It may be noted that the compliance of SPP Rules 2010(Amended 2017) in letter and spirit is the sole responsibility of Procuring Agency.

3. NOTE: 'SPPRA has developed and launched new website 'Procurement Performance Management System (PPMS)'. All Procuring Agencies are advised to use this website for uploading their NIT, BER and contract documents by themselves. For any query please contact at 021-99205356-99203287.

ASSISTANT DIRECTOR (ASSESSMENT)

Copy forwarded for information to:-

- ✓ The Secretary to Government of Sindh, Irrigation Department, Karachi.
- ✓ The Staff Officer to Managing Director, SPPRA, Karachi.
- ✓ Master file.



OFFICE OF THE SUPERINTENDING ENGINEER BAGHAR CIRCLE HYDERABAD

Phone No.9210370

No. TC/ G - 55/ ⁶⁴⁸ of 2018
Hyderabad Dated. ³⁰ -04-2018.

To,

The **Assistant Director (Assessment)**
Sindh Public Procurement
Regulatory Authority,
Government of Sindh,
Karachi.

Subject: - **RFP NO.TC/G-55/1579, DATED 22-12-2017 (S.R.NO.35854).**

Reference: - Your office letter No.A.D(Assest)/SPPRA/RFP No.3585417-18/ 2400, Karachi
- dated 12-04-2018.

In response to your office letter No. cited above, addressed to this office, copy to Secretary, Irrigation Department, Government of Sindh, Karachi as well to Staff Officer to Managing Director, SPPRA, Karachi, the compliance of the observation as detailed given below: -

S.No.	Observations	Replies letter dated 01.03.2018	Further justification.
(i)	Reply of this authority's letter dated 18.01.2018 is still awaited.	No letter dated 18/01/2018 is received with this office, however the reply of letter dated 15/01/2018 is already submitted vide letter No.TC/G-55/97, dated 22/01/2018.	Same
(ii)	Method of procurement mentioned in EOI was QCBS whereas in BER the same is mentioned as single stage one envelope which needs correction.	Both the parameters i.e. quality and cost is covered as occurred a single.	Corrected and read as quality cost based selection method
(iii)	Compliance of Rule-48 is required being Single bid quoted.	Being the single bidder comparison of cost the bid got accepted.	All procedure of procurement as adopted and complied as per rule 48. Read reply (iv) with (iii).
(iv)	P.A has mentioned different amount in BER Rs.39,520,000/- whereas, in contract documents Rs.27,280,000/- P.A may clarify.	The amount in contract reduced due to negotiation with the bidders from Rs.39,520,000/- to Rs.27,280,000/- due to change in quantities.	Same
(v)	Procuring Agency has awarded work / contract on 24.01.2018 and furnish contract documents to this authority on 12.02.2018 (after 21 days) hence, violated Rule-50 of SPP Rules-2010	The documents furnished for compliance of Rule-50 vide letter No.TC/G-55/178, dt: 31.01.2018. In fact the post dispatched in time but received by your good office.	The direction mentioned in letter No.A.D(Assest) / SPPRA/RFP No.358417-18/2400dt 12.04.2018, will be observed in future.

This is for your kind information & the matter set-aside.

**SUPERINTENDING ENGINEER
BAGHAR CIRCLE
HYDERABAD.**

SPPRA INWARD DIARY
NO. 5203
DATED: 11-05-2018



No. A.D(Assest)/SPPRA/RFP No. 3585417-18 4002
GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY
AUTHORITY

Karachi, dated the 17th May, 2018

The Superintending Engineer
Beghari Circle
HYDERABAD.

Subject: RFP NO. TC/G-55/1579/2017, DATED 22-12-2017(SR.No.35854)

The undersigned is directed to refer your letter received vide dated 30-04-2018 on the subject EOI and to inform that your reply has been examined and found un-satisfactory.

2. You are therefore once again advise to furnish correct reply as per SPPRA Rules at the earliest . It may be noted that the compliance of SPP Rules 2010(Amended 2017) in letter and spirit is the sole responsibility of Procuring Agency.

3. NOTE: 'SPPRA has developed and launched new website 'Procurement Performance Management System (PPMS)'. All Procuring Agencies are advised to use this website for uploading their NIT, BER and contract documents by themselves. For any query please contact at 021-99205356/99203287.

ASSISTANT DIRECTOR (ASSESSMENT)

Copy forwarded for information to:-

- ✓ The Secretary to Government of Sindh, Irrigation Department, Karachi.
- ✓ The Staff Officer to Managing Director, SPPRA, Karachi.
- ✓ Master file.