

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
 CONTRACT EVALUATION FORM
 TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS
SERVICES & GOODS**

1	NAME OF THE ORGANIZATION/ DEPTT	KARACHI WATER & SEWERAGE BOARD
2	PROVINCIAL / LOCAL GOVT/OTHER	
3	TITLE OF CONTRACT	REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT HOUSE NO.B-178 TO B-198 & HOUSE NO.B-210 TO B-220, SECTOR-5, FOR IMPROVEMENT OF SEWERAGE SYSTEM, METROVILLE, UC NO.4 SITE TOWN
4	TENDER NUMBER	SPPRA SR. NO.35877
5	BREIF DESCRIPTION OF CONTRACT	Improvement of Sew System at Site Town
6	FORUM THAT APPROVED THE SCHEME	MD, KW&SB
7	TENDER ESTIMATED VALUE	Rs.695048/-
8	ENGINEER'S ESTIMATE (Attach list of buyers)	Rs.695048/-
9	ESTIMATED COMPLETION PERIOD (As Per Contract)	25 Days
10	TENDER OPENED ON (DATE & TIME)	16-01-2018
11	NUMBER OF TENDER DOCUMENT SOLD (Attach list of Buyers)	Nos.
12	NUMBER OF BIDS RECEIVED	Nos.
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Nos.
14	BID EVALUATION REPORT(enclose copy)	Attached
15	NAME AND ADDRESS OF THE SUCCESFUL BIDDER	M/S. MASIL KHAN & BROTHERS KARACHI
16	CONTRACT AWARD PRICE	Rs.695048/-

1st Lowest M/S. MASIL KHAN & BROTHERS

2nd Lowest
3RD Lowest

17 RANKING OF, SUCSESFUL BIDDER IN EVALUATION REPORT (i>e. 1st, 2nd, 3rd Evaluation bid)

18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage one Envelope Procedure
- b) Single Stage Two Envelope Procedure _____
- c) Two Stage Bidding Procedure _____
- d) Two Stage Two Envelope Bidding Procedure _____

Domestic /Local

19 APPROVING AUTHORITY FOR AWARD OF CONTRACT

20 WHETHER THE PROCUREMENT WAS INCLUDID IN ANNUAL PROCUREMENT PLAN?

YES	<input checked="" type="checkbox"/>	NO	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21 ADVERTISEMENT:

i) SPPRS Website
(if yes, give date and SPPRA's tender number)

YES	<input checked="" type="checkbox"/>	
No	<input type="checkbox"/>	

News Papers

ii) Yes give names of newspapers and dates)

YES	THROUGH WEBSITE
No	<input checked="" type="checkbox"/>

22 NATURE OF CONTRACT

LOCAL	<input checked="" type="checkbox"/>	INT.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23 WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENT ?
(if yes, enclose of copy)

YES	<input type="checkbox"/>	NO	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24. WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING TENDER DOCUMENT ?
(if yes, enclose of copy)

YES	<input type="checkbox"/>	NO	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

YES	✓	NO	
-----	---	----	--

26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

YES	✓	NO	
-----	---	----	--

27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID /BEST EVALUATED BID (in case of Consultancies)

YES	✓	NO	
-----	---	----	--

28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT

YES	✓	NO	
-----	---	----	--

29. WHETHER NAME OF HE BIDDERS AND THEIR QUOTED PRICE WERE REAS OUT AT THE TIME OF OPENING OF BIDS?

YES	✓	NO	
-----	---	----	--

30. WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?

YES	✓	NO	
-----	---	----	--

31. ANY COMPLAINTS RECEIVED
(if yes , result thereof)

YES	
No	✓

32. ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TNER NOTICE / DOCUMENT
(if yes, give details)

YES	
No	✓

33. WAS THE EXTENTION MADE IN RESPONSE TIME?
(if yes, give details reasons).

YES	
No	✓

34. DEVIATION FROM QUALIFICATION CRITERIA
(if yes , give detailed reasons)

YES	
No	✓

35. WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

YES	✓	NO	
-----	---	----	--

36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO. DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.
(if yes, enclose a copy)

YES		NO	✓
-----	--	----	---

37 WERE PROPER SAFEGAURDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC).

YES		NO	
-----	--	----	--

38 SPECIAL CONDITION IF ANY.
(if yes. give brief description)

YES	
No	✓

Signature of Official Stamp of

Authorized Officer



FOR OFFICE USE ONLY

SPPRA Block- No. 8, Sindh Secretariat no. 4-A, Court Road, Karachi
Tele: 0219205356, 021-9205369 & Fax 021-9206291

SPPRA

NIT Sr. No. SPPRA Serial No.35877

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)


Description of work: REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT HOUSE NO.B-178 TO B-198 & HOUSE NO.B-210 TO B-220, SECTOR-5, FOR IMPROVEMENT OF SEWERAGE SYSTEM, METROVILLE, UC NO.4 SITE TOWN

Date of Opening: 16-01-2018


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT


Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.Masil Khan & Brothers	M/s.B.K Builders
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
Qualification Criteria:			
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

NIT Sr. No. SPPRA Serial No.35877

Method of Procurement: Single Stage Single Envelope.

Name of Work: REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT HOUSE NO.B-178 TO B-198 & HOUSE NO.B-210 TO B-220, SECTOR-5, FOR IMPROVEMENT OF SEWERAGE SYSTEM, METROVILLE, UC NO.4 SITE TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 16-01-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.


(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Masil Khan & Brothers
 - ii. M/s. B.K Builders
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Masil Khan & Brothers	Rs.6.95,047/-	Rs.20,000/-	P.O # 19525336 dt:12-01-2018 from HBL Taimuria Market Branch Karachi
02	M/s.B.K Builders	Rs.6.96,247/-	Rs.20,000/-	P.O # AAA 13294643 dt:08-01-2018 from ABL Paposh Nagar Branch Karachi

4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Munir Ahmed Bhati)
Director (Design & Estimate)
Convener



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.35877 I.D No. _____
3	Tender Description/Name of Work/Item:	REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT HOUSE NO.B-178 TO B-198 & HOUSE NO.B-210 TO B-220, SECTOR-5, FOR IMPROVEMENT OF SEWERAGE SYSTEM, METROVILLE, UC NO.4 SITE TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	16-01-2018

12 **BID EVALUATION REPORT**

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Masil Khan & Brothers	Rs.6,95,048/-	1 st Lowest	@0.005% Below	Pay Order and required documents are attached. P.O.# 19525336 dt:12-01-2018 Rs.20,000/- from HBL Taimuria Market Branch Karachi	Substantially Responsive
2	M/s.B.K Builders	Rs.6,96,248/-	2 nd Lowest	@0.168% Above	Pay Order and required documents are attached. P.O # AAA 13294643 dt:08-01-2018 Rs.20,000/- from ABL Paposh Nagar Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.


The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Masil Khan & Brothers declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener



**OFFICE OF THE EXECUTIVE ENGINEER (SEW) SITE TOWN
KARACHI WATER & SEWERAGE BOARD**

No. KW&SB/E.E/2018/ 100 -

Dated: 25-06-18

**M/S. MASIL KHAN & BROTHERS,
Karachi.**

WORK ORDER

Subject:- **REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT HOUSE NO.B-178 TO B-198 & HOUSE NO.B-210 TO B-220, SECTOR-5, FOR IMPROVEMENT OF SEWERAGE SYSTEM, METROVILLE, UC NO.4 SITE TOWN.**

The competent authority KW&SB has been approved amounting to Rs.695048/- (Rupees Six Lac Ninety Five Thousand Forty Eight Only) on item rate basis and convey the sanction by Deputy Managing Director (T/S), KW&SB/CE(W/S)/AO/WEST/2018/ 47 Dated: 24-06-18 under Budget code No.B-023-18

You are hereby directed to start the work immediately and **complete the same within 25 days** time commencing from the date of issue of this letter in case the work is delayed or left in-complete within the stipulated time, **penalty of Rs.1000/- per day** shall be imposed as per work rules.


EXECUTIVE ENGINEER (SEW)
SITE TOWN, KW&SB

Copy to:-

- 1-S.E (West), KW&SB.
- 2-Office Copy



OFFICE OF THE CHIEF ENGINEER (W&S) DISTRICT WEST
KARACHI WATER & SEWERAGE BOARD

Room No27J, 2nd Floor, Old KBCA Building Behind Civic Centre, Gulshan-e-Iqbal, Karachi.

No. KW&SB/CE(W/S)/AO/WEST/2018/ 47

Dated: 29-04-18
1 / 2018

M/S. MASIL KHAN & BROTHERS
Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- **REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT HOUSE NO.B-178 TO B-198 & HOUSE NO.B-210 TO B-220, SECTOR-5, FOR IMPROVEMENT OF SEWERAGE SYSTEM, METROVILLE, UC NO.4 SITE TOWN**

REF:- Your Tender Opened on 16-01-2018.

The under signed is pleased to convey sanction for an amount to **Rs.695048/- (Rupees Six Lac Ninety Five Thousand Forty Eight Only)** for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation Committee-I KW&SB vide **Para-21/N**, financially concurred-in by finance department, KW&SB vide **Para-24/N to 33/N** and approved by MD, KW&SB vide **Para-35/N** The expenditure is chargeable to **BG No.B-023-18** for the financial year-2017-2018. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to **Rs.13901/-** being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be **Rs.2433/- @ 0.35%** sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Deputy Managing Director (T/S), KW&SB.


DEPUTY-MANAGING DIRECTOR (T/S)
KW&SB

Copy to:-


- 1-DIRECTOR ACCOUNTS, KW&SB.
- 2-ADLFA, KW&SB.
- 3-EE (Sew) (SITE TOWN), KW&SB.
- 4-OFFICE COPY.

C.C to:-

1. MD, KW&SB.



Refer



SHAN STAMP VENDOR

09 APR 2018

No. 144, Shop No. A-6, Block-17, Ruth Heights
I, Gulistan-e-Johar, Karachi

070744

With Address.....

With Address.....

Sanction Amount Rs. 695048/-

Contractor's Signature

I Guarantee the work vendor not responsible for any delay in completion


THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 24th day of April 2018 between The Karachi Water & Sewerage Board represented by its The Deputy Managing Director (T/S), KW&SB (hereinafter called the "Employer") of the one part and M/S. ASIL KHAN & BROTHERS (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz "REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT HOUSE NO.B-178 TO B-198 & HOUSE NO.B-210 TO B-220, SECTOR-5, FOR IMPROVEMENT OF SEWERAGE SYSTEM, METROVILLE, UC NO.4 SITE SUNK DOWN" Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

Now This Agreement witnessed as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Sanction
 - (b) The completed Form of Bid along with Schedules to Bid:
 - (c) Conditions of Contract & Contract Data:
 - (d) The priced Schedule of Prices.
 - (e) The Specification: and
 - (f) The Drawings

386645



SHAN STAMP VENDOR

Shop No. 144, Shop No. A-6, Block-17, Rust Herghis
e-1, Gulistan-e-Johar, Karachi

11 APR 2018

RUPEES TWO THOUSAND ONLY

21494
Date
to With Address
to With Address
e
Vendor's Signature
Bank Guaranteed Invoice

Page-2

SUBJECT: REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT HOUSE NO.B-178 TO B-198 & HOUSE NO.B-210 TO B-220, SECTOR-5, FOR IMPROVEMENT OF SEWERAGE SYSTEM, METROVILLE, UC NO.4 SITE TOWN

In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

Proprietor

**M/S. MASIL KHAN & BROTHERS.
KARACHI**

Signature of Employer

**DEPUTY MANAGING DIRECTOR (T/S)
KW&SB**

WITNESS:

1. M.A. Khan Group of Condt.

2.

WITNESS:

**SUPERINTENDING ENGINEER (WEST)
KW&SB**

**EXECUTIVE ENGINEER (SEW)
SITE TOWN. KW&SB**

02 APR 2018
NAWAR HUSSAIN
Office Vendor

KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER SITE TOWN (SEW)

Estimate amount:- Item Rate basis
Time limit : 25 days
Penalty for delay : 1000/- P/day
Tender Cost : 1000/-
Date of Opening : 16-01-18

NAME OF WORK:- **REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT HOUSE NO.B-178 TO B-198 & HOUSE NO.B-210 TO B-220, SECTOR-5, FOR IMPROVEMENT OF SEWERAGE SYSTEM, METROVILLE, UC NO.4 SITE TOWN**

S. No	Description of Work	QTY	Rate In figure	Rate in words	Per Unit / Item %Cft	Amount in Rupees
1	Dismantling and removing road metalling	2600 Cft	605/2	Six hundred five		15730/2
2	Excavation for pipe line in trenches, and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge, Providing fence guard, lights, flags and temporary crossings for non vehicular traffic where ever requirement lift upto 5ft (1.52m) and lead upto one chain(30.5m) (0-5) depth 5' to 8' depth	13000 Cft 5850 Cft	4650/2 5200/2	Four thousand Six hundred fifty Five thousand two hundred	%0Cft %0Cft	60450/- 30420/2
3	Providing laying RCC pipe with (Rubber Ring joint and fitting) in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specific pressure 12" dia	650 Rft	367/2	Three hundred Sixty Seven Only	P/Rft	238550/2
4	Providing manhole 4ft dia inside with C.I frame 15kg 5ft clear depth 1:2:4 cast in situ in 9" thick wall 1:4:8 C.C in 6 ft dia & 6 inch thick foundation 1:2:4 C.C in benching 1/2" thick C.P 1:3 motor or inside walls & surface of channel/benching making required no's of main and branch channel 3/4" dia bars M.S foot rest at 12" dia C/C i/c cost of excavation of all kinds of soil, back filling and disposal of excavated stuff etc. complete as per design & instruction of the Engineer Incharge.	12 Nos	14529/2	Fourteen thousand five hundred twenty nine Only	Each	174348/2
5	Add/deduct per ft depth	36 ft.	2538/2	Two thousand five hundred thirty eight	P/Fl.	91368/2
6	Making Connection with the existing Manholes i/c the cost of cutting holes in wall making them good in cement concrete 1:2:4 and making the required channel etc complete.	30 Nos	180/2	One hundred Eighty	Each	5400/2
7	Refilling the excavated stuff in trenches 6" thick layer i/c watering removing to full compaction etc.	18052.74 Cft	2760/2	Two thousand Seven hundred Sixty Only	%0Cft	49825/2
8	Full hire charges of the pumping per day inclusive of wage of driver & Assistant, fuel or Electric energy plate form required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c the cost of erection and dismantling after completing the job. (i) Hire Charges pumping set of up to 10 HP pumping out of water from 10ft deep trench.	12 Day	1500/2	One thousand five hundred Only	P/Day	18000/2
9	Manufacturing and Supplying of 21" RCC Manhole cover cost in 1:2:4 concrete ratio 3" deep at center rain forced with 1/2" dia tor steel bars at 4" C/C welded to a 3/16 thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c curing and transportation within 10 miles. 21" dia	12 Nos	913/2	Nine hundred Thirteen Only	Each	10956/2

Total Amount Rs. 695047/2

Executive Engineer (Sew)
Site Town, KW&SB

NOTE:- Contractor will abide all existing rules/terms & condition of SPPRA Rules-2010

I/We hereby Quoted an Amount of Rs. 695047/2 On item rate basis.

In wards Sector 5, Metroville, UC No. 4, Site Town

Signature of Contractor _____

Address: _____

Cell No. _____

MUSLIMAN & BROTHERS
OGC
Opposite

Clause of the be allo be compa of com Clause comple of cont complet shall be work shi agreeme When tir shall cor Clause - work-ma lodged in The cont work sign such offir requires, drawings,


(C)

(B)

(A)

lila da in C m ex l a T P C

Tender Received in Sealed Cover & Forwarded By Procurement Committee-1
 P.O. of the Bid Security Account No. 29,000/- P.O. No. 19535336 Date 12/1/18
 Bank Name: HBL Jamshikar Market BC.
 B.N. No. 6,95,477
 Six Lac Ninety Five Thousand Forty Seven Only (2018)

Approved:  Member Secretary
 Director (Design & Estimation) KWASB
 Director (Design & Estimation) KWASB

AD (I) / MC
 Member

COMPARATIVE STATEMENT

Name of Work: REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT HOUSE NO.B-179 TO B-198 & HOUSE NO.B-210 TO B-220, SECTOR-5, FOR IMPROVEMENT OF SEWERAGE SYSTEM, METROVILLE, UC NO.4 SITE TOWN


Item No	Description of Work	Estimated Cost				M/s. Masil Khan & Brothers		M/s. B.K Builders	
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount
1	Dismantling and removal of road metalling	2600.00 Cft	605.00	%Cft	15,730.00	605.00	15,730.00	605.00	15,730.00
2	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required. lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). 0' - 5' Depth	13000.00 Cft	4650.00	%0Cft	60,450.00	4650.00	60,450.00	4650.00	60,450.00
	5' - 8' Depth	5850.00 Cft	5200.00	%0Cft	30,420.00	5200.00	30,420.00	5200.00	30,420.00
3	Providing, & Laying of RCC Pipes with Rubber Ring Joint and fitting in trench including cutting, fitting, jointing with rubber ring i/c testing with water to specified pressure. 12" Dia	650.00 Rft	367.00	P/Rft	238,550.00	367.00	238,550.00	367.00	238,550.00
4	Providing manhole 4' feet inside with C.I Frame 15 Kg and 5 feet clear depth cast in situ with 1:2:4 CC in 9" thick wall, 1:4:8: C.C in 6ft dia and 6" inch thick in foundation 1:2:4 C.C in benching 12" thick cement plastering with 1:3 C.M on all inside wall surfaces, channel and benching i/c making required nos of main and branch channels, 3/4" dia m.s foot rest @12" c/c i/c cost of excavation in all kinds of soil, backfilling and disposal of excavated stuff etc complete as per design and instruction of Engineer Incharge.	12.00 Nos	14529.29	Each	174,351.48	14529.00	174,348.00	14529.00	174,348.00
5	Add/Deduct per ft depth	36.00 (+)Ft	2538.62	P/ft	91,390.32	2538.00	91,368.00	2538.00	91,368.00








Name of Work: REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT HOUSE NO.B-179 TO B-198 & HOUSE NO.B-210 TO B-220, SECTOR-5, FOR IMPROVEMENT OF SEWERAGE SYSTEM, METROVILLE, UC NO.4 SITE TOWN

Item No	Description of Work	Estimated Cost				M/s. Masil Khan & Brothers		M/s. B.K Builders	
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount
6	Making connection with the existing manhole including the cost of cutting hole in wall, making them good in C.C 1:2:4 and making the required channel etc. complete	30.00 Nos	180.00	Each	5,400.00	180.00	5,400.00	180.00	5,400.00
7	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	18052.74 Cft	2760.00	%0Cft	49,825.56	2760.00	49,825.56	2760.00	49,825.56
8	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench	12.00 Days	1500.00	P/Day	18,000.00	1500.00	18,000.00	1600.00	19,200.00
9	Manufacturing and supplying of 21" dia RCC Manhole covers cast in situ 1:2:4 concrete ratio 3" deep at centre, reinforced with 1/2" dia tor steel bars at 4" C/C welded to a 3/16" thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c cutting and transportation with in 10 miles. 21" dia cover.	12.00 Nos	913.63	Each	10,963.56	913.00	10,956.00	913.00	10,956.00
	TOTAL QUOTED / CORRECTED COST				695,081		695,048		696,248


 (Muhammad Khalid Khan)
 Accounts Officer (Dist. West)
 Member / Secretary


 (Saif-ul-Haque)
 Addl. Director Internal
 Audit KMC - Member


 (Magsood Ahmed Shaikh)
 Superintending Engineer (K.M.C.)
 Member


 (Owais Malik)
 S.E (District West-A)
 Member


 (Munir Ahmed Bhatti)
 Director (Design & Estimate)
 Convener