### KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (SEW), SCHEME-33, DISTRICT EAST-B KW&SB (WTM) building Ground floor near T.O Clinic Gulshan Chowrangi, Karachi.

Cell # 0333-2404440

NO: EE (SCH-33/SEW)/KW&SB/2018/ 24

DATED. 23-04-2018.

To,

M/s. Raheel Enterprises, Flat # 2-A, Mohammadi Centre, 5/D, 10/21, Nazimabad, Karachi.

#### **Work Order**

SUBJECT: - CLEANING DESILTING RCC SEWER PIPE LINE 30" DIA AT NEAR GRAVE YARD TOWARD MCP GATE NO. 05, UC-30, SCHEME-33.

It is informed that your tender dated 25-01-2018 has been accepted by Managing Director, KW&SB vide para-49/n, for an amount Rs.9,90,603/- (Rupees nine lac ninety thousand six hundred three only), and sanction order has already been communicated to you vide No. DMD (T/S)/SE/DE-B/W&S/KW&SB/ACCT/2018/63 dated: 23-04-2018, being lowest contractor on item rate basis.

You are, therefore, directed to start the work and complete the same within 30 days from the date of this work order, as per directions of AEE/Engineer Incharge.

In case the work is delayed or left unfinished the penalty <u>Rs.1,000/-</u>, <u>per day</u> shall be imposed as per work rule.

(ABDUL HAQ SHAKIH) EXECUTIVE ENGINEER (SEW) SCHEME-33 DIV, KW&SB

#### Copy to: -

- 1. DMD (T/S), KW&SB.
- 2. SE (D-East-B), KW&SB.
- 3. AEE (SEW), Scheme-33, KW&SB.

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM

# TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1	NAME OF THE ORGANIZATION/DEPTT	KARACHI WATER & SEWERAGE BOARD
2	PROVINCIAL/LOCAL GOVT/OTHER	Local Government
3	TITLE OF CONTRACT	CLEANING DESILTING RCC SEWER PIPE LINE 30" DIA AT NEAR GRAVE YARD TOWARD MCP GATE NO. 05, UC-30,
4	TENDER NUMBER	SCHEME-33. Through SPPRA Website vide S. NO. 35924
5	BRIEF DESCRIPTION OF CONTRACT	As Above
6	FORUM THAT APPROVED THE SCHEME	Managing Director KW&SB
7	TENDER ESTIMATED VALUE	RS. 9,90,987/-
8 9 10	ENGINEER'S ESTIMATE (Attach list of buyers) ESTIMATED COMPETION PERIOD (AS PER CONTRACT) TENDER OPENED ON (DATE & TIME)	<u>N.A</u> 30 Days 25-01-2018 at 2:30 PM
11 12	NUMBER OF TENDER DOCUMENT SOLD (Attach List Of Buyers) NUMBER OF BIDS RECEIVED	02 Nos. 02 Nos.
	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS BID EVALUATION REPORT (enclose copy).	02 Nos. Attached
15	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER.	M/s. Raheel Enterprises, Flat # 2-A, Mohammadi Centre, 5/D, 10/21, Nazimabad, Karachi.
16	CONTRACT AWARD PRICE	Rs.9,90,603/-
17	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> Evaluation Bid).	1 <sup>st</sup> lowest
18	METHOD OF PROCUREMENT USED (Tick One).	
	a. Single Stage One Envelope Procedure	√ Domestic /Local
	b. Single Stage Two Envelope Procedure.	Nil
	c. Two Stage Bidding Procedures.	Nil
	d. Two Stage Two Envelope Bidding Procedure_	Nil

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCURMENT WAS ADOPTED i.e. EMERGENCY. DIRECT CONTRACTING/NEGOTIATION, WITH BRIEF REASONS.

- 19 APPROVING AUTHORITY FOR AWARD OF CONTRACT.
- 20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?
- 21 ADVERTISMENT
  - SPPRA Website
     (if yes, give date and SPPRA's tender number
  - News Papers(if yes, give names of newspapers and dates)
- 22 NATURE OF CONTRACT
- 23 WHETHER QUALIFICATION CRITERIA
  WAS INCLUDED IN BIDDING/TENDER DOCUMENT?
  (If yes, enclose a copy)
- 24 WHETHER EVALUATION CRITERIA BID WAS INCLUDED BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy).
- 25 WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?
- 26 WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?
- 27 WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
  BID/BEST EVALUATED BID (In case of Consultancies).
- 28 WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT
- 29 WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPENING OF BIDS?
- 30 WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report)
- 31 ANY COMPLAINTS RECEIVED (If yes result thereof)

Managing	Director,	KW&SB
-		

No

Yes

Yes	$\sqrt{}$
No	S. No # 35924

Yes	
No	

Local		Int.	
Yes		No	$\sqrt{}$
Yes	$\sqrt{}$		No
Yes		No	$\sqrt{}$
Yes	$\sqrt{}$	No	
Yes	$\sqrt{}$	No	
Yes		No	$\sqrt{}$

Yes	
No	

No

No

Yes


Yes

32	GIVEN IN THE TENDER NOTICE /	Yes No √
	DOCUMENT. (If yes give details).	V V
33	WAS THE EXTENSION MADE IN	Yes
	RESPONSE TIME? (If yes, give detailed reasons).	No √
34	DEVIATION FROM QUALIFICATION	
٠.	CRITERIA	Yes
	(If yes, give detailed reasons).	No √
35	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?	Yes √ No
36	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE	Yes √ No
37	WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE	Yes No √
38	SPECIAL CONDITIONS. IF ANY.	
	(If yes, give Brief Description).	Yes
		No √
Sig	nature & Official Stamp of	CHA TO
	ABDUL	
Aut	horized Officer EXECUTION SCHEMENTS	VE ENGINEER ME-33, (SEW) V. 6, 5, B.

### FOR OFFICER USE ONLY

SPPRA, Block-No. 8, Sindh Secretariat No. 4-A, Court Road, Karachi.

Tele: 021-9205356, 021-99205369 & Fax 021-99206291



IN WITNESS WHEREOF, the parties hereto have set their respective hands

DULL and seats the day and year first above written. 157 **261917** O APR 2018 Signed, Sealed and Delivered by the.

WITH ADDRESS --- For and on behalf of

DEPUTY MANAGING DIRECTOR (T/S) K.W.&.S.B.

WITNESS OF EMPLOYER


SUPERINTENDING ENGINEER **DISTRICT EAST-B, KW&SB** 

**EXECUIVE ENGINEER (SEW)** SCHEME-33, DISTRICT EAST-B K.W.&.S.B.

For and on behalf of CONTRACTOR

MRS. RASHIDA ARSHAD MANAGING PARTNER M/S. RAHEEL ENTERPRISES

WITNESS OF CONTRACTOR



SAJAD ULLAH STAM this Aggreement witnesses as follows:- (KI) (NIV) Inc. No. 157

261916 this Agreement words and expression shall have the same meanings as are respectively assigned to them in the conditions of Contract hereinafter


signed by MRS. RASHIDA ARSHAD on behalf of the contractor and by DEPUTY MANAGING DIRECTOR(T/S), KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.

- a). This Form of Agreements
- b). Employer letter of Acceptance No.DMD/TS/SE/DE-B/W&S/KW&SB/2018/63 dated: 23-04-2018.
- c). The Tender.

NO.

- d). The conditions of the Particular Application Part-II-A & II-B.
- e). The General Conditions Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.
- i) Time period is 90 Days.
- 3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.
- 4. THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.

March



**CONTRACT AGREEMENT** 

IAD ULLAH STAMP VENDOR No.02, Sved Village Malir Karachi
No. 157 This CONTRACT AGREEMENT made the 23 day of 4 2018 NIV between the Karachi Water & Sewerage Board (KW&SB), Government of Sindh, as conferred the powers of Chief Engineer (W&S), KW&SB delegated To WITH to Deputy Managing Director (T/S), KW&SB communicated vide O/O 26<sup>th</sup> NO.KW&SB/DMD/HRD&A/1141 dated: October, (hereinafter called the "Employer" which expression shall wherever the context so admits or required to deemed to include their successor) on the one part as first Party M/S. RAHEEL ENTERPRISES, having their office at House No.493/D, Mumtazabad Multan City Punjab, Represented by the MRS. RASHIDA ARSHAD hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work "CLEANING DESILTING RCC SEWER PIPE LINE 33" DIA AT NEAR GRAVEYARD TOWARD MCP GATE NO.05, UC-30, SCHEME-33 UNDER KW&SB'S OWN FUNDED PROGRAMME, for RS.9,90,603/= (RUPEES NINE LACS NINETY THOUSAND SIX HUNDRED AND THREE ONLY), for the construction and completion of such WORKS and the remedying of an defects therein. The tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.35924.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.20,000/=, vide Pay Order No.13294515 dated: 29-11-2017, issued from Allied Bank Limited-Paposh Nagarf Branch Karachi remaining 8% for amounting to Rs.79,060/= will be deducted of 10% Performance Security as Security Deposit from his bill, he same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).

Mod



COCAPR 2018

BIOWITH ADDRESS MULICIPAL YOUR PROSESTAND ADDRESS MULICIPAL YOUR PROSESTAND ADDRESS MULICIPAL YOUR CLEANING DESILTING RCC SEWER PIPE LINE 33" DIA AT NEAR GRAVEYARD TOWARD MCP GATE NO.05, UC-30, SCHEME-33.

FOR AMOUNTING TO RS.9,90,603/=
(RUPEES NINE LACS NINETY THOUSAND SIX HUNDRED
AND THREE ONLY).

M/S. RAHEEL ENTERPRISES.

Mark

KARACHI WATER & SEWERAGE BOARD OFFICE OF THE DEPUTY MANAGING DIRECTOR (T/S) / CHIEF ENGINEER (W&S) 1ST Floor Block-"B" 9th Mile Karsaz, Shahrah-e-Faisal Karachi.

DMD/TS/DE-B/KW&SB/ACCTT/2018/ 63

Dated: -23-04-18

Raheel Enterprises, use No.493/D, Mumtazabad Multan City,

LETTER OF ACCEPTANCE / SANCTION ORDER

CLEANING DESILTING RCC SEWER PIPE LINE 33" DIA AT NEAR GRAVEYARD TOWARD MCP GATE NO.05, UC-30, SCHEME-33.

As conferred the powers of Chief Engineer (W&S), KW&SB delegated to indersigned by the Managing Director, KW&SB communicated vide O/O No.KW&SB/DMD/HRD&A/1141 dated: 26th October, 2016, on behalf of the employer, it is notified that following the approval of the Managing Director, Karachi Water & Sewerage Board, vide para-49/N, tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.35924, as recommended by the Procurement Committee-I, KW&SB, vide para--26(01)/N to para-32`(07)/N, your bid for the subject is hereby accepted for the sum of Rs.9,90,603/= (Rupees Nine Lacs Ninety Thousand Six Hundred and Three Only), duly concurred by the Finance Department, vide para-38/N to para-47/N. The expenditure will be charged from the Head of Account B.G.No. **5373-18**, for the year 2017-2018.

There is now binding contract between KW&SB and M/s. Raheel Enterprises.

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement on non judicial stamp paper for Rs.3,467/= @ 0.35%, within 03 days positively. This agreement shall be signed by the employer and M/s. Raheel Enterprises.

Please be noted that 2% Performance Security may be provided in advance & remaining 8% Performance Security will be deducted from your bill for due fulfillment of defect liability.

All correspondence onward shall be carried out through Executive Engineer (Sew), Scheme-33, District East-B, KW&SB.

> DPUTY MANAGING DIRECTOR (T/S K.W.&.S.B.

Copy to :-

- The Superintending Engineer, District East-B, KW&SB.
- XEN (Sew) Scheme-33, District East-B, KW&SB.
- Office Copy.

## OFFICE OF THE EXECUTIVE ENGINEER (SEWERAGE) SCHEME-33 DIVISION KARACHI WATER & SEWERAGE BOARD

### Schedule-B

NAME OF WORK: -

CLEANING DESILTING RCC SEWER PIPE LINE 30"DIA AT NEAR GRAVE YARD TOWARD MCP GATE NO.05, \(\psi C-30\), SCHEME-33.

Item # Description Qty Rupees in Figures  O1. Cleaning inside sewerage lines completely restoring silt free space diameter of pipe line by labour and equipment mechanically/ electrically driven i/c accessories like pulleys steel rope buckets and draggers sizing from 6" to 18" dia their to and from pulling action no of passes shall be as many as required would under taken into 1phase entire length from downstream to upstream bringing down peak hours sewerage to flow in side pipe as free flow and in 2"d phase from upstream to downstream of entire length causing no silt is observed in the bucket 6" to 18" dia except only sewerage water and finally passing a steel ball of 1dia 12"leaser than the diameter of pipe but not exceeding 48"dia ball even for larger dia pipe to ensure perfect cleaning. The job includes all the hire/cost of equipment and accessories of above winching machine/devise along with tractors/engines with drum set having steel rope pulley mounted over it steel bucket from 6" to 18"dia hooks and other protection like safety barriers, traffic signs, traffic cones ensuring no damage to pipe line along with ensuring safety to				Rate				
completely restoring silt free space diameter of pipe line by labour and equipment mechanically/ electrically driven i/c accessories like pulleys steel rope buckets and draggers sizing from 6" to 18" dia their to and from pulling action no of passes shall be as many as required would under taken into 1phase entire length from downstream to upstream bringing down peak hours sewerage to flow in side pipe as free flow and in 2 <sup>nd</sup> phase from upstream to downstream of entire length causing no silt is observed in the bucket 6" to 18" dia except only sewerage water and finally passing a steel ball of 1dia 12"leaser than the diameter of pipe but not exceeding 48"dia ball even for larger dia pipe to ensure perfect cleaning. The job includes all the hire/cost of equipment and accessories of above winching machine/devise along with tractors/engines with drum set having steel rope pulley mounted over it steel bucket from 6" to 18"dia hooks and other protection like safety barriers, traffic signs, traffic cones ensuring no damage to pipe line along with ensuring safety to	Amount	Am	Unit	Rupees in Words		Qty		tem #
rope buckets and draggers sizing from 6" to 18" dia their to and from pulling action no of passes shall be as many as required would under taken into 1phase entire length from downstream to upstream bringing down peak hours sewerage to flow in side pipe as free flow and in 2 <sup>nd</sup> phase from upstream to downstream of entire length causing no silt is observed in the bucket 6" to 18" dia except only sewerage water and finally passing a steel ball of 1dia 12"leaser than the diameter of pipe but not exceeding 48"dia ball even for larger dia pipe to ensure perfect cleaning. The job includes all the hire/cost of equipment and accessories of above winching machine/devise along with tractors/engines with drum set having steel rope pulley mounted over it steel bucket from 6" to 18"dia hooks and other protection like safety barriers, traffic signs, traffic cones ensuring no damage to pipe line along with ensuring safety to		2 1	7 2				completely restoring silt free space diameter of pipe line by labour and	01.
entire length from downstream to upstream bringing down peak hours sewerage to flow in side pipe as free flow and in 2 <sup>nd</sup> phase from upstream to downstream of entire length causing no silt is observed in the bucket 6" to 18" dia except only sewerage water and finally passing a steel ball of 1dia 12"leaser than the diameter of pipe but not exceeding 48"dia ball even for larger dia pipe to ensure perfect cleaning. The job includes all the hire/cost of equipment and accessories of above winching machine/devise along with tractors/engines with drum set having steel rope pulley mounted over it steel bucket from 6" to 18"dia hooks and other protection like safety barriers, traffic signs, traffic cones ensuring no damage to pipe line along with ensuring safety to							rope buckets and draggers sizing from 6" to 18" dia their to and from pulling action	
and in 2 <sup>nd</sup> phase from upstream to downstream of entire length causing no silt is observed in the bucket 6" to 18" dia except only sewerage water and finally passing a steel ball of 1dia 12"leaser than the diameter of pipe but not exceeding 48"dia ball even for larger dia pipe to ensure perfect cleaning. The job includes all the hire/cost of equipment and accessories of above winching machine/devise along with tractors/engines with drum set having steel rope pulley mounted over it steel bucket from 6" to 18"dia hooks and other protection like safety barriers, traffic signs, traffic cones ensuring no damage to pipe line along with ensuring safety to			<			P	entire length from downstream to upstream bringing down peak hours	
except only sewerage water and finally passing a steel ball of 1dia 12"leaser than the diameter of pipe but not exceeding 48"dia ball even for larger dia pipe to ensure perfect cleaning. The job includes all the hire/cost of equipment and accessories of above winching machine/devise along with tractors/engines with drum set having steel rope pulley mounted over it steel bucket from 6" to 18"dia hooks and other protection like safety barriers, traffic signs, traffic cones ensuring no damage to pipe line along with ensuring safety to							and in 2 <sup>nd</sup> phase from upstream to downstream of entire length causing no	
pipe to ensure perfect cleaning. The job includes all the hire/cost of equipment and accessories of above winching machine/devise along with tractors/engines with drum set having steel rope pulley mounted over it steel bucket from 6" to 18"dia hooks and other protection like safety barriers, traffic signs, traffic cones ensuring no damage to pipe line along with ensuring safety to			, .				except only sewerage water and finally passing a steel ball of 1dia 12"leaser than the diameter of pipe but not	
machine/devise along with tractors/engines with drum set having steel rope pulley mounted over it steel bucket from 6" to 18"dia hooks and other protection like safety barriers, traffic signs, traffic cones ensuring no damage to pipe line along with ensuring safety to							pipe to ensure perfect cleaning. The job includes all the hire/cost of equipment	
signs, traffic cones ensuring no damage to pipe line along with ensuring safety to			15 10 1	Two Hondred		- 2	machine/devise along with tractors/engines with drum set having	
		in ii		Fifty Paisa.			bucket from 6" to 18"dia hooks and other protection like safety barriers, traffic signs, traffic cones ensuring no damage	
and removal of silt / solids during the silting and clearance of site etc complete	W = C	00.			C7 (C		labour land other public property / lives and removal of silt / solids during the silting and clearance of site etc complete	
as per satisfaction of site engineer.  3847 257. 50  P/Rft	70,00	770	P/Rft		1.10			

Executive Engineer (Sew) Scheme-33, K.W.&.S.B alor

	Scheme-33, K. W. &. S.D
I hereby Amounting to Rs. 990 603/2 in word) A	ine lac Ninty Thousand
Sin Hondred Three on !-	
Signature & Stamp of the Contractor M/S Rahoel Enter	prises
Address: S/D. 3/20 FA 20 [ Payling n.	- Nager Kersehi
0315-22	9381

1 Tender received in sealed cover / Junse alor cover	/ Pay
2. Rate quoted @ Fs. 9.90,603 /z Lique Loc	Ruţ
monly thousand sac hundred three only	ALI
3. Cutting or Overwriting is not found / found.	Pay
4. Pay Order Attached / Not Attached.	
5. P,O No. 13294515 Danie 29-117 Rs. 20,000/2	Plea
	11 <sup>4</sup> <u>1</u>
Bank ABL paposh magor	
(No Sh. Waslande Sh. Que )	-
DACHOSOBI AT Y. LE TO CERSON DODEST)	-
K.W.&.S.B. (Call) K.W.&.S.B. h walled	
	(my1
	(i). I
	(j). <b>V</b>
	(k).
	(1).

Ex

K Pay T Rur

(i). I

(j). ¶