



DISTRICT MUNICIPAL CORPORATION KORANGI

NO.EE/DMC(K)/KZ/253/2018

DATED: 26/02/2018


To,

The Deputy Director (ENF-1)
SPPRA
Government of Sindh,
Karachi.

SUBJECT: NIT No. EE/Korangi/02/2018 DATE 25-01-2018
SPPRA SR. # 36481 Dated: 29-01-2018

Please enclosed find here with the Contractor's attendance sheet, Minutes of Bid Opening Meeting of Procurement Committee, Bid Evaluation Report, Minimum Eligibility Qualification Criteria and Comparative Statement in respect of NIT referred in subject for all works are sent here with the request to upload on SPPRA website.

o/c



Faryad Hussain
EXECUTIVE ENGINEER
DMC KORANGI
Executive Engineer
(B&R) DMC Korangi

DISTRICT KORANGI

ATTENDANCE SHEET

Date of Opening: 19-2-2018.

E.E./Korangi/02/2018

Date: 25-01-2018

1- M Zaid Contractor.

2- Spring Enterprise.

3. F8 D Ent.

Fokeer

Faisal

Faisal.

Faryas Hussain
Executive Engineer
(B&R) DMC Korangi

Arijwan
EXECUTIVE ENGINEER
KW&SB KORANGI ZONE

[Signature]
SUPERINTENDING ENGINEER
D.M.C KORANGI

Attested

Faryas Hussain
Executive Engineer
(B&R) DMC Korangi



DISTRICT MUNICIPAL CORPORATION

KORANGI

No. E.E/K/01 /2018

Dated: 30 /03 /2018

M/s M. Zaid & Contractor
Flat#F-10, Baradari Apptt.
Block 13-D, Gulshan-e-Iqbal
Karachi.

AWARD LETTER

SUBJECT: PROVIDING & FIXING FALSE CEILING AND TILES IN MAIN BUILDING FOR
ELECTION CELL OFFICE DISTRICT KORANGI

This is with Reference to your tender for the subjected work dropped on 19-02-2018 therein you were 1st lower bidder by quoted the rates Rs. 9,59,563/-

The Competent authority has been pleased to award the work at a cost Rs. 9,59,563/- (Nine Lac Fifty Nine Thousand Five Hundred Sixty Three Rupees Only). You are therefore directed to furnished the cost of stamp @ 0.35% of the sanction cost to be affixed on the agreement within (03) days from the receipt of this letter.

Faryad Hussain
EXECUTIVE ENGINEER
DMC Korangi
Executive Engineer
(B&R) DMC Korangi

Director (CB) SPPRA, GOS

With a request to upload on the Website of SPPRA (Authority).

Director (I.T), TLG, Korangi Zone.

With a request to upload on the Website of Authority.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC
CONTRACTORS OF WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATION / DEPTT. DMC KORANGI
- 2). PROVINCIAL / LOCAL GOVT. / OTHER LOCAL GOVERNMENT
- 3). TITLE OF CONTRACT PROVIDING & FIXING FALSE CEILING AND TILES IN MAIN BUILDING FOR ELECTION CELL OFFICE DISTRICT KORANGI
- 4) TENDER NUMBER EE/Korangi/02/2018 DATE: 25-01-2018
- 5). BRIEF DESCRIPTION OF CONTRACT AS DESCRIBED IN TITLE OF CONTRACT
- 6). FORUM THAT APPROVED THE SCHEME DEPUTY COMMISSIONER DISTRICT KORANGI KARACHI
- 7). TENDER ESTIMATED VALUE Rs. 9,59,563/-
- 8). ENGINEER'S ESTIMATE
(FOR CIVIL WORK ONLY) PC -Cost Rs. 9,87,415/-
- 9). ESTIMATED COMPLETION PERIOD
(AS PER CONTRACT) (2) MONTHS
- 10). TENDER OPENED ON DATE AND TIME 19-02-2018 AT 03:00 PM.
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03
(Attach list of buyers).
- 12). NUMBER OF BIDS RECEIVED 03
- 13). NUMBERS OF BIDDERS PRESENT AT THE TIME
OF OPEINING OF BIDS 03
- 14). BID EVALUATION REPORT YES
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL
BIDDER. **M/s M. Zaid & Contractor**
Flat#F-10, Baradari Apptt.
Block 13-D, Gulshan-e-Iqbal
Karachi.
- 16). CONTRACT AWARD PRICE SANCTION RUPEES **Rs. 9,59,563/-**
- 17). RANKING OF SUCCESSFUL BIDDER IN
EVALUATION REPORT
(I.E. 1ST to 5TH EVALUATION BID). 1ST M/S M. Zaid & Contractor
2ND M/S Spring Enterprises
3RD M/S F&D Enterprises

18). METHOD OF PROCUREMENT USED :- (TICK ONE)

- A). SINGLE STAGE-ONE ENVELOPE PROCEDURE _____ ✓
B). SINGLE STAGE-TWO ENVELOPE PROCEDURE _____
C). TWO STAGE BIDDING PROCEDURE _____
D). TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19). PROVIDING AUTHORITY FOR AWARD OF CONTRACT

ADMINISTRATOR DMC (K)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN

YES	✓	NO	
-----	---	----	--

21). ADVERTISEMENT:

- i) SPPRA Website
(if yes give date & SPPRA Identification No.

YES	www.pprasindhgov.pk SPPRA Tender SR No.36481 Dt: 29-01-2018
-----	---

- ii) Newspapers
(if yes give names of newspapers & dates)

YES		NO	✓
-----	--	----	---

22). NATURE OF CONTRACT

DOMESTIC/ LOCAL	✓ LOCAL	INT	
-----------------	------------	-----	--

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose copy).

YES	✓	NO	
-----	---	----	--

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(if, yes enclose a copy).

YES	✓	NO	
-----	---	----	--

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

YES		NO	N/A
-----	--	----	-----

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

YES	✓	NO	
-----	---	----	--

27). WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (In case of Consultancies).

YES	✓	NO	
-----	---	----	--

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

YES		NO	N/A
-----	--	----	-----

29). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

YES	<input checked="" type="checkbox"/>	NO	
-----	-------------------------------------	----	--

30). WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach a copy of the bid evaluation report).

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

31). ANY COMPLAINTS RECEIVED
(if yes, result thereof).

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

32). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (if yes, given details).

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

33). WAS THE EXTENSION MADE IN RESPONSE TIME?
(if yes, given reasons)

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

34). DEVIATION FROM QUALIFICATION CRITERIA
(if yes, detailed reasons).

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

35). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

36). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT?
IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(if yes, enclose a copy)

YES		NO	N/A
-----	--	----	-----

37). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC)?

YES		NO	N/A
-----	--	----	-----

38). SPECIAL CONDITION, IF ANY
(if yes, give Brief Description)

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------


Signature & Official Stamp of
Authorized Officer

Executive Engineer
(B&R) DMC Korangi
FOR OFFICE USE ONLY

SPPRA, Block No. 8, Sindh Secretariat No. 4-A, Court Road, Karachi

Tel: 021-9205356, 021-9205369 & Fax No. 021-9206291.

Ch-18

Stamp Value Rs: 3500/-

DEPUTY COMMISSIONER DISTRICT KORANGI KARACHI

An agreement made this 2nd day of April ²⁰¹⁸ in the Christian year of two thousand Eighteen (2018) between the Deputy Commissioner District Korangi Karachi, by M/S M. Zaid & Contractor Flat#F-10, Baradari Apptt., Block 13-D, Gulshan-e-Iqbal Karachi, hereinafter called the Deputy Commissioner District Korangi (which expression shall include their successors) of the one part and M/S M. Zaid & Contractor, Flat#F-10, Baradari Apptt., Block 13-D, Gulshan-e-Iqbal Karachi carrying on business under the name of style of Sole Proprietor by their M/S M. Zaid & Contractor, Flat#F-10, Baradari Apptt., Block 13-D, Gulshan-e-Iqbal Karachi. Hereinafter called the Contractors (which expression shall include their successors and assignees of the said firm and heirs executors, Deputy Commissioner District Korangi and assignees of the said individual partners of the said firm) of the other part.

WHEREAS the _____ has accepted the Contractor's, Tender hereinto annexed and marked _____ and dated PROVIDING & FIXING FALSE CEILING AND TILES IN MAIN BUILDING FOR ELECTION CELL OFFICE DISTRICT KORANGI Sanction Accorded by the Deputy Commissioner District Korangi Amounting Rs.9,59,563/- (Nine Lac Fifty Nine Thousand Five Hundred Sixty Three Rupees Only) Time Limit 60 Days, Penalty 2,000/- P/Day and signed by the Contractors after having made themselves fully acquainted with its meaning and where as the Contractors have already deposited Sum of Rs: 20,000/- (Twenty Thousand Only) 2% S.D For Above said work as security deposit Rs: 20,000/- Vide Challan No: _____ in addition to the Earnest Money Rs: _____ vide Challan No. _____ Dated: _____ and have given to the Deputy Commissioner District Korangi, a lien over such sum as Security for the due fulfillment of the contract NO. THIS AGREEMENT WITNESS that the Deputy Commissioner District Korangi and the Contractors shall respectively well truly carry out and fulfill the Contract and abide by all the terms and conditions of the aforesaid specifications of the tender.


The Contractors do hereby bind themselves, their heir's successors/ legal representatives and assignees to pay to the Deputy Commissioner District Korangi a sum of _____ by way of penalty in case of the breach of any of the terms and conditions of the contracts including those mentioned on the tender without prejudice to the right of the Deputy Commissioner District Korangi to recover the damages for any such breach.

IN WITNESS WHEREOF, the said parties have set their hand this. 2nd Day of April ²⁰¹⁸ Deputy Commissioner District Korangi Karachi.

WITNESS:

- 1. _____
- 2. _____


DEPUTY COMMISSIONER
DISTRICT KORANGI KARACHI


M. ZAID & CONTRACTOR



28 MAR 2018

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

DMC KORANGI.

Work No. 01

PROVIDING & FIXING FALSE CEILING AND TILES IN MAIN BUILDING FOR
ELECTION CELL OFFICE DISTRICT KORANGI.

PC Cost:-	Rs. 9,87,415/-
Bid Security:-	Rs. 20,000/-
Tender Cost: -	Rs. 1,000/-

TENDER ISSUED TO:
M/s. Zaid S Contractor
Agency PO No. 04533684
Dated 16/2/20. For Rs. 3000/-

DMC Association, G & D

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency **DMC Korangi**

(b). Brief Description of Works ***PROVIDING & FIXING FALSE CEILING AND TILES IN MAIN BUILDING FOR ELECTION CELL OFFICE DISTRICT KORANGI.***

(c). Procuring Agency's address:- **1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi**

(d). Estimated Cost:- **Rs. 9,87,415/-**

(e). Amount of Bid Security:- **Rs. 20,000/-** (Fill in lump sum amount

or in 2% of bid amount /estimated cost, but not exceeding 5%)

(f). Period of Bid Validity (days):- **90 Days** (Not more than Ninety days).

(g). Security Deposit:- (including bid security):- **2%**
(in 10% of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills :- **R.M 8% + I.Tax 7.5%**

(i). Deadline for Submission of Bids along with time :- **19-02-2018 Time : 2:00 Pm**

(j). Venue, Time, and Date of Bid Opening:- **3:00 PM on 19-02-2018 at Committee Room District Municipal Corporation Korangi Karachi, 1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi**

(k). Time for Completion from written order of commence: - **02 Months**

(L). Liquidity damages:- **2000/-** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: _____ Date: _____ Amount **Rs. 1,000/-**
:(in words and figures) **One Thousand Only.**

Fazal Javed
Executive Engineer
DMC Korangi
Executive Engineer
(B&R) DMC Korangi

Pakeem
M. ZAID & CONTRACTOR

Clause -18: Financial Assistance /Advance Payment.

(A) **Mobilization advance** is not allowed.

(B) **Secured Advance against materials brought at site.**

- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

Faleem
M. ZAID & CONTRACTOR

Fazal Hussain
Executive Engineer
DMC Korangi
Executive Engineer
(B&R) DMC Korangi

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

S #	Particular	Quantity	Rate	Unit	Amount
1	Second class tile roofing consisting of 4" earth and 1" mud plaster with Gobri leaping over ½" thick cement plaster 1:6 with 34 Lbs of hot bitumen coating sand blinded, provided over one layer of 12"x6"x2" tiles laid in 1:6 cement mortar including 1:2 cement pointing underneath of tiles complete including curing etc.	995.0	7607.25	%Sft	75692.0
2	P/F False celing of thermapole in panels of required design and size i/c frame work of aluminium t-sectionhuged with nail wire to celling etc complete.	995.0	91.50	P/Sft	91043.0
3	P/L glassed 6"x6"x1/4" on floor on wall facing in required color and pattern of stile specification joint in white cement and pigment over a base of 1:2 gray cement motor ¾" thick including washing and filling of joint with slurry and of white cement and pigment in desired shape with Finishing cleaning and cost of war polish etc complete including cutting tiles to prepare profile.	975.0	30509.77	%Sft	297470.0

Total Amount Rs. 4,64,205/-

1

459563

----- % above/below on the rates of CSR.

Total (A) In Words Four Lac fifty nine thousand five hundred Sixty Three Only

Contractor

Fahem
M. ZAID & CONTRACTOR

Faryad Hussain
Executive Engineer
DMC Korangi

Executive Engineer
DMC Korangi

(B) Description and rate of Items based on Market (Offered rates)

#	Particular	Quantity	Rate	Unit	Amount
1	Providing & Fixing A.C Split 1.5 Ton I/C Stablizer Universal Etc Complete	5.0	O/R 100,000	Each	500,000

Total (B) In Words Five Lacs

Contractor

M. Zaid
M. ZAID & CONTRACTOR

Faryed Hussain
Executive Engineer
DMC Korangi.
Executive Engineer
(B&R) DMC Korangi

(SUMMARY OF BILL OF QUANTITIES)

I/We hereby quoted as follows:

		<u>In Figure</u>	<u>In Words</u>
<u>Q1</u>	Part .A (item based on S/R) _____ %Below/ Above	Rs. 459563	Four Lac fifty nine Thousand Five hundred Sixty Three only.
<u>Q2</u>	Part .B (item based on O/R)	Rs. 500,000	Five Lac only
<u>Q3</u>	Part .C (item based on A/R)		
Grand Total (A+B+C)		Rs. 959563	Nine Lac fifty nine Thousand Five hundred Sixty Three only

The Total amount is Rs. 959563 In Words Nine Lac fifty nine Thousand
Five hundred Sixty Three only for the complete job for all schedule of
rate & offer rates (whichever is included in the BOQ).

I/We have attached a Bid Security amounting to Rs. 20,000 /- as per NIT in shape of pay
order bearing No. 04533348 dated 29-01-2018 issued from Bank AL Ahabib
(Bank)

Time Limit : 60 Calendar Days

Penalty Per Day: Rs. 2,000/- per day (Max.10% of Sanctioned Cost)

Validity : 90+30 Days as per SPP Rules 2010

NOTE:

- Tender must be quoted in figure & in words both otherwise liable to be cancelled.
- All over writing & correction if any must be initialed & stamped by the bidder.
- We/I read the standard bidding Documents (Volumn-I) and available DMC Korangi and agreed to abide all of them and also provide all these documents with our signatures & when directed.

For Office Use of DMC Korangi

Verified BOQ by:

Fazal Hussain
Executive Engineer
(B&R) DMC Korangi

M. ZAID & CONTRACTOR

Signature of the contractor with stamp

Address: Flat No-10 Baradari APDC
Block-13-D Gulshan Iqbal Karachi



OFFICE OF THE EXECUTIVE ENGINEER

DMC KORANGI

Bidders are advised to submit following documents with bidding documents for Eligibility / Qualification Criteria.

Eligibility / Qualification Criteria

<u>S.No.</u>	<u>Eligibility / Qualification Criteria</u>
01	NTN.
02	Registration with Sindh Revenue Board (SRB).
03	Registration with Pakistan Engineering Council in relevant category/field (for works costing more than Rupees Four Million).

Qualification Criteria

<u>S.No.</u>	<u>Eligibility / Qualification Criteria</u>
01	Minimum Three years Experience of relevant field
02	Turnover of at least Rs. 3.00 Million in last three years (Attach Documentary Evidence Bank Statement, Tax Returns, Audited Balance sheets etc.)
03	Required Bid security may be attached.
04	Bid is designed named and stamped by the authorized person of the firm along with Authorization Letter.

Faleem
M. ZAID & CONTRACTOR

Faryad Hussain
EXECUTIVE ENGINEER
DMC KORANGI.
Executive Engineer
(B&R) DMC Korangi



DISTRICT MUNICIPAL CORPORATION KORANGI KARACHI

No: XEN/KZ/DMC(K)/3057/2018

Karachi dated 18-4-18

To,

The Managing Director,
SPPRA
Government of Sindh,
Karachi.

SUBJECT: NIT No. EE/Korangi/02/2018 DATE 25-01-2018
SPPRA SR. # 36481 Dated: 29-01-2018

The Documents required under rule 50 of SPPRA rule 2010 amended 2013 for the above cited work has already been submitted on 03-04-2018 in the office of SPPRA. Copy of receiving is attached but SPPRA IDR is still not shown / unreleased on authority website against above NIT and SPPRA Sr. No. 36481.

You are therefore requested to please remove the status of "Rules 50 Compliance Required" and released/issued, SPPRA IDR against the above NIT & SPPRA Sr. No. 36481.

Raman B

Furqan Hussain
EXECUTIVE ENGINEER
DMC KORANGI
Executive Engineer
(B&R) DMC Korangi

- Copy For Information
- I. Chairman DMC Korangi
 - II. Municipal Commissioner DMC Korangi
 - III. Superintending Engineer, DMC Korangi.
 - IV. ADLFA Korangi.

19/4

SPPRA INWARD DIARY
NO. 4602
DATE 19.04.2018



DISTRICT MUNICIPAL CORPORATION KORANGI KARACHI

NO.EE/DMC/KZI 225/2018

DATED: 02/04/2018


To,

The Deputy director (ENF-1)
SPPRA
Government of Sindh,
Karachi.

SUBJECT: NIT No. EE/Korangi/02/2018 DATE 25-01-2018
SPPRA SR. # 36481 Dated: 29-01-2018

In compliance of Rule 50 of SPPRA rule2010 and amended 2013, the required document i.e. Contractor's attendance sheet, Evaluation Report, Form of Contract and letter of Award, Schedule / Bill of Quantities in respect of NIT referred in subject for work is sent here with the request to upload on SPPRA website SPPRA Sr. # 36481 NIT # EE/Korangi/02/2018 DATE 25-01-2018. Receipt of this letter may please be acknowledged.

e/c.



Faryad Hussain
EXECUTIVE ENGINEER
DMC KORANGI
Executive Engineer
(B&R) DMC Korangi