



**OFFICE OF THE EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION SEHWAN**

E-Mail:- sid_sehwan@yahoo.com

Phone # 025-4620046

No: TC/G-55 ⁵³¹ Of 2018,
Sehwan Dated:- 19 / 04 / 2018

To,

**Managing Director
Sindh Public Procurement Regulatory Authority
Karachi.**

SUBJECT: PUBLICATION OF AWARD OF CONTRACT.

Reference: NIT No. INF/KRY No. 766/2018 SPPRA NIT Serial No. 36693
Dated: 08.02.2018, SPPRA BER Serial No. 13502 Report
ID: 817 / 2018 Dated: 19.03.2018.

As per provision of Rule 50 of SPP Rules 2010 (amended Up to date), the following documents in respect of NIT under reference are sent herewith for up hoisting the same on SPPRA website and issuance of SPPRA ID.

1. Copy of Letter of Acceptance
2. Copy of Contract Agreement duly signed
3. Copy of letter of commencement of work
4. Contract Evaluation Report in original
5. Integrity Pact in term of Rule 89 of SPP Rules 2010 (amended 2013)
6. Bill of Quantities
7. Bid Evaluation Report

D.A as above


(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

Copy F.W.C.to:

- The Chief Engineer, Sukkur Barrage Right Bank Region Larkana.
- The Superintending Engineer, Southern Sindh Circle Dadu.
- M/S Saeed Khan Construction Co. (Contractor).
- M/S A.H Builders & Construction Co. (Contractor).
- M/S R.P.S Construction Co. (Contractor).
- M/S Orient Engineering Works (Contractor).


(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

SPPRA INWARD DIARY

NO: 8315

DATED 20-04-2018

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

01. NAME OF THE ORGANIZATION / DEPTT. Irrigation Department Government of Sindh
02. PROVINCIAL / LOCAL GOVT./ OTHER Provincial
03. TITLE OF CONTRACT Construction of new Pumping Scheme near Amri Village Taluka Manjhand (Construction of Channel and Madules, Construction of Platform for Installation of Motors, Switch Room, Discharge Box and Providing & Installation of Electric Motors i/c Pumps etc ADP No. 1082 / 2017-18.
04. TENDER NUMBER N.I.T No. TC/G-55/183 Dated: 07.02.2017.
05. BRIEF DESCRIPTION OF CONTRACT Construction of new Pumping Scheme near Amri Village Taluka Manjhand (Construction of Channel and Madules, Construction of Platform for Installation of Motors, Switch Room, Discharge Box and Providing & Installation of Electric Motors i/c Pumps etc ADP No. 1082 / 2017-18.
06. FORUM THAT APPROVED THE SCHEME Department Development Working Party (DDWP)
07. TENDER ESTIMATED VALUE (Schedule and Market Items)
08. ENGINEER'S ESTIMATE (PC-I OF SCHEME) 31.807 Million (PKR) (PC-I Approved Cost)
09. ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 06 Months
10. TENDER OPENED ON (DATE & TIME) 28.02.2018 @ 01.30 P.M
11. NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS) 03 Nos. (Enclosed)
12. NUMBER OF BIDS RECEIVED 03 Nos.
13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
14. BID EVALUATION REPORT Copy Enclosed
15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. A.H Builders & Construction Company (House No. B-15, Al-Rehman Cottages Bypass Road Hyderabad)
16. CONTRACT AWARD PRICE 32,378,332/- PKR
17. RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT 1st Rank
18. METHOD OF PROCUREMENT USED: (TICK ONE)
- a. SINGLE STAGE - ONE ENVELOPE PROCEDURE
- b. SINGLE STAGE - TWO ENVELOPE PROCEDURE --
- c. TWO STAGE BIDDING PROCEDURE --

d. TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE,

--

e. PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED

N/A

19. APPROVING AUTHORITY FOR AWARD OF CONTRACT

**Chief Engineer, Sukkur Barrage Right Bank
Region Larkana.**

20. WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	√	No	
-----	---	----	--

21. ADVERTISEMENT :

i. SPPRA WEBSITE (IF YES, GIVE DATE AND SPPRA IDENTIFICATION NO.)

S. No. 36693 Dated: 08.02.2018.

ii NEWS PAPER(IF YES, GIVE NAMES OF NEWSPAPERS AND DATES)

**1. Daily Kawish Dated: 12.02.2018,
2. Daily Sada-e-Sindh Karachi Dated: 10.02.2018
(Sindhi), 3. Daily Express Karachi
Dated: 09.02.2018, 4. Daily Eagle Karachi
Dated: 10.02.2018 (Urdu) 5. The News (English)
Dated: 10.02.2018**

22. NATURE OF CONTRACT

Local	√	Int.	
-------	---	------	--

23. WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (IF YES, ENCLOSE A COPY)

Yes	√	No	
-----	---	----	--

Copy Enclosed

24. WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (IF YES, ENCLOSE A COPY)

Yes	√	No	
-----	---	----	--

Attached as a Part of Combined Evaluation Report on Page # 3

25. WHETHER APPROVAL OF COMPETENT AUTHORITY OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes		No	
-----	--	----	--

N/A

26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	√	No	
-----	---	----	--

27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (IN CASE OF CONSULTANCIES)

Yes	√	No	
-----	---	----	--

28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	√	No	
-----	---	----	--

29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	√	No	
-----	---	----	--

30. WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (ATTACH COPY OF THE BID EVALUATION REPORT)

Yes	√	No	
-----	---	----	--

Copy Enclosed

31. ANY COMPLAINTS RECEIVED (IF YES, RESULT THEREOF)

Yes		No	√
-----	--	----	---

32. ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (IF YES, GIVE DETAILS)

Yes		No	√
-----	--	----	---
33. WAS THE EXTENSION MADE IN RESPONSE TIME? (IF YES, GIVE REASONS)

Yes		No	√
-----	--	----	---
34. DEVIATION FROM QUALIFICATION CRITERIA (IF YES, GIVE DETAILED REASONS.)

Yes		No	√
-----	--	----	---
35. WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	√	No	
-----	---	----	--
36. WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER' PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, (IF YES, ENCLOSE A COPY)


Yes		No	
-----	--	----	--

N/A
37. WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	√	No	
-----	---	----	--
38. SPECIAL CONDITIONS, IF ANY (IF YES, GIVE BRIEF DESCRIPTION)

N/A			
------------	--	--	--

Signature & Official Stamp of Authorized Officer


Executive Engineer
Shahbaz Irrigation Division
SEHWAN.

FOR OFFICE USE ONLY



**OFFICE OF THE EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION SEHWAN**

E-Mail:- sid_sehwan@yahoo.com

Phone # 025-4620046

LIST OF BUYERS OF BIDDING DOCUMENTS

List of Buyers of Bidding Documents for the work
"Construction of new Pumping Scheme near Amri Village Taluka
Manjhand (Construction of Channel and Madules, Construction of
Platform for Installation of Motors, Switch Room, Discharge Box and
Providing & Installation of Electric Motors i/c Pumps etc ADP No. 1082
/ 2017-18" NIT No. TC/G-55/183 Dated: 07.02.2018.

S. No	Name of Firm	D.R No	Date
01.	M/s. Saeed Khan Construction Co.	2/2	23.02.2018
02.	M/s. Orient Engineering Works	2/3	26.02.2018
03.	M/s. A.H Builders & Construction Co.	2/1	19.02.2018


(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN



OFFICE OF THE EXECUTIVE ENGINEER SHAHBAZ IRRIGATION DIVISION SEHWAN

E-Mail:- sid_sehwan@yahoo.com

Phone # 025-4620046

BID OPENING ATTENDANCE SHEET

List of Participants / Representative of Contractor / Firm which are present on opening of tender on 28/02/2018 @ 01.30 P.M for the work "Construction of new Pumping Scheme near Amri Village Taluka Manjhand (Construction of Channel and Madules, Construction of Platform for Installation of Motors, Switch Room, Discharge Box and Providing & Installation of Electric Motors i/c Pumps etc ADP No. 1082 / 2017-18" NIT No. TC/G-55/183 Dated: 07.02.2018.

S. No	Name of Firm	Designation	Signature
01.	M/s. A.H Builders & Construction Co.	owner	
02.	M/s. Saeed Khan Construction Co.	Contractor	
03.	M/s. Orient Engineering Works.	M: D	

(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)

(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAYS SUB-DIVISION
SEHWAN
(MEMBER)

(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)

NIT No. TC/G-55/183 Dated: 07.02.2018.

Method and Procedure of Procurement:	Open Competitive Bidding (National Competitive Bidding) (Single Stage One Envelope).
Name of Work:	Construction of new Pumping Scheme near Amri Village Taluka Manjhand (Construction of Channel and Madules, Construction of Platform for Installation of Motors, Switch Room, Discharge Box and Providing & Installation of Electric Motors i/c Pumps etc ADP No. 1082 / 2017-18.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this Department was held on 28.02.2018 for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders (Attendance Sheet enclosed).

03 Nos: Bidders mentioned in Comparative Statement (copy attached) submitted their Bids till the deadline of submission of Bid which were issued.


The Bids were opened at 01.30 P.M on 28.02.2018 in the presence of Bidders participants and the rates quoted by bidders were read aloud and encircled by chairmen of the Procurement Committee.


S. No	Name of Bidder	Offered Price in Rs.	Amount of Bid Security in Rs.	Pay Order No. & Date
01.	M/s. A.H Builders & Construction Co.	32,378,332/-	1,546,000/-	No. 00635065 Dated: 21.02.2018
02.	M/s. Saeed Khan Construction Co	32,660,121/-	1,800,000/-	No. LD 1805900010 Dated: 28.02.2018
03.	M/s. Orient Engineering Works.	33,208,443/-	1,950,000/-	No. 00203647 Dated: 28.02.2018

The Committee shall examine all the bids as per the Qualification / Eligibility criteria provided in the Bidding Documents, Arithmetical Checks and verify the documents and Bid Security submitted by the bidders.

In the light of above the Bid Evaluation Report duly signed by the bidding committee attached and submitted for further approval.

The meeting ended with the note of thanks to and from the chair.


(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)


(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SEHWAN
(MEMBER)



(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)


NIT No. TC/G-55/183 Dated: 07.02.2018.

Method and Procedure of Procurement:	Open Competitive Bidding (National Competitive Bidding) (Single Stage One Envelope)
Name of Work:	Construction of new Pumping Scheme near Amri Village Taluka Manjhand (Construction of Channel and Madules, Construction of Platform for Installation of Motors, Switch Room, Discharge Box and Providing & Installation of Electric Motors i/c Pumps etc ADP No. 1082 / 2017-18.
Name of Procuring Agency:	Executive Engineer Shahbaz Irrigation Division Sehwan

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

S. No	Eligibility / Qualification Criteria	M/s. A.H Builders & Construction Co	M/s. Saeed Khan Construction Co.	M/s. Orient Engineering Works.
01.	NTN	Available	Available	Available
02.	Registration with Sindh Revenue Board (SRB)	Available	Available	Available
03.	Pakistan Engineering Council (Relevant Category)	Available	Available	Available
	Qualification Criteria			
04.	Company Profile	Available	Available	Available
05.	List of 03 Years similar type of works by the Contractors / Firms.	Available	Available	Available
06.	Financial Statement showing the Annual turnover of last 3 years an Income Tax for last 3 years.	Available	Available	Available
07.	Affidavit of no litigation with Irrigation Department	Available	Available	Available
08.	Detail of Equipments, Machinery and Transport owned by the Contractors / Firms.	Available	Available	Available
09.	Responsiveness	Qualified	Qualified	Qualified


(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)


(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SEHWAN
(MEMBER)



(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)


BID EVALUATION REPORT

01.	Name of Procuring Agency	Executive Engineer, Shahbaz Irrigation Division Sehwan.
02.	Tender Reference No.	N.I.T No. TC/G-55/183 Dated: 07.02.2018.
03.	Tender Description / Name of Work	Construction of new Pumping Scheme near Amri Village Taluka Manjhand (Construction of Channel and Madules, Construction of Platform for Installation of Motors, Switch Room, Discharge Box and Providing & Installation of Electric Motors i/c Pumps etc ADP No. 1082 / 2017-18.
04.	Method of Procurement	Single Stage One Envelope Procedure
05.	Tender Published	SPPRA Website vide S. No. 36693 Dated: 08.02.2018 and three Leading Newspaper viz: Daily Kawish Dated: 12.02.2018, Daily Sada-e-Sindh Karachi Dated: 10.02.2018 (Sindhi), Daily Express Karachi Dated: 09.02.2018, Daily Eagle Karachi Dated: 10.02.2018 (Urdu) The News (English) Dated: 10.02.2018 INF/KRY/NO. 766/18 (Photocopies attached)
06.	Total Bid Documents Sold	03 Nos:
07.	Total Bid Received	03 Nos:
08.	Technical Bid Opening Date (If Applicable)	Not Applicable
09.	No. of Bid Technically Qualified (If Applicable)	Not Applicable
10.	Bid (s) Rejected	Nil
11.	Financial Bid Opening Date	28.02.2018.

BID EVALUATION REPORT

S. No	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
01.	M/s. A.H Builders & Construction Co.	32,378,332	1st	4.09% Above	1 st Lowest	Recommended for Award of Work
02.	M/s. Saeed Khan Construction Co.	32,660,121	2nd	5.00% Above	Being 2 nd Lowest	Not Recommended
03.	M/s. Orient Engineering Works	33,208,443	3rd	6.76% Above	3 rd Lowest	Not Recommended


(VIJAI KUMAR NANKANI)
 ASSISTANT EXECUTIVE ENGINEER
 BHAN SUB-DIVISION
 BHAN
 (MEMBER)


(ABDUL REHMAN LASHARI)
 ASSISTANT ENGINEER
 PROVINCIAL HIGHWAY SUB-DIVISION
 SEHWAN
 (MEMBER)


(MAHESH KUMAR)
 EXECUTIVE ENGINEER
 SHAHBAZ IRRIGATION DIVISION
 SEHWAN
 (CHAIRMAN)





COMPARATIVE STATEMENT
GOVERNMENT OF SINDH
IRRIGATION DEPARTMENT

Tender invited vide this office letter No. TC/G-55/183 Dated. 07.02.2018

NAME OF WORK:- CONSTRUCTION OF NEW PUMPING SCHEME NEAR AMRI VILLAGE TALUKA MANJHAND (CONSTRUCTION OF CHANNEL AND MADULES, CONSTRUCTION OF PLATFORM FOR INSTALLATION OF MOTORS, SWITCH ROOM, DISCHARGE BOX AND PROVIDING & INSTALLATION OF ELECTRIC MOTORS I/C PUMPS ETC ADP No. 1082/2017-18.

S.No.	NAME OF CONTRACTOR	DATE OF RECEIPT OF TENDERS	RATE OFFERED	REMARKS
01.	M/s. A.H Builders & Construction Co.	28.02.2018	Part-A 31.00% Above Part-B 26.00% Above Part-C 21.00% Above Part-D 21.00% Above Part-E 36.00% Above (All on Schedule Items)	
02.	M/s. Saeed Khan Construction Co.	28.02.2018	Part-A 35.00% Above Part-B 28.00% Above Part-C 25.00% Above Part-D 40.00% Above Part-E 40.00% Above (All on Schedule Items)	
03.	M/s. Orient Engineering Works	28.02.2018	Part-A 36.00% Above Part-B 26.00% Above Part-C 30.00% Above Part-D 30.00% Above Part-E 43.80% Above (All on Schedule Items)	


(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)


(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SEHWAN
(MEMBER)


(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)

FINANCIAL-REVIEW/COMPARATIVE STATEMENT

NAME OF WORK: CONSTRUCTION OF NEW PUMPING SCHEME NEAR AMRI VILLAGE IN TALUKA MANJHAND

AS PER TECHNICAL SANCTION

1 Amount of Schedule (B)		
A Earthwork for Construction of Channel	6,002,202	/- ✓
B Construction of Modules	783,240	/- ✓
C Construction of Platform for Installation of Motors	1,267,727	/- ✓
D Construction of Switch Room	584,802	/- ✓
E Construction of Discharge Box	751,608	/- ✓
Total	9,389,579	/- ✓
2 Add Cartage Part A+B+C+D+E	682,675	/- ✓
3 Amount of Non-Schedule Items	21,034,000	/- ✓
G. Total	31,106,253	/- ✓

AS PER RATE OFFERED BY THE LOWEST CONTRACTOR

1 Amount of Schedule (B) (Schedule Items)		
A Earthwork for Construction of Channel	6,002,202	/- ✓
(-) Premium Not allowed on Item No. 04 Rs. 2,307,039/-	(-) 2,307,039	/- ✓
	3,695,163	/- ✓
Add Above 31% on Schedule Items except Item No. 04	1,145,501	/- ✓
Total	7,147,703	/- ✓
B Construction of Modules		
Add Above 26% on Schedule Items	783,240	/- ✓
	203,642	/- ✓
Total	986,882	/- ✓
C Construction of Platform for Installation of Motors		
Add Above 21% on Schedule Items	1,267,727	/- ✓
	266,223	/- ✓
Total	1,533,950	/- ✓
D Construction of Switch Room		
Add Above 21% on Schedule Items	584,802	/- ✓
	122,808	/- ✓
Total	707,610	/- ✓
E Construction of Discharge Box		
Add Above 36% on Schedule Items	751,608	/- ✓
	270,579	/- ✓
Total	1,022,187	/- ✓
G. Total Schedule Items i/c Premium quoted by lowest Contractor Rs.	11,398,332	/- ✓
Amount of Non-Schedule Items	20,980,000	/- ✓
G. TOTAL	32,378,332	/- ✓

$$32,378,332 - 31,106,253 = \frac{1,272,079}{31,106,253} \times 100 = 4.09\% \text{ Above on Estimate Cost}$$

(PAWAN KUMAR)
DIVISIONAL ACCOUNTS OFFICER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

(Vijai Kumar Nankani)
Assistant Ex: Engineer
Bhan Sub-Division
Bhan
Member

(Abdul Rehman Lashari)
Assistant Engineer
Provincial Highway Sub-Division
Sehwan
Member

(Mahesh Kumar)
Executive Engineer
Shahbaz Irrigation Division
Sehwan
Chairman

Sanctioned for Rs. 32,378,332
Checked by Mr. Pawan Kumar
Checked by Mr. Vijai Kumar Nankani
Checked by Mr. Abdul Rehman Lashari
Checked by Mr. Mahesh Kumar
Chief Engineer
Sukkur Barrage Right Bank Region
LARKANA

Recommended

SEHWAN IRRIGATION ENGINEER
SOUTHERN SINDH CIRCLE
SEHWAN



**OFFICE OF THE EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION SEHWAN**

E-Mail:- sid_sehwan@yahoo.com

Phone # 025-4620046

No: TC/G-55 ⁵²⁶ of 2018
Sehwan Dated:- 18/04/2018

To,

**M/s. A.H Builders & Construction Co.
Government Contractor
H. No. B-15, Al-Rehman Cottages Bypass Road
Hyderabad.**


LETTER OF AWARD OF CONTRACT

SUBJECT: CONSTRUCTION OF NEW PUMPING SCHEME NEAR AMRI VILLAGE TALUKA MANJHAND (CONSTRUCTION OF CHANNEL AND MADULES, CONSTRUCTION OF PLATFORM FOR INSTALLATION OF MOTORS, SWITCH ROOM, DISCHARGE BOX AND PROVIDING & INSTALLATION OF ELECTRIC MOTORS I/C PUMPS ETC ADP NO. 1082 /2017-2018.

This is to notify your Bid dated: 28.02.2018 for execution for the work of "Construction of new Pumping Scheme near Amri Village Taluka Manjhand (Construction of Channel and Madules, Construction of Platform for Installation of Motors, Switch Room, Discharge Box and Providing & Installation of Electric Motors i/c Pumps etc ADP No. 1082 / 2017-18" for the accepted contract amount Rs. 32,378,332/- (Rupees Thirty Two Million Three Hundred Seventy Eight Thousand Three Hundred Thirty Two) only (4.09%) above the estimate cost) recommended by the Procurement Committee, which has also been accepted by the competent authority Chief Engineer Sukkur Barrage Right Bank Region Larkana vide his Office Letter No. WB-II/RBR/SSC/SID/Bid/2018/5-W/720 Dated: 22.03.2018.

You are hereby directed to please start the work within 07 days from the date of issue of this Work Order and complete the same within 06 (Six) Months under the supervision / instruction of Assistant Executive Engineer Shah Awais Sub - Division Sann.

The payment of claim will be made on receipt of funds released by the Government time to time and you may not claim any compensation / interest on it. No premium will be allowed on Non-Schedule Items & Carriage Items.


(MAHESH KUMAR)
**EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN**

Copy forwarded with compliments for favour of kind information to:-

- The Chief Engineer Irrigation, Sukkur Barrage Right Bank Region Larkana.
- The Superintending Engineer, Southern Sindh Circle Dadu.
- The Assistant Executive Engineer Shah Awais Sub-Division Sann for information. The progress should report as usual from actual date of start of work.

(MAHESH KUMAR)
**EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN**

J310966




[Handwritten signature] A.H Builders & Const. Co.
21/4/2018
CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 3rd day of April 2018 between **Executive Engineer, Shahbaz Irrigation Division Sehwan** (hereinafter called the "Procuring Agency") of the one Part and **M/s. A.H Builders & Construction Co.** (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain work, viz. **"Construction of new Pumping Scheme near Amri Village Taluka Manjhand (Construction of Channel and Madules, Construction of Platform for Installation of Motors, Switch Room, Discharge Box and Providing & Installation of Electric Motors i/c Pumps etc ADP No. 1082 / 2017-18"** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.


NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings are respectively assigned to them in the conditions of contract hereinafter referred to.
2. The following Documents after incorporating agenda, if any except those parts relating to instruction to bidders, shall be deemed to form and be read and constructed as part of this Agreement, viz.
 - a) The Letter of Acceptance
 - b) The completed Form of Bid along with Schedules to Bid;
 - c) Conditions of Contract & Contract Bid.
 - d) The Schedule of Price / Bill of Quantities (BOQ)
 - e) The Specifications; and
 - f) The Drawings
3. In consideration of the Payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and the complete the works and remedy defects therein conformity and in all respects within the provisions of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.



Handwritten signature and date: 5/4/18

310968



[Handwritten signature]
 100 Rupees
 Officer

[Handwritten signature] m/s A.H Builders & Const. Co.
 03/11/2018

IN WITNESS WHEREOF the parties hereto have caused this contract agreement to be executed on the day, month and year first before written in accordance with their respective laws.

[Handwritten signature]
 Signature of the Contractor

[Handwritten signature]
 Signature of the Procuring Agency

M/s. A.H Builders & Construction Co.

Executive Engineer, Shahbaz Irrigation Division Sehwan

(Seal) **A.H. Builders & Construction Co:**

(Seal) Executive Engineer
 Shahbaz Irrigation Division

Signed, Sealed and Delivered in the presence of:

Witness:
[Handwritten signature]
Saeed Khan Const: Co:
 Karim Rahim House
 Block No: B/2 Qasimabad
 Hyderabad.

Witness:

(Name, Title and Address)

(Name, Title and Address)

SPPRA BIDDING DOCUMENTS

STANDARD FORM FOR BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts (Small) Amounting between Rs. 2.5 Million to Rs. 50 Million)

NAME OF SCHEME: CONSTRUCTION OF NEW PUMPING SCHEMES NEAR AMRI VILLAGE

TALUKA MANJHNA ADP NO. 1082 / 2017-18

1. Name of Contractor : M/s A-H Builders & Cons. Co.

2. Tender Amount : 3,93,78,339/-

3. Earnest Money : 15,46,000/-

4. Tender Fee : 3000/-

5. D.R No/ and Dated : 2/01 Dated: 19-09-2018

6. Call Deposit No. and Dated : 00635065 Date: 31-09-18

CONTRACTOR

Issued by A.H. Builders & Construction Co:

A-H Builders & Cons. Company

Executive Engineer
Shahbaz Irrigation Division
SEHWAN.

EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

SCHEDULE - A TO BID

SCHEDULE OF PRICES - SUMMARY OF BID PRICES

Bill No.	Description	Total Amount (Rs)
A	Earthwork for construction of Channel =	7147703/-
B	Construction of Modules =	986882/-
C	Const of Platform for installation of motor =	1533950/-
D	Const. of Switch Room =	707610/-
E	Const of Discharge Box =	1022187/-
F	P/F Electric motors i/c Pumps etc =	20980000/-

opened by Me

Total = 32378332/-

Total Bid Price (The amount to be entered in Paragraph 1 of the Form of Bid) (In words). *Thirty two Million Three Hundred Seventy eight*

(thousand, (kilo hundred kilo two) only

Member
A.H. Builders
 CONSTRUCTION Co

(Chairman)

(Member)

Recommended

EXECUTIVE ENGINEER
 SHAHBAZ IRRIGATION DIVISION
 SEHWAN

SUPERINTENDING ENGINEER
 SOUTHERN SINDH CIRCLE
 TADU

Accepted for Rs. 32378332/- (Rupees Thirty Two Million Three Hundred Seventy eight thousand only) - the amount -

Chief Engineer
 Sukkur Barrage Right Bank Region
 KARAKA

SCHEDULE - A TO BID

SCHEDULE OF PRICES

Item No.	Description	Quantity	Unit Rate(Rs)	Total Amount (Rs)
1.				
2.				
3.				
1.				
2.				
3.				
<div style="border: 1px solid black; padding: 5px; display: inline-block;"> <p>----- BOQ / Schedule Attach Below -----</p> </div>				
1.				
2.				
3.				
1.				
2.				
3.				
1.				
2.				
3.				
<p>Total (to be carried to Summary of Bid Price)</p> <p>Add/ Deduct the percentage quoted above/below on the prices of items based on Composite Schedule of Rates.</p>				


A.H. Builders
 & Construction Co


 EXECUTIVE ENGINEER
 SHAHBAZ IRRIGATION DIVISION
 SEHWAN

BILL OF QUANTITIES					
(A) Description and rate of Items based on Composite Schedule of Rates					
(A) Construction of Channel near Amri Village from RD - 0 to 10					
S. No	Description of Item	Quantity	Rate	Unit	Amount
01.	Ploughing 3 time (S.I No.41 P-102)	12.10	1769.63	P. Acre	21,413
02.	Barrow pit Excavation undressed lead upto 100 feet soft or ordinary soil (S.I No.3(a) P-1)	1417100	2117.50	%0 Cft	3,000,709
03.	02 Nos Extra for lead for every 50 ft. additional lead thereof form wet earth soft ordinary soil	850260	201.58	%0 Cft	171,395
04.	Carriage of 100 Cft /5 tons of all materail like stone aggregate spawl coal lime surkhi etc. B.G rail fasttenings points and crossing of timber or 100 Maunds of fuel wood by trucks or any other means owned by the contractor (1 Mile Lead) (S.I No.1 P-1) Sch Carriage	566840	407	% Cft	2,307,039
05.	Earth work Compaction (Soft, ordinary or Hard Soil) (b) Laying earth in 6" layer leveling dressing and wateting for compation etc complete S I No 13 (B) R-3	1417100	354	%0 Cft	501,653
S. Total					6,002,209/-
Add 3% above except item NO. 04 =					1145501/-
Total =					7147703/-


A.H. Builders
 & Construction Co.
 CONTRACTOR


 EXECUTIVE ENGINEER
 SHAHBAZ IRRIGATION DIVISION
 SEHWAN

Note:- Any omission / error if occurs will be corrected.
 The Premium is not allowed on Item No. 04

(B) Construction of Modules for new pumping scheme near Amri Village					
S. No	Description of Item	Quantity	Rate	Unit	Amount
01.	Excavation in foundation of buildings bridges and other structure i/c dag belling dressing, refilling around structure with excavated earth watering and ramming lead up to 5 ft: in ordinary soil. (P-4, I-18-b)	390.00	3176.25	% Cft	1,239
02.	Cement concrete brick or stone ballast 1 ½" to 2" gauge ratio 1:4:8. (P-14, I-4)	39.00	9416.28	% Cft	3,672
03.	Cement concrete brick or stone ballast 1 ½" to 2" gauge ratio 1:3:6. (P-14, I-4-a)	58.50	10770.93	% Cft	6,301
04.	Cement concrete plain i/c placing compact finishing and curing complete (i/c screening and washing of stone aggregate without shuttering) ratio 1:2:4 (P-15, I-5-f)	78.00	14429.25	% Cft	11,255
05.	Pacca brickwork in foundation upto plinth cement sand mortar ratio 1:5 (P-20, I-4-d)	130.00	12176.08	%Cft	15,829
06.	Pacca Brick work on ground floor in cement snd mortar ratio 1:5 (P-20, I-5-d)	36.00	12902.08	% Cft	4,645
07.	Reinforced cement concrete work i/c all labour and material in roof slab, lintels and other structural members laid in situ or pre cost laid I Position complete in all respects. (1:2:4) 90 lbs cement, 2 cft gauge ratio. (G.S.I No. 6/a P-18)	39.00	337.00	P.Cft	13,143
08.	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastening cost of binding wire (also includes removal of rust from bars) (P, 20 I, 7) (ii) (a).	2.73	5001.70	P.Cwt	13,655
09.	Cement Plaster 1:3 ½" thick	156.00	2344.59	% Sft	3,658
10.	Fabrication of havy steel work with angles, tees, flat iron, round iron and sheet iron for making trusses, girders, lands etc. i/c cutting, drilling rivetting, handling assembling and rivetting. Handling assembling and fixing but excuding erection in position. (Page 91, Item-2)	1.00	4,928.49	P. Cwt	4,928
				S. Total	78324/-
				Amount for 10 Nos. Modules 78324 x 10 =	783,242/-
				Add 26% above	203642/-
				Total =	986882/-


A.H. Builders
 CONTRACTOR
 & Construction Co


 EXECUTIVE ENGINEER
 SHAHBAZ IRRIGATION DIVISION
 SEHWAN

Note:- Any omission / error if occurs will be corrected.

(C) (Construction of platform for installation of motors)					
S. No	Description of Item	Quantity	Rate	Unit	Amount
01.	Excavation with Hydraulic excavator lead up to 50ft (Item No 105 (b) Page 113)	10,920.00	1748.57	% cft	19,094
02.	Preparing watering and ramming surface for laying concrete (for head works only) (a) Horizontal Floor P-18 Item 18 (a)	299.00	228.09	% sft	682
03.	Cement concrete brick or stone ballast 1 ½" to 2" gauge Ratio 1:4:8.	299.00	9416.28	% cft	28,155
04.	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering Ratio 1:3:6.	990.00	12595.00	% cft	124,691
05.	Cement Concrete plain i/c placing compacting, finishing washing of aggregate w/o shuttering Ratio 1:2:4	3,420	14439.25	% cft	493,822
06.	R.C.C work in roof slab beams columns rafts lintels and other structural members laid in situ or pre-cast laid in position complete in all respects Ratio 1:2:4.	647.13	309.78	P/Cft	200,466
07.	Fabrication of mild steel reinforcement for cement concrete including cutting banding laying in position making joints and fasting i/c cost of binding wire also i/c removal of rust from bars.	34.67	5001.70	P/Cwt	173,396
08.	Supplying and fixing in position iron/steel grill of ¾" x ¼" size flat iron of approved design i/c painting 3 coats etc complete (Weight not to be less than 3.7 lbs/sq foot of finished grill.	660.00	180.5	P/Sft	119,130
09.	Erection and removal of centering for RCC or Plain cement concret work of Deodar wood (2nd Class) (ii) Vertical. P-18 Item 19(ii)	224.00	7000.00	% sft	15,680
10.	Dumping shingle, sawls and boulders including carriage material withen 3 chain.(CSR(G) V-III Part-III Item No -17 Page-81)	4800.00	529.38	% cft	25,410
11.	Supply of Stone Bilders (9" to 12") (SR (Material) Vol-III, Part-III Six Edition-2011 Sixth Edition)	4800.00	1400.00	% cft	67,200
				S. Total	1,267,727/-
				Add 21% Above Rs 2	266223/-
				Total =	1533950/-

ANTHONY Builders
& Construction Co:

EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

Note:- Any omission / error if occurs will be corrected.
The Premium is not allowed on non-schedule and market items

(D) (Construction of switch room,)					
S. No	Description of Item	Quantity	Rate	Unit	Amount
01.	Excavation in foundation of building, bridges and other structures i/c dag belling dressing refilling around the structure with excavated earth watering and ramming, lead up to 5 ft. (a) In ordinary soil	903.00	2722.50	%0 cft	2,458
02.	Preparing watering and ramming surface for laying concrete (for head works only) (a) Horizontal Floor P-18 Item 18 (a)	126.00	228.09	% sft	287
03.	Cement concrete brick or stone ballast 1 1/2" to 2" gauge Ratio 1:4:8.	208.50	9416.28	% cft	19,633
04.	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering Ratio 1:3:6.	114.00	12595.00	% cft	14,358
05.	R.C.C work in roof slab beams columns rafts lintels and other structural members laid in situ or pre-cast laid in position complete in all respects Ratio 1:2:4.	334.00	309.78	P/Cft	103,467
06.	Fabrication of mild steel reinforcement for cement concrete including cutting banding laying in position making joints and fasting i/c cost of binding wire also i/c removal of rust from bars.	17.89	5001.70	P/Cwt	89,495
07.	Pacca brick work in foundation and plinth in cement sand mortar ratio 1:6.	1042.75	11948.36	% Cft	124,592
08.	Pacca Brick work in ground floor in cement sand mortar Ratio 1:4.	545.25	13227.41	% Cft	72,122
09.	Cement Plaster 1:3 up to 20' height.(c)3/4" thick.	385.00	2795.30	% sft	10,762
10.	Priming Coat of chalk distemper (P-54 item-23)	358.00	442.75	% sft	1,585
11.	Distempering (c) Three Coats, (P-54 Item-24)	358.00	1079.65	% sft	3,865
12.	Filling watering and ramming earth under floor with new earth (excavated from outside) lead up to one chain lift up to 5 ft.(P-4 Item 22)	1320.00	3630	%0 cft	4,792
13.	Supplying and fixing in position iron/steel grill of 3/4" x 1/4" size flat iron of approved design i/c painting 3 coats etc complete (Weight not to be less than 3.7 lbs/sq foot of finished grill.	64.00	180.5	P/Sft	11,552
14.	Making and fixing steel grated doors with 1/16" thick sheeting i/c angle iron frame 2"x2" x 3/8" and 3/4" square bars 4" centre to centre with locking arrangements.	132.00	726.72	P/Sft	95,927


A.H. Builders
 CONTRACTOR
 & Construction Co.


 EXECUTIVE ENGINEER
 SHAHBAZ IRRIGATION DIVISION
 SEHWAN

Note:- Any omission / error if occurs will be corrected.

S. No	Description of Item	Quantity	Rate	Unit	Amount
15.	Painting new surface. (c) Preparing surface and painting of doors and windows any type (i/c edges).				
	(i) Priming Coat	264.00	521	% sft	1,375
	(ii) Each subsequent Coat (2 Coats 374.44bx 2 = 748.88)	264.00	748.88	% sft	1,977
				S. Total	558,247/-
	Internal Electric Work				
01.	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (Item 124 Page 15)	12.00	1130.00	P/Pint	13,560
02.	Providing and fixing backlit ceiling rose with two terminals (Page 33 Item 228)	3.00	72.00	Each	216
03.	Providing and fixing Brass Ceiling Fan 48" (good quality) (P-34 Item 234)	2.00	3020.00	Each	6,040
04.	Providing and fixing one way SP 5amp switch flush type (P-33 Item 19)	6.00	54.00	Each	324
05.	Providing and fixing two pin 5amp plug & socket (P- 33 Item 223)	2.00	91.00	Each	182
06.	Providing and layin (MAIN or SUB MAIN) PVC insulated with size 2-7/.029 copper conductor in 3/4" dia PVC condute recessed n wall or column as required. (Electric Work Composite Pae-2 Item No-10)	30.00	222.00	P/Mtr	6,660
07.	Providing and fixing junction box as per following specification size of box 10" x 8"x5" MS plate size 16 SWG thick Clamp with nuts & bolts Cover plate with screw painting two coats of rust preventive red or side and two coats of ICI oil paint as per side requirment and instruction of EI Page 24 Item-1158*	1.00	800.00	Each	800
08.	Provide and fixing circuit breaker 6,10,15,20,30,40,50 & 63 AMP SP (TB-5S) on prepared board as required. item no 302 page 31 Electrical	2.00	916.00	Each	1,832
				S. Total	27,782/-
				G. Total	586,029/-
				21/ Add above Rs	= 122808/-
				Total	= 707610/-

A.H. Builders
CONTRACTOR
& Construction Co.

EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

Note:-
Any
omission / error if occurs will be corrected.

(E) (Construction of Discharge box)

S. No	Description of Item	Quantity	Rate	Unit	Amount
01.	Excavation in foundation of building, bridges and other structures i/c dag belling dressing refilling around the structure with excavated earth watering and ramming lead up to 5 ft. (a) In ordinary soil	1708.00	2722.50	% cft	4,650
02.	Preparing watering and ramming surface for laying concrete (for head works only) (a) Horizontal Floor P-18 Item 18 (a)	254.00	228.09	% sft	579
03.	Cement concrete brick or stone ballast 1 1/2" to 2" gauge Ratio 1:4:8.	254.00	9416.28	% cft	23,917
04.	R.C.C work in roof slab beams columns rafts lintels and other structural members laid in situ or pre-cast laid in position complete in all respects Ratio 1:2:4.	510.00	309.78	P/Cft	157,988
05.	Fabrication of mild steel reinforcement for cement concrete including cutting banding laying in position making joints and fasting i/c cost of binding wire also i/c removal of rust from bars.	27.32	5001.70	P/Cwt	136,654
06.	Stone pitching hand paked with surface levelled off to the correct section with hammer dressed stone ond voids filled in 1:8 cement mortor in floor of bridges and along hands and in aprons etc. including three chains. (CSR(G) V-III Part-III Item No-24 Page-32)	5,550	7708.47	% cft	427,820
				S. Total	751,608/-
				Add 36% on sch items Rs =	270579/-
				Total =	1022187/-

A.H. Builders
CONTRACTOR
& Construction Co.

EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

Note:- Any omission / error if occurs will be corrected.

(F (Providing & installation of electric motors i/c pumps etc)

S. No	Description of Item	Quantity	Rate	Unit	Amount
01.	Supplying and fixing electrical motors Siemens or equivalent 100 HP discharge of 20 Cusecs with installation of pumps i/c suction and delivery pipes of required size and electric panels, cables and other related electric work with installation of connection from transformer to motors and etc complete. Rate approved by Chief Engineer Sukkur Barrage Right Bank Region Larkana wide his Office Letter Number CDO/RBR/WSC/2015/844 Larkana Dated 03/04/2015 Under ADP namely Up gradation and Rehabilitation of Pumping Schemes in Taluka Manjhand	04	4757500/-	Job	19030000/-
02.	Laying HT Line with electric poles cables i/c 1 No: transformer of 400 KVA and other accessories works	01	1950000/-	=	1950000/-
				S. Total	20980000/-


A.H Builders
Contractor
& Construction Co


EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

Note:- Any omission / error if occurs will be corrected.

The Premium is not allowed on non schedule items and market rate items

SCHEDULE - B TO BID

***SPECIFIC WORKS DATA**

(To be prepared and incorporated by the Procuring Agency)


A.H. Builders
& Construction Co.


EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

**(Note: The Procuring Agency shall spell out the information & data required to be filled out by the bidder and to furnish complementary information).*

(INTEGRITY PACT)

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS
(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)**

Contract No. TC/G-55/183 Dated 07.02.2018.

Contract Value: 32,378,332/- (PKR)

Contract Title: **Construction of new Pumping Scheme near Amri Village Taluka Manjhand (Construction of Channel and Madules, Construction of Platform for Installation of Motors, Switch Room, Discharge Box and Providing & Installation of Electric Motors i/c Pumps etc ADP No. 1082 / 2017-18.**

M/s. A.H Builders & Construction Co. (Contractor) hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.


Without limiting the generality of the foregoing, **M/s. A.H Builders & Construction Co. (Contractor)** represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.


M/s. A.H Builders & Construction Co. (Contractor) accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s. A.H Builders & Construction Co. (Contractor) accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, **M/s. A.H Builders & Construction Co. (Contractor)** agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by **M/s. A.H Builders & Construction Co. (Contractor)** as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.

CONTRACTOR


**A.H. Builders
& Construction Co:**


EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

01. NAME OF THE ORGANIZATION / DEPTT. **Irrigation Department Government of Sindh**
02. PROVINCIAL / LOCAL GOVT./ OTHER **Provincial**
03. TITLE OF CONTRACT **Construction of Protective Ring Bund @ Taluka Manjhand Village Hyder Rind, Wada Chachar ADP No. 1315 / 2017-18.**
04. TENDER NUMBER **N.I.T No. TC/G-55/183 Dated: 07.02.2017.**
05. BRIEF DESCRIPTION OF CONTRACT **Construction of Protective Ring Bund @ Taluka Manjhand Village Hyder Rind, Wada Chachar ADP No. 1315 / 2017-18.**
06. FORUM THAT APPROVED THE SCHEME **Department Development Working Party (DDWP)**
07. TENDER ESTIMATED VALUE **(Schedule and Market Items)**
08. ENGINEER'S ESTIMATE (PC-I OF SCHEME) **34.072 Million (PKR) (PC-I Approved Cost)**
09. ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) **06 Months**
10. TENDER OPENED ON (DATE & TIME) **28.02.2018 @ 1.30 P.M**
11. NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS) **04 Nos. (Enclosed)**
12. NUMBER OF BIDS RECEIVED **03 Nos.**
13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS **03 Nos.**
14. BID EVALUATION REPORT **Copy Enclosed**
15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER **M/s. Saeed Khan Construction Co. (Karim Raheem House Block No. B/02, Qasimabad Hyderabad, Sindh**
16. CONTRACT AWARD PRICE **35, 249,003/- PKR**
17. RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT **1st Rank**
18. METHOD OF PROCUREMENT USED: (TICK ONE)
- a. SINGLE STAGE - ONE ENVELOPE PROCEDURE
- b. SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c. TWO STAGE BIDDING PROCEDURE
- d. TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE
- e. PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED **N/A**
19. APPROVING AUTHORITY FOR AWARD OF CONTRACT **Chief Engineer, Sukkur Barrage Right Bank Region Larkana.**

20. WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	√	No	
-----	---	----	--

21. ADVERTISEMENT :

i. SPPRA WEBSITE (IF YES, GIVE DATE AND SPPRA IDENTIFICATION NO.)

S. No. 36693 Dated: 08.02.2018.

ii NEWS PAPER(IF YES, GIVE NAMES OF NEWSPAPERS AND DATES)

1. Daily Kawish Dated: 12.02.2018, 2. Daily Sada-e-Sindh Karachi Dated: 10.02.2018 (Sindhi), 3. Daily Express Karachi Dated: 09.02.2018, 4. Daily Eagle Karachi Dated: 10.02.2018 (Urdu) 5. The News (English) Dated: 10.02.2018

22. NATURE OF CONTRACT

Local	√	Int.	
-------	---	------	--

23. WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (IF YES, ENCLOSE A COPY)

Yes	√	No	
-----	---	----	--

Copy Enclosed

24. WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (IF YES, ENCLOSE A COPY)

Yes	√	No	
-----	---	----	--

Attached as a Part of Combined Evaluation Report on Page # 3

25. WHETHER APPROVAL OF COMPETENT AUTHORITY OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes		No	
-----	--	----	--

N/A

26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	√	No	
-----	---	----	--

27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (IN CASE OF CONSULTANCIES)

Yes	√	No	
-----	---	----	--

28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	√	No	
-----	---	----	--

29. WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	√	No	
-----	---	----	--

30. WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (ATTACH COPY OF THE BID EVALUATION REPORT)

Yes	√	No	
-----	---	----	--

Copy Enclosed

31. ANY COMPLAINTS RECEIVED (IF YES, RESULT THEREOF)

Yes		No	√
-----	--	----	---

32. ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (IF YES, GIVE DETAILS)

Yes		No	√
-----	--	----	---

33. WAS THE EXTENSION MADE IN RESPONSE TIME? (IF YES, GIVE REASONS)

Yes		No	√
-----	--	----	---

34. DEVIATION FROM QUALIFICATION CRITERIA (IF YES, GIVE DETAILED REASONS.)

Yes		No	√
-----	--	----	---
35. WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	√	No	
-----	---	----	--
36. WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER' PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, (IF YES, ENCLOSE A COPY)


Yes		No	
-----	--	----	--

N/A
37. WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	√	No	
-----	---	----	--
38. SPECIAL CONDITIONS, IF ANY (IF YES, GIVE BRIEF DESCRIPTION)

N/A

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Shahbaz Irrigation Division
SEHWAN.

FOR OFFICE USE ONLY



**OFFICE OF THE EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION SEHWAN**


E-Mail:- sid_sehwan@yahoo.com

Phone # 025-4620046

LIST OF BUYERS OF BIDDING DOCUMENTS

List of Buyers of Bidding Documents for the work
"Construction of Protective Ring Bund @ Taluka Manjhand
Village Hyder Rind, Wada Chachar ADP No. 1315 / 2017-18" NIT No.
TC/G-55/183 Dated: 07.02.2018.

S. No	Name of Firm	D.R No	Date
01.	M/s. Saeed Khan Construction Co.	2/2	23.02.2018
02.	M/s. R.P.S Construction Co.	2/4	26.02.2018
03.	M/s. A.H Builders & Construction Co.	2/1	19.02.2018
04.	M/s. Fayyaz Traders	2/5	27.02.2018


(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN



**OFFICE OF THE EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION SEHWAN**

E-Mail:- sid_sehwan@yahoo.com

Phone # 025-4620046

BID OPENING ATTENDANCE SHEET

List of Participants / Representative of Contractor / Firm which are present on opening of tender on 28/02/2018 @ 01.30 P.M for the work **“Construction of Protective Ring Bund @ Taluka Manjhand Village Hyder Rind, Wada Chachar ADP No. 1315 / 2017-18”** NIT No. TC/G-55/183 Dated: 07.02.2018.

S. No	Name of Firm	Designation	Signature
01.	M/s. Saeed Khan Construction Co.	Contractor	
02.	M/s. R.P.S Construction Co.	Manager	
03.	M/s. A.H Builders & Construction Co.	owner	

(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)

(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAYS SUB-DIVISION
SEHWAN
(MEMBER)

(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)

NIT No. TC/G-55/183 Dated: 07.02.2018.

Method and Procedure of Procurement:	Open Competitive Bidding (National Competitive Bidding) (Single Stage One Envelope).
Name of Work:	Construction of Protective Ring Bund @ Taluka Manjhand Village Hyder Rind, Wada Chachar ADP No. 1315 / 2017-18.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this Department was held on 28.02.2018 for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders (Attendance Sheet enclosed).

03 Nos: Bidders mentioned in Comparative Statement (copy attached) submitted their Bids till the deadline of submission of Bid which were issued.


The Bids were opened at 01.30 P.M on 28.02.2018 in the presence of Bidders participants and the rates quoted by bidders were read aloud and encircled by chairmen of the Procurement Committee.


S. No	Name of Bidder	Offered Price in Rs.	Amount of Bid Security in Rs.	Pay Order No. & Date
01.	M/s. Saeed Khan Construction Co.	35,249,003	2,000,000/-	No. LD 1805900010 Dated: 28.02.2018
02.	M/s. R.P.S Construction Co.	35,334,802	1,211,000/-	No. 00236417 Dated: 27.02.2018
03.	M/s. A.H Builders & Construction Co.	35,626,517	1,211,000/-	No. 19925601 Dated: 27.02.2018

The Committee shall examine all the bids as per the Qualification / Eligibility criteria provided in the Bidding Documents, Arithmetical Checks and verify the documents and Bid Security submitted by the bidders.

In the light of above the Bid Evaluation Report duly signed by the bidding committee attached and submitted for further approval.

The meeting ended with the note of thanks to and from the chair.


(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)


(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SEHWAN
(MEMBER)



(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)


NIT No. TC/G-55/183 Dated: 07.02.2018.

Method and Procedure of Procurement:	Open Competitive Bidding (National Competitive Bidding) (Single Stage One Envelope)
Name of Work:	Construction of Protective Ring Bund @ Taluka Manjhand Village Hyder Rind, Wada Chachar ADP No. 1315 / 2017-18.
Name of Procuring Agency:	Executive Engineer Shahbaz Irrigation Division Sehwan

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

S. No	Eligibility / Qualification Criteria	M/s. Saeed Khan Construction Co.	M/s. R.P.S Construction Co.	M/s. A.H Builders & Construction Co.
01.	NTN	Available	Available	Available
02.	Registration with Sindh Revenue Board (SRB)	Available	Available	Available
03.	Pakistan Engineering Council (Relevant Category)	Available	Available	Available
	Qualification Criteria			
04.	Company Profile	Available	Available	Available
05.	List of 03 Years similar type of works by the Contractors / Firms.	Available	Available	Available
06.	Financial Statement showing the Annual turnover of last 3 years an Income Tax for last 3 years.	Available	Available	Available
07.	Affidavit of no litigation with Irrigation Department	Available	Available	Available
08.	Detail of Equipments, Machinery and Transport owned by the Contractors / Firms.	Available	Available	Available
09.	Responsiveness	Qualified	Qualified	Qualified


(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)


(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SEHWAN
(MEMBER)



(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)


BID EVALUATION REPORT

01.	Name of Procuring Agency	Executive Engineer, Shahbaz Irrigation Division Sehwan.
02.	Tender Reference No.	N.I.T No. TC/G-55/183 Dated: 07.02.2018.
03.	Tender Description / Name of Work	Construction of Protective Ring Bund @ Taluka Manjhand Village Hyder Rind, Wada Chachar ADP No. 1315 / 2017-18.
04.	Method of Procurement	Single Stage One Envelope Procedure
05.	Tender Published	SPPRA Website vide S. No. 36693 Dated: 08.02.2018 and three Leading Newspaper viz: Daily Kawish Dated: 12.02.2018, Daily Sada-e-Sindh Karachi Dated: 10.02.2018 (Sindhi), Daily Express Karachi Dated: 09.02.2018, Daily Eagle Karachi Dated: 10.02.2018 (Urdu) The News (English) Dated: 10.02.2018 INF/KRY/NO. 766/18 (Photocopies attached)
06.	Total Bid Documents Sold	04 Nos:
07.	Total Bid Received	03 Nos:
08.	Technical Bid Opening Date (If Applicable)	Not Applicable
09.	No. of Bid Technically Qualified (If Applicable)	Not Applicable
10.	Bid (s) Rejected	Nil
11.	Financial Bid Opening Date	28.02.2018.

BID EVALUATION REPORT

S. No	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
01.	M/s. Saeed Khan Construction Co.	35,249,003	1st	4.30% Above	1 st Lowest	Recommended for Award of Work
02.	R.P.S Construction Co.	35,334,802	2nd	4.56% Above	Being 2 nd Lowest	Not Recommended
03.	M/s. A.H Builders & Construction Co.	35,626,517	3rd	5.42% Above	3 rd Lowest	Not Recommended


(VIJAI KUMAR NANKANI)
 ASSISTANT EXECUTIVE ENGINEER
 BHAN SUB-DIVISION
 BHAN
 (MEMBER)


(ABDUL REHMAN LASHARI)
 ASSISTANT ENGINEER
 PROVINCIAL HIGHWAY SUB-DIVISION
 SEHWAN
 (MEMBER)


(MAHESH KUMAR)
 EXECUTIVE ENGINEER
 SHAHBAZ IRRIGATION DIVISION
 SEHWAN
 (CHAIRMAN)





COMPARATIVE STATEMENT
GOVERNMENT OF SINDH
IRRIGATION DEPARTMENT

Tender invited vide this office letter No. TC/G-55/183 Dated. 07.02.2018

NAME OF WORK: - **CONSTRUCTION OF PROTECTIVE RING BUND @ TALUKA MANJHAND VILLAGE HYDER RIND, WADA CHACHAR ADP No. 1315/2017-18.**

S.No.	NAME OF CONTRACTOR	DATE OF RECEIPT OF TENDERS	RATE OFFERED	REMARKS
01.	M/s. Saeed Khan Construction Co.	28.02.2018	64.30% Above on Schedule Items	
02.	M/s. R.P.S Construction Co.	28.02.2018	64.80% Above on Schedule Items	
03.	M/s. A.H Builders & Construction Co.	28.02.2018	66.50% Above on Schedule Items	


(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)


(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SEHWAN
(MEMBER)


(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)

FINANCIAL-REVIEW/COMPARATIVE STATEMENT

NAME OF WORK: Construction of Protective Ring Bund @ Taluka Manjhand Village Hyder Rind & Wada Chachar ADP No. 1315 / 2017-18


AS PER TECHNICAL SANCTION

1 Amount of Schedule (B)		24,215,309 /-
2 Add Cartage		9,580,015 /-
G. TOTAL		33,795,324 /-

AS PER RATE OFFERED BY THE LOWEST CONTRACTOR


1 Amount of Schedule (B)		24,215,309 /-
(-) Amount of Item No. 03		7,055,598 /-
		17,159,711 /-
2 Add 64.30% Premium quoted by Lowest Contractor on Schedule Items except Item No. 03 as above		11,033,694 /-
G. TOTAL		35,249,003 /-

$$35,249,003 - 33,795,324 = \frac{1,453,679}{33,795,324} \times 100 = \underline{\underline{4.30\% \text{ Above on Estimate Cost}}}$$


(Vijai Kumar Nankani)
 Assistant Ex: Engineer
 Bhan Sub-Division
 Bhan
 Member


(Abdul Rehman Lashari)
 Assistant Engineer
 Provincial Highway Sub-Division
 Sehwan
 Member



(PAWAN KUMAR)
 DIVISIONAL ACCOUNTS OFFICER
 SHAHBAZ IRRIGATION DIVISION
 SEHWAN.


(Mahesh Kumar)
 Executive Engineer
 Shahbaz Irrigation Division
 Sehwan
 Chairman

Recommended

Sanctioned for Rs. 35,249,003 / Rupees

Twenty five Million two hundred forty nine thousand and three hundred


Chief Engineer
 Sukkur Barrage Right Bank Region
 LARKANA

SUPERINTENDING ENGINEER
 SOUTHERN CIRCULAR
 SEHWAN



**OFFICE OF THE EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION SEHWAN**

E-Mail:- sid_sehwan@yahoo.com

Phone # 025-4620046

No: TC/G-55

525

of 2018

Sehwan Dated:- 18/04/2018

To,

**M/s. Saeed Khan Construction Co.
Government Contractor
Karim Raheem House Block No. B/2,
Qasimabad Hyderabad.**

LETTER OF AWARD OF CONTRACT


**SUBJECT: CONSTRUCTION OF PROTECTIVE RING BUND @ TALUKA
MANJHAND VILLAGE HYDER RIND, WADA CHACHAR
(ADP NO. 1315 / 2017-18).**

This is to notify your Bid dated: 28.02.2018 for execution for the work of "**Construction of Protective Ring Bund @ Taluka Manjhand Village Hyder Rind, Wada Chachar**" for the accepted contract amount Rs. **35,249,003/-** (Rupees Thirty Five Million Two Hundred Forty Nine Thousand Three) only (4.30% above the estimate cost) recommended by the Procurement Committee, which has also been accepted by the competent authority Chief Engineer Sukkur Barrage Right Bank Region Larkana vide his Office Letter No. WB-II/RBR/SSC/SID/Bid/2018/5-W/720 Dated: 22.03.2018.

You are hereby directed to please start the work within 07 days from the date of issue of this Work Order and complete the same within 06 (Six) Months under the supervision / instruction of Assistant Executive Engineer Shah Awais Sub - Division Sann.


The payment of claim will be made on receipt of funds released by the Government time to time and you may not claim any compensation / interest on it.



No premium will be allowed on Non-Schedule Items and Carriage Items.


(MAHESH KUMAR)
**EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN**

Copy forwarded with compliments for favour of kind information to:

- The Chief Engineer Irrigation, Sukkur Barrage Right Bank Region Larkana.
- The Superintending Engineer, Southern Sindh Circle Dadu.
- The Assistant Executive Engineer Shah Awais Sub-Division Sann for information. The progress should report as usual from actual date of start of work.


(MAHESH KUMAR)
**EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN**





17/6/18 *M/S* *Saeed Khan Construction Company*
CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 3rd day of April 2018 between **Executive Engineer, Shahbaz Irrigation Division Sehwan** (hereinafter called the "Procuring Agency") of the one Part and **M/s. Saeed Khan Construction Co.** (hereinafter called the "Contractor") of the other part.


WHEREAS the Procuring Agency is desirous that certain work, viz. "**Construction of Protective Ring Bund @ Taluka Manjhand Village Hyder Rind, Wada Chachar**" should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings are respectively assigned to them in the conditions of contract hereinafter referred to.
2. The following Documents after incorporating agenda, if any except those parts relating to instruction to bidders, shall be deemed to form and be read and constructed as part of this Agreement, viz.
 - a) The Letter of Acceptance
 - b) The completed Form of Bid along with Schedules to Bid;
 - c) Conditions of Contract & Contract Bid.
 - d) The Schedule of Price / Bill of Quantities (BOQ)
 - e) The Specifications; and
 - f) The Drawings
3. In consideration of the Payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and the complete the works and remedy defects therein conformity and in all respects within the provisions of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.



Assistant Accountant
District Accounts Officer Hyderabad



[Handwritten signature] ^{R66}
27/01/2018 M/S Saeed Khan Construction Company

IN WITNESS WHEREOF the parties hereto have caused this contract agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

[Handwritten signature]

M/s. Saeed Khan Construction Co.

Saeed Khan Cost: Co:
Karim Rahim House
Block No: B/2 Qasimabad
Hyderabad.

(Seal)

Signature of the Procuring Agency

[Handwritten signature]

**Executive Engineer, Shahbaz
Irrigation Division Sehwan**

(Seal)

**Executive Engineer
Shahbaz Irrigation Division
Sehwan**

Signed, Sealed and Delivered in the presence of:

Witness:

[Handwritten signature]

Witness:

**A.H. Builders
& Construction Co:**

(Name, Title and Address)

(Name, Title and Address)

SPPRA BIDDING DOCUMENTS


STANDARD FORM FOR BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts (Small) Amounting between Rs. 2.5 Million to Rs. 50 Million)

NAME OF SCHEME: CONSTRUCTION OF PROTECTIVE RING BUND @ TALUKA MANJHAND
VILLAGE HYDER RIND & WADA CHACHAR ADP NO. 1315 / 2017-18.

1. Name of Contractor : M/s Saeed Khan Const. Co.
2. Tender Amount : 3,59,49,003/=
3. Earnest Money : 9,00,000/=
4. Tender Fee : 9,000/=
5. D.R No/ and Dated : 9/09 Dated: 23-09-18
6. Call Deposit No. and Dated : LD 1805900010 Date: 28-09-2018


CONTRACTOR
Saeed Khan Const. Co.
Karimabad
Block No. 1315/2017-18


EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

Received to M/s Saeed Khan Construction Co.


Executive Engineer
Shahbaz Irrigation Division
SEHWAN

SCHEDULE - A TO BID

SCHEDULE OF PRICES - SUMMARY OF BID PRICES

Bill No.	Description	Total Amount (Rs)
01	Construction of Protection Ring Band Village Hyder Khand =	21,381,679-00
02	Construction of Protection of Ring Band Village Wadda Chachor =	13,867,325-00
	Total	35,249,003-00

Spended by Me

Total Bid Price (The amount to be entered in Paragraph 1 of the Form of Bid) (In words). *Twenty five million two hundred forty nine thousand three only.*

[Signature]
(Member)

[Signature]
(Chairman)

[Signature]
(Member)

[Signature]
CONTRACTOR

[Signature]
Recommended

[Signature]
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

SUPERINTENDING ENGINEER
SOUTHERN SINDH CIRCLE

Sanctioned for Rs. 35,249,003/ (Rupees Twenty five million two hundred forty nine thousand three only)

[Signature]
Chief Engineer
Sukkur Barrage Right Bank Regulator
LARKANA

SCHEDULE - A TO BID

SCHEDULE OF PRICES

Item No.	Description	Quantity	Unit Rate(Rs)	Total Amount (Rs)
1.				
2.				
3.				
1.				
2.				
3.	----- BOQ / Schedule Attach Below -----			
1.				
2.				
3.				
1.				
2.				
3.				
1.				
2.				
3.				
Total (to be carried to Summary of Bid Price) Add/ Deduct the percentage quoted above/below on the prices of items based on Composite Schedule of Rates.				

CONTRACTOR


 EXECUTIVE ENGINEER
 SHAHBAZ IRRIGATION DIVISION
 SEHWAN

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.
 (A) Construction of Protective Ring Bund @ Taluka Manjhand Village Hyder Rind

S. No	Description of Item	Quantity	Rate	Unit	Amount
01.	Ploughing 3 time (S.I No.41 P-102)	4.02	1769.63	P. Acre	7,114
02.	Barrow pit Excavation undressed lead upto 100 feet soft or ordinary soil (S.I No.3(a) P-1)	1055250	2117.50	% Cft	2,234,492
03.	Carriage of 100 Cft /5 tons of all materail like stone aggregate spawl coal lime surkhi etc. B.G rail fasttenings points and crossing of timber or 100 Maunds of fuel wood by trucks or any other means owned by the contractor (1 Mile Lead) (S.I No.1 P-1) Sch Carriage	1055250	407	% Cft	4,294,868
04.	Earth work Compaction (Soft, ordinary or Hard Soil) (b) Laying earth in 6" layer leveling dressing and wateting for compation etc complete S I No 13 (B) P-3	1055250	354	% 0Cft	373,559
05.	Formation dressing and preparing sub-grade. (S. No. 01 B Page 73)	70350	453.75	% Sft	319,213
06.	Excavation in Irrigation channels in ordinary Soil S I No 5 P-1	28875	2420.00	% 0Cft	69,878
07.	Stone filling dry hand packed as filling behind retaining walls or in pitching and apron. (S.No. 6 Page 30)	28875	2684.00	% Cft	775,005
08.	Stone pitching i/c sub-base with hammer dressed stone on surface laid in courses i/c carriage of material within 3 chains (Rasing From Mile 15/0 to 22/3) (S.No. 23 Page 31)	123112	5377.63	% Cft	6,620,508
				S. Total	14,694,631/-
					Add. 64-30% above except item NO-03 Rs. = 66,87,048/-
					Total 21,381,679/-

Handwritten signature and initials on the left side of the page.

Handwritten signature
CONTRACTOR

Handwritten signature
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

**Note:- Any omission / error if occurs will be corrected.
 The Premium is not allowed on Item No. 03**

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

(B) Construction of protective ring bund @ taluka Manjhnad (Village Wada Chachar)

S. No	Description of Item	Quantity	Rate	Unit	Amount
01.	Ploughing 3 time (S.I No.41 P-102)	3.33	1769.63	P. Acre	5,893
02.	Barrow pit Excavation undressed lead upto 100 feet soft or ordinary soil (S.I No.3(a) P-1)	678312	2117.50	%0 Cft	1,436,326
03.	Carriage of 100 Cft /5 tons of all material like stone aggregate spawi coal lime surkhi etc. B.G rail fastenings points and crossing of timber or 100 Maunds of fuel wood by trucks or any other means owned by the contractor (1 Mile Lead) (S.I No.1 P-1) Sch Carriage	678312	407	% Cft	2,760,730
04.	Earth work Compaction (Soft, ordinary or Hard Soil) (b) Laying earth in 6" layer leveling dressing and watering for compaction etc complete S I No 13 (B) P-3	678312	354	% 0Cft	240,122
05.	Formation dressing and preparing sub-grade. (S. No. 01 B Page 73)	45600	453.75	% Sft	206,910
06.	Excavation in Irrigation channels in ordinary Soil S I No 5 P-1	19800	2420.00	% 0Cft	47,916
07.	Stone filling dry hand packed as filling behind retaining walls or in pitching and apron. (S.No. 6 Page 30)	19800	2684.00	% Cft	531,432
08.	Stone pitching i/c sub-base with hammer dressed stone on surface laid in courses i/c carriage of material within 3 chains (Raising From Mile 15/0 to 22/3) (S.No. 23 Page 31)	79800	5377.63	% Cft	4,291,349
				S. Total	9,520,678/-
	<i>Add. 64.30% above except item NO-03</i>				<i>Rs = 4,346,647/-</i>
					<i>Total = 13,867,325/-</i>


CONTRACTOR


EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

Note:-

Any omission / error if occurs will be corrected.
The Premium is not allowed on Item No. 03

SCHEDULE - B TO BID

***SPECIFIC WORKS DATA**

(To be prepared and incorporated by the Procuring Agency)



CONTRACTOR
Sayed Khan Const: Co:
Karni Bahin House
Block No: #/2 Qasimabad
Hyderabad.



EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

**(Note: The Procuring Agency shall spell out the information & data required to be filled out by the bidder and to furnish complementary information).*

(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS
(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. TC/G-55/183 Dated 07.02.2018.

Contract Value: 35,249,003/- (PKR)

Contract Title: **Construction of Protective Ring Bund Village Hyder Rind & Wada Chachar in Taluka Manjhnad.**


M/s. Saeed Khan Construction Co. (Contractor) hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.


Without limiting the generality of the foregoing, **M/s. Saeed Khan Construction Co. (Contractor)** represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

M/s. Saeed Khan Construction Co. (Contractor) accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s. Saeed Khan Construction Co. (Contractor) accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, **M/s. Saeed Khan Construction Co. (Contractor)** agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by **M/s. Saeed Khan Construction Co. (Contractor)** as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.


Saeed Khan Construction Co:
CONTRACTOR
Karim Rahim House
Block No: B/2 Qasimabad
Hyderabad.


EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN

ٹینڈرز طلبی نوٹس

ایگزیکٹو انجینئر شہباز اریکیشن ڈویژن سیہون کو ذیل کیلئے SPP رولز 2010 (اب تک ترسیم شدہ) کے مطابق مشکل آنی دن ایٹو پلپ طریقہ پر درجی کے حامل کنٹریکٹرز/فرمز سے کمپوزٹ شیڈول آف ریش (CSR) اور مارکیٹ آف ٹیم ریش پر سہ ماہی پیشکشیں/ٹینڈرز مطلوب ہیں۔

نمبر شمار	تفصیل	تعمین لاکٹ (ملین روپے)	پری کوری 5% (ملین روپے)	مدت تکمیل
01	تعلقہ ما محمد وچ حیدر رند، وڈا چاچہ میں حفاظتی رنگ بندگی تعمیر ADP NO. 1315/2017-18	24.215 (ملین)	پانچ لاکھ روپے	60
02	نیو پانچنگ اسکیم نزد آسری وچ تعلقہ ما محمد کی تعمیر (چینل اور موڈیولز کی تعمیر، سوئز، سوئج روم، ڈسپارچ باکس کی تنصیب کیلئے پلیٹ فارم کی تعمیر اور بشمول ٹیس و غیرہ الیکٹریکل موڈز کی فراہمی اور تنصیب ADP نمبر 1082/2017-18	30.391 (ملین)	پانچ لاکھ روپے	60

ٹینڈرز کے اجراء کیلئے قواعد و ضوابط

- 1/- ٹینڈرز/بڈنگ دستاویزات -/2000 Rs. فی بلور ٹینڈر فیس (تا قابل واپسی) کی ادائیگی پر دفتر ایگزیکٹو انجینئر شہباز اریکیشن ڈویژن سیہون سے خریدی جاسکتی ہیں یا کنٹریکٹر یہ SPPRA ویب سائٹ (www.pprasinidh.gov.pk) سے ڈاؤن لوڈ کر سکتا ہے اور پینک ڈرافٹ کے ذریعے سرکاری ادائیگی کر سکتا ہے۔
- 2/- فرمز/کنٹریکٹرز یا ان کے مجاز نمائندوں کو ٹینڈرز/پیشکش، اخبار میں NIT کی اشاعت کے بعد 27-02-2018 تک تحریری درخواست جمع کرانے کے بعد ذریعہ تخطی کی جانب سے جاری کی جائے گی، ٹینڈرز/پیشکشیں دفتر ایگزیکٹو انجینئر شہباز اریکیشن ڈویژن یوٹو بھکر سیہون میں زیر تخطی کی جانب سے 28-02-2018 کو دوپہر 12:30 بجے تک واپس وصول کی جائیں گی اور اسی یوم کو دوپہر 1:30 بجے تک خواہش مند فرمز/کنٹریکٹرز یا ان کے مجاز نمائندوں کی موجودگی میں کھولی جائیں گی، چیتز میں یا ذریعہ تخطی ٹینڈر رنگ/پروویڈر منٹ کیٹی کے کسی رکن کے ہینڈ کوارٹر سے باہر ہونے کی صورت میں ٹینڈرز آئندہ یوم کار پر کھولے جائیں گے۔

مرتبہ	(a) تاریخ اجراء تک	(b) وصولی اور کھلنے کی تاریخ تک
دوسری	08-03-2018 کو شام 5:00 بجے	09-03-2018 کو دوپہر 12:30 بجے تا دوپہر 1:30 بجے

- 3/- کھلنے کی تاریخ کو حکومت کی جانب سے عام تعطیل قرار دینے یا کام والا دن نہ ہونے یا کسی بھی سبب کے باعث کیٹی کے کسی رکن کے غیر حاضر ہونے کی صورت میں آئندہ سرکاری کام والے دن کو اسی وقت ٹینڈرز کے جمع کرانے اور کھلنے کی تاریخ تصور کیا جائے گا جو کہ لازمی ہے۔
- 4/- ٹینڈرز/تعمین لاکٹ کی 5% پری کوری بلنگ کال ڈیڈ لائن آؤٹ آف شیڈول پینک بچن ایگزیکٹو انجینئر شہباز اریکیشن ڈویژن سیہون میں پیش کرنے پر جاری کیا جائے گا۔
- 5/- کنٹریکٹرز/ٹینڈرز دستاویزات میں لازماً اپنا مکمل اور درست موجودہ/ڈاک کا پتہ اور پیشکش کردہ نرخ الفاظ اور ہندسوں دونوں میں درج کریں۔
- 6/- نامکمل/مشروط ٹینڈرز قبول نہیں کئے جائیں گے۔
- 7/- کوئی جعلی دستاویز پائی جانے کی صورت میں ٹینڈرز ورائٹین کے مطابق جرمانہ کے ساتھ کسی معاوضہ کے بغیر مسترد/منسوخ کر دیا جائے گا۔
- 8/- مشروط ٹینڈرز پر غور نہیں لایا جائے گا اور پینک ٹیکس نمبر پیش کئے بغیر قبول بھی نہیں کیا جائے گا۔
- 9/- تان شیڈول آف ٹیمز پر پری کوریج کی اجازت نہیں ہوگی۔
- 10/- پاکستان انجینئرنگ کونسل کا اصل رجسٹریشن سرٹیفکیٹ درکار ہے۔
- 11/- نرخوں میں کسی قلمی یا بھول چوک پر درواں شیڈول آف ریش حاوی ہوں گے۔
- 12/- تخمینہ/پلان اور تصریح کسی یوم کار پر درواں دفتر یا اوقات دفتر ذریعہ تخطی میں ملاحظہ کئے جاسکتے ہیں۔
- 13/- تعمیراتی میٹریل PWD تصریح کے مطابق تخمینہ میں فراہم کردہ کے مطابق استعمال کیا جائے گا۔
- 14/- پروویڈر تک ایجنسی کسی پیشکش دہندگی درخواست پر اس طرح کے پیشکش دہندہ کو بڈنگ کے عمل کی منظوری کے اسباب سے مطلع کرے گی لیکن اس طرح کے اسباب کو درست ثابت کرنے کی پابندی نہیں ہے۔
- 15/- ورک آرڈرز مقام قانونی اور SPPRA ضوابط کو پورا کرنے کے بعد جاری کئے جائیں گے۔
- 16/- مجاز اتھارٹی SPPRA رولز 2010 کے مطابق کسی یا تمام ٹینڈرز کو مسترد کرنے کا حق حاصل ہے۔
- 17/- معیار اہلیت
 - a- متعلقہ کیٹیگری میں پاکستان انجینئرنگ کونسل (PEC) سے رجسٹریشن اور جون 2018 تک تجویز شدہ
 - b- کاپی پرو فائل
 - c- آگ ٹیکس اور سیکورٹیکس کیلئے متعلقہ ٹیکس اتھارٹی کی رجسٹریشن
 - d- پیشکش دہندہ نے اسی طرح کے اسامینٹ (اریکیشن) کم از کم (OS) کاموں کو انجام دیا ہو اور پیشکش دہندہ متعلقہ اتھارٹی سے اس طرح کا پرفارمنس سرٹیفکیٹ جمع کرائے۔
 - e- پیشکش دہندگان کو گزشتہ 03 سالوں میں Rs. 50 لاکھ کے سالانہ ٹرن اور اس کی صراحت کرنے والا تین نسل ایٹمنٹ اور گزشتہ 03 سالوں کے ادا شدہ آگ ٹیکس کے حامل ہوں۔
 - f- اریکیشن ڈپارٹمنٹ سے مقدمہ بازی نہ ہونے کا حلف نامہ۔

(مہیش کمار)

ایگزیکٹو انجینئر

شہباز اریکیشن ڈویژن سیہون

INF-KRY:No.766/18

2018
 فیبروری
 09
 ڈیپارٹمنٹ آف انجینئرنگ
 سیہون



OFFICE OF THE EXECUTIVE ENGINEER SHAHBAZ IRRIGATION DIVISION SEHWAN

NOTICE INVITING TENDERS

The Executive Engineer, Shahbaz Irrigation Division Sehwan invites Sealed Bids / Tenders or Composite Schedule of Rates (CSR) and Market Item Rates from interested Contractors / Firms on method of Single Stage One Envelope as per SPPRA Rules 2010 (Amended Up to date) as under:

SR. #	DESCRIPTION	ESTIMATED COST (IN MILLIONS)	BID SECURITY 5% (IN MILLION)	TIME OF COMPLETION
01	Construction of Protective Ring Bund at Taluka Manjhand Village Hyder Rind, Wada Chachar ADP No. 1315 / 2017-18.	24.215 (M)	5% of Bid Amount	06 Months
02	Construction of new Pumping Scheme near Amri Village Taluka Manjhand (Construction of Channel and Madules, Construction of Platform for Installation of Motors, Switch Room, Discharge Box and Providing & Installation of Electric Motors & Pumps etc ADP No. 1082 / 2017-18.	30.391 (M)	5% of Bid Amount	06 Months

TERMS AND CONDITIONS FOR ISSUANCE OF TENDER

- 1/- The Tender / Bidding Documents can be purchased from the office of the Executive Engineer Shahbaz Irrigation Division Sehwan on Payment of Rs: 2,000/- each as tender fee (Non-refundable) or the Contractor can download same from SPPRA website (www.pprasinhd.gov.pk) and can make official payment through Bank draft.
- 2/- The Tender / Bid will be issued to firms/ contractors or their authorized representatives on submission of written application after publication of N.I.T in newspaper up to 27-02-2018 by the undersigned. The Tenders / bids received back on 28-02-2018 by the undersigned at office of the Executive Engineer Shahbaz Irrigation Division Bodlo Bahar Takar Sehwan up to 12:30 PM and will be opened on same day up to 1:30 PM in presence of intending firms / contractors or their authorized representative. In case, the Chairman or the undersigned as well as any member of the Tendering / procurement committee is out of Head Quarters, the tenders will be opened on the next working day. In case of un-responded Bids / Tender will be again issue / received / open on following dates.
Attempt (a) Issue date up to (b) received and Opening date up to
2nd 08-03-2018 on 5:00 PM 09-03-2018 on 12:30 Pm to 01:30 PM
- 3/- In case, the date of opening declared as a public holiday by the Government, or non working day or absence of any member of committee, due to any reason the next official working day shall be deemed to be the date for submission and opening of tenders at the same time which is mandatory.
- 4/- The tender will be issued on production of 5% bid security of Estimated Cost in shape of Call Deposit from any Schedule Bank in favor of Executive Engineer, Shahbaz Irrigation Division, Sehwan.
- 5/- The Contractors must mention their complete and correct present / postal address in tender documents and quoted the rates both in words and in figures.
- 6/- Incomplete / conditional tenders will be not accepted.
- 7/- If any fake documents are found then the tender is liable to be rejected / cancelled without any compensation with penalty as per rules.
- 8/- No conditional tender will be entertained and also not be accepted without producing National Tax Number.
- 9/- No Premium will be allowed on non-schedule items.
- 10/- Original Registration Certificate of Pakistan engineering Council is required.
- 11/- Any error or omission in rates will be governed with current schedule of rates.
- 12/- The estimate / plan and specification can be seen in the office of undersigned on any working day during office hours.
- 13/- The Construction material will be used according to provision in the Estimate as per PWD specification.
- 14/- The procuring agency shall upon request by any of the bidders. Communicate to such bidder grounds for the cancellation of bidding process, but is not required to justify such grounds.
- 15/- The work orders will be issued after fulfilling all the legal & SPPRA formalities.
- 16/- The Competent authority reserves the right to reject any or all the tenders as per the SPPRA rules, 2010.
- 17/- Eligibility Criteria:-
 - a. Registration of Pakistan Engineering Council (PEC) in relevant category and renewed up to June, 2018.
 - b. Company Profile
 - c. Registration of Relevant tax authorities for income tax and sales tax.
 - d. The bidder must have performed similar assignment (Irrigation) minimum Five (05) Works and bidder submits such performance certificate from concern authority.
 - e. The Bidders have Financial Statement showing the annual Turnover of Rs. 50 Million for last 3 years and Income Tax paid for last 3 years.
 - f. Affidavit of no litigation with Irrigation Department.

Sd/-

EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION
DIVISION SEHWAN

SAY NO TO CORRUPTION

ہم دہشت گردی کے خلاف متحد ہیں

سندھ میں تیسری سب سے زیادہ ترقی یافتہ اور سب سے زیادہ خوشحال صوبہ بنانے کے لیے ہمیں اپنا تمام حوصلہ لگانا چاہیے۔ 8398 پرائس ایئر ایس کریں۔

INF/MRY-766/18

THE NEWS 10th Feb 2018



ٽينڊر گھراڻي جو نوٽيس

ايگزيڪيوٽو انجنيئر شهباز اريجيشن ڊويزن سيوهڻ کي هيٺين ڪمن لاءِ SPP رولز 2010 (هيستائين ترميم ٿيل) مطابق سنگل اسٽيج ون اينٽيبلڊ طريقي تي دلچسپي رکندڙ ڪانٽريڪٽرز/فرمن کان ڪمپوزٽ شيڊيول آف ريس (CSR) ۽ مارڪيٽ آئٽمز اڪھن تي مھربند آڇون/ٽينڊر گھريل آھن.

سريبل نمبر	تفصيل	ڪٽيل لاڳت (ملين روپيا)	واڪ سيڪيورٽي 5% (ملين روپيا)	تڪميل جو مدو مهينا
01	تعلقو مانجهند ڳوٺ حيدر رند، وڏا ڇاپڙو پر حفاظتي رنگ بند جي تعمير. اي ڊي پي نمبر 1315/2017-18	24.215	واڪ رقم جو 5%	06 مهينا
02	ويجهو آمري ڳوٺ تعلقو مانجهند ۾ نئين پيمنگ اسڪيم جي تعمير، پيپل ۽ ماڊيول جي تعمير، مرٽر جي تنصيب لاءِ پليٽ فارم، سوئچ روم، ڊسچارج باضس جي تعمير، اليڪٽرڪ مرٽر ساڙ پمپ وغيره جي تنصيب ۽ فراهمي. اي ڊي پي نمبر 1082/2017-18	30.391	واڪ رقم جو 5%	06 مهينا

ٽينڊر جي اجراء لاءِ شرط ۽ ضابطا:

- ٽينڊر/واڪ دستاويز 2000 روپيا في بطور ٽينڊر في (ناقابل واپسي) جي ادا ڪئي تي آفيس ايگزيڪيوٽو انجنيئر شهباز اريجيشن ڊويزن سيوهڻ مان خريد ڪري سگھجن ٿا يا ڪانٽريڪٽر آھو SPPRA ويب سائٽ (www.pprasingh.gov.pk) تان ڊائون لوڊ ڪري سگھن ٿا ۽ بينڪ ڊرافٽ ذريعي سرڪاري ادا ڪئي ڪري سگھن ٿا.
- فرمن/ڪانٽريڪٽرن يا سندن مجاز نمائندن کي ٽينڊر/آڇ اخبار پر NIT جي اشاعت کانپوءِ 2018-02-27 تائين لکت درخواست جمع ڪرائڻ بعد هيٺ صحيح ڪندڙ طرفان جاري ڪئي ويندي. ٽينڊرز/آڇون آفيس ايگزيڪيوٽو انجنيئر شهباز اريجيشن ڊويزن بوردو بهار ٽڪر سيوهڻ ۾ هيٺ صحيح ڪندڙ طرفان 2018-02-28 تي منجهند 12:30 وڳي تائين واپس وصول ڪيا ويندا ۽ ساڳئي ڏينهن تي منجهند 1:30 وڳي تائين خواهشمند فرمن/ڪانٽريڪٽرن يا سندن مجاز نمائندن جي موجودگي ۾ ڪوليا ويندا. چيئرمين يا هيٺ صحيح ڪندڙ وڌيڪ ٽينڊرنگ/پروڪيورمينٽ ڪميٽي جي ڪنهن ميمبر جي هيڊڪوارٽر مان ٻاهر هٿن جي صورت ۾ ٽينڊر پٽي ڪم ڪار واري ڏينهن تي ڪوليا ويندا.
- موت ۾ ملڻ جي صورت ۾ واکن/ٽينڊرن کي هيٺين تاريخن موجب جاري/وصول/ڪوليو ويندو. پيرو (اي) اجراء جي تاريخ تائين (بي) وصولي ۽ ڪولڻ جي تاريخ تائين ٻيون 08-03-2018 تي شام 5:00 وڳي 09-03-2018 تي منجهند 12:30 وڳي کان منجهند 1:30 وڳي
- ڪولڻ واري تاريخ تي حڪومت پاران عام موڪل ٿيڻ يا ڪم وارو ڏينهن نه هجڻ يا ڪنهن به سبب جي ڪري ڪميٽي جي ڪنهن ميمبر جي غيرحاضري ٿيڻ جي صورت ۾ پٽي سرڪاري ڪم ڪار واري ڏينهن تي ساڳئي وقت ٽينڊر جي جمع ڪرائڻ ۽ ڪولڻ واري تاريخ تصور ڪئي ويندي، جيڪا لازمي آهي.
- ٽينڊر ڪٽيل لاڳت جي 5% واڪ سيڪيورٽي، بشڪل ڪال ڊپازٽ ڪنهن شيڊيول بينڪ بحق ايگزيڪيوٽو شهباز اريجيشن ڊويزن سيوهڻ پيش ڪرڻ تي جاري ڪيا ويندا.
- ڪانٽريڪٽرز، ٽينڊر دستاويزن ۾ لازمي پنهنجي مڪمل ۽ درست موجوده/تيال ائڊريس ۽ آڇيل اڪھ لفظن ۽ انگ اکر پٽي ۾ ڄاڻائون.
- اٽھورا/مشروط ٽينڊر قبول نه ڪيا ويندا.
- ثقلي دستاويزن جي صورت ۾ ٽينڊر قانونن مطابق ڏند سان گڏ ڪنهن معاوضي کانسواءِ رد/منسوخ ڪيا ويندا.
- مشروط ٽينڊر غور هيٺ نه آندا ويندا ۽ نيشنل ٽيڪس نمبر پيش ڪرڻ کانسواءِ قبول نه ڪيا ويندا.
- نان شيڊيول آئٽمز تي پريميئم جي اجازت نه هوندي.
- پاڪستان انجنيئرنگ ڪائونسل جو اصل رجسٽريشن سرٽيفڪيٽ گھربل آهي.
- اڪھن پر ڪنهن غلطي يا ٽيل چڪ تي هلندڙ شيڊيول آف ريس سمجهيا ويندا.
- ڪٽيل/پلان ۽ تفصيل ڪنهن ڪم ڪار واري ڏينهن دوران آفيس وقتن ۾ هيٺ صحيح ڪندڙ ۾ ڏسي سگھجن ٿا.
- تعميراتي مٽريئل PWD تفصيل مطابق ڪٽيل لاڳت ۾ فراهم ڪيل مطابق استعمال ڪيو ويندو.
- پروڪيورنگ ايجنسي، ڪنهن آڇ ڏيندڙ جي درخواست تي اهڙي طرح جي آڇ ڏيندڙ کي واڪ جي عمل جي رد ٿيڻ جو نتيجو جي باري اطلاع ڪندي پر اهڙي طرح ان سبب کي درست ثابت ڪرڻ جي پابند نه آهي.
- ورڪ آرڊرز، سمورا قانوني ۽ SPPRA ضابطن تي پورو ڪرڻ کانپوءِ جاري ڪيا ويندا.
- مجاز اثارتي کي SPPRA رولز 2010 مطابق ڪنهن پليئمورن ٽينڊرن کي رد ڪرڻ جو حق حاصل آهي.
- اهليت جو معيار:
 - لاڳاپيل ڪمپنيگري پر پاڪستان انجنيئرنگ ڪائونسل (PEC) وٽ رجسٽريشن ۽ جون 2018 تائين تجديد ٿيل.
 - ڪمپني پروفائيل
 - انڪم ٽيڪس ۽ سيلز ٽيڪس لاءِ لاڳاپيل ٽيڪس اثارتي جي رجسٽريشن.
 - آڇ ڏيندڙ انهيءَ طرح جي اسائيمينٽ (اريجيشن) گھٽ ۾ گھٽ (05) ڪمن کي انجام ڏنو هجي ۽ آڇ ڏيندڙ لاڳاپيل اثارتي کان ساڳي نوعيت جو پرفارمنس سرٽيفڪيٽ جمع ڪرائي.
 - آڇ ڏيندڙ گذريل 03 سالن جو 50 روپيا ملين جي سالياني ٽرن اوور جي تفصيل ڪرڻ وارو فنانشل اسٽيٽمينٽ ۽ گذريل 03 سالن جي ادا ٿيل انڪم ٽيڪس رکندڙ هجڻ.
 - اريجيشن ڊپارٽمينٽ کان مقدمي بازي نه هجڻ جو حلفنامو.

ايگزيڪيوٽو انجنيئر

شهباز اريجيشن ڊويزن سيوهڻ

INF/KRY.No.766/2018

SAY NO TO CORRUPTION
 اسان دهشتگردي جي خلاف متحد آهيون
 سنڌ و تعليم جي بهتري لاءِ علمي ۽ پنهنجي پيار لکي 8 3 9 8 تي ايس ايس ڪريو
 Punjab News Paper / 13 Feb 2018

2018
 فيبروري
 اخبار شمار
 روزاني حڪومت
 روزاني حڪومت

