

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS,
SERVICES & GOODS**

1 NAME OF THE ORGANIZATION/DEPTT.	KARACHI WATER & SEWERAGE BOARD
2 PROVINCIAL/LOCAL GOVT/OTHER	-----
3 TITLE OF CONTRACT	URGENT REWINDING ELECTRIC MOTOR NOS. 1 & 3 (200 H.P) AND 01 No. (150 H.P) AND REPLACEMENT OF ELECTRICAL ACCESSORIES AT BOARD OFFICE PUMP HOUSE AT NORTH NAZIMABAD (E&M)-WATER
4 TENDER NUMBER	SPPRA Serial No. 18882 I.D _____ /2014
5 BRIEF DESCRIPTION OF CONTRACT	Improvement of Pumping Station in North Nazimabad Town.
6 FORUM THAT APPROVED THE SCHEME	Managing Director KW&SB
7 TENDER ESTIMATED VALUE	Below 1 Million
8 ENGINEER'S ESTIMATE (Attach list of buyers)	Rs.993,219/-
9 ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	15 (Days)
10 TENDER OPENED ON (DATE & TIME)	25-02-2014 at 2:30 P.M
11 NUMBER OF TENDER DOCUMENT SOLD (Attach list of buyers).	03 (Three)
12 NUMBER OF BIDS RECEIVED	03 (Three)
13 NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS.	03 (Three)
14 BID EVALUATION REPORT (enclose copy).	Copy Attached
15 NAME AND ADDRESS OF THE SUCCESSFUL BIDDER.	M/s. Al-Hanan Builders. Office # DP-31/4, Sec,6B, Industrial Area Near Saba Cinema New Karachi
16 CONTRACT AWARD PRICE	Rs.999,000/-

17 RANKING OF SUCCESSFUL BIDDER IN
EVALUATION REPORT (i.e. 1st, 2nd , 3rd Evaluation Bid).

M/s. Al-Hanan Builders

18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage One Envelope Procedure. Domestic / local
- b) Single Stage Two Envelope Procedure.
- c) Two Stage Bidding Procedures.
- d) Two Stage Two Envelope Bidding Procedure

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e
EMERGENCY, DIRECT CONTRACTING/NEGOTIATION ETC. WITH BRIEF REASONS:

19 APPROVING AUTHORITY FOR AWARD
OF CONTRACT.

M.D KW&SB

20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21 ADVERTISEMENT:

- i) SPPRA Website
(If yes, give date and SPPRA's tender number

Yes <input checked="" type="checkbox"/>	Serial No. 18882 I.D _____/2014
No <input type="checkbox"/>	

- News Papers
ii) yes, give names of newspapers and dates)

(If

Yes <input type="checkbox"/>	
No <input checked="" type="checkbox"/>	

22 NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23 WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING/TENDER DOCUMENT?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24 WHETHER EVALUATION CRITERIA BID
WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?
(If yes, enclose a copy).

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25 WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26 WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27 WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID (in case of Consultancies).

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28 WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29 WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30 WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?
(Attach copy of the bid evaluation report).

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31 ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32 ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TENDER NOTICE / DOCUMENT.
(If yes, give details).

Yes	
No	<input checked="" type="checkbox"/>

33 WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give detailed reasons).

Yes	
No	<input checked="" type="checkbox"/>

34 DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons).

Yes	
No	<input checked="" type="checkbox"/>

35 WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.
(If yes, enclose a copy)


Yes		No	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

37 WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes		No	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

38 SPECIAL CONDITIONS, IF ANY.
(If yes, give Brief Description).

Yes	
No	<input checked="" type="checkbox"/>


SYED HASAN ASKARI
Executive Engineer (E/M-W)
Signature of Authorized Officer (Central)
K.W. & S.B.

Authorized Officer _____

FOR OFFICE USE ONLY

SPPRA, Block-No. 8, Sindh Secretariat No. 4-A, Court Road, Karachi.
Tele: 021-9205356, 021-9205369 & Fax 021-9206291



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

(4) 58

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.18882 I.D No. /2014
3	Tender Description/Name of Work/Item	URGENT REWINDING ELECTRIC MOTOR NOS. 1 & 3 (200 H.P) AND 01 No. (150 H.P) AND REPLACEMENT OF ELECTRICAL ACCESSORIES AT BOARD OFFICE PUMP HOUSE AT NORTH NAZIMABAD (E&M)-WATER
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	25/02/2014

12 Bid Evaluation Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. AL-Hanan Builders	Rs. 999,000/-	1st Lowest	@ 0.5820% Above	Substantially Responsive	P.O # 7675804 Dt:24-02-2014 Rs.20,000/- UBL Malir Cantt Br
2	M/s. Sharqy Enterprises	Rs. 1,018,350/-	2nd Lowest	@ 2.5302% Above	Substantially Responsive	P.O # 9439128 Dt:24-02-2014 Rs.20,400/- HBL Malir Cantt Br
3	M/s. Aarm Construction	Rs. 1,041,490/-	3rd Lowest	@ 4.8600% Above	Substantially Responsive	P.O # 7627677 Dt:24-02-2014 Rs.20,850/- UBL Model Colony Br

The all concerned bidder/are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. AL-Hanan Builders. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member/Secretary

(Saif-ul-Maque)
Additional Director Internal
Audit - KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member

(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

SYED HASAN ASKARI
Executive Engineer (E/M-W)
North Nazimabad (Central)
K.W. & S.B.

COMPARATIVE STATEMENT

NAME OF WORK: URGENT REWINDING ELECTRIC MOTOR NOS. 1 & 3 (200 H.P) AND 01 No. (150 H.P) AND REPLACEMENT OF ELECTRICAL ACCESSORIES AT BOARD OFFICE PUMP HOUSE AT NORTH NAZIMABAD (E&M)-WATER

S.No	Description of Work	Engineer's Estimate			M/s. AL-Hanan Builders		M/s. Sharqy Enterprises		M/s. Aarm Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Rewinding of Electric Motor Nos, 1 & 3 (200 H.P) at Board Office Pump House 3 Phase 400/440 volts, 50 cycles with best quality insulated copper wire of required guage, i/c testing on load with satisfactory result upto one week time opening & refitting and replacing the bolts if necessary excluding the cost of worn out material. 1450 RPM 4 Poles	2 Nos.	132055	Each	264110	140,000.00	280,000.00	142,175.00	284,350.00	145,000.00	290,000.00
2	Rewinding of Electric Motor Nos, 1 (150 H.P) at Board Office Pump House 3 Phase 400/440 volts, 50 cycles with best quality insulated copper wire of required guage, i/c testing on load with satisfactory result upto one week time opening & refitting and replacing the bolts if necessary excluding the cost of worn out material. 1450 RPM 4 Poles	1 Nos.	109945	Each	109945	109,000.00	109,000.00	110,000.00	110,000.00	111,700.00	111,700.00
3	P/F Ball Bearing No. NU-319 FAG (For 200 HP Electric Motor)	2 Nos.	32385	Each	64770	35,000.00	70,000.00	36,500.00	73,000.00	37,200.00	74,400.00
4	P/F Ball Bearing No. 7322 FAG (For 200 HP Electric Motor)	2 Nos.	82571	Each	165142	90,000.00	180,000.00	90,800.00	181,600.00	91,250.00	182,500.00
5	Providing & Fixing Magnetic contactor FC-190 N as required and as per instruction of the engineer incharge.	6 Nos.	43310	Each	259860	39,000.00	234,000.00	40,000.00	240,000.00	41,315.00	247,890.00
6	Providing & Fixing Circuit Breaker 800amps TP setting 500-800amps, (XS-800 NJ) on prepared board as required.	1 Nos.	90956	Each	90956	90,000.00	90,000.00	91,000.00	91,000.00	95,000.00	95,000.00

[Handwritten Signature]

[Handwritten Signature]

[Handwritten Signature]

[Handwritten Signature]

SYED HASAN ASKARI
Executive Engineer (E/M-W)
North Nazimabad (Central)
K.W. & S.B.

NAME OF WORK: URGENT REWINDING ELECTRIC MOTOR NOS. 1 & 3 (200 H.P) AND 01 No. (150 H.P) AND REPLACEMENT OF ELECTRICAL ACCESSORIES AT BOARD OFFICE PUMP HOUSE AT NORTH NAZIMABAD (E&M)-WATER

S.No	Description of Work	Engineer's Estimate			M/s. AL-Hanan Builders		M/s. Sharqy Enterprises		M/s. Aarm Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
7	P/F Timer 500 hours power backup (national) after removing of existing burnt / damage / old timer after disconnection the same after fixing the timer as required as per instruction of engineer incharge	4 Nos.	9609	Each	38436	9,000.00	36,000.00	9,600.00	38,400.00	10,000.00	40,000.00
	Total Quoted / Corrected Cost				993,219.00		999,000.00		1,018,350.00		1,041,490.00
	Say				993,219		999,000		1,018,350		1,041,490

(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member/Secretary

(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Abdul Rahim Khattai)
Chief Engineer (IPD), (Convener)

(Masood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

ALAN ASKARI
Senior Engineer (E&M-W)
North Nazimabad (Central)
K.M. & S.B.

OFFICE OF THE EXECUTIVE ENGINEER (E&M)-WATER, N.NAZIMABAD
KARACHI WATER & SEWERAGE BOARD.

NO. EE/(E&M-W)/Accts./NN/13-14/20

Dated, 01-04-2014.


M/s. Al-Hannan Builders,
Office# DP-31/4, Sec, 6B,
Industrial Area, Near
Saba Cinema,
Karachi.

(WORK ORDER)

SUBJECT:- WORK ORDER FOR THE WORK OF URGENT REWINDING OF
ELECTRIC MOTOR NO.1 & 3 (200H.P) AND 01 NO.
(150H.P) AND REPLACEMENT OF ELECTRICAL ACCESS-
ORIES AT BOARD OFFICE PUMP HOUSE AT NORTH NAZ-
IMABAD (E&M)-WATER ::::::::::::::::::::::::::::


Your Tender for the above work has been approved
being the first lowest and an amounting to Rs.9,99,000/-
(Rupees Nine Lac's Ninety Nine Thousand) only on item rate
basis has been sanctioned by the Chief Engineer (Central)
K.W.&S.Board Vide No.KW&SB/CE/Central/2014/62 Dated, 26th
March 2014 under Budget Grant No. I-033/21 of current finan-
cial year 2013-2014.


You are hereby directed to start the work immedi-
ately and complete the same within 15 Days time commencing
from the date of issue of this work order, in case the work
is delayed or left unfinished beyond the stipulated time
penalty Rs.2000/- per day shall be imposed as per work rules.


EXECUTIVE ENGINEER
(E&M)-WATER, NORTH NAZIMABAD
K.W.&S.B.

Copy to:-

1. The Dy:Director(CB), SPFRA.
2. The Director Accounts, KW&SB.
3. The ADLFA, KW&SB.
4. The C.E. (CENTRAL), KW&SB.
5. The S.E.(W/S), N.NAZ. KW&SB.
6. Office Copy.


SYED HASAN ASKARI
Executive Engineer (E&M-W)
North Nazimabad (Central)
K.W. & S.B.



68

SHAHID SALEEM Stamp Vendor
Science No.85, Shop No.3, Karim Plaza 31 MAR 2014
Gulshan-e-Iqbal, Block-14, Karachi

DEPUTY SUPERINTENDENT
Sindh High Court
Karachi

131604 Date
Siddiqui
Advocate
13353
Attached

CONTRACT AGREEMENT

Sanction Amount Rs..999,000/-

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 31st day of March 2014 between The Karachi Water & Sewerage Board represented by it's **The Chief Engineer (Central), KW&SB** (hereinafter called the "Employer") of the one part and **M/s. AL-Hanan Builders.** (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz URGENT REWINDING ELECTRIC MOTOR NOS. 1 & 3 (200 H.P) AND 01 No. (150 H.P) AND REPLACEMENT OF ELECTRICAL ACCESSORIES AT BOARD OFFICE PUMP HOUSE AT NORTH NAZIMABAD (E&M)-WATER. Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witness as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - a. The Letter of Acceptance / Sanction Letter;
 - b. The completed Form of Bid along with Schedules to Bid;
 - c. Conditions of Contract & Contract Data;
 - d. The priced Schedule of Prices;
 - e. The Specifications; and
 - f. The Drawings.

[Signature]
HASAN ASKARI
Executive Engineer (E&M-W)
North Nazimabad (Central)
KW&SB

(13)

(70)

SYED HASAN ASKARI
Executive Engineer (E/M-W)
North Nazimabad (Central)
K.W. & S.B.

Page-2

- 3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Employer hereby covenants to pay the Contractor, in consideration of the execution, and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

M/s. AL-Hanan Builders.
Proprietor

Witness:

1. Yasin
YASIN ENTERPRISES.

2. B. d.
M/s. Riaz & Co.

Signature of the Employer

CHIEF ENGINEER, CENTRAL
KW&SB

Witness:

SUPERINTENDING ENGINEER
NORTH NAZIMABAD
KW&SB

EXECUTIVE ENGINEER E&M-W
NORTH NAZIMABAD
KW&SB


BIDDING DATA


50

- (a) Name of Procuring Agency Karachi Water & Sewerage Board
- (b) Brief Description of Work URGENT REWINDING ELECTRIC MOTOR NOS. 1 & 3 (200 H.P) AND 01 No. (150 H.P) AND REPLACEMENT OF ELECTRICAL ACCESSORIES AT BOARD OFFICE PUMP HOUSE AT NORTH NAZIMABAD (E&M)-WATER.
- (c) Procuring Agency Address North Nazimabad (E&M),KW&SB
- (d) Estimate Cost On item rate basis
- (e) Amount of Bid Security 2% of Bid amount
- (f) Period of Bid Validity 90 Days
- (g) Security Deposit (including Bid Security) 10%
- (h) Venue, Time and Date of Bid Opening The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block-"E" 9th Mile Karsaz, Karachi on 25-02-2014 at 2:00 PM by Procurement Committee
- (i) Deadline for submission of Bid along with time. 25-02-2014 2:00 P.M
- (j) Time for completion from written order commence 15 Days
- (k) Liquidity damage 0.5% of Bid Cost per day of delay
- (l) Bid issued to Firm M/s. A.I. - Hauran Builders
- (m) Deposit Receipt No. & Date R. NO. 72, DT: 20-2-2014.

Amount:

Rs. 1,000/=


Executive Engineer (E&M-Water)
North Nazimabad ,KW&SB,



TENDER CLERK
Finance Department
Authority Issuing Bidding Document

19

Evaluation Criteria of the tender up to 2.5 million

1. Contractor having NTN and copy must be available with tender in case of supply item the GST registration must be available with tender.
2. The Pay Order of Bid security as mentioned in NIT and must be available with tender.
3. Experience certificate of similar nature of job must be available with the tender.
4. Similar nature of Bidding Document form upto 2.5 Million of SPPRA with filling Bidding Data & Contractor Data must be available with BOQ otherwise the tender cannot be accepted
5. Rate must be quoted in figure & Words by contractor.
6. Bid shall be properly signed by contractor with stamped, address and contact No. #
7. If the estimate are based on Sch:2012 and premium can be allowed within allowable limit.
8. If the estimate are preparing on M.R and 10% profit is included in R.A & excess quoted cost cannot be concenter.
9. Conditional bid cannot be accepted.
10. Bid must be submitted in sealed cover.
11. Contractor firm cannot be debarred in KW&SB


SYED HASAN ASKARI
Executive Engineer (E/M-W)
North Nazimabad (Central)
K.W. & S.B.


SYED HASAN ASKARI
Executive Engineer (E/M-W)
North Nazimabad (Central)
K.W. & S.B.

(18)

**OFFICE OF THE EXECUTIVE ENGINEER (E&M)-WATER NORTH NAZIMABAD, KW&SB
NEAR D.C OFFICE CENTRAL SAKHI HASSAN PUMPING AT NORTH NAZIMABAD KARACHI**

NAME OF WORK: URGENT REWINDING ELECTRIC MOTOR NOS. 1 & 3 (200 H.P) AND 01 No. (150 H.P) AND REPLACEMENT OF ELECTRICAL ACCESSORIES AT BOARD OFFICE PUMP HOUSE AT NORTH NAZIMABAD (E&M)-WATER

Estimate: On Item Rate Basis


Time Limit: 15 Days


Penalty: 2000/- Per Day

Tender Cost: Rs.1000/-

Date of Receiving 25-02-2014 at 2:00 P.M and Opened at 25-02-2014 2:30 P.M in the office of Chief Engineer (IP&D), Block E 9th Mile Shahrah-e-Faisal Karachi

S.No	Description of Work	Quantity	Rate		Per Unit/Item	Amount In Rupees
			Rupees in Figures	Rs in Words		
1	Rewinding of Electric Motor Nos, 1 & 3 (200 H.P) at Board Office Pump House 3 Phase 400/440 volts, 50 cycles with best quality insulated copper wire of required guage,i/c testing on load with satisfactory result upto one week time opening & refitting and replacing the bolts if necessary excluding the cost of worn out material. 1450 RPM 4 Polos	2 Nos.	14000	One Hundred Forty Thousand Only	Each	28000
2	Rewinding of Electric Motor Nos, 1 (150 H.P) at Board Office Pump House 3 Phase 400/440 volts, 50 cycles with best quality insulated copper wire of required guage,i/c testing on load with satisfactory result upto one week time opening & refitting and replacing the bolts if necessary excluding the cost of worn out material. 1450 RPM 4 Polos	1 Nos.	10900	One Hundred Nine Thousand Only	Each	10900
3	P/F Ball Bearing No. NU-319 FAG (For 200 HP Electric Motor)	2 Nos.	3500	Thirty Five Thousand Only	Each	7000
4	P/F Ball Bearing No. 7322 FAG (For 200 HP Electric Motor)	2 Nos.	9000	Ninety Thousand Only	Each	18000
5	Providing & Fixing Magnetic contactor FC-190 N as required and as per instruction of the engineer incharge.	6 Nos.	39000	Thirty Nine Thousand Only	Each	234000
6	Providing & Fixing Circuit Breaker 800amps TP setting 500-800amps (XS-800 NJ) on prepared board as required.	1-Nos.	9000	Ninety Thousand Only	Each	9000


SYED HASAN ASKARI
 Executive Engineer (E/M-W)
 North Nazimabad (Central)
 K.W. & S.B.


SYED HASAN ASKARI
 Executive Engineer (E/M-W)
 North Nazimabad (Central)
 K.W. & S.B.

(47)

No	Description of Work	Quantity	Rate		Per Unit/Item	Amount In Rupees
			Rupees in Figures	Rs in Words		
7	P/F Timer 500 hours power beakup (national) after removing of existing burnt / damage / old timer after disconnection the same after fixing the timer as required as per instruction of engineer incharge	4 Nos.	9000	Nine Thousand only	Each	36000

Total Rs 999000/-

**Executive Engineer (E&M)-Water
North Nazimabad Town, KW&SB**

We hereby quoted Rs. 999000/- in word (Nine Hundred Ninety Nine Thousand and only)

DTE: All existing SPPRA Rule will be abide.

Contractor Signature M Hannan
Address: A1- Hannan Builders

Cell No. 0321-2578774

Order Received in Sealed Cover & Opened by Procurement Committee-2

PO No. 201000 P.O No. 7675804 Date 24-2-14
Rs. 999000 P.O No. Date
Rs. P.O No. Date

Bank Name UBA Multa Court Bk
Amount 999000 (Rupees) Nine Hundred Ninety Nine thousand only

A.O to C.E. (E&M-W)
KW&SB
Member

A.O to C.E. (E&M-W)
KW&SB
Member

Additional Director (E&M) KMC
Member
Chief Engineer
E&M, KW&SB

SYED HASAN ASKARI
Executive Engineer (E/M-W)
North Nazimabad (Central)
K.W. & S.B.



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.18882 I.D No. /2014
3	Tender Description/Name of Work/Item	URGENT REWINDING ELECTRIC MOTOR NOS. 1 & 3 (200 H.P) AND 01 No. (150 H.P) AND REPLACEMENT OF ELECTRICAL ACCESSORIES AT BOARD OFFICE PUMP HOUSE AT NORTH NAZIMABAD (E&M)-WATER
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	25/02/2014

12 Bid Evaluation Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED CDST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. AL-Hanan Builders	Rs. 999,000/-	1st Lowest	@ 0.5820% Above	Substantially Responsive	P.O # 7675804 Dt:24-02-2014 Rs.20,000/- UBL Malir Cantt Br
2	M/s. Sharqy Enterprises	Rs. 1,018,350/-	2nd Lowest	@ 2.5302% Above	Substantially Responsive	P.O # 9439128 Dt:24-02-2014 Rs.20,400/- HBL Malir Cantt Br
3	M/s. Aarm Construction	Rs. 1,041,490/-	3rd Lowest	@ 4.8600% Above	Substantially Responsive	P.O # 7627677 Dt:24-02-2014 Rs.20,850/- UBL Model Colony Br

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. AL-Hanan Builders. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member/Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member


(Abdul Rahim Khatti)
Chief Engineer (IPD),
(Convener)


COMPARATIVE STATEMENT

NAME OF WORK: URGENT REWINDING ELECTRIC MOTOR NOS. 1 & 3 (200 H.P) AND 01 No. (150 H.P) AND REPLACEMENT OF ELECTRICAL ACCESSORIES AT BOARD OFFICE PUMP HOUSE AT NORTH NAZIMABAD (E&M)-WATER

S.No	Description of Work	Engineer's Estimate			M/s. AL-Hanan Builders		M/s. Sharqy Enterprises		M/s. Aarm Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Rewinding of Electric Motor Nos, 1 & 3 (200 H.P) at Board Office Pump House 3 Phase 400/440 volts, 50 cycles with best quality insulated copper wire of required gauge, i/c testing on load with satisfactory result upto one week time opening & refitting and replacing the bolts if necessary excluding the cost of worn out material. 1450 RPM 4 Polos	2 Nos.	132055	Each	264110	140,000.00	280,000.00	142,175.00	284,350.00	145,000.00	290,000.00
2	Rewinding of Electric Motor Nos, 1 (150 H.P) at Board Office Pump House 3 Phase 400/440 volts, 50 cycles with best quality insulated copper wire of required gauge, i/c testing on load with satisfactory result upto one week time opening & refitting and replacing the bolts if necessary excluding the cost of worn out material. 1450 RPM 4 Polos	1 Nos.	109945	Each	109945	109,000.00	109,000.00	110,000.00	110,000.00	111,700.00	111,700.00
3	P/F Ball Bearing No. NU-319 FAG (For 200 HP Electric Motor)	2 Nos.	32385	Each	64770	35,000.00	70,000.00	36,500.00	73,000.00	37,200.00	74,400.00
	P/F Ball Bearing No. 7322 FAG (For 200 HP Electric Motor)	2 Nos.	82571	Each	165142	90,000.00	180,000.00	90,800.00	181,600.00	91,250.00	182,500.00
5	Providing & Fixing Magnetic contactor FC-190 N as required and as per instruction of the engineer incharge.	6 Nos.	43310	Each	259860	39,000.00	234,000.00	40,000.00	240,000.00	41,315.00	247,890.00
6	Providing & Fixing Circuit Breaker 800amps TP setting 500-800amps (XS-800 NJ) on prepared board as required.	1 Nos.	90956	Each	90956	90,000.00	90,000.00	91,000.00	91,000.00	95,000.00	95,000.00











NAME OF WORK: URGENT REWINDING ELECTRIC MOTOR NOS. 1 & 3 (200 H.P) AND 01 No. (150 H.P) AND REPLACEMENT OF ELECTRICAL ACCESSORIES
AT BOARD OFFICE PUMP HOUSE AT NORTH NAZIMABAD (E&M)-WATER

S.No	Description of Work	Engineer's Estimate			M/s. AL-Hanan Builders		M/s. Sharqy Enterprises		M/s. Aarm Construction	
		Quantity	Rate	Unit	Rate	Amount	Rate	Amount	Rate	Amount
7	P/F Timer 500 hours power backup (national) after removing of existing burnt / damage / old timer after disconnection the same after fixing the timer as required as per instruction of engineer incharge	4 Nos.	9609	Each	9,000.00	36,000.00	9,600.00	38,400.00	10,000.00	40,000.00
	Total Quoted / Corrected Cost				993,219.00	999,000.00		1,018,350.00		1,041,490.00
	Say				993,219	999,000		1,018,350		1,041,490


(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member


(Abdul Rafiq Khattij)
Chief Engineer (IPD); (Convener)