## · SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

### **CONTRACT EVALUATION FORM**

## TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

L)	NAME O	F THE ORGANIZATION / DEPTT.	Karachi Water and Sewerage E	Board				
2)	PROVIN	CIAL / LOCAL GOVT./ OTHER	Local Government REPLACEMENT OF 8"DIA SUNK DO BY PROVIDING & LAYING OF 12" RCC SEWERS NEAR GHOSIA MASS	DIA & 8"DIA				
2)	TITLEO	E CONTRACT	PECHS AND AT VARIOUS PLACES					
(د		F CONTRACT	UC-08, JAMSHED TOWN (SEWERAGE)-I.					
4) 5)		NUMBER	S.No.36868					
	_	ESCRIPTION OF CONTRACT THAT APPROVED THE SCHEME	For improvement of sewerage system.  Managing Director, KW&SB					
,								
		ESTIMATED VALUE  ER'S ESTIMATE  R	Less than 1.00 Million					
8)		ER'S ESTIMATE Revorks only	5.9,90,2017-					
9)	ESTIMA	TED ON PLETION ERIOD (AS P	EP CONTRACT) 25 Dave					
			09-03-2018 at 02.30 P.M					
		R OF TENDER DOCUMENTS SOL		<b>i</b>				
11)	(Attach li	st of buyers)	0 <u>//</u> 1103,					
13)	NITIMODE	OF DIDS DECEMEN	02 Nos.					
		R OF BIDS RECEIVED	TIME OF OPENING OF BIDS 02 No	<u> </u>				
,	•		TIME OF OPENING OF BIDS 02 NO	<u> </u>				
14)	) BID EVA	LUATION REPORT Alre	eady sent and hoisted on authority web site	on 03-05-2018				
15)	NAME AN	D ADDRESS OF THE SUCCESSFUL E	BIDDER M/s.M.A.Khan Group of Constructions House No.1176, Nawab Colony,	ction Baldia Town, Kara				
16)	) CONTRA	CT AWARD PRICE	Rs.9,98,123/=					
17)	RANKIN	G OF SUCCESSFUL BIDDER IN E	VALUATION REPORT					
	(i.e. 1 <sup>st</sup> , 2 <sup>1</sup>	<sup>nd</sup> , 3 <sup>rd</sup> EVALUATION BID)	1 <sup>st</sup> Lowest					
		_		<del></del>				
				<del></del>				
18)	METHOD	OF PROCUREMENT USED : - (Ti	ck one)					
	a) S	INGLE STAGE -ONE ENVELOPE	PROCEDURE	Domestic/ Local				
	b) S	SINGLE STAGE –TWO ENVELOPE	E PROCEDURE	NIL				
	c) TWO STAGE BIDDING PROCEDURE NIL							
	c) T	WO 31 AGE BIDDING I ROCEDORI						
	d) TWO STAGE –TWO ENVELOPE BIDDING PROCEDURE							
				L				
	P	LEASE SPECIFY IF ANY OTHER M	METHOD OF PROCUREMENT WAS A	ADOPTED i.e.				
	<u> </u>	MERGENCY, DIRECT CONTRACTIN	G ETC. WITH BRIEF REASONS:					

	THER THE PROCUREMENT V	WING INCECEDED IN I	MINO	ALTRU	CORE	MATERIA 1	LLAN	١.	
				Ĭ	Yes	1/	No		
21) ADV	ERTISEMENT:								
		Y	es 09	9-03-18	S.No	. 3686	8		
i)	SPPRA Website (If yes, give date and SPPRA	Identification No.)							
			lo						
ii)	News Papers (If yes, give names of newspa	pers and dates)	es						
		N	lo						<u> </u>
22) NATI	JRE OF CONTRACT				Domestic/ Local	V	Int.		
WAS	` / - /	ERIA NDER DOCUMENTS	?			T			
. •					Yes	1/	No	<u> </u>	
24) WHETHER BID EVALUATION OF ERIA			2		Yes	1/	No		
	INCLUDED IN BIDDING / TE s, enclose a copy)	NDER DOCUMENTS	?		103	1''	110	l	
	HER APPROVAL OF COMPETENT AU		FOR U	JSING A					
METI	HOD OTHER THAN OPEN COM	PETITIVE BIDDING?			Yes	<u></u>	No		
26) WAS :	BID SECURITY OBTAINED FROI	M ALL THE BIDDERS?			Yes	<del>                                     </del>	No	<del>- </del>	
					103	<u>l</u>	1110		
	THER THE SUCCESSFUL BID BEST EVALUATED BID (in ca		LUAT	ED	Yes	V	No		
	THER THE SUCCESSFUL BID PLIANT?	DER WAS TECHNIC.	ALLY	,	Yes	<u> </u>	No		7
COM	LOTINIA !								
29) WHE	THER NAMES OF THE BIDDE	ERS AND THEIR QUO	TED	PRICES	WERI	E REAI	O OUT	ΑТ	
	TIME OF OPENING OF BIDS?	•			Yes		No		-

31) ANY COMPLAINTS RECEIVE (If yes, result thereof)	ED	Yes		
		No		<b>√</b>
32) ANY DEVIATION FROM SP	ECIFICATIONS G	IVEN IN THE T	ENDER NOT	TICE / DOCUMENTS
(If yes, give details)		Yes		
		No		
33) WAS THE EXTENSION MAD (If yes, give reasons)	DE IN RESPONSE	TIME? Yes		
		No	<u>.                                    </u>	<b>✓</b>
34) DEVIATION FROM QUALIF (If yes, give detailed reasons.)	ICATION CRITER	IA Yes	<u>, , , , , , , , , , , , , , , , , , , </u>	
<b>a</b> .		No		<u> </u>
35) WAS IT ASSURED BY THE BLACK LISTED	ROCURING AGE	NCY THAT THE	E SELECTED Yes	
36) WAS A VISIT MADE BY AN SUPPLIER' PREMISES IN CO BE ASCERTAINED REGARD	NNECTION WITH	CIAL OF THE PR I THE OC OF VISIT, IF	UREMENT?	AGENCY TO THE IF SO, DETAILS TO
(If yes, enclose a copy)			Yes	No 🗸
37) WERE PROPER SAFEGUARI THE CONTRACT (BANK GU			TION DVA	ANCE PAYMENT IN
•	,		Yes	No V
SPPRA 38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)		Yes		
A <del>v</del>		No		/
Signature & Official Stamp of	CUTPYE HIGHER AMSHED TOWN, KN	IRAN (SEW)-1 TRSB		
	<del></del>			<del></del>

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291 KARACHI WATER AND SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (SEW)-I (JAMSHED TOWN)
BLOCK-B, KMC MARKET, SINDHI MUSLIM SOCIETY

NO.EE/SEW-I/JT/KW&SB/2018/81

DATED: 19-06-2018

M/s.M.A. Khan Group of Construction, House No.1176, Nawab Colony, Baldia Town, Karachi.

## WORK ORDER / L.O.C

SUBJECT:-

REPLACEMENT OF 8"DIA SUNK DOWN SEWER BY PROVIDING & LAYING OF 12"DIA & 8"DIA RCC SEWERS NEAR GHOSIA MASJID BLOCK-2, PECHS AND AT VARIOUS PLACES OF UC-07 & UC-08, JAMSHED TOWN (SEWERAGE)-I.

Your Tenders dated 09-03-2018, has been approved by the competent authority, KW&SB, for amounting to Rs.9,98,123/= (Rupees Nine lacs ninety eight thousand one hundred twenty three only). The expenditure is chargeable to B.G.No.G-023-18 for the year 2017-2018, wherein Rs.9,50,000/= (Rs.2,50,000/= from B.G.No.G-023-11, Rs.3,00,000/= from B.G.No.G-024-03, Rs.3,00,000/= from B.G.No.G-024-01 to B.G.No.G-023-18 after re-appropriation of funds through Form B-20. You are therefore, requested to start the above mentioned works as per design and specification.


The each work is to be completed with **25 days**, failing which penalty of Rs.**1,000**/= per day will be imposed / recovered as per terms and conditions of the contract.

You are further requested to contact the Sub-Engineer Jamshed Town (Sew), KW&SB, in connection with commencement of supervision for necessary instructions of the works.

EXECUTIVE ENGINEER (SEW)-I JAMSHED TOWN, KW&SB

### Copy to:-

- 1. The Superintending Engineer, District East-A, KW&SB.
- 2. Budget Office, KW&SB.
- 3. Asstt. Director (LFA), KW&SB.
- 4. Office Copy.




ZEESHAN STAMP VENTCONTRACT AGREEMENT
Excended No. 145. Source And Block 17. Rub Heights O. 4. HULL AND THE

Phase 1. Spreament made this day of June. 2018, in the Christian year Two thousand Eighteen between the Karachi Water & Sewerage Board of The City of the Karachi, as conferred the powers of Chief Engineer (W&S). (Kassa delegated to Deputy Managing Director (T/S), KW&SB communicated vide O/O NO.KW&SB/DMD/HRD&A/1141 dated: 100 Clover. 2015. pereinafter, called the Board (which expression shall include their successors) of the one part and as first Party M/S. M.A. KHAN GROUP OF CONSTRUCTION having their office at House No.1176, Nawab Colony, Baldia Town, Karachi, Represented by the MR. NOORAN SHAH, hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work "REPLACEMENT OF 8" DIA SUNK DOWN SEWER BY PROVIDING & LAYING OF 12" DIA & 8" DIA RCC SEWERS NEAR GHOSIA MASJID BLOCK-2, PECHS AND AT VARIOUS PLACES OF UC-07 & UC-08, JAMSGHED TOWN (SEW-I)." KW&SB'S OWN FUNDED PROGRAMME, for RS.9,98,123/= (RUPEES NINE LACS NINETY EIGHT THOUSAND ONE HUNDRED TWENTY THREE ONLY), for the construction and completion of such WORKS and the remedying of an defects therein. The tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO. 36868.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.20,000/=, vide Pay Order No.19531579 dated: 16-02-2018, issued from Habib Bank Limited, Hassan Square Branch Karachi remaining 8% for amounting to Rs.79,812/= will be deducted of 10% Performance Security as Security Deposit from his bill, he same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).



IN WITNESS WHEREOF, the parties hereto have set their respective hands and seats the day and year first above written.

Pisas 083759 dive Johan Karashi

Signed, Sealed and Delivered by the.

And against behalf of
EMPLOYER

DEPUTY MANAGING DIRECTOR (T/S) K.W.&.S.B.

For and on behalf of CONTRACTOR

NOORAN SHAH MANAGING PARTNER M/S. M.A.KHAN GROUP OF CONSTRUCTION.

WITNESS OF EMPLOYER


WITNESS OF CONTRACTOR

SUPERINTENDING ENGINEER DISTRICT EAST-A, KW&SB.

B. K buildet

ahenses

EXECUTIVE ENGINEER (SEW-I)
JAMSHED JOWN, DISTRICT EAST-A K.W.&.S.B.



ZEESHAN STAMP VENDOR

Grands for 184, Sent to A.6. NOM throwscament wings suppossible was:-

RUPLES ONE TECUSAND ONLY

1. Of this Acceptent words and expression shall have the same meanings as peculiarly assigned to them in the conditions of Contract hereinafter

- 2. The following occuments which for the purpose of identification have been signed by MR. NOORAN SHAH on behalf of the contractor and by DY. MANAGING DIRECTOR(T/S). KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.
  - a). This Form of Agreement.
  - b). Employer letter of Acceptance No.DMD/TS/SE/DE-A/W&S/KW&SB/2018//-4 dated: 74 2018.
  - c). The Tender.
  - d). The conditions of the Particular Application Part-II-A & II-B.
  - e). The General Conditions Part-I.
  - f). The Drawings.
  - g). The specifications and
  - h). The Priced Bill of Quantities.
  - i) Timé period is 90 Days.
  - 3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.
  - THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.

## EFFICE OF THE EXECUTIVE ENGINEER (SEWERAGE)-I. (JAMSHED TOWN). BLOCK-B, KMC MÄRKET, SINDHI MUSLIM SOCIETY

\*\*PLACEMENT OF 8"DIA SUNK DOWN SEWER BY PROVIDING & LAYING OF 12"DIA

\*\*\*BTDIA RCC SEWERS NEAR GHOSIA MASJID BLOCK-2, PECHS AND AT VARIOUS

\*\*\*LACES OF UC-07 & UC-08, JAMSHED TOWN (SEWERAGE)-I...

			<del></del>				
DESCRIPTION	OTY.	QTY. RATE		PER	AMOUNT		
		Rupees in	Rupees in	UNIT	IN		
		Figures.	Words	/	RUPEES		
		_ inguitor	1, 0, 143	ITEM	201220		
and removing road	-		and the same of th				
and removing road	3942.50 Cft	FLOOD	7. 6 8888 1 /	0/04	23/55/		
	3942.30°CII	20011	Six hundral	%Cft	23655/1		
for pipe line in trenches,							
all kind of soils of murum			•	'.	8,		
and dressing sides to			<u>,</u>	,			
ent and shape leveling of							
Exerches to correct level and		.					
					-		
cutting joint holes and							
of surplus earth within a one							
s directed by Engineer				,			
Providing fence guards,							
lags and temporary crossings					] [		
vehicular traffic where ever			•				
Lift upto 5 ft. (1.52m) and				,			
च्चित one chain (30.5m).			مستعدد				
	37***		nie sie sie sie sie sie sie sie sie sie s	ļ. <b>^</b>			
L Lift 0'-5'	15770 Cft (	Tural	In Thansail	0/008	F20001		
_ LIII U -J	13//0 CIL C	3001.	For thank	√%0Cπ	18900/.		
	and the same		m. Harried		0		
E. Lift 5'-8'	3780 Cff (	3000/:3	FIVE Marson	%0Cft	189001.		
	. •						
Milding M/H 4ft inside without			•	,	<del></del>		
periole cover with CI frame (15 kg)					and the second		
•		•			guind.		
5 feet clear depth 1:2:4 cast in							
in 9 inch thick wall 1:4:8 cement							
Exercise in 6ft dia and 6" inch thick							
im foundation 1:2:4 c.c in benching,							
चे छोटk cement plastering with 1:3			•				
rement mortar on inside wall and			•				
			•				
sense of channel/benching i/c			:				
making required Nos of main and							
mech channels, 3/4" dia bar footrest	ĺ						
kinds of soil, backfilling and	į						
·		•	•				
isposal of excavated stuff etc							
amplete, as per design and	المستمد ا		and the second				
essection of the Engineer			Car Pil.	,0			
ECTATAGE.	8 Nos. 7	15000/.)	Fifteen themsel	Each	120000/.		
deduct per ft depth.							
	اق ا						
	(±) 0 72 72 (	30001.}	Three Haward	ישיען	0/200		
	(+) 8.75 Ft.	20000	I mee seuse	P/Ft	126250/1		

M...

(Cont....on page No.2)

# REPLACEMENT OF 8"DIA SUNK DOWN SEV'ER BY PROVIDING & LAYING OF 12"DIA & 8"DIA RCC SEWERS NEAR GHOSIA MASJID BLOCK-2, PECHS AND AT VARIOUS PLACES OF UC-07 & UC-08, JAMSHED TOWN (SEWERAGE)-I...

DESCRIPTION .	QTY.	<u> </u>	RATE	PER	AMOUNT	
	QII.	Rupees in	Rupees in	UNIT	IN	
		Figures.	Words	/	RUPEES	
				ITEM		
are charges of the pumping set per						
: of wages of driver and Assistant	·	1				
electric energy plate forms		ļ	. •			
for placing pumps etc at lower						
with suction and delivery pipe for	·					
out water found at various						
from trenches i/c the cost of and dismantling after		İ				
and dismantling after and dismantling after		•	<u>.</u>	-		
gazzing set upto 10 HP pumping out						
from 10 ft deep trench.	30 Days	[200]	Two hannel	D/D	10000	
ding, laying RCC pipes with	JU Days	1	1 2000,0000000	P/Day	ELIZA	
Ring Joint and fitting in trench		•		,		
enting, fitting and jointing with				.,		
ring i/c testing with water to	. 4					
and the difference of the second of the seco	per and		men service of			
12" dia	420 Rft	7	The way were	P/Rft	1000	
	124 242		DECEMBER OF	1/101	, , ,	
8" dia	1073 Rft 4		Two historial.	P/Rft	و المراقب المنظمة المسائلة الم	
		سنب		1/141		
and supplying of 21 inch					-	
interester RCC Manhole Covers cast in	ļ					
= cement concrete ratio 3"inch	i i					
leet at centre rain-forced with 1/2" dia						
5. tor bars with 4" c/c welded to a		•				
thick 2" wide M.S.Plat and two						
tack of 3/8" dia tor bars including			•			
mpacting, curing and transportation						
trin 10 miles etc.		7				
21"dia	25 Nos.	(4207)	One thousand	Each	2.525% F	
saking connection with the existing		_				
manale i/c the cost of cutting hole in						
making them good in C.C 1:2:4	į		•			
making required channel etc	10 Nos.	F	The second of the second		Deac/	
- inufacturing & supplying of RCC ring	TU NOS.		Travel minted	Each	3000%	
ab 21"dia (inside) and 36"dia outside			` •			
5 width and 6"thick i/c 3/8"dia tor	·	·	•			
seel bars two concentric rings with 3/8"	į					
312 8 Nos cross linked bars welded and				[		
500 sunk type hooks, casted in 1:1½:3		İ				
ignorete with embedded 15 Kg C.I					į	
Tame in perfect position i/c	£		· · · · · · · · · · · · · · · · · · ·	İ		
Tensportation charges for an average						
ead of 20KM per trip from casting yard		ļ	My Tarmed			
town offices (A minimum of 25 slabs	.		- market			
cer trip will be transported).	25 Nos.	12.5	there is the second	Each	4.2-	
		<del></del>	<del></del>			

## REPLACEMENT OF 8"DIA SUNK DOWN SEWER BY PROVIDING & LAYING OF 12"DIA & 8"DIA RCC SEWERS NEAR GHOSIA MASJID BLOCK-2, PECHS AND AT VARIOUS PLACES OF UC-07 & UC-08, JAMSHED TOWN (SEWERAGE)-L.

DESCRIPTION	CRIPTION QTY. RATE				AMOUNT	
DESCRIPTION	QII.	Rupees	Rupees in	PER UNIT	AMOUN. IN	
•		in	Words	/	RUPEES	
		Figures.	worus	ITEM	RUFEES	
to the site and fixing 36" dia ring slab	<u> </u>	Figures.	<del> </del>	TITELL	<del></del>	
position on damaged manhole i/c						
of the position of damaged manhole in						
shape laying in layer of C.M in 2"			عشمته			
and disposal of the debris.	25 Nos.	(500/·)	Five hughest	Each	72500/1	
concrete plain including placing	23 1903.	(3007.)	7	Lacii	12300,1	
solutions find find find and curing.						
ete (including screening and washing at	en.		A STATE OF THE PARTY OF THE PAR	p	<u> </u>	
eggregate without shuttering.	Part of the same o	<i>à</i>	Fourteen		garanta de la company	
Ratio 1:2:4	821.83 Cft 6	14000/.)	thangui	%Cft	115056/,	
and fixing C.I.Frame including cost				,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,		
erial etc.	_ 200 Kg.	(65/3)	Sixy five	P/Kg	13000/,	
charges of steel shuttering both side for					Market and the second second	
main hole (circular) at side	•				ī	
= erection in proper position and removal		-		٠		
zizz concrete etc complete.			gorina.	, ,		
	90 Ft.	(100/)	one metred	P/Ft.	90001.	
Haro or any other source Sand of the		F			252 -4/	
modulus of the Fineness (Hill Sand).	1260 Cft	{2000/}	Two Known	%Cft_	25200/.	
ing the excavated stuff in trenches 6"					Barbara San San San San San San San San San Sa	
Thick layer i/c watering ramming to full		F2 (1)	- 8 1E 1		5 (5C) () /	
paction etc. complete	17189.21 Cft	3000 3	Three thind	%0Çft	\$15%&/,	
Carriage of 100 Cft/ 5 Tons of all materials like		_	•			
more aggregate, spawal, coal, lime, surkhi etc:		ļ		İ		
E.G. Rail fastening points and crossing bridge,						
Eders, Pipes, Sheets Rail, M.S. Bars etc: or			- The state of the	<b></b> `		
1990 Nos: bricks, 10"x6"x2" or 150 Cft or	-/-	į	Market 1			
imber or 100 Maunds of fuel wood by trucks		ļ	Sign Ludwed	· 522	Andrew Control of the	
any other means owned by the contractors.		1690/.	ningh.	<b>.</b>	112001	
Upto 5 <sup>th</sup> Mile.	2360.79 Cft	10701		%Cft	16289/1	

TOTAL RS: 998/23/.

EXECUTIVE ENGINEER (SEW)-I JAMSHED TOWN, KW&SB.

hereby quoted bid amount of Rs. 998/23/2 = (Rupees Nine | M Ninels eighters)

All existing SPPRA Rule will be abide.

MA Hour Good

198/123/18. Nine Lows

Ministry origins Thomson one & undied Truesty
Three lad,

1953/1579

14-2-18 10,000

Ministry

March 1953/1579

14-2-18 10,000

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 1953/1579

March 19

The graph of the second of the

\$ F.

·

.

## NOTE SHEET

Reference Replacement of 8 dia Sante down Souver by 143 Subject Providing & Coyang of 12" dea & 8" dea RCC Sewers mear Chosea Masjid Block- 2 PECHS and various places of 110-07 . UC-08 Jamshed Town (Coweref -1) KWSB FOR 498123/- in 40 m/s MA Khan Group of Construction sprand meny wie of the accords western by procening committee - page 25 (73/N, - SE(BOH) al-pool 27/N -is fremulally Concerns once defer unespria it sedemen Morphises Aspropul of Party DNO(8/50 MO-KUSO MD-KWSD THE DOMOGERUS

Paras



### NOTE SHEET (Finance Department)

Reference

#### (Tenders through SPPRA Website)

REPLACEMENT OF 8" DIA SUNK DOWN SEWER BY PROVIDING & LAYING OF 12" DIA & 8" DIA RCG SEWERS NEAR GHOSIA MASJID BLOCK-2 PECHS AND VARIOUS PLACES OF UC-07 & UC-08, JAMSHED TOWN, (SEWERAGE)-L KW&SB, FOR RS 9,98,123/- IN F/O M.S. M. A. KHAN GROUP OF CONSTRUCTION, CODE NO



31

32

33

34

35

34

The tenders have been examined and comments are as under:-

The tenders, were invited through SPPRA Website under Rule 17 (1) of SPP Rules-2010, amended, 2017 with the prior approval of the chaired M.D. KW&SB obtained at para-17/n.

the NIT, hoisted on SPPRA Website on 16-02-2018 vide SPPRA 5-00 36868 whereas tenders have been opened on 09-03-2018 by the Procurement Committee I, KW&SB

According to para-24/n of the Procurement Committee-I, KW&SB. Iwo firms participated in the competition M/s. M. A. Khan Group of Construction, declared lowest responsive bidder on quoted bid price Rs.9.98,123/-

The Procurement Committee 1, KW&SD, in its recommendations made at para-25/n evaluated the lowest responsive bid on Rs.9.98.123/- in FIO M/s M. A. Khan Group of Construction.

he expenditure is chargeable to B.G. No. G-023-18 for the year 2017,48, wherein, Rs.9,50,000/- (Rs.2,60,000/- from B.G NO.G-023-11, Rs.3,00,000 From B.G NO.G-024-03 Rs.300,000/- from B.G NO.G-023-14 and Rs 100,000 from B.G NO.G-024-01) have been proposed at para 28(1) in by the S.E District East-A for re-appropriation on Form B-20, subject to approval of the M.D. KW&SB.

The proposal is concurred in subject to approval of the M.D. KW&SB.

Supat.

\$6

41

37

DMD (T/S)

## NOTE SHEET

(7)

**ParaS** 


Reference

SUBJECT

REPEACEMENT OF 8\*DIA SUNK DOWN SEWER BY PROVIDING & LAYING OF 12\*DIA & 8\*DIA RCC SEWERS NEAR GHOSIA MASJID BLOCK-2, PECHS AND AT VARIOUS PLACES OF UC-07 & UC-08, JAMSHED TOWN (SEWERAGE) J.

27

After obtaining prior administrative approval from the Managing Director, k.W.S.B. for calling tenders through Authority's Website of SPPKA at Para-17/N-4. Later on the distant tender has been poisted on SPPKA Website Vide Serial Na,36868, has been allocated which may kindly be seen, as per existing SPP Rules-2010 for this instant case. Now the same has been opened and evaluated y the Procurement Comminse-J. K.W.S.B. which has been Re-Constituted vide Office Order No.K.W.S.B./CE(IPD)/2013/236 dared 15-03-2013. All the codal formalities related to SPPKA-2010 has fully been observed by the NEW concerned for the instant 6.ase i.e. Rule-17(2) & Rule-45 of SPP Rule-2010.



\*in view of the above the case re-processed to accord the following approvals as

8

To accord approval charge the expenditure sanction along with permission for transfer of funds by way of Re-Appropriation of funds on Form B-20 from R.G.No. G-023-11 of Rs.2,30,000/-, B.G.No. G-024-03 of Rs.3,00,000/-, B.G.No. G-023-14 of Rs.3,00,000/- and B.G.No. G-024-01 of Rs.1,00,000/- total Rs.9,50,000/- to B.G.No. G-023-18 for Rs.9,98,123/- (Rupees Nine Lacs Ninety Eight Throusand One Hundred Twenty Three only), during the current financial year 2017-2018 and also for Financial Concurrence.

Permission for execution of agreement by the DMDcT/S) C RCWSS) KWSSB between KAVeSB and M/s,M.5.M.A. Khan's Group of Construction; as evaluated by the Fullhalion Committee and recommended for its prior administrative approval and succiton vide Para-19(01)/N-6 to Para-25(07)/N-7 alongwith give permission of sections of hid validity period for further 90 days up to maximum time i.e. 180 days as per Ruj \$8(4) of SPP Rules-2010 (Amended-2017).

Submitted please.

29

IA OH KWASE.

SUPERINTENDING ENGINEER DISTRICT EAST A, KW&SB,