

KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (E&M)-W

Block "B", 9th Mile, Sharea Faisal, Karachi Ph: (021) 99245122 Fax: (021) 99245027

No.KW&SB/CE/E&M-W/2018/ 89 Dated: 05-06-2018

M/s. Bajwa Engineering, Contractor, Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- ELECTRICAL ENGINEERING SERVICES OF 11000/440V, 250KVA TRANSFORMERS NO.1 & 2 AT N.E.K. K-III PUMP HOUSE.

On behalf of the employers it is notified that following the approval of the Managing Director, KW&SB vide Para-28/N, your bid for the subjected work is hereby accepted for the sum of Rs.9,24,100/=/ (Rupees Nine Lac Twenty Four Thousand One Hundred only) as worked out / evaluated by Procurement / Evaluation Committee-I vide Para-37/N and financially concurred by Finance Department, KW&SB vide Para-40 to 49/N duly approved by M.D., KW&SB vide Para-51/N. The expenditure is chargeable to B.G. No.6323-21 for the financial year 2017-2018.

There is now binding contract between KW&SB and M/s. Bajwa Engineering.

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Bajwa Engineering

Provide with the 02% @ Rs.9,24,100/= of above cost as performance security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Resident Engineer, N.E.K. (P&F) K-II Division for execution of Agreement, the value of Stamp paper will be Rs.3,240/= @ 0.35% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (P&F)-2, KW&SB.

In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.

(ASAD ULLAH KHAN)
Ohief Engineer (E&M)-W

Copy to:-

- 1. The S.E.(P&F)-2, KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.
- 2. The Director Accounts, KW&SB.
- 3. The A.D. (LFA), KW&SB.
- 4. Office copy.

OFFICE OF THE RESIDENT ENGINEER N.E.K. (PUMPING & FILTER) K-II & K-III, KW&SB

No. RE/NEK(P&F)K-II&K-III/WO/2017-18/136

Dated: $\mathcal{E} - b = 2018$

M/s. Bajwa Engineering, Contractor, Karachi.

WORK ORDER

Subject:-

ELECTRICAL ENGINEERING SERVICES OF 11000/440V, 250KVA

TRANSFORMERS NO.1 & 2 AT N.E.K, K-HI PUMP HOUSE..

Ref.:

Your Tender Dated: 27.03.2018

Your Tender (On item rate basis) invited through Website under SPPR-2010 for the above subjected work as evaluated / recommended by the Procurement / Evaluation Committee-I, KW&SB, amounting to Rs.9.24.100/- as per your quoted amount has been accepted by the competent authority being the first lowest bidder. The Finance Department, KW&SB has already concurred in and booked amounting to Rs.9.24.100/- (Rupees Nine Lac Twenty Four Thousand One Flundred only) duly approved by the Managing Director, KW&SB. The expenditure is charged against the B.G. No.6323-21 for the year 2017-2018.

The work will be carried out under the supervision of A.E.E./Engineer Incharge, N.E.K. (FP) K-II, KW&SB. You are requested to contact him for receiving instruction and for completing required formalities for start of work and work will be started from the date of issue / receiving of this work order, and period for completion of work is within (07) days.

Resident Engineer N.E.K.(P&F) K-H & K-H Div. K.W.& S.B.

Copy to:-

- 1. S.E.(P&F)-2, KW&SB.
- 2. A.E.E., N.E.K. (FP) K-II, KW&SB.
- 3. Work File.
- 4. Office copy.

SINDM PUBLIC PROCUREMENT REGULATION AUTHORITY CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1). NAME OF THE ORIGINAL DEPARTMENT: 2). PROVINCIAL /LOCAL GOVT. /OTHER	Karachi water & Sewerage Board Local Govt Dep't
3). TITLE OF CONTRACT	ELECTRICAL ENGINEERING SERVICES OF 11000 / 440V, 250KVA TRANSFORMERS NO.1 & 2 AT N.E.K. K-III PUMP HOUSE.
4). TENDER NUMBER	Through Webside S # 37159,
5). BRIEF DESCRIPTION OF CONTRACT:	ELECTRICAL ENGINEERING SERVICES OF 11000 / 440V, 250KVA TRANSFORMERS NO.1 & 2 AT N.E.K. K-III PUMP HOUSE.
6).FORUM THAT APPROVED THE SCHEME	M.D, KW&SB
7). TENDER ESTIMATED VALUE .	Rs.9,24,100/=
8). ENGINEER, S ESTIMATE	Rs.8,40,908/=
(FOR MECHANICAL WORKS ONLY)	
9).ESTIMATE COMPLETION PERIOD (AS PER CON	vTRACT) = 07 days
10). TENDER OPENED ON (DATE &TIME)	27.03.2018 2:30 P.M
11).NUMBER OF TENDER DOCUMENTS SOLD	Two
(ATTACHED LIST OF BUYERS)	Two
12). NUMBER OF BID RECEIVED	Two
13).NUMBER OF BIDDERS PRESENT AT THE TIME	
OPENING OF BIDS	Two
14). BID EVALUATION REPORT	Already Submitted
(ENCLOSE A COPY)	Wireary Submitted
15). NAME AND ADDRESS OF THE SUCCESSFUL BI	IDDER. M/s. Bajwa Engineering House # A-425, Survey No.208, Millat Town, Malir Halt Karachi
16). CONTRACT AWARD PRICE	Rs.9,24,100/=
17). RANKING OF SUCCESSFUL BIDDER IN	
EVALUATION REPORT	18 Mr. Daine Paringuing
	1 st , M/s. Bajwa Engineering
(1.F1RST, 2RD, EVALUATION BID)	2 nd , M/s. Saim & Co.
18). METHOD OF PROCUREMENT USED (TICE	KONE)
a) SINGLE STAGE-ONE ENVELOPE PROCEDURE	
a) SINGLE STAGE-ONE ENVELOPE PROCEDERE	Domestic
b) SINGLE STAGE-TWO ENVELOPE PROCEDURE_	
e) TWO SINGLE BINDING PROCEDURE	-
d) TWO STAGE-TWO ENVELOPE BINDING PROCE	- DURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED LE EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS

19). APPROVING AUTHORITY FOR AWARD OF CONTRACTOR $_$	M.D	KW&SB
20). WHERE THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?		
21). ADVERTISEMENT	Yes V	No
1). SPPRA Website (if yes give date and SPPRA Identification No)	W	DDD A NA
		PPRA NO 7159
H. NEWS PAPER (if any, give names of news Papers and dates)		
	Yes No v	
22) NATURE OF CONTRACT	Local	√ Int
23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS? (Yes, enclose a copy)		
(res, enclose a copy)	Yes	√ No
24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS? (Yes, enclose a copy)		
25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPLETIVE BIDDING?	Yes	V No
26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	Yes	√ No
27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATION BID BEST EVALUATION BID (In case of consultancies)	Yes	V No
28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	Yes	V No
29) Whether names of the bidders and their quoted prices were read out at the time of bids?	Yes	V No
	Yes	√ No
30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?	Yes	√ No
31) ANY COMPLAINTS RECEIVED	i es	v :4()
(if yes, result thereof)	Yes	

32) ANY BEVALUATION FROM SPECIFICATION GIVEN IN THE TENDER NOTICE DOCUMENTS? (if yes, give reason) Yes No 33) WAS THE EXTENSION MADE IN RESPONSE TIME? (if yes give reason) Yes No 34) DEVALUATION FROM QUALIFICATION CRITERIA (if yes give reason) Yes No 35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LIST		
Yes No 33) WAS THE EXTENSION MADE IN RESPONSE TIME? (if yes give reason) Yes No 34) DEVALUATION FROM QUALIFICATION CRITERIA (if yes give reason) Yes No 35) WAS IT ASSURED BY THE PROCURING AGENCY THAT		
33) WAS THE EXTENSION MADE IN RESPONSE TIME? (if yes give reason) Yes No 34) DEVALUATION FROM QUALIFICATION CRITERIA (if yes give reason) Yes No 35) WAS IT ASSURED BY THE PROCURING AGENCY THAT		
33) WAS THE EXTENSION MADE IN RESPONSE TIME? (if yes give reason) Yes No 34) DEVALUATION FROM QUALIFICATION CRITERIA (if yes give reason) Yes No 35) WAS IT ASSURED BY THE PROCURING AGENCY THAT		
(if yes give reason) Yes No 34) DEVALUATION FROM QUALIFICATION CRITERIA (if yes give reason) Yes No 35) WAS IT ASSURED BY THE PROCURING AGENCY THAT	No	
34) DEVALUATION FROM QUALIFICATION CRITERIA (if yes give reason) Yes No 35) WAS IT ASSURED BY THE PROCURING AGENCY THAT		
34) DEVALUATION FROM QUALIFICATION CRITERIA (if yes give reason) Yes No 35) WAS IT ASSURED BY THE PROCURING AGENCY THAT		
(if yes give reason) Yes No 35) WAS IT ASSURED BY THE PROCURING AGENCY THAT	No	
35) WAS IT ASSURED BY THE PROCURING AGENCY THAT		
35) WAS IT ASSURED BY THE PROCURING AGENCY THAT		
	$^{\circ}$ No	
THE SELECTED FIRM IS NOT BLACK LIST	•	
Yes	V	No
36) WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIERS' PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE		
ASCERTAINED REGARDING FINANCING OF VISIT, IF A BOARD.		
(if yes enclose a copy)		
Yes		No
37) Where Proper safeguard provided on mobilization advance payment in the Contract (Bank guarantee etc).		. 10
Yes		No
38) Special Conditions, if any (if Yes ,give brief Description)		
Yes		
No	No	
39) Date of Award of Contract No. RE/NEK(P&F)K-H&K-III/WO/2017-18/		

Signature & Official Stamp of AUTHORIZED OFFICER____FOR OFFICE USE ONLY

PARDEEP KUMAR Resident Engineer N.E.K.(P&F) K.II-III KW&SB

₹WORK:-

ELECTRICAL ENGINEERING SERVICES OF 11000/440V, 250KVA TRANSFORMERS NO.1 & 2 AT N.E.K. K-III PUMP HOUSE.

(B) Description and rate of Items based (On Item rate basis)

Qty.	Description of item to be		Rate	Unit	Amount in
	executed at site	Amount (in Figures)	Amount (in Words)	!	Rupees
2Jobs	Isolate Electric Power then dismantle the 3-Phase 11000/440V, 250KVA Transformers complete in all respect as per direction of Engineer incharge.	16300/2	Swen Thosad Thee Hundred Wy	Job	32600/2
100 Ltrs.	Providing and replacement Transformer Coolant Oil For Transformer.	385/4	The Hwand	Ltr.	38500/2
2Kgs.	Providing Silica Gel (Blue)	2750/2	Two Thosaid Sem Hundred Fly	Kg.	5500/2
8Nos.	Replacement of Brass Bush Low voltage side.	24800/2	Trenty four hosar	lob	198400/2
6Nos.	Replacement of Brass bush High voltage side.	20950/	Twenty thousand troph	Job	125700/2
2Jobs	Replacement of Oil Rubber Gas kit seals H/V & L/V Side and top cover complete. O-Rings as per site requirement.	33600/2	Think the Thousand Six Humdred Buy	Job	67200/2
2,lobs	Centrifuging of Transformer Coolant Oil 200 Liters.	24600/	Thought four thousand cix	Job	49200/2
)4Sets	P/I of Termination Kit of (Raychem) for 300mm2 H/T Cable.	41750/	Forti One Come. Thatand Come. Hward Fift	Set	167000/2
(2Johs	Transportation from N.E.K. K-III Plant to Work shop and back to site NEK K-III i c loading and unloading to heavy Crane as per direction of Engineer incharge.		Though Six Thousand Engly Hundred Duly	dot	53600/2
)2Jobs	Installed of 3-Phase 250KVA Transformers, Complete its Termination ize Panting (Depoxy Paint) complete in all respect as per direction of Engineer incharge.	24600/-	Twenty Fun Thousand, Sixtendon Only	Job	49200/2

Qty.	Description of item to be	Rate		Unit	Amount in
executed at site	executed at site	Amount (in Figures)	Amount (in Words)		Rupees
04Jobs	Servicing of Electric Panel for operating 250KVA Transformer, decontamination of Buston bar including replacement of Overheated bus bar lugs. Nuts & Bolts etc. (Two incoming + Two out going Panel).	34300/2	They Four Thorsand Thue Hwand	Job	137200
			Tot	al: Rs:	924100
			Tot	al: Rs: إلار	72410

PARDEEP KUMAR Residen Pentinger N.E.K.(PSF) K.II-III KW&SB

wreby quoted Rs. 924/00/z (Rupees

NINE LAC TWONG FOUR

Cusomd One Hundred only only

on of above work and I. We hereby understhing access

on of above work and 17 We hereby undertaking accept ses of SPPR-2010 and comply the Rules of KW&SB.

Signature of Contractor With name of firm & Seal

BAJVA ENGNEERING

n# Proprietor

- 1-Tender/Quotation received in sealed Cover and open by Tender Opening Committee.
- 2- No cutting or overwriting found/cutting or overwriting found.
- 3. Contractor has enclosed Earnest money of bis country order Rs. 2000/2 No. 043/94/2 Dt. 12/3/2018 Draw on Mess Gu. 244
- has quoted Rs. 9.14/18/11/Whene (Rupees Mue lee ling for Moreed

Che the west blog


) to (Now a - ji)

Secrenci

SE(1817-II) 1648 S

> Adu Or Lun Andu (reme)

Maus -. Druibn' (DEE) 1000 B



Licener No 152, Shop No 1.Glamour Arcade Seves. 11-1, North Karachi

Seves. 11-1, North Karachi

Seves To With Address

Through With Address

Warpose

Value Rs

Attested

Stamp Vendor's Signature

Rot For Use Free Will & Diversi Teac

Washin Not Responsible Any Fake Jacobianish


AGREEMENT


Betweer

M/s. Bajwa Engineering, and Karachi Water & Sewerage Board.

This agreement made on this <u>Ath</u> day of <u>Jove</u> 2018, between Karachi Water & ewerage Board, Block-B, 9th Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M)-Water / S.E. (P&F)-2, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Bajwa Engineering, House # A-425, Survey No.208, Millat Town, Malir Halt, Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/2 dated: 27.03.2018 for the work of "ELECTRICAL ENGINEERING SERVICES OF 11000/440V, 250KVA TRANSFORMERS NO.1 & 2 AT N.E.K. K-III PUMP HOUSE". Estimated cost: (On Item rate basis) under SPPR-2010. The total sanctioned amount is Rs.9,24,100/= (Rupees Nine Lac Twenty Four Thousand One Hundred only) as evaluated / recommended by Procurement / Evaluation Committee-I, KW&SB PAGE 1 OF 3





CAMPAN NEHAL STAMP VENDOR
LIGS CONTROL STAMP VENDOR
LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGS CONTROL STAMP VENDOR

LIGG CONTROL STAMP VENDOR

LIGG CONTROL STAMP VENDOR

LIGG CONTROL STAMP VENDOR


LIGG CONTROL STAMP VEND

vide Para-37/N and financially concurred by the Finance Department, KW&SB vide Para-40 to 49/N duly approved by the Managing Director, KW&SB vide Para-51/N as per Contractor's quoted amount, the amount put to tender. According under SPPRA Rules-2010 (Amended 2017) duly signed by the Contractor has made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal / codal practice

PAGE 2 OF 3



STAMP OFFICE C	ITY COURT, KARACHI
ssued to Malik	Shah Sh
ONIC/LEG NO.	7147
/ide C 3 :: No	162 01.30-5-18
or the purpose of_	A92
On Cash	,
	3
	Ex Officio Vendor

UNES ONE HUNDRED OR

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to pay 0.05% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (7) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this 07/4 day JUNE . 2018.

M/s. Bajara Engineering, (Contractor)

RESIDENT ENGINEER N.E.K. (P&F) K-II & K-II DIVISION KW&SB


SUPERINTENDING ENGINEER (PUMPING & FILTER)-2, KW&SB


WITNESSES:

CHIEF ENGINEER (E&M)-WATER K.W.& S.B.

PAGE 1 OF 3

M281/88





Ruped Hity one?

AGREEMENT

Between


M/s. Bajwa Engineering, and <u>Karachi Water & Sewerage Board.</u>

Name of Work:-

ELECTRICAL ENGINEERING SERVICES OF 11000/440V, 250KVA TRANSFORMERS NO.1 & 2 AT N.E.K. K-III PUMP HOUSE

M/s. Bajwa Engineering (Contractor)

RESIDENT ENGINEER NORTH EAST KARACHI (P&F) K-II & K-III DIVISION, KW&SB



DAYWASH KUMAY AL

134 L-6-18

Experime Verman AGREEMENT

Between

M/s. Bajwa Engineering, and Karachi Water & Sewerage Board.

Name of Work:-

ELECTRICAL ENGINEERING SERVICES OF 11000/440V. 250KVA TRANSFORMERS NO.1 & 2 AT N.E.K. K-III PUMP HOUSE

M/s. Bajwa Engineering (Contractor)

RESIDENT ENGINEER NORTH EAST KARACHI (P&F) K-II & K-III DIVISION, KW&SB