

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
2) PROVINCIAL / LOCAL GOVT. / OTHER Government of Sindh

TITLE OF contract

CONSTRUCTION OF GROUTING OF GHARTIARI DAM FROM RD 1+500 TO 2+100 RIGHT SIDE (AT SEEPAGE PORTION) IN NAGARPARKAR.

- 3) TENDER NUMBER TC/SDD/NGP/269 Dated: 15-03-2018
4) BRIEF DESCRIPTION OF CONTRACT NCB (National Competitive Bidding) single stage one Envelope Procedure
FORUM THAT APPROVED THE SCHEME Approved by the Planning & Development Department Government of Sindh
5) TENDER ESTIMATED VALUE Rs: 1064552/-
6) ENGINEER'S ESTIMATE Rs: - 957624/-
For civil works only
7) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 30 Days
8) TENDER OPENED ON (DATE & TIME) 10-04-2018 @ 1:30 PM
9) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos
(Attach list of buyers)
10) NUMBER OF BIDS RECEIVED 03 Nos.
11) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
12) BID EVALUATION REPORT Copy attached
(Enclose a copy)
13) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Bashir Ahmed Shaikh Government Contractor Hyderabad.
14) CONTRACT AWARD PRICE Rs: 1,064,552/= (One Million Sixty Four Thousands Five Hundred Fifty Two only)
15) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd & 4th EVALUATION BID). 1. M/s Bashir Ahmed Shaikh
2. M/S Noorddin S. Shaikh
3. M/S Azaan Engineering Services

17. METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____
b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
c) TWO STAGE BIDDING PROCEDURE _____
d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

18) APPROVING AUTHORITY FOR AWARD OF CONTRACT Superintending Engineer Small Dams Organization Circle, Sindh Hyderabad

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	Yes Serial No: 37332 dated: 18-03-2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int	<input type="checkbox"/>
--------------------	-------------------------------------	-----	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATION BID (In Case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

(NOT APPLICABLE)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?
(NOT APPLICABLE)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	✓

39) Date of Award of Contract 25-04-2018

Signature & Official Stamp of
Authorized Officer

(KHALID NAWAZ DAHAR)
EXECUTIVE ENGINEER
Small Dams Division
Nagar, arkar @ Mithi

FOR OFFICE USE ONLY

SPPRA, Block No.8, Sindh Secretariat No.4-A, Court Road Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

BID EVALUATION REPORT


01	Name of Procuring Agency:	Executive Engineer Small Dams Division Nagarparkar @ Mithi.
02	Tender Reference	Invitation Tender Notice Issued vide office letter No. TC/SDD/NGP/269 Dated: 15-03-2018.
03	Tender Description/Name of work/item:	GROUNTING OF GHARTIARI DAM FROM RD 1+500 TO 2+100 RIGHT SIDE (AT SEEPAGE PORTION) IN NAGARPARKAR.
04	Method of Procurement:	National Competitive Bidding (Single Stage - one Envelope Procedure)
05	Tender Published	Hoisted SPPRA Website SR.NO. 37332,
06	Total Bid documents Sold:	03 Nos
07	Total Bids Received:	03 Nos
08	No. of Bid qualified (if applicable)	01 Nos
09	Bid (s) Rejected:	----
10	Financial Bid Opening Date:	10-04-2018
11	Estimated Cost:	957624/-
12	Criteria of Evaluation:	Lowest in Competition


Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/S BASHIR AHMED CONTRACTOR	1064552/=	1st Lowest	11.16% Above	Being Lowest	Recommended for approval
02	M/SNOORDDIN S.SHAIKH GOVERNMENT CONTRACTOR	1076649/=	2nd Lowest	12.43% Above	Being Highest	
03	M/SAZAAAN ENGINEERING SERVICES GOVERNMENT CONTRACTOR.	1083908/-	3rd Lowest	13.19% Above	Being Highest	


ALI MUHAMMAD JAT
MEMBER
Executive Engineer
Auqaf Sindh
Hyderabad



JAVED HAKEEM,
Executive Engineer,
Kotri Barrage Division,
Jamshoro


MIR AHSAN ALI,
Executive Engineer,
Communication & Works
(C&W) Department,
Karachi


KHALID NAWAZ DAHAR
MEMBER / SECRETARY
Executive Engineer
Small Dams Division
Nagarparkar @ Mithi


ZAHID HUSSAIN SHAIKH
CHAIRMAN
Superintending Engineer
Small Dams Circle Sindh
Hyderabad

*The Successful bid Amount to Rs. 1064552/-
11.16% above an Estimated Cost - quoted by m/s Bashir
Ahmed is here by approved*


Superintending Engineer
Small Dams Organization in Sindh
Hyderabad

COMPARATIVE STATEMENT

NIT NO. TC/SDD/NGP/ 269 Dated: 15-03-2018

Date of issue of tender Dated: 09-04-2018 and Date of receipt & opening of tender Dated: 10-04-2018

NAME OF WORK:- .Sr. 02 GROUTING OF GHARTIARI DAM FROM RD 1+500 TO 2+100 RIGHT SIDE (AT SEEPAGE PORTION) IN NAGARPARKAR.

S.No.	Items	Estemate Cost	RATE QUOTED BY GOVERNMENT CONTRACTOR					
			M/S BASHIR AHMED CONTRACTOR		M/S NOORUDDIN S.SHAIKH GOVERNMENT CONTRACTOR		M/S AZAAN ENGINEERING SERVICES GOVERNMENT CONTRACTOR	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Schedule B	806,479	32 % Above	258,073	33.50% Above	270,170	34.40% Above	277,429
2	Cartage	151,145	Schedule "B"	806,479	Schedule "B"	806,479	Schedule "B"	806,479
	Total	957,624	Bid Amount	1,064,552	Bid Amount	1,076,649	Bid Amount	1,083,908
	Non-schedule	-	(-) Estimate Cost	957,624	(-) Estimate Cost	957,624	(-) Estimate Cost	957,624
	G-Total	957,624	Diffrence	106,928	Diffrence	119,025	Diffrence	126,284
			106928 X 100	11.16%	119025 X 100	12.43%	126284 X 100	13.19%
			957624	Above	957624	Above	957624	Above
			Above over the Estimate					
			ANALYSIS					
			Bid amount	1,064,552		1,076,649		1,083,908
			Qutated Rates of None Schedule Items	-		0		0
			Tender Cost	1,064,552		1,076,649		1,083,908

i.e 1064552 - 957624 = 106928 x 100 / 957624 = 11.16% above the estimated cost

The rates quoted by M/S BASHIR AHMED CONTRACTOR circled in red has been found lowest are here by approved.

ALI MUHAMMAD JAT
MEMBER / Executive
Auqaf Sindh
Hyderabad

JAVED HAKEEM
Member / Executive Engineer
Kotri Barrage Division
Jamshoro

MIR AHSAN ALI
Member / Executive Engineer
Works & Services Department

KHALID NAWAZ DAHAR
MEMBER / SECRETARY
Executive Engineer
Small Dams Division
Nagarparkar @ Miithi

*The successful bid Amount of Rs. 1064552/-
at the Rate of 32% above an Schedule items,
quoted by m/s Bashir Ahmed is here
by approved*

ZAHID HUSSAIN SHAIKH
CHAIRMAN
Superintending Engineer
Small Dams Circle Sindh
Hyderabad

ANONNA
Superintending Engineer
Small Dams Organization in Sindh
Hyderabad



OFFICE OF THE EXECUTIVE ENGINEER
SMALL DAMS DIVISION
NAGARPARKAR @ MITHI
No. TC/SDD/NGP/421 Dated: 25/04/2018

Email: xensdd_nagarparkar@yahoo.com
Phone #: 023-2261801

To,

M/S Bashir Ahmed,
Government Contractor,
Hyderabad.

Subject: **LETTER FOR AWARD OF THE WORK CONSTRUCTION OF GROUTING OF GHARTIARI DAM FROM RD 1+500 TO 2+100 RIGHT SIDE (AT SEEPAGE PORTION) IN NAGARPARKAR.**

Reference: Your Bid / tender Dated: 10-04-2018.

The rate quoted by you at 32.00% above on Schedule-B as provided in bill of Quantities is found lowest, the total tender cost comes to Rs: 1,064,552/- (Rupees One Million Sixty Four Thousands Five Hundred & Fifty Two) only & approved by the Superintending Engineer Small Dams Circle, Sindh Hyderabad vide letter No. SE/SDO/AB/441 Dated: 16-04-2018.

You are directed to please start the work at the earliest, under the supervision of Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar. The stipulated time allowed for completion of work is 30 Days.

The payment will be made on recording of measurement by the Assistant Executive Engineer concerned and availability of funds.

The work to be carried out as per P.W.D specification.

No. carriage of Material will be paid separately.

No. premium will be allowed on any Non Schedule Items.

(KHALID NAWAZ DAHAR)
EXECUTIVE ENGINEER
Small Dams Division
Nagarparkar @ Mithi

C.C:

1. The Managing Director Sindh Public Procurement Regulatory Authority SPPRA Karachi for compliance of Rule-50.
2. The Superintending Engineer Small Dams Circle, Sindh Hyderabad for information with reference to kind office letter No. SE/SDO/AB/441 Dated: 16-04-2018.
3. The Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar along with copy of Bill of Quantities for information. He is directed to intimate the actual date of start of work and submit Monthly progress report regularly.

awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment.

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
- (C) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (D) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Bashir
M/S BASHIR AHMED
CONTRACTOR

[Signature]
DIVISIONAL ACCOUNTS OFFICER
Small Dams Division Nagarparkar
@ Mithi

[Signature]
EXECUTIVE ENGINEER
Small Dams Division Nagarparkar @
Mithi



[Signature]
Assistant Accountant
District Accounts Officer Hyderabad

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

**NAME OF WORK:- GROUTING OF GHARTIARI DAM FROM RD 1+500 TO 2+100 RIGHT SIDE
(AT SEEPAGE PORTION) IN NAGARPARKAR .**

Sr	Item	QTY	RATE	UNIT	Amount
1	GROUTING OF Stone Pitching Ratio 1:3 Item 12 P-30 Vol-III Part -III (Crubing seepage)	18000	4480.44	% Sft	806,479
TOTAL AMOUNT					806,479

Amount Total (a)

806,479

32% % above/below on the rates of CSR Rs. 258073 /-

Amount to be added/deducted on the basis

of premium quoted. TOTAL (b)

Total (A) = in words & figures: 1064552/- ten lacs seventy
four thousand five hundred fifty two

Bashir
MIR BASHIR AHMED
CONTRACTOR

[Signature]
Executive Engineer
Small Dams Division Nagarparkar
Mithi

Note:- Any omission / error if occurs will be corrected.

[Signature]
Divisional Head Draftsman
Small Dams Division
Nagarparkar @ Mithi

[Signature]
Xen K-B *[Signature]* 10/4/18

[Signature]
Approved by me
[Signature]
10/4/18



**OFFICE OF THE EXECUTIVE ENGINEER
SMALL DAMS DIVISION
NAGARPARKAR @ MITHI**

No. TC/SDD/NGP/427 Dated: 25/04/2018

Email: xensdd_nagarparkar@yahoo.com
Phone #: 023-2261801

To,

✓
The Manager (Assessment),
Sindh Public Procurement Regulatory Authority,
Karachi.

Subject: **COMPLIANCE OF SPPRA RULE 45 - 50.**

Kindly, in compliance of SPPRA Rule 45 - 50 the requisite information of CONSTRUCTION OF GROUTING OF GHARTIARI DAM FROM RD 890 TO 1+500 RIGHT SIDE (AT SEEPAGE PORTION) IN NAGARPARKAR Sppra Sr. No. 37332 and No. 1393EV. The necessary documents accordance with the requirement of Sindh public procurement Regulatory Authority Rules are enclosed as under:

1. Bid Evolution Report
2. Letter of Acceptance
3. Contract Agreement
4. Letter of Award

Therefore, you are requested to kindly restore the withheld ID # 37332 of the above scheme as early as possible.


(KHALID NAWAZ DAHAR)

Executive Engineer
Small Dams Division
Nagarparkar @ Mithi

COPY FORWARDED TO

1. The Superintending Engineer Small Dams Circle Sindh Hyderabad for information.


(KHALID NAWAZ DAHAR)

Executive Engineer
Small Dams Division
Nagarparkar @ Mithi

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Government of Sindh
- TITLE OF contract **CONSTRUCTION OF GROUTING OF GHARTIARI
DAM FROM RD 890 TO 1+500 RIGHT SIDE (AT
SEEPAGE PORTION) IN NAGARPARKAR.**
- 3) TENDER NUMBER TC/SDD/NGP/269 Dated: 15-03-2018
- 4) BRIEF DESCRIPTION OF CONTRACT NCB (National Competitive Bidding) single stage one
Envelope Procedure
- FORUM THAT APPROVED THE SCHEME Approved by the Planning & Development Department
Government of Sindh
- 5) TENDER ESTIMATED VALUE Rs: 1106893/-
- 6) ENGINEER'S ESTIMATE Rs: - 973585/-.
For civil works only)
- 7) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 30 Days
- 8) TENDER OPENED ON (DATE & TIME) 10-04-2018 @ 1:30 PM
- 9) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos
(Attach list of buyers)
- 10) NUMBER OF BIDS RECEIVED 03 Nos.
- 11) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
- 12) BID EVALUATION REPORT Copy attached
(Enclose a copy)
- 13) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Nooruddin S.Shaikh Government
Contractor Hyderabad.
- 14) CONTRACT AWARD PRICE Rs: 1,106,893/= (One Million One Hundred Six Thousands
Eight Hundred Ninty Three only
- 15) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd & 4th EVALUATION BID). 1 M/S Noorddin S.Shaikh
2. M/S Azaan Engineering Services
3. M/S Bashir Ahmed Shaikh
17. METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

18) APPROVING AUTHORITY FOR AWARD OF CONTRACT Superintending Engineer Small Dams Organization Circle, Sindh Hyderabad

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes No

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	Yes Serial No: 37332 dated: 18-03-2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	✓

22) NATURE OF CONTRACT

Domestic/Local Int

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATION BID (In Case of Consultancies)

Yes No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes No

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

(NOT APPLICABLE)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

(NOT APPLICABLE)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	✓

39) Date of Award of Contract 25-04-2018

Signature & Official Stamp of
Authorized Officer

(KHALID NAWAZ DAHAR)
EXECUTIVE ENGINEER
Small Dams Division
Nagar arkar @ MWH

FOR OFFICE USE ONLY

SPPRA, Block No.8, Sindh Secretariat No.4-A, Court Road Karachi


Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


BID EVALUATION REPORT


01	Name of Procuring Agency:	Executive Engineer Small Dams Division Nagarparkar @ Mithi.
02	Tender Reference	Invitation Tender Notice Issued vide office letter No. TC/SDD/NGP/269 Dated: 15-03-2018.
03	Tender Description/Name of work/item:	GRUNTING OF GHARTIARI DAM FROM RD 890 TO 1+500 RIGHT SIDE (AT SEEPAGE PORTION) IN NAGARPARKAR.
04	Method of Procurement:	National Competitive Bidding (Single Stage - one Envelope Procedure)
05	Tender Published	Hoisted SPPRA Website SR.NO. 37332,
06	Total Bid documents Sold:	03 Nos
07	Total Bids Received:	03 Nos
08	No. of Bid qualified (if applicable)	01 Nos
09	Bid (s) Rejected:	----
10	Financial Bid Opening Date:	10-04-2018
11	Estimated Cost:	973585/-
12	Criteria of Evaluation:	Lowest in Competition


Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/SNOORDDIN S.SHAIKH GOVERNMENT CONTRACTOR	1106893/=	1st Lowest	13.69% Above	Being Lowest	Recommended for approval
02	M/SAZAAAN ENGINEERING SERVICES GOVERNMENT CONTRACTOR.	1110993/=	2nd Lowest	14.11% Above	Being Highest	
03	M/S BASHIR AHMED CONTRACTOR	1115912/-	3rd Lowest	14.62% Above	Being Highest	


ALI MUHAMMAD JAT
 MEMBER
 Executive Engineer
 Auqaf Sindh
 Hyderabad



JAVED HAKEEM,
 Executive Engineer,
 Kotri Barrage Division,
 Jamshoro


MIR AHSAN ALI,
 Executive Engineer,
 Communication & Works
 (C&W) Department,
 Karachi


KHALID NAWAZ DAHAR
 MEMBER / SECRETARY
 Executive Engineer
 Small Dams Division
 Nagarparkar @ Mithi


ZAHID HUSSAIN SHAIKH
 CHAIRMAN
 Superintending Engineer
 Small Dams Circle Sindh
 Hyderabad

*The Successful bid Amount to Rs. 1106893/-
 13.69% above an Estimated Cost quoted by m/s Nooruddin S.
 Shaikh is here by approved*


 Superintending Engineer
 Small Dams Organization in Sindh
 Hyderabad.

COMPARATIVE STATEMENT

NIT NO. TC/SDD/NGP/ 269 Dated: 15-03-2018

Date of issue of tender Dated: 09-04-2018 and Date of receipt & opening of tender Dated: 10-04-2018

NAME OF WORK:- Sr. 04 GROUTING OF GHARTIARI DAM FROM RD 890 TO 1+500 RIGHT SIDE (AT SEEPAGE PORTION) IN NAGARPARKAR.

S.No.	Items	Estemate Cost	RATE QUOTED BY GOVERNMENT CONTRACTOR					
			M/S NOORUDDIN S.SHAIKH GOVERNMENT CONTRACTOR		M/S AZAAN ENIGNERING SERVICES GOVERNMENT CONTRACTOR		M/S BASHIR AHMED CONTRACTOR	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Schedule B	819,921	286,972	35.50% Above	291,072	36.10% Above	295,991	
2	Cartage	153,664	819,921	Schedule "B"	819,921	Schedule "B"	819,921	
	Total	973,585	1,106,893	Bid Amount	1,110,993	Bid Amount	1,115,912	
	Non-schedule	-	973,585	(-) Estimate Cost	973,585	(-) Estimate Cost	973,585	
	G-Total	973,585	133,308	Diffrence	137,408	Diffrence	142,327	
			<u>133308 X 100</u>		<u>137408 X 100</u>		<u>142327 X 100</u>	
			973585	Above	973585	Above	973585	
			Above over the Estimate	Above over the Estimate	Above over the Estimate	Above over the Estimate	Above over the Estimate	
			ANALYSIS					
			Bid amount	1,106,893	1,110,993		1,115,912	
			Quatated Rates of None Schedule Items	-	0		0	
			Tender Cost	1,106,893	1,110,993		1,115,912	

i.e 1106893 - 973585 = 133308 x 100 / 973585 = 13.69% above the estimated cost

The rates quoted by M/SNOORUDDIN S.SHAIKH circled in red has been found lowest are here by approved.

ALI MUHAMMAD JAT
MEMBER / Executive
Auqaf Sindh
Hyderabad

JAVED HAKEEM
Member / Executive Engineer
Kotri Barrage Division
Jamshoro

MIR-AHSAN ALI
Member / Executive Engineer
Works & Services Department

The Successful bid Amount is to Rs: 1106893/- at the Rate of 35% above on Schedule Items quoted by M/s Nooruddin S. Shaikh is here by approved

KHALID NAWAZ DAHAR
MEMBER / SECRETARY
Executive Engineer
Small Dams Division
Nagarparkar @ Mithi

ZAHID HUSSAIN SHAIKH
CHAIRMAN
Superintending Engineer
Small Dams Circle Sindh
Hyderabad

DAMU
Superintending Engineer
Small Dams Organization in Sindh
Hyderabad



OFFICE OF THE EXECUTIVE ENGINEER
SMALL DAMS DIVISION
NAGARPARKAR @ MITHI
No. TC/SDD/NGP/422 Dated: 25/04/2018

Email: xensdd_nagarparkar@yahoo.com
Phone #: 023-2261801

To,

M/S Nooruddin S. Shaikh,
Government Contractor,
Hyderabad.

Subject: **LETTER FOR AWARD OF THE WORK CONSTRUCTION OF GROUTING OF GHARTIARI DAM FROM RD 890 TO 1+500 RIGHT SIDE (AT SEEPAGE PORTION) IN NAGARPARKAR.**

Reference: Your Bid / tender Dated: 10-04-2018.

The rate quoted by you at 35.00% above on Schedule-B as provided in bill of Quantities is found lowest, the total tender cost comes to Rs: 1,106,893/- (Rupees One Million one hundred six thousands Eight hundred ninety three) only & approved by the Superintending Engineer Small Dams Circle, Sindh Hyderabad vide letter No. SE/SDO/AB/443 Dated: 16-04-2018.

You are directed to please start the work at the earliest, under the supervision of Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar. The stipulated time allowed for completion of work is 30 Days.

The payment will be made on recording of measurement by the Assistant Executive Engineer concerned and availability of funds.

The work to be carried out as per P.W.D specification.

No. carriage of Material will be paid separately.

No. premium will be allowed on any Non Schedule Items.


(KHALID NAWAZ DAHAR)
EXECUTIVE ENGINEER
Small Dams Division
Nagarparkar @ Mithi

C.C:

1. The Managing Director Sindh Public Procurement Regulatory Authority SPPRA Karachi for compliance of Rule-50.
2. The Superintending Engineer Small Dams Circle, Sindh Hyderabad for information with reference to kind office letter No. SE/SDO/AB/4423 Dated: 16-04-2018.
3. The Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar along with copy of Bill of Quantities for information. He is directed to intimate the actual date of start of work and submit Monthly progress report regularly.

awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

M. Nooruddin Shaikh
M/s NOORUDDIN SHAIKH
CONTRACTOR

[Signature]
DIVISIONAL ACCOUNTS OFFICER
Small Dams Division Nagarparkar
@ Mithi

[Signature]
EXECUTIVE ENGINEER
Small Dams Division Nagarparkar @
Mithi



[Signature]
Assistant Accountant
District Accounts Officer Hyderabad

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

**NAME OF WORK:- GROUTING OF GHARTIARI DAM FROM RD 890 TO 1+500 RIGHT SIDE
(AT SEEPAGE PORTION) IN NAGARPARKAR .**

Sr	Item	QTY	RATE	UNIT	Amount
1	Grouting of Stone Pitching Ratio 1:3 Item 12 P-30 Vol-III Part -III (Crubing seepage)	18300	4480.44	% Sft	819,921
TOTAL AMOUNT					819,921

Amount Total (a)

819,921

35% % above/below on the rates of CSR Rs. 286972/-

Amount to be added/deducted on the basis

of premium quoted. TOTAL (b)

Total (A) = in words & figures: 1106893 1/2 Eleven lac Six
thousand Eight hundred ninety three rupees

Contractor
M/s NOORUDDIN SHAIKH
CONTRACTOR

Executive Engineer
Small Dams Division Nagarparkar
Mithi

Note:- Any omission / error if occurs will be corrected.

Divisional Head Draftsman
Small Dams Division
Nagarparkar @ Mithi

[Signature]
Xen u.B

[Signature]
10/4/18

[Signature]
Spence before me
10/4/18



**OFFICE OF THE EXECUTIVE ENGINEER
SMALL DAMS DIVISION
NAGARPARKAR @ MITHI**

No. TC/SDD/NGP/426 Dated: 25/04 /2018

Email: xensdd_nagarparkar@yahoo.com
Phone #: 023-2261801

To,

The Manager (Assessment),
Sindh Public Procurement Regulatory Authority,
Karachi.

Subject: **COMPLIANCE OF SPPRA RULE 45 - 50.**

Kindly, in compliance of SPPRA Rule 45 - 50 the requisite information of CONSTRUCTION OF GROUTING OF GHARTIARI DAM FROM RD 1+675 TO 2+300 LEFT SIDE (AT SEEPAGE PORTION) IN NAGARPARKAR. Sppra Sr. No. 37332 and No. 1393EV. The necessary documents accordance with the requirement of Sindh public procurement Regulatory Authority Rules are enclosed as under:

1. Bid Evolution Report
2. Letter of Acceptance
3. Contract Agreement
4. Letter of Award

Therefore, you are requested to kindly restore the withheld ID # 37332 of the above scheme as early as possible.

(KHALID NAWAZ DAHAR)

Executive Engineer
Small Dams Division
Nagarparkar @ Mithi

COPY FORWARDED TO

1. The Superintending Engineer Small Dams Circle Sindh Hyderabad for information.

(KHALID NAWAZ DAHAR)

Executive Engineer
Small Dams Division
Nagarparkar @ Mithi

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
2) PROVINCIAL / LOCAL GOVT. / OTHER Government of Sindh

TITLE OF contract

CONSTRUCTION OF GROUTING OF GHARTIARI DAM FROM RD 1+675 TO 2+300 LEFT SIDE (AT SEEPAGE PORTION) IN NAGARPARKAR.

- 3) TENDER NUMBER TC/SDD/NGP/269 Dated: 15-03-2018
4) BRIEF DESCRIPTION OF CONTRACT NCB (National Competitive Bidding) single stage one Envelope Procedure
FORUM THAT APPROVED THE SCHEME Approved by the Planning & Development Department Government of Sindh
5) TENDER ESTIMATED VALUE Rs: 1,042,822/-
6) ENGINEER'S ESTIMATE Rs: - 931023/-.
For civil works only)
7) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 30 Days
8) TENDER OPENED ON (DATE & TIME) 10-04-2018 @ 1:30 PM
9) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos
(Attach list of buyers)
10) NUMBER OF BIDS RECEIVED 03 Nos.
11) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
12) BID EVALUATION REPORT Copy attached
(Enclose a copy)
13) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Nooruddin S. Shaikh Government Contractor Hyderabad.
14) CONTRACT AWARD PRICE Rs: 1,042,822/= (One Million Forty Two Thousands Eight Hundred Twenty Two only)
15) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd & 4th EVALUATION BID). 1 M/S Nooruddin S. Shaikh
2. M/S Azaan Engineering Services
3. M/S Bashir Ahmed Shaikh

17. METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____
b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
c) TWO STAGE BIDDING PROCEDURE _____
d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

18) APPROVING AUTHORITY FOR AWARD OF CONTRACT Superintending Engineer Small Dams Organization Circle, Sindh Hyderabad

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes No

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	Yes Serial No: 37332 dated: 18-03-2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	✓

22) NATURE OF CONTRACT

Domestic/Local Int

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATION BID (In Case of Consultancies)

Yes No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes No

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN ?
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

(NOT APPLICABLE)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

(NOT APPLICABLE)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

39) Date of Award of Contract 25-04-2018

Signature & Official Stamp of
Authorized Officer

(KHALID NAWAZ DAHAR)
EXECUTIVE ENGINEER
Small Dams Division
Nagar, arkar @ Mithi

FOR OFFICE USE ONLY

SPPRA, Block No.8, Sindh Secretariat No.4-A, Court Road Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER
SMALL DAMS DIVISION
NAGARPARKAR @ MITHI
No. TC/SDD/NGP/ 423 Dated: 25/04 /2018

Email: xensdd_nagarparkar@yahoo.com
Phone #: 023-2261801

To,

M/S Nooruddin S. Shaikh,
Government Contractor,
Hyderabad.

Subject: **LETTER FOR AWARD OF THE WORK CONSTRUCTION OF GROUTING OF GHARTIARI DAM FROM RD 1+675 TO 2+300 LEFT SIDE (AT SEEPAGE PORTION) IN NAGARPARKAR.**

Reference: Your Bid / tender Dated: 10-04-2018.

The rate quoted by you at **33.00%** above on Schedule-B as provided in bill of Quantities is found lowest, the total tender cost comes to **Rs: 1,042,822/- (Rupees One Million Forty Two Thousands eight Hundred twenty two) only** & approved by the Superintending Engineer Small Dams Circle, Sindh Hyderabad vide letter No. SE/SDO/AB/442 Dated: 16-04-2018.


You are directed to please start the work at the earliest, under the supervision of Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar. The stipulated time allowed for completion of work is 30 Days.

The payment will be made on recording of measurement by the Assistant Executive Engineer concerned and availability of funds.

The work to be carried out as per P.W.D specification.

No. carriage of Material will be paid separately.

No. premium will be allowed on any Non Schedule Items.


(KHALID NAWAZ DAHAR)
EXECUTIVE ENGINEER
Small Dams Division
Nagarparkar @ Mithi

C.C:


1. The Managing Director Sindh Public Procurement Regulatory Authority SPPRA Karachi for compliance of Rule-50.
2. The Superintending Engineer Small Dams Circle, Sindh Hyderabad for information with reference to kind office letter No. SE/SDO/AB/442 Dated: 16-04-2018.
3. The Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar along with copy of Bill of Quantities for information. He is directed to intimate the actual date of start of work and submit Monthly progress report regularly.


BID EVALUATION REPORT


01	Name of Procuring Agency:	Executive Engineer Small Dams Division Nagarparkar @ Mithi.
02	Tender Reference	Invitation Tender Notice Issued vide office letter No. TC/SDD/NGP/269 Dated: 15-03-2018.
03	Tender Description/Name of work/item:	GROUNDING OF GHARTIARI DAM FROM RD 1+675 TO 2+300 LEFT SIDE (AT SEEPAGE PORTION) IN NAGARPARKAR.
04	Method of Procurement:	National Competitive Bidding (Single Stage - one Envelope Procedure)
05	Tender Published	Hoisted SPPRA Website SR.NO. 37332,
06	Total Bid documents Sold:	03 Nos
07	Total Bids Received:	03 Nos
08	No. of Bid qualified (if applicable)	01 Nos
09	Bid (s) Rejected:	----
10	Financial Bid Opening Date:	10-04-2018
11	Estimated Cost:	981023/-
12	Criteria of Evaluation:	Lowest in Competition


Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/SNOORDDIN S.SHAIKH GOVERNMENT CONTRACTOR	1042822/-	1st Lowest	12.00% Above	Being Lowest	Recommended for approval
02	M/SAZAAAN ENGINEERING SERVICES GOVERNMENT CONTRACTOR.	1052231/=	2nd Lowest	13.02% Above	Being Highest	
03	M/S BASHIR AHMED CONTRACTOR	1059288/-	3rd Lowest	13.78% Above	Being Highest	


ALI MUHAMMAD JAT
 MEMBER
 Executive Engineer
 Auqaf Sindh
 Hyderabad



JAVED HAKEEM,
 Executive Engineer,
 Kotri Barrage Division,
 Jamshoro


MIR ANSAR ALI,
 Executive Engineer,
 Communication & Works
 (C&W) Department,
 Karachi


KHALID NAWAZ DAHAR
 MEMBER / SECRETARY
 Executive Engineer
 Small Dams Division
 Nagarparkar @ Mithi


ZAHID HUSSAIN SHAIKH
 CHAIRMAN
 Superintending Engineer
 Small Dams Circle Sindh
 Hyderabad

*The Successful bid Amount to Rs. 1042822/-,
 12% above an Estimated Cost - noted by m/s Nooruddin S. Shaikh
 is here by approved.*


Superintending Engineer
 Small Dams Organization in Sindh
 Hyderabad

COMPARATIVE STATEMENT

NIT NO. TC/SDD/NGP/269 Dated: 15-03-2018

Date of issue of tender Dated: 09-04-2018 and Date of receipt & opening of tender Dated: 10-04-2018

NAME OF WORK:- Sr. 03 GROUTING OF GHARTIARI DAM FROM RD 1+675 TO 2+300 LEFT SIDE (AT SEEPAGE PORTION) IN NAGARPARKAR.

S.No.	Items	Estemate Cost	RATE QUOTED BY GOVERNMENT CONTRACTOR					
			M/S NOORUDDIN S.SHAIKH GOVERNMENT CONTRACTOR		M/S AZAAN ENIGNERING SERVICES GOVERNMENT CONTRACTOR		M/S BASHIR AHMED CONTRACTOR	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Schedule B	784,077	33 % Above	258,745	34.20% Above	268,154	35.10% Above	275,211
2	Cartage	146,946	Schedule "B"	784,077	Schedule "B"	784,077	Schedule "B"	784,077
	Total	931,023	Bid Amount	1,042,822	Bid Amount	1,052,231	Bid Amount	1,059,288
	Non-schedule	-	(-) Estemate Cost	931,023	(-) Estemate Cost	931,023	(-) Estemate Cost	931,023
	G-Total	931,023	Diffirance	111,799	Diffirance	121,208	Diffirance	128,265
			111799 X 100	12.00%	121208 X 100	13.02%	128265 X 100	13.78%
			931023	Above	931023	Above	931023	Above
			Above over the Estimate					
			ANALYSIS					
			Bid amount	1,042,822		1,052,231		1,059,288
			Qutated Rates of None Schedule Items			0		0
			Tender Cost	1,042,822		1,052,231		1,059,288

i.e 1042822 - 931023 = 111799 x 100 / 931023 = 12.00% above the estimated cost

The rates quoted by M/SNORUDDIN S.SHAIKH circled in red has been found lowest are here by approved.

ALI MUHAMMAD JAT
MEMBER / Executive
Auqaf Sindh
Hyderabad

JAVED HAKEEM
Member / Executive Engineer
Kotri Barrage Division
Jamshoro

MIR AHSAN ALI
Member / Executive Engineer
Works & Services Department

The Successful bid Amount of Rs. 1042822 at the Rate of 33% Above on Schedule Items is quoted by M/s Nooruddin S. Shaikh ZAHID HUSSAIN SHAIKH is here by approved

KHALID NAWAZ DAHAR
MEMBER / SECRETARY
Executive Engineer
Small Dams Division
Nagarparkar @ Mithi

ZAHID HUSSAIN SHAIKH
CHAIRMAN
Superintending Engineer
Small Dams Circle Sindh
Hyderabad

JAVED HAKEEM
Superintending Engineer
Small Dams Organization in Sindh
Hyderabad

awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**Mrs NOORUDDIN SHAIKA
CONTRACTOR**

**DIVISIONAL ACCOUNTS OFFICER
Small Dams Division Nagarparkar
@ Mithi**

**EXECUTIVE ENGINEER
Small Dams Division Nagarparkar @
Mithi**



**Assistant Accountant
District Accounts Officer Hyderabad**



BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

NAME OF WORK: - GROUTING OF GHARTIARI DAM FROM RD 1+675 TO 2+300 LEFT SIDE
(AT SEEPAGE PORTION) IN NAGARPARKAR.

Sl. No.	Item	QTY	RATE	UNIT	Amount
1	Grouting of Stone Pitching Ratio 1:3 Item 12 P-30 Vol-III Part -III (Crubing seepage)	17500	4480.44	% Sft	784,077
TOTAL AMOUNT					784,077

Amount Total (a)

784,077

33 % above/below on the rates of CSR Rs. 258 745/- ✓
of premium quoted.

Amount to be added/deducted on the basis

Total (A) = in words & figures:

1042822 1/2

TOTAL (b)

ten lacs forty two thousand eight hundred twenty two rupees 1/2

Mithi

Contractor

M/S NOORUDDIN SHAIKH
CONTRACTOR

Executive Engineer

Small Dams Division Nagarparkar
Mithi

Note: Any omission / error / accident will be corrected.

Divisional Head Draftsman
Small Dams Division
Nagarparkar @ Mithi

[Handwritten signature]

[Handwritten signature]
Xen **K.B**

[Handwritten signature]

[Handwritten signature]

found before use

[Handwritten signature]
15/4/18



**OFFICE OF THE EXECUTIVE ENGINEER
SMALL DAMS DIVISION
NAGARPARKAR @ MITHI**

No. TC/SDD/NGP/429 Dated: 25/04/2018

Email: xensdd_nagarparkar@yahoo.com
Phone #: 023-2261801

To,


✓
The Manager (Assessment),
Sindh Public Procurement Regulatory Authority,
Karachi.

Subject: **COMPLIANCE OF SPPRA RULE 45 - 50.**

Kindly, in compliance of SPPRA Rule 45 - 50 the requisite information of CONSTRUCTION OF EARTH WORK PACCA EARTH (QUNIT) WITH TOE WALL FOR CRUBING SEEPAGE LEFT SIDE AND RIGHT SIDE OF GHARTIARI DAM INNER SIDE. Sppra Sr. No. **37332** and No. **1393EV**. The necessary documents accordance with the requirement of Sindh public procurement Regulatory Authority Rules are enclosed as under:


1. Bid Evolution Report
2. Letter of Acceptance
3. Contract Agreement
4. Letter of Award

Therefore, you are requested to kindly restore the withheld ID # **37332** of the above scheme as early as possible.


(KHALID NAWAZ DAHAR)
Executive Engineer
Small Dams Division
Nagarparkar @ Mithi

COPY FORWARDED TO

1. The Superintending Engineer Small Dams Circle Sindh Hyderabad for information.


(KHALID NAWAZ DAHAR)
Executive Engineer
Small Dams Division
Nagarparkar @ Mithi

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Government of Sindh
- TITLE OF contract **Construction of earth work pacca earth (qunit) with toe wall for curbing seepage left side and right side of ghartiari dam inner side**
- 3) TENDER NUMBER TC/SDD/NGP/269 Dated: 15-03-2018
- 4) BRIEF DESCRIPTION OF CONTRACT NCB (National Competitive Bidding) single stage one Envelope Procedure
- FORUM THAT APPROVED THE SCHEME Approved by the Planning & Development Department Government of Sindh
- 5) TENDER ESTIMATED VALUE Rs: 1103929/-
- 6) ENGINEER'S ESTIMATE Rs: - 962449/-
For civil works only)
- 7) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 30 Days
- 8) TENDER OPENED ON (DATE & TIME) 10-04-2018 @ 1:30 PM
- 9) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos
(Attach list of buyers)
- 10) NUMBER OF BIDS RECEIVED 03 Nos.
- 11) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
- 12) BID EVALUATION REPORT Copy attached
(Enclose a copy)
- 13) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Bashir Ahmed Shaikh Government Contractor Hyderabad.
- 14) CONTRACT AWARD PRICE Rs: 1,103,929/= (One Million One Hundred Three Thousands Nine Hundred Twenty Nine only)
- 15) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd & 4th EVALUATION BID). 1. M/s Bashir Ahmed Shaikh
2. M/S M/S Noorddin S.Shaikh
3. M/S Azaan Engineering Services
17. METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

18) APPROVING AUTHORITY FOR AWARD OF CONTRACT Superintending Engineer Small Dams Organization Circle, Sindh Hyderabad

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes No

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	Yes Serial No: 37332 dated: 18-03-2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	✓

22) NATURE OF CONTRACT

Domestic/Local Int

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATION BID (In Case of Consultancies)

Yes No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes No

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

(NOT APPLICABLE)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?
(NOT APPLICABLE)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

39) Date of Award of Contract

25-04-2018

Signature & Official Stamp of
Authorized Officer

(KHALID NAWAZ DAHAR)
EXECUTIVE ENGINEER
Small Dams Division
Nagar parkar @ Mithi

FOR OFFICE USE ONLY


SPPRA, Block No.8, Sindh Secretariat No.4-A, Court Road Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

BID EVALUATION REPORT


01	Name of Procuring Agency:	Executive Engineer Small Dams Division Nagarparkar @ Mithi.
02	Tender Reference	Invitation Tender Notice Issued vide office letter No. TC/SDD/NGP/269 Dated: 15-03-2018.
03	Tender Description/Name of work/item:	EARTH WORK PACCA EARTH (QUNIT) WITH TOE WALL FOR CRUBING SEEPAGE LEFT SIDE AND RIGHT SIDE OF GHARTIARI DAM INNER SIDE.
04	Method of Procurement:	National Competitive Bidding (Single Stage - one Envelope Procedure)
05	Tender Published	Hoisted SPPRA Website SR.NO. 37332,
06	Total Bid documents Sold:	03 Nos
07	Total Bids Received:	03 Nos
08	No. of Bid qualified (if applicable)	01 Nos
09	Bid (s) Rejected:	----
10	Financial Bid Opening Date:	10-04-2018
11	Estimated Cost:	962,449/-
12	Criteria of Evaluation:	Lowest in Competition


Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
01	M/S BASHIR AHMED CONTRACTOR	1103929/=	1st Lowest	14.70% Above	Being Lowest	Recommended for approval
02	M/S NOORDDIN S.SHAIKH GOVERNMENT CONTRACTOR	1105373/=	2nd Lowest	14.85% Above	Being Highest	
03	M/SAZAN ENGINEERING SERVICES GOVERNMENT CONTRACTOR.	1105854/-	3rd Lowest	14.90% Above	Being Highest	


ALI MUHAMMAD JAT
 MEMBER
 Executive Engineer
 Auqaf Sindh
 Hyderabad



JAVED HAKEEM,
 Executive Engineer,
 Kotri Barrage Division,
 Jamshoro


MIR ANSAN ALI,
 Executive Engineer,
 Communication & Works
 (C&W) Department,
 Karachi


KHALID NAWAZ DAHAR
 MEMBER / SECRETARY
 Executive Engineer
 Small Dams Division
 Nagarparkar @ Mithi


ZAHID HUSSAIN SHAIKH
 CHAIRMAN
 Superintending Engineer
 Small Dams Circle Sindh
 Hyderabad

*The Successful bid Amount is Rs 1103929/-
 14.70% above on Estimated Cost quoted by
 m/s Bashir Ahmed is here by approved*


 Superintending Engineer
 Small Dams Organization in Sindh
 Hyderabad.

COMPARATIVE STATEMENT


NIT NO. TC/SDD/NGP/ 269 Dated: 15-03-2018
 Date of issue of tender Dated: 09-04-2018 and Date of receipt & opening of tender Dated: 10-04-2018

NAME OF WORK:- .Sr. 01 EARTH WORK PACCA EARTH (QUNIT) WITH TOE WALL FOR CRUBING SEEPAGE LEFT SIDE AND RIGHT SIDE OF GHARTIARI DAM INNER SIDE..

S.No.	Items	Estemate Cost	RATE QUOTED BY GOVERNMENT CONTRACTOR					
			M/S BASHIR AHMED CONTRACTOR		M/S NOORUDDIN S.SHAIKH GOVERNMENT CONTRACTOR		M/S AZAAN ENIGNERING SERVICES GOVERNMENT CONTRACTOR	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Schedule B	962,449	14.70 % Above	141,480	14.85% Above	142,924	14.90% Above	143,405
2	Cartage	-	Schedule "B"	962,449	Schedule "B"	962,449	Schedule "B"	962,449
	Total	962,449	Bid Amount	1,103,929	Bid Amount	1,105,373	Bid Amount	1,105,854
	Non-schedule	-	(-) Estimate Cost	962,449	(-) Estimate Cost	962,449	(-) Estimate Cost	962,449
	G-Total	962,449	Diffirance	141,480	Diffirance	142,924	Diffirance	143,405
			<u>141480 X 100</u>	<u>14.70%</u>	<u>142924 X 100</u>	<u>14.85%</u>	<u>143405 X 100</u>	<u>14.90%</u>
			962449	Above	962449	Above	962449	Above
			Above over the Estimate	Above over the Estimate	Above over the Estimate	Above over the Estimate	Above over the Estimate	Above over the Estimate
			ANALYSIS					
			Bid amount	1,103,929		1,105,373		1,105,854
			Quatated Rates of None Schedule Items	-		0		0
			Tender Cost	1,103,929		1,105,373		1,105,854

i.e 1103929 - 962449 = 141480 x 100 / 962449 = 14.70% above the estimated cost

The rates quoted by M/S BASHIR AHMED CONTRACTOR circled in red has been found lowest are here by approved.



ALI MUHAMMAD JAT
 MEMBER / Executive
 Auqaf Sindh
 Hyderabad


JAVED HAKEEM
 Member / Executive Engineer
 Kotri Barrage Division
 Jamshoro


MIR AHSAN ALI
 Member / Executive Engineer
 Works & Services Department

The Successful bid Amount of Rs 1103929/- at the rate of 14.70% above the schedule items quoted by M/s Bashir Ahmed is here by approved.


KHALID NAWAZ DAHAR
 MEMBER / SECRETARY
 Executive Engineer
 Small Dams Division
 Nagarparkar @ Mithi


ZAHID HUSSAIN SHAIKH
 CHAIRMAN
 Superintending Engineer
 Small Dams Circle Sindh
 Hyderabad


 Superintending Engineer
 Small Dams Organization in Sindh
 Hyderabad



OFFICE OF THE EXECUTIVE ENGINEER
SMALL DAMS DIVISION
NAGARPARKAR @ MITHI
No. TC/SDD/NGP/ 420 Dated: 25/04 /2018

Email: xensdd_nagarparkar@yahoo.com
Phone #: 023-2261801

To,

M/S Bashir Ahmed,
Government Contractor,
Hyderabad.

Subject: **LETTER FOR AWARD OF THE WORK CONSTRUCTION OF EARTH WORK PACCA EARTH (QUNIT) WITH TOE WALL FOR CRUBING SEEPAGE LEFT SIDE AND RIGHT SIDE OF GHARTIARI DAM INNER SIDE**

Reference: Your Bid / tender Dated: 10-04-2018.

The rate quoted by you at **14.70%** above on Schedule-B as provided in bill of Quantities is found lowest, the total tender cost comes to **Rs: 1,103,929/- (Rupees One Million One Hundred Three Thousands nine Hundred twenty nine) only** & approved by the Superintending Engineer Small Dams Circle, Sindh Hyderabad vide letter No. SE/SDO/AB/444 Dated: 16-04-2018.

You are directed to please start the work at the earliest, under the supervision of Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar. The stipulated time allowed for completion of work is 30 Days.

The payment will be made on recording of measurement by the Assistant Executive Engineer concerned and availability of funds.

The work to be carried out as per P.W.D specification.

No. carriage of Material will be paid separately.

No. premium will be allowed on any Non Schedule Items.


(KHALID NAWAZ DAHAR)
EXECUTIVE ENGINEER
Small Dams Division
Nagarparkar @ Mithi

C.C:

1. The Managing Director Sindh Public Procurement Regulatory Authority SPPRA Karachi for compliance of Rule-50.
2. The Superintending Engineer Small Dams Circle, Sindh Hyderabad for information with reference to kind office letter No. SE/SDO/AB/444 Dated: 16-04-2018.
3. The Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar along with copy of Bill of Quantities for information. He is directed to intimate the actual date of start of work and submit Monthly progress report regularly.

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

NAME OF WORK:- EARTH WORK PACCA EARTH (QUNIT) WITH TOE WALL VRUBING SEEPAGE LEFT SIDE AND RIGHT SIDE OF GHARTIARI DAM INNER SIDE.

Sr	Item	QTY	RATE	UNIT	Amount
1	Excavation in foundation of Building, Bridges and other structures i/c dagbelling, dressing, refilling around the structure with excavated earth watering and ramming lead upto 5 ft (b) in ordinary soil Volume-III, Part-II, I-18, P-4	72000	3176.25	%0 Cft	228,690
2	Borrow pit excavation undressed lead upto 100 ft in Ordinary Soil. Volume-III, Part-II, I-3(a), P-1 (Earth crubing seepage potions)	72000	2117.5	%0 Cft	152,460
3	like stone aggregate sprawl, coal, lime, surkhi etc. B.G. Rail Fastening points and crossing bridge, girders, pipes sheets, Rails, M.S. Bars etc of 1000 Nos. Brick 10"x5"x3" or 1000 Nos. tiles 12"x6"x2" or 150 cft of timber or 100 mounds of fuel wood b y trucks or any other means owned by the contractor (8 miles) Vol-III Part-iv (P-I/I-I)	72000	771.96	% Cft	555,811
4	Earth work compaction (Soft, ordinary or hard soil) (b) laying earth in 6" layers, levelling, dressing & watering for compaction etc complete Volume-III, Part-II, I-13(b), P-3	72000	354	%0 Cft	25,488
TOTAL AMOUNT					962,449

Amount Total (a)

962,449

14.7% % above/below on the rates of CSR Rs. 141,480/-

Amount to be added/deducted on the basis

of premium quoted. TOTAL (b)

Total (A) = in words & figures: 1103929 Eleven lacs
three thousand nine hundred twenty nine

Bashir

Contractor
M/S BASHIR AHMED
CONTRACTOR

[Signature]

Executive Engineer
Small Dams Division Nagarparkar
Mithi

Note:- Any omission / error if occurs will be corrected.

Divisional Head Draftsman
Small Dams Division
Nagarparkar @ Mithi

[Signature]

[Signature]
Am 23

[Signature]
opened before me.
10/4/18

awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause-17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause-18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(C) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(D) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause-19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause-20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.


Bashir
M/S BASHIR AHMED
CONTRACTOR

CONTRACTOR

[Signature]
DIVISIONAL ACCOUNTS OFFICER
Small Dams Division Nagarparkar
@ Mithi

[Signature]
EXECUTIVE ENGINEER
Small Dams Division Nagarparkar @
Mithi

[Signature]
Assistant Accountant
District Accounts Officer Hyderabad





**PRESENCE / ATTENDANCE SHEET FOR REPRESENTATIVES OF
CONSTRUCTORS / FIRMS FOR OPENING OF BIDDING DOCUMENTS FOR
04 NOS WORKS DETAILED AS UNDER:**

- 01 EARTH WORK PACCA EARTH (QUNIT) WITH TOE WALL FOR CRUBING SEEPAGE LEFT SIDE AND
RIGHT SIDE OF GHARTIARI DAM INNER SIDE.
02 GROUTING OF GHARTIARI DAM FROM RD 1+500 TO 2+100 RIGHT SIDE (AT SEEPAGE PORTION)
IN NAGARPARKAR.
03 GROUTING OF GHARTIARI DAM FROM RD 1+675 TO 2+300 LEFT SIDE (AT SEEPAGE PORTION) IN
NAGARPARKAR.
04 GROUTING OF GHARTIARI DAM FROM RD 890 TO 1+500 RIGHT SIDE (AT SEEPAGE PORTION) IN
NAGARPARKAR.

Opening date: 10-04-2018 @ Mithi office of the Executive Engineer Small Dams Division
Nagarparkar @ Mithi.


Sr.#	Name of FIRM	Name of Representative / N.I.C No.	Mobile No.	SIGNATURE
1.	M/s Bashir Ahmed Const. Contractor	41303-6993242-7	0332-2640193	Bashir
2.	Azaan Engineering Services	41303-9085519-7	0333-2632681	Azaan
3.	M/s Nooruddin S. Shaikh Govt. Contractor	41303-7524781-50307-3549842		N.
4.	/	/	/	/
5.	/	/	/	/
6.	/	/	/	/


ALI MUHAMMAD JAT
Member,
Executive Engineer,
Auqaf Sindh,
Hyderabad


KHALID NAWAZ DAHAR
Member / Secretary
Executive Engineer,
Small Dams Division
Nagarparkar @ Mithi.


JAVEED HAKEEM
Member,
Executive Engineer,
Kotri Barrage Division
Jamshoro.


MEER AHSAN ALI
Member,
Executive Engineer,
Communication & Works
(C&W) Department Karachi


ZAHID HUSSAIN SHAIKH
CHAIRMAN,
Superintending Engineer,
Small Dams Circle, Sindh,
Hyderabad