

**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA
& DISTRICT KHAIRPUR.**

Phone # 0243-771142 Address Main National Highway
Near Govt. Boys High School Therhi Taluka Khairpur.

No.TC/Thr-I/-146 of/2018

Dated 02/11/2018

To,

✓ The Assistant Director (Assessment)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

SUBJECT: NIT NO: TC/THR-1/44/2018 DATED 19-03-2018 (SR. 37432).

- Ref: (i) SPPRA letter No.A.D(A)1/SPPRA/37432-TC Therhi-I/2017-18/3099 dated 17th May, 2018.
(ii) SPPRA letter No.A.D(A)SPPRA/(37432-TC Therhi-I)/2018/1147 dated 05th October, 2018.

The para wise reply of letter dated 17.05.2018 is as under:-

S#	Para	Reply
i.	Bid validity not as per Rule-38, Procuring Agency (PA) mentioned 12 Months bid validly period in bid data sheet. Clarification/Justification required.	It is typing mistake. The Bid validity period may be treated as 90 days as per Rule-38.
ii.	A detailed and unambiguous evaluation criterion is not enclosed as per Rule-21 (I) (h)	The detailed eligibility and evaluation criteria are clearly mentioned in section 12 of bid documents as well as it is clearly mentioned in the already submitted invitation of tenders.
iii.	PA is required to furnish certificate regarding compliance of Rule-48 of SPP Rule 2010 for the work No.3 (Ward-I), 01, 03 (Ward-II), 01 (Ward-III) 08 (Ward-IV), 03,04,05,06 (Ward-VI), 01,02,03, (Ward-VII) (only for single Bid)	Certificate attached herewith
iv.	As per BER work No.03 (ward-VIII), PA has mentioned total Bid documents sold 02 Nos. Total Bids received 02 Nos. and PA has mentioned 03 bidders in bidders qualification report. Clarification / Justification required.	Typing mistake acknowledge, the rectified BER is attached herewith.

Mansoor sb

AS/11

SPPRA INWARD DIARY
NO : 1439
DATED : 05-10-2018

v.	Name of work not mentioned in BER of work.04 (Ward-VII)	Rectified BER attached herewith.
vi.	Bidders Qualification Report (BQR) of work No.04 (ward-V) and work No.02 (Ward-VIII) are missing. PA is required to furnish, BQR of work No.04 (Ward-V) and work No.02 (ward-VIII)	These were submitted at SPPRA Office but even then these mentioned BQRs attached herewith again submission.
vii.	CRC does not include District Accounts Officer or his representative in terms of Rule-31 (02) (a).	Notification for constitution of revised CRC has been submitted to Secretary Local Government i.e. Competent Authority and reasons are not known till yet not notified, which is followed boldly.
viii.	PA is required to furnish comparative statement as per Para-11.3.3 of SPPRA guideline / regulation.	Already submitted and further instructly have been noted for future compliance.

So far contract documents is concerned, the same are sent herewith for hosting on SPPRA website due to rush of work for June closing and one to an-other reason the same have not been furnished in time. However delay is regretted and same may be excused.

Since other formalities i.e NIT/BER of instant NIT has been hosted on SPPRA website and ID of the instant case may also be released for further necessary action.

Procuring Agency ensured that in future SPPRA Rules will be followed in letter & sprit.



Asif
 CHAIRMAN
 TOWN COMMITTEE
 THERHI-I

Copy forwarded for information to:-

1. The Secretary, Local Government Department, Government of Sindh, Karachi.
2. The Staff Officer to MD, SPPRA Sindh, Karachi.

OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA
& DISTRICT KHAIRPUR.

Phone # 0243-771142 Address Main National Highway
Near Govt. Boys High School Therhi Taluka Khairpur.

No.TC/Thr-I/-145 of/2018

Dated 02/11/2018

C E R T I F I C A T E

It is submitted for work No.03 (Ward-I) 01,03 (Ward-II),
01 (Ward-III), 08 (Ward-IV), 03,04,05,06 (Ward-VI), 01,02,03
(Ward-VII) only one bidder participated as per Rule-48 of SPPRA
Rules-2010



Aziz
CHAIRMAN
TOWN COMMITTEE
THERHI-I

DATED: 16TH APRIL, 2018

BID EVALUATION REPORT

Ward-VIII: Work No. 3

1	Name of Procuring Agency	TOWN COMMITTEE THERHI-I, TALUKA & DISTRICT KHAIRPUR
2	Tender Reference No:	NIT No. TC/THR-I/44 OF 2018 dated 19 th March, 2018
3	Tender Description / Name of work/ item	Providing CC Block from House of Mumtaz Hussain to main road via Ghulam Nabi House Street 4000 Sft
4	Method of Procurement	Under Rule-46(1) Single stage One envelop procedure
5	Tender Published:	The NIT had been hoisted on SPPRA website at Serial # 37432 & Tender ID # 2147483647
6	Total Bid documents Sold	Three (03) bidder purchased bid documents online and participated
7	Total Bids Received	03 Three
8	Technical Bid Opening date:(if applicable)(Provide details in separate form)	Not applicable
9	No. of Bids technically qualified (applicable):	Two (02) bids were declared qualified.
10	Bid(s)Rejected:/Technically	Not applicable
11	Financial Bid Opening date:	16 th April, 2018
12	Bid evaluation report	As shown below

Sr.#	Name of bidder	Cost offered by bidder	Ranking in term of cost	Comparison with estimated cost	Reason for acceptance /rejection	Remarks
0	1	2	3	4	5	6
1	M/s Veerumal Entreprises	Rs.486,045 /-	1 st Lowest Quoted	1.61% Below	Lowest Quoted Rate	The Committee recommended to award contract to M/s Veerumal Entreprises
2	M/s Saarang Engineering	Rs. 500,245/-	2 nd Lowest	1.26% Above	Higher Quoted	


(GHULAM QADIR TUNIO)

Town Officer
Town Committee, Thehri-I
MEMBER


(ENGR. SAJJAN MAL)

Assistant Engineer
Public Health Engineering Dept.
Sub-Division-I, Khairpur
MEMBER


(YAR MUHAMMAD JUNEJO)
Deputy Director
Local Government Department
District Khairpur
CHAIRMAN

BID EVALUATION REPORT

Ward-VII: Work No. 4

1	Name of Procuring Agency	TOWN COMMITTEE THERHI-I, TALUKA & DISTRICT KHAIRPUR
2	Tender Reference No:	NIT No. TC/THR-I/44 OF 2018 dated 19 th March, 2018
3	Tender Description / Name of work/ item	Constt: of Surface Drain Type-I in House of Gul Hassan Shaikh Street, from House of Ghulam Nabi to House of Abdul Jabbar and from House of Ustad Hafeez Rehman Shaikh Street i/c girder cross (480.00 Rft) at Village Molvi Ubedullah Shaikh. Ward No. 7
4	Method of Procurement	Under Rule-46(1) Single stage One envelop procedure
5	Tender Published:	The NIT had been hoisted on SPPRA website at Serial # 37432 & Tender ID # 2147483647
6	Total Bid documents Sold	One (01) bidder downloaded bid documents online and participated
7	Total Bids Received	01 One
8	Technical Bid Opening date:(if applicable)(Provide details in separate form)	Not applicable
9	No. of Bids technically qualified (applicable):	One (01) bid was declared qualified.
10	Bid(s)Rejected:/Technically	Not applicable
11	Financial Bid Opening date:	16 th April, 2018
12	Bid evaluation report	As shown below

Sr.#	Name of bidder	Cost offered by bidder	Ranking in term of cost	Comparison with estimated cost	Reason for acceptance /rejection	Remarks
0	1	2	3	4	5	6
1	M/s New Bukhari & Co.	Rs. 187,381/-	Single, Under Rule 48 of SPPRA	3.21% Below	Under Rule 48 of SPPRA	The Committee recommended to award contract to M/s New Bukhari & Co.


(GHULAM QADIR TUNIO)
 Town Officer
 Town Committee, Thehri-I
MEMBER


(ENGR. SAJJAN MAL)
 Assistant Engineer
 Public Health Engineering Dept.
 Sub-Division-I, Khairpur
MEMBER


(YAR MUHAMMAD JUNEJO)
 Deputy Director
 Local Government Department
 District Khairpur
CHAIRMAN

WARD NO. 5

BIDDERS QUALIFICATION REPORT
LINKED WITH NIT NO.TC/THEHRI-I/44 OF 2018, DATED 19TH MARCH, 2018

Installation of Paving Block in Haji Zameer Ahmed Memon Street and Nisar Memon Street 4000.0 Sft

MANDATORY REQUIREMENT	M/S Abbas Ali Pahnayar	M/s Saarang Engineering	M/s Veerumal
	1	2	3
Bidders must be Pakistani Citizen/Company having presence branch office in Sindh Province (Mandatory)	YES	YES	YES
The bidder must submit attested photocopy of his CNIC (Mandatory)	YES	YES	YES
The bidders must be registered with Income Tax by Pakistan's Federal Board of Revenue (FBR) (Mandatory)	YES	YES	YES
Registration with Sindh Revenue Board.	YES	YES	YES
The bidders must provide 3 Years financial statement which should not be less than 3.0 Million. (Mandatory)	YES	YES	YES
Two (03) years turnover certificate should be not less than 3.00 Million Rupees. In this connection the Bidder is required to obtain a certificate from concerned bank certifying the turnover of Rs. 3 Million & submit with bid. (Mandatory)	YES	YES	YES
Undertaking on affidavit on Stamp Paper of Rs. 100/- that the firm is not involved in any litigation or black listed previously by any executing agency of has not abandoned work in the department as well as all documents, particulars information(s) furnished or true and correct. (Mandatory)	YES	YES	YES
In case of Firm, furnished list of partners, partnership deed, giving full particulars of Directors / Proprietors others connected along with power of attorney. In case of being sole Proprietors, such undertaking on affidavit be furnished. (Mandatory)	YES	YES	YES
The bidders must provide at least Three (03) Years relevant experience with documentary proof including company profile. (Mandatory)	YES	YES	YES
Brief report of at least 05 to 10 similar nature projects/assignments completed or in hand must be accompanied with Bid. (Mandatory)	YES	YES	YES
The Bidder is required to authorize any person for participation in bidding process through an authority letter (If needed). (Mandatory)	YES	YES	YES
The Bidder is required to submit 5% bid security in shape of Pay Order (ONLY) which must indicate the name of Bidder who's bid is submitted in the pay order of bid security. (In favor of Town Committee Thehri-I). (Mandatory)	YES	YES	YES
Bidders must submit one original plus two copies of bidding documents.	YES	YES	YES
This is a standard bid document and contains 18 pages, the Bidders are required to sign and stamp each page, in case of failure it will not be entertained.	YES	YES	YES
RESULT	Responsive	Responsive	Responsive

GHULAM QADIR TUNJO

Town Officer
Town Committee
Thehri-I
(Member)

SAIJAN MAL

Assistant Engineer
Public Health Engineering
Sub-Division-I, Khairpur (Member)

YAR MUHAMMAD JUNEJO

Deputy Director
Local Government Department
Khairpur District
(Chairman)

BIDDERS QUALIFICATION REPORT

LINKED WITH NIT NO.TC/THEHRI-I/44 OF 2018, DATED 19TH MARCH, 2018

WARD NO. 8

Providing CC Block from House of Mumtaz Hussain to main road via Ghulam Nabi House Street 4000 Sft

MANDATORY REQUIREMENT	1	2	3	4
	M/S Veerumal Enterprises	M/s Saarang Engineering	M/s Bemcon	
Bidders must be Pakistani Citizen/Company having presence branch office in Sindh Province (Mandatory)	YES	YES	YES	YES
The bidder must submit attested photocopy of his CNIC (Mandatory)	YES	YES	YES	YES
The bidders must be registered with Income Tax by Pakistan's Federal Board of Revenue (FBR) (Mandatory)	YES	YES	YES	YES
Registration with Sindh Revenue Board.	YES	YES	NO	NO
The bidders must provide 3 Years financial statement which should not be less than 3.0 Million. (Mandatory)	YES	YES	YES	NO
Two (03) years turnover certificate should be not less than 3.00 Million Rupees. In this connection the Bidder is required to obtain a certificate from concerned bank certifying the turnover of Rs. 3 Million & submit with bid. (Mandatory)	YES	YES	NO	NO
Undertaking on affidavit on Stamp Paper of Rs. 100/- that the firm is not involved in any litigation or black listed previously by any executing agency of has not abandoned work in the department as well as all documents, particulars information(s) furnished or true and correct. (Mandatory)	YES	YES	YES	YES
In case of Firm, furnished list of partners, partnership deed, giving fill particulars of Directors / Proprietors others connected along with power of attorney. In case of being sole Proprietors, such undertaking on affidavit be furnished. (Mandatory)	YES	YES	YES	YES
The bidders must provide at least Three (03) Years relevant experience with documentary proof including company profile. (Mandatory)	YES	YES	YES	YES
Brief report of at least 05 to 10 similar nature projects/assignments completed or in hand must be accompanied with Bid. (Mandatory)	YES	YES	YES	YES
The Bidder is required to authorize any person for participation in bidding process through an authority letter (If needed). (Mandatory)	YES	YES	YES	YES
The Bidder is required to submit 5% bid security in shape of Pay Order (ONLY) which must indicate the name of Bidder who's bid is submitted in the pay order of bid security. (In favor of Town Committee Thehri-I). (Mandatory)	YES	YES	YES	YES
Bidders must submit one original plus two copies of bidding documents.	YES	YES	YES	YES
This is a standard bid document and contains 18 pages, the Bidders are required to sign and stamp each page, in case of failure it will not be entertained.	YES	YES	YES	YES
RESULT	Responsive	Responsive	Non-Responsive	

GHULAM QADIR TUNIO

Town Officer
Town Committee
Thehri-I
(Member)

SAJJAN MAI

Assistant Engineer
Public Health Engineering
Sub-Division-I, Khairpur
(Member)

YAR MUHAMMAD JUNEJO


Deputy Director
Local Government Department
Khairpur District
(Chairman)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Installation of Paving Block in Haji Zameer Memon Street & Memon Street
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Type-I Surface Drains
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 976,363/-
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs.985,700/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14) BID EVALUATION REPORT (Enclose a copy) Enclosed
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Abbas Ali Pahnyar
- 16) CONTRACT AWARD PRICE Rs. 976,363/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 976,363/- (1st Lowest)



18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


CHAIRMAN
Town Committee Therhi-I
Taluk & District Khairpur


FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Installation of Paving Block from H/o A. Rehman Shop main
& from H/o Malvi Saleemulah to h/o Jameel Qazi i/c
- 4) TENDER NUMBER TC/Thr-I/79/2018 const: of S/drain in muhala wahan.
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Type-I Surface Drains and paving blocks
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 684,591/-
- 8) ENGINEER'S ESTIMATE Rs.692,000/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Veerumal Enterprises Sukkur
- 16) CONTRACT AWARD PRICE Rs. 684,591/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 684,591/- (1st Lowest)



18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

Asif
CHAIRMAN
Town Committee Therhi-I
Taluka & District Khairpur


FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Installation of Paving Block in Naseer Ahmed Street i/c Constt: S/Drains Type-I in Ward No. 6
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Type-I Surface Drains and paving blocks
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 386,126/-
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs.394,820/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 02 Nos
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT (Enclose a copy) Enclosed
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S New Bukhari Khairpur Veerumal Enterprises Sukkur
- 16) CONTRACT AWARD PRICE Rs. 386,126/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 386,126/- (1st Lowest)



18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


CHAIRMAN
Town Committee Tharhi,
Taluka & District Khairpur


FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Installation of Paving Block from h/o Hisbullah to Gulsher & from h/o Alaulah Shaikh to Daya Street upto H/o M. Umar Shaikh
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT Installation of paving blocks
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 741,102/-
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs.746,100/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 02 Nos
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT (Enclose a copy) Enclosed
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Veerumal Enterprises Sukkur
- 16) CONTRACT AWARD PRICE Rs. 741,102/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 741,102/- (1st Lowest)



18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE


PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Chairman, Town Committee, Therhi-I

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?
Yes No

21) ADVERTISEMENT :

i) SPPRA Website (If yes, give date and SPPRA Identification No.)	Yes	SPPRA ID No. 2147483647, 27th March, 2018
	No	
ii) News Papers (If yes, give names of newspapers and dates)	Yes	
	No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT Domestic/Local Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy) Yes No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy) Yes No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies) Yes No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT? Yes No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS? Yes No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report) Yes No



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

A3's
CHAIRMAN
Town Committee Therhi-I
Taluk. & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Instalation of Paving Block from Al-Falah School to H/o Afzal
vc Const of Surface Drain in Ward No. 4
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT Installation of paving blocks and surface drains
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 736,002/-
- 8) ENGINEER'S ESTIMATE Rs.744,300/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S New Bukhari & Co, Khairpur
- 16) CONTRACT AWARD PRICE Rs. 736,002/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 736,002/- (1st Lowest)



18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


CHAIRMAN
Town Committee Thorhi-I
Taluka & District Khairpur


FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Installation of Paving Blocks H/O Faiz M. Channa Street
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT City Paver (Cement Paving Block Installation)
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 737,938/-
- 8) ENGINEER'S ESTIMATE Rs. 743,600/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S New Bukhari & Co, Khairpur
- 16) CONTRACT AWARD PRICE Rs. 737,938/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 737,938/- (1st Lowest)



18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Chairman, Town Committee, Therhi-I

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?


Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

Asif
CHAIRMAN
Town Committee Therhi
Taluka & District Khairpur

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Installation of Paving Block shop of A. Waheed & Maki Masjid
- 4) TENDER NUMBER TC/Thr-I/79/2018 Zaheer Ahmed Street, Haji Saheed Ahmed & h/o
Late Haji Inayatullah & Const of S/drains
- 5) BRIEF DESCRIPTION OF CONTRACT Constt. of Surface drains and paving block installation
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 677,164/-
- 8) ENGINEER'S ESTIMATE Rs. 691,400/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Veerumal Enterprises, Sukkur
- 16) CONTRACT AWARD PRICE Rs. 677,164/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 677,164/- (1st Lowest)

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

Asis
CHAIRMAN
Town Committee Therhi &
Taluk & District Khairpur


FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Const of S/drain frpm h/o A. Razaq to h/o G. Qadir Phulpoto, i/f
- 4) TENDER NUMBER TC/Thr-I/79/2018 h/o Rabnawaz Phulpoto street & from h/o Alahbad Phulpoto to Zahid Phulpoto.
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Surface Drains and CC Blcok
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 289,749/-
- 8) ENGINEER'S ESTIMATE Rs. 296,500/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 01 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 01 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 01 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Khan Muhammad Solangi
- 16) CONTRACT AWARD PRICE Rs. 289,749/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 289,749/- (1st Lowest)



18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


CHAIRMAN
Town Committee Therhi
Taluk. & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Const of CC Block if H/o A. Jabbar Soomro to Ustad Ubedulah
- 4) TENDER NUMBER TC/Thr-I/79/2018 to Ustad Habibulah to Danwar Muhala & H/o Riaz
Danwar to Shakoor Danwar with Const. of S/Drain
- 5) BRIEF DESCRIPTION OF CONTRACT CC Block fixing
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 881,024/-
- 8) ENGINEER'S ESTIMATE Rs.889,858/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S New Bukhari & Co.
- 16) CONTRACT AWARD PRICE Rs. 881,024/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 881,024/- (1st Lowest)



18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?


Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


CHAIRMAN
Town Committee Tharhi-I
Taluka & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Constt: of S/Drains in Asadulah Phulpoto Street. from GPS to
- 4) TENDER NUMBER TC/Thr-I/79/2018 Nala i/c Cross @ H/O G. Rasool & A. Razzaq at
Daood Goth in Ward. 6
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Type-I Surface Drains and girder crosses
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 231,908/-
- 8) ENGINEER'S ESTIMATE Rs.239,000/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 01Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 01Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 01Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Khan Muhammad Solangi, Khairpur
- 16) CONTRACT AWARD PRICE Rs. 231,908/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 231,908/- (1st Lowest)
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


CHAIRMAN
Town Committee Therhi-1
Taluka & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Installation of Paving Block from H/O Safiullah Memon to H/O
Ahmed @ Qazi Muhala New Gothi
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT paving block installation & Constt: of Type-I Surface Drains
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 886,693-
- 8) ENGINEER'S ESTIMATE Rs.895,500/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Veerumal Enterprises
- 16) CONTRACT AWARD PRICE Rs. 886,693/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 886,693/- (1st Lowest)



18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


CHAIRMAN
Town Committee Therhi-I
Taluka & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Constt: of S/Drains from H/o Qadir Palh to A. Sattar Palh to
Nala in Village Jangal Palh, Ward 7.
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of Surface Drain Type-I
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 189,517/-
- 8) ENGINEER'S ESTIMATE Rs.195,200/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 01 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 01Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 01Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Zulfiquar Ali & Co., Khairpur
- 16) CONTRACT AWARD PRICE Rs. 189,517/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 189,517/- (1st Lowest)



18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes No

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes No



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

Asis
CHAIRMAN
Town Committee Therhi-1
Taluka & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Installation of Paving Block H/O Ustad A. Rehman Langha Street
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT Paving block installation in the street
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs.989,512/-
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs.996,900/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 02Nos
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT (Enclose a copy) Enclosed
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Veerumal Enterprises, Barrage colony,
- 16) CONTRACT AWARD PRICE Rs. 989,512/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 989,512/- (1st Lowest)



18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


CHAIRMAN
Town Committee Tharhi-I
Taluka & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Installation of Paving Block in Jameel Memon Street, i/c Const
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Surface Drains and installation of Paving Block
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 639,581/-
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs.646,800/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT (Enclose a copy) Enclosed
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Veerumal Enterprises, Sukkur
- 16) CONTRACT AWARD PRICE Rs. 639,581/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 639,581/- (1st Lowest)



18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Chairman, Town Committee, Therhi-I

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


CHAIRMAN
Town Committee Therhi-1
Taluka & District Khairpur

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Const: of CC Block in Amjad Husain Street, Zainul Abideen
Phulpoto Street, Inamulah phulpoto street with
- 4) TENDER NUMBER TC/Thr-I/79/2018
const: of S'drain Typ-I in Ward 6
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Surface Drains and CC Block
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 281,053/-
- 8) ENGINEER'S ESTIMATE Rs.290,700/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 01 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 01 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 01 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Zulfiqar Ali & Co, Khairpur
- 16) CONTRACT AWARD PRICE Rs. 281,053/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 281,053/- (1st Lowest)
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


CHAIRMAN
Town Committee Therhi-I
Taluka & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Installation of Paving block from h/o Azizulah to h/o Nisar
- 4) TENDER NUMBER TC/Thr-I/79/2018 near Makhdoom Graveyard, Kamilani Muhala
with const. of S/drains in Ward No. 6
- 5) BRIEF DESCRIPTION OF CONTRACT Constt. of Surface Drains and CC Block
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 983,259/-
- 8) ENGINEER'S ESTIMATE Rs.990,700/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Abbas Ali Pahnyar
- 16) CONTRACT AWARD PRICE Rs. 983,259/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 983,259/- (1st Lowest)



18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


CHAIRMAN
Town Committee Therhi-I
Taluka & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Const: of S/drains type-I i/f h/o Tosifulah Shaikh muhalla, from
Makhdoom Graveyard to Atta Muhamad Memon
- 4) TENDER NUMBER TC/Thr-I/79/2018 & i/f h/o Late A. Jabbar in Ward 1.
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Surface Drains and CC Block
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 238,057/-
- 8) ENGINEER'S ESTIMATE Rs.245,900/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Zulfqar Ali & Co.
- 16) CONTRACT AWARD PRICE Rs. 238,057/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 238,057/- (1st Lowest)



18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


CHAIRMAN
Town Committee Therhi-I
Taluka & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Const: of S/Drain from h/o Saeed Memon to N.H.Way from H/o Naimatulah Memon to Haji A. Rehman at Lohar Muhala.
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Surface Drains and CC Blocok
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 237,373/-
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs.243,100/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 01 Nos
- 12) NUMBER OF BIDS RECEIVED 01 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 01 Nos
- 14) BID EVALUATION REPORT (Enclose a copy) Enclosed
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Atta & Company, Khairpur
- 16) CONTRACT AWARD PRICE Rs. 237,373/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 237,373/- (1st Lowest)



18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


CHAIRMAN
Town Committee Therhi-I
Taluk. & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Const of S/drain from H/o Molvi Saleemulah to h/o Fatahulah
Therhi via h/o Aijaz Qazi in Ward No. 4
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT Constt. of Surface drains
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 285,072/-
- 8) ENGINEER'S ESTIMATE Rs. 294,500/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 01 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 01 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 01 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Atta & Company, Khairpur
- 16) CONTRACT AWARD PRICE Rs. 285,072/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 285,072/- (1st Lowest)



18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

Aziz
CHAIRMAN
Town Committee Therhi-I
Taluk. & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Const: of S/Drain & CC Block from Daya Masjid to Nao Goth
- 4) TENDER NUMBER TC/Thr-I/79/2018 Javed Langah & CC Block from h/o A. Sattar to Shop of Abdul Sattar
- 5) BRIEF DESCRIPTION OF CONTRACT Const: of Surface Drains and CC Block
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 438,471/-
- 8) ENGINEER'S ESTIMATE Rs.445,300/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Zulfiquar Ali & Co, Khairpur
- 16) CONTRACT AWARD PRICE Rs. 438,471/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 438,471/- (1st Lowest)



18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

Asif
CHAIRMAN
Town Committee Therhi-1
Taluka & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Installation of Paving Block from Shop of Sidiq Shaikh to h/o
Ahmed Langah in Ward-I /c S/Drains
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Surface Drains and installation of Paving Block
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 984,117/-
- 8) ENGINEER'S ESTIMATE Rs. 993,600/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Veerumal Enterprises, Sukkur
- 16) CONTRACT AWARD PRICE Rs. 984,117/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 984,117/- (1st Lowest)



18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Terhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

A313
CHAIRMAN
Town Committee Therhi-
Taluk. & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Const: S/Drain from H/o Qadir Bux Palh to SCARP Tubewell in Village Jangal in Ward 7
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Type-I Surface Drains
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 984,459/-
- 8) ENGINEER'S ESTIMATE Rs.992,000/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Saarang Engineering
- 16) CONTRACT AWARD PRICE Rs. 984,459/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 984,459/- (1st Lowest)



18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

Aziz
CHAIRMAN
Town Committee Therhi-1
Taluka & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Installation of Paving Block from H/o Haji G. Shabir Memon to
- 4) TENDER NUMBER TC/Thr-I/79/2018 Naimatulah & w/o of h/o A. Rehman & Const of
S&Drains Type-I
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Surface drains and girder cross
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 440,443/-
- 8) ENGINEER'S ESTIMATE Rs. 448,100/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Veerumal Enterprises, Sukkur
- 16) CONTRACT AWARD PRICE Rs. 440,443/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 440,443/- (1st Lowest)



18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


CHAIRMAN
Town Committee Therhi-I
Taluka & District Khairpur


FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Installation of Paving Block in Jedani Muhala Street, H/O Javed
Memor to Imdadullah Memon w/c S/Drains
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Type-I Surface Drains and paving blocks
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 991,901/-
- 8) ENGINEER'S ESTIMATE Rs.996,100/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Abbas Ali Pahnyar
- 16) CONTRACT AWARD PRICE Rs. 991,901/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 991,901/- (1st Lowest)



18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Chairman, Town Committee, Therhi-I

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

22) NATURE OF CONTRACT

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

Asis
CHAIRMAN
Town Committee Tharhi-I
Taluk & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Const of S/drain from h/o Haji Datar Dino to Otaq of Haji Datar
Dino i/c Cross in Village Mian Path in Ward 7
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT Constt. of Surface drains and cross constt.
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 287,353/-
- 8) ENGINEER'S ESTIMATE Rs. 296,700-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 01 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 01 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 01 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Shafqat Ali Chohan, Sukkur
- 16) CONTRACT AWARD PRICE Rs. 287,353/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 287,353/- (1st Lowest)

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


CHAIRMAN
Town Committee Therhi-I
Taluk & District Khairpur


FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Installation of Paving Block from h/o Ashfaq/parvez to Firdos
with Const of s/drain in ward-4
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Surface drains and paving block installation
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 987,836/-
- 8) ENGINEER'S ESTIMATE Rs. 994,200/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Abbas Ali Panhyar, Ranipur
- 16) CONTRACT AWARD PRICE Rs. 987,836/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 987,836/- (1st Lowest)



18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

A313
CHAIRMAN
Town Committee Therhi-I
Taluka & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Installation of Paving Block h/o Rehmatulah Memon to H/o
- 4) TENDER NUMBER TC/Thr-I/79/2018 Waheed with constt of S/drain Type-I
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Surface drains and cement paving block
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 441,608/-
- 8) ENGINEER'S ESTIMATE Rs. 448,900/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 01 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 01 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 01 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Veerumal Enterprises, Sukkur
- 16) CONTRACT AWARD PRICE Rs. 441,608/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 441,608- (1st Lowest)

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

Aziz
CHAIRMAN

Town Committee Tharhi I
Taluka & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Instalation of Paving Block from h/o Manzoor Ahmed to
- 4) TENDER NUMBER TC/Thr-I/79/2018 Nabi Memon via A. Ghani Lohar with const of
s/drains
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Surface drains and cement paving block
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 741,827/-
- 8) ENGINEER'S ESTIMATE Rs. 746,200/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Veerumal Enterprises, Sukkur
- 16) CONTRACT AWARD PRICE Rs. 741,827/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 741,827/- (1st Lowest)

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


CHAIRMAN
Town Committee Tharhi-1
Taluka & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Const of S/drain from i/f h/o G. Shabir Phulpoto & Mola
- 4) TENDER NUMBER TC/Thr-I/79/2018 Ahmed Memon, from NHWay to h/o Muhamad Ali Shaikh
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Surface drains and cement paving block
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 240,936/-
- 8) ENGINEER'S ESTIMATE Rs. 247,500/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 01 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 01 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 01 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Khan Muhamad Solangi, Khaipur
- 16) CONTRACT AWARD PRICE Rs. 240,936/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 240,936/- (1st Lowest)
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


CHAIRMAN
Town Committee Therhi-1
Taluka & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Constt: of S/Drain from Shop of Babu to Saleem & Massan
near H/O Lalu Jalbani Near Jamia Masjid
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Type-I Surface Drains
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 142,624/-
- 8) ENGINEER'S ESTIMATE Rs.149,400/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 01 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 01 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 01 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Khan Muhamad Solangi, Khairpur
- 16) CONTRACT AWARD PRICE Rs. 142,624/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 142,624/- (1st Lowest)



18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

Asif
CHAIRMAN
Town Committee Thori-I
Taluka & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Installation of Paving Block in Zaheer Ahmed Street Muhala
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Surface Drain & Paving Block Installation
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 987,552/-
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs.996,100/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT (Enclose a copy) Enclosed
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Zulfiqar Ali & Co. Civic Center, Khairpur
- 16) CONTRACT AWARD PRICE Rs. 987,552/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 987,552/- (1st Lowest)

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Chairman, Town Committee, Therhi-I

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?


Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

Asig
CHAIRMAN
 Town Committee Thorhi I
 Taluka & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Instalation of Paving block from shop of Heero to Hafiz Tajal & Shop of A. Rehman to Hafizulah Street, with
- 4) TENDER NUMBER TC/Thr-I/79/2018 Const of s/drain in ward No. 4
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Surface drains and cement paving block
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 991,974/-
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs. 997,500/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 02 Nos
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT (Enclose a copy) Enclosed
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Khan Muhamad Solangi, Khairpur
- 16) CONTRACT AWARD PRICE Rs. 991,974/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 991,974/- (1st Lowest)



18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

Aqib
CHAIRMAN
Town Committee Tharhi-1
Taluka & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Const of s/drain in h/o Gul Hasan Shaikh street, from H/o G. to h/o A. Jabbar & from h/o Ustad Hafeez
- 4) TENDER NUMBER TC/Thr-I/79/2018 Rehman Shaikh Street i/c Girder Cross @ Village Molvi Ubedulah Shaikh, Ward 7
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Surface drains and cement paving block
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 187,381/-
- 8) ENGINEER'S ESTIMATE Rs. 193,600/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 01 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 01 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 01 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S New Bukhari & Co.
- 16) CONTRACT AWARD PRICE Rs. 187,381/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 187,381- (1st Lowest)
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

22) NATURE OF CONTRACT

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

Asis
CHAIRMAN
Town Committee Tharhi-I
Taluk & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Const of s/drain w/ of h/o Haji Faiz Muhamad Ujan i/c Girder
- 4) TENDER NUMBER TC/Thr-I/79/2018 w/ of Village Jindal Ujan
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Surface drains and girder cross
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 240,628/-
- 8) ENGINEER'S ESTIMATE Rs. 246,400/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 01 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 01 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 01 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Khan Muhamad Solangi, Khairpur
- 16) CONTRACT AWARD PRICE Rs. 240,628/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 240,628/- (1st Lowest)

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


CHAIRMAN
Town Committee Therhi-I
Taluka & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Const of CC Nlock i/f h/o Muneer Memon to Road/house of
- 4) TENDER NUMBER TC/Thr-I/79/2018 Ghafar muhala new goth & from Israr Kiryana
Shop to H/o Wahid Pahrwar New Goth.
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Surface drains and girder cross
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 581,765/-
- 8) ENGINEER'S ESTIMATE Rs. 590,000/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Veerumal Enterprises, Sukkur
- 16) CONTRACT AWARD PRICE Rs. 581,765/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 581,765/- (1st Lowest)
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


CHAIRMAN
Town Committee Therhi-J
Taluk & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Constt: of S/Drains I/F H/O M Hasan Phulpoto, Haji Gulsher
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Surface Drains Type-I
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 136,404/-
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs.143,000/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 01 No
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 01 No
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 01 No
- 14) BID EVALUATION REPORT (Enclose a copy) Enclosed
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Shafqat Ali Chohan, Sukkur
- 16) CONTRACT AWARD PRICE Rs. 136,404/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 136,404/- (1st Lowest)

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Chairman, Town Committee, Therhi-I

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?


Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

Aziz
CHAIRMAN
Town Committee Therhi-I
Taluka & District Khairpur

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Installation of Paving Block in Zaheer Ahmed Street Muhala
near Gate from H/O Hotel, near of Market, D. Zaheer Ahmed, in
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT Constt: of Surface Drain & Paving Block Installation
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 987,552/-
- 8) ENGINEER'S ESTIMATE Rs.996,100/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Zulfqar Ali & Co. Civic Center, Khairpur
- 16) CONTRACT AWARD PRICE Rs. 987,552/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 987,552/- (1st Lowest)
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Chairman, Town Committee, Therhi-I

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?


Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

Aziz
CHAIRMAN
Town Committee Therhi-1
Taluka & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Providing CC Block from H/o Mumtaz Husain to Main Road via Ghulam Nabi House Street
- 4) TENDER NUMBER TC/Thr-I/79/2018
- 5) BRIEF DESCRIPTION OF CONTRACT CC Block fixing
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 486,045/-
- 8) ENGINEER'S ESTIMATE Rs.494,000/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Veerumal Enterprises, Sukkur
- 16) CONTRACT AWARD PRICE Rs. 486,045/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 486,045/- (1st Lowest)



18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chairman, Town Committee, Therhi-I

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

Agiz
CHAIRMAN
Town Committee Therhi-I
Taluka & District Khairpur

FOR OFFICE USE ONLY

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Town Committee, Therhi-I
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government Department, Govt. of Sindh
- 3) TITLE OF CONTRACT Installation of Paving Block iff h/o Muhamad Akram & from H/o
- 4) TENDER NUMBER TC/Thr-I/79/2018 Awais Ahmed, h/o Kaleemulah & Constt. of
Surface Drains.
- 5) BRIEF DESCRIPTION OF CONTRACT Installation of paving blocks and surface drains
- 6) FORUM THAT APPROVED THE SCHEME Secretary Local Govt. Department
- 7) TENDER ESTIMATED VALUE Rs. 439,123/-
- 8) ENGINEER'S ESTIMATE Rs.447,700/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 16th April, 2018, 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 02 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Saarang Engineering, Khairpur
- 16) CONTRACT AWARD PRICE Rs. 439,123/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). Rs. 439,123/- (1st Lowest)
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA ID No. 2147483647, 27th March, 2018
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>



22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

Asif
CHAIRMAN
 Town Committee Therhi-I
 Taluka & District Khairpur

FOR OFFICE USE ONLY

**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 61 of /2018

Dated: 07-05-2018.

WORK ORDER

To,

M/S ZULFIQAR ALI & CO
Government Contractor

Subject: **CONSTT: OF SURFACE DRAINS TYPE-I FOR IN FRONT HOUSE OF TOUSIFULLAH
SHAIKH MOHALLA, 18.00 RFT, AND FROM MAKHDUM GRAVEYARD TO ATTA
MUHAMMAD MEMON 160.0 RFT AND IN FRONT HOUSE OF LATE ABDUL JABBAR 14.00
RFT IN WARD NO: 1 TOWN COMMITTEE THERHI -I**

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 238,056/-**, (Two Lac Thirty Eight Thousand & Fifty Six) that is **3.19% below** the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **34.12% above** totaling **Rs 238,056/-** being found the successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.



Abis
CHAIRMAN
Town Committee Therhi -I
KHAIRPUR

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer, Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I

**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 63 of /2018

Dated: 07-05-2018

WORK ORDER

To,

M/S KHAN MUHAMMAD SOLANGI
Government Contractor

Subject: **CONSTT: OF SURFACE DRAINS TYPE-I IN FRONT HOUSE OF MIR MUHAMMD KASSAI
64.0 RFT, AND FROM SIDDIQUE AKBER MASJID TO RAJ KUMAR HOSPITAL 231.0 RFT**

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 242,662/-**, (**Two Lac Forty Two Thousand Six Hundred Sixty Two**) that is 2.86% below the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **33.21% above** totaling **Rs 242,662/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I



Ajib
CHAIRMAN
Town Committee Therhi -I
KHAIRPUR

OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 63 of /2018

Dated: 07-05-2018

WORK ORDER

To,

M/S KHAN MUHAMMAD SOLANGI
Government Contractor

Subject: **CONSTITUTION OF SURFACE DRAINS TYPE-I FROM SHOP OF BABU SHAIKH TO SALEEM SHAIKH 50.0 RFT, AND CONSTRUCTION OF SURFACE DRAIN TYPE-I ON MASSAN ROAD (12.0 RFT), AND NEAR HOUSE OF LALU JALBANI NEAR JAMIA MASJID (25.00 RFT)**

On recommendation of Procurement Committee, Town Committee Therhi –I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 142,624/-**, (**One Lac Forty Two Thousand Six Hundred & Twenty Four**) that is **4.54% below** the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **26.33% above** totaling **Rs 142,624/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement


The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause –II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement


NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer, Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi –I


CHAIRMAN
Town Committee Therhi -I
KHAIRPUR



OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 64 of /2018

Dated: 07-05-2018.

WORK ORDER

To,

M/S ZULFIQAR & CO
Government Contractor

Subject: **CONSTRUCTION OF SURFACE DRAIN AND CC BLOCK FROM DAYA MASJID TO NAO GOTH UPTO JAVED LANGAH. (1400.00 SFT), AND CC BLOCK FROM HOUSE OF A. SATTAR TO SHOP OF ABDUL SATTAR (682.00 SFT)**

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 438,471/-** (Four Lac Thirty Eight Thousand four Hundred Seventy One) that is **1.53% below** the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **40.60% above** totaling **Rs 438,471/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement


The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

- ✓ 1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer, Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I


CHAIRMAN
Town Committee Therhi -I
KHAIRPUR



OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 65 of /2018

Dated: 07-05-2018.

WORK ORDER

To,

M/S VEERU MAL ENTERPRISES
Government Contractor

Subject:

INSTALLATION OF PAVING BLOCK FROM HOUSE OF HISBULLAH TO GULSHER RESIDENCE IN WARD NO. 1. (1000.00 SFT) AND FROM HOUSE OF ATTAULLAH SHAIKH TO DAYA STREET UPTO HOUSE OF M. UMAR SHAIKH. (1600.00 SFT)

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 741,102/-**, (Seven Lac Forty One Thousand One Hundred & Two) that is **0.67% below** the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **29.75% above** totaling **Rs 741,102/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I



A. B. S.
CHAIRMAN
Town Committee Therhi -I
KHAIRPUR

OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR

Phone # 0243-771142 Address Main National Highway Near
Govt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 66 of /2018

Dated: 07-05-2018

WORK ORDER

To,

M/S VEERU MAL ENTERPRISES
Government Contractor

Subject: **INSTALLATION OF PAVING BLOCK FROM SHOP OF M. SIDDIQ SHAIKH TO HOUSE OF SHAHID AHMED LANGAH IN WARD-I (3850.00 SFT) AND CONSTRUCTION OF SURFACE DRAIN TYPE-I (350.00 RFT).**

On recommendation of Procurement Committee, Town Committee Therhi –I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 984,117/-- (Nine Lac Eighty Four Thousand One Hundred & Seventeen)** that is **0.95% below** the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **23.05% above** totaling **Rs 984,117/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause –II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement


NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi –I


CHAIRMAN
Town Committee Therhi -I
KHAIRPUR



**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 67 of /2018

Dated: 02-05-2018

WORK ORDER

To,

M/S VEERU MAL ENTERPRISES
Government Contractor

Subject: **INSTALLATION OF PAVING BLOCK FROM HOUSIE OF HAJI GHULAM SHABIR
MEMON TO NAIMATULLAH AND IN FRONT OF HOUSE OF ABDUL REHMAN (656.0
SFT) AND CONSTT OF SURFACE DRAINS TYPE- I (270.0 RFT)**

On recommendation of Procurement Committee, Town Committee Therhi –I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 440,443/- (Four Lac Forty Thousand Four Hundred & Forty Three)** that is **1.71% below** the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **34.05% above** totaling **Rs 440,443/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause –II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to:

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi –I



Asif
CHAIRMAN
Town Committee Therhi -I
KHAIRPUR

**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 68 of /2018

Dated: 07-05-2018

WORK ORDER

To,

M/S SAARANG ENGINEERING
Government Contractor

Subject:

**INSTALLATION OF PAVING BLOCK IN FRONT HOUSE OF MUHAMMAD AKRAM
AND FROM HOUSE OF AWAIS AHMED , HOUSE OF KALEEMULLAH 1120.0 SFT
AND CONSTT OF SURFACE DRAINS (224.0 RFT)**

On recommendation of Procurement Committee, Town Committee Therhi –I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 439,123/- (Four Lac Thirty Nine Thousand One Hundred Twenty Three)** that is **1.92% below** the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **25.90% above** totaling **Rs 439,123/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause –II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

- ✓ 1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi –I



738
CHAIRMAN
Town Committee Therhi -I
KHAIRPUR

**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 69 of /2018

Dated: 07-05-2018

WORK ORDER

To,

M/S VEERUL MAL ENTERPRISES
Government Contractor

Subject: **INSTALLATION OF PAVING BLOCK FROM HOUSE OF MANZOOR AHMED TO
GHULAM NABI MEMON VIA ABDUL GHANI LOHAR 1568. SFT, WITH CONSTT OF
SURFACE DRAINS (224.00 RFT)**

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 741,827/- (Seven Lac Forty One Thousand Eight Hundred & Twenty Seven)** that is **0.59% below** the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **26.65% above** totaling **Rs 741,827/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I



Aziz
CHAIRMAN
Town Committee Therhi -I
KHAIRPUR

OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 70 of /2018

Dated: 07 05-2018

WORK ORDER

To,

M/S KHAN MUHAMMAD SOLANGI
Government Contractor

Subject: **CONSTITUTION OF SURFACE DRAINS FROM IN FRONT HOUSE OF GHULAM SHABIR PHULPOTO AND MOULA SHABIR AHMED MEMON, FROM N.H.WAY TO HOUSE OF MUHAMMAD ALI SHAIKH (440.0 RFT)**

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 240,936/- (Two Lac Forty Thousand Nine Hundred & Thirty Six)** that is **2.65% below** the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **33.90% above** totaling **Rs 240,936/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to:

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I



Ajib
CHAIRMAN
Town Committee Therhi -I
KHAIRPUR

**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 71 of /2018

Dated: 07-05-2018

WORK ORDER

To,

M/S ATTA & COMPANY
Government Contractor

Subject: **CONSTITUTION OF SURFACE DRAINS FROM HOUSE OF SAEED AHMED MEMON TO
N.H.WAY, FROM HOUSE OF NAIMATULLAH MEMON TO HAJI ABDUL REHAMN
AT LOHAR MOHALLA 237.00 RFT**

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 237,373/- (Two Lac Thirty Seven Thousand Three Hundred & Seventy Three)** that is **2.36% below** the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **31.90% above** totaling **Rs 237,373/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to:-

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I



Asif
CHAIRMAN
Town Committee Therhi -I
KHAIRPUR

OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 79 of /2018

Dated: 07-05-2018.

WORK ORDER

To,

M/S VEERU MAL ENTERPRISES
Government Contractor

Subject: **INSTALLATION OF PAVING BLOCK HOUSE OF REHMATULLAH MEMON TO HOUSE OF ABDUL WAHEED (1165.0 SFT), WITH CONSTRUCTION OF SURFACE DRAIN TYPE-I (137.00RFT)**

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 441,608/- (Four Lac Forty One Thousand Six Hundred & Eight) that is 1.62% below** the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **25.90% above** totaling **Rs 441,608/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. ✓ The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I



**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 73 of /2018

Dated: 07-05-2018

WORK ORDER

To,

M/S KHAN MUHAMMAD SOLANGI
Government Contractor

Subject:

**CONSTRUCTION OF SURFACE DRAIN TYPE-I IN FRONT OF HOUSE OF HAJI FAIZ
MUHAMMAD UJJAN I/C GIRDER CROSS (135.00 RFT) IN VILLAGE JINDAL UJJAN**

On recommendation of Procurement Committee, Town Committee Therhi –I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 240,628/- (Two Lac Forty Thousand Six Hundred & Twenty Eight)** that is **2.34% below** the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **31.90% above** totaling **Rs 240,628/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement


The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause –II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi –I



**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 74 of /2018

Dated: 07-05-2018

WORK ORDER

To,

M/S VEERU MAL ENTERPRISES
Government Contractor

Subject: **INSTALLATION OF PAVING BLOCK FROM HOUSE OF JAMEEL MEMON STREET (1336. SFT) WITH CONSTRUCTION OF SURFACE DRAIN TYPE-I FROM HOUSE OF JAMIL AHMED MEMON, FROM HOUSE OF ZAFARULLAH TO AHSANULLAH IN QAZI MUHALLA AND FROM ALI BUX MARI HOUSE TO SARDAR MARI HOUSE IN MARI MUHALLA, (366.00 RFT) AT WARD NO. 4**

On recommendation of Procurement Committee, Town Committee Therhi –I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 639,581/- (Six Lac Thirty Nine Thousand Five Hundred & Eighty One)** that is **1.12% below** the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **28.33% above** totaling **Rs 639,581/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause –II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi –I



Ag's
CHAIRMAN
Town Committee Therhi -I
KHAIRPUR

**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 75 of /2018

Dated: 08-05-2018

WORK ORDER

To,

M/S ABBAS ALI PANHYAR
Government Contractor

Subject:

INSTALLATION OF PAVING BLOCK IN JEDANI MUHALLA STREET, FROM HOUSE OF JAVED MEMON TO IMDADULLAH MEMON (3896.00 SFT) WITH CONSTRUCTION OF SURFACE DRAIN TYPE-I (400.00 RFT) IN WARD NO. 4

On recommendation of Procurement Committee, Town Committee Therhi –I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 991,901/- (Nine Lac Ninety One Thousand Nine Hundred & One)** that is **0.42% below** the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **27.25% above** totaling **Rs 991,901/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.


You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause –II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement


NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1.  The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi –I




CHAIRMAN
Town Committee Therhi -I
KHAIRPUR

**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 76 of /2018

Dated: 08-05-2018

WORK ORDER

To,

M/S VEERUL MAL ENTERPRISES
Government Contractor

Subject:

**INSTALLATION OF PAVING BLOCK FROM HOUSE OF ABDUL REHMAN TO SHOP
IN MAIN STREET, AND FROM HOUSE OF MOLVI SALEEMULLAH TO HOUSE OF
JAMEEL AHMED QAZI (2215.00 SFT) WITH CONSTRUCTION OF SURFACE DRAIN
TYPE-I (293.00 RFT) IN MUHALLA WAHAN, WARD NO. 4**

On recommendation of Procurement Committee, Town Committee Therhi –I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 684,591/- (Six Lac Eighty Four Thousand Five Hundred Ninety One)** that is **1.07% below** the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **27.63% above** totaling **Rs 6,84,591/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause –II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi –I



**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 77 of /2018

Dated: 08-05-2018,

WORK ORDER

To,

M/S ABBAS ALI PANHYAR
Government Contractor

Subject:

**INSTALLATION OF PAVING BLOCK FROM HOUSE OF ASHFAQ/PARVEZ TO
FIRDOUS MASJID (3410.00 SFT) WITH CONSTRUCTION OF SURFACE DRAIN TYPE-
I (341.00 RFT) IN WARD NO. 4**

On recommendation of Procurement Committee, Town Committee Therhi –I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 987,836/- (Nine Eighty Seven Thousand Eight Hundred & Thirty Six)** that is **0.64% below** the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **26.45% above** totaling **Rs 987,836/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause –II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to:-

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi –I



Chairman
Town Committee Therhi -I
KHAIRPUR

**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 78 of /2018

Dated: 08-05-2018,

WORK ORDER

To,

M/S NEW BUKHARI & CO
Government Contractor

Subject: **INSTALLATION OF PAVING BLOCK FROM AL FALAH SCHOOL TO HOSUE OF
AFZAL STREET (2460.00 SFT) WITH CONSTT: OF SURFACE DRAIN TYPE-I (246.00
RFT) IN WARD NO. 4**

On recommendation of Procurement Committee, Town Committee Therhi –I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 736,002/- (Seven Lac Thirty Six Thousand & Two)** that is **1.11% below** the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **26.33% above** totaling **Rs 736,002/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause –II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi –I




CHAIRMAN
Town Committee Therhi -I
KHAIRPUR

**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 79 of /2018

Dated: 08/05/2018

WORK ORDER

To,

M/S ZULFIQAR & CO
Government Contractor

Subject:

**INSTALLATION OF PAVING BLOCK IN ZAHEER AHMED STREET MUHALLA NEW
GOTH, FROM HOUSE OF USTAD JAVED MEMON TO ZAKRIA MEMON (3450.00
SFT) WITH CONSTRUCTION OF SURFACE DRAIN TYPE-I (300.00 RFT) IN WARD
NO. 4**


On recommendation of Procurement Committee, Town Committee Therhi –I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 987,552/- (Nine Lac Eighty Seven Thousand Five Hundred & Fifty Two)** that is **0.86% below** the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **25.65% above** totaling **Rs 987,552/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause –II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.



Aziz
CHAIRMAN
Town Committee Therhi -I
KHAIRPUR

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer, Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi –I

**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 80 of /2018

Dated: 08-05-2018

WORK ORDER

To,

M/S KHAN MUHAMMAD SOLANGI
Government Contractor

Subject: **INSTALLATION OF PAVING BLOCK FROM SHOP OF HEERO TO HAFIZ TAJAL
STREET AND SHOP OF ABDUL REHMAN TO HIFZULLAH STREET (3357.00 SFT)
WITH CONSTRUCTION OF SURFACE DRAIN TYPE-I (408.00 RFT) IN WARD NO. 4**

On recommendation of Procurement Committee, Town Committee Therhi –I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 991,974/- (Nine Lac Ninety One Thousand Nine Hundred & Seventy Four)** that is **0.55% below** the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **26.10% above** totaling **Rs 991,974/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause –II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi –I


28/3
CHAIRMAN
Town Committee Therhi -I
KHAIRPUR

**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 81 of /2018

Dated: 08-05-2018

WORK ORDER

To,

M/S ATTA & COMPANY
Government Contractor

Subject: **CONSTRUCTION OF SURFACE DRAIN TYPE-I FROM HOUSE OF MOLVI
SALEEMULLAH TO HOUSE OF FATEHULLAH QAZI VIA HOUSE OF AIJAZ QAZI
(537.00 RFT) IN WARD NO. 4**

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 285,072/- (Two Lac Eighty Five Thousand & Seventy Two)** that is **3.20% below** on the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **34.10% above** totaling **Rs 285,072/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I


CHAIRMAN
Town Committee Therhi -I
KHAIRPUR



**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 82 of /2018

Dated: 08-05-2018.

WORK ORDER

To,

M/S VEERU MAL ENTERPRISES
Government Contractor

Subject:

**INSTALLATION OF PAVING BLOCK FROM HOUSE OF SAFIULLAH MEMON TO
HOUSE OF ZAMIR AHMED AT NEW QAZI MUHALLA, NEW GOTH (3000.00 SFT)
WITH CONSTT OF SURFACE DRAIN TYPE-I (300.00 RFT)**

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 886,693/- (Eight Lac Eighty Six Thousand Six Hundred & Ninety Three)** that is **0.98% below** the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **24.90% above** totaling **Rs 886,693/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement


The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I



**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 83 of /2018

Dated: 08-05-2018

WORK ORDER

To,

M/S NEW BUKHARI & CO
Government Contractor

Subject:

**CONSTRUCTION OF CC BLOCK HOUSE OF ABDUL JABBAR SOOMOO TO USTAD
UBEDULLAH TO HOUSE OF USTAD HABIBULLAH TO DANWAR MOHALLA AND
HOUSE OF RIAZ DANWAR TO HOUSE OF ABDUL SHAKOOR DANWAR WITH
CONSTT OF SURFACE DRAINS (505. RFT) , (5748.0 SFT)**

On recommendation of Procurement Committee, Town Committee Therhi –I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 881,024/- (Eight Lac Eightt One Thousand & Twenty Four)** that is **0.99% below** on the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **45.90% above** totaling **Rs 881,024/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement


The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause –II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi –I



**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 84 of /2018

Dated: 08-05-2018

WORK ORDER

To,

M/S ABBAS ALI PANHYAR
Government Contractor

Subject: **INSTALLATION OF PAVING BLOCK IN HAJI ZAMEER AHMED MEMON STREET
AND NISAR MEMON STREET 4000.0 SFT**

On recommendation of Procurement Committee, Town Committee Therhi –I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 976,363/- (Nine Lac Seventy Six Thousand Three Hundred & Sixty Three)** that is **0.95% below** on the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **22.05% above** totaling **Rs 976,363/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement


The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause –II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi –I



**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 85 of /2018

Dated: 08-05-2018

WORK ORDER

To,

M/S VEERU MAL ENTERPRISIES
Government Contractor

Subject:

**INSTALLATION OF PAVING BLOCK SHOP OF ABDUL WAHEED AND MAKI
MASJID TO ZAHEER AHMED STREET HAJI SAEED AHMED AND FROM HOUSE
OF SAEED AHMED TO LATE HAJI INYATULLAH MEMON VIA HOUSE OF ANEES
AHMED 2789.0 SFT, WITH CONSTT OF SURFACE DRAINS (60.0 RFT).**

On recommendation of Procurement Committee, Town Committee Therhi –I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 677,164/- /- (Six Lac Seventy Six Thousand One Hundred & Sixty Four)** that is **2.06% below** on the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **48.26% above** totaling **Rs 6,77,164/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement


The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause –II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi –I



A33
CHAIRMAN
Town Committee Therhi -I
KHAIRPUR

OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR

Phone # 0243-771142 Address Main National Highway Near
Govt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 86 of /2018

Dated: 08-05-2018

WORK ORDER

To,

M/S SAARANG ENTERPRISES
Government Contractor

Subject: **CONSTRUCTION OF CC BLOCK HOUSE OF MUNEER MEMON TO ROAD / HOUSE OF ABDUL GAFFAR MOHALLA NEW GOTH AND FROM ISRAR KIRYANA SHOP TO HOUSE OF WAHID PANHWAR NEW GOTH 3600.00 SFT , 400.00 RFT**

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 581,765/- (Five Lac Eighty One Thousand Seven Hundred & Sixty Five)** that is **1.40% below** on the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **44.05% above** totaling **Rs 581,765/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement


The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I



A. B. S.
CHAIRMAN
Town Committee Therhi -I
KHAIRPUR

**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 87 of /2018

Dated: 08-05-2018

WORK ORDER

To,

M/S KHAN MUHAMMAD SOLANGI
Government Contractor

Subject: **CONSTRUCTION OF SURFACE DRAIN TYPE-I IN ASADULLAH PHULPOTO STREET (85.00 RFT), FROM PRIMARY SCHOOL TO SIM NALA I/C CROSS (45.00 RFT) AND GIRDER CROSSES AT HOUSE OF GHULAM RASOOL & ABDUL RAZAQ (36.00 RFT) AT DAOO GOTH IN WARD NO. 6**

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 231,908/- (One Lac Thirty Six Thousand Four Hundred & Four)** that is **2.97% below** on the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **32.33% above** totaling **Rs 231,908/--** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement


The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to :-

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I



OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 88 of /2018

Dated: 08-05-2018

WORK ORDER

To,

M/S SHAFQAT ALI CHOHAN
Government Contractor

Subject: **CONSTRUCTION OF SURFACE DRAIN TYPE-I IN HOUSE OF M. HASSAN PHULPOTO STREET, AT HOUSE OF HAJI GULSHER AND HOUSE OF HAJI MUKHTIAR PHULPOTO (70.00 RFT) I/C CROSS IN WARD NO.6**

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 136,404/- (One Lac Thirty Six Thousand Four Hundred & Four)** that is **4.61% below** on the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **30.25% above** totaling **Rs 136,404/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement


The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement


NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer, Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I


CHAIRMAN
Town Committee Therhi -I
KHAIRPUR



**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 89 of /2018

Dated: 08-05-2018

WORK ORDER

To,

M/S ZULFIQAR & CO
Government Contractor

Subject:

**CONSTRUCTION OF CC BLOCK IN AMJAD HUSSAIN STREET, ZAIN-UL-ABIDEEN
PHULPOTO STREET AND INAMULAH PHULPOTO STREET (1360.00 SFT) WITH
CONST: OF SURFACE DRAIN TYPE-I (112.00 RFT) IN WARD NO. 6**

On recommendation of Procurement Committee, Town Committee Therhi –I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 281,053/- (Nine Lac Seventy Six Thousand Three Hundred & Sixty Three)** that is **3.32% below** on the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **41.90% above** totaling **Rs 281,053/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause –II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi –I



Ajib
CHAIRMAN
Town Committee Therhi -I
KHAIRPUR

**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 90 of /2018

Dated: 08-05-2018

WORK ORDER

To,

M/S KHAN MUHAMMAD SOLANGI
Government Contractor

Subject:

**CONSTRUCTION OF SURFACE DRAIN TYPE-I FROM HOUSE OF ABDUL RAZAQ
TO HOUSE OF GHULAM QADIR PHULPOTO, IN HOUSE OF RAB NAWAZ
PHULPOTO STREET AND FROM HOUSE OF ALLAHABAD PHULPOTO TO ZAHID
PHULPOTO (520.00 RFT)**

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 289,749/- (Two Lac Eighty Nine Thousand Seven Hundred & Forty Nine)** that is **2.28% below** on the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **36.01% above** totaling **Rs 2,89,749-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement


The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer, Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I



Asif
CHAIRMAN
Town Committee Therhi -I
KHAIRPUR

**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 91 of /2018

Dated: 08-05-2018

WORK ORDER

To,

M/S NEW BUKHARI & CO
Government Contractor

Subject: **INSTALLATION OF PAVING BLOCK IN NASEER AHMED STREET (1040.00 SFT)
WITH CONSTRUCTION OF SURFACE DRAINS TYPE-I (130.00 RFT) IN WARD NO. 6.**

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 386,126/- (Three Lac Eighty Six Thousand One Hundred & Twenty Six)** that is **2.20% below** on the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **23.75% above** totaling **Rs 386,126/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I



Asif

CHAIRMAN
Town Committee Therhi -I
KHAIRPUR

**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 72 of /2018

Dated: 08-05-2018.

WORK ORDER

To,

M/S ABBAS ALI PANHYAR
Government Contractor

Subject: **INSTALLATION OF PAVING BLOCK FROM HOUSE OF AZIZULLAH TO HOUSE OF NISAR MAHAR NEAR MAKHDOOM GRAVEYARD, KAMILANI MUHALLA (4000.0 SFT) WITH CONSTRUCTION OF SURFACE DRAINS TYPE-I (5.00 RFT) IN WARD NO. 6.**

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 983,259/- (Nine Lac Eighty Three Thousand Two Hundred Fifty Nine)** that is **0.75% below** on the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **22.05% above** totaling **Rs 983,259/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement


The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement


NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I


CHAIRMAN
Town Committee Therhi -I
KHAIRPUR



**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 93 of /2018

Dated: 07-05-2018

WORK ORDER

To,

M/S NEW BUKHARI & CO
Government Contractor

Subject:

CONSTITUTION OF SURFACE DRAIN TYPE-I IN HOUSE OF GUL HASSAN SHAIKH STREET, FROM HOUSE OF GHULAM NABI TO HOUSE OF ABDUL JABBAR AND FROM HOUSE OF USTAD HAFEEZ REHMAN SHAIKH STREET I/C GIRDER CROSS (480.00 RFT) AT VILLAGE MOLVI UBEDULLAH SHAIKH. WARD NO. 7

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 187,381/- (One Lac Eighty Seven Thousand Three Hundred & Eighty One)** that is **3.21% below** on the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **31.62% above** totaling **Rs 187,381/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement


The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement


NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer, Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I


CHAIRMAN
Town Committee Therhi -I
KHAIRPUR



**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 94 of /2018

Dated: 09-05-2018

WORK ORDER

To,

M/S SHAFQAT ALI CHOHAN
Government Contractor

Subject:

**CONSTRUCTION OF SURFACE DRAIN TYPE-I FROM HOUSE OF HAJI DATAR
DINO TO OTAQ OF HAJI DATAR DINO I/C CROSS (534.00 RFT) IN VILLAGE MAIN
PALH IN WARD NO. 7**

On recommendation of Procurement Committee, Town Committee Therhi –I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 287,353/-** (Two Lac Eighty Seven Thousand Three Hundred & Fifty Three) that is **3.15% below** on the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **33.75% above** totaling **Rs 287,353/--** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement


The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause –II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi –I



**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 95 of /2018

Dated: 09-05-2018

WORK ORDER

To,

M/S SAARANG ENGINEERING
Government Contractor

Subject: **CONSTRUCTION OF SURFACE DRAIN TYPE-III FROM HOUSE OF QADIR BUX
PALH TO SCARP TUBE WELL (900.00 RFT) IN VILLAGE JANGAL AT WARD NO. 7**

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 984,459/- (Nine Lac Eighty Four Thousand & Fifty Nine)** that is **0.76% below** on the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **51.05% above** totaling **Rs 984,459/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement


The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I



**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 96 of /2018

Dated: 09-05-2018

WORK ORDER

To,

M/S ZULFIQAR & CO
Government Contractor

Subject:

**CONSTRUCTION OF SURFACE DRAIN TYPE-I FROM HOUSE OF QADIR BUX PALH
TO ABDUL SATTAR PALH TO SIM NALA (343.00) IN VILLAGE JANGAL PALH IN
WARD NO. 7**

On recommendation of Procurement Committee, Town Committee Therhi –I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 189,217/- (One Lac Eighty Nine Thousand Two Hundred & Seventeen)** that is **2.91% below** on the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **34.05% above** totaling **Rs 189,217/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement


The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause –II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi –I



OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR

Phone # 0243-771142 Address Main National Highway Near
Govt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 97 of /2018

Dated: 09-05-2016

WORK ORDER

To,

M/S VEERU MAL ENTERPRISES
Government Contractor

Subject: **INSTALLATION OF PAVING BLOCK IN HOUSE OF USTAD ABDUL REHMAN**
LANGHA STREET 3741. SFT

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 989,512/-** (Nine Lac Eighty Nine Thousand Five Hundred & Twelve) that is **0.75% below** on the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **22.75% above** totaling **Rs 989,512/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement


The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I


CHAIRMAN
Town Committee Therhi -I
KHAIRPUR



**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 98 of /2018

Dated: 09-05-2018

WORK ORDER

To,

M/S NEW BUKHARI & CO
Government Contractor

Subject: **INSTALLATION OF PAVING BLOCK IN HOUSE OF FAIZ MUHAMMAD CHANNA
STREET 2561.0 SFT**

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 737,938/- (Seven Lac Thirty Seven Thousand Nine Hundred & Thirty Eight)** that is **0.76% below** on the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **22.65% above** totaling **Rs 737,938/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement


The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement


NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I


CHAIRMAN
Town Committee Therhi -I
KHAIRPUR



**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 88 of /2018

Dated: 08-05-2018

WORK ORDER

To,

M/S VEERUL MAL ENTERPRISES
Government Contractor

Subject: **PROVIDING CC BLOCK FROM HOUSE OF MUMTAZ HUSSAIN TO MAIN ROAD
VIA GHULAM NABI HOUSE STREET 4000. (SFT)**

On recommendation of Procurement Committee, Town Committee Therhi –I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 486,045/- (Four Lac Eighty Six Thousand & Forty Five)** that is **1.61% below** on the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **48.90% above** totaling **Rs 486,045/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause –II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.

CC to: -

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer , Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi –I



AS
CHAIRMAN
Town Committee Therhi -I
KHAIRPUR

1070

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on _____ between Chairman
Town Committee Therhi - I Taluka Khairpur (Procuring Agency) of the on part and
M/s Khan Muhammad, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, CONSTRUCTION OF SURFACE DRAIN TYPE FROM H/O ALDAB RAZZAGUR
(520) B/H- Bid by the Contractor for
the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Ishtan
Signature of Contractor
M/s. Khan Muhammad
Government Contractor

Aziz
CHAIRMAN
TOWN COMMITTEE THERHI- I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on _____ between Chairman ^{ASS}
Town Committee Therhi (Procuring Agency) of the on part and
M/S Khan Mohd Solangi Government Contractor, of the other part.

Construction of 5 drains subject front house of Mir Mohd
Wazi 6 G.O. Eff. and Gharu Masjid Rajbarnar Hospital
WHERE the Procuring Agency is desirous that certain Works

by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The letter of Acceptance:
- (b) The completed Form of Bid along with Schedule to Bid:
- (c) Conditions of Contract & Contract Data:
- (d) The priced Schedule of Prices/ Bill of quantities (BoQ):
- (e) The specifications: and
- (f) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

[Signature]
Signature of Contractor
M/s. Khan Mohd Solangi
Government Contractor

Aziz
CHAIRMAN
Town Committee Therhi
Taluka & District Khairpur
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

3020

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi - I Taluka Khairpur (Procuring Agency) of the on part and M/S New Bukhari & Co Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Construction of CC Slabs H/o Abdul Jabbar Ustad used
ullah To H/o Ustad Habibullah Abbas Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


Signature of Contractor
M/s. _____
Government Contractor


CHAIRMAN
TOWN COMMITTEE THERHI - I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

2580

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi - I Taluka Khairpur (Procuring Agency) of the on part and M/s New Bukhari & Co, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Installation of Paving blocks AL Galah School H/o to Azad Ward No. 47 Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor
M/s. New Bukhari
Government Contractor

Agis
CHAIRMAN
TOWN COMMITTEE THERHI-I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

7600

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi - I Taluka Khairpur (Procuring Agency) of the on part and M/s Veer Mall Enterprises Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Installation of paving blocks from Ho His ballad to Gulshan
Ward No. 2 (1000) G/T - (1600) G/T Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance:
- (h) The completed Form of Bid along with Schedule to Bid:
- (i) Conditions of Contract & Contract Data:
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ):
- (k) The specifications: and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor
M/s. Veer Mall Enterprises
Government Contractor

A33
CHAIRMAN
TOWN COMMITTEE THERHI-I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

3450

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi -I Taluka Khairpur (Procuring Agency) of the on part and M/s Abbas Ali Phayaz, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Installation of Paving blocks from M/o Azizullah to M/o Niswan Meher Near Graveyard Kamilani Muballa Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Abas
Signature of Contractor
M/s. Abbas Ali Phayaz
Government Contractor

Abas
CHAIRMAN
TOWN COMMITTEE THERHI - I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

480

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi - I Taluka Khairpur (Procuring Agency) of the on part and M/s Shafiqat Ali Chohan Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Construction of surface Drain Type - 1 at house of M. Hassan Phulpoto Street - and House of Haji muskhtia Phulpoto W.No 6 Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts:

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Shafiqat
Signature of Contractor
M/s. Shafiqat Ali Chohan
Government Contractor

Agis
CHAIRMAN
TOWN COMMITTEE THERHI - I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

2370

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi - I Taluka Khairpur (Procuring Agency) of the on part and M/s Veer Mall Enterprises Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Installation of paving blocks shop of Abdul Wahed Malik Masjid of Zaher Ahme B H/o Inyat Ullah 2780, 60 Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor
M/s. Veer Mall Enterprises
Government Contractor

A.B.S.
CHAIRMAN
TOWN COMMITTEE THERHI - I
TALUKA KHAIRPUR
(Procuring Agency)



FORM CONTRACT AGREEMENT

1700

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi - I Taluka Khairpur (Procuring Agency) of the on part and M/s Veer Kumar Enterprises Government Contractor, of the other part.

Whereas the Procuring Agency is desirous that certain Works, Providing c/c block from H 10 Mumtaz Hussaini (4000) SFI Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

Now this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as they respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.


Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or any other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


Signature of Contractor
M/s. Veer Kumar Enterprises
Government Contractor


CHAIRMAN
TOWN COMMITTEE THERHI- I
TALUKA KHAIRPUR
(Procuring Agency)



311

**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 82 of /2018

Dated: 08-05-2018

WORK ORDER

To,

M/S VEERU MAL ENTERPRISES
Government Contractor

Subject:

**INSTALLATION OF PAVING BLOCK FROM HOUSE OF SAFIULLAH MEMON TO
HOUSE OF ZAMIR AHMED AT NEW QAZI MUHALLA, NEW GOTH (3000.00 SFT)
WITH CONSTT OF SURFACE DRAIN TYPE-I (300.00 RFT)**

On recommendation of Procurement Committee, Town Committee Therhi -I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor Rs 886,693/- (Eight Lac Eighty Six Thousand Six Hundred & Ninety Three) that is 0.98% below the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of 24.90% above totaling Rs 886,693/- being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause -II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A.As Above.



CHAIRMAN
Town Committee Therhi -I
KHAIRPUR

1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer, Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi -I



FORM OF CONTRACT AGREEMENT

3470

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi - I Taluka Khairpur (Procuring Agency) of the on part and VEERMA and Enterprises Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Installation of paving blocks in house of _____ ustad Abdul Rehman Langha street _____ Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor
M/s. VEERMA and Enterprises
Government Contractor

Agis
CHAIRMAN
TOWN COMMITTEE THERHI-
TALUKA KHAIRPUR
(Procuring Agency)



1540

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi - I Taluka Khairpur (Procuring Agency) of the on part and M/s Sassang Engineering Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, installation of Paving blocks in Front House of Muhammad Akram and House of Anwar Ahamed. and Constt of susgare Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

[Signature]
Signature of Contractor,
M/s Sassang Engineering
Government Contractor

[Signature]
CHAIRMAN
TOWN COMMITTEE THERHI- I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi -I Taluka Khairpur (Procuring Agency) of the on part and M/s. Saqarang Engineering Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Construction of c/c blocks H/o Abdul Shaffar muhalla New Gholth Wahid Panwar New (3600 sq. ft.) Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

- 1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
- 2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor
M/s. Saqarang Engineering
Government Contractor

Aziz
CHAIRMAN
TOWN COMMITTEE THERHI- I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

2600

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi - I Taluka Khairpur (Procuring Agency) of the on part and M/s Veeru Mall Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Installation of paving blocks from Hto Manzoor via 6
Abdul Gani Zohar 2245 Pkt Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Veeru Mall
Signature of Contractor
M/s. Veeru Mall
Government Contractor

A33
CHAIRMAN
TOWN COMMITTEE THERHI- I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

3450

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi -I Taluka Khairpur (Procuring Agency) of the on part and M/s Sarvag Enterprises, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, CONSTRUCTION OF 5/6thais Type 2 H/O Bada BxU Path to (900) R/H - Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

- 1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
- 2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor
M/s Sarvag Enterprises
Government Contractor

Asif
CHAIRMAN
TOWN COMMITTEE THERHI-I
TALUKA KHAIRPUR
(Pror



FORM OF CONTRACT AGREEMENT

3450

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi -I Taluka Khairpur (Procuring Agency) of the on part and M/s Veeru Mal Enterprises Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Installation of paving block from Shop M. Siddeeqe Chait to H/V Shahid Ahmed Langha. Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance:
- (h) The completed Form of Bid along with Schedule to Bid:
- (i) Conditions of Contract & Contract Data:
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ):
- (k) The specifications: and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor
veeru Mal
Government Contractor

Signature
CHAIRMAN
TOWN COMMITTEE THERHI-I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

1550

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi -I Taluka, Khairpur (Procuring Agency) of the on part and M/s Veeru Mal Enterprises Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Installation of paving blocks H/o Rahmatullah menon H/o Abdul Wahed (1165) S.H. Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Veeru Mal
Signature of Contractor
M/s. Veeru Mal
Government Contractor

Asim
CHAIRMAN
TOWN COMMITTEE THERHI- I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

1350

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi - I Taluka Khairpur (Procuring Agency) of the on part and M/s New Bukhari & Co Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Installation of Paving blocks in Nazeer Ahmed Street - (1000)
Sp. - with (30) P.F. No. (6) Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor
M/s. New Bukhari
Government Contractor

Asif
CHAIRMAN
TOWN COMMITTEE THERHI - I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

1550

THIS CONTRACT AGREEMENT made on _____ between Chairman
Town Committee Therhi - I Taluka Khairpur (Procuring Agency) of the on part and
M/s Veeru Mal Enterprises Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works,
Installation of Paving block from H/o Haji Ghulam Shabir
(270) Off- Bid by the Contractor for
the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


Signature of Contractor
M/s. Veeru Mal
Government Contractor


CHAIRMAN
TOWN COMMITTEE THERHI- I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

2240

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi Taluka Khairpur (Procuring Agency) of the on part and M/s Veeru Mall Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Construction of Paving Work from Hujam & Memon (1336) Bid by the Contractor for M/S Veeru Mall Enterprises the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance:
- (h) The completed Form of Bid along with Schedule to Bid:
- (i) Conditions of Contract & Contract Data:
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ):
- (k) The specifications: and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

[Signature]
Signature of Contractor
M/s Veeru Mall
Government Contractor

[Signature]
CHAIRMAN
TOWN COMMITTEE THERHI- I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

860

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi -I Taluka Khairpur (Procuring Agency) of the on part and M/s New Bukhari & Co. Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, _____ Lowstt: 9 Surzaid drain TYPE - 1 at House of Gul Hassan Smaikla Street From House of Gulam Nabi to House of Abdul Wahid Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance:
- (h) The completed Form of Bid along with Schedule to Bid:
- (i) Conditions of Contract & Contract Data:
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ):
- (k) The specifications: and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


Signature of Contractor
M/s. New Bukhari & Co
Government Contractor


CHAIRMAN
TOWN COMMITTEE THERHI- I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

3460

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi -I Taluka Khairpur (Procuring Agency) of the on part and M/s Abbas Ali Phyar, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Construction of Paving blocks from 146 Ashfaq Road Prev 007 13412
Work No. 4 Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.

The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

-) The letter of Acceptance;
-) The completed Form of Bid along with Schedule to Bid;
-) Conditions of Contract & Contract Data;
-) The priced Schedule of Prices/ Bill of quantities (BoQ);
-) The specifications; and
-) The Drawings





3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Abbas
Signature of Contractor
M/s. Abbas Ali Phyar
Government Contractor

Agis
CHAIRMAN
TOWN COMMITTEE THERHI-I
TALUKA KHAIRPUR



FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi - I Taluka, Khairpur (Procuring Agency) of the on part and M/s Shafiq Ali Chohan Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Construction of S/obans Type 2 from H/o Haji Dabar & others (534) P.F. Ward No. (7) Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Shafiq Ali Chohan
Signature of Contractor
M/s. Shafiq Ali Chohan
Government Contractor



Asif
CHAIRMAN
TOWN COMMITTEE THERHI-I
TALUKA KHAIRPUR
(Procuring Agency)

FORM OF CONTRACT AGREEMENT

25/2

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi -I Taluka Khairpur (Procuring Agency) of the on part and M/s Now Bukhari, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Installation of Paving Block H/o Faiz Muhammad Chana Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

- 1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
- 2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance:
- (h) The completed Form of Bid along with Schedule to Bid:
- (i) Conditions of Contract & Contract Data:
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ):
- (k) The specifications: and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor
M/s. _____
Government Contractor

Aziz
CHAIRMAN
TOWN COMMITTEE THERHI- I
TALUKA KHAIRPUR
(Procuring Agency)



342

**OFFICE OF THE TOWN COMMITTEE THERHI-I TALUKA & DISTRICT
KHAIRPUR**

Phone # 0243-771142 Address Main National Highway Near
Govtt: Boys High School Therhi Taluka Khairpur

No:TC/Thr-I/ 84 of /2018

Dated: 08-05-2018

WORK ORDER

To,

M/S ABBAS ALI PANHYAR
Government Contractor

Subject:

**INSTALLATION OF PAVING BLOCK IN HAJI ZAMEER AHMED MEMON STREET
AND NISAR MEMON STREET 4000.0 SFT**


On recommendation of Procurement Committee, Town Committee Therhi –I Taluka Khairpur is pleased to award you the contract for above mentioned work on your quoted amount in bid that is total bid quoted by the contractor **Rs 976,363/- (Nine Lac Seventy Six Thousand Three Hundred & Sixty Three)** that is **0.95% below** on the estimated cost which is approved by Municipal Engineer, Municipal Committee Khairpur, finding the lowest rate @ the rate of **22.05% above** totaling **Rs 976,363/-** being found successful / responsive bidder the above subjected work has been approved / accepted by the by the undersigned.

You are therefore advised to please attend this office within 07 days of the receipt of this letter to sign the contract agreement and start the work at site within 07 days after signing the agreement as per terms and conditions as well as specifications mentioned in the bidding document and complete the project within stipulated time period, in case of any delay the penalty will be imposed in accordance with the agreement

The time allowed for completion of work is 12 months and work should please be complete within scheduled period as per approved tender. You will have to maintain the progress proportionately of subjected work as laid down in clause –II of the agreement in case of failure you will render yourself liable to action under the same clause of the agreement

NOTE :- Any calculation error can be rectified at any stage.

D.A. As Above.



1. The Deputy Director (A&F), SPPRA Govt of Sindh Karachi
2. The Municipal Engineer, Municipal Committee Khairpur.
3. The Town Officer, Town Committee Therhi –I



FORM OF CONTRACT AGREEMENT

30/4/80 31/7/80 8480

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi Taluka Khairpur (Procuring Agency) of the on part and Dhas Ali Panhyan Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Installation of paving blocks in Tedani Mohla street from House of Javed of number 1 in old adalsh munn & construction of surface drains type I _____ Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Dhas
Signature of Contractor
M/s. Dhas Ali Panhyan
Government Contractor

Asif
CHAIRMAN
TOWN COMMITTEE THERHI-
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

890

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi-I Taluka Khairpur (Procuring Agency) of the on part and M/s Khan Muhammad, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Construction of 5/6 units Typo I H/O Hafiz Hafiz I/c Gader Lass Bid by the Contractor for M/s Khan Muhammad Solangi the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance:
- (h) The completed Form of Bid along with Schedule to Bid:
- (i) Conditions of Contract & Contract Data:
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ):
- (k) The specifications: and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Scham
Signature of Contractor
M/s. Khan Muhammad
Government Contractor

Asif
CHAIRMAN
TOWN COMMITTEE THERHI-I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

8/10

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi - I Taluka Khairpur (Procuring Agency) of the on part and M/s Zulfikar Ali B Co Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, (construction of slab on type 2 form Mr. Fouzeullah Sheikh - (160) R/F - Abdul Jabbar (4.) B/F - Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance:
- (h) The completed Form of Bid along with Schedule to Bid:
- (i) Conditions of Contract & Contract Data:
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ):
- (k) The specifications: and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor
M/s. Zulfikar Ali B Co
Government Contractor

Agis
CHAIRMAN
TOWN COMMITTEE THERHI -
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

830

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi -I Taluka Khairpur (Procuring Agency) of the on part and M/s Alta & company, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, cons. 40m of stairs from H/o Saeed Ahmed H/o Hamim-ullah Lahar Motalla (237) Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance:
- (h) The completed Form of Bid along with Schedule to Bid:
- (i) Conditions of Contract & Contract Data:
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ):
- (k) The specifications: and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

[Signature]
Signature of Contractor
M/s. Alta & Co
Government Contractor

[Signature]
CHAIRMAN
TOWN COMMITTEE THERHI - I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

990

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi-I Taluka Khairpur (Procuring Agency) of the on part and M/s Juffayar Ali S Co, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, constn of ce block in amjad Hussain street- Zain ul-abdun'
Word also 6 Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


Signature of Contractor
M/s. Juffayar Ali S Co
Government Contractor


CHAIRMAN
TOWN COMMITTEE THERHI- I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

1540
)

THIS CONTRACT AGREEMENT made on _____ between Chairman
Town Committee Therhi -I Taluka Khairpur (Procuring Agency) of the on part and
M/S Zulqideh Ali & Co. Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, _____
Construction of surface drain and Cc block from darga Masjid
to NAD Groth upto Javed Langarh. and Cc block Bid by the Contractor for
the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Zulqideh Ali
Signature of Contractor
M/s. Zulqideh Ali & Co
Government Contractor

Aziz
CHAIRMAN
TOWN COMMITTEE THERHI-I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

820

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi - I Taluka Khairpur (Procuring Agency) of the on part and M/s Khan Muhammad S, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Constn of 5/Face drains Type 2 in Asadullah Phulpelo
Nale 1/c crosses (45) Rff-Work No. (6) Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance:
- (h) The completed Form of Bid along with Schedule to Bid:
- (i) Conditions of Contract & Contract Data:
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ):
- (k) The specifications: and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Khan
Signature of Contractor
M/s. Khan Muhammad
Government Contractor

Abis
CHAIRMAN
TOWN COMMITTEE THERHI- I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

620
)

THIS CONTRACT AGREEMENT made on _____ between Chairman
Town Committee Therhi-I Taluka Khairpur (Procuring Agency) of the one part and
M/s. Tuffan Ali & Co, Government Contractor, of the other part.

Whereas the Procuring Agency is desirous that certain Works, Construction of Slabins Type 2 from (343) Ward No. 7,
_____ Bid by the Contractor for
the execution and completion of such Works and the remedying of any defects therein.

Now this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


Signature of Contractor
M/s. Tuffan Ali & Co
Government Contractor


CHAIRMAN
TOWN COMMITTEE THERHI-I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

3460

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi - I Taluka Khairpur (Procuring Agency) of the on part and M/s Zulfikar Ali & Co, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Installation of Paving block Zaher Ahmed Ghosb' Mohalla
Now goth to Zahir (300) Rft. Ward No (4) Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract Contract Price or such other sum as may become payable under the provisions of the Contract the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be signed on the day, month and year first before written in accordance with their respective laws.

Ashar
Signature of Contractor
M/s. Zulfikar Ali & Co
Government Contractor

Asim
CHAIRMAN
TOWN COMMITTEE THERHI-
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

1000

THIS CONTRACT AGREEMENT made on _____ between Chairman
Town Committee Therhi - I Taluka Khairpur (Procuring Agency) of the on part and
M/s. Atlas Co, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, _____
Construction of S/daw's Type I from house of Molvi Saleem
To Ho Aijaz Bazi 537, P.H. Inward No. 4, Bid by the Contractor for
the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor
M/s. Atlas Co
Government Contractor

A.B.
CHAIRMAN
TOWN COMMITTEE THERHI-I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

500

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi -I Taluka Khairpur (Procuring Agency) of the on part and M/s Khan Muhammad Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Construction of 5/6 rooms Type I from shop of Babu Ghalam Shaikh (12) Off. Road Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

[Signature]
Signature of Contractor
M/s. Khan Muhammad
Government Contractor



[Signature]
CHAIRMAN
TOWN COMMITTEE THERHI-I
TALUKA KHAIRPUR
(Procuring Agency)

FORM OF CONTRACT AGREEMENT

850

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi - I Taluka Khairpur (Procuring Agency) of the on part and M/s Khan Muhammad, Government Contractor, of the other part.

WHERE: the Procuring Agency is desirous that certain Works, Construction of stairs from Ho Ghalan Shalir (440) R/O Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance:
- (h) The completed Form of Bid along with Schedule to Bid:
- (i) Conditions of Contract & Contract Data:
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ):
- (k) The specifications: and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Khan
Signature of Contractor
M/s Khan Muhammad
Government Contractor

Asif
CHAIRMAN
TOWN COMMITTEE THERHI- I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

3400

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi - I Taluka Khairpur (Procuring Agency) of the on part and M/s Khan Muhammad Sofi Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Installation of paving blocks from Shop of Hero To Hafiz (3357) Ward No. 4 Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Sofia
Signature of Contractor
M/s. Khan Muhammad Sofi
Government Contractor

Agiz
CHAIRMAN
TOWN COMMITTEE THERHI-I
TALUKA KHAIRPUR
(Procuring Agency)



FORM OF CONTRACT AGREEMENT

2400

THIS CONTRACT AGREEMENT made on _____ between Chairman Town Committee Therhi -I Taluka Khairpur (Procuring Agency) of the on part and Mrs. Yasmin Malik Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, Installation paving blocks from the Mohvi Salween Allah.
James Ahmed Bazzi ward No. 4, Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating addenda, if any except those parts.

Retaining to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (g) The letter of Acceptance;
- (h) The completed Form of Bid along with Schedule to Bid;
- (i) Conditions of Contract & Contract Data;
- (j) The priced Schedule of Prices/ Bill of quantities (BoQ);
- (k) The specifications; and
- (l) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contactor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.


IN WITNESS WHEREOF the parties hereto have caused this Contact Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor

Signature of Contractor
Mrs. _____
Government Contractor

Signature of Chairman

CHAIRMAN
TOWN COMMITTEE THERHI- I
TALUKA KHAIRPUR
(Procuring Agency)



BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	58.80	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1957
2	105.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	638
3	300.00	Earth work in ashes sand soil silt clearence under lead up to 50 ' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	340
4	726.00	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	2306
5		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
	181.50	Ratio 1:4:8	11288.75	P%cft	20489
	100.00	Ratio 1:2:4	14429.25	P%cft	14429
6	450.00	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	53768
7		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c appling floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
	300.00		94.00	P.rft	28200
8	29.04	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	9786

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

9	1.037	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	5187
10	7.143	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	27500
11	702.00	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%sft	16033
	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
12	464.030	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	2340

TOTAL Rs 186959/-

Amount TOTAL Part- I (a)

27.63

% above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

238616/-

Total (A) = a + b in words & figures

Two lac thirty eight thousand six hundred fifteen rupees only.

[Signature]
Contractor

[Signature]
CHAIRMAN
Town Committee Therhi -I

Part- II Pavers Block

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	303.60	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) R-1:4:8	11288.75	P%cft	34273
2	47.50	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) 1:2:4	14429.25	P%cft	6854
3	258.40	Hard Marium or fine powdery murrum (SMI NO: 71 P- 6)	1800.0	P%cft	4561
4	1520.00	Providing & fixing cement paving blokes flowing having size of 197x97x60 mm of ceiling quantity cable shape with pigmnet having strength B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying specified manner / pattern and design etc complete (CSI No: 71 P-48)	199.77	P.sft	303650
				Total	349,428/-

Amount TOTAL Part- II (a)

27.63% above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

445975/- Total (A) = ~~a+b~~ in words & figures

Four lak forty five thousand nine hundred seventy five only.

Contractor

CHAIRMAN


Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:


Contractor


CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	58.80	Dismantling cement concrete plain R-1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1.957
2	105.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	638
3	337.50	Dismantling brick work in lime or cement mortar (CSI No. 13 P-10)	1285.63	P%cft	4.339
4	725.0	Earth work in ashes sand soil silt clearence under lead up to 50 ' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	822
5	363.00	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	1.153
6		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
	90.75	Ratio 1:4:8	11288.75	P%cft	10.245
	125.00	Ratio 1:2:4	14429.25	P%cft	18.037
7	225.00	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	26.884

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

8	150.0	Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)	94.00	P.rft	14100
9	32.34	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	10899
10.0	1.55	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	5777
11	8.929	Providing & Fixing MS Girder Cross for Crossing. (SMI No. 140 P-05)	3850.00	P.cwt	34375
12	351.00	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P% ^o sft	8017
13.	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with excavated earth (WSSI No: 2 P-21)	199.25	P.rft	3385

i4	1226.80	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft, hard and very hard) (CSI No: 7 P-2) Total lead 2600- 100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	6182
			TOTAL	Rs	1,47,408/-

Amount TOTAL Part- II (a)

23.05 % above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

181386/- Total (A) = ~~Rs~~ in words & figures *one lac eighty one thousand three hundred eighty six only.*

Contractor

[Signature]
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
 Main National Highway, Near Govt. Boys High School, Thehri,
 Taluka & Distt: Khairpur

Part-II Pavers Block

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	132.0	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) R-1:4:8	11288.75	P%cft	14901
2	73.56	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) 1:2:4	14429.25	P%cft	10615
3	525.39	Hard Marium or fine powdery murrum (SMI NO: 71 P- 6)	1800.0	P%cft	9457
4	3090.50	Providing & fixing cement paving blokcs flowing having size of 197x97x60 mm of ceiling quantity cable shape with pigmnet having strength B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying specified manner / pattern and design etc complete (CSI No: 71 P-48)	199.77	P.sft	617389
				Total	652362-

Amount TOTAL Part- II (a)

23.05 % above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis
premium quoted Total (b)

60231/- Total (A) = a+b in words & figures

Eight lac two thousand seven hundred thirty one.

Contractor

[Signature]
CHAIRMAN

Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:

Contractor

Aziz
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
 Main National Highway, Near Govt. Boys High School, Thehri,
 Taluka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1.	58.80	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1957
2	105.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	638
3	600.00	Earth work in ashes sand soil silt clearence under lead up to 50 ' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	681
4	1222.10	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	3882
5		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P- 14)			
	305.53	Ratio 1:4:8	11288.75	P%cft	34490
	100.00	Ratio 1:2:4	14429.25	P%cft	14429
6	757.50	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	90509
7		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c appling floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
	505.0		94.00	P.rft	47470
8	29.04	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	9786

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

	1.037	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	5187
10	7.143	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	27500
11	1181.70	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%0sft	26989
	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
12	764.30	Extra for every 50ft additional lead lead part thereof: (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	3851

TOTAL Rs **271355/-**

Amount TOTAL Part-I (a)

43% % above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

395907/- Total (A) = ~~395907~~ in words & figures *seven only.*

Three lac twenty five thousand nine hundred

Contractor

ABIS
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri.
Taluka & Distt: Khairpur

Part-II CC Block

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	800.00	Supplying filling sand under floor and plugging in wells (CSI No: 29 P- 26)	1141.25	P% cft	9130
2	800.00	Laying earth in 6" layers & levelling dressing & watering for competition etc complete (CSI No. 13 (b) P- 4).	354.0	P%0ft	283
3	1584.00	Cement concrete brick or stone ballast 1 1/2" gauge Ratio: 1:4:8 (CSI No. 04 (b) P-14)	9416.28	P%cft	149154
4	1200.00	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No: 5 (f) P-15)	14429.25	P%cft	173151
5	25.00	Errction & Removal of centring for RCC or plain C.C of portal wood. (CSI No. 19 (b -II) P-17). <u>Vertical</u>	3127.41	P%cft	782
TOTAL				Rs	332500/-

Amount TOTAL Part- II (b)

45.80

.....% above / below on the rates of CSR

Amount to be added / deducted on the basis
premium quoted Total (b)485118/- Total (A) = a + b in words & figures*Four lac eighty five thousand one hundred
eighteen rupees only.*

A+B:

Contractor

A313
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
 Main National Highway, Near Govt. Boys High School, Thehri,
 Taluka & Distt: Khairpur

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:

Contractor

A3:3
 CHAIRMAN
 Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
 Main National Highway, Near Govt. Boys High School, Thehri,
 Taluka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	58.80	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1957
2	105.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	638
3	300.00	Earth work in ashes sand soil silt clearence under lead up to 50' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	340
4	605.00	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	1922
5		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P- 14)			
	151.25	Ratio 1:4:8	11288.75	P%cft	17074
	100.00	Ratio 1:2:4	14429.25	P%cft	14429
	375.00	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	44806
	250.00	Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c appling floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)	94.00	P.rft	23500
	29.04	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P,cft	9786

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

9	1.037	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	5187
10	7.143	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	27500
11	585.00	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%3ft	13361
	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with excavated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
12	464.030	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	2340/-

TOTAL Rs 166826/-

Amount TOTAL Part- I (a)

26.33 % above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

210751/- Total (A) = ~~a~~ b in words & figures

Two lac ten thousand seven hundred fifty one

Contractor

A313
CHAIRMAN
 Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
 Main National Highway, Near Govt. Boys High School, Thehri,
 Taluka & Distt: Khairpur

Part- II Pavers Block

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	303.60	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) R-1:4:8	11288.75	P% cft	34273
2	57.50	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) 1:2:4	14429.25	P% cft	8297
3	312.80	Hard Marium or fine powdery murrum (SMI NO: 71 P- 6)	1800.0	P% cft	5630
4	1840.0	Providing & fixing cement paving blokcs flowing having size of 197x97x60 mm of ceiling quantity cable shape with pigmnet having strength B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying specified manner / pattern and design etc complete (CSI No: 71 P-48)	199.77	P.sft	367577
				Total	415777/-

Amount TOTAL Part- II (a)

26.33 % above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

525251/- Total (A) = a + b in words & figures

seven less than six thousand and two hundred and fifty


Contractor

CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount



Contractor

Total (B) in words & figures:



CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	36.30	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1208
2	72.60	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	439
3	33.75	Dismantling brick work in lime or cement mortor (CSI No. 13 P-10)	1285.63	P%cft	434
4	300.00	Earth work in ashes sand soil silt clearence under lead up to 50 ' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	340
5	121.00	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	384
6	30.25	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) Ratio 1:4:8	11288.75	P%cft	3415
	50.00	Ratio 1:2:4	14429.25	P%cft	7215
7	75.00	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	8961
8		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c appling floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
9	50.00	Type -I	94.00	P.rft	4700

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

12.10	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	4078
0.432	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	2161
12	3.571 Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	13750
13	117.00 Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%sf	2672
14	20.0 Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
13	442.65 Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	2231

TOTAL Rs 55973/-

Amount TOTAL Part- I (a)

22.65 % above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

68651/- Total (A) = ~~a+b~~ in words & figures

Sixty eight thousand six hundred fifty one.

Contractor

Agis
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Dist: Khairpur

Part- II Pavers Block

m No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
	132.00	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) R-1:4:8	11288.75	P%cft	14901
2	80.00	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) 1:2:4	14429.25	P%cft	11543
3	435.20	Hard Marium or fine powdery murrum (SMI NO: 71 P- 6)	1800.0	P%cft	7834
4	2560.0	Providing & fixing cement paving blokes flowing having size of 197x97x60 mm of ceiling quantity cable shape with pigmnet having strength B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying specified manner / pattern and design etc complete (CSI No: 71 P-48)	199.77	P.sft	511411
Total					545689/-

Amount TOTAL Part- II (a)

22.65 % above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted

Total (b)

669289 Total (A) = a + b in words & figures

Six lac sixty nine thousand two hundred eighty eight.

Contractor

CHAIRMAN

Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur


(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:



Contractor



CHAIRMAN

Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
	58.80	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1957
	105.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	638
	300.00	Earth work in ashes sand soil silt clearence under lead up to 50' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	340
	726.00	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft. in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	2306
		Cement concete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
	181.50	Ratio 1:4:8	11288.75	P%cft	20489
	100.00	Ratio 1:2:4	14429.25	P%cft	14429
	450.00	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	53768
		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c appling floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
	300.00		94.00	P.rft	28200
	29.04	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	9786

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



1.037	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	5187
7.143	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	27500
702.00	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%sf	16033
20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with excavated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
464.030	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	2340

TOTAL Rs 186959/-

Amount TOTAL Part-I (a)

24.90% above / below on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

233512 Total (A) = ~~245~~ in words & figures

Two lac thirty three thousand five hundred twelve rupees.


Contractor


CHAIRMAN
Town Committee Therhi -I

Part- II Pavers Block

em No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
	59.40	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) R-1:4:8	11288.75	P%cft	6706
	103.00	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) 1:2:4	14429.25	P%cft	14862
3	420.24	Hard Marium or fine powdery murrum (SMI NO: 71 P- 6)	1800.0	P%cft	7564
4	2472.00	Providing & fixing cement paving blokes flowing having size of 197x97x60 mm of ceiling quantity cable shape with pigmnet having strength B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying specified manner / pattern and design etc complete (CSI No: 71 P-48)	199.77	P.sft	493831
				Total	522963/-

Amount TOTAL Part- II (a)

24.90% above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis
premium quoted Total (b)

653191/- Total (A) = ~~a~~ b in words & figures

Six lacs fifty three thousands one hundred eighty one rupees only


Contractor


CHAIRMAN


Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur


(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:



Contractor



CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
58.80		Dismantling cement concrete plain R-1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1957
105.50		Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	638
112.50		Dismantling brick work in lime or cement mortar (CSI No. 13 P-10)	1285.63	P%cft	1446
300.0		Earth work in ashes sand soil silt clearance under lead up to 50' ft (CSI No: 1 (a) P-1)	1134.38	P%0cft	340
471.90		Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	1499
		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
117.98		Ratio 1:4:8	11288.75	P%cft	13,318
50.00		Ratio 1:2:4	14429.25	P%cft	7,215
292.50		Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	34,49

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



8	195	Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)	94.00	P.rft	18330
9	32.34	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	10899
10.0	1.155	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	5777
11	3.571	Providing & Fixing MS Girder Cross for Crossing. (SMI No. 140 P-05)	3850.00	P.cwt	13750
12	456.30	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%asft	10422
15.	20	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)	199.25	P.rft	3985

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

(Signature)


14	576.80	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600- 100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	2906
			TOTAL	Rs	1,27430

Amount TOTAL Part- II (a)

25.90 % above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted , Total (b)

160434/- Total (A) = ~~Rs~~ in words & figures


Contractor


CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Therhi,
Taluka & Dist: Khairpur



Part- II Pavers Block

Sl. No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
	132.0	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) R-1:4:8	11288.75	P%cft	14901
	46.88	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) 1:2:4	14429.25	P%cft	6764
	169.41	Hard Marium or fine powdery murrum (SMI NO: 71 P- 6)	1800.0	P%cft	3049
	996.50	Providing & fixing cement paving blokcs flowing having size of 197x97x60 mm of ceiling quantity cable shape with pigmnet having strength B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying specified manner / pattern and design etc complete (CSI No: 71 P-48)	199.77	P.sft	199071
				Total	223785/-

Amount TOTAL Part- II (a)

25.90% above / ~~below~~ on the rates of CSRAmount to be added / deducted on the basis
premium quoted Total (b)

281174/- Total (A) = a + b in words & figures

A+B :- Four lac forty one thousand six hundred
eight rupees only.

Contractor

CHAIRMAN

Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School. Therhi,
Taluka & Distt: Khairpur


(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:


Contractor


CHAIRMAN
Town Committee Therhi-I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
	36.30	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1208
	60.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	366
	300.00	Earth work in ashes sand soil silt clearence under lead up to 50' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	340
	121.00	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	384
	30.25	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) Ratio 1:4:8	11288.75	P%cft	3415
	50.00	Ratio 1:2:4	14429.25	P%cft	7215
	75.00	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	8961
	50.0	Construction of standard of open drains cunete block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58) Type -I	94.00	P.rft	4700
	12.10	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	4078

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



1	0.432	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	2161
10	3.571	Providing & Fixing MS Girder Cross for Crossin (SM No. 140 P-05)	3850.00	P.cwt	13750
11	117.0	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P% ² ft ²	2672
12	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
13	396.80	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	1999
			TOTAL	Rs	55235/-

Amount TOTAL Part-I (a)

22.05 % above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

67414/- Total (A) = ~~Rs~~ b in words & figures *Sixty seven thousand four hundred sixteen only.*

AM
Contractor

Agis
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

Part- II Pavers Block

m No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
79.20		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) R-1:4:8	11288.75	P%cft	8941
111.75		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) 1:2:4	14429.25	P%cft	16125
607.91		Hard Marium or fine powdery murrum (SMI NO: 71 P- 6)	1800.0	P%cft	10943
3556.0		Providing & fixing cement paving blokcs flowing having size of 197x97x60 mm of ceiling quantity cable shape with pigmnet having strength B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying specified manner / pattern and design etc complete (CSI No: 71 P-48)	199.77	P.sft	714378
Total					750385

Amount TOTAL Part- II (a)

22.05% above / ~~below~~ on the rates of CSRAmount to be added / deducted on the basis
premium quoted Total (b)

915845/- Total (A) = a + b in words & figures.

A+B: Nine lac fifteen thousand eight hundred forty five rupees only.


Contractor


CHAIRMAN

Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School. Thehri,
Taluka & Distt: Khairpur

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:


Contractor


CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	58.80	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1957
2	105.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	638
3	542.08	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil (CSI No. 18 P-04)	3176.25	P%0cft	1722
		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
	135.52	Ratio 1:4:8	11288.75	P%cft	15299
	50.00	Ratio 1:2:4	14429.25	P%cft	7215
	336.00	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	40146
		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c appling floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
	224.00		94.00	P.rft	21056
	43.12	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P:cft	14531

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

1.540	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	7703
3.571	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	13750
524.16	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%sf	11971
20.0	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)	199.25	P,rft	3985
164.30	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	828

TOTAL Rs 140801/-

Amount TOTAL Part- I (a)

25.90% above / below on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

17729/- Total (A) = a + b in words & figures

one lac seventy seven thousand two hundred sixty nine.

Contractor

CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Gqvt. Boys High School, Thehri,
Taluka & Distt: Khairpur

Part- II Pavers Block

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	79.20	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) R-1:4:8	11288.75	P ^o cft	8941
2	30.00	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) 1:2:4	14429.25	P ^o cft	4329
3	163.20	Hard Marium or fine powdery murrum (SMI NO: 71 P- 6)	1800.0	P ^o cft	2938
4	960.0	Providing & fixing cement paving blokes flowing having size of 197x97x60 mm of ceiling quantity cable shape with pigmnet having strength B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying specified manner / pattern and design etc complete (CSI No: 71 P-48)	199.77	P.sft	191779/-
				Total	207986/-

Amount TOTAL Part- II ()

25.90% above / below on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

261854/- Total (A) = a + b in words & figures

Two lac only one thousand eight hundred fifty four.
A+B: Four lac thirty nine thousand one hundred twenty four.

Contractor


CHAIRMAN

Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount


Contractor

Total (B) in words & figures:


CHAIRMAN
Town Committee Thehri -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School. Thehri.
Taluka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	121.0	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	4026
2	363.0	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	2196
3	300.0	Earth work in ashes sand soil silt clearence under lead up to 50' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	340
4	605.0	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft. in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	1922
5		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
	151.25	Ratio 1:4:8	11288.75	P%cft	17074
	50.00	Ratio 1:2:4	14429.25	P%cft	7215
6	375.00	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	44806
7		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c appling floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
	250.0	Type -I	94.00	P.rft	23500
8	12.10	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	4078

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

9	0.432	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	2161
10	3.571	Providing & Fixing MS Girder Cross for Crossin (SML No. 140 P-05)	3850.00	P.cwt	13750
11	585.0	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2282.93	P%0sft	13361
12	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with excavated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
13	784.00	Extra for every 50ft additional lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	3951

TOTAL Rs 142365/--

Amount TOTAL Part- I (a)

3.62% above / below on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

187381 Total (A) = a + b in words & figures

one lakh eighty seven thousand three hundred and eighty one

Contractor

AGS
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount:

Total (B) in words & figures:

Contractor

Asif
 CHAIRMAN
 Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
 Main National Highway, Near Govt. Boys High School, Thehri,
 Taluka & Distt: Khairpur

Asif

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit,	Amount
1	58.80	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1957
2	105.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	638
3	600.00	Earth work in ashes sand soil silt clearence under lead up to 50' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	681
4	968.00	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth/watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	3075
	242.0	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) Ratio 1:4:8	11288.75	P%cft	34490
	75.0	Ratio 1:2:4	14429.25	P%cft	14429
	600.00	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19) Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c appling floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)	11948.36	P%cft	71690
	400.00	Type -I	94.00	P.rft	37600
	14.52	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	4893

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

9	0.519	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	2594
10	5.357	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	20625
11	936.00	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%oft	21378
12	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with excavated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
13	764.30	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%oft	5039.00	P%oft	3851
TOTAL			Rs	211107/-	

Amount TOTAL Part-I(a)

4605 % above / below on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

304200/- Total (A) = ~~Rs~~ in words & figures

Three lacs four thousand one hundred


Contractor


CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School. Thehri.
Taluka & Distt: Khairpur

Part-II CC Block

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	800.00	Supplying filling sand under floor and plugging in wells (CSI No: 29 P- 26)	1141.25	P% cft	9130
2	800.00	Laying earth in 6" layers & levelling dressing & watering for competition etc complete (CSI No. 13 (b) P- 4).	354.0	P%0ft	283
3	897.60	Cement concrete brick or stone ballast 1 1/2" gauge Ratio: 1:4:8 (CSI No. 04 (b) P-14)	9416.28	P%cft	84521
4	680.00	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No: 5 (f) P-15)	14429.25	P%cft	98119
5	22.50	Errection & Removal of centring for RCC or plain C.C of portal wood. (CSI No. 19 (b -II) P-17). <u>Vertical</u>	3127.41	P%cft	704
TOTAL			Rs		192756

Amount TOTAL Part-II (b)

5.8605 % above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis
premium quoted Total (b)

277665 / Total (A) = a + b in words & figures

*Five lac eighty one thousand seven hundred
sixty six thousand rupees only.*

[Signature]
Contractor

[Signature]
CHAIRMAN

Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:

Contractor

Asis
 CHAIRMAN
 Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
 Main National Highway, Near Govt. Boys High School, Thehri,
 Taluka & Distt: Khairpur

[Signature]

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	36.30	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1208
2	60.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	366
3	300.00	Earth work in ashes sand soil silt clearance under lead up to 50 ' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	340
	314.60	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	999
	78.65	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) Ratio 1:4:8	11288.75	P%cft	8879
	50.00	Ratio 1:2:4	14429.25	P%cft	7215
	195.00	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19) Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)	11948.36	P%cft	23299
	130.0	Type -I	94.00	P.rft	12220
	12.10	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	4078

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

	0.432	Fabrication of Mild Steel-reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	2161
10	3.571	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	13750
11	304.20	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%0sft	6948
12	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)	199.25	P%0ft	3985
13	396.80	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	1999
			TOTAL	Rs	87447/-

Amount TOTAL Part-I (a)

23.75% above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

108216/- Total (A) = ~~a+b~~ in words & figures

One lac eight thousand two hundred sixteen rupees only.


Contractor


CHAIRMAN
Town Committee Therhi -I

Part-II Pavers Block

No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
79.20		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) R-1:4:8	11288.75	P ^o cft	8941
32.50		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) 1:2:4	14429.25	P ^o cft	4690
176.80		Hard Marium or fine powdery murrum (SMI NO: 71 P- 6)	1800.0	P ^o cft	3182
1040.0		Providing & fixing cement paving blokes flowing having size of 197x97x60 mm of ceiling quantity cable shape with pigmnet having strength B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying specified manner / pattern and design etc complete (CSI No: 71 P-48)	199.77	P.sft	207761
Total					224572

Amount TOTAL Part- II (a)

23.75% above / ~~below~~ on the rates of CSRAmount to be added / deducted on the basis
premium quoted Total (b)2779/-
.....Total (A) = a + b in words & figures

Then less eighty six thousands one hundred
twenty six only

[Signature]
Contractor

[Signature]
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount



Contractor

Total (B) in words & figures:



CHAIRMAN

Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Gqvt. Boys High School, Thehri,
Tajuka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	36.30	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1208
2	60.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	366
3	300.00	Earth work in ashes sand soil silt clearence under lead up to 50 ' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	340
4	121.00	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	384
5	30.25	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) Ratio 1:4:8	11288.75	P%cft	3415
	50.00	Ratio 1:2:4	14429.25	P%cft	7215
6	75.00	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	8961
7	50.0	Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c appling floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58) Type -I	94.00	P.rft	4700
8	12.10	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	4078

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

	0.432	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	2161
10	3.571	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	13750
11	117.0	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%sf	2672
12	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
13	396.80	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	1999
			TOTAL	Rs	55235/-

Amount TOTAL Part- I (a)

2305...% above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

67414/- Total (A) = a + b in words & figures

Sixty seven thousand four hundred fourteen rupees only.

Contractor

AB
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
 Main National Highway, Near Govt. Boys High School, Thehri,
 Taluka & Distt: Khairpur

Part- II Pavers Block

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	132.00	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) R-1:4:8	11288.75	P ^o %cft	14901
2	110.00	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) L:2:4	14429.25	P ^o %cft	15782
3	59800	Hard Marium or fine powdery murrum (SMI NO: 71 P- 6)	1800.0	P ^o %cft	10771
4	3520.0	Providing & fixing cement paving blokes flowing having size of 197x97x60 mm of ceiling quantity cable shape with pigmnet having strength B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying specified manner / pattern and design etc complete (CSI No: 71 P-48)	199.77	P.sft	703190
				Total	744735/--

Amount TOTAL Part- II (a)

20.05 % above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

908949 Total (A) = a + b in words & figures

Nine lac seventy six thousand three hundred sixty three thousand rupees only.

Contractor

A3'S
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:

As per

CHAIRMAN
Town Committee Therhi -I

Contractor

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School. Thehri,
Taluka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	24.20	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	805
2	24.20	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	146
3	180.0	Earth work in ashes sand soil silt clearence under lead up to 50 ' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	204
4	180.0	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	1384
5	108.90	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) Ratio 1:4:8	11288.75	P%cft	12293
	50.00	Ratio 1:2:4	14429.25	P%cft	7215
6	270.0	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	32261
7	80.00	Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58) Type -I	94.00	P.rft	16920
	9.68	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	3262

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Dist: Khairpur

9	0.346	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	1729
10	3.571	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	13750
11	421.20	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%oft	9620
12	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
13	228.40	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	1151

TOTAL Rs **104725**

Amount TOTAL Part- I (a)

30.25% above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis
premium quoted Total (b)

13640/- Total (A) = ~~Rs~~ in words & figures

one lac thirty six thousand four hundred & four rupees only.

Contractor

ASB
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:


Contractor


CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	24.20	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	805.
2	48.40	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	293
3	22.50	Dismantling brick work in lime or cement mortor (CSI No. 13 P-10)	1285.63	P%cft	289
4	300.0	Earth work in ashes sand soil silt clearence under lead up to 50 ' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	340
5	121.00	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft. in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	384
6	30.25	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) Ratio 1:4:8	11288.75	P%cft	3415
	50.00	Ratio 1:2:4	14429.25	P%cft	7215
7	75.0	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	8961
8		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
9	50.00	Type -I	94.00	P.rft	4700

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

0	7.26	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	2447
1	0.259	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	1297
2	3.571	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	13750
13	117.00	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P% ^s ft	2672
14	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with excavated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
13	395.10	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P% ^o cft	5039.00	P% ^o cft	1991

TOTAL Rs 52544/-

Amount TOTAL Part- I (a)

48.90 % above / below on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

78238/- Total (A) = a + b in words & figures

Seventy eight thousand two hundred thirty eight

Contractor

Asis
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

PART-II CC BLOCK

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	400.00	Supplying filling sand under floor and plugging in wells (CSI No: 29 P- 26)	1141.25	P%cft	4565
2	400.00	Laying earth in 6" layers & levelling dressing & watering for competition	354.0	P%0ft	142
3	1320.0	Cement concrete brick or stone ballast 1 1/2" gauge Ratio: 1:4:8 (CSI No. 04 (b) P-14)	9416.28	P%cft	124295
4	1000.0	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No: 5 (f) P-15)	14429.25	P%cft	144293
5	18.75	Errection & Removal of centring for RCC or plain C.C of portal wood. (CSI No. 19 (b -II) P-17). <u>Vertical</u>	3127.41	P%Sft	586
				TOTAL	273,880/-

Amount TOTAL Part- B

48.90 % above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis
premium quoted Total (b)

407807/- Total Part - A+B in words & figures *Four lacs seven thousand eight hundred seven rupees.*

Contractor

A. S. B.
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:


Contractor


CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

m No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
-------	------------	--	------	------	--------

Part- I Surface drains

Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)

Qty: 58.80 cft: @Rs: 3327.50 P%0cft Rs: 1,957

Dismantling & removing road mentalling (CSI No. 16 P-10)

Qty: 105.50 cft: @Rs: 605.00 P%0cft Rs: 638

Dismantling brick work in lime or cement mortor (CSI No. 13 P-10)

Qty: 337.50 Cft @Rs: 1285.63 P%0cft Rs: 4,339

Earth work in ashes sand soil silt clearence under lead up to 50' ft (CSI No: 1 (a) P- 1)

Qty: 725.00 Cft @Rs: 1134.38 P%0cft Rs: 822

Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)

Qty: 494.60 Cft @Rs: 3176.25 P%0cft Rs: 1,571

Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)

Ratio (1:4:8)

Qty: 108.65 Cft @Rs: 11288.75 P%0cft Rs: 12,265

(b) Ratio (1:2:4)

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

For Girder Cross

Qty:	125.00	cft:	@Rs:	14429.25	P% cft	Rs:	18,037
------	--------	------	------	----------	--------	-----	--------

Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)

Qty:	285.00	cft:	@Rs:	11948.36	P% cft	Rs:	34,053
------	--------	------	------	----------	--------	-----	--------

Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)

For type - I drain

Qty:	130.00	rft:	@Rs:	94.00	P-Rft:	Rs:	12,220
------	--------	------	------	-------	--------	-----	--------

For type - II drain

Qty:	40.00	rft:	@Rs:	174.00	P-Rft:	Rs:	6,960
------	-------	------	------	--------	--------	-----	-------

RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P-15).

Qty:	53.90	cft:	@Rs:	337.00	P-cft	Rs:	18,164
------	-------	------	------	--------	-------	-----	--------

Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).

Qty:	1.925	cwt:	@Rs:	5001.70	P-Cwt:	Rs:	9,628
------	-------	------	------	---------	--------	-----	-------

Providing & Fixing MS Girder Cross for Crossing. (SMI No. 140 P-05)

Size 6"x3"

Qty:	8.929	cwt:	@Rs:	3850.00	P-Cwt:	Rs:	34,3
------	-------	------	------	---------	--------	-----	------

Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

Qty: 421.00 sft: @Rs: 2283.93 P%osft Rs: 9,615

Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with excavated earth (WSSI No: 2 P-21)

(a) 6" dia:

Qty: 20.000 rft: @Rs: 199.25 P-rft: Rs: 3,985

Extra for every 50ft additional lead lead part thereof

(a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2)

Total lead 2600- 100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead

50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft

Qty: 1226.80 cft @Rs: 5039.00 P%0cft Rs: 6,182

Total Rs: 174,812

Amount TOTAL Part- I (a)

29.75% above / below on the rates of CSR

Amount to be added / deducted on the basis
premium quoted Total (b)

226819/- Total (A) = ~~Rs~~ in words & figures

Two lac twenty six thousand eight hundred nineteen

Contractor


CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri.
Taluka & Distt: Khairpur

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
----------	------------	--	------	------	--------

Part- II CC Block

1	Supplying filling sand under floor and plugging in wells (CSI No: 29 P- 26)				
	Qty: 900.00 cft:	@Rs:	1141.25	P%0cft:	Rs: 10,271
2	Laying earth in 6" layers & levelling dressing & watering for competition etc complete (CSI No. 13 (b) P-4).				
	Qty: 900.00 Cft	@Rs:	354.00	P%0cft	Rs: 319
3	Cement concrete brick or stone ballast 1/2" gauge Ratio: 1:4:8 (CSI No. 04 (b) P-14)				
	Qty: 264.00 cft:	@Rs:	9416.28	P%0cft	Rs: 24,859
4	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No: 5 (f) P-15)				
	<u>Ratio 1:2:4</u>				
	Qty: 200.00 cft:	@Rs:	14429.25	P%0cft	Rs: 28,859
5	Errection & Removal of centring for RCC or plain C.C of portal wood. (CSI No. 19 (b -II) P-17). <u>Vertical</u>				
	Qty 12.50 Sft	@Rs:	3127.41	P%0sft	Rs 391
				TOTAL RS	Rs 64698

Amount TOTAL Part- B

29.75 % above / below on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

83946/- Total (A) = a + b in words & figures

Eighty three thousand nine hundred forty six.

Contractor

A. S. B.
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
----------	------------	--	------	------	--------

Part- III Pavers Block

1		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
		Ratio (1:4:8)			
	Qty: 264.00	cft:	@Rs: 11288.75	P%cft	Rs: 29,802
4		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
		Ratio (1:2:4)			
	Qty: 69.25	cft:	@Rs: 14429.25	P%cft	Rs: 9992
3		Hard Marium or fine powdery murrum (SMI NO: 71 P- 6)			
	Qty: 244.63	cft:	@Rs: 1800.00	P%cft	Rs: 4403
4		Providing & fixing cement paving blokes flowing having size of 197x97x60 mm of ceiling quantity cable shape with pigmnet having strength B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying specified manner / pattern and design etc complete (CSI No: 71 P-48)			
	Qty 1439.00	Sft	@Rs: 199.77	P.sft	Rs: 287,469
				Total	Rs: 331667

Amount TOTAL Part- III

29.75 % above / below on the rates of CSR

Amount to be added / deducted on the basis
premium quoted Total (b)

430338 Total (A) = ~~Rs~~ in words & figures

*For fee half towards the material half
cvt only.*

Contractor

A. G. B.
CHAIRMAN

Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Dist: Khairpur

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
		n/a			

Total (B) in words & figures:

Contractor

A33
 CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
 Main National Highway, Near Govt. Boys High School, Thehri,
 Taluka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
	58.80	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1957
	105.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	638
	605.00	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	638
		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
	151.25	Ratio 1:4:8	11288.75	P%cft	1922
	50.00	Ratio 1:2:4	14429.25	P%cft	17074
	375.0	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	44806
		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c appling floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
	250.00		94.00	P.rft	23500
	71.9	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	24244

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Dist: Khairpur

2.569	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	128511
3.571	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	13750
585.0	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%oft	13361
20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
164.30	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	828

TOTAL Rs 166130/-

Amount TOTAL Part-I (a)

26.67% above / below on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

21040/- Total (A) = ~~21040~~ in words & figures

Two lac ten thousand four hundred four rupees only.

[Signature]
Contractor

[Signature]
CHAIRMAN
Town Committee Therhi -I

Part-II Pavers Block

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	264.00	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) R-1:4:8	11288.75	P%cft	29802
2	58.75	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) 1:2:4	14429.25	P%cft	8477
3	319.60	Hard Marium or fine powdery murrum (SMI NO: 71 P- 6)	1800.0	P%cft	5753
4	1880.00	Providing & fixing cement paving blokes flowing having size of 197x97x60 mm of ceiling quantity cable shape with pigmnet having strength B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying specified manner / pattern and design etc complete (CSI No: 71 P-48)	199.77	P.sft	375568/-
				Total	419600/-

Amount TOTAL Part- II ()

26.65% above / below on the rates of CSR

531423/- Total (A) = a + b in words & figures

[Signature]
Contractor

Amount to be added / deducted on the basis
premium quoted Total (b)

Five lac thirty one thousand four hundred twenty three

A+B: Seven lac forty one thousand eight hundred twenty three only.

1313
CHAIRMAN

Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School. Therhi,
Taluka & Distt: Khairpur

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:


Contractor


CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	60.50	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	2013
2	121	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	732
3	56.25	Dismantling brick work in lime or cement mortar (CSI No. 13 P-10)	1285.63	P%cft	723
4	300.0	Earth work in ashes sand soil silt clearance under lead up to 50 ' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	340
5	242.0	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	769
6	60.50	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) Ratio 1:4:8	11288.75	P%cft	6830
	50.00	Ratio 1:2:4	14429.25	P%cft	7215
7	150.00	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	17923
8		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c appling floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
9	100.00	Type -I	94.00	P.rft	9400

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



	12.10	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P-15).	337.00	P.cft	4078
11	0.432	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No. 8 (a) P-16).	5001.70	P.cwt	2161
12	3.571	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	13750
13	234.0	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%sf	5344
14	20.0	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with excavated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
13	537.75	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	2710
			TOTAL	Rs	77972/-

Amount TOTAL Part- I (a)

82375 % above / below on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

95711/- Total (A) = ~~Rs~~ b in words & figures *Ninety five thousand seven hundred eleven.*

Contractor

A. B. B.
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

Part- II Pavers Block

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	132.00	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) R-1:4:8	11288.75	P%cft	14901
2	107.50	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) 1:2:4	14429.25	P%cft	15511
3	584.80	Hard Marium or fine powdery murrum (SMI NO: 71 P- 6)	1800.0	P%cft	10526
4	3340.00	Providing & fixing cement paving blokcs flowing having size of 197x97x60 mm of ceiling quantity cable shape with pigmet having strength B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying specified manner / pattern and design etc complete (CSI No: 71 P-48)	199.77	P.sft	687209

Total 728148/-

Amount TOTAL Part- II (a)

20.5 % above / below on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

693802/- Total (A) = a + b in words & figures

Nine less eight nine thousand five hundred
lakh only.

Contractor

CHAIRMAN


Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:


 Contractor


 CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
 Main National Highway, Near Govt. Boys High School, Thehri,
 Taluka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
	58.80	Dismantling cement concrete plain R-1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1957
	105.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	638
	112.50	Dismantling brick work in lime or cement mortor (CSI No. 13 P-10)	1285.63	P%cft	1446
	300.00	Earth work in ashes sand soil silt clearence under lead up to 50' ft (CSI No: 1 (a) P-1)	1134.38	P%0cft	340
	372.68	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	1184
		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
	93.17	Ratio 1:4:8	11288.75	P%cft	10518
	240.50	Ratio 1:2:4	14429.25	P%cft	34702
	231.0	Pacca brick work in foundation and plinth in cement sand mortor Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	27601

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)

154.00

94.00

P.rft

14476

9

32.34

RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).

337.00

P.cft

10899

10

1.155

Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).

5001.70

P.cwt

5777

11

3.571

Providing & Fixing MS Girder Cross for Crossing. (SMI No. 140 P-05)

3850.00

P.cwt

13750

12

360.36

Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)

2283.93

P.%sft

8230

13.

20.00

Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with evacuated earth (WSSI No: 2 P-21)

199.25

P.rft

3985

576.80 Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft . hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft

5039.00 P%0cft 29906

TOTAL Rs 138409/-

Amount TOTAL Part- II (a)

34.85% above / below on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total_ (b)

185593/- Total (A) = a + b in words & figures

one lac eighty five thousand five hundred ninety three rupees.

Contractor

ASB
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

Part- II CC Block

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
	900.0	Supplying filling sand under floor and plugging in wells (CSI No: 29 P- 26)	1141.25	P% cft	10271
2	900.00	Laying earth in 6" layers & levelling dressing & watering for competition etc complete (CSI No. 13 (b) P- 4).	354.0	P%0ft	319
3	264.0	Cement concrete brick or stone ballast 1 1/2" gauge Ratio: 1:4:8 (CSI No. 04 (b) P-14)	9416.28	P%cft	24859
4	200.00	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No: 5 (f) P-15)	14429.25	P%cft	28859
5	12.50	Errection & Removal of centring for RCC or plain C.C of portal wood. (CSI No. 19 (b -II) P-17). <u>Vertical</u>	3127.41	P%cft	391.00
TOTAL				Rs	64,698/-

Amount TOTAL Part- II (a)

34.50

% above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

86,728/-

Total (A) = ~~in words & figures~~

Eighty six thousand seven hundred twenty eight.

Contractor

ASB
CHAIRMAN

Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

Part- II/ Pavers Block

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	59.40	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) R-1:4:8	11288.75	P%cft	6706
2	18.25	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) 1:2:4	14429.25	P%cft	2633
3	97.33	Hard Marium or fine powdery murrum (SMI NO: 71 P- 6)	1800.0	P%cft	1752
4	572.50	Providing & fixing cement paving blokes flowing having size of 197x97x60 mm of ceiling quantity cable shape with pigmnet having strength B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying specified manner / pattern and design etc complete (CSI No: 71 P-48)	199.77	P.sft	114368
Total					125459

Amount TOTAL Part- II/(a)

34.05% above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

168,178 Total (A) = ~~in words & figures~~ *one lac sixty eight thousand one hundred twenty eight rupees only*

Contractor

A. B. S.
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:

Contractor

Asim
 CHAIRMAN
 Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
 Main National Highway, Near Govt. Boys High School, Thehri,
 Taluka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	58.80	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1957
2	105.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	638
3	600.00	Earth work in ashes sand soil silt clearence under lead up to 50 ' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	681
4	242.00	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	769
5	60.50	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) Ratio 1:4:8	11288.75	P%cft	6830
	50.00	Ratio 1:2:4	14429.25	P%cft	7215
6	150.00	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	17923
7	100.00	Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c appling floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58) Type -I	94.00	P.rft	9400
8	12.10	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	4078

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

[Handwritten Signature]

9	0.432	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	2161
10	3.571	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	13750
11	234.0	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P% ^{sft}	5344
12	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)	199.25	P. ^{rft}	3985
13	764.30	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs-100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	3851
			TOTAL	Rs	78581/-

Amount TOTAL Part- I (a)

48.26 % above / below on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

116504/- Total (A) = ~~116504~~ in words & figures

One lac sixteen thousand five hundred four rupees only.

Contractor

Asis
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

[Handwritten signature]

Part- II CC Block

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	800.00	Supplying filling sand under floor and plugging in wells (CSI No: 29 P- 26)	1141.25	P% cft	9130
2	800.00	Laying earth in 6" layers & levelling dressing & watering for competition etc complete (CSI No. 13 (b) P- 4).	354.0	P%0ft	283
3	1808.40	Cement concrete brick or stone ballast 1 1/2" gauge Ratio: 1:4:8 (CSI No. 04 (b) P-14)	9416.28	P%cft	170284
4	1370	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No: 5 (f) P-15)	14429.25	P%cft	197681
5	25.00	Errection & Removal of centring for RCC or plain C.C of portal wood. (CSI No. 19 (b -II) P-17). <u>Vertical</u>	3127.41	P%cft	782
TOTAL				Rs	378160/-

Amount TOTAL Part- II (b)

48.26 % above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

560660/- Total ~~A~~ = a + b in words & figures *A+B: Sin lee sauntly saun thousands one hundred sixty four only.*

Contractor


 CHAIRMAN

Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
 Main National Highway, Near Govt. Boys High School, Thehri,
 Taluka & Distt: Khairpur



(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:

Contractor

Asis
 CHAIRMAN
 Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
 Main National Highway, Near Govt. Boys High School, Thehri,
 Taluka & Distt: Khairpur


Asis

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

em No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
	58.80	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1957
	105.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	638
	636.46	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	2020
		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
	159.12	Ratio 1:4:8	11288.75	P%cft	17962
	100.0	Ratio 1:2:4	14429.25	P%cft	14429
	394.50	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	14136
		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
	263.00		94.00	P.rft	24722
	47.96	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	16163

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



1.173	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	8567
7.143	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	27500
615.42	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P% sft	14056
20.0	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with excavated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
164.30	Extra for every 50ft additional lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	828

TOTAL Rs 179964/-

Amount TOTAL Part- I (a)

37590 % above/below on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

237,373/- Total (A) = a + b in words & figures

Two lakh thirty seven thousand, three hundred seventy three only

Contractor

CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Dist: Khairpur

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:



Contractor



CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
----------	------------	--	------	------	--------

Part- I Surface drains

1		Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)			
	Qty: 58.80	cft:	@Rs: 3327.50	P% cft	Rs: 1,957
2		Dismantling & removing road mentalling (CSI No. 16 P-10)			
	Qty: 105.50	cft:	@Rs: 605.00	P% cft	Rs: 638
		Dismantling brick work in lime or cement mortor (CSI No. 13 P-10)			
	Qty: 337.50	cft:	@Rs: 1285.63	P% cft	Rs: 4,339
4		Earth work in ashes sand soil silt clearence under lead up to 50' ft (CSI No: 1 (a) P- 1)			
	Qty: 725.00	cft:	@Rs: 1134.38	P% cft	Rs: 822
6		Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)			
	Qty: 363.00	cft:	@Rs: 3176.25	P% cft	Rs: 1,153
4		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
		Ratio (1:4:8)			
	Qty: 90.75	cft:	@Rs: 11288.75	P% cft	Rs: 10,245
	(b)	Ratio (1:2:4) For Girder Cross			
	Qty: 125.00	cft:	@Rs: 14429.25	P% cft	Rs: 18,037

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

[Signature]

5 Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6
(CSI No. 4 (c) P-19)

Qty: 225.00 cft: @Rs: 11948.36 P%cft Rs: 26,884

6 Construction of standard of open drains cunette block of cement concrete in
situ to the design profile i/c cost of mould as per drawing i/c applying
floating coat of cement 1/32" inch thick to exposed face finished smooth
curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)

For type - I drain

Qty: 150.00 rft: @Rs: 94.00 P-Rft: Rs: 14,100

7 RCC works in roof slabs, beams, columns raft lintel & other structural
members laid in situ or precast laid in position completed in all respect.
(CSI No: 6 (a) P- 15).

Qty: 53.90 cft: @Rs: 337.00 P-cft Rs: 18,164

8 Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending
laying in position making joints & fastening i/c cost of binding wire also i/c removal
of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).

Qty: 1.925 cwt: @Rs: 5001.70 P-Cwt: Rs: 9,628

9 Providing & Fixing MS Girder Cross for Crossing.
(SMI No. 140 P-05)

Size 6"x3"

Qty: 8.929 cwt: @Rs: 3850.00 P-Cwt: Rs: 34,375

10 Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)

Qty: 351.00 sft: @Rs: 2283.93 P%sft Rs: 8,017

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



1 Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/e cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/e testing with water to a head of 4 ft above the top of the highest pipe & refilling with excavated earth (WSSI No: 2 P-21)

(a) 6" dia:

Qty: 20.000 rft: @ Rs: 199.25 P-rft: Rs: 3,985

12 Extra for every 50ft additional lead lead part thereof

(a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2)

Total lead 2600- 100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead

50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft

Qty: 1226.80 cft @Rs: 5039.00 P%0cft Rs: 6,182
Total Rs: 158,525

Amount TOTAL Part- I (a)

40.60

% above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis
premium quoted Total (b)

228886/-

Total (A) = a + b in words & figures *Two lac twenty two thousand eight hundred eighty six rupees only.*

Jahan
Contractor

A.S.'s
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Therhi,
Taluka & Distt: Khairpur

Jahan

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
----------	------------	--	------	------	--------

Part- II CC Block

Supplying filling sand under floor and plugging in wells (CSI No: 29 P- 26)

Qty: 900.00 cft: @Rs: 1141.25 P-%cft: Rs: 10,271

Laying earth in 6" layers & levelling dressing & watering for competition etc complete (CSI No. 13 (b) P- 4).

Qty: 900.00 cft: @Rs: 254 P-%0cft: Rs: 319

Cement concrete brick or stone ballast 1 1/2" gauge Ratio: 1:4:8 (CSI No. 04 (b) -14)

Qty: 699.60 cft: @Rs: 9416.28 P%cft Rs: 65,876

Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No: 5 (f) P-15)

Ratio 1:2:4

Qty: 530.00 cft: @Rs: 14429.25 P%cft Rs: 76,475

Errction & Removal of centring for RCC or plain C.C of portal wood. (CSI No. 19 (b -II) P-17). Vertical

Qty: 12.50 cft: @Rs: 3127.41 P-%sft Rs: 391
TOTAL 1,53,332/-

Amount TOTAL Part- I (a)

40.60

.....% above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

215585/-

..... Total (A) = a + b in words & figures

Two lac fifteen thousand six hundred eighty five rupees only.

[Signature]
Contractor

CHAIRMAN
Town Committee Therhi -I


TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

[Signature]

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:



Contractor



CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur





BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1		Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)			
	Qty: 58.80	cft	@Rs: 3327.50	P%0cft	Rs: 1,957 /-
2		Dismantling & removing road mentalling (CSI No. 16 P-10)			
	Qty: 105.50	cft	@Rs: 605.00	P%0cft	Rs: 638 /-
3		Dismantling brick work in lime or cement mortar (CSI No. 13 P-10)			
	Qty: 337.50	cft	@Rs: 1285.63	P%0cft	Rs: 4,339 /-
4		Earth work in ashes sand soil silt clearence under lead up to 50' ft (CSI No: 1 (a) P- 1)			
	Qty: 725.00	cft	@Rs: 1134.38	P%0cft	Rs: 822 /-
5		Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)			
	Qty: 363.00	cft	@Rs: 3176.25	P%0cft	Rs: 1,153 /-
6		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
		Ratio (1:4:8)			
	Qty: 90.75	cft	@Rs: 11288.75	P%0cft	Rs: 10,245 /-

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

[Signature]

(b) Ratio (1:2:4)
For Girder
Cross

Qty: 50.00 cft @Rs: 14429.25 P%cft Rs: 7,215 /-

5 Pucca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)

Qty: 225.00 cft @Rs: 11948.36 P%cft Rs: 26,884 /-

6 Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)

For type - I drain

Qty: 150.00 rft @Rs: 94.00 P-Rft: Rs: 14,100 /-

7 RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P-15).

Qty: 26.40 cft @Rs: 337.00 P-cft Rs: 8,897 /-

8 Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).

Qty: 0.943 cwt: @Rs: 5001.70 P-Cwt: Rs: 4,716 /-

9 Providing & Fixing MS Girder Cross for Crossing.
(SMI No. 140 P-05)

Size 6"x3"

Qty: 3.571 cwt: @Rs: 3850.00 P-Cwt: Rs: 13,750 /-

10 Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)

Qty: 351.00 sft: @Rs: 2283.93 P%sft Rs: 8,017

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri.
Taluka & Distt: Khairpur

[Signature]

11 Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with excavated earth (WSSI No: 2 P-21)

(a) 6" dia:

Qty: 20.000 rft @Rs: 199.25/ P-rft: Rs: 3,985 /-

12 Extra for every 50ft additional lead lead part thereof

(a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2)
 Total lead 2600- 100 = 2500 / 50 = 50 leads @ Rs 100.78 Per
 Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft

Qty: 1226.80 cft @Rs: 5039.00 P%0cft Rs: 6,182

Total Rs 112,898/-

Amount TOTAL Part- I (a)

26.33% above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

142,642/- Total (A) = ~~a+b~~ in words & figures

One lac forty two thousand, sixty hundred forty two rupees only.

[Signature]
Contractor

[Signature]
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
 Main National Highway, Near Govt. Boys High School, Thehri,
 Taluka & Distt: Khairpur

[Signature]

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:


Contractor


CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
	58.80	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1957
	105.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	638
3	810.70	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	2575
4		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
5	202.68	Ratio 1:4:8	11288.75	P%cft	22879
6	50.00	Ratio 1:2:4	14429.25	P%cft	7215
7	502.50	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	60041
8		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
	335.0		94.00	P.rft	31490

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

[Handwritten Signature]

32.34	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P-15).	337.00	P.cft	10899
1.155	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	5777
3.571	Providing & Fixing MS Girder Cross for Crossing. (SMI No. 140 P-05)	3850.00	P.cwt	13750
783.90	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P% sft	17904
40.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1), i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with excavated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
164.30	Extra for every 50ft additional lead lead part thereof (a) For earth-work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	828

TOTAL Rs 1,79,937/-

Amount TOTAL Part- I (a)

33.90 % above / below on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

240936/- Total (A) = a + b in words & figures

Two lac forty thousand nine hundred thirty six rupees.

[Signature]
Contractor

[Signature]
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

[Signature]

(B) Description and rate of Items based on Market (Offered rates)


Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:


Contractor


CHAIRMAN
Town Committee Thehri -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri.
Taluka & Distt: Khairpur



BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
	58.80	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1957
2	105.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	638
3	300.00	Earth work in ashes sand soil silt clearance under lead up to 50' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	340
4	726.00	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	2306
5		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
	181.50	Ratio 1:4:8	11288.75	P%cft	20489
	100.00	Ratio 1:2:4	14429.25	P%cft	14429
6	450.00	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	53768
7		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
	300.00		94.00	P.rft	28200
8	47.96	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	16163

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur




10	1.713	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	8567
11	7.143	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	27500
11	702.0	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%oft	16033
	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-2)	199.25	P:ft	3985
12	464.30	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	2340/-

TOTAL Rs 196715/-

Amount TOTAL Part- I (a)

~~265 to~~% above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

248058/- Total (A) = ~~248058~~ in words & figures

Two lac forty eight thousand fifty eight only

[Signature]
Contractor

[Signature]
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

[Signature]

Part- II Pavers Block

em No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
303.60		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) <u>R-1:4:8</u>	11288.75	P%cft	34273
83.75		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) <u>1:2:4</u>	14429.25	P%cft	12084
455.60		Hard Marium or fine powdery murrum (SMI NO: 71 P- 6)	1800.0	P%cft	8201
2680.0		Providing & fixing cement paving blokes flowing having size of 197x97x60 mm of ceiling quantity cable shape with pigmnet having strength B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying specified manner / pattern and design etc complete (CSI No: 71 P-48)	199.77	P.sft	535384
				Total	589942/-

Amount TOTAL Part- II (a)

26/10 % above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

743917/-

..... Total (A) = 743917 in words & figures

Seven Lakh forty three thousand nine hundred and seventeen only.

[Signature]
Contractor

[Signature]
CHAIRMAN
Town Committee Therhi -I


TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

[Signature]
[Signature]

(B) Description and rate of Items based on Market (Offered rates)


Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:


Contractor


CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
	36.30	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1208
	60.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	366
3	300.00	Earth work in ashes sand soil silt clearence under lead up to 50 ' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	340
4	1076.90	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	340
5		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
	269.23	Ratio 1:4:8	11288.75	P%cft	3421
	50.00	Ratio 1:2:4	14429.25	P%cft	30392
6	667.50	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	7215
7		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c appling floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
	445.0	Type -I	94.00	P.rft	41830
8	9.68	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	3262

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

[Handwritten Signature]

0.346	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	1729
3.571	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	13750
1041.30	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%sft	23783
20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with excavated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
396.80	Extra for every 50ft additional lead part thereof (a) For earth work (Soft, hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	1999

TOTAL Rs 213035/-

Amount TOTAL Part- I (a)

3009 % above ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

289749 Total (A) = ~~289749~~ in words & figures

Two less eighty nine thousand seven hundred forty nine only.

[Signature]
Contractor

[Signature]
CHAIRMAN
Town Committee Therhi -I


TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

[Signature]

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:


Contractor


CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School. Thehri.
Taluka & Distt: Khairpur



BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
	58.80	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1957
2	105.50	Dismantling & removing road mantalling (CSI No. 16 P-10)	605.0	P%cft	638
3	300.00	Earth work in ashes sand soil silt clearance under lead up to 50' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	340
4	1028.20	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	3267
5		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P- 14)			
	257.13	Ratio 1:4:8	11288.75	P%cft	29026
	50.00	Ratio 1:2:4	14429.25	P%cft	7215
6	637.50	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	76176
7		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
	425.00		94.00	P.rft	39960
8	21.78	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	7340

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



0.778	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	3891	
3.571	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	13750	
994.50	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P% ^s ft	22714	
20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)	199.25	P.rft	3985	
12	464.30	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	2340

TOTAL **Rs** **212582/-**


Amount TOTAL Part-I (a)

34.10 % above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

285678/- Total (A) = a + b in words & figures

Two less eighty six thousands amount two rupees only.


Contractor


CHAIRMAN
Town Committee Therhi -I


TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



(B) Description and rate of Items based on Market (Offered rates)


Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:


Contractor


CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
<u>Part-I Surface Drains Type- I,II</u>					
1		Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)			
	Qty: 58.80	cft:	@Rs: 3327.50	P% cft	Rs: 1,957 /-
2		Dismantling & removing road mentalling (CSI No. 16 P-10)			
	Qty: 105.50	cft:	@Rs: 605.00	P% cft	Rs: 638 /-
3		Dismantling brick work in lime or cement mortar (CSI No. 13 P-10)			
	Qty: 337.50	cft:	@Rs: 1285.63	P% cft	Rs: 4,339 /-
4		Earth work in ashes sand soil sift clearence under lead up to 50' ft (CSI No: 1 (a) P-1)			
	Qty: 725.00	cft:	@Rs: 1134.38	P%0cft	Rs: 822 /-
6		Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)			
	Qty: 539.60	cft:	@Rs: 3176.25	P%0cft	Rs: 1714 /-
4		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
		Ratio (1:4:8)			
	Qty: 116.15	cft:	@Rs: 11288.75	P% cft	Rs: 13112 /-
		(b) Ratio (1:2:4)			

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

[Signature]

	For Girder Cross						
	Qty: 50.00	cft:	@Rs: 14429.25	P%cft	Rs: 7,215	/-	
5	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)						
	Qty: 307.50	cft:	@Rs: 11948.36	P%cft	Rs: 38442	/-	
6	Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing) (PHSI No: 1 P-58)						
	For type - I drain						
	Qty: 130.00	rft:	@Rs: 94.00	P-Rft:	Rs: 12,220	/-	
	For type - II drain						
	Qty: 50.00	rft:	@Rs: 174.00	P-Rft:	Rs: 8,700	/-	
7	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).						
	Qty: 26.40	cft:	@Rs: 337.00	P-cft	Rs: 8,897	/-	
8	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).						
	Qty: 0.943	cwt:	@Rs: 5001.70	P-Cwt:	Rs: 4,716	/-	
9	Providing & Fixing MS Girder Cross for Crossing. (SMI No. 140 P-05)						
	Size 6"x3"						
	Qty: 3.571	cwt:	@Rs: 3850.00	P-Cwt:	Rs: 13,750	/-	
10	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)						

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

[Handwritten Signature]

Qty: 450.020 sft: @Rs: 2283.93 P%0sft Rs: 10,282 /-

11 Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)

(a) 6" dia:

Qty: 20.000 rft: @Rs: 199.25 P-rft: Rs: 3,985 /-

12 Extra for every 50ft additional lead lead part thereof

(a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2)

Total lead 2600- 100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead

50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft

Qty: 1226.80 cft @Rs: 5039.00 P%0cft Rs: 6,182
Rs 136970-

Amount TOTAL Part- I (a)

34.12 % above / below on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

183704/- Total (A) = ~~A+B~~ in words & figures

One lac eighty three thousand seven hundred seven only.

Contractor

[Signature]
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

[Signature]

PART-II CC BLOCK

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	900.00	Supplying filling sand under floor and plugging in wells (CSI No: 29 P-26)*	1141.25	P%cft	10271
2	900.00	Laying earth in 6" layers & levelling dressing & watering for competition	354.0	P%0ft	319
3	145.20	Cement concrete brick or stone ballast 1 1/2" gauge Ratio: 1:4:8 (CSI No. 04 (b) P-14)	9416.28	P%cft	13672/--
4	110.0	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No: 5 (f) P-15)	14429.25	P%cft	15,872/-
5	12.50	Errection & Removal of centring for RCC or plain C.C of portal wood. (CSI No. 19 (b -II) P-17). Vertical	3127.41	P%Sft	391/--
				TOTAL	40,525/-

Amount TOTAL Part- B

34.12 % above / below on the rates of CSR

Amount to be added / deducted on the basis
premium quoted Total (b)

54352/- Total Part - A+B in words & figures

Two lakhs thirty eight thousand and fifty six only.

Contractor

Asis
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

Asis

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:

Contractor

ASIS
 CHAIRMAN
 Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
 Main National Highway, Near Govt. Boys High School, Thehri,
 Taluka & Distt: Khairpur

[Signature]

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	36.30	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1208
2	60.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	366
3	300.00	Earth work in ashes sand soil silt clearence under lead up to 50 ' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	340
4	278.30	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	340
5	69.58	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) Ratio 1:4:8	11288.75	P%cft	884
	50.00	Ratio 1:2:4	14429.25	P%cft	7854
6	172.50	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	7215
7	115.00	Construction of standard of open drains cunette block of cement concrete in-situ to the design profile i/c cost of mould as per drawing i/c appling floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58) Type -I	94.00	P.rft	10810
8	9.68	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	3662

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



9	0.346	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	1729
10	3.571	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	13750
11	269.10	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%0sft	6146
12	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
13	396.80	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	1999
			TOTAL	Rs	80160/-

Amount TOTAL Part- I (a)

41.90 % above / below on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

113262 / Total (A) = 211 in words & figures

One lac thirteen thousand seven hundred and six only.

[Signature]
Contractor

[Signature]
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

[Signature]

Part-II CC Block

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	400.0	Supplying filling sand under floor and plugging in wells (CSI No: 29 P- 26)	1141.25	P% cft	4565
2	400.00	Laying earth in 6" layers & levelling dressing & watering for competition etc complete (CSI No. 13 (b) P- 4).	354.0	P%0ft	142
3	554.40	Cement concrete brick or stone ballast 1 1/2" gauge Ratio: 1:4:8 (CSI No. 04 (b) P-14)	9416.28	P%cft	52204
4	420.0	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No: 5 (f) P-15)	14429.25	P%cft	60603
5	12.50	Errection & Removal of centring for RCC or plain C.C of portal wood. (CSI No. 19 (b -II) P-17). <u>Vertical</u>	3127.41	P%cft	931
TOTAL				Rs	117904/-

Amount TOTAL Part- II (a)

41.90 % above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted . Total (b)

167306/- Total (A) = a + b in words & figures

Rs. Two lacs eighty one thousand fifty three only

Jahan
Contractor

AB
CHAIRMAN
Town Committee Therhi -I


TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Therhi,
Taluka & Distt: Khairpur

Jahan

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:


 Contractor


 CHAIRMAN
 Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
 Main National Highway, Near Govt. Boys High School, Thehri,
 Taluka & Distt: Khairpur



BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	58.80	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1957
2	105.50	Dismantling & removing road mantalling (CSI No. 16 P-10)	605.0	P%cft	638
3	300.00	Earth work in ashes sand soil silt clearence under lead up to 50' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	340
4	726.00	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	2306
5		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P- 14)			
	181.50	Ratio 1:4:8	11288.75	P%cft	20489
	75.00	Ratio 1:2:4	14429.25	P%cft	10822
6	450.00	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	53768
7		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
	300.00		94.00	P.rft	28200
8	34.76	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	11714

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



	1.241	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	6209
10	5.357	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	20625/-
11	702.0	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%sft	16033/-
	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
12	464.30	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	2340/-
			TOTAL	Rs	179426/-

Amount TOTAL Part-I (a)

25665 % above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

22549/- Total (A) = ~~a~~ b in words & figures

Two lac fifty six thousand four hundred and ninety nine Rupees only.

[Signature]
Contractor

[Signature]
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

[Signature]
[Signature]

Part- II Pavers Block

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	303.60	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) R-1:4:8	11288.75	P%cft	34273
2	86.25	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) 1:2:4	14429.25	P%cft	12445
3	469.20	Hard Marium or fine powdery murrum (SMI NO: 71 P- 6)	1800.0	P%cft	8446/-
4	2760.0	Providing & fixing cement paving blokes flowing having size of 197x97x60 mm of ceiling quantity cable shape with pigmnet having strength B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying specified manner / pattern and design etc complete (CSI No: 71 P-48)	199.77	P.sft	551365
				Total	606529

Amount TOTAL Part- II (a)

29.65% above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis
premium quoted Total (b)

762104/-
.....Total (A) = ~~762104~~ in words & figures

[Signature]
Contractor

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Dist: Khairpur

Seven lac sixty two thousand one hundred four rupees only.

[Signature]
CHAIRMAN
Town Committee Therhi -I

[Signature]

(B) Description and rate of Items based on Market (Offered rates)


Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:


Contractor


CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate,	Unit	Amount
1		Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)			
	Qty: 58.80	cft:	@Rs: 3327.50	P% cft	Rs: 1,957
2		Dismantling & removing road mentalling (CSI No. 16 P-10)			
	Qty: 105.50	cft:	605.00	P% cft	Rs: 638
			@Rs:		
3		Dismantling brick work in lime or cement mortar (CSI No. 13 P-10)			
	Qty: 337.50	cft:	1285.63	P% cft	Rs: 4,339
			@Rs:		
4		Earth work in ashes sand soil silt clearance under lead up to 50' ft (CSI No: 1 (a) P- 1)			
	Qty: 725.00	cft:	1134.38	P% cft	Rs: 822
			@Rs:		
6		Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)			
	Qty: 821.30	cft:	3176.25	P% cft	Rs: 2,609
			@Rs:		
4		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
		Ratio (1:4:8)			
	Qty: 190.33	cft:	@Rs: 11288.75	P% cft	Rs: 21,485

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

[Signature]

Ratio (1:2:4)

(b)

For Girder Cross

Qty: 50.00	cft:	@Rs: 14429.25	P%cft	Rs: 7,215
------------	------	---------------	-------	-----------

5 Pacca brick work in foundation and plinth in cement sand mortar
Ratio: 1:6 (CSI No. 4 (c) P-19)

Qty: 487.50	cft:	11948.36	P%cft	Rs: 58,248
		@Rs:		

6 Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)

For type - I drain

Qty: 265.00	rft:	@Rs: 94.00	P-Rft:	Rs: 24,910
-------------	------	------------	--------	------------

For type - II drain

Qty: 40.00	rft:	@Rs: 174.00	P-Rft:	Rs: 6,960
------------	------	-------------	--------	-----------

7 RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).

Qty: 26.40	cft:	@Rs: 337.00	P-cft	Rs: 8,897
------------	------	-------------	-------	-----------

8 Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).

Qty: 0.943	cwt:	5001.70	P-Cwt:	Rs: 4,716
		@Rs:		

9 Providing & Fixing MS Girder Cross for Crossing.
(SMI No. 140 P-05)

Size 6"x3"

Qty: 3.571	cwt:	@Rs: 3850.00	P-Cwt:	Rs: 13,750
------------	------	--------------	--------	------------

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



10 Cement plaster: (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)
 Qty: 736.90 sft: @Rs: 2283.93 P%0sft Rs: 16,830

11 Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)
(a) 6" dia:
 Qty: 20.000 rft: @Rs: 199.25 P-rft: Rs: 3,985

12 Extra for every 50ft additional lead lead part thereof
 (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2)
 Total lead 2600- 100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead
 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft

Qty: 1226.80 cft @Rs: 5039.00 P%0cft Rs: 6,182

TOTAL RS 183,543

Amount TOTAL Part- I (a)

33.21

% above / below on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

242,662/-

Total (A) = a + b in words & figures

Two lacs forty two thousand six hundred sixty two rupees only

Shan
 Contractor

Asis
 CHAIRMAN
 Town Committee Therhi - I


TOWN COMMITTEE THEHRI-I,
 Main National Highway, Near Govt. Boys High School, Thehri,
 Taluka & Distt: Khairpur

Shan

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount


Contractor

Total (B) in words & figures:

CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	12.10	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	403
2	24.20	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	146
3	120.00	Earth work in ashes sand soil silt clearence under lead up to 50 ' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	136
4	653.40	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	2075
5		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
	163.35	Ratio 1:4:8	11288.75	P%cft	18440
	50.00	Ratio 1:2:4	14429.25	P%cft	7215
6	405.00	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	48391
7		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c appling floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
	270.0	Type -I	94.00	P.rft	25380
8	12.10	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	4078

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

[Handwritten Signature]

	0.432	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No. 8 (a) P-16).	5001.70	P.cwt	2161
10	3.571	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	13750
11	631.80	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%oft	14430
12	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
13	156.30	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	788
			TOTAL	Rs	141378-

Amount TOTAL Part- I (a)

34.65 % above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

189517 Total (A) = ~~Rs~~ in words & figures

One eighty eight thousand four hundred and sixteen only.

Contractor

A. S. B.
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

[Signature]

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Contractor

Total (B) in words & figures:

Asis
 CHAIRMAN
 Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
 Main National Highway, Near Govt. Boys High School, Thehri,
 Taluka & Distt: Khairpur

Shan

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	24.20	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	805
2	24.20	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	146
3	180.0	Earth work in ashes sand soil silt clearence under lead up to 50 ' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	204
4	713.90	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	2268
5		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
	178.48	Ratio 1:4:8	11288.75	P%cft	20148
	50.00	Ratio 1:2:4	14429.25	P%cft	7215
	442.50	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	52871
7		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
	295.00	Type -I	94.00	P.rft	23730
8	56.65	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P!cft	19091

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



9	2.023	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	10120
10	3.571	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	13750
11	690.30	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%sft	15766
12	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
13	228.40	Extra for evefy 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	1151

TOTAL Rs 175250-

Amount TOTAL Part- I (a)

32.33% above / below on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

231908/- Total (A) = ~~231908~~ in words & figures

Two lac thirty one thousand nine hundred & eight rupees.

Achan
Contractor

A33
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

Achan

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:


Contractor


CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	58.80	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1957
2	105.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	638
3	629.20	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	
4		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
	157.30	Ratio 1:4:8	11288.75	P%cft	1998
	125.00	Ratio 1:2:4	14429.25	P%cft	17757
5	390.00	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	46599
6		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
	260.00		94.00	P.rft	24244
7	34.76	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	11714

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri.
Taluka & Distt: Khairpur

1.241	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	6209
8.929	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	34375
608.40	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P% ^s ft	18895
20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
164.30	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	828

TOTAL Rs 182432/-

Amount TOTAL Part- I (a)

3.90% above / below on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

240628/- Total (A) = ~~240628~~ in words & figures

Two Lacs forty thousand six hundred twenty eight.

[Signature]
Contractor


[Signature]
CHAIRMAN
Town Committee Therhi -I

[Signature]

(B) Description and rate of Items based on Market (Offered rates)


Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:


Contractor


CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	58.80	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1957
2	105.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	638
3	300.00	Earth work in ashes sand soil silt clearence under lead up to 50' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	340
4	847.00	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	2690.
5		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
	211.75	Ratio 1:4:8	11288.75	P%cft	23904
	75.00	Ratio 1:2:4	14429.25	P%cft	10822
6	525	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	62729
7		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c appling floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
	350.00		94.00	P.rft	32900
8	34.76	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	11714

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

[Handwritten Signature]

9	1.241	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	6209
10	5.357	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	20625/-
11	819.00	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%sf	18705
	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
12	464.30	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	2340/-
			TOTAL	Rs	199559/-

Amount TOTAL Part-I (a)

26.45 % above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

252342/- Total (A) = a + b in words & figures

Two lac fifty two thousand three hundred forty two only

Asis
Contractor

Asis
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Therhi,
Taluka & Distt: Khairpur

Asis

Part- II Pavers Block

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	303.60	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) R-1:4:8	11288.75	P ^o cft	34273
2	82.50	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) 1:2:4	14429.25	P ^o cft	11904
3	448.50	Hard Marium or fine powdery murrum (SMI NO: 71 P- 6)	1800.0	P ^o cft	8078
4	2640.0	Providing & fixing cement paving blokes flowing having size of 197x97x60 mm of ceiling quantity cable shape with pigmnet having strength B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying specified manner / pattern and design etc complete (CSI No: 71 P-48)	199.77	P.sft	527393
				Total	581648/-

Amount TOTAL Part- II (a)

26.45% above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

735496/-

Total (A) = a + b in words & figures

ArB: Nine lac eighty seven thousand eight hundred thirty six rupees only.

ArB
Contractor

ArB
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

ArB

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:


Contractor


CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	121.0	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-14)	3327.50	P%cft	4026
2	363.0	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	2196
3	300.0	Earth work in ashes sand soil silt clearence under lead up to 50' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	340
4	1040.60	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	- 3176.25	P%0cft	3305
5	260.15	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) Ratio 1:4:8	11288.75	P%cft	29368
	50.00	Ratio 1:2:4	14429.25	P%cft	7215
6	645.00	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	77067
7	430.0	Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c appling floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58) Type -I	94.00	P.rft	40420
8	12.10	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	4078

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

	0.432	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	2161
10	3.571	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	13750
11	1006.20	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P% ¹ sft	22981
12	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
13	784.00	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	3951

TOTAL Rs 214843-

Amount TOTAL Part-I (a)

WA
 33.75% [✓] above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis premium quoted Total (b)

287353/-
 Total (A) = ~~211~~ b in words & figures

Two lacs eighty three thousands three hundred fifty three only.

[Signature]
 Contractor

[Signature]
 CHAIRMAN
 Town Committee Therhi -I

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:



Contractor



CHAIRMAN

Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
58.80		Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1957
105.50		Dismantling & removing road mantalling (CSI No. 16 P-10)	605.0	P%cft	638
968.00		Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	3075
		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
242.00		Ratio 1:4:8	11288.75	P%cft	27319
125.00		Ratio 1:2:4	14429.25	P%cft	18037
600.00		Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	71690
		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c appling floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
400.00			94.00	P.rft	37760
34.76		RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P,cft	11714

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School. Thehri,
Taluka & Distt: Khairpur

8	1.241	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	6209
9	8.929	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	34375
10	936.00	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P% ^s ft	21378/-
11	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with excavated earth (WSSI No. 2 P-21)	199.25	P' ^r ft	3985
12	164.30	Extra for every 50ft additional lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P% ^o cft	5039.00	P% ^o cft	828

TOTAL Rs 238804/-

Amount TOTAL Part-I (a)

.....% above / below on the rates of CSR

Amount to be added / deducted on the basis
premium quoted Total (b)

.....Total (A) = a + b in words & figures


Contractor


CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Dist: Khairpur

Part- II Pavers Block

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
264.00		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) R-1:4:8	11288.75	P%cft	29802
77.00		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) 1:2:4	14429.25	P%cft	11,111/-
418.88		Hard Marium or fine powdery murrum (SMI NO: 71 P- 6)	1800.0	P%cft	7540/-
2464.00		Providing & fixing cement paving blokes flowing having size of 197x97x60 mm of ceiling quantity cable shape with pigmnet having strength B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying specified manner / pattern and design etc complete (CSI No: 71 P-48)	199.77	P.sft	292233/-
				Total	540686/-

Amount TOTAL Part- II (a)


.....% above / below on the rates of CSR

Amount to be added / deducted on the basis
premium quoted

Total (b)

.....Total (A) = a + b in words & figures


Contractor

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

CHAIRMAN
Town Committee Therhi -I

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount


Contractor

Total (B) in words & figures:

CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Therhi,
Taluka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

m No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
	175.0	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	5823
	350.0	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	2118
	525.0	Earth work in ashes sand soil silt clearance under lead up to 50 ' ft (CSI No: 1 (a) P- 1)	1134.38	P%0cft	596
4	3395.0	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	10783
5	848.75	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) Ratio 1:4:8	11288.75	P%cft	95813
	50.00	Ratio 1:2:4	14429.25	P%cft	7215
6	2182.50	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	260773
7	485.0	Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58) Type -III	309.00	P.rft	149865
8	75.0	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P- 15).	337.00	P.cft	25275

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

3.013	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16).	5001.70	P.cwt	15072
3.571	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	13750
2425.0	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%sft	55385
20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with exvacated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
1050.0	Extra for every 50ft additional lead lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	5291

TOTAL Rs 651744/-

Amount TOTAL Part-I (a)

57.05 % above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis
premium quoted Total (b)

984459/-
Total (A) = ~~Rs~~ in words & figures

Nine lacs eighty four thousand five hundred fifty nine only.

[Signature]
Contractor


[Signature]
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:



Contractor



CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	58.80	Dismantling cement concrete plain R- 1:2:4 (CSI No. 19 (c) P-11)	3327.50	P%cft	1957
2	105.50	Dismantling & removing road mentalling (CSI No. 16 P-10)	605.0	P%cft	638
3	895.40	Excavation in foundation of building bridges soft soil refelling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft: in ordinary soil. (CSI No. 18 P-04)	3176.25	P%0cft	2488
4		Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14)			
	223.85	Ratio 1:4:8	11288.75	P%cft	25270
	125.00	Ratio 1:2:4	14429.25	P%cft	18037
5	555.00	Pacca brick work in foundation and plinth in cement sand mortar Ratio: 1:6 (CSI No. 4 (c) P-19)	11948.36	P%cft	66313
6		Construction of standard of open drains cunette block of cement concrete in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" inch thick to exposed face finished smooth curing etc complete. (As per detail drawing). (PHSI No: 1 P-58)			
	370.00		94.00	P.rft	34780
7	34.76	RCC works in roof slabs, beams, columns raft lintel & other structural members laid in situ or precast laid in position completed in all respect. (CSI No: 6 (a) P-15).	337.00	P.cft	11714

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur



8	1.241	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding wire also i/c removal of rust from bars. (Using Tar Bars) (CSI No.8 (a) P-16)	5001.70	P.cwt	6209
9	8.929	Providing & Fixing MS Girder Cross for Crossin (SMI No. 140 P-05)	3850.00	P.cwt	34375
10	865.80	Cement plaster (1:4) upto 20' height 1/2" thick (CSI No. 11 (b) P-51)	2283.93	P%oft	19774
11	20.00	Providing R.C.C Pipe & collars of Class "B" and digging the trenches to required depth & fitting in position i/c cutting fixing & jointing with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 4 ft above the top of the highest pipe & refilling with excavated earth (WSSI No: 2 P-21)	199.25	P.rft	3985
12	164.30	Extra for every 50ft additional lead part thereof (a) For earth work (Soft , hard and very hard) (CSI No: 7 P-2) Total lead 2600-100 = 2500 / 50 = 50 leads @ Rs 100.78 Per Lead 50 leads @ Rs 100.78 Per Lead Rs 5039.00 P%0cft	5039.00	P%0cft	828
			TOTAL	Rs	226724/-

Amount TOTAL Part-I (a)

28.33 % above / below on the rates of CSR

Amount to be added / deducted on the basis
premium quoted Total (b)

290955/- Total (A) = Rs 290955/- in words & figures

Two lacs ninety thousand nine hundred fifty five

[Signature]
Contractor

[Signature]
CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

Part-II Pavers Block

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount
1	158.40	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) R-1:4:8	11288.75	P%cft	17881
2	38.25	Cement concrete plain including placing compacting finishing and curing complete including screening and washing stone aggregate without shuttering. (CSI No. 4 P-14) 1:2:4	14429.25	P%cft	5519
3	208.08	Hard Marium or fine powdery murrum (SMI NO: 71 P- 6)	1800.0	P%cft	3745
4	1224.00	Providing & fixing cement paving blokcs flowing having size of 197x97x60 mm of ceiling quantity cable shape with pigmnet having strength B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying B/w 5000 Psi to 8500 Psi including filling the joints with Hill Sand & laying specified manner / pattern and design etc complete (CSI No: 71 P-48)	199.77	P.sft	244518
Total					271664/-

Amount TOTAL Part- II (a)

28.33% above / ~~below~~ on the rates of CSR

Amount to be added / deducted on the basis
premium quoted Total (b)

348626/- Total (A) = a + b in words & figures

Six lacs thirty nine thousand six hundred
eighty one rupees only.


Contractor


CHAIRMAN
Town Committee Therhi -I


TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur

(B) Description and rate of Items based on Market (Offered rates)

Item No:	Quantities	Description of item to be executed at site	Rate	Unit	Amount

Total (B) in words & figures:


Contractor


CHAIRMAN
Town Committee Therhi -I

TOWN COMMITTEE THEHRI-I,
Main National Highway, Near Govt. Boys High School, Thehri,
Taluka & Distt: Khairpur