


# BID EVALUATION REPORT


- |    |  |  |
|----|--|--|
| 1  | Name of Procuring agency                         | Rice Canal Division Larkana  |
| 2  | Tender reference No.                             | N.I.T No. TC/G-55/ 432 dated 11.03.2016.   |
| 3  | Tender Description /Name of Work/Item            | Revamping/Rehabilitation Project/ Earth work along Rice Canal RD 142 to RD 315 IP = 14 RDs & NIP Side= 23 RDs (P-01).  |
| 4  | Method Procurement                               | Single stage-single Envelope Procurement   |
| 5  | Tender Published                                 | SPPRA Website 2016 No. 27017 dated 17/03/2016<br>i) Daily The Express Tribune dated 18.03.2016,<br>ii) Daily Sindh Sujag dated 18.03.2016, iii) Daily Ibrat dated 18.03.2016, iv) Daily Jung dated 20.03.2016. |
| 6  | Total Bid Document                               | 03 Nos.  |
| 7  | Total Bid received                               | 03 Nos.  |
| 8  | Technical Bid Opening date (If applicable)       | Not Applicable   |
| 9  | No. of Bid Technically qualified (If applicable) | Not Applicable   |
| 10 | Bid(s) rejected (If applicable)                  | -Nil-  |
| 11 | Financial Bid Opening date                       | 08 / 04 /2016  |


S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Mazhar Ali	13201386	Lowest	Rate quoted 14.60% above	Qualified as per evaluation criteria	Found responsive Bid recommended for awarded of work
2	Sikendar Ali Junejo	13593050	Highest	Rate quoted 18% above	Qualified as per evaluation criteria	Responsive
3	Yasir Narejo	13708245	Highest	Rate quoted 19% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

  
(AMJAD PARVEZ DAWACHI)  
Superintending Engineer  
Western Sindh Circle Larkana

  
(ABDUL WAHAB SAHITO)  
Executive Engineer  
Public Health Division Larkana

  
(SYED NOOR HUSSAIN SI)  
Executive Engineer  
Rice Canal Division Larkana

  
(TAIMOUR AHMED KEHAR)  
Executive Engineer  
Rice Canal Division Mehar  
@. KN Shah


  
(FAYYAZ AHMED QURESHI)  
Divisional Accounts Officer  
Rice Canal Division Larkana


# BID EVALUATION REPORT


1	Name of Procuring agency	Rice Canal Division Larkana
2	Tender reference No.	N.I.T No. TC/G-55/ 432 dated 11.03.2016.
3	Tender Description /Name of Work/Item	Revamping/Rehabilitation Project/ Earth work along Mirwah Distry RD 0 to 36 IP & NIP Side (P-02).
4	Method Procurement	Single stage-single Envelope Procurement
5	Tender Published	SPPRA Website 2016 No. 27017 dated 17/03/2016 i) Daily The Express Tribune dated 18.03.2016. ii) Daily Sindh Sujag dated 18.03.2016. iii) Daily Ibrat dated 18.03.2016, iv) Daily Jung dated 20.03.2016.
6	Total Bid Document	03 Nos.
7	Total Bid received	03 Nos.
8	Technical Bid Opening date (If applicable)	Not Applicable
9	No. of Bid Technically qualified (If applicable)	Not Applicable
10	Bid(s) rejected (If applicable)	-Nil-
11	Financial Bid Opening date	<u>08 / 04 /2016</u>


S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	SMZ Construction & Co.	14816798	Lowest	Rate quoted 14.75% above	Qualified as per evaluation criteria	Found responsive Bid recommended for awarded of work
2	Sikendar Ali Junejo	15210621	Highest	Rate quoted 17.80% above	Qualified as per evaluation criteria	Responsive
3	Eid Mohammad Brohi	15430129	Highest	Rate quoted 15.90% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

  
(AMIR PARVEZ DAWACH)  
Superintending Engineer  
Western Sindh Circle Larkana

  
(ABDUL WAHAB SAHITO)  
Executive Engineer  
Public Health Division Larkana

  
(SYED NOOR HUSSAIN SHAH)  
Executive Engineer  
Rice Canal Division Larkana

  
(TARIQ AHMED KEHAR)  
Executive Engineer  
Rice Canal Division Mehar  
@ KN Shah

  
(FAYYAZ AHMED QURESHI)  
Divisional Accounts Officer  
Rice Canal Division Larkana

# BID EVALUATION REPORT


- 1 **Name of Procuring agency** Rice Canal Division Larkana
- 2 **Tender reference No.** N.I.T No. TC/G-55/ 432 dated 11.03.2016.
- 3 **Tender Description /Name of Work/Item** Revamping/Rehabilitation Project/ Earth work along Waggan Distry RD 0 to 22 IP & NIP Side (P-03).
- 4 **Method Procurement** Single stage-single Envelope Procurement
- 5 **Tender Published** SPPRA Website 2016 No. 27017 dated 17/03/2016  
i) Daily The Express Tribune dated 18.03.2016.  
ii) Daily Sindh Sujag dated 18.03.2016, iii) Daily Ibrat dated 18.03.2016, iv) Daily Jung dated 20.03.2016.
- 6 **Total Bid Document** 03 Nos.
- 7 **Total Bid received** 03 Nos.
- 8 **Technical Bid Opening date (If applicable)** Not Applicable
- 9 **No. of Bid Technically qualified (If applicable)** Not Applicable
- 10 **Bid(s) rejected (If applicable)** -Nil-
- 11 **Financial Bid Opening date** 08 / 04 /2016

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Syed Irshad Ali Shah	3465,142	Lowest	Rate quoted 14.30% above	Qualified as per evaluation criteria	Found responsi Bid recommende for awarded of work.
2	Eid Mohammad Brohi	3546995	Highest	Rate quoted 17% above	Qualified as per evaluation criteria	Responsive
3	Yasir Narejo	3577312	Highest	Rate quoted 18% above	Qualified as per evaluation criteria	Responsive


*Signature of the Chairman/members of the Committee*

  
(AMJAD PARVEZ DAWACH)  
Superintending Engineer  
Western Sindh Circle Larkana

  
(ABDUL WAHAB SAHITO)  
Executive Engineer  
Public Health Division Larkana

  
(SYED NOOR HUSSAIN SHAH)  
Executive Engineer  
Rice Canal Division Larkana

  
(TARIQUL AHMED KEHAR)  
Executive Engineer  
Rice Canal Division Mehar  
@ KN Shah


  
(FAYYAZ AHMED QURESHI)  
Divisional Accounts Officer  
Rice Canal Division Larkana

# BID EVALUATION REPORT

- |    |  |  |
|----|--|--|
| 1  | Name of Procuring agency                         | Rice Canal Division Larkana  |
| 2  | Tender reference No.                             | N.I.T No. TC/G-55/ 432 dated 11.03.2016.   |
| 3  | Tender Description /Name of Work/Item            | Revamping/Rehabilitation Project/ Extension of Modules along Rice Canal IP & NIP Side =28 Nos. (P-04).   |
| 4  | Method Procurement                               | Single stage-single Envelope Procurement   |
| 5  | Tender Published                                 | SPPRA Website 2016 No. 27017 dated 17/03/2016<br>i) Daily The Express Tribune dated 18.03.2016,<br>ii) Daily Sindh Sujag dated 18.03.2016, iii) Daily Ibrat dated 18.03.2016, iv) Daily Jung dated 20.03.2016. |
| 6  | Total Bid Document                               | 03 Nos.  |
| 7  | Total Bid received                               | 03 Nos.  |
| 8  | Technical Bid Opening date (If applicable)       | Not Applicable   |
| 9  | No. of Bid Technically qualified (If applicable) | Not Applicable   |
| 10 | Bid(s) rejected (If applicable)                  | -Nil-  |
| 11 | Financial Bid Opening date                       | 08 / 04 /2016  |


S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Rashid Ahmed Abbasi & Brothers	3902619	Lowest	Rate quoted 43% above	Qualified as per evaluation criteria	Found responsive Bid recommended for awarded of work
2	Sunshine	4039074	Highest	Rate quoted 48% above	Qualified as per evaluation criteria	Responsive
3	Barkat Ali Awan	4120947	Highest	Rate quoted 51% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

  
**(AMJAD PARVEZ DAWACH)**  
 Superintending Engineer  
 Western Sindh Circle Larkana

  
**(ABDUL WAHAB SAHITO)**  
 Executive Engineer  
 Public Health Division Larkana

  
**(SYED NOOR HUSSAIN SHAH)**  
 Executive Engineer  
 Rice Canal Division Larkana

  
**(TARIQ AHMED KEHAR)**  
 Executive Engineer  
 Rice Canal Division Mehar  
 @ KN Shah

  
**(FAYYAZ AHMED QURESHI)**  
 Divisional Accounts Officer  
 Rice Canal Division Larkana





# BID EVALUATION REPORT


- 1 **Name of Procuring agency** Rice Canal Division Larkana
- 2 **Tender reference No.** N.I.T No. TC/G-55/ 432 dated 11.03.2016.
- 3 **Tender Description /Name of Work/Item** Revamping/Rehabilitation Project/ Extension of Modules along Mirwah Distry IP & NIP Side =74 Nos. (P-05).
- 4 **Method Procurement** Single stage-single Envelope Procurement
- 5 **Tender Published** SPPRA Website 2016 No. 27017 dated 17/03/2016  
i) Daily The Express Tribune dated 18.03.2016,  
ii) Daily Sindh Sujag dated 18.03.2016, iii) Daily Ibrat dated 18.03.2016, iv) Daily Jung dated 20.03.2016.
- 6 **Total Bid Document** 03 Nos.
- 7 **Total Bid received** 03 Nos.
- 8 **Technical Bid Opening date** Not Applicable  
(If applicable)
- 9 **No. of Bid Technically qualified** Not Applicable  
(If applicable)
- 10 **Bid(s) rejected** -Nil-  
(If applicable)
- 11 **Financial Bid Opening date** 08 / 04 /2016


S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Sikendar Ali Junejo	10737945	Lowest	Rate quoted 44% above	Qualified as per evaluation criteria	Found responsive Bid recommended for awarded of work
2	Damas Engineering	11110789	Highest	Rate quoted 49% above	Qualified as per evaluation criteria	Responsive
3	Barkat Ali Awan	11334497	Highest	Rate quoted 52% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

  
(AMJAD PARVEZ DAWACH)  
Superintending Engineer  
Western Sindh Circle Larkana

  
(ABDUL WALIAB SAHITO)  
Executive Engineer  
Public Health Division Larkana

  
(SYED NOOR HUSSAIN SHAH)  
Executive Engineer  
Rice Canal Division Larkana

  
(TARIQ AHMED KEHAR)  
- Executive Engineer  
Rice Canal Division Mehar  
@ KN Shah

  
(FAYYAZ AHMED QURESHI)  
Divisional Accounts Officer  
Rice Canal Division Larkana


# BID EVALUATION REPORT


- |           |   |  |
|-----------|---|--|
| <b>1</b>  | <b>Name of Procuring agency</b>                         | Rice Canal Division Larkana  |
| <b>2</b>  | <b>Tender reference No.</b>                             | N.I.T No. TC/G-55/ 432 dated 11.03.2016.   |
| <b>3</b>  | <b>Tender Description /Name of Work/Item</b>            | Revamping/Rehabilitation Project/ Extension of Modules along Saidu Distry IP & NIP Side =40 Nos. (P-06).   |
| <b>4</b>  | <b>Method Procurement</b>                               | Single stage-single Envelope Procurement   |
| <b>5</b>  | <b>Tender Published</b>                                 | SPPRA Website 2016 No. 27017 dated 17/03/2016<br>i) Daily The Express Tribune dated 18.03.2016,<br>ii) Daily Sindh Sujag dated 18.03.2016, iii) Daily Ibrat dated 18.03.2016, iv) Daily Jung dated 20.03.2016. |
| <b>6</b>  | <b>Total Bid Document</b>                               | 03 Nos.  |
| <b>7</b>  | <b>Total Bid received</b>                               | 03 Nos.  |
| <b>8</b>  | <b>Technical Bid Opening date (If applicable)</b>       | Not Applicable   |
| <b>9</b>  | <b>No. of Bid Technically qualified (If applicable)</b> | Not Applicable   |
| <b>10</b> | <b>Bid(s) rejected (If applicable)</b>                  | -Nil-  |
| <b>11</b> | <b>Financial Bid Opening date</b>                       | 08 / 04 /2016  |

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Sikendar Ali Junejo	6718557	Lowest	Rate quoted 39.60% above	Qualified as per evaluation criteria	Found responsive Bid recommended for awarded of work.
2	Kamran Ali Jalbani	6930317	Highest	Rate quoted 44% above	Qualified as per evaluation criteria	Responsive
3	Abdul Razaque Bhutto	7074698	Highest	Rate quoted 47% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

  
(AMJAB PARVÉZ DAWACH)  
Superintending Engineer  
Western Sindh Circle Larkana

  
(ABDUL WAHAB SAHITO)  
Executive Engineer  
Public Health Division Larkana

  
(SYED NOOR HUSSAIN SHAH)  
Executive Engineer  
Rice Canal Division Larkana.

  
(TARIQUE AHMED KEHAR)  
Executive Engineer  
Rice Canal Division Mehar  
@ KN Shah


  
(FAYYAZ AHMED QURESHI)  
Divisional Accounts Officer  
Rice Canal Division Larkana


# BID EVALUATION REPORT


- |    |  |  |
|----|--|--|
| 1  | Name of Procuring agency                         | Rice Canal Division Larkana  |
| 2  | Tender reference No.                             | N.I.T No. TC/G-55/ 432 dated 11.03.2016.   |
| 3  | Tender Description /Name of Work/Item            | Revamping/Rehabilitation Project/ Extension of Modules along Ghar Branch IP & NIP Side =110 Nos. (P-07).   |
| 4  | Method Procurement                               | Single stage-single Envelope Procurement   |
| 5  | Tender Published                                 | SPPRA Website 2016 No. 27017 dated 17/03/2016<br>i) Daily The Express Tribune dated 18.03.2016,<br>ii) Daily Sindh Sujag dated 18.03.2016, iii) Daily Ibrat dated 18.03.2016, iv) Daily Jung dated 20.03.2016. |
| 6  | Total Bid Document                               | 03 Nos.  |
| 7  | Total Bid received                               | 03 Nos.  |
| 8  | Technical Bid Opening date (If applicable)       | Not Applicable   |
| 9  | No. of Bid Technically qualified (If applicable) | Not Applicable   |
| 10 | Bid(s) rejected (If applicable)                  | -Nil-  |
| 11 | Financial Bid Opening date                       | 08 / 04 /2016  |

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Kamran Ali Jalbani	14614567	Lowest	Rate quoted 43.80% above	Qualified as per evaluation criteria	Found responsive Bid recommended for awarded of work
2	Mazhar Ali	14838155	Highest	Rate quoted 46% above	Qualified as per evaluation criteria	Responsive
3	Abdul Razaque Bhutto	15041418	Highest	Rate quoted 48% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

  
**(AMLIAD PARVEZ DAWACH)**  
 Superintending Engineer  
 Western Sindh Circle Larkana

  
**(ABDUL WAHAB SAHITO)**  
 Executive Engineer  
 Public Health Division Larkana

  
**(SYED NOOR HUSSAIN SHAH)**  
 Executive Engineer  
 Rice Canal Division Larkana

  
**(TAHIRQUE AHMED KEHAR)**  
 Executive Engineer  
 Rice Canal Division Mehar  
 @ KN Shah


  
**(FAYYAZ AHMED QURESHI)**  
 Divisional Accounts Officer  
 Rice Canal Division Larkana

# BID EVALUATION REPORT


1	<b>Name of Procuring agency</b>	Rice Canal Division Larkana
2	<b>Tender reference No.</b>	N.I.T No. TC/G-55/ 432 dated 11.03.2016.
3	<b>Tender Description /Name of Work/Item</b>	Revamping/Rehabilitation Project/ Extension of Modules along Waggan Distry IP & NIP Side =30 Nos. (P-08).
4	<b>Method Procurement</b>	Single stage-single Envelope Procurement
5	<b>Tender Published</b>	SPPRA Website 2016 No. 27017 dated 17/03/2016 i) Daily The Express Tribune dated 18.03.2016. ii) Daily Sindh Sujag dated 18.03.2016, iii) Daily Ibrat dated 18.03.2016, iv) Daily Jung dated 20.03.2016.
6	<b>Total Bid Document</b>	03 Nos.
7	<b>Total Bid received</b>	03 Nos.
8	<b>Technical Bid Opening date (If applicable)</b>	Not Applicable
9	<b>No. of Bid Technically qualified (If applicable)</b>	Not Applicable
10	<b>Bid(s) rejected (If applicable)</b>	-Nil-
11	<b>Financial Bid Opening date</b>	08 / 04 /2016

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Abdul Razaque Bhutto	4426356	Lowest	Rate quoted 41% above	Qualified as per evaluation criteria	Found responsive Bid recommended for awarded of work
2	Syed Irshad Ali Shah	4583319	Highest	Rate quoted 46% above	Qualified as per evaluation criteria	Responsive
3	Eid Mohammad Brohi	4677497	Highest	Rate quoted 49% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

  
(AMJAD PARVEZ DAWACH)  
Superintending Engineer  
Western Sindh Circle Larkana

  
(ABDUL WAHAB SAHITO)  
Executive Engineer  
Public Health Division Larkana

  
(SYED NOOR HUSSAIN SHAH)  
Executive Engineer  
Rice Canal Division Larkana

  
(TARIQUL AHMED KEHAR)  
Executive Engineer  
Rice Canal Division Mehar  
@ KN Shah

  
(FAYYAZ AHMED QURESHI)  
Divisional Accounts Officer  
Rice Canal Division Larkana

# BID EVALUATION REPORT


- |           |   |  |
|-----------|---|--|
| <b>1</b>  | <b>Name of Procuring agency</b>                         | Rice Canal Division Larkana  |
| <b>2</b>  | <b>Tender reference No.</b>                             | N.I.T No. TC/G-55/ 432 dated 11.03.2016.   |
| <b>3</b>  | <b>Tender Description /Name of Work/Item</b>            | Construction of Retaining wall along Rice Canal RD 191 B/S =200ft. & Construction of Retaining wall along Rice Canal RD 259 NIP Side=430ft. (P-01).  |
| <b>4</b>  | <b>Method Procurement</b>                               | Single stage-single Envelope Procurement   |
| <b>5</b>  | <b>Tender Published</b>                                 | SPPRA Website 2016 No. 27017 dated 17/03/2016<br>i) Daily The Express Tribune dated 18.03.2016,<br>ii) Daily Sindh Sujag dated 18.03.2016, iii) Daily Ibrat dated 18.03.2016, iv) Daily Jung dated 20.03.2016. |
| <b>6</b>  | <b>Total Bid Document</b>                               | 03 Nos.  |
| <b>7</b>  | <b>Total Bid received</b>                               | 03 Nos.  |
| <b>8</b>  | <b>Technical Bid Opening date (If applicable)</b>       | Not Applicable   |
| <b>9</b>  | <b>No. of Bid Technically qualified (If applicable)</b> | Not Applicable   |
| <b>10</b> | <b>Bid(s) rejected (If applicable)</b>                  | -Nil-  |
| <b>11</b> | <b>Financial Bid Opening date</b>                       | 08 / 04 /2016  |

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Yasir Narejo	17863000	Lowest	Rate quoted 45.50% above	Qualified as per evaluation criteria	Found responsive Bid recommended for awarded of work
2	Sikendar Ali Junejo	18169924	Highest	Rate quoted 48% above	Qualified as per evaluation criteria	Responsive
3	Rashid Ahmed Abbasi & Brothers	18538233	Highest	Rate quoted 51% above	Qualified as per evaluation criteria	Responsive


*Signature of the Chairman/members of the Committee*

  
(AMJAD PARVEZ DAWACH)  
Superintending Engineer  
Western Sindh Circle Larkana

  
(ABDUL WAQAR SAHITO)  
Executive Engineer  
Public Health Division Larkana

  
(SYED NOOR HUSSAIN SHAH)  
Executive Engineer  
Rice Canal Division Larkana

  
(TARIQ AHMED KEHAR)  
Executive Engineer  
Rice Canal Division Mehar  
@ KN Shah


  
(FAYYAZ AHMED QURESHI)  
Divisional Accounts Officer  
Rice Canal Division Larkana

# BID EVALUATION REPORT


- |           |   |  |
|-----------|---|--|
| <b>1</b>  | <b>Name of Procuring agency</b>                         | Rice Canal Division Larkana  |
| <b>2</b>  | <b>Tender reference No.</b>                             | N.I.T No. TC/G-55/ 432 dated 11.03.2016.   |
| <b>3</b>  | <b>Tender Description /Name of Work/Item</b>            | Construction of Retaining wall along Ghar Branch RD 44 R/S=260ft. & RD 59.5 L/S =290ft. (P-02).  |
| <b>4</b>  | <b>Method Procurement</b>                               | Single stage-single Envelope Procurement   |
| <b>5</b>  | <b>Tender Published</b>                                 | SPPRA Website 2016 No. 27017 dated 17/03/2016<br>i) Daily The Express Tribune dated 18.03.2016,<br>ii) Daily Sindh Sujag dated 18.03.2016, iii) Daily Ibrat dated 18.03.2016, iv) Daily Jung dated 20.03.2016. |
| <b>6</b>  | <b>Total Bid Document</b>                               | 03 Nos.  |
| <b>7</b>  | <b>Total Bid received</b>                               | 03 Nos.  |
| <b>8</b>  | <b>Technical Bid Opening date (If applicable)</b>       | Not Applicable   |
| <b>9</b>  | <b>No. of Bid Technically qualified (If applicable)</b> | Not Applicable   |
| <b>10</b> | <b>Bid(s) rejected (If applicable)</b>                  | -Nil-  |
| <b>11</b> | <b>Financial Bid Opening date</b>                       | 08 / 04 /2016  |

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Yasir Narejo	10080084	Lowest	Rate quoted 39.40% above	Qualified as per evaluation criteria	Found responsive Bid recommended for awarded of work
2	SMZ Construction & Co.	10340401	Highest	Rate quoted 43% above	Qualified as per evaluation criteria	Responsive
3	Abdul Razaque Bhutto	10629643	Highest	Rate quoted 47% above	Qualified as per evaluation criteria	Responsive

*Signature of the Chairman/members of the Committee*

  
(AMJAD PARVEZ DAWACH)  
Superintending Engineer  
Western Sindh Circle Larkana

  
(ABDUL WAHAB SAHITO)  
Executive Engineer  
Public Health Division Larkana

  
(SYED NOOR HUSSAIN SHA)  
Executive Engineer  
Rice Canal Division Larkana

  
(TARIQ AHMED KEHAR)  
Executive Engineer  
Rice Canal Division Mehr  
@ KN Shah

  
(FAYYAZ AHMED QURESHI)  
Divisional Accounts Officer  
Rice Canal Division Larkana





# BID EVALUATION REPORT


- |           |   |  |
|-----------|---|--|
| <b>1</b>  | <b>Name of Procuring agency</b>                         | Rice Canal Division Larkana  |
| <b>2</b>  | <b>Tender reference No.</b>                             | N.I.T No. TC/G-55/ 432 dated 11.03.2016.   |
| <b>3</b>  | <b>Tender Description /Name of Work/Item</b>            | Construction of Retaining wall along Shah Hamir Branch RD 0 & 13 Both Sides = 740 ft. & Construction of Retaining wall along Hirawah Distry RD 7,13 & 22 = 700ft. (P-04).                                      |
| <b>4</b>  | <b>Method Procurement</b>                               | Single stage-single Envelope Procurement   |
| <b>5</b>  | <b>Tender Published</b>                                 | SPPRA Website 2016 No. 27017 dated 17/03/2016<br>i) Daily The Express Tribune dated 18.03.2016.<br>ii) Daily Sindh Sujag dated 18.03.2016, iii) Daily Ibrat dated 18.03.2016, iv) Daily Jung dated 20.03.2016. |
| <b>6</b>  | <b>Total Bid Document</b>                               | 03 Nos.  |
| <b>7</b>  | <b>Total Bid received</b>                               | 03 Nos.  |
| <b>8</b>  | <b>Technical Bid Opening date (If applicable)</b>       | Not Applicable   |
| <b>9</b>  | <b>No. of Bid Technically qualified (If applicable)</b> | Not Applicable   |
| <b>10</b> | <b>Bid(s) rejected (If applicable)</b>                  | -Nil-  |
| <b>11</b> | <b>Financial Bid Opening date</b>                       | 08 / 04 /2016  |

S. No.	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	Barkat Ali Awan	16907731	Lowest	Rate quoted 47% above	Qualified as per evaluation criteria	Found responsive Bid recommended for awarded of work
2	Yasir Narejo	17367805	Highest	Rate quoted 51% above	Qualified as per evaluation criteria	Responsive
3	Mazhar Ali	17597842	Highest	Rate quoted 53% above	Qualified as per evaluation criteria	Responsive


*Signature of the Chairman/members of the Committee*

  
(AMJAD PARVEZ DAWACH)  
Superintending Engineer  
Western Sindh Circle Larkana

  
(ABDUL WAHAB SAHITO)  
Executive Engineer  
Public Health Division Larkana

  
(SYED NOOR HUSSAIN SHAH)  
Executive Engineer  
Rice Canal Division Larkana

  
(TARIQ AHMED KEHAR)  
Executive Engineer  
Rice Canal Division Mehar  
@ KN Shah

  
(FAYYAZ AHMED QURESHI)  
Divisional Accounts Officer  
Rice Canal Division Larkana



**OFFICE OF THE CHIEF ENGINEER SUKKUR BARRAGE**  
**RIGHT BANK REGION LARKANA**

MIRO KHAN ROAD RBOD WAPDA COLONY LARKANA

Email: [cerbrlarkana@hotmail.com](mailto:cerbrlarkana@hotmail.com) Fax No. 074-4753062 Ph. No. 074-4753063

No. WB-II/RBR/Procurement Committee/WSC/2015-16/4-W/1859 Larkana dated 13/08/2015.

**NOTIFICATION**

With the approval of competent authority i.e Secretary to Government of Sindh Irrigation Department Karachi, vide letter No. 11/19-SO(PL)/2013-14 dated 08-10-2013 procurement committee comprising of following officer is hereby constituted in terms of rules 7 of SPP Rules 2010 (Amended-2013) for procurement of ADP / non ADP approved scheme for the year 2015-16.

- |    |  |                    |
|----|--|--------------------|
| 1, | Superintending Engineer,<br>Western Sindh Circle, Larkana.         | Chairman           |
| 2, | Executive Engineer,<br>Rice Canal Division, Larkana                | Member             |
| 3, | Executive Engineer,<br>Rice Canal Division, Mehar @ K.N Shah       | Member             |
| 4, | Executive Engineer,<br>Public Health Engineering Division, Larkana | Member             |
| 5, | Divisional Accounts officer,<br>Rice Canal Division, Larkana       | Member / Secretary |

(NAZIR AHMED MAHAR)  
CHIEF ENGINEER  
Sukkur Barrage Right Bank Region  
Larkana

**C.C. to:-**

1. The Secretary, to Government of Sindh, Irrigation Department, Karachi
2. The Managing Director SPPRA Barrack-8 4-A Secretariat Court Road Karachi for information and declaration on website
3. The Chairman / Superintending Engineer Western Sindh Circle, Larkana.
4. The Member / Executive Engineer, Rice Canal Division, Larkana.
5. The Member / Executive Engineer, Public Health Engineering Division, Larkana.
6. The Member / Executive Engineer, Rice Canal Division, Mehar @ K.N Shah.
7. The Member / Secretary, Divisional Accounts officer, Rice Canal Division, Larkana for information.

(NAZIR AHMED MAHAR)  
CHIEF ENGINEER  
Sukkur Barrage Right Bank Region  
Larkana

**OFFICE OF THE SUPERINTENDING ENGINEER**  
**WESTERN SINDH CIRCLE LARKANA.**

PH: 074-9410764

No: Asstt:G-148/WSC/431 of 2016, Larkana dated 8 / 4 /2016.

**MINUTES OF PROCUREMENT COMMITTEE**

A meeting of the procurement committee was held on 08.04.2016 at 3.00 PM for remaining Eleven Packages vide N.I.T No. TC/G-55/432 dated 11.03.2016 issued by the Executive Engineer Rice Canal Division Larkana.

The meeting was chaired by the Superintending Engineer Western Sindh Circle Larkana being Chairman of Procurement Committee and held in his office while attended by the following Committee Members: -

- |     |  |                  |
|-----|--|------------------|
| 1/- | <b>Syed Noor Hussain Shah</b><br>Executive Engineer<br>Rice Canal Division Larkana                 | Member           |
| 2/- | <b>Abdul Wahab Sahito</b><br>Executive Engineer<br>Public Health Engineering Division-I<br>Larkana | Member           |
| 3/- | <b>Tarique Ahmed Kehar</b><br>Executive Engineer<br>Rice Canal Division Mehar @ KN Shah            | Member           |
| 4/- | <b>Fayyaz Ahmed Qureshi</b><br>Divisional Accounts Officer<br>Rice Canal Division Larkana          | Member/Secretary |

There were Thirty Three (33) Nos. of Tenders issued and response from all tenders were received, the sealed Bids were opened before all the participants /Contractors. The rates quoted by them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation report. There was no over writing or cutting found in the furnished bids/tenders.

*- sd -*  
**CHAIRMAN**

*Superintending Engineer*  
*Western Sindh Circle Larkana*

**Copy forwarded with compliments to: -**

1. The Chief Engineer Sukkur Barrage Right Bank Region Larkana for favour of kind information.
2. The Executive Engineer Rice Canal Division Larkana for information.

*[Signature]*  
**CHAIRMAN**

*Superintending Engineer*  
*Western Sindh Circle Larkana*

## COMPARATIVE STATEMENT

**NAME OF WORK:**

REVAMPING/REHABILITATION PROJECT/ EARTH WORK ALONG RICE CANAL RD 142 TO 315  
IP = 14 RDS & NIP SIDE = 23 RDS (P-01)

ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA

S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR		
		AMOUNT	ACTUAL PREMIUM AS PER TECH. SANCTION	MAZHAR ALI	SIKENDAR ALI JUNEJO	YASIR NAREJO
01.	Schedule "B" attached amount of Schedule "B".	11519534/-	-	Sch: "B" Amount Rs. 11519534/- Rate quoted by the Contractor Rs. 14.60% above Rs. 1681852/-	18% Above	19% Above
<b>TOTAL</b>		<b>11519534/-</b>		<b>Cost of work Rs. 13201386/-</b>	<b>13593050/-</b>	<b>13708245/-</b>


Estimate cost 11519534/-

(-) Cost of Work 13201386/-

Financial Review = 1681852/-  
Difference 14.60%  
Estimate above

$\frac{1681852 \times 100}{11519534} = 14.60\%$  above the estimate

Note: The lowest rate quoted at Rs. 14.60% by MAZHAR ALI Government contractor above the Schedule "B" is reasonable hence recommended.

  
**AMJAD PARVEZ DURRANI**  
Superintending Engineer  
Western Sindh Circle Larkana

  
**(T. RAZA AHMED KEHAR)**  
Executive Engineer  
Rice Canal Division Mchar  
Tech

  
**(ABDUL WAHAB SAHITO)**  
Executive Engineer  
Public Health Engineering Division-I  
Mchar

  
**(FAYYAZ AHMED QURESHI)**  
Divisional Accounts Officer  
Rice Canal Division Larkana

  
**(SYED NOOR HUSSAIN SHAH)**  
Executive Engineer  
Rice Canal Division Larkana

## COMPARATIVE STATEMENT

**NAME OF WORK:** REVAMPING/REHABILITATION PROJECT/ EARTH WORK ALONG MIRWAH DISTRY RD 0 TO 36  
IP & NIP SIDE (P-02)


**ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA**

S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR		
		AMOUNT	ACTUAL PREMIUM AS PER TECH. SANCTION	M/S SMZ CONSTRUCTION & CO.	SIKENDAR ALI JUNEJO	EID MOHAMMAD BROHI
01.	Schedule "B" attached amount of Schedule "B".	12912242/-	-	Sch: "B" Amount Rs. 12912242/- Rate quoted by the Contractor Rs. 14.75% above Rs. 1904556/-	17.80% Above	19.50% Above
<b>TOTAL</b>		<b>12912242/-</b>		<b>Cost of work Rs. 14816798/-</b>	<b>15210621/-</b>	<b>15430129/-</b>

Estimate cost 12912242/- (-) Cost of Work 14816798/-

**Financial Review**  
Difference 1904556/-  
Estimate above

$1904556 \times 100 = 14.75\%$  above the estimate  
12912242/-

  
**(TAJA PARVEZ DAWACH)**  
Superintending Engineer  
Western Sindh Circle Larkana

Note: The lowest rate quoted at Rs. 14.75% by M/S SMZ CONSTRUCTION & CO. Government contractor above the Schedule "B" is reasonable hence recommended.

  
**(TAREK TIMED KEHAR)**  
Executive Engineer  
Rice Canal Division Mehar

  
**(ABDUL MAHAB SAHITO)**  
Executive Engineer  
Public Health Division-1

  
**(FAYYAZ AHMED QURESHI)**  
Divisional Accounts Officer  
Rice Canal Division Larkana

  
**(SYED NOOR HUSSAIN SHAH)**  
Executive Engineer  
Rice Canal Division Larkana

@ KA Mehar

Division-1

Larkana

Larkana

# COMPARATIVE STATEMENT

**NAME OF WORK:** REVAMPING/REHABILITATION PROJECT/ EARTH WORK ALONG WAGGAN DISTRY  
RD 0 TO 22 JP & NIP SIDE (P-03)

**ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA**


S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR		
		AMOUNT	ACTUAL PREMIUM AS PER TECH: SANCTION	SYED IRSHAD ALI SHAH	EID MOHAMMAD BROHI	YASIR NAREJO
01.	Schedule "B" attached amount of Schedule "B".	3031620/-	-	Sch: "B" Amount Rs. 3031620/- Rate quoted by the Contractor Rs. 14.30% above Rs. 433522/-	17% Above	18% Above
<b>TOTAL</b>		<b>3031620/-</b>		<b>Cost of work Rs. 3465142/-</b>	<b>3546995/-</b>	<b>3577312/-</b>


Estimate cost 3031620/- (-) Cost of Work 3465142/- = 433522/-

**Financial Review**  
 Difference 14.30%  
 Estimate above  

$$\frac{433522 \times 100}{3031620} = 14.30\% \text{ above the estimate}$$


**Note:** The lowest rate quoted at Rs. 14.30% by SYED IRSHAD ALI SHAH Government contractor above the Schedule "B" is reasonable hence recommended.

  
**(AMJAD PARVEZ DAWACH)**  
 Superintending Engineer  
 Western Sindh Circle Larkana

  
**(TARIQ AHMED KEIHAR)**  
 Executive Engineer  
 Rice Canal Division Mehar  
 @ KN Shah

  
**(ABTAWAHAB SAHITO)**  
 Executive Engineer  
 Public Health Engineering Division-I  
 Larkana

  
**(FAYYAZ AHMED QURESHI)**  
 District Accounts Officer  
 Rice Canal Division Larkana

  
**(SYED NOOR HUSSAIN SHAH)**  
 Executive Engineer  
 Rice Canal Division Larkana



## COMPARATIVE STATEMENT

**NAME OF WORK:**


REVAMPING/REHABILITATION PROJECT/ EXTENSION OF MODULES ALONG RICE CANAL  
IP & NIP SIDE = 28 NOS. (P-04)

ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA

S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR		
		AMOUNT	ACTUAL PREMIUM AS PER TECH: SANCTION	RASHID AHMED ABBASI & BROTHERS	SUNSHINE	BARKAT ALI AWAN
01.	Schedule "B" attached amount of Schedule "B".	2729104/-	24.81%	Sch: "B" Amount Rs. 2729104/- Rate quoted by the Contractor Rs. 43% above Rs. 1173515/-	48% Above	51% Above
02.	Cartage of Material	677180/-				
<b>TOTAL</b>		<b>3406284/-</b>		<b>Cost of work Rs. 3902619/-</b>	<b>4039074/-</b>	<b>4120947/-</b>

Estimate cost                      (-) Cost of Work  
3406284/-                      3902619/-                      = 496334/-

**Financial Review**  
Difference    43%  
Estimate    above                       $\frac{496334 \times 100}{3406284} = 14.57\%$  above the estimate

  
**ATJAD PARVEZ DAWACH**  
Superintending Engineer  
Western Sindh Circle Larkana

Note: The lowest rate quoted at Rs. 43% by RASHID AHMED ABBASI & BROTHERS Government contractor above the Schedule "B" is reasonable hence recommended.

(~~TAJ~~ ~~REHMAN~~ KEHAR)

~~Executive Engineer~~

~~Rice Canal Division Mehrar~~

~~@ KN Shah~~

(ABDUL WAHAB SAHITO)

Executive Engineer

Public Health Engineering Division-I

Larkana

(FAYYAZ AHMED OURESHI)

Divisional Accounts Officer

Rice Canal Division Larkana

(SYED NOOR HUSSAIN SHAH)

Executive Engineer

Rice Canal Division Larkana

# COMPARATIVE STATEMENT

**NAME OF WORK:**

REVAMPING/REHABILITATION PROJECT/ EXTENSION OF MODULES ALONG MIRWAH DISTRICT  
IP & NIP SIDE = 74 NOS. (P-05)


**ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA**

S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR		
		AMOUNT	ACTUAL PREMIUM AS PER TECH. SANCTION	SIKENDAR ALLI JUNEJO	DAMIAS ENGINEERING BARKAT ALI AWAN	
01.	Schedule "B" attached amount of Schedule "B".	7456906/-	25.91%	Sch: "B" Amount Rs. 7456906/- Rate quoted by the Contractor Rs. 44% above	49% Above	52% Above
02.	Cartage of Material	1932288/-				
<b>TOTAL</b>		<b>9389194/-</b>		<b>Cost of work Rs. 10737945/-</b>	<b>111110789/-</b>	<b>11334497/-</b>

Estimate cost 9389194/- (-) Cost of Work 10737945/-

Financial Review Difference 44% Estimate above

$\frac{1348750 \times 100}{9389194} = 14.36\%$  above the estimate

  
**(AMJAD PARVEZ DAWACH)**  
Superintending Engineer  
Western Sindh Circle Larkana

**Note:** The lowest rate quoted at Rs. 44% by **SIKENDAR ALLI JUNEJO** Government contractor above the Schedule "B" is reasonable hence recommended.

(TARIQ SAJJED KEHAR)

Executive Engineer

Rice Canal Division Mehrar

© KN Sheeh

(ABDOL WAHAB SAHITO)

Executive Engineer

Public Health Engineering Division-1

Larkana

(FAYYAZ AHMED QURESHI)

Divisional Accounts Officer

Rice Canal Division Larkana

  
**SYED NOOR HUSSAIN SHAH**

Executive Engineer

Rice Canal Division Larkana

# COMPARATIVE STATEMENT

**NAME OF WORK:** REVAMPING/REHABILITATION PROJECT/ EXTENSION OF MODULES ALONG SAIDU DISTRY  
IP & NIP SIDE = 40 NOS. (P-06)

**ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA**

S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR		
		AMOUNT	ACTUAL PREMIUM AS PER TECH: SANCTION	SIKENDAR ALI JUNEJO	KAMRAN ALI JALBANI	ABDUL RAZAQUE BHUTTO
01.	Schedule "B" attached amount of Schedule "B".	4812720/-	21.54%	Sch: "B" Amount Rs. 4812720/- Rate quoted by the Contractor Rs. 39.60% Rs. 1905837/-	44% Above	47% Above
02.	Cartage of Material	1036480/-				
<b>TOTAL</b>		<b>5849200/-</b>		<b>Cost of work Rs. 6718557/-</b>	<b>6930317/-</b>	<b>7074698/-</b>

Estimate cost                      (-) Cost of Work  
 5849200/-                      6718557/-                      = 869357/-

**Financial Review**  
 Difference    39.60%  
 Estimate    above                       $869357 \times 100 = 14.86\%$  above the estimate  
 5849200/-

**Note:** The lowest rate quoted at Rs. 39.60% by SIKENDAR ALI JUNEJO Government contractor above the Schedule "B" is reasonable hence recommended.

**(AMJAD PARVEZ DAWACH)**  
 Superintending Engineer  
 Western Sindh Circle Larkana

**(TARIK KHAN KEHAR)**  
 Executive Engineer  
 Rice Canal Division Mehran  
 @ Kar Shi

**(ABDUL WAHAB SAHITO)**  
 Executive Engineer  
 Public Health Engineering Division-I  
 Larkana

**(FAYYAZ AHMED GURESH)**  
 Divisional Engineer  
 Rice Canal Division Larkana

**(SYED NOOR HUSSAIN SHAH)**  
 Executive Engineer  
 Rice Canal Division Larkana

# COMPARATIVE STATEMENT

**NAME OF WORK:**

REVAMPING/REHABILITATION PROJECT/ EXTENSION OF MODULES ALONG GHAR BRANCH  
IP & NIP SIDE - 110 NOS. (P-07)

**ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA**

S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR		
		AMOUNT	ACTUAL PREMIUM AS PER TECH. SANCTION	M/S KAMRAN ALI JALBANI	MAZHAR ALI	ABDUL RAZAQUE BHUTTO
01.	Schedule "B" attached amount of Schedule "B".	10163120/-	25.43%	Sch: "B" Amount Rs. 10163120/- Rate quoted by the Contractor Rs. 43.80% above	46% Above	48% Above
02.	Cartage of Material	2584890/-				
<b>TOTAL</b>		<b>12748010/-</b>		<b>Cost of work Rs. 14614567/-</b>	<b>14838155/-</b>	<b>15041418/-</b>

Estimate cost  
12748010/-

(-) Cost of Work  
14614567/-

Financial Review  
Difference 43.80%  
Estimate above

$1866556 \times 100 = 14.64\%$  above the estimate  
12748010/-

(AMJAD PARVEZ DAWACH)  
Superintending Engineer  
Western Sindh Circle Larkana

Note: The lowest rate quoted at Rs. 43.80% by M/S KAMRAN ALI JALBANI Government contractor above the Schedule "B" is reasonable hence recommended.

(TARIQ AHMED KEHAR)  
Executive Engineer  
Rice Canal Division Mehrar  
@ RN Shah

(ABDUL WAHAB SAHITO)  
Executive Engineer  
Public Health Engineering Division-1  
Larkana

(FAZIAZ AHMED QURESHI)  
Divisional Accounts Officer  
Rice Canal Division Larkana

(SYED NOOR HUSSAIN SHAH)  
Executive Engineer  
Rice Canal Division Larkana

# COMPARATIVE STATEMENT

**NAME OF WORK:**

REVAMPING/REHABILITATION PROJECT/ EXTENSION OF MODULES ALONG WAGGAN DISTRY  
IP & NIP SIDE = 30 NOS. (P-08)

ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA

S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR		
		AMOUNT	ACTUAL PREMIUM AS PER TECH: SANCTION	ABDUL RAZAQUE BHUTTO	SYED IRSHAD ALI SHAH	EID MOHAMMAD BROHI
01.	Schedule "B" attached amount of Schedule "B".	3139260/-	22.70%	Sch: "B" Amount Rs. 3139260/- Rate quoted by the Contractor Rs. 41% above	46% Above	49% Above
02.	Cartage of Material	712680/-				
<b>TOTAL</b>		<b>3851940/-</b>		<b>Cost of work Rs. 4426356/-</b>	<b>4583319/-</b>	<b>4677497/-</b>


Estimate cost  
3851940/-

(-) Cost of Work  
4426356/-

= 574416/-

Financial Review  
Difference 41%  
Estimate above

$574416 \times 100 = 14.91\%$  above the estimate  
3851940/-

  
**(AMJAD PARVEZ DAWACH)**  
Superintending Engineer  
Western Sindh Circle Larkana

Note: The lowest rate quoted at Rs. 41% by ABDUL RAZAQUE BHUTTO Government contractor above the Schedule "B" is reasonable hence recommended.

(~~TARAB KHAN~~) **(TARAB KHAN KEHAR)**

Executive Engineer  
Rice Canal Division Mehrar

(~~ABDUL WAHAB SAHITO~~) **(ABDUL WAHAB SAHITO)**

Executive Engineer  
Public Health Engineering Division-1

(~~FAYYAZ AHMAD QURESHI~~) **(FAYYAZ AHMAD QURESHI)**

Divisional Accounts Officer  
Rice Canal Division Larkana

  
**SYED NOOR HUSSAIN SHAH**

Executive Engineer  
Rice Canal Division Larkana

(~~P.V. Shah~~) **(P.V. Shah)**

Public Health Engineering Division-1  
Larkana

Rice Canal Division Larkana

Rice Canal Division Larkana

## COMPARATIVE STATEMENT

**NAME OF WORK:**

CONSTRUCTION OF RETAINING WALL ALONG RICE CANAL RD 191 R/S =200FT. &  
CONSTRUCTION OF RETAINING WALL ALONG RICE CANAL RD 259 NIP SIDE =430 FT. (P-01).


**ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA**

S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR			
		AMOUNT	ACTUAL PREMIUM AS PER TECH: SANCTION	YASIR NAREJO	SIKENDAR ALI JUNEJO	RASHID AHMED ABBASI & BROTHERS	
01.	Schedule "B" attached amount of Schedule "B".	AB	12276976/-	27.45%	Sch: "B" Amount Rs. 12276976/- Rate quoted by the Contractor Rs. 45.50% above	48% Above	51% Above
02.	Cartage of Material	AB	3369985/-				
<b>TOTAL</b>			<b>15646961/-</b>		<b>Cost of work Rs. 17863000/-</b>	<b>18169924/-</b>	<b>18538233/-</b>

Estimate cost                      (-) Cost of Work  
15646961/-                      17863000/-

Financial Review  
Difference      **45.50%**  
Estimate      above

$$\frac{2216039}{15646961} \times 100 = 14.16\% \text{ above the estimate}$$

  
**(TAJMAD PARVEZ DAWACH)**  
Superintending Engineer  
Western Sindh Circle Larkana

Note: The lowest rate quoted at Rs. 45.50% by **YASIR NAREJO** Government contractor above the Schedule "B" is reasonable hence recommended.

(~~TARIQ AHMED KEHAR~~)  
Executive Engineer  
Rice Canal Division Mehr

(~~ABDUL WAHAB SAHITO~~)  
Executive Engineer  
Public Health Engineering Division-I  
Larkana

(~~FEAYAZ AHMED QURESHI~~)  
Divisional Engineer  
Rice Canal Division Larkana

  
**SYED NOOR HUSSAIN SHAH**  
Executive Engineer  
Rice Canal Division Larkana

@ KN Singh

Public Health Engineering Division-I  
Larkana

Divisional Engineer  
Rice Canal Division Larkana

Rice Canal Division Larkana



## COMPARATIVE STATEMENT

**NAME OF WORK:** CONSTRUCTION OF RETAINING WALL ALONG GHAR BRANCH RD 44 R/S = 260 FT.  
& RD-59.5 L/S = 290 FT. (P-02).


**ESTIMATE SANCTIONED BY THE CHIEF ENGINEER SUKKUR BARRAGE RIGHT BANK REGION LARKANA**

S. NO.	ITEM OF WORK	ESTIMATE		RATES QUOTED BY THE CONTRACTOR		
		AMOUNT	ACTUAL PREMIUM AS PER TECH. SANCTION	YASIR NAREJO	SMZ COSNTT: & CO.	ABDUL RAZAQUE BHUTTO
01.	Schedule "B" attached amount of Schedule "B".	7231050/-	21.48%	Sch: "B" Amount Rs. 7231050/- Rate quoted by the Contractor Rs. 39.40% above Rs. 2849034/-	43% Above	47% Above
02.	Cartage of Material	1553040/-				
<b>TOTAL</b>		<b>8784090/-</b>		<b>Cost of work Rs. 10080084/-</b>	<b>10340401/-</b>	<b>10629643/-</b>

Estimate cost 8784090/- (-) Cost of Work 10080084/-

**Financial Review**  
Difference = 1295993/-  
Estimate above 39.40%

$\frac{1295993 \times 100}{8784090} = 14.75\%$  above the estimate

  
**(AMJAD PARVEZ DAWACHI)**  
Superintending Engineer  
Western Sindh Circle Larkana

Note: The lowest rate quoted at Rs. 39.40% by YASIR NAREJO Government contractor above the Schedule "B" is reasonable hence recommended.

  
**(TARIQ REHMAN REHMAN)**  
Executive Engineer  
Rice Canal Division Mehran

  
**(ABDUL WAHAB SAHITO)**  
Executive Engineer  
Public Health Engineering Division-I

  
**(FAYYAZ AHMED QURESHI)**  
Assistant Engineer  
Rice Canal Division Larkana

  
**(SYED NOOR HUSSAIN SHAH)**  
Executive Engineer  
Rice Canal Division Larkana




**BIDDER'S QUALIFICATION / TECHNICAL EVALUATION REPORT/**  
**PREQUALIFICATION REPORT.**

Name of Division: - Executive Engineer Rice Canal Division Larkana

Name of Work: - Revamping/Rehabilitation Project/Earth work along Rice Canal RD 142 to 315 IP =14 RDs & NIP Side = 23 RDs (P-01)

Notice Inviting Tender: - No. TC/G-55/432 dated 11.03.2016.

Sr. No.	Description	NAME OF BIDDERS		
		Mazhar Ali	Sikendar Ali Junejo	Yasir Narejo
1	Is envelope sealed	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes
3	Alternated Bid	No	No	No
4	Withdrawal	No	No	No
5	Price Read Out	Yes	Yes	Yes
6	Form of tender signed or not	Yes	Yes	Yes
7	Required PEC Registration	Yes	Yes	Yes
8	Registration in SBR.	Yes	Yes	Yes
9	Registration in I. Tax	Yes	Yes	Yes
10	More than 3 years Experience in similar work	Yes	Yes	Yes
11	Any litigation or black listing	No	No	No
12	List of Machinery & Equipment provided?	Yes	Yes	Yes
13	Personnel Information Provided?	Yes	Yes	Yes
14	Financial Statement viz Bank statement / Income Tax Return attached?	Yes	Yes	Yes
15	Any overwriting tender dropped?	No	No	No
16	Any conditional / telegraphic bid received?	No	No	No
17	Tender fee received?	Yes	Yes	Yes

  
(SYED NOOR HUSSAIN SHAH)  
Executive Engineer  
Rice Canal Division Larkana


**BIDDER'S QUALIFICATION /TECHNICAL EVALUATION REPORT/**  
**PREQUALIFICATION REPORT.**

**Name of Division: -** Executive Engineer Rice Canal Division Larkana

**Name of Work: -** Revamping/Rehabilitation Project/Earth work along Mirwah Distry RD 0 to 36 IP & NIP Side (P-02).

**Notice Inviting Tender: -** No. TC/G-55/432 dated 11.03.2016.

Sr. No.	Description	NAME OF BIDDERS		
		M/s SMZ Cosntt: & Co.	Sikendar Ali Junejo	Eid Mohammad Brohi
1	Is envelope sealed	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes
3	Alternated Bid	No	No	No
4	Withdrawal	No	No	No
5	Price Read Out	Yes	Yes	Yes
6	Form of tender signed or not	Yes	Yes	Yes
7	Required PEC Registration	Yes	Yes	Yes
8	Registration in SBR.	Yes	Yes	Yes
9	Registration in I. Tax	Yes	Yes	Yes
10	More than 3 years Experience in similar work	Yes	Yes	Yes
11	Any litigation or black listing	No	No	No
12	List of Machinery & Equipment provided?	Yes	Yes	Yes
13	Personnel Information Provided?	Yes	Yes	Yes
14	Financial Statement viz Bank statement / Income Tax Return attached?	Yes	Yes	Yes
15	Any overwriting tender dropped?	No	No	No
16	Any conditional / telegraphic bid received?	No	No	No
17	Tender fee received?	Yes	Yes	Yes

  
**(SYED NOOR HUSSAIN SHAH)**  
 Executive Engineer  
 Rice Canal Division Larkana


**BIDDER'S QUALIFICATION / TECHNICAL EVALUATION REPORT/  
PREQUALIFICATION REPORT.**

Name of Division: - Executive Engineer Rice Canal Division Larkana

Name of Work: - Revamping/Rehabilitation Project/Earth work along Waggar Distry  
RD 0 to 22 IP & NIP Side (P-03).

Notice Inviting Tender: - No. TC/G-55/432 dated 11.03.2016.

Sr. No.	Description	NAME OF BIDDERS		
		Syed Irshad Ali Shah	Eid Mohammad Brohi	Yasir Narejo
1	Is envelope sealed	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes
3	Alternated Bid	No	No	No
4	Withdrawal	No	No	No
5	Price Read Out	Yes	Yes	Yes
6	Form of tender signed or not	Yes	Yes	Yes
7	Required PEC Registration	Yes	Yes	Yes
8	Registration in SBR.	Yes	Yes	Yes
9	Registration in I. Tax	Yes	Yes	Yes
10	More than 3 years Experience in similar work	Yes	Yes	Yes
11	Any litigation or black listing	No	No	No
12	List of Machinery & Equipment provided?	Yes	Yes	Yes
13	Personnel Information Provided?	Yes	Yes	Yes
14	Financial Statement viz Bank statement / Income Tax Return attached?	Yes	Yes	Yes
15	Any overwriting tender dropped?	No	No	No
16	Any conditional / telegraphic bid received?	No	No	No
17	Tender fee received?	Yes	Yes	Yes

  
(SYED NOOR HUSSAIN SHAH)  
Executive Engineer  
Rice Canal Division Larkana


**BIDDER'S QUALIFICATION /TECHNICAL EVALUATION REPORT/  
PREQUALIFICATION REPORT.**

**Name of Division: -** Executive Engineer Rice Canal Division Larkana

**Name of Work: -** Revamping/Rehabilitation Project/Extension of Modules along Rice Canal IP & NIP Side = 28 Nos. (P-04).

**Notice Inviting Tender: -** No. TC/G-55/432 dated 11.03.2016.

Sr. No.	Description	NAME OF BIDDERS		
		Rashid Ahmed Abbasi & Brothers	Sinshine	Barkat Ali Awan
1	Is envelope sealed	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes
3	Alternated Bid	No	No	No
4	Withdrawal	No	No	No
5	Price Read Out	Yes	Yes	Yes
6	Form of tender signed or not	Yes	Yes	Yes
7	Required PEC Registration	Yes	Yes	Yes
8	Registration in SBR.	Yes	Yes	Yes
9	Registration in I. Tax	Yes	Yes	Yes
10	More than 3 years Experience in similar work	Yes	Yes	Yes
11	Any litigation or black listing	No	No	No
12	List of Machinery & Equipment provided?	Yes	Yes	Yes
13	Personnel Information Provided?	Yes	Yes	Yes
14	Financial Statement viz Bank statement / Income Tax Return attached?	Yes	Yes	Yes
15	Any overwriting tender dropped?	No	No	No
16	Any conditional / telegraphic bid received?	No	No	No
17	Tender fee received?	Yes	Yes	Yes


  
(SYED NOOR HUSSAIN SHAH)  
Executive Engineer  
Rice Canal Division Larkana



**BIDDER'S QUALIFICATION /TECHNICAL EVALUATION REPORT/**  
**PREQUALIFICATION REPORT.**

**Name of Division: -** Executive Engineer Rice Canal Division Larkana  
**Name of Work: -** Revamping/Rehabilitation Project/Extension of Modules along  
Mirwah Distry IP & NIP Side = 74 Nos. (P-05).  
**Notice Inviting Tender: -** No. TC/G-55/432 dated 11.03.2016.

Sr. No.	Description	NAME OF BIDDERS		
		Sikendar Ali Junejo	Damas Engineering	Barkat Ali Awan
1	Is envelope sealed	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes
3	Alternated Bid	No	No	No
4	Withdrawal	No	No	No
5	Price Read Out	Yes	Yes	Yes
6	Form of tender signed or not	Yes	Yes	Yes
7	Required PEC Registration	Yes	Yes	Yes
8	Registration in SBR.	Yes	Yes	Yes
9	Registration in I. Tax	Yes	Yes	Yes
10	More than 3 years Experience in similar work	Yes	Yes	Yes
11	Any litigation or black listing	No	No	No
12	List of Machinery & Equipment provided?	Yes	Yes	Yes
13	Personnel Information Provided?	Yes	Yes	Yes
14	Financial Statement viz Bank statement / Income Tax Return attached?	Yes	Yes	Yes
15	Any overwriting tender dropped?	No	No	No
16	Any conditional / telegraphic bid received?	No	No	No
17	Tender fee received?	Yes	Yes	Yes

  
(SYED NOOR HUSSAIN SHAH)  
Executive Engineer  
Rice Canal Division Larkana


**BIDDER'S QUALIFICATION / TECHNICAL EVALUATION REPORT /  
PREQUALIFICATION REPORT.**

Name of Division: - Executive Engineer Rice Canal Division Larkana

Name of Work: - Revamping/Rehabilitation Project/Extension of Modules along saidu  
Distry IP & NIP Side = 40 Nos. (P-06).

Notice Inviting Tender: - No. TC/G-55/432 dated 11.03.2016.

Sr. No.	Description	NAME OF BIDDERS		
		Sikendar Ali Junejo	Kamran Ali Jalbani	Abdul Razaque Bhutto
1	Is envelope sealed	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes
3	Alternated Bid	No	No	No
4	Withdrawal	No	No	No
5	Price Read Out	Yes	Yes	Yes
6	Form of tender signed or not	Yes	Yes	Yes
7	Required PEC Registration	Yes	Yes	Yes
8	Registration in SBR.	Yes	Yes	Yes
9	Registration in I. Tax	Yes	Yes	Yes
10	More than 3 years Experience in similar work	Yes	Yes	Yes
11	Any litigation or black listing	No	No	No
12	List of Machinery & Equipment provided?	Yes	Yes	Yes
13	Personnel Information Provided?	Yes	Yes	Yes
14	Financial Statement viz Bank statement / Income Tax Return attached?	Yes	Yes	Yes
15	Any overwriting tender dropped?	No	No	No
16	Any conditional / telegraphic bid received?	No	No	No
17	Tender fee received?	Yes	Yes	Yes

  
(SYED NOOR HUSSAIN SHAH)  
Executive Engineer  
Rice Canal Division Larkana


**BIDDER'S QUALIFICATION /TECHNICAL EVALUATION REPORT/**  
**PREQUALIFICATION REPORT.**

Name of Division: - Executive Engineer Rice Canal Division Larkana

Name of Work: - Revamping/Rehabilitation Project/Extension of Modules along Ghar Branch IP & NIP Side = 110 Nos. (P-07).

Notice Inviting Tender: - No. TC/G-55/432 dated 11.03.2016.

Sr. No.	Description	NAME OF BIDDERS		
		M/s Kamran Ali Jalbani	Mazhar Ali	Abdul Razaque Bhutto
1	Is envelope sealed	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes
3	Alternated Bid	No	No	No
4	Withdrawal	No	No	No
5	Price Read Out	Yes	Yes	Yes
6	Form of tender signed or not	Yes	Yes	Yes
7	Required PEC Registration	Yes	Yes	Yes
8	Registration in SBR.	Yes	Yes	Yes
9	Registration in I. Tax	Yes	Yes	Yes
10	More than 3 years Experience in similar work	Yes	Yes	Yes
11	Any litigation or black listing	No	No	No
12	List of Machinery & Equipment provided?	Yes	Yes	Yes
13	Personnel Information Provided?	Yes	Yes	Yes
14	Financial Statement viz Bank statement / Income Tax Return attached?	Yes	Yes	Yes
15	Any overwriting tender dropped?	No	No	No
16	Any conditional / telegraphic bid received?	No	No	No
17	Tender fee received?	Yes	Yes	Yes

  
(SYED NOOR HUSSAIN SHAH)  
Executive Engineer  
Rice Canal Division Larkana


**BIDDER'S QUALIFICATION /TECHNICAL EVALUATION REPORT/**  
**PREQUALIFICATION REPORT.**

Name of Division: - Executive Engineer Rice Canal Division Larkana

Name of Work: - Revamping/Rehabilitation Project/Extension of Modules along Waggan Distry IP & NIP Side = 30 Nos. (P-08).

Notice Inviting Tender: - No. TC/G-55/432 dated 11.03.2016.

Sr. No.	Description	NAME OF BIDDERS		
		Abdul Razaque Bhutto	Syed Irshad Ali Shah	Eid Mohammad Brohi
1	Is envelope sealed	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes
3	Alternated Bid	No	No	No
4	Withdrawal	No	No	No
5	Price Read Out	Yes	Yes	Yes
6	Form of tender signed or not	Yes	Yes	Yes
7	Required PEC Registration	Yes	Yes	Yes
8	Registration in SBR.	Yes	Yes	Yes
9	Registration in I. Tax	Yes	Yes	Yes
10	More than 3 years Experience in similar work	Yes	Yes	Yes
11	Any litigation or black listing	No	No	No
12	List of Machinery & Equipment provided?	Yes	Yes	Yes
13	Personnel Information Provided?	Yes	Yes	Yes
14	Financial Statement viz Bank statement / Income Tax Return attached?	Yes	Yes	Yes
15	Any overwriting tender dropped?	No	No	No
16	Any conditional / telegraphic bid received?	No	No	No
17	Tender fee received?	Yes	Yes	Yes

  
(SYED NOOR HUSSAIN SHAH)  
Executive Engineer  
Rice Canal Division Larkana


**BIDDER'S QUALIFICATION / TECHNICAL EVALUATION REPORT/**  
**PREQUALIFICATION REPORT.**

Name of Division: - Executive Engineer Rice Canal Division Larkana

Name of Work: - Construction of Retaining wall along Rice Canal RD 191 R/S =200ft.  
& Construction of Retaining wall along Rice Canal RD 259 N/P Side  
=430ft. (P-01).

Notice Inviting Tender: - No. TC/G-55/432 dated 11.03.2016.

Sr. No.	Description	NAME OF BIDDERS		
		Yasir Narejo	Sikendar Ali Junejo	Rashid Ahmed Abbasi & Brothers
1	Is envelope sealed	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes
3	Alternated Bid	No	No	No
4	Withdrawal	No	No	No
5	Price Read Out	Yes	Yes	Yes
6	Form of tender signed or not	Yes	Yes	Yes
7	Required PEC Registration	Yes	Yes	Yes
8	Registration in SBR.	Yes	Yes	Yes
9	Registration in I. Tax	Yes	Yes	Yes
10	More than 3 years Experience in similar work	Yes	Yes	Yes
11	Any litigation or black listing	No	No	No
12	List of Machinery & Equipment provided?	Yes	Yes	Yes
13	Personnel Information Provided?	Yes	Yes	Yes
14	Financial Statement viz Bank statement / Income Tax Return attached?	Yes	Yes	Yes
15	Any overwriting tender dropped?	No	No	No
16	Any conditional / telegraphic bid received?	No	No	No
17	Tender fee received?	Yes	Yes	Yes

  
(SYED NOOR HUSSAIN SHAH)  
Executive Engineer  
Rice Canal Division Larkana


**BIDDER'S QUALIFICATION /TECHNICAL EVALUATION REPORT/**  
**PREQUALIFICATION REPORT.**

Name of Division: - Executive Engineer Rice Canal Division Larkana

Name of Work: - Construction of Retaining wall along Ghar Branch RD 44 R/S = 260ft. & RD 59.5 L/Side = 290ft. (P-02).

Notice Inviting Tender: - No. TC/G-55/432 dated 11.03.2016.

Sr. No.	Description	NAME OF BIDDERS		
		Yasir Narejo	SMZ Constt: & Co.	Abdul Razaque Bhutto
1	Is envelope sealed	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes
3	Alternated Bid	No	No	No
4	Withdrawal	No	No	No
5	Price Read Out	Yes	Yes	Yes
6	Form of tender signed or not	Yes	Yes	Yes
7	Required PEC Registration	Yes	Yes	Yes
8	Registration in SBR.	Yes	Yes	Yes
9	Registration in I. Tax	Yes	Yes	Yes
10	More than 3 years Experience in similar work	Yes	Yes	Yes
11	Any litigation or black listing	No	No	No
12	List of Machinery & Equipment provided?	Yes	Yes	Yes
13	Personnel Information Provided?	Yes	Yes	Yes
14	Financial Statement viz Bank statement / Income Tax Return attached?	Yes	Yes	Yes
15	Any overwriting tender dropped?	No	No	No
16	Any conditional / telegraphic bid received?	No	No	No
17	Tender fee received?	Yes	Yes	Yes

  
(SYED NOOR HUSSAIN SHAH)  
Executive Engineer  
Rice Canal Division Larkana




**BIDDER'S QUALIFICATION /TECHNICAL EVALUATION REPORT/**  
**PREQUALIFICATION REPORT.**

Name of Division: - Executive Engineer Rice Canal Division Larkana

Name of Work: - (A)Construction of Retaining wall along Shah Hamir Branch RD0 & 13 Both Sides=740 ft. (B) Construction of Retaining wall along Hirawah Distry RD 7,13 & 22 = 700ft. (P-04).

Notice Inviting Tender: - No. TC/G-55/432 dated 11.03.2016.

Sr. No.	Description	NAME OF BIDDERS		
		Barkat Ali Awan	Yasir Narejo	Mazhar Ali
1	Is envelope sealed	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes
3	Alternated Bid	No	No	No
4	Withdrawal	No	No	No
5	Price Read Out	Yes	Yes	Yes
6	Form of tender signed or not	Yes	Yes	Yes
7	Required PEC Registration	Yes	Yes	Yes
8	Registration in SBR.	Yes	Yes	Yes
9	Registration in I. Tax	Yes	Yes	Yes
10	More than 3 years Experience in similar work	Yes	Yes	Yes
11	Any litigation or black listing	No	No	No
12	List of Machinery & Equipment provided?	Yes	Yes	Yes
13	Personnel Information Provided?	Yes	Yes	Yes
14	Financial Statement viz Bank statement / Income Tax Return attached?	Yes	Yes	Yes
15	Any overwriting tender dropped?	No	No	No
16	Any conditional / telegraphic bid received?	No	No	No
17	Tender fee received?	Yes	Yes	Yes


  
(SYED NOOR HUSSAIN SHAH)  
Executive Engineer  
Rice Canal Division Larkana

# ATTENDANCE SHEET

The Procurement Committee Comprising on the following officers for opening of Bids on 08.04.2016 in the office of Superintending Engineer Western Sindh Circle Larkana.

1. **Mr. Amjad Parvez Dawach**  
Superintending Engineer  
Western Sindh Circle Larkana
2. **Syed Noor Hussain Shah**  
Executive Engineer  
Rice Canal Division Larkana
3. **Mr. Abdul Wahab Sahito**  
Executive Engineer  
Public Health Engineering Division-I  
Larkana
4. **Mr. Tarique Ahmed Kehar**  
Executive Engineer  
Rice Canal Division Mehar @ KN Shah
5. **Mr. Fayyaz Ahmed Qureshi**  
Divisional Accounts Officer  
Rice Canal Division Larkana

  
(Chairman)







  
(Member)







  
(Member)

  
(Member)

  
(Member/Secretary)

The following Contractors participated/attended in Bidding Process at the Time of opening of Tenders Bids on 08.04.2016.

S. NO	NAME OF CONTRACTOR	SIGNATURE
1	M/s Ramsan Ali	
2	M/s SMZ Construction & Co.	
3	Mazhar Ali	
4	Syed Irshad Ali Shah	
5	M/s Rashid Ahmed Abbasi	
6	Sun Shine	

S. NO	NAME OF CONTRACTOR	SIGNATURE
7	Yasir Narejo	
8	Abdul Razzak Bhatta	
9	Damas Construction Co.	
10	Basrat Ali Aunam	
11	M/S Sikandar Ali Junejo	
12	M/S Eick Mohammad Badi	
13		
14		
15		

## SCHEDULE "B"

EARTH WORK ALONG RICE CANAL RD 142 TO 315 IP = 14 RDS  
& NIP SIDE= 23 RDS. (P-01).

QTY:	ITEM	RATE	PER	AMOUNT
2220000.00 sft.	1 Jungle Clearance and removing within 100 feet (a) light.	75.63	%0 sft.	167898.60
42.00 Acres	2 Ploughing 3 times.	1769.63	P. Acre	74324.46
3406950.00 cft.	3 Borrow Pit Excavation undressed lead up to 100ft in ordinary soil.	2117.50	%0cft.	7214216.63
3406950.00 cft.	4 Dressing and leveling of earth work to designed section, etc complete (b) ordinary or hard soil.	187.55	%0cft.	633973.47
681390.00 cft.	5 Carriage of 100 cft / ton of all material like stone, aggregate, spawl, Coal, Lime, Surkhi etc B.G. Rail fastening points and crossing bridges, girders, pipes sheet, rails, M.S bars etc of 1000 Nos. Bricks 10"x5"x3" or 150 cft. of timber or 100 Maunds of fuel wood by trucks or other means by the contractors ( 2 Miles ).	502.52	%cft.	3424121.03
<b>TOTAL</b>				<b>11519534.00</b>
Rate quoted by Contractor at <u>14.6%</u> above as per Schedule "B"				<b>1681852/-</b>
<b>G. TOTAL</b>				<b>13201386/-</b>

  
CONTRACTOR

  
EXECUTIVE ENGINEER


Rice Canal Division  
Larkana

## SCHEDULE "B"

EARTH WORK ALONG MIRWAH DISTRY RD 0 TO 36 IP & NIP SIDE (P-02)

QTY:	ITEM	RATE	PER	AMOUNT
1100000.00 sft.	1 Jungle Clearance and removing within 100 feet (a) light.	75.63	%0 sft.	83193.00
19.00 Acres	2 Ploughing 3 times:	1769.63	P. Acre	33622.97
1805563.00 cft.	3 Borrow Pit Excavation undressed lead up to 100ft in ordinary soil.	2117.50	%0cft.	3823278.59
1805563.00 cft.	4 Earth work Excavation by Hydraulic Excavator lead upto 50 ft. (b) ordinary soil.	1748.57	%0cft.	3157152.42
3611125.00 cft.	5 Earth work compaction (soft, ordinary or hard soil) (b) laying earth in 6" layers leveling dressing and watering for compaction etc. complete.	354.00	%0cft.	1278338.25
902781.00 cft.	6 Carriage of 100 cft / ton of all material like stone, aggregate, spawl, Coal, Lime, Surkhi etc B.G. Rail fastening points and crossing bridges, girders, pipes sheet, rails, M.S bars etc of 1000 Nos. Bricks 10"x5"x3" or 150 cft. of timber or 100 Maunds of fuel wood by trucks or other means by the contractors ( 2 Miles ).	502.52	%cft.	4526656.34
<b>TOTAL</b>				<b>12912242.00</b>
Rate quoted by Contractor at <u>14.75%</u> above as per Schedule "B"				<b>1904556/-</b>
<b>G. TOTAL</b>				<b>14816798/-</b>

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
Rice Canal Division  
Larkana

## SCHEDULE "B"

EARTH WORK ALONG WAGGAN DISTRY RD 0 TO 22 IP & NIP SIDE (P-03).

QTY:	ITEM	RATE	PER	AMOUNT
420000.00 sft.	1 Jungle Clearance and removing within 100 feet (a) light.	75.63	%0 sft.	31764.60
10.00 Acres	2 Ploughing 3 times.	1769.63	P. Acre	17696.30
420813.00 cft.	3 Borrow Pit Excavation undressed lead up to 100ft in ordinary soil.	2117.50	%0cft.	891070.47
420813.00 cft.	4 Earth work Excavation by Hydraulic Excavator lead upto 50 ft. (b) ordinary soil.	1748.57	%0cft.	735820.11
841625.00 cft.	5 Earth work compaction (soft, ordinary or hard soil) (b) laying earth in 6" layers leveling dressing and watering for compaction etc. complete.	354.00	%0cft.	297935.25
210406.00 cft.	6 Carriage of 100 cft / ton of all material like stone, aggregate, spawl, Coal, Lime, Surkhi etc B.G. Rail fastening points and crossing bridges, girders, pipes sheet, rails, M.S bars etc of 1000 Nos. Bricks 10"x5"x3" or 150 cft. of timber or 100 Maunds of fuel wood by trucks or other means by the contractors ( 2 Miles ).	502.52	%cft.	1057333.49
<b>TOTAL</b>				<b>3031620.00</b>
Rate quoted by Contractor at <u>14.30%</u> above as per Schedule "B"				<b>435522/-</b>
<b>G. TOTAL</b>				<b>3465142/-</b>

*Imshad ulah*  
CONTRACTOR

*[Signature]*  
EXECUTIVE ENGINEER  
Rice Canal Division  
Larkana




## SCHEDULE "B"

EXTENSION OF MODULES ALONG RICE CANAL IP & NIP SIDE = 28 NOS. (P-04).

QTY:	ITEM	RATE	PER	AMOUNT	
21.00 cft.	1	Dismantling cement concrete Reinforced separating Reinforcement from concrete cleaning and strengthening the same.	5445.00	%cft.	1143.45
678.00 cft.	2	Excavation in foundation of building bridges and other structure i/c dagbelling dressing refilling around the structure with excavated earth watering ramming lead up to one chain & lift up to 50 in ordinary soil.	3176.25	%0cft.	2153.50
68.00 cft.	3	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:3:6.	12595.00	%cft.	8564.60
417.00 cft.	4	Pacca Brick work other than building i/c striking of joints upto 20ft. height in cement sand mortar ratio 1:5.	12574.38	%cft.	52435.16
24.00 cft.	5	R.C.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or pre-cast lain in position complete in all respects Ratio 1:2:4 (90 Lbs. Cement 2 cft. Sand 4 cft, Shingle 1/8" to 1/4" gauge.	337.00	P. cft.	8088.00
1.200 cwt.	6	Fabrication of mild steel reinforcement of cement concrete i/c cutting, bending laying in position, making joints and fastening i/c cost of binding wire (also i/c removal of rust from bars) (b) using to Bars.	5001.70	P cwt	6002.01
11.00 sft.	7	Erection & removal of centering for RCC or plain cement concrete works of deodar wood 2 <sup>nd</sup> class.	7000.00	%sft.	770.00
29.00 sft.	8	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:2:4.	14429.25	%cft.	4184.48
431.00 cft.	9	Cement Plaster 1:2 upto 12ft. height 1/2" thick.	2496.72	%sft.	10760.86
544.00 sft.	10	Borrow Pit Excavation undressed lead up to 100ft in ordinary soil.	2117.5	%0cft.	1151.92
544.00 cft.	11	Carriage of 100 cft / ton of all material like stone, aggregate, spawl, Coal, Lime, Surkhi etc B.G. Rail fastening points and crossing bridges, girders, pipes sheet, rails, M.S bars etc of 1000 Nos. Bricks 10"x5"x3" or 150 cft. of timber or 100 Maunds of fuel wood by trucks or other means by the contractors ( 1 Mile ).	407.00	%cft.	2214.08
<b>TOTAL</b>					97468.00 X 28
Rate quoted by Contractor at <u>43.0%</u> above as per Schedule "B"					2729104/-
<b>G. TOTAL</b>					1173515/-
					3902619/-

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
Rice Canal Division  
Larkana

## SCHEDULE "B"

EXTENSION OF MODULES ALONG MIRWAH DISTRY IP & NIP SIDE = 74 NOS. (P-05)

QTY:	ITEM	RATE	PER	AMOUNT	
12.00 cft.	1	Dismantling cement concrete Reinforced separating Reinforcement from concrete cleaning and strengthening the same.	5445.00	%cft.	653.40
410.00 cft.	2	Excavation in foundation of building bridges and other structure i/c dagbelling dressing refilling around the structure with excavated earth watering ramming lead up to one chain & lift up to 50 in ordinary soil.	3176.25	%0cft.	1302.26
102.00 cft.	3	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:3:6.	12595.00	%cft.	12846.90
366.00 cft.	4	Pacca Brick work other than building i/c striking of joints upto 20ft. height in cement sand mortar ratio 1:5.	12574.38	%cft.	46022.23
23.00 cft.	5	R.C.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or pre-cast lain in position complete in all respects Ratio 1:2:4 (90 Lbs. Cement 2 cft. Sand 4 cft, Shingle 1/8" to 1/4" gauge.	337.00	P. cft.	7751.00
1.150 cwt.	6	Fabrication of mild steel reinforcement of cement concrete i/c cutting, bending laying in position, making joints and fastening i/c cost of binding wire (also i/c removal of rust from bars) (b) using to Bars.	5001.70	P. cwt.	5751.96
11.00 sft.	7	Erection & removal of centering for RCC or plain cement concrete works of deodar wood 2 <sup>nd</sup> class.	7000.00	%sft.	770.00
20.00 sft.	8	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:2:4.	14429.25	%cft.	2385.85
413.00 cft.	9	Cement Plaster 1:2 upto 12ft. height 1/2" thick.	2496.72	%sft.	10311.45
2016.00 sft.	10	Borrow Pit Excavation undressed lead up to 100ft in ordinary soil.	2117.5	%0cft.	4268.88
2016.00 cft.	11	Carriage of 100 cft / ton of all material like stone, aggregate, spawl, Coal, Lime, Surkhi etc B.G. Rail fastening points and crossing bridges, girders, pipes sheet, rails, M.S bars etc of 1000 Nos. Bricks 10"x5"x3" or 150 cft. of timber or 100 Maunds of fuel wood by trucks or other means by the contractors ( 1 Mile ).	407.00	%cft.	8205.12

TOTAL 100769.00 x 74

Rate quoted by Contractor at 44.00% above as per Schedule "B"


7456906/-


3281039/-

G. TOTAL

10737945/-

  
CONTRACTOR



  
EXECUTIVE ENGINEER  
Rice Canal Division  
Larkana

## SCHEDULE "B"

EXTENSION OF MODULES ALONG SAIDU DISTRY IP & NIP SIDE = 40 NOS. (P-06).

QTY:	ITEM	RATE	PER	AMOUNT	
14.00 cft.	1	Dismantling cement concrete Reinforced separating Reinforcement from concrete cleaning and strengthening the same.	5445.00	%cft.	762.30
410.00 cft.	2	Excavation in foundation of building bridges and other structure i/c dagbelling dressing refilling around the structure with excavated earth watering ramming lead up to one chain & lift up to 50 in ordinary soil.	3176.25	%0cft.	1302.26
102.00 cft.	3	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:3:6.	12595.00	%cft.	12846.90
366.00 cft.	4	Pacca Brick work other than building i/c striking of joints upto 20ft. height in cement sand mortar ratio 1:5.	12574.38	%cft.	46022.23
21.00 cft.	5	R.C.C work in roof slab, beams columns ralls, lintels and other structural members laid in situ or pre-cast lain in position complete in all respects Ratio 1:2:4 (90 Lbs. Cement 2 cft. Sand 4 cft, Shingle 1/8" to 1/4" gauge.	337.00	P. cft.	7077.00
1.050 cwt.	6	Fabrication of mild steel reinforcement of cement concrete i/c cutting, bending laying in position, making joints and fastening i/c cost of binding wire (also i/c removal of rust from bars) (b) using to Bars.	5001.70	P. cwt.	5251.79
11.00 sft.	7	Erection & removal of centering for RCC or plain cement concrete works of deodar wood 2 <sup>nd</sup> class.	7000.00	%sft.	770.00
25.00 sft.	8	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:2:4.	14429.25	%cft.	3607.31
385.00 cft.	9	Cement Plaster 1:2 upto 12ft. height 1/2" thick.	2496.72	%sft.	9612.37
5344.00 sft.	10	Borrow Pit Excavation undressed lead up to 100ft in ordinary soil.	2117.5	%0cft.	11315.92
5344.00 cft.	11	Carriage of 100 cft / ton of all material like stone, aggregate, spawl, Coal, Lime, Surkhi etc B.G. Rail fastening points and crossing bridges, girders, pipes sheet, rails, M.S bars etc of 1000 Nos. Bricks 10"x5"x3" or 150 cft. of timber or 100 Maunds of fuel wood by trucks or other means by the contractors ( 1 Mile ).	407.00	%cft.	21750.08

TOTAL

120318.00 x 40

Rate quoted by Contractor at 39.6% above as per Schedule "B"

4812720

1905837/-

G. TOTAL

6718557/-

*Ajji*  
CONTRACTOR

*[Signature]*  
EXECUTIVE ENGINEER

Rice Canal Division  
Larkana

## SCHEDULE "B"

EXTENSION OF MODULES ALONG GHAR BRANCH IP & NIP SIDE = 110 NOS. (P-07)

QTY:	ITEM	RATE	PER	AMOUNT
12.00 cft.	1	Dismantling cement concrete Reinforced separating Reinforcement from concrete cleaning and strengthening the same.	5445.00	%cft. 653.40
435.00 cft.	2	Excavation in foundation of building bridges and other structure i/c dagbelling dressing refilling around the structure with excavated earth watering ramming lead up to one chain & lift up to 50 in ordinary soil.	3176.25	%0cft. 1381.67
72.00 cft.	3	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:3:6.	12595.00	%cft. 9068.40
387.00 cft.	4	Pacca Brick work other than building i/c striking of joints upto 20ft. height in cement sand mortar ratio 1:5.	12574.38	%cft. 48662.85
21.00 cft.	5	R.C.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or pre-cast lain in position complete in all respects Ratio 1:2:4 (90 Lbs. Cement 2 cft. Sand 4 cft, Shingle 1/8" to 1/4" gauge.	337.00	P. cft. 7077.00
1.050 cwt.	6	Fabrication of mild steel reinforcement of cement concrete i/c cutting, bending laying in position, making joints and fastening i/c cost of binding wire (also i/c removal of rust from bars) (b) using to Bars.	5001.70	P. cwt. 5251.79
12.00 sft.	7	Erection & removal of centering for RCC or plain cement concrete works of deodar wood 2 <sup>nd</sup> class.	7000.00	%sft. 840.00
20.00 sft.	8	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:2:4.	14429.25	%cft. 2885.85
402.00 cft.	9	Cement Plaster 1:2 upto 12ft. height 1/2" thick.	2496.72	%sft. 10036.81
1056.00 sft.	10	Borrow Pit Excavation undressed lead up to 100ft in ordinary soil.	2117.5	%0cft. 2236.08
1056.00 cft.	11	Carriage of 100 cft / ton of all material like stone, aggregate, spawl, Coal, Lime, Surkhi etc B.G. Rail fastening points and crossing bridges, girders, pipes sheet, rails, M.S bars etc of 1000 Nos. Bricks 10"x5"x3" or 150 cft. of timber or 100 Maunds of fuel wood by trucks or other means by the contractors ( 1 Mile ).	407.00	%cft. 4297.92
<b>TOTAL</b>				92392.00 X 110 10163120/- 4451447/-
Rate quoted by Contractor at <u>43.88%</u> above as per Schedule "B"				<b>G. TOTAL</b>
				14614567/-

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
Rice Canal Division  
Larkana

## SCHEDULE "B"

EXTENSION OF MODULES ALONG WAGGAN DISTRY IP & NIP SIDE = 30 NOS. (P-08).

QTY:	ITEM	RATE	PER	AMOUNT	
12.00 cft.	1	Dismantling cement concrete Reinforced separating Reinforcement from concrete cleaning and strengthening the same.	5445.00	%cft.	653.40
410.00 cft.	2	Excavation in foundation of building bridges and other structure i/c dagbelling dressing refilling around the structure with excavated earth watering ramming lead up to one chain & lift up to 50 in ordinary soil.	3176.25	%0cft.	1302.26
115.00 cft.	3	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:3:6.	12595.00	%cft.	14484.25
366.00 cft.	4	Pacca Brick work other than building i/c striking of joints upto 20ft. height in cement sand mortar ratio 1:5.	12574.38	%cft.	46022.23
21.00 cft.	5	R.C.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or pre-cast lain in position complete in all respects Ratio 1:2:4 (90 Lbs. Cement 2 cft. Sand 4 cft, Shingle 1/8" to 1/4" gauge.	337.00	P. cft.	7077.00
1.050 cwt.	6	Fabrication of mild steel reinforcement of cement concrete i/c cutting, bending laying in position, making joints and fastening i/c cost of binding wire (also i/c removal of rust from bars) (b) using to Bars.	5001.70	P. cwt.	5251.79
11.00 sft.	7	Erection & removal of centering for RCC or plain cement concrete works of deodar wood 2 <sup>nd</sup> class.	7000.00	%sft.	770.00
20.00 sft.	8	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:2:4.	14429.25	%cft.	2885.85
385.00 cft.	9	Cement Plaster 1:2 upto 12ft. height 1/2" thick.	2496.72	%sft.	9612.37
2680.00 sft.	10	Borrow Pit Excavation undressed lead up to 100ft in ordinary soil.	2117.5	%0cft.	5674.90
2680.00 cft.	11	Carriage of 100 cft / ton of all material like stone, aggregate, spawl, Coal, Lime, Surkhi etc B.G. Rail fastening points and crossing bridges, girders, pipes sheet, rails, M.S bars etc of 1000 Nos. Bricks 10"x5"x3" or 150 cft. of timber or 100 Maunds of fuel wood by trucks or other means by the contractors ( 1 Mile ).	407.00	%cft.	10907.60

TOTAL 104642.00 X 30

Rate quoted by Contractor at 41.0% above as per Schedule "B"

3139260/-  
1287096/-

G. TOTAL

4426356/-

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
Rice Canal Division  
Larkana





## SCHEDULE "B"

CONSTRUCTING RETAINING WALL ALONG RICE CANAL RD 191 R/SIDE = 200 FT. (P-01-A).

QTY:	ITEM	RATE	PER	AMOUNT	
18200.00 cft.	1	Excavation in foundation of building bridges and other structure i/c dagbelling dressing refilling around the structure with excavated earth watering ramming lead up to one chain & lift up to 50 in ordinary soil.	3176.25	%0cft.	57807.75
1200.00 sft.	2	Erection & removal of centering for RCC or plain cement concrete works of deodar wood 2 <sup>nd</sup> class.	7000.00	%sft.	84000.00
5000.00 cft.	3	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:3:6.	12595.00	%cft.	629750.00
3200.00 cft.	4	Pacca Brick work in foundation and plinth in cement sand mortar ratio 1:4.	12501.41	%cft.	400045.12
12000.00 cft.	5	Pacca Brick work other than building i/c striking of joints upto 20ft. height in cement sand mortar ratio 1:5.	12574.38	%cft.	1508925.60
150.00 cft.	6	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:2:4.	14429.25	%cft.	21643.88
3200.00 sft.	7	Cement Plaster 1:2 upto 12ft. height ¾" thick.	3056.62	%sft.	97811.84
3700.00 sft.	8	Cement Plaster 1:2 upto 12ft. height ½" thick.	2496.72	%sft.	92378.64
42000.00 cft.	09	Borrow Pit Excavation undressed lead up to 100ft in ordinary soil.	2117.5	%0cft.	88935.00
42000.00 cft.	10	Carriage of 100 cft / ton of all material like stone, aggregate, spawl, Coal, Lime, Surkhi etc B.G. Rail fastening points and crossing bridges, girders, pipes sheet, rails, M.S bars etc of 1000 Nos. Bricks 10"x5"x3" or 150 cft. of timber or 100 Maunds of fuel wood by trucks or other means by the contractors ( 2 Miles ).	502.52	%cft.	211058.40
24.00 Days	11	Full hire charges of pumping set per day inclusive of wage of driver and assistant fuel or electric energy plate forms required for placing pumps etc, at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c cost of erection and dismantling after completion of the job. (P.H Schedule.	1500.00	P. Day	36000.00
240.00 Hrs.	12	For working the pump beyond 8 hours the following payment shall be made. The hire of the pumping set itself being for 24 hours. (P.H Schedule.	250.00	P. Hour	60000.00
<b>TOTAL</b>					<b>3288356.00</b>
Rate quoted by Contractor at <u>45.5%</u> above as per Schedule "B"					<b>1496202/-</b>
<b>G. TOTAL</b>					<b>4784558/-</b>

  
CONTRACTOR



  
EXECUTIVE ENGINEER  
Rice Canal Division  
Larkana




## SCHEDULE "B"

CONSTRUCTING RETAINING WALL ALONG RICE CANAL RD 259 N. (I-B).

QTY:	ITEM	RATE	PER	AMOUNT	
45362.50 cft.	1	Excavation in foundation of building bridges and other structure i/c dagbelling dressing refilling around the structure with excavated earth watering ramming lead up to one chain & lift up to 50 in ordinary soil.	3176.25	%cft.	144082.64
2590.00 sft.	2	Erection & removal of centering for RCC or plain cement concrete works of deodar wood 2 <sup>nd</sup> class.	7000.00	%sft.	181300.00
7310.00 cft.	3	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:3:6.	12595.00	%cft.	920694.50
6020.00 cft.	4	Pacca Brick work in foundation and plinth in cement sand mortar ratio 1:4.	12501.41	%cft.	752584.88
38045.00 cft.	5	Pacca Brick work other than building i/c striking of joints upto 20ft. height in cement sand mortar ratio 1:5.	12574.38	%cft.	4783922.87
652.50 cft.	6	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:2:4.	14429.25	%cft.	94150.86
11740.00 sft.	7	Cement Plaster 1:2 upto 12ft. height ¾" thick.	3056.62	%sft.	358847.19
13915.00 sft.	8	Cement Plaster 1:2 upto 12ft. height ½" thick.	2496.72	%sft.	347418.59
152620.00 cft.	09	Borrow Pit Excavation undressed lead up to 100ft in ordinary soil.	2117.5	%cft.	323172.85
152620.00 cft.	10	Carriage of 100 cft / ton of all material like stone, aggregate, spawl, Coal, Lime, Surkhi etc B.G. Rail fastening points and crossing bridges, girders, pipes sheet, rails, M.S bars etc of 1000 Nos. Bricks 10"x5"x3" or 150 cft. of timber or 100 Maunds of fuel wood by trucks or other means by the contractors ( 2 Miles ).	502.52	%cft.	766946.02
52.00 Days	11	Full hire charges of pumping set per day inclusive of wage of driver and assistant fuel or electric energy plate forms required for placing pumps etc, at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c cost of erection and dismantling after completion of the job. (P.H Schedule.	1500.00	P. Day	78000.00
950.00 Hrs.	12	For working the pump beyond 8 hours the following payment shall be made. The hire of the pumping set itself being for 24 hours. (P.H Schedule.	250.00	P. Hour	237500.00
<b>TOTAL</b>					8988620.00
Rate quoted by Contractor at <u>45.5%</u> above as per Schedule "B"					4089822/-
<b>G. TOTAL</b>					13078442/-

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
Rice Canal Division  
Larkana

## SCHEDULE "B"

CONSTRUCTING RETAINING WALL ALONG GHAR BRANCH RD 44 R/SIDE = 260 FT.  
& RD 59.5 L/SIDE = 290 FT. (P-2).

QTY:	ITEM	RATE	PER	AMOUNT	
53770.00 cft.	1	Excavation in foundation of building bridges and other structure i/c dagbelling dressing refilling around the structure with excavated earth watering ramming lead up to one chain & lift up to 50 in ordinary soil.	3176.25	%cft.	170786.96
2750.00 sft.	2	Erection & removal of centering for RCC or plain cement concrete works of deodar wood 2 <sup>nd</sup> class.	7000.00	%sft.	192500.00
9610.00 cft.	3	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:3:6.	12595.00	%cft.	1210379.50
7960.00 cft.	4	Pacca Brick work in foundation and plinth in cement sand mortar ratio 1:4.	12501.41	%cft.	995112.24
26805.00 cft.	5	Pacca Brick work other than building i/c striking of joints upto 20ft. height in cement sand mortar ratio 1:5.	12574.38	%cft.	3370562.56
412.50 cft.	6	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:2:4.	14429.25	%cft.	59520.66
7785.00 sft.	7	Cement Plaster 1:2 upto 12ft. height 3/4" thick.	3056.62	%sft.	237957.87
9160.00 sft.	8	Cement Plaster 1:2 upto 12ft. height 1/2" thick.	2496.72	%sft.	228699.55
74640.00 cft.	09	Borrow Pit Excavation undressed lead up to 100ft in ordinary soil.	2117.5	%cft.	158050.20
74640.00 cft.	10	Carriage of 100 cft / ton of all material like stone, aggregate, spawl, Coal, Lime, Surkhi etc B.G. Rail fastening points and crossing bridges, girders, pipes sheet, rails, M.S bars etc of 1000 Nos. Bricks 10"x5"x3" or 150 cft. of timber or 100 Maunds of fuel wood by trucks or other means by the contractors ( 2 Miles ).	502.52	%cft.	375080.93
248.00 Rft.	11	Supplying & Fixing plastic pipe 1" dia for weeping holes. (Market Rate) (2 Nos. every 20feet. distance).	50.00	P. Rft.	12400.00
55.00 Days	12	Full hire charges of pumping set per day inclusive of wage of driver and assistant fuel or electric energy plate forms required for placing pumps etc, at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c cost of erection and dismantling after completion of the job. (P.H Schedule.	1500.00	P. Day	82500.00
550.00 Hrs.	13	For working the pump beyond 8 hours the following payment shall be made. The hire of the pumping set itself being for 24 hours. (P.H Schedule.	250.00	P. Hour	137500.00

**TOTAL** 7231050.00

Rate quoted by Contractor at 39.1% above as per Schedule "B"

2849034/-

**G. TOTAL**

10080084/-

CONTRACTOR

EXECUTIVE ENGINEER

Rice Canal Division  
Larkana

## SCHEDULE "B"

CONSTRUCTING RETAINING WALL ALONG SHAH HAMIR BRANCH RD 0  
& 13 B/SIDE = 740 FT. (P-04-A).

QTY:	ITEM	RATE	PER	AMOUNT
22200.00 cft.	1 Excavation in foundation of building bridges and other structure i/c dagbelling dressing refilling around the structure with excavated earth watering ramming lead up to one chain & lift up to 50 in ordinary soil.	3176.25	%cft.	70512.75
3700.00 sft.	2 Erection & removal of centering for RCC or plain cement concrete works of deodar wood 2 <sup>nd</sup> class.	7000.00	%sft.	259000.00
11840.00 cft.	3 Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:3:6.	12595.00	%cft.	1491248.00
9620.00 cft.	4 Pacca Brick work in foundation and plinth in cement sand mortar ratio 1:4.	12501.41	%cft.	1202635.64
24050.00 cft.	5 Pacca Brick work other than building i/c striking of joints upto 20ft. height in cement sand mortar ratio 1:5.	12574.38	%cft.	3024138.39
555.00 cft.	6 Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:2:4.	14429.25	%cft.	80082.34
7400.00 sft.	7 Cement Plaster 1:2 upto 12ft. height ¾" thick.	3056.62	%sft.	226189.88
9250.00 sft.	8 Cement Plaster 1:2 upto 12ft. height ½" thick.	2496.72	%sft.	230946.60
66600.00 cft.	09 Borrow Pit Excavation undressed lead up to 100ft in ordinary soil.	2117.5	%cft.	141025.50
66600.00 cft.	10 Carriage of 100 cft / ton of all material like stone, aggregate, spawl, Coal, Lime, Surkhi etc B.G. Rail fastening points and crossing bridges, girders, pipes sheet, rails, M.S bars etc of 1000 Nos. Bricks 10"x5"x3" or 150 cft. of timber or 100 Maunds of fuel wood by trucks or other means by the contractors ( 2 Miles ).	502.52	%cft.	334678.32
74.00 Days	11 Full hire charges of pumping set per day inclusive of wage of driver and assistant fuel or electric energy plate forms required for placing pumps etc, at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c cost of erection and dismantling after completion of the job. (P.H Schedule.	1500.00	P. Day	111000.00
740.00 Hrs.	12 For working the pump beyond 8 hours the following payment shall be made. The hire of the pumping set itself being for 24 hours. (P.H Schedule.	250.00	P. Hour	185000.00
<b>TOTAL</b>				7356457.00
Rate quoted by Contractor at <u>47.0%</u> above as per Schedule "B"				3457535/-
<b>G. TOTAL</b>				10813992/-

  
CONTRACTOR




  
EXECUTIVE ENGINEER  
Rice Canal Division  
Larkana

## SCHEDULE "B"

CONSTRUCTING RETAINING WALL ALONG HIRAWAH RD 7, 13 & 22 = 700 FT. (P-U4-B).

QTY:	ITEM	RATE	PER	AMOUNT	
21000.00 cft.	1	Excavation in foundation of building bridges and other structure i/c dagbelling dressing refilling around the structure with excavated earth watering ramming lead up to one chain & lift up to 50 in ordinary soil.	3176.25	%cft.	66701.25
2800.00 sft.	2	Erection & removal of centering for RCC or plain cement concrete works of deodar wood 2 <sup>nd</sup> class.	7000.00	%sft.	196000.00
6825.00 cft.	3	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:3:6.	12595.00	%cft.	859608.75
7000.00 cft.	4	Pacca Brick work in foundation and plinth in cement sand mortar ratio 1:4.	12501.41	%cft.	875098.70
10500.00 cft.	5	Pacca Brick work other than building i/c striking of joints upto 20ft. height in cement sand mortar ratio 1:5.	12574.38	%cft.	1320309.90
525.00 cft.	6	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:2:4.	14429.25	%cft.	75753.56
4200.00 sft.	7	Cement Plaster 1:2 upto 12ft. height ¾" thick.	3056.62	%sft.	128378.04
5950.00 sft.	8	Cement Plaster 1:2 upto 12ft. height ½" thick.	2496.72	%sft.	148554.84
27300.00 cft.	09	Borrow Pit Excavation undressed lead up to 100ft in ordinary soil.	2117.5	%cft.	57807.75
27300.00 cft.	10	Carriage of 100 cft / ton of all material like stone, aggregate, spawl, Coal, Lime, Surkhi etc B.G. Rail fastening points and crossing bridges, girders, pipes sheet, rails, M.S bars etc of 1000 Nos. Bricks 10"x5"x3" or 150 cft. of timber or 100 Maunds of fuel wood by trucks or other means by the contractors ( 2 Miles ).	502.52	%cft.	137187.96
70.00 Days	11	Full hire charges of pumping set per day inclusive of wage of driver and assistant fuel or electric energy plate forms required for placing pumps etc, at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c cost of erection and dismantling after completion of the job. (P.H Schedule.	1500.00	P. Day	105000.00
700.00 Hrs.	12	For working the pump beyond 8 hours the following payment shall be made. The hire of the pumping set itself being for 24 hours. (P.H Schedule.	250.00	P. Hour	175000.00
<b>TOTAL</b>					4145401.00
Rate quoted by Contractor at <u>47.0%</u> above as per Schedule "B"					1948338/-
<b>G. TOTAL</b>					6093738/-

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
Rice Canal Division  
Larkana