

7


### BID EVALUATION REPORT

1. Name of Procuring Agency: District Officer Roads Shaheed Benazir Abad.
2. Tender Reference No: D.O Roads TC/G-55/7773, dated 15-04-2011.
3. Tender Description/Name of work/ Item: Widening: Recondg. of road from N'Shah to Sarhari via Nawaz Dahri Mile 0/0-6/3 (premixed Carpet with 1 1/2" thick with paver machine .
4. Method of Procurement: Single stage one Envelope Procedure.
5. Tender Published: Leading News paper (Kawish & others) 1 D No: 8203 daily Express.  
Print & Electronic Media (SPPRA ID No. No. & News papers names with dates)
6. Total Bid documents sold: 3 Nos.
7. Total Bids received: 3 Nos.
8. Technical Bid Opening date (if applicable): N/A (provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid (s) Rejected: 2 Nos
11. Financial Bid Opening date: 21-05-2011.
12. Bid Evaluation Report: 100429849/-

| S # | Name of Firm or Bidder            | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost   | Reasons for acceptance rejection     | Remarks                                     |
|-----|-----------------------------------|----------------------------|--------------------------|--|--------------------------------------|---|
| 0   | 1                                 | 2                          | 3                        | 4  | 5                                    | 6   |
| 1   | M/S Niaz Muhammad Khan & Brothers | 100429849/-                | 1 <sup>st</sup> Lowest   | A).19.93% Above<br>B).19.05% Above<br>C).58.19% Above<br>D).54.99% Above | a). Lowest Bid<br>b). Being approved | Rates approved by the C.E Highways Rejected |
| 2   | M/S United Engg: Works            | 100444527/-                | 2 <sup>nd</sup> Lowest   | A).19.95% Above<br>B).19.47% Above<br>C).58.49% Above<br>D).55.19% Above | Highest Bid hence rejected           | Rejected                                    |
| 3   | Mr. Atta Muhammad Bughio          | 100465244/-                | 3 <sup>rd</sup> Lowest   | A).19.98% Above<br>B).19.59% Above<br>C).58.60% Above<br>D).56.00% Above | Highest Bid hence rejected           | Rejected                                    |

Signatures of the Members of the Committee

  
Divisional Accounts Officer (Roads)  
Shaheed Benazir Abad

  
Deputy District Officer  
Roads Nawabshah

  
District Officer (Roads)  
Shaheed Benazir Abad

2

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATIIN DEPTT: District Officer Roads Shaheed Benazir Abad.
- 2). PROVINCIAL / LOCAL GOVT: / OTHER: District Government
- 3). TITLE OF CONTRACT: W/R of road from N'Shah to Sarhari via Nawaz Dabri 0/0-6/3 (pointed carpet with 1 1/2' thick)
- 4). TENDER NUMBER : D.O Road No: TC/G-55/773, dated 15-04-2011.
- 5). BRIEF DESCRIPTION OF CONTRACT \_\_\_\_\_
- 6). FORUM THAT APPROVED THE SCHEME: \_\_\_\_\_
- 7). TENDER ESTIAMTED VALUE: 100.00 Million
- 8). ENGINEER'S ESTIMATE (For civil works quality). 98641000/- (under revision)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (12) months
- 10). TENDER OPENED ON (DATE & TIME) 21-05-2011
- 11). NUMBER OF TENDER DOCUMENTS SLOD 3 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 3 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3 Nos
- 14). BID EVALUATION REPORT (Enclose a copy) Enclosed
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Niaz Muhammad Khan & Brothers
- 16). CONTRACT AWARD PRICE 1004298949/-
- 17). RAKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION) M/S Niaz Muhammad Khan & Brothers  
M/S United Engineering Works  
M/S Atta Muhammad Bughio
- 18). MEHTOD OF PROCUREMENT USED (Tick one)
  - a). SINGLE STAGE – ONE ENVELOPE PROCEDURE \_\_\_\_\_  Domestic / Local
  - b). SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_
  - c). TWO STAGE BIDDING PROCEDURE \_\_\_\_\_
  - d). TWO STAGE TWO ENVELOPE PROCEDURE \_\_\_\_\_

PLEASE SPECIFY IF ANY OTHER MEHTOD OF PROCUREMENT WAS ADOPTED i.e EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT

Chief Engineer Highways  
Hyderabad Sindh

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT

Yes  No

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA Identification No)

Yes  8203  
No 8203

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes   
No

22). NATURE OF CONTRACT

Int

23). WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes  No

24). WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes  No

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING.

Yes  No

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes  No

27). WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED  
BID/ BEST EVALUATED BID (in case of Consultancies)

Yes  No

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY  
COMPLAIANT?

Yes  No

29). WHETHER NAMES OF BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE  
TIME OF OPENING OF BIDS?

Yes  No

30). WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF  
CONTRACT?

(Attached copy of the bid evaluation report)

Yes  No

31. ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

|     |                                     |
|-----|-------------------------------------|
| Yes | <input type="checkbox"/>            |
| No  | <input checked="" type="checkbox"/> |

32. ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

|     |                                     |
|-----|-------------------------------------|
| Yes | <input type="checkbox"/>            |
| No  | <input checked="" type="checkbox"/> |

33. WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

|     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

34. DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details reasons)

|     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

35. WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

|     |                                     |    |                          |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36. WAS A VISIT MADE BY ANY OFFICER OFFICIALS OF THE PROCURING AGENCY TO THE  
SUPPLIER 'S IN CONNECTIN WITH THE PROCUREMENT IF SO DETIALS TO BE  
ASSERAIINED REGARDING FINANCING OF VISIT IF ABROAD?  
(If yes, enclosed a copy).

|     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|


37. WHERE PROPER SAFEFUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE  
CONTRACT (BANK GUARANTEE ETC)?

|     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

38. SPECIAL CONDITION, IF ANY  
(If yes, give Brief Description)

|     |                                     |
|-----|-------------------------------------|
| Yes | <input type="checkbox"/>            |
| No  | <input checked="" type="checkbox"/> |

Signature & Official Stamp of  
Authorized Officer

  
**District Officer (Roads)**  
**Shaheed Benazir Abad**

FOR OFFICE USE ONLY



OFFICE OF THE DISTRICT OFFICER (ROADS) SHAHEED BENAZIR ABAD.

No:TC/G-55/ 1558

S.B.A.dated. 30/5/2011

To,

WORK ORDER.

M/s. Niaz Mohammad Khan (NKB),  
Government Contractor,  
Nawabshah.

SUBJECT:- W/R. OF ROAD FROM NAWABSHAH TO SARHARI VIA NAWAZ  
DAHRI MILE 0/0-6/3 (PREMIXED CARPET  
WITH 1 1/2" THICK PAVER MACHINE).

Reference:- Your tender dated. 14.05.2011.

Rate quoted by you @ 19.93% Above (Nineteen Point Ninty Three Percent Above) for road component Part A, 19.05% Above (Nineteen Point Zero Five Percent Above) for RCC Pipe 12" & 18" dia component Part B, 58.19% Above (Fifty Eight Point Ninteen Percent Above) for Masonry Structure (3'ft: RCC Culvert ) Part C, & 54.99% Above (Fifty Four Point Ninty Nine Percent Above) for Masonry Structure (Extension 3'Span RCC Culverts) Part D of the estimated rates entered in Schedule 'B' for the above work have been approved by Chief Engineer, Highways Sindh, Hyderabad vide his office letter No: H(15)/Nawabshah-C(i)/472, dated.28.05.2011, being the lowest.

You are therefore directed to please start the work within 7(Seven) days under the instruction from Deputy District Officer ,concerned.

The period for the completion of the work is 12 (Twelve) month and you are instructed to complete the same within the Schedule period and as per P.W.D. Specifications.

Also please attend the District Office immediately to sign the tender documents and get the agreement stamped from Treasury Officer/District Accounts Officer, Shaheed Benazir Abad, other wise no payment will be made.

*oul.*  
District Officer,(Roads)  
Shaheed Benazir Abad.

Copy forwarded to the Deputy District Officer (Roads) Sakrand, for information. He is directed to please intimate the actual date of start of the work in due course .

Certified copies of the Schedule 'A' & 'B' are enclosed herewith for office record.

*oul.*  
District Officer,(Roads)  
Shaheed Benazir Abad.

## COMPERATIVE STATEMENT OF QUOTED RATES


(District Coordination Officer Shaheed Benazir Abad Notification No:PS/DCO/SBA/89, dated.01.07.2010)

Name of Work :- W/R.of road from Nawabshah to Sarhari via Nawaz Dahri Mile 0/0-6/3  
(Premixed Carpet 1 1/2"thick with Paver Machine)

Date of Opening. 21.5.2011

| Sr. No | Name of Contractor.                     | Rate Quoted.              |                                |  | IV             |
|--------|---|---------------------------|--------------------------------|--|----------------|
|        |   | Part-I, (Road component). | Part-II, (RCC Pipe Component). | Part-III, (Masonry Structure component). |                |
| 01     | N.C.A.3 Mohamed Khan and Brothers (NKB) | 19.93%<br>Above           | 19.05%<br>Above                | 58.19%<br>Above                          | 54.9%<br>Above |
| 02     | United Engineer Const Co                | 19.95%<br>Above           | 19.47%<br>Above                | 58.49%<br>Above                          | 55.1%<br>Above |
| 03     | Atta Mohamed Bughio                     | 19.98%<br>Above           | 19.59%<br>Above                | 58.60%<br>Above                          | 56%<br>Above   |
|        |   |                           |                                |  |                |
|        |   |                           |                                |  |                |
|        |   |                           |                                |  |                |
|        |   |                           |                                |  |                |

  
Divisional Accounts Officer,  
(Roads) Shaheed Benazir Abad &  
Member Procurement Committee

  
Deputy District Officer,  
(Roads) Nawabshah &  
Member Procurement Committee

  
District Officer (Roads),  
Shaheed Benazir Abad &  
Head of Procurement Committee

**COMPARATIVE STATEMENT**

D.W.E. sanctioned by the D.O/E.D.O. (W&SD) S.B.A.  
Vide No: dt:

NAME OF WORK:- *W/Ready road from N. Sheh. Sahani via Nawaz Bahm.*  
No. 613

Date of issue :- Date of open:-

| Description.                                 | Estimated cost. | Rate.            | Amount.              | Rate.            | Amount.      |
|--|-----------------|------------------|----------------------|------------------|--------------|
| <b>ROAD COMPONENT PART-I</b>                 |                 |                  |                      |                  |              |
| 1. Amount of Sch. "B"                        | Rs. 64017453/   |                  | Rs. 64017453/        |                  | Rs.          |
| 2. Add: Diff. of Bricks.                     | Rs. 2773687/    |                  | Rs. 2773687/         |                  | Rs.          |
| 3. Add: diff. cost of Bitumen                | Rs. 22222389/   |                  | Rs. 22222389/        |                  | Rs.          |
| 342.65 tons at R. 64850/2.                   |                 |                  |                      |                  |              |
| P. 1 tons.                                   |                 |                  |                      |                  |              |
| Total:-                                      | Rs. 86517202/   |                  | Rs. 86517202/        |                  | Rs.          |
| 3. 12% Allowance fixed by EDO.               | Rs. 12758678/   | 19.95%           | Rs. 12771481/        | 19.98%           | Rs.          |
| C.E.   | Rs. 99275880/   | Above            | Rs. 99288683/        | Above            | Rs.          |
| <b>R.C.C. PIPE COMPONENT PART -II</b>        |                 |                  |                      |                  |              |
| 1. Amount of Sch. "B"                        | Rs. 64744/      |                  | Rs. 64744/           |                  | Rs.          |
| 2. Add: 2% Above/Below                       | Rs. 12333/      | 19.47% Add/Below | Rs. 12605/           | 19.59% Add/Below | Rs.          |
| Total:-                                      | Rs. 77077/      |                  | Rs. 77349/           |                  | Rs.          |
| <b>MASONRY STRUCTURE COMPONENT PART -III</b> |                 |                  |                      |                  |              |
| 1. Amount of Sch. "B"                        | Rs. 75921/      |                  | Rs. 75921/           |                  | Rs.          |
| 2. Cartage of Material....                   | Rs. 24801/      | 58.19% Add/Below | Rs. 44778/           | 58.60% Add/Below | Rs.          |
| 3. Escalation of Bricks                      | Rs. 6197/       |                  | Rs. 6197/            |                  | Rs.          |
| 4. Escalation of Steel                       | Rs. 8054/       |                  | Rs. 8054/            |                  | Rs.          |
| 5. Escalation of Cement.                     | Rs. 9450/       |                  | Rs. 9450/            |                  | Rs.          |
| 6. Add: Ded: 2% Above/Below.                 | Rs. 20144/      |                  | Rs. 143978 <6-       |                  | Rs.          |
| Total:-                                      | Rs. 144500 <6-  |                  | Rs. 143978 <6-       |                  | Rs.          |
| G. Total: Rs.                                | 867000/         |                  | G. Total Rs. 863868/ |                  | G. Total Rs. |

Statement as per rates and amount in the individual tenders. Certified that the entries have been correctly incorporated in the comparative

The lowest offer of \_\_\_\_\_ for Part I, \_\_\_\_\_ for Part II & \_\_\_\_\_ for Part III  
The estimated rate shown in Schedule "B" for Part - I, Part II, & Part III.

Divisional Accounts Officer (Roads)  
Shaheed Benazir Abad

District Officer (Roads)  
Shaheed Benazir Abad.

**COMPARATIVE STATEMENT**

D.W.E. sanctioned by the D.O/E.D.O. (W&SD) S.B.A.  
Vide No: dt:

NAME OF WORK:- W/Ready road from N. Ghah Saheri via Nawaz Dahan.  
No. 8/3

Date of issue :- Date of open:-

| Description.                          | Estimated cost. | Rate. | Amount. | Rate. | Amount. | Rate. | Amount. |
|---------------------------------------|-----------------|-------|---------|-------|---------|-------|---------|
| <b>ROAD COMPONENT PART-I</b>          |                 |       |         |       |         |       |         |
| 1. Amount of Sch. "B"                 | Rs.             |       |         |       |         |       |         |
| 2. Add: Diff. of Bricks.              | Rs.             |       |         |       |         |       |         |
| 3. Add: diff. cost of Bitumen         | Rs.             |       |         |       |         |       |         |
| Tons at Rs. ....                      |                 |       |         |       |         |       |         |
| P.Tons.                               |                 |       |         |       |         |       |         |
| 3. Ceiling fixed by EDO.              | Rs.             |       |         |       |         |       |         |
| Total:-                               | Rs.             |       |         |       |         |       |         |
| <b>R.C.C. PIPE COMPONENT PART -II</b> |                 |       |         |       |         |       |         |
| 1. Amount of Sch. "B"                 | Rs.             |       |         |       |         |       |         |
| 2. Add: Above/Below                   | Rs.             |       |         |       |         |       |         |
| Total:-                               | Rs.             |       |         |       |         |       |         |

Rate. Amount. Rate. Amount. Rate. Amount.

|               | Rs. | Rs. | Rs. | Rs. | Rs. | Rs. | Rs. |
|---------------|-----|-----|-----|-----|-----|-----|-----|
| DCO of Bricks |     |     |     |     |     |     |     |
| DCO Bitumen   |     |     |     |     |     |     |     |
| Total:        |     |     |     |     |     |     |     |
| DCO of Bricks |     |     |     |     |     |     |     |
| DCO Bitumen   |     |     |     |     |     |     |     |
| Total:        |     |     |     |     |     |     |     |
| DCO of Bricks |     |     |     |     |     |     |     |
| DCO Bitumen   |     |     |     |     |     |     |     |
| Total:        |     |     |     |     |     |     |     |
| DCO of Bricks |     |     |     |     |     |     |     |
| DCO Bitumen   |     |     |     |     |     |     |     |
| Total:        |     |     |     |     |     |     |     |
| DCO of Bricks |     |     |     |     |     |     |     |
| DCO Bitumen   |     |     |     |     |     |     |     |
| Total:        |     |     |     |     |     |     |     |
| DCO of Bricks |     |     |     |     |     |     |     |
| DCO Bitumen   |     |     |     |     |     |     |     |
| Total:        |     |     |     |     |     |     |     |
| DCO of Bricks |     |     |     |     |     |     |     |
| DCO Bitumen   |     |     |     |     |     |     |     |
| Total:        |     |     |     |     |     |     |     |

**MASONARY STRUCTURE COMPONENT PART -III**

|                               |     |           |     |           |     |            |
|-------------------------------|-----|-----------|-----|-----------|-----|------------|
| 1. Amount of Sch. "B"         | Rs. | 19303/    | Rs. | 19303/    | Rs. | 19303/     |
| 2. Cartage of Material        | Rs. | 5907/     | Rs. | 10653/    | Rs. | 10809/     |
| 3. Escalation of Bricks       | Rs. | 1944/     | Rs. | 1944/     | Rs. | 1944/      |
| 4. Escalation of Steel        | Rs. | 1771/     | Rs. | 1771/     | Rs. | 1771/      |
| 5. Escalation of Cement       | Rs. | 2107/     | Rs. | 2107/     | Rs. | 2107/      |
| 6. Add: Ded. 2% % Above/Below | Rs. | 3041/     | Rs. | 3041/     | Rs. | 3041/      |
| Total:                        | Rs. | 36102/    | Rs. | 35771/    | Rs. | 35927/     |
| G.Total:                      | Rs. | 216009/   | Rs. | 214627/   | Rs. | 215562/    |
|                               |     | 94579689/ |     | 10044527/ |     | 980465244/ |

Certified that the entries have been correctly incorporated in the comparative Statement as per rates and amount in the individual tenders.

The lowest offer of 19.93/ Above for Part I, 19.05/ Above for Part II & 58.19/ Above for Part III. 19.05/ Above for Part II & Part III.

The estimated rate shown in Schedule "B" for Part - I, Part II, & Part III.

Divisional Accounts Officer (Roads)  
Shaheed Benazir/Abad

EXECUTIVE DISTRICT OFFICER  
WORKS & SERVICES  
SHAHEED BENAZIR ABAD.

District Officer (Roads)  
Shaheed Benazir Abad.



## B-I, TENDER FORM.

Certified that due to non availability of the tender form is being issued and in case of lowest this will be replaced by B-I, tender form.

Issued to :- NWag Mohamed Khan and Brothers MCB.

Name of Work:- W/R. of road from Nawabshah to Sarhari via Nawaz Dahri Mile 0/0-6/3  
(Premixed Carpet 1 1/2" thick with Paver Machine)

Date of Issue :-

14.5.2011

Charges realized Rs.

30007

DR.No:

28838

Dated.

14.5.2011

Call Deposit No:

0151685 at 5.5.2011 SMLK Bank Hyderabad

I/We hereby tender for the execution for the Governor of Sindh (Here in before and after referred to as Government, as the works specified in such memorandum.

Part-I (Road component)

at 19.93 % Above

Part-II (RCC Pipe)

at 19.05 ; Above

Part-III (Masonry Structure)

at 58.19 ; above

54.99 ; above


CONTRACTOR.

The Estimated rates in Schedule 'B'

Memorandum showing item of work to be carried.

|     |  |                |
|-----|--|----------------|
| (A) | Estimated Cost.  | Rs.100,000(M)  |
| (B) | Earnest Money (2%)   | Rs.20,00,000/- |
| (C) | Security Deposit (5%)  | Rs.50,00,000/- |
| (D) | Percentage ifnany to be deducted from Bill (3%).   | Rs.30,00,000/- |
| (E) | Time allowed for the completion of work dated fixed<br>In written order to commence (12) Months. |                |

Schedule 'A' & 'B' attached herewith separately.


Out  
21/5/11  
  
District Officer (Roads),  
Shaheed Benazir Abad

### CONTRACTOR'S UNDER TAKING.

In case My/Our tender is accepted I/We agree to final and sign the regular B-I, tender form within a week. I/We hereby under-take to abide by all the terms and conditions incorporated in the printed form.

Condition offended there to undertake to execute the above noted work according to the relevant specifications of the department and rules and regulations inforce.

CONTRACTOR.

  
District Officer (Roads),  
Shaheed Benazir Abad

**SCHEDULE "B"**

*Bill of Quantities*

ime of Work:-

W/R. of road from Nawabshah Sarhari via Nawaz Dahri Mile 070-6/3.

| Quantity. | S.No. | Item of Work.  | Rate.        | Unit.  | Amount.        |
|-----------|-------|--|--------------|--------|----------------|
|           | 1     | Excavation in existing berms for Widening the road i/c preparation of Sub Grade after watering rolling with power roller dressing the excavated stuff etc.complete.  |              |        |                |
| 485,377   | Sft.  |  | Rs. 174.40   | %sft.  | Rs. 846,497    |
|           | 2     | Making diagonal grooves of 1-1/2"-1-1/2" @ 2 feet C/C in road surface.   | Rs. 67.75    | %sft.  | Rs. 281,866    |
| 416,038   | Sft.  |  |              |        |                |
|           | 3     | Preparing Sub-Base Course by Supplying & Spreading stone metal 1-1/2"-2" guage of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing filling voids with 20 Cft, of pit canal sand having plasticity index of not more than 6% of suitable quality, watering and compacting to achieve 98-100% density as per modified AASHO specifications. (Rate i/c all cost of materials T&P & carriage upto 3 chains).  | Rs. 4,833.95 | % Cft. | Rs. 7,541,639  |
| 156,014   | Cft.  |  |              |        |                |
|           | 4     | Laying brick on end edging i/c supplying 9"4 1/2"x3" 1 <sup>st</sup> . class bricks, excavation for having edging with small size parallel to the road (Rate i/c lead upto 3 chains).  | Rs. 840.87   | % Rft  | Rs. 583,059    |
| 69,340    | Rft.  |  |              |        |                |
|           | 5     | Preparing Base Course i/c Supplying & Spreading stone metal of approved quality properly graded to maximum size of 1-1/2"-2" in required thickness to proper camber and grade i/c Supplying and spreading 15 Cft, screening and non plastic quarry fines, filling depressions with stone metal after initial rolling including watering & compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate i/c providing & using templates, camber plates, screens, forms as directed. (Rate i/c all cost of materials T&P & carriage upto 3 chains). | Rs. 5,265.15 | % Cft. | Rs. 27,035,650 |
| 513,483   | Cft.  |  |              |        |                |
|           | 6     | Providing surface dressing 1 <sup>st</sup> . coat on new or existing surface with 30 Lbs: Bitumen and 4.0 Cft of bajri of required size i/c cleaning the road surface rolling etc.complete. (Rate i/c all cost of materials T&P & carriage upto 3 chains).   | Rs. 443.65   | % Sft. | Rs. 2,768,624  |
| 624,056   | Sft.  |  |              |        |                |
|           | 7     | <u>1 1/2" THICK PREMIXED CARPET (WITH PAVER MACHINE).</u><br>Provinging 1-1/2" thick (consolidated) premixed carpet (93 Lbs) in proper camber and grade i/c supplying 15 Cft bajri, 5 Cft hill sand (of approved quality and grade) Bitumen of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating materials & cleaning the road surface. (Rate i/c all cost of materials T&P & carriage upto 3 chains).  | Rs. 1,660.10 | % Sft. | Rs. 10,359,954 |
| 624,056   | Sft.  |  |              |        |                |
|           | 8     | Earth work for embankment from borrow pits i/c laying in 6" layers clod breaking dressing complete lead upto 100'ft. and lift upto 5' ft: (in ordinary soil).  | Rs. 4,408.13 | %0Cft. | Rs. 14,600,167 |
| 3,312,100 | Cft.  | <u>85% Density W.E.L.(2-0 miles)</u>   |              |        |                |

|                            |                   |                 |         |                |
|----------------------------|-------------------|-----------------|---------|----------------|
|                            | <b>Total:-</b>    |                 |         | Rs. 64,017,457 |
| Add: Diff: cost of Bitumen | 342.67 P.Tons.    | at Rs. 64850.70 | P.Tons. | Rs. 22,222,389 |
| Add: Diff: cost of Bricks  | 277360.00 Nos.    | at Rs. 1000.00  | %0 Nos  | Rs. 277,360    |
|                            | <b>G. Total:-</b> |                 |         | Rs. 86,517,206 |

Note. The quantities and rates are provisional and or subject to revision  
As per I.S. accorded by the competant authority.

*[Signature]*  
**CONTRACTOR.**

*[Signature]*  
District Officer (Roads),  
Shaheed Benazir Abad

SCHEDULE "B" / Bill of Quantities

Name of Work:- W/R. of road from Nawabshah Sarhari via Nawaz Dahri Mile 0/0-6/3.


| Quantity. | S.No. | Item of Work. | Rate. | Unit. | Amount. |
|-----------|-------|---------------|-------|-------|---------|
|-----------|-------|---------------|-------|-------|---------|

1 Providing and fixing of RCC Pipe 18" dia collar of B class bind fixing position i/c cutting filling i/c with water head.

|     |  |         |            |        |            |
|-----|--|---------|------------|--------|------------|
| 160 |  |         | Rs. 242.80 | P.Rft. | Rs. 38,848 |
| 160 |  |         | Rs. 161.85 | P.Rft. | Rs. 25,896 |
|     |  | Total:- |            |        | Rs. 64,744 |

Note. The quantities and rates are provisional and or subject to revision As per T.S. accorded by the competent authority.

  
CONTRACTOR.

  
District Officer (Roads),  
Shahced Benazir Abad.

SCHEDULE "B" / Bill of Quantities

Name of Work:- Const:of 3 ft: RCC Extension Culvert along Nawabshah Sarhari via Nawaz Dahri Mile 0/0-6/3.

| Quantity | S.No. | Item of Work.   | Rate.        | Unit.  | Amount.   |
|----------|-------|---|--------------|--------|-----------|
|          | 1     | Excavation in foundation of building, bridges and other structural i/c dag beling dressing re-filling around structured with excavation earth watering & ramming lead upto one chain and lift upto 4'ft: in ordinary soil.                                      |              |        |           |
| 610      | Cft.  |   | Rs. 1,306.80 | %0Cft. | Rs. 797   |
|          | 2     | Cement concrete brick or stone ballast 1 1/2" guage ratio 1:4:8.  |              |        |           |
| 70       | Cft.  |   | Rs. 3,584.10 | % Cft. | Rs. 2,509 |
|          | 3     | Cement concrete plain i/c placing compacting finishing & curring complete i/c screening & washing of stone aggregate without shuttering ratio 1:2:4.  |              |        |           |
| 21       | Cft.  |   | Rs. 5,941.10 | % Cft. | Rs. 1,248 |
|          | 4     | R.C.C.work i/c all labour and materials except the cost of steel re-inforcement and its labour for bending & which will be paid separately. This rate also i/cs all kinds of formamoulds,lifting shuttering curring rendering and finishing the exposed surface |              |        |           |
| 28       | Cft.  |   | Rs. 114.00   | P.Cft  | Rs. 3,192 |
|          | 5     | Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position wires joints and fastening i/c cost of bending wires & i/c cost of steel bars (Also i/c removal of rusts from bars).   |              |        |           |
| 1.54     | Cwt,  |   | Rs. 2,651.55 | P.Cwt  | Rs. 4,083 |
|          | 6     | Errection & removal of centering of RCC plain of plain cement concrete works of deodar wood (2nd: class) vertical.  |              |        |           |
| 34       | Sft.  |   | Rs. 1,405.75 | % Sft. | Rs. 478   |
|          | 7     | Pucca Brick in foundation and plinth in cement sand mortor ratio 1:4.   |              |        |           |
| 144      | Cft.  |   | Rs. 4,150.30 | % Cft. | Rs. 5,976 |
|          | 8     | Brick on edging flooring laid in 1:6 cement mortor over a bad 3/4" thick cement ratio 1:6.  |              |        |           |
| 10       | Cft.  |   | Rs. 1,736.13 | %Cft., | Rs. 174   |
|          | 9     | Cement plaster (1:3) upto 20'ft: height 1/2" thick.   |              |        |           |
| 110      | Sft.  |   | Rs. 604.18   | % Sft. | Rs. 665   |
|          | 10    | Supplying & filling sand under floor & plugging in walls.   |              |        |           |
| 89       | Cft.  |   | Rs. 203.50   | %Cft., | Rs. 181   |

Total:-

Rs. 19,303

|   |                           |         |                     |        |           |
|---|---------------------------|---------|---------------------|--------|-----------|
| 1 | Add:Escalation of Steel.  | 0.077   | Tons at Rs. 23000.0 | P.T.   | Rs. 1,771 |
| 2 | Add:Escalation of Cement  | 20.00   | Begs at Rs. 105.0   | P.Beg  | Rs. 2,100 |
| 3 | Add:Escalation of Bricks. | 1944.00 | Bricks @Rs. 1000.0  | %0 Nos | Rs. 1,944 |

Total:-

25,118

Note. The quantities and rates are provisional and or subject to revision As per T.S.accorded by the competant authority.

CONTRACTOR.

District Officer (Roads),  
Shaheed Benazir Abad

**SCHEDULE "B" / Bill of Quantities**

Name of Work:- Const; of 3 ft: RCC Extension Culvert along Nawabshah Sarhari via Nawaz Dahri Mile 0/0-6/3.

| Quantity | S.No. | Item of Work.  | Rate.        | Unit.  | Amount.    |
|----------|-------|--|--------------|--------|------------|
| 2,070    | Cft.  | 1 Excavation in foundation of building, bridges and other structural i/c dag beling dressing re-filling around structured with excavation earth watering & ramming lead upto one chain and lift upto 4'ft: in ordinary soil.                                       | Rs. 1,306.80 | %Cft.  | Rs. 2,705  |
| 310      | Cft.  | 2 Cement concrete brick or stone ballast 1 1/2" guage ratio 1:4:8.   | Rs. 3,584.10 | % Cft. | Rs. 11,111 |
| 96       | Cft.  | 3 Cement concrete plain i/c placing compacting finishing & curring complete i/c screening & washing of stone aggregate without shuttering ratio 1:2:4.   | Rs. 5,941.10 | % Cft. | Rs. 5,703  |
| 114      | Cft.  | 4 R.C.C.work i/c all labour and materials except the cost of steel re-inforcement and its labour for bending & which will be paid separately. This rate also i/cs all kinds of formamoulds, lifting shuttering curring rendering and finishing the exposed surface | Rs. 114.00   | P.Cft  | Rs. 12,996 |
| 7.00     | Cwt,  | 5 Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position wires joints and fastening i/c cost of bending wires & i/c cost of steel bars (Also i/c removal of rusts from bars).  | Rs. 2,651.55 | P.Cwt  | Rs. 18,561 |
| 104      | Sft.  | 6 Errection & removal of centering of RCC plain of plain cement concrete works of deodar wood (2nd: class) vertical.   | Rs. 1,405.75 | % Sft. | Rs. 1,462  |
| 459      | Cft.  | 7 Pucca Brick in foundation and plinth in cement sand mortar ratio 1:4.  | Rs. 4,150.30 | % Cft. | Rs. 19,050 |
| 90       | Cft.  | 8 Brick on edging flooring laid in 1:6 cement mortar over a bad 3/4" thick cement ratio 1:6.   | Rs. 1,736.13 | %Cft., | Rs. 1,563  |
| 220      | Sft.  | 9 Cement plaster (1:3) upto 20'ft: height 1/2" thick.  | Rs. 604.18   | % Sft. | Rs. 1,329  |
| 708      | Cft.  | 10 Supplying & filling sand under floor & plugging in walls.   | Rs. 203.50   | %Cft., | Rs. 1,441  |

Total:-

|   |                           |         |                     |       |           |
|---|---------------------------|---------|---------------------|-------|-----------|
| 1 | Add:Escalation of Steel.  | 0.348   | Tons at Rs. 23000.0 | P.T.  | Rs. 8,004 |
| 2 | Add:Escalation of Cement  | 90.00   | Begs at Rs. 105.0   | P.Beg | Rs. 9,450 |
| 3 | Add:Escalation of Bricks. | 6196.50 | Bricks @Rs. 1000.0  | % Nos | Rs. 6,197 |

Total:-

Rs. 75,920

**Note.** The quantities and rates are provisional and or subject to revision As per T/S. accorded by the competent authority.

CONTRACTOR.

District Officer (Roads),  
Shaheed Benazir Abad

Agency: M/S NAJZ Muhammad Khan & Bros  
 Name of work: W/R road from Nishah to  
 Jasharn via Nawaz Saron 6/3  
 P.W.D. 287  
 Premised Carpet 1 1/2" thick with  
 PAVEMENT DEPARTMENT

SGP (Khp.) D. No. 105-11-94-50,000 L.F. of 8 lb each

G. R. P. W. D. Nos. 7938 of 6-4-35  
 55-1 of 8-6-36, 1958-W of 27-9-37, G.C.M.P.  
 and M. Deptt. No. 383-1/37 of 9-11-37  
 (P. W. D.) No. S-173, 2-W of 22-2-39.  
 G. Rs (P. W. D.) No. 1038-1 of 22-2-37  
 12-10-44 and 2-5-44 654-W of 22-2-39  
 12-10-44, and 2-5-44, 65-W 1038/11-1 of  
 28-3-49, 4-47-W 2 of 12-12-30.

1200. W/S CIRCLE 88A  
 DIVISION 88A.

DR No: 28838 Rs. 5000/- Do Road

UNDERTAKEN Contract 100429856  
 STAMP Duty Rs 301307/-

M. 14.5.211

Percentage Rate Tender and Contract  
 for works



...ative statement in a suitable form. In the event of a tender being rejected the District Officer concerned to refund the amount of the earnest money for deposited to the Contractor making the tender, on his giving a receipt for the return of the money.

6. The Officer competent to dispose of the tenders shall have right of rejecting all or any of the tenders.

Contractor

DISTRICT OFFICER (ROADS)  
 Shaheed Benazir Abad

so far as applicable, and in default thereof to forfeit and pay to Government the sum of money mentioned in the said conditions.

Receipt No. *0151085* dated *5.5.2011* *Sindh Bank Hyderabad* from Government Treasury or sub-Treasury at *Sindh Bank Hyderabad* in respect of the sum of Rs. *10029856/-*

is herewith forwarded representing the earnest money [(a) the full value of which is to be absolutely forfeited to Government should we not deposit

the full amount of security deposit specified in the above memorandum, in accordance with Clause 1(A) of the said conditions, otherwise the said sum of Rs. .... shall be retained by Government on account of such security deposits as aforesaid, or (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions].\*\*

Dated the \_\_\_\_\_ day of \_\_\_\_\_ 199

(Witnesses) *Sandhu and for Rs=10029856/-*  
(Address) *Ab: one hundred million four hundred*  
(Occupation) *Twenty Nine thousand eight hundred and fifty six only*

The above tender is hereby accepted by me on behalf of the Governor of Sind.

*Shahid Benazir Abad*  
Division (or his duly authorized Assistant)

Dated the \_\_\_\_\_ day of \_\_\_\_\_ 199



every such payment as last aforesaid. All compensation other sums of money payable by the contractor to Government under the terms of the contract may be deducted from, or paid by the contractor out of, any part of his security deposit, or from the interest arising therefrom, or from any sums which is due or may be due to the contractor under this contract and in the event of the security deposit being reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter, make good in cash or with Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit referred to, when paid in cash, may, at the cost of the depositor, be converted into interest-bearing securities provided that the depositor has expressly desired this in writing.

*Contractor*  
*District Officer (Roads) Shaheed Benazir Abad*

\*Amount to be specified in words and figures

Strike out (a) if no cash security deposit is to be taken.

\*\*Strike out (b) if any cash security deposit is to be taken.

\*\*Signature of contractor before submission of tender

\*\*\*Signature of witness to contractor's signature.

\*Signature of the officers by whom accepted.

(a) To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Government.

(b) To employ labour paid by the Public Work Department and to the supply materials to carry out the work, or any part of the work, debiting the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer, as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of the hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (as to the amount of which excess expenses the certificates in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work therefore actually performed by him under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.—If the progress of any particular portion of the work is unsatisfactory Executive Engineer shall, notwithstanding that all the general progress of the work is in accordance with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b) after giving the contractor 10 days' notice in writing. The contractor will have no claim for compensation, for any loss sustained by him owing to such action.

Action when the progress of any particular portion of the work is unsatisfactory.

Clause 5.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected. In the event of the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or any tools, plant, materials and stores in or upon the works, or the site thereof or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in account at the contract rates, or in the case of contract not being applicable, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials, or stores from the premises within a time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractor's expense or sell them by auction or private sale on account of the contractor and at his risk in all respects, and the certificate of the Executive Engineer as to the expenses of any such removal and the amount of the proceeds any expense of and such sale shall be final and conclusive against the contractor.

Contractor remains liable to pay compensation if action not taken under clause 5 and 4.

Power to take possession or require removal of or sell contractor's plant.

Contractor

DISTRICT ENGINEER  
Shahdol



against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from requiring any bad, unsound, imperfect or unskilful work to be removed or taken away and re-constructed, or re-erected nor shall any such payment be considered as an admission of the due performance of the contract or any part thereof in any respect or the accruing of any claim; nor shall it conclude, determine, or effect in any other way the powers of the Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise, or in any way vary or effect the contract. The final Bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause 9.—The rates for several items of works estimated to cost more than Rs. 1,000 agreed to within, shall be valid only when the item concerned is accepted as having been completed full in accordance with the sanctioned specifications. In cases where the items of work are not accepted as so completed the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on account bills.

Clause 10.—A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorised agent, whose countersignature to the measurement list will be sufficient warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

Clause 11.—The contractor shall submit all bills on the printed forms to be had on application at the office of the Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates specified in the tender or in the case of any extra work ordered in pursuance of these conditions, and not mentioned or provided for in the tender at the rates hereinafter provided for such work.

Clause 12.—If the specification or estimate of the work provides for the use of any special description of materials to be supplied from the store of the P.W.D. or if it is required that the contractor shall use certain stores to be provided by the Engineer-in-charge (such material and stores, and the prices to be charged therefore as hereinafter mentioned being so far as practicable for the convenience of the contractor but not so as in any way to control the meaning or effect of this contract specified in the schedule or memorandum hereto annexed) the contractor shall be supplied with such materials and stores as may be required from time to time to be used by him for the purposes of the contract only and the value of the full quantity of the materials and stores so supplied shall be set off or deducted from the contract, or otherwise, or from the security deposits, or the proceeds of sale thereof, if the security deposits is held in Government securities, the same or a sufficient portion thereof shall in that case be sold for the purpose. All materials supplied to the contractor shall remain the absolute property of Government and shall on no account be removed from the site of the work, and shall at all times be open to inspection by the Engineer-in-charge. Any such materials unused and in perfectly good condition at the time of completion or determination of the contract shall be refunded to the P.W.D. store, if the Engineer-in-charge so requires by a notice in writing under his hand, but the contractor shall not be entitled to return any such materials except with the consent of the Engineer-in-charge and he shall have no claim for compensation on account of any such material supplied to him as aforesaid but remaining unused by him or for any wastage or damage to any such materials.

Clause 13.—The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards material and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialled by the parties, the said specification being a part of the contract. The contractor shall also

Payment at reduced rates on account of items of work not accepted as completed to be at the direction of the Engineer-in-charge.

Bills to be submitted monthly.

Bills to be on printed forms.

Works supplied by Government

Works to be executed in accordance with specifications, drawings, orders, etc.

Contractor

DISTRICT OFFICER (ROADS)  
Shaheed Benazir Abad

that any materials or articles provided by him for the execution of the work are unsound, or of a quality inferior to that contracted for, or are otherwise not in accordance with the contract, it shall be lawful for the Engineer-in-charge to intimate this fact in writing to the contractor and then notwithstanding the fact that the work, materials or articles complained of may have been inadvertently passed, certified and paid for, the contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require, or if so required, shall remove the materials or articles so charge and cost; and in the event of his failing to do so within a period to be specified and provide other proper & suitable materials or articles at his own proper by the Engineer-in-charge in the writing intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one percent. On the amount of the estimate for every day not exceeding ten days, during which the failure so continues, and in the case of any such failure the Engineer-in-charge may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. Should the Engineer-in-charge consider that any such inferior work, or materials as described above may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause 18.—All works under or in course of execution executed in pursuance of the contract shall at all times be open to the inspection and supervision of the Engineer-in-charge and his subordinates, and the contractor shall at all times during the usual working hours, and at all other times at which reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose. Orders given to the contractor's duly authorised agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Works to be open to inspection

Contractor or responsible agent to be present.

Clause 19.—The contractor shall give not less than five days notice in writing to the Engineer-in-charge or his subordinate-in-charge of the work before covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured, and correct dimensions thereof taken before the same is so covered up or placed beyond the reach of measurement, and shall not cover up or place beyond the reach of measurement any work without the consent in writing of the Engineer-in-charge or his subordinate-in-charge of the work; and if any work shall be covered up or placed beyond the reach of measurement without such notice having been given to consent obtained, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed

Notice to be given before work is covered up.

Clause 20.—If the contractor or his workmen, or servants shall break, deface, injure, or destroy any part of a building in which they may be working, or any building, road, fence, enclosure of grass land or cultivated ground continuous to the premises on which the work or any part thereof is being executed, or if any damage shall be done to the work, while it is in progress from any cause whatever or if any imperfections become apparent in it within three months of the grant of a certificate of completion, final or otherwise, by the Engineer-in-charge, the contractor shall make good the same at his own expense, or in default the Engineer-in-charge may cause the same to be made good by other workmen, and deduct the expenses of (which the certificate of the Engineer-in-charge shall be final) from any sums that may then be due or may thereafter become due to the contractor, or from his security deposits or the proceeds of sale thereof, or of a sufficient portion thereof.

Contractor liable for damage done, and for imperfections for three months after certificate.

Clause 21.—The contractor shall supply at his own cost all material (except such special material, if any, as may, in accordance with the contract, be supplied from the P.W.D. Stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary work requisite or proper for the execution of the work, whether in the original, altered or substituted form, and whether included in the specifications, or other documents, forming part of the contract or referred to in these conditions or not, and which may be necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-charge as to any matters as to which

Contractor to supply plant, ladders, scaffolding, etc.

Contractor

DISTRICT OFFICER (ROADS)  
Shaheed Benazir Abad

thereupon stand forfeited and be absolutely at the disposal of Government and the same consequences shall ensure as if the contract had been rescinded under clause 3 thereof and in addition the contractor shall not be entitled to recover or be paid for any work therefore actually performed under the contract.

Clause 27.—All sums payable by a contractor by way of compensation under any of these conditions shall be considered as a reasonable compensation to be applied to the use of Government without reference to the actual loss or damage sustained, and whether any damage has or has not been sustained.

Sum payable by way of compensation to be considered as reasonable compensation without reference to actual loss.

Clause 28.—In the case of a tender by partners any change in the constitution of a firm shall be forthwith notified by the contractor to the Engineer-in-charge for his information.

Changes in the constitution of firm to be notified

Clause 29.—All works to be executed under the contract shall be executed under the direction and subject to the approval in all respects of the Superintending Engineer of the circle for the time being, who shall be entitled to direct at what point or points and in what manner they are to be commenced and from time to time carried on.

Works to be under direction of Superintending Engineer

Clause 30.—Except where otherwise specified in the contract and subject to the powers delegated to him by Government under the Code rules then in force, the decision of the Superintending Engineer of the circle for the time being shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs, drawings, and instructions hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other question, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, or failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Decision of Superintending Engineer to be final.

Clause 31.—The contractor shall obtain from the P.W.D. stores all stores and articles of European or American manufacture which may be required for the work, or any part thereof or in making up any articles required therefor or in connection therewith, unless he has obtained permission in writing from the Engineer-in-charge to obtain such stores and articles elsewhere. The value of such stores and articles as may be supplied to the contractor by the Engineer-in-charge will be debited to the contractor in his account at the rates shown in the schedule in form "A" attached to the contract and if they are not entered in the said schedule, they shall be debited to him at cost price which for the purpose of the contract shall include the cost of carriage and all other expenses whatsoever, which shall have been incurred in obtaining delivery of the same at the stores aforesaid.


Stores of European or American manufacture to be obtained from Government.


Clause 32.—When the estimate on which a tender is made includes lump sums in respect of part of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part or the work in question at the same rates as are payable under this contract for such items, or if the part of the work in question is not in the opinion of the Engineer-in-charge capable of measurement, the Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-charge shall be final and conclusive against the contractor with regard to any sum payable to him under the provisions of this clause.

Lump sums in estimates, or of items to be estimated

Clause 33.—In the case of any class of work for which there is no such specification as is mentioned in Rule 1 such work shall be carried out in accordance with the Divisional specification, and in the event of there being no Divisional specification, then in such case the work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-charge.

Action where no specification

  
Contractor

  
DISTRICT OFFICER (ROADS)  
Shaheed Benazir Abad

- Clause 45):- If any materials such as stones metal, bajri sand etc. are required to be conveyed by rail, the contractors will be granted certificates by the Engineer-in-charge of the work to the effect that the materials are required for Government or semi Government works thereby enabling them to have the benefit of concessionary freight charges from the railway. In case, however, such a concession is withdrawn by the railway at any time during the currency of the contract, no claim shall be preferable against Government on this account.
- Clause 46):- When tendered rates are the same preference will be given at the discretion of the accepting authority to those who tender for the carting of materials by vehicles having pneumatic types.
- Clause 47):- Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.
- Clause 48):- Certified that no member of Legislative Assembly is in partnership with me and that Government will have the right to terminate the contract at any stage if it is discovered that a member of Legislative Assembly is a partner in the contract.
- Clause 49):- I/We hold myself/ourselves responsible to pay the sales Tax as levied in accordance with Pakistan General sales Tax Act, 1948 or any other law for the time being in force.
- Clause 50):- Certified that no Government servant has directly or indirectly a share or interest in the work.
- Clause 51):- The contractor will not be allowed to withdraw his and ask for the return of earnest money before expiry of the period shown as under, commencing from the date of opening of the tenders and that if it is withdrawn in violation of this condition earnest money shall be forfeited.  
When the sanctioning authority for the tender is:-
 

|                         |              |
|-------------------------|--------------|
| Executive Engineer      | One Month    |
| Superintending Engineer | Two Months   |
| Chief Engineer          | Three Months |
| Government              | Six Months   |
- Clause 52):- The contractor shall make his own arrangement for water for work at site and charges in this respect should be paid by the contractor to the concerned authority from where he gets water if water is supply by the Department then 15% water charges will be recovered over gross amount of the work.
- Clause 53):- Work will be carried out strictly according to specification constrained in Government of Pakistan schedule of rates column Part II (Specification for Executive of work (1980)).

EFFECT OF PRICE ESCALATION OF MONOPOLIZED ITEMS.

- a) The price of Bitumen as on (date of receipt of tenders) is fixed by National Oil Refinery /Attock Petroleum Limited is Rs: 64850/70 (In words Rupees 64850/70 per M. Tons for 60/70-80/100 penetration.
- b) Should there be any change in the above prices by the National Oil Refinery / Attock Petroleum Limited during the currency of the contract the difference will be payable by or as the case may be recoverable from the contractor.
- c) The effect of the revision of prices will be confined to the quantity of bitumen which is consumed after the date of such revision.

Certified that the Tender has been Executed under my personal Supervision and I am satisfied that it has been correctly prepared in accordance with orders issued vide Government PWD circular No. 1015 Dated 14 September 1937, and subsequent orders issued in this connection.

  
Shabbaz Bhatti Akbar

Certified that I have noted the Government PWD circular memorandum No. 1008-I dated February 1960 where in the responsibility of getting the Tender checked efficiently is placed on me

  
Contractor

  
Shabbaz Bhatti Akbar

SCHEDULE B.

Memorandum Showing Items of Work To be Carried out

| Item No. | Quantities estimated but may be more or less | Item of work | Tenders rates |     | Unit | Total amount according to estimated quantities |          |
|----------|--|--------------|---------------|-----|------|--|----------|
|          |  |              | In figures    |     |      |  | In words |
|          |  |              | Rs.           | Ps. |      |  |          |
|          |  |              |               |     |      |  |          |

*Schedule is attached*

- Note 1—All work shall be carried out as per Public works Departments Head-book or other specifications of the Division or as directed.
- Note 2—All the columns in the Schedule should be filled in, in ink and the total of the entries in the last column should be struck by the contractor under his signature.
- Note 3—Rates quoted include clearance of site (prior to commencement of Work and at its close) in all respects and hold good work under all conditions. Site moisture, Weather, etc.

Signature of Contractor)

*[Signature]*  
 Executive Engineer  
 (Signature) Benhar Abad  
 Assistant Engineer

Note—To be continued on additional sheets if found necessary.

## BID EVALUATION REPORT


①


1. Name of Procuring Agency: District Officer Roads Shaheed Benazir Abad.
2. Tender Reference No: D.O Roads TC/G-55/7773, dated 15-04-2011.
3. Tender Description/Name of work/ Item: Widening: Recondg: of road from N'Shah to Sarhari via Varr Mir Maqbool Jamali Mile 0/0-6/3 (premixed Carpet with 1 1/2" thick with paver machine.
4. Method of Procurement: Single stage one Envelope Procedure.
5. Tender Published: Leading News paper (Kawish & others) 1 D No: 8203 daily Express.  
Print & Electronic Media (SPPRA ID No. No. & News papers names with dates)
6. Total Bid documents sold: 4 Nos.
7. Total Bids received: 4 Nos.
8. Technical Bid Opening date (if applicable): N/A (provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid (s) Rejected: 3 Nos
11. Financial Bid Opening date: 21-05-2011.
12. Bid Evaluation Report: 47428951

| S # | Name of Firm or Bidder            | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost   | Reasons for acceptance rejection     | Remarks                            |
|-----|-----------------------------------|----------------------------|--------------------------|--|--------------------------------------|------------------------------------|
| 0   | 1                                 | 2                          | 3                        | 4  | 5                                    | 6                                  |
| 1   | M/S Niaz Muhammad Khan & Brothers | 99128951/-                 | 1 <sup>st</sup> Lowest   | A).19.91% Above<br>B).19.31% Above<br>C).58.11% Above<br>D).55.00% Above | a). Lowest Bid<br>b). Being approved | Rates approved by the C.E Highways |
| 2   | Mr. Atta Muhammad Bughio          | 99154788/-                 | 2 <sup>nd</sup> Lowest   | A).19.94% Above<br>B).19.49% Above<br>C).59.21% Above<br>D).56.00% Above | Highest Bid hence rejected           | Rejected                           |
| 3   | M/S Sachal Engg: Works            | 99175216/-                 | 3 <sup>rd</sup> Lowest   | A).20.00% Above<br>B).19.97% Above<br>C).59.89% Above<br>D).57.00% Above | Highest Bid hence rejected           | Rejected                           |
| 4   | M/S Faisal Builders               | 99198644/-                 | 4 <sup>th</sup> Lowest   | A).20.00% Above<br>B).19.97% Above<br>C).59.89% Above<br>D).57.00% Above | Highest Bid hence rejected           | Rejected                           |

Signatures of the Members of the Committee

  
Divisional Accounts Officer (Roads)  
Shaheed Benazir Abad

  
Deputy District Officer  
Roads Nawabshah

  
District Officer (Roads)  
Shaheed Benazir Abad

①

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF  
WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION DEPTT: District Officer Roads Shaheed Benazir Abad.
- 2). PROVINCIAL / LOCAL GOVT: / OTHER: District Government
- 3). TITLE OF CONTRACT Widening: Recondg. of road from N'Shah to Sarhari via Varr Mir  
Maqbool Jamali Mile 0/0-6/3 (premixed Carpet with 1 1/2"  
thick with paver machine.
- 4). TENDER NUMBER D.O Road No: TC/G-55/773, dated 05-04-2011
- 5). BRIEF DESCRIPTION OF CONTRACT \_\_\_\_\_
- 6). FORUM THAT APPROVED THE SCHEME: \_\_\_\_\_
- 7). TENDER ESTIATED VALUE: 100.00 Million
- 8). ENGINEER'S ESTIMATE (For civil works quality). 99128951/- (under revision)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (12) months
- 10). TENDER OPENED ON (DATE & TIME) 21-05-2011
- 11). NUMBER OF TENDER DOCUMENTS SLOD 4 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 4 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 4 Nos
- 14). BID EVALUATION REPORT (Enclose a copy) Enclosed
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Niaz Muhammad Khan & Brothers
- 16). CONTRACT AWARD PRICE 99128951/-
- 17). RAKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION) M/S Niaz Muhammad Khan & Brothers  
M/S Atta Muhammad Bughio  
M/S Sachal Engineering Works  
M/S Faisal Builders
- 18). MEHTOD OF PROCUREMENT USED (Tick one)
  - a). SINGLE STAGE - ONE ENVELOPE PROCEDURE \_\_\_\_\_  Domestic / Local
  - b). SINGLE STAGE - TWO ENVELOPE PROCEDURE \_\_\_\_\_
  - c). TWO STAGE BIDDING PROCEDURE \_\_\_\_\_
  - d). TWO STAGE TWO ENVELOPE PROCEDURE \_\_\_\_\_

PLEASE SPECIFY IF ANY OTHER MEHTOD OF PROCUREMENT WAS ADOPTED i.e  
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT

Chief Engineer Highways  
Hyderabad Sindh

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT

|     |                                     |    |  |
|-----|-------------------------------------|----|--|
| Yes | <input checked="" type="checkbox"/> | No |  |
|-----|-------------------------------------|----|--|

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA Identification No)

|     |                                     |      |  |
|-----|-------------------------------------|------|--|
| Yes | <input checked="" type="checkbox"/> | 8203 |  |
| No  | <input type="checkbox"/>            |      |  |

ii). News Papers  
(If yes, give names of newspapers and dates)

|     |                                     |  |  |
|-----|-------------------------------------|--|--|
| Yes | <input checked="" type="checkbox"/> |  |  |
| No  | <input type="checkbox"/>            |  |  |

22). NATURE OF CONTRACT

|  |                                     |  |     |  |
|--|-------------------------------------|--|-----|--|
|  | <input checked="" type="checkbox"/> |  | Int |  |
|--|-------------------------------------|--|-----|--|

23). WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING TENDER DOCUMENTS?  
(If yes, enclose a copy)

|     |                                     |    |  |
|-----|-------------------------------------|----|--|
| Yes | <input checked="" type="checkbox"/> | No |  |
|-----|-------------------------------------|----|--|

24). WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING TENDER DOCUMENTS?  
(If yes, enclose a copy)

|     |                                     |    |  |
|-----|-------------------------------------|----|--|
| Yes | <input checked="" type="checkbox"/> | No |  |
|-----|-------------------------------------|----|--|

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING.

|     |                                     |    |  |
|-----|-------------------------------------|----|--|
| Yes | <input checked="" type="checkbox"/> | No |  |
|-----|-------------------------------------|----|--|

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

|     |                                     |    |  |
|-----|-------------------------------------|----|--|
| Yes | <input checked="" type="checkbox"/> | No |  |
|-----|-------------------------------------|----|--|

27). WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED  
BID/ BEST EVALUATED BID (in case of Consultancies)

|     |                                     |    |  |
|-----|-------------------------------------|----|--|
| Yes | <input checked="" type="checkbox"/> | No |  |
|-----|-------------------------------------|----|--|

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY  
COMPLAINT?

|     |                                     |    |  |
|-----|-------------------------------------|----|--|
| Yes | <input checked="" type="checkbox"/> | No |  |
|-----|-------------------------------------|----|--|

29). WHETHER NAMES OF BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE  
TIME OF OPENING OF BIDS?

|     |                                     |    |  |
|-----|-------------------------------------|----|--|
| Yes | <input checked="" type="checkbox"/> | No |  |
|-----|-------------------------------------|----|--|

30). WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF  
CONTRACT?  
(Attached copy of the bid evaluation report)

|     |                                     |    |  |
|-----|-------------------------------------|----|--|
| Yes | <input checked="" type="checkbox"/> | No |  |
|-----|-------------------------------------|----|--|



31). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

|      |   |
|------|---|
| Yes  |   |
| ✓ No | ✓ |

32). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

|      |   |
|------|---|
| Yes  |   |
| ✓ No | ✓ |

33). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

|     |  |      |   |
|-----|--|------|---|
| Yes |  | ✓ No | ✓ |
|-----|--|------|---|

34). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details reasons)

|     |  |      |   |
|-----|--|------|---|
| Yes |  | ✓ No | ✓ |
|-----|--|------|---|

35). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

|     |   |    |  |
|-----|---|----|--|
| Yes | ✓ | No |  |
|-----|---|----|--|

36). WAS A VISIT MADE BY ANY OFFICER OFFICIALS OF THE PROCURING AGENCY TO THE  
SUPPLIER 'S IN CONNECTIN WITH THE PROCUREMENT IF SO DETIALS TO BE  
ASSERAIINED REGARDING FINANCING OF VISIT IF ABROAD?  
(If yes, enclosed a copy).

|     |  |    |   |
|-----|--|----|---|
| Yes |  | No | ✓ |
|-----|--|----|---|


37). WHERE PROPER SAFEFUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE  
CONTRACT (BANK GUARANTEE ETC)?

|     |  |    |   |
|-----|--|----|---|
| Yes |  | No | ✓ |
|-----|--|----|---|

38). SPECIAL CONDITION, IF ANY  
(If yes, give Brief Description)

|     |   |
|-----|---|
| Yes |   |
| No  | ✓ |

Signature & Official Stamp of  
Authorized Officer

  
District Officer (Roads)  
Shahed Benazir Abad

FOR OFFICE USE ONLY



OFFICE OF THE DISTRICT OFFICER (ROADS) SHAHEED BENAZIR ABAD.  
No:TC/G-55/ 1561 S.B.A.dated. 30/5/2011

To, INORK ORDER

M/s.Niaz Mohammad Khan,  
Government Contractor,  
Nawabshah.

SUBJECT:- W/R. OF ROAD FROM NAWABSHAH TO SARHARI VIA VARR  
MIR MAQBOOL JAMALI MILE 0/0-6/3 (PREMIXED CARPET  
WITH 1 1/2" THICK PAVER MACHINE).

Reference:- Your tender dated. 14.05.2011.

Rate quoted by you @ 19.91% Above (Nineteen Point Ninty One Percent Above) for road component Part A, 19.31% Above (Nineteen Point Thirty One Percent Above) for RCC Pipe 12" & 18" dia component Part B, 58.11% Above (Fifty Eight Point Eleven Percent Above) for Masonary Structure (3'ft: RCC Culvert ) Part C, & 55% Above (Fifty Five Percent Above) for Masonry Structure (Extension 3'Span RCC Culverts) Part D of the estimated rates entered in Schedule 'B' for the above work have been approved by Chief Engineer, Highways Sindh, Hyderabad vide his office letter No: H(15)/Nawabshah-C(i)/474, dated.28.05.2011, being the lowest.

You are therefore directed to please start the work within 7(Seven) days under the instruction from Deputy District Officer ,concerned.


The period for the completion of the work is 12 (Twelve) month and you are instructed to complete the same within the Schedule period and as per P.W.D. Specifications.

Also please attend the District Office immediately to sign the tender documents and get the agreement stamped from Treasury Officer/District Accounts Officer, Shaheed Benazir Abad, other wise no payment will be made.

  
District Officer,(Roads)  
Shaheed Benazir Abad.

Copy forwarded to the Deputy District Officer (Roads) Sakrand, for information. He is directed to please intimate the actual date of start of the work in due course .

Certified copies of the Schedule 'A' & 'B' are enclosed herewith for office record.

  
District Officer,(Roads)  
Shaheed Benazir Abad.

COMPARATIVE STATEMENT.

D.W.E. sanctioned by the D.O.E.D.O. (W&SD) S.B.A.

Vide No: *P.T.*

Date of issue: 13.5.11 Date of open: 21.5.11

NAME OF WORK: *M R 2 road from arshah to Sarkhani via Mir Masood Jamali No. 613.*

| Description.                                 | Estimated cost. | Mr. Atte. Muhammad Bughio | Sachal Engineer | Fairat Brothers |
|--|-----------------|---------------------------|-----------------|-----------------|
|  |                 | Rate.                     | Rate.           | Rate.           |
| <b>ROAD COMPONENT PART-I</b>                 |                 |                           |                 |                 |
| 1. Amount of Sch: "B"                        | Rs. 629322.68/  | Rs. 629322.68/            | Rs. 629322.68/  | Rs. 629322.68/  |
| 2. Add: Diff. of Bricks.                     | Rs. 277360/     | Rs. 277360/               | Rs. 277360/     | Rs. 277360/     |
| 3. Add: diff. cost of Bitumen                | Rs. 2222.389/   | Rs. 2222.389/             | Rs. 2222.389/   | Rs. 2222.389/   |
| 742.67 tons at Rs. 64850/70 P.Tons.          | Rs. 85432017/   | Rs. 85432017/             | Rs. 85432017/   | Rs. 85432017/   |
| 3. 19% Ceiling fixed by EDO.                 | Rs. 7557871/    | Rs. 12548694/             | Rs. 12548694/   | Rs. 12548694/   |
| Total:-                                      | Rs. 92983880/   | Rs. 97980711/             | Rs. 97999590/   | Rs. 98018470/   |
| <b>R.C.C. PIPE COMPONENT PART -II</b>        |                 |                           |                 |                 |
| 1. Amount of Sch: "B"                        | Rs. 77693/      | Rs. 77693/                | Rs. 77693/      | Rs. 77693/      |
| 2. Add: 20% Above/Below                      | Rs. 15539/      | Rs. 15142/                | Rs. 15227/      | Rs. 15515/      |
| Total:-                                      | Rs. 93232/      | Rs. 92835/                | Rs. 92920/      | Rs. 93228/      |
| <b>MASONRY STRUCTURE COMPONENT PART -III</b> |                 |                           |                 |                 |
| 1. Amount of Sch: "B"                        | Rs. 75921/      | Rs. 75921/                | Rs. 75921/      | Rs. 75921/      |
| 2. Cartage of Material                       | Rs. 24797/      | Rs. 44785/                | Rs. 44952/      | Rs. 45469/      |
| 3. Escalation of Bricks                      | Rs. 6197/       | Rs. 6197/                 | Rs. 6197/       | Rs. 6197/       |
| 4. Escalation of Steel                       | Rs. 8004/       | Rs. 8004/                 | Rs. 8004/       | Rs. 8004/       |
| 5. Escalation of Cement                      | Rs. 9450/       | Rs. 9450/                 | Rs. 9450/       | Rs. 9450/       |
| 6. Add/Ded: 20% Above/Below                  | Rs. 22143/      | Rs. 144357x62             | Rs. 144524x6    | Rs. 145041x6    |
| Total:-                                      | Rs. 144500x6    | Rs. 866142/               | Rs. 867144/     | Rs. 870246/     |
| G.Total:Rs.                                  | 867000/         | 866142/                   | 867144/         | 870246/         |

Statement as per rates and amount in the individual tenders.

The lowest offer of \_\_\_\_\_ for Part I, \_\_\_\_\_ for Part II & \_\_\_\_\_ for Part III. The estimated rate shown in Schedule "B" for Part - I, Part II, & Part III.

Divisional Accounts Officer(Roads) Shaheed Benazir Abad

District Officer (Roads) Shaheed Benazir Abad.

*Contin On Page. 2*

**COMPARATIVE STATEMENT**

P. 11

D. W.E. sanctioned by the D.O./E.D.O. (W&SD) S.B.A.

Vide No:

Date of issue :-

Date of open:-

NAME OF WORK:- W/R Jorad from Nohel to Sakhri via Kurr mi Nagpail  
 Jumbli No. 6/3

| Description.                          | Estimated cost. | Rate. | Amount. | Rate. | Amount. |
|---------------------------------------|-----------------|-------|---------|-------|---------|
| <b>ROAD COMPONENT PART-I</b>          |                 |       |         |       |         |
| 1. Amount of Sch: "B"                 | Rs.             |       |         |       |         |
| 2. Add: Diff. of Bricks.              | Rs.             |       |         |       |         |
| 3. Add: diff: cost of Bitumen         | Rs.             |       |         |       |         |
| Tons at Rs.                           |                 |       |         |       |         |
| P.Tons.                               |                 |       |         |       |         |
| 3. Ceiling fixed by EDO.              | Rs.             |       |         |       |         |
| Total:-                               | Rs.             |       |         |       |         |
| <b>R.C.C. PIPE COMPONENT PART -II</b> |                 |       |         |       |         |
| 1. Amount of Sch: "B"                 | Rs.             |       |         |       |         |
| 2. Add:                               | Above/Below     | Rs.   |         |       |         |
| Total:-                               | Rs.             |       |         |       |         |
| <b>Faisal Brothers</b>                |                 |       |         |       |         |

| Description   | Rate | Amount | Rate          | Amount |
|---------------|------|--------|---------------|--------|
| DCO of Bricks | Rs.  |        | DCO of Bricks | Rs.    |
| DCO Bitumen   | Rs.  |        | DCO Bitumen   | Rs.    |
| Total:        | Rs.  |        | Total:        | Rs.    |
| DCO of Bricks | Rs.  |        | DCO of Bricks | Rs.    |
| DCO Bitumen   | Rs.  |        | DCO Bitumen   | Rs.    |
| Total:        | Rs.  |        | Total:        | Rs.    |
| Add: Below    | Rs.  |        | Add: Below    | Rs.    |
| Total:-       | Rs.  |        | Total:-       | Rs.    |
| Add: Above    | Rs.  |        | Add: Above    | Rs.    |
| Total:-       | Rs.  |        | Total:-       | Rs.    |

| Description                                   | Rate | Amount | Rate                  | Amount |
|---|------|--------|-----------------------|--------|
| <b>MASONARY STRUCTURE COMPONENT PART -III</b> |      |        |                       |        |
| 1. Amount of Sch: "B"                         | Rs.  |        |                       |        |
| 2. Cartage of Material                        | Rs.  |        |                       |        |
| 3. Escalation of Bricks                       | Rs.  |        |                       |        |
| 4. Escalation of Steel                        | Rs.  |        |                       |        |
| 5. Escalation of Cement                       | Rs.  |        |                       |        |
| 6. Add: Ded: 20% Above/Below                  | Rs.  |        |                       |        |
| Total:  | Rs.  |        |                       |        |
| G.Total:                                      | Rs.  |        |                       |        |
| <b>55% Below</b>                              |      |        |                       |        |
| Rs. 19303/                                    |      |        | Rs. 19303/            |        |
| Rs. 5905/                                     |      |        | Rs. 10808/            |        |
| Rs. 1944/                                     |      |        | Rs. 1944/             |        |
| Rs. 1771/                                     |      |        | Rs. 1771/             |        |
| Rs. 2107/                                     |      |        | Rs. 2107/             |        |
| Rs. 36100-6-                                  |      |        | Rs. 3592776-          |        |
| Rs. 216607/                                   |      |        | G.Total Rs. 215562/   |        |
| Rs. 94160725/                                 |      |        | Rs. 99175216/         |        |
| <b>57% Above</b>                              |      |        |                       |        |
| Rs. 11002/                                    |      |        | Rs. 11002/            |        |
| Rs. 1944/                                     |      |        | Rs. 1944/             |        |
| Rs. 1771/                                     |      |        | Rs. 1771/             |        |
| Rs. 2107/                                     |      |        | Rs. 2107/             |        |
| Rs. 36100-6-                                  |      |        | Rs. 36100-6-          |        |
| Rs. 216720/                                   |      |        | G.Total Rs. 99198644/ |        |

The lowest offer of 19.91/ Above Part I, 19.31% Above Part II & 58.11/ Above Part III comes to 19.91/ Above for Part - I, Part II, & Part III.

The estimated rate shown in Schedule "B" for Part - I, Part II, & Part III.

Certified that the entries have been correctly incorporated in the comparative Statement as per rates and amount in the individual tenders.

Divisional Accounts Officer (Roads)  
 Shaheed Benazir Abad

EXECUTIVE DISTRICT OFFICER  
 WORKS SERVICES  
 SHAHEED BENAZIR ABAD

District Officer (Roads)  
 Shaheed Benazir Abad


# COMPERATIVE STATEMENT OF QUOTED RATES


(District Coordination Officer Shaheed Benazir Abad Notification No:PS/DCO/SBA/89, dated.01.07.2010)


Name of Work :- W/R. of road from Nawabshah to Sarhari via Varr Mir Maqbool Jamali Mile 0/0-6/3  
(Premixed Carpet 1 1/2" thick with Paver Machine)

Date of Opening. 21.5.2011

| Sr. No | Name of Contractor.                   | Rate Quoted.              |                                |  | IV<br>Exhibit<br>55/<br>Abm |
|--------|---------------------------------------|---------------------------|--------------------------------|--|-----------------------------|
|        |                                       | Part-I, (Road component). | Part-II, (RCC Pipe Component). | Part-III, (Masonry Structure component). |                             |
| 01     | Niaz Mohamed Khan<br>3 Brothers (NKB) | 19.91%<br>Abm             | 19.31%<br>Abm                  | 58.11%<br>Abm                            | 55/<br>Abm                  |
| 02     | Mr Alta Mohamed<br>Buglio             | 19.94%<br>Abm             | 19.99%<br>Abm                  | 58.99%<br>Abm                            | 55.6%<br>Abm                |
| 03     | Sachel Engineering's<br>works         | 19.97%<br>Abm             | 19.65%<br>Abm                  | 59.21%<br>Abm                            | 56/<br>Abm                  |
| 04     | Faisal Builders.                      | 20%<br>Abm                | 19.97%<br>Abm                  | 59.89%<br>Abm                            | 57%<br>Abm                  |
|        |                                       |                           |                                |  |                             |
|        |                                       |                           |                                |  |                             |

  
Divisional Accounts Officer,  
(Roads) Shaheed Benazir Abad &  
Member Procurement Committee

  
Deputy District Officer,  
(Roads) Nawabshah &  
Member Procurement Committee

  
District Officer (Roads),  
Shaheed Benazir Abad &  
Head of Procurement Committee

## B-I, TENDER FORM.

Certified that due to non availability of the tender form is being issued and in case of lowest this will be replaced by B-I, tender form.

Issued to :- Niaz Mohamed Khan & Brothers NKB.

Name of Work:- W/R. of road from Nawabshah to Sarhari via Varr Mir Maqbool Jamali Mile 0/0-6/3  
(Premixed Carpet 1 1/2" thick with Paver Machine)

Date of Issue :- 14.5.2011

Charges realized Rs. 5000/-

DR.No: 28838 Dated. 14.5.11

Call Deposit No: 0151084 dt: 5.5.2011 Sindh Bank Hyderabad

I/We hereby tender for the execution for the Governor of Sindh (Here in before and after-referred to as Government, as the works specified in such memorandum.

Part-I (Road component) at 19.91' Above  
Part-II, (RCC Pipe) at 19.31' Above  
Part-III, (Masonry Structure) at 58.11' Above  
55' Above


CONTRACTOR.

The Estimated rates in Schedule 'B'

Memorandum showing item of work to be carried.

- |     |  |                |
|-----|--|----------------|
| (A) | Estimated Cost.  | Rs.100,000(M)  |
| (B) | Earnest Money (2%)   | Rs.20,00,000/- |
| (C) | Security Deposit (5%)  | Rs.50,00,000/- |
| (D) | Percentage if any to be deducted from Bill (3%).   | Rs.30,00,000/- |
| (E) | Time allowed for the completion of work dated fixed<br>In written order to commence (12) Months. |                |

Schedule 'A' & 'B' attached herewith separately.


out  
21/5/11  
  
District Officer (Roads),  
Shaheed Benazir Abad

### CONTRACTOR'S UNDER TAKING.

In case My/Our tender is accepted I/We agree to final and sign the regular B-I, tender form within a week. I/We hereby under-take to abide by all the terms and conditions incorporated in the printed form.

Condition offered there to undertake to execute the above noted work according to the relevant specifications of the department and rules and regulations in force.

CONTRACTOR.

  
District Officer (Roads),  
Shaheed Benazir Abad

**SCHEDULE "B"**

**(BILL OF QUANTITIES)**

Work of Work:- W/R. of road from Nawabshah to sarhari via Varr & Mir Maqbool Jamali Mile 0/0-6/3.

| Quantity. | S.No. | Item of Work.  | Rate.        | Unit.  | Amount.        |
|-----------|-------|--|--------------|--------|----------------|
|           | 1     | Excavation in existing berms for Widening the road i/c preparation of Sub Grade after watering rolling with power roller dressing the excavated stuff etc.complete.  |              |        |                |
| 409,240   | Sft.  |  | Rs. 174.40   | %sft.  | Rs. 713,715    |
|           | 2     | Making diagonal grooves of 1-1/2"-1-1/2" @ 2 feet C/C in road surface.   |              |        |                |
| 448,668   | Sft.  |  | Rs. 67.75    | %sft.  | Rs. 303,973    |
|           | 3     | Preparing Sub-Base Course by Supplying & Spreading stone metal 1-1/2"-2" guage of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing filling voids with 20 Cft, of pit canal sand having plasticity index of not more than 6% of suitable quality, watering and compacting to achieve 98-100% density as per modified AASHO specifications. (Rate i/c all cost of materials T&P & carriage upto 3 chains).  |              |        |                |
| 131,541   | Cft.  |  | Rs. 4,833.95 | % Cft. | Rs. 6,358,626  |
|           | 4     | Laying brick on end edging i/c supplying 9"4 1/2"x3" 1 <sup>st</sup> . class bricks, excavation for having edging with small size parallel to the road (Rate i/c lead upto 3 chains).  |              |        |                |
| 69,340    | Rft.  |  | Rs. 840.87   | % Rft  | Rs. 583,059    |
|           | 5     | Preparing Base Course i/c Supplying & Spreading stone metal of approved quality properly graded to maximum size of 1-1/2"-2" in required thickness to proper camber and grade i/c Supplying and spreading 15 Cft, screening and non plastic quarry fines, filling depressions with stone metal after initial rolling including watering & compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate i/c providing & using templates, camber plates, screens, forms as directed. (Rate i/c all cost of materials T&P & carriage upto 3 chains). |              |        |                |
| 517,047   | Cft.  |  | Rs. 5,265.15 | % Cft. | Rs. 27,223,300 |
|           | 6     | Providing surface dressing 1 <sup>st</sup> . coat on new or existing surface with 30 Lbs: Bitumen and 4.0 Cft of bajri of required size i/c cleaning the road surface rolling etc.complete. (Rate i/c all cost of materials T&P & carriage upto 3 chains).   |              |        |                |
| 624,056   | Sft.  |  | Rs. 443.65   | % Sft. | Rs. 2,768,624  |
|           | 7     | <u>1 1/2" THICK PREMIXED CARPET (WITH PAVER MACHINE).</u><br>Provinging 1-1/2" thick (consolidated) premixed carpet (93 Lbs) in proper camber and grade i/c supplying 15 Cft bajri, 5 Cft hill sand (of approved quality and grade) Bitumen of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating materials & cleaning the road surface. (Rate i/c all cost of materials T&P & carriage upto 3 chains).  |              |        |                |
| 624,056   | Sft.  |  | Rs. 1,660.10 | % Sft. | Rs. 10,359,954 |
|           | 8     | Earth work for embankment from borrow pits i/c laying in 6" layers clod breaking dressing complete lead upto 100' ft: and lift upto 5' ft: (in ordinary soil).   |              |        |                |
| 3,316,853 | Cft.  | <u>85% Density W.E.L.(2-0 miles)</u>   | Rs. 4,408.13 | %0Cft. | Rs. 14,621,119 |

**Total:-**

|                            |                |                 |         |                |
|----------------------------|----------------|-----------------|---------|----------------|
| Add: Diff: cost of Bitumen | 342.67 P.Tons. | at Rs. 64850.70 | P.Tons. | Rs. 22,222,389 |
| Add: Diff: cost of Bricks  | 277360.00 Nos. | at Rs. 1000.00  | %0 Nos  | Rs. 277,360    |

**G. Total:-**

Rs. 85,432,119

Note. The quantities and rates are provisional and or subject to revision  
As per T.S. accorded by the competent authority.

CONTRACTOR.

District Officer (Roads),  
Shaheed Benazir Abad

SCHEDULE "B"

Name of Work:- W/R. of road from Nawabshah to sarhari via Varr & Mir Maqbool Jamali Mile 0/0-6/3.

Bill of Quantities

| Quantity. | S.No. | Item of Work. | Rate. | Unit. | Amount. |
|-----------|-------|---------------|-------|-------|---------|
|-----------|-------|---------------|-------|-------|---------|

- 1 Providing and fixing of RCC Pipe 18" dia collar of B class bind fixing position i/c cutting filling i/c with water head.


192  
192

Rs. 242.80 P.Rft. Rs. 46,618  
Rs. 161.85 P.Rft. Rs. 31,075  
Rs. 77,693

Total:-

Note. The quantities and rates are provisional and or subject to revision  
As per T.S. accorded by the competent authority.

  
CONTRACTOR.

  
District Officer (Roads),  
Shaheed Benazir Abad.



**Shedule B**  
**3' span RCC culvert**

*Bill of Quantities*

Name of Work :- Detailed Working Estimate for Widening / Rcondg; of road from Nawabshah to Sarhari via Varr & Mir Maqbool Jamali Mile 0/0-6/3

| Qty | Item  | Rate         | Unit   | Amount     |
|-----|---|--------------|--------|------------|
| 1   | Excavation in foundation of building bridges and other structure i/c degbiling dressing refilling around the structure with excavated earth watering and ramming lead upto one chain and lift upto 5 feet(in ordinary soil) (S.I.No:18/P-4).  |              |        |            |
| Say | 2070 Cft  | @Rs: 1306.80 | % Cft  | Rs:2705/-  |
| 2   | Cement concrete brick or stone ballast 1-1/2" to 2" gauge ratio 1:4:8   |              |        |            |
| Say | 310 Cft   | @Rs: 3584.10 | %Cft   | Rs:11111/- |
| 3   | Pacca brick work in foundation and plinth in cement sand mortar ratio 1:4,(S.I.No:4/P-24)   |              |        |            |
| Say | 459 Cft   | @Rs: 4150.30 | % Cft  | Rs:19050/- |
| 4   | Cement concrete plain including placing compacting finishing and curring complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4 (S.I.No:5/P-18).  |              |        |            |
| Say | 72 Cft  | @Rs: 5941.10 | % Cft  | Rs:4278/-  |
| 5   | Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastering including cost of bending wire also includes removal of rust from bars.  |              |        |            |
| Say | 6.97 Cwt  | @Rs: 2651.55 | P.Cwt  | Rs:18481/- |
| 6   | R.C.C work including all labour and material except the cost of steel reinforcement and its labour for binding and kinds of forms moulds lifting shuttering curring rendering and finishing the exposed surface includes screening and washing of shingle R.C.C work in roof slab beam columns rafts lintels and other structure main bars in position complete in all respect ratio 1:2:4. |              |        |            |
| Say | 114 Cft   | @Rs: 114.00  | P.Cft  | Rs:12996/- |
| 7   | Erection and removal of centering for RCC or CC plain (b) vertical wood.  |              |        |            |
| Say | 24 Sft  | @Rs: 1918.55 | %Sft   | Rs:460/-   |
| 8   | Cement plaster 1:3 upto 20' height 1/2" thick (S.I.No:9/P-58).  |              |        |            |
| Say | 220 Sft   | @Rs: 604.18  | % Sft  | Rs:1329/-  |
| 9   | Brick on Edge floring laid in 1:6 cement mortar over a bed 3/4" thick cement mortar ratio 1:6 (SR. I, No:P-46)  |              |        |            |
| Say | 90 Cft  | @Rs: 1736.13 | %P.Cft | Rs:1563/-  |
| 9   | Supplying & Filling sand under floor and plugging in walls (Sr.I. No: 29 P-30)  |              |        |            |
| Say | 708 Cft   | @Rs: 203.50  | %P.Cft | Rs:1441/-  |
|     |   |              | Total  | Rs:73414/- |
|     | Add: Escallation of steel 0.348 @Rs:23000/- P.Ton   |              |        | Rs:8004/-  |
|     | Add: Escallation of cement 90 Bega@Rs:105/- P.Beg   |              |        | Rs:9450/-  |
|     | Add: Escallatio of Bricks 6196.5 Nos @Rs:1000/- %0Nos:  |              |        | Rs:6197/-  |
|     |   |              | Total  | Rs:97065/- |

Note The Quantities and rates are Provisional and or Subjected to revision as per T.S accorded by the compitant Athourity

*[Signature]*  
Contractor

*[Signature]*  
District Officer (Roads)  
Shaheed Benazir Abad

**SCHEDULE "B"**

*Bill of Materials*

Name of Work: Const; of 3 ft: RCC Extension Culvert along Nawabshah to sarhari via Varr & Mir Maqbool Jamali Mile 0/0-6/3.

| Quantity | S.No. | Item of Work.  | Rate.        | Unit.  | Amount.    |
|----------|-------|--|--------------|--------|------------|
| 2,070    | Cft.  | 1 Excavation in foundation of building, bridges and other structural i/c dag beling dressing re-filling around structured with excavation earth watering & ramming lead upto one chain and lift upto 4'ft. in ordinary soil.                                       | Rs. 1,306.80 | %Cft.  | Rs. 2,705  |
| 310      | Cft.  | 2 Cement concrete brick or stone ballast 1 1/2" guage ratio 1:4:8.   | Rs. 3,584.10 | % Cft. | Rs. 11,111 |
| 96       | Cft.  | 3 Cement concrete plain i/c placing compacting finishing & curring complete i/c screening & washing of stone aggregate without shuttering ratio 1:2:4.   | Rs. 5,941.10 | % Cft. | Rs. 5,703  |
| 114      | Cft.  | 4 R.C.C.work i/c all labour and materials except the cost of steel re-inforcement and its labour for bending & which will be paid separately. This rate also i/cs all kinds of formamoulds, lifting shuttering curring rendering and finishing the exposed surface | Rs. 114.00   | P.Cft  | Rs. 12,996 |
| 7.00     | Cwt,  | 5 Febrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position wires joints and fastening i/c cost of bending wires & i/c cost of steel bars (Also i/c removal of rusts from bars).  | Rs. 2,651.55 | P.Cwt  | Rs. 18,561 |
| 104      | Sft.  | 6 Errection & removal of centering of RCC plain of plain cement concrete works of deodar wood (2nd: class) vertical.   | Rs. 1,405.75 | % Sft. | Rs. 1,462  |
| 459      | Cft.  | 7 Pucca Brick in foundation and plinth in cement sand mortar ratio 1:4.  | Rs. 4,150.30 | % Cft. | Rs. 19,050 |
| 90       | Cft.  | 8 Brick on edging flooring laid in 1:6 cement mortar over a bad 3/4" thick cement ratio 1:6.   | Rs. 1,736.13 | %Cft., | Rs. 1,563  |
| 220      | Sft.  | 9 Cement plaster (1:3) upto 20'ft: height 1/2" thick.  | Rs. 604.18   | % Sft. | Rs. 1,329  |
| 708      | Cft.  | 10 Supplying & filling sand under floor & plugging in walls.   | Rs. 203.50   | %Cft., | Rs. 1,441  |

Total:-

Rs. 75,920

|   |                           |         |                     |       |           |
|---|---------------------------|---------|---------------------|-------|-----------|
| 1 | Add:Escalation of Steel.  | 0.348   | Tons at Rs. 23000.0 | P.T.  | Rs. 8,004 |
| 2 | Add:Escalation of Cement  | 90.00   | Begs at Rs. 105.0   | P.Beg | Rs. 9,450 |
| 3 | Add:Escalation of Bricks. | 6196.50 | Bricks @Rs. 1000.0  | % Nos | Rs. 6,197 |

Total:-

99,571

Note. The quantities and rates are provisional and or subject to revision As per T.S. accorded by the compentant authority.

CONTRACTOR.

District Officer (Roads),  
Shaheed Benazir Abad

Agency: M/S. Miaz Mohammad Khan Bros.  
Name of work: W/R of road from N. Sheh to Sarkhen

SGP (Khp.) D. No. 105-11-94-50,000 L.F. of 8 is

G.R. P.W.D. Nos. 7938 of 6-4-35  
55-1 of 8-6-36, 1958-W of 27-9-37, G.C.M.P.  
and M. Dept. No. 383-2/37 of 9-11-37  
(P.W.D.) No. S-173, 2-W of 22-2-30.  
G. Rs (P.W.D.) No. 1038-1 of 22-2-37  
12-10-44 and 2-5-44 654-W of 22-2-39  
12-10-44, and 2-5-44, 65-W 1038/11-1 of  
28-3-49, 547-W 2 of 12-12-50.

via Vair Mir Majid, Jinnah 2, 6/3  
Specimen Sheet 1 1/2" thick with Power  
Machine)

PUBLIC WORKS DEPARTMENT

RD & WPS CIRCLE SBA

RD & WPS DIVISION SBA

DRM: 28838 @ 500/-  
dt 14.5.11

TENDERED Cost 99131078/  
STAMP Duty Rs 297400/-

Percentage Rate Tender and Contract  
for works

Rules and Directions for the Guidance of Contractors

Identification, signatures of the specification and other documents...  
shall authorize the Treasury Officer concerned to refund the amount of the  
earnest money for deposited to the contractor making the tender, on his giving  
a receipt for the return of the money.

6. The Officer competent to dispose of the tenders shall have right of  
rejecting all or any of the tenders.

Contractor

DISTRICT OFFICER (ROADS)  
Shaheed Benazir Abad

so far as applicable, and in default thereof to forfeit and pay to Government the sum of money mentioned in the said conditions.

Receipt No. 6151089 dated 5.5.2011 from Sindh Bank Hyderabad Government Treasury of Sindh in respect of the sum of Rs. 1000000 is herewith forwarded representing the earnest money [(a) the full value of which is to be absolutely forfeited to Government should we not deposit

the full amount of security deposit specified in the above memorandum, in accordance with Clause 1(A) of the said conditions, otherwise the said sum of Rs. .... shall be retained by Government on account of such security deposits as aforesaid, or (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions].\*\*

Dated the \_\_\_\_\_ day of \_\_\_\_\_ 199

(Witnesses \*\*\*)  
(Address) Sindh Bank for B=991310787  
(Occupation) CP: Ninety nine million and thousand and security eight July

The above tender is hereby accepted by me on behalf of the Governor of Sindh.  
Shahid Benazir Abad  
Executive Engineer  
District Officer (Roads)

Division (or his duly authorised Assistant)

Dated the \_\_\_\_\_ day of \_\_\_\_\_ 199

Condition of Contract

1.—The tenderer whose tender may be accepted (hereinafter called the contractor) shall, within one day for a contract of Rs. 100000 or less and two days for a contract of more than Rs. 100000 upto Rs. 200000 and



his security sums which is the earnest money. In the event of his security deposit being reduced or cancelled for any reason, the contractor shall, within five days thereafter, make good the deficiency in Government securities endorsed on the security deposit or any part thereof. The security deposit referred to, when paid in cash, may at the cost of the depositor, be converted into interest-bearing securities provided that the depositor has expressly desired this in writing.

[Signature]  
Contractor

[Signature]  
Shahid Benazir Abad

\*Amount to be specified in words and figures

\*\*Strike out (a) if no cash security deposit is to be taken.

\*\*\*Strike out (b) if any cash security deposit is to be taken.

\*\*Signature of contractor before submission of tender

\*\*\*Signature of witness to contractor's signature.

Signature of the officers by whom accepted.

con-shaff cutivo

le of rates or be- r has have

ing ches claim

adh, work d in

ran-res- iting ion- / the e as

Sahar ali + Parer

00000

00000

00000

(a) To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Government.

(b) To employ labour paid by the Public Work Department and to the supply materials to carry out the work, or any part of the work, debiting the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer, as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of the hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (as to the amount of which excess expenses the certificates in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any work therefore actually performed by him under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.—If the progress of any particular portion of the work is unsatisfactory Executive Engineer shall, notwithstanding that all the general progress of the work is in accordance with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b) after giving the contractor 10 days notice in writing. The contractor will have no claim for compensation, for any loss sustained by him owing to such action.

Action when the progress of any particular portion of the work is unsatisfactory.

Clause 5.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected. In the event of the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or any tools, plant, materials and stores in or upon the works, or the site thereof or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in account at the contract rates, or in the case of contract not being applicable, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials, or stores from the premises within a time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractor's expense or sell them by auction or private sale on account of the contractor and at his risk in all respects, and the certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds any expense of and such sale shall be final and conclusive against the contractor.

Contractor remains liable to pay compensation if action not taken under clause 3 and 4.

Power to take possession of tools, plant, materials, or stores requires requisition of or est. contractor's plant.

Contractor

DISTRICT OFFICER (ROADS)  
Shahajad Benazir Abad

against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from requiring any bad, unsound, imperfect or unskilful work to be removed or taken away and re-constructed, or re-erected nor shall any such payment be considered as an admission of the due performance of the contract or any part thereof in any respect or the accruing of any claim; nor shall it conclude, determine or effect in any other way the powers of the Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise, or in any way vary or effect the contract. The final Bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise the Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

*Clause 9.*—The rates for several items of works estimated to cost more than Rs. 1,000 agreed to within, shall be valid only when the item concerned is accepted as having been completed full in accordance with the sanctioned specifications. In cases where the items of work are not accepted as so completed the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on account bills.

*Clause 10.*—A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorised agent, whose countersignature to the measurement list will be sufficient warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

*Clause 11.*—The contractor shall submit all bills on the printed forms to be had on application at the office of the Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates specified in the tender or in the case of any extra work ordered in pursuance of these conditions, and not mentioned or provided for in the tender at the rates hereinafter provided for such work.

*Clause 12.*—If the specification or estimate of the work provides for the use of any special description of materials to be supplied from the store of the P.W.D. or if it is required that the contractor shall use certain stores to be provided by the Engineer-in-charge (such material and stores, and the prices to be charged therefor as hereinafter mentioned being so far as practicable for the convenience of the contractor but not so as in any way to control the meaning or effect of this contract specified in the schedule or memorandum hereto annexed) the contractor shall be supplied with such materials and stores as may be required from time to time to be used by him for the purposes of the contract only and the value of the full quantity of the materials and stores so supplied shall be set off or deducted from the contract, or otherwise, or from the security deposits, or the proceeds of sale thereof, if the security deposits is held in Government securities, the same or a sufficient portion thereof shall in that case be sold for the purpose. All materials supplied to the contractor shall remain the absolute property of Government and shall on no account be removed from the site of the work, and shall at all times be open to inspection by the Engineer-in-charge. Any such materials unused and in perfectly good condition at the time of completion or determination of the contract shall be refunded to the P.W.D. store, if the Engineer-in-charge so requires by a notice in writing under his hand, but the contractor shall not be entitled to return any such materials except with the consent of the Engineer-in-charge and he shall have no claim for compensation on account of any such material supplied to him as aforesaid but remaining unused by him or for any wastage in or damage to any such materials.

*Clause 13.*—The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards material and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialled by the parties, the said specification being a part of the contract. The contractor shall also

Payment at reduced rates on account of item of work not accepted as completed to be at the direction of the Engineer-in-charge.

Bill to be submitted monthly.

Bills to be on printed forms.

Stores supplied by Government

Works to be executed in accordance with specifications, drawings, orders, etc.

Contractor

DISTRICT OFFICER (ROADS)  
Banshod-Benali Road

that any materials or articles provided by him for the execution of the work are unsound, or of a quality inferior to that contracted for, or are otherwise not in accordance with the contract, it shall be lawful for the Engineer-in-charge to intimate this fact in writing to the contractor and then not with standing the fact that the work, materials or articles complained of may have been inadvertently passed, certified and paid for, the contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require, or if so required, shall remove the materials or articles so charge and cost; and in the event of his failing to do so within a period to be specified and provide other proper & suitable materials or articles at his own proper by the Engineer-in-charge in the writing intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one percent. On the amount of the estimate for every day not exceeding ten days, during which the failure so continues, and in the case of any such failure the Engineer-in-charge may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. Should the Engineer-in-charge consider that any such inferior work or materials as described above may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause 18.—All works under or in course of execution executed in pursuance of the contract shall at all times be open to the inspection and supervision of the Engineer-in-charge and his subordinates, and the contractor shall at all times during the usual working hours, and at all other times at which reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, Orders given to the contractor's duly authorised agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Works to be open to inspection

Contractor or responsible agent to be present.

Clause 19.—The contractor shall give not less than five days notice in writing to the Engineer-in-charge or his subordinate-in-charge of the work before covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured, and correct dimensions thereof taken before the same is so covered up or placed beyond the reach of measurement, and shall not cover up or place beyond the reach of measurement any work without the consent in writing of the Engineer-in-charge or his subordinate-in-charge of the work; and if any work shall be covered up or placed beyond the reach of measurement without such notice having been given to consent obtained, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed

Notice to be given before work is covered up.


Clause 20.—If the contractor or his workmen, or servants shall break, deface, injure, or destroy any part of a building in which they may be working, or any building, road, fence, enclosure of grass land or cultivated ground continuous to the premises on which the work or any part thereof is being executed, or if any damage shall be done to the work, while it is in progress from any cause whatever or if any imperfections become apparent in it within three months of the grant of a certificate of completion, final or otherwise, by the Engineer-in-charge, the contractor shall make good the same at his own expense; or in default the Engineer-in-charge may cause the same to be made good by other workmen, and deduct the expenses of (which the certificate of the Engineer-in-charge shall be final) from any sums that may then be due or may thereafter become due to the contractor, or from his security deposits or the proceeds of sale thereof, or of a sufficient portion thereof.

Contractor liable for damage done, and for imperfections for three months after certificate.

Clause 21.—The contractor shall supply at his own cost all material (except such special material, if any, as may, in accordance with the contract, be supplied from the P.W.D. Stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary work requisite or proper for the execution of the work, whether in the original, altered or substituted form, and whether included in the specifications, or other documents, forming part of the contract or referred to in these conditions or not, and which may be necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-charge as to any matters as to which

Contractor to supply plant, ladders scaffolding, etc.

  
Contractor

  
DISTRICT OFFICER (ROADS)  
District Engineer, Road

thereupon stand forfeited and be absolutely at the disposal of Government and the same consequences shall ensure as if the contract had been rescinded under clause 3 thereof and in addition the contractor shall not be entitled to recover or be paid for any work therefore actually performed under the contract.

Clause 27.—All sums payable by a contractor by way of compensation under any of these conditions shall be considered as a reasonable compensation to be applied to the use of Government without reference to the actual loss or damage sustained, and whether any damage has or has not been sustained.

Sum payable by way of compensation to be considered as reasonable compensation without reference to actual loss.

Clause 28.—In the case of a tender by partners any change in the constitution of a firm shall be forthwith notified by the contractor to the Engineer-in-charge for his information.

Changes in the constitution of firm to be notified

Clause 29.—All works to be executed under the contract shall be executed under the direction and subject to the approval in all respects of the Superintending Engineer of the circle for the time being, who shall be entitled to direct at what point or points and in what manner they are to be commenced and from time to time carried on.

Works to be under direction of Superintending Engineer

Clause 30.—Except where otherwise specified in the contract and subject to the powers delegated to him by Government under the Code rules then in force, the decision of the Superintending Engineer of the circle for the time being shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs, drawings, and instructions hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other question, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, or failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Decision of Superintg. Engineer to be final.

Clause 31.—The contractor shall obtain from the P.W.D. stores all stores and articles of European or American manufacture which may be required for the work, or any part thereof or in making up any articles required therefor or in connection therewith, unless he has obtained permission in writing from the Engineer-in-charge to obtain such stores and articles elsewhere. The value of such stores and articles as may be supplied to the contractor by the Engineer-in-charge will be debited to the contractor in his account at the rates shown in the schedule in form "A" attached to the contract and if they are not entered in the said schedule, they shall be debited to him at cost price which for the purpose of the contract shall include the cost of carriage and all other expenses whatsoever, which shall have been incurred in obtaining delivery of the same at the stores aforesaid.


Stores of European or American manufacture to be obtained from Government.


Clause 32.—When the estimate on which a tender is made includes lump sums in respect of part of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part or the work in question at the same rates as are payable under this contract for such items, or if the part of the work in question is not in the opinion of the Engineer-in-charge capable of measurement, the Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-charge shall be final and conclusive against the contractor with regard to any sum payable to him under the provisions of this clause.

Lump sums to be estimated for part or work in question.

Clause 33.—In the case of any class of work for which there is no such specification as is mentioned in Rule 1 such work shall be carried out in accordance with the Divisional specification, and in the event of there being no Divisional specification, then in such case the work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-charge.

Action where no specification.

  
Contractor

  
DISTRICT OFFICER (ROADS)  
Shikohabad Benazir Abad



Clause 45):- If any materials such as stones metal, bajri sand etc. are required to be conveyed by rail, the contractors will be granted certificates by the Engineer-in-charge of the work to the effect that the materials are required for Government or semi Government works thereby enabling them to have the benefit of concessionary freight charges from the railway. In case, however, such a concession is withdrawn by the railway at any time during the currency of the contract, no claim shall be preferable against Government on this account.

Clause 46):- When tendered rates are the same preference will be given at the discretion of the accepting authority to those who tender for the carting of materials by vehicles having pneumatic types.

Clause 47):- Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause 48):- Certified that no member of Legislative Assembly is in partnership with me and that Government will have the right to terminate the contract at any stage if it is discovered that a member of Legislative Assembly is a partner in the contract.

Clause 49):- I/We hold myself/ourselves responsible to pay the sales Tax as levied in accordance with Pakistan General sales Tax Act, 1948 or any other law for the time being in force.

Clause 50):- Certified that no Government servant has directly or indirectly a share or interest in the work.

Clause 51):- The contractor will not be allowed to withdraw his and ask for the return of earnest money before expiry of the period shown as under, commencing from the date of opening of the tenders and that if it is withdrawn in violation of this condition earnest money shall be forfeited.

When the sanctioning authority for the tender is:-

|                         |              |
|-------------------------|--------------|
| Executive Engineer      | One Month    |
| Superintending Engineer | Two Months   |
| Chief Engineer          | Three Months |
| Government              | Six Months   |


Clause 52):- The contractor shall make his own arrangement for water for work at site and charges in this respect should be paid by the contractor to the concerned authority from where he gets water if water is supply by the Department then 15 % water charges will be recovered over gross amount of the work.

Clause 53):- Work will be carried out strictly according to specification constrained in Government of Pakistan schedule of rates column Part II (Specification for Executive of work (1980)).

#### EFFECT OF PRICE ESCALATION OF MONOPOLIZED ITEMS.


- The price of Bitumen as on (date of receipt of tenders) is fixed by National Oil Refinery /Attock Petroleum Limited is Rs. 64850/70 (In words Rupees 64850/70 per M. Tons for of 60/70-80/100 penetration.
- Should there be any change in the above prices by the National Oil Refinery / Attock Petroleum Limited during the currency of the contract the difference will be payable by or as the case may be recoverable from the contractor.
- The effect of the revision of prices will be confined to the quantity of bitumen which is consumed after the date of such revision.

Certified that the Tender has been Executed under my personal Supervision and I am satisfied that it has been correctly prepared in accordance with orders issued vide Government PWD circular No. 1015 Dated 14 September 1937, and subsequent orders issued in this connection.

  
Engineer-in-charge

Certified that I have noted the Government PWD circular memorandum No. 1006-I dated February 1950 where in the responsibility of getting the Tender checked efficiently is placed on me

  
Contractor



## SCHEDULE B.

## Memorandum Showing Items of Work To be Carried out

| Item No.                   | Quantities estimated but may be more or less | Item of work | Tenders rates |     | Unit | Total amount according to estimated quantities |          |
|----------------------------|--|--------------|---------------|-----|------|--|----------|
|                            |  |              | In figures    |     |      |  | In words |
|                            |  |              | Rs.           | Ps. |      |  |          |
| <i>Schedule B attached</i> |  |              |               |     |      |  |          |

Note 1—All work shall be carried out as per Public works Departments Head-book and other specifications of the Division or as directed.

Note 2—All the columns in the Schedule should be filled in, in ink and the total of the entries in the last column should be struck by the contractor under his signature.

Note 3—Rates quoted include clearance of site (prior to commencement of Work and at its close) in all respects and hold good work under all conditions. Site moisture, Weather, etc.

Signature of Contractor

Executive Engineer  
 (Signature of ROAD)  
 Assistant Engineer

Note—To be continued on additional sheets if found necessary

## COMPERATIVE STATEMENT OF QUOTED RATES

(District Coordination Officer Shaheed Benazir Abad Notification No:PS/DCO/SBA/89, dated.01.07.2010)


Name of Work :- W/R.of road from Nawabshah to Sarhari via Nawaz Dahri Mile 0/0-6/3  
(Premixed Carpet 1 1/2"thick with Paver Machine)

Date of Opening.

21.5.2011

| Sr. No       | Name of Contractor.                     | Rate Quoted.              |                                |  | IV              |
|--------------|---|---------------------------|--------------------------------|--|-----------------|
|              |   | Part-I, (Road component). | Part-II, (RCC Pipe Component). | Part-III, (Masonry Structure component). |                 |
| 01           | N.C.A.3 Mohamed Khan and Brothers (MKB) | 19.93%<br>Above           | 19.05%<br>Above                | 58.19%<br>Above                          | 54.99%<br>Above |
| 02           | United Engineer Const: Co               | 19.95%<br>Above           | 19.47%<br>Above                | 58.99%<br>Above                          | 55.19%<br>Above |
| 03           | Atta Mohamed Bughio                     | 19.98%<br>Above           | 19.59%<br>Above                | 58.60%<br>Above                          | 56%<br>Above    |
| <del> </del> |   |                           |                                |  |                 |
| <del> </del> |   |                           |                                |  |                 |
| <del> </del> |   |                           |                                |  |                 |
| <del> </del> |   |                           |                                |  |                 |

  
Divisional Accounts Officer,  
(Roads) Shaheed Benazir Abad &  
Member Procurement Committee

  
Deputy District Officer,  
(Roads) Nawabshah &  
Member Procurement Committee

  
District Officer (Roads),  
Shaheed Benazir Abad &  
Head of Procurement Committee

# B-I TENDER FORM.

Certified that due to non availability of the tender form is being issued and in case of lowest this will be replaced by B-I, tender form.

Issued to :- NWaz Mohammad Khan and Brothers MCB

Name of Work:- W/R of road from Nawabshah to Sarhari via Nawaz Dahri Mile 0/0-6/3  
(Premixed Carpet 1 1/2" thick with Paver Machine)

Date of Issue :- 14.5.2011

Charges realized Rs. 5000

DR.No: 28838 Dated: 14.5.2011

Call Deposit No: 0151085 at 5.5.2011 Silk Bank Hyderabad

I/We hereby tender for the execution for the Governor of Sindh (Here in before and after referred to as Government, as the works specified in such memorandum.

Part-I (Road component) at 19.93 % Above

Part-II (RCC Pipe) at 19.05 % Above

Part-III (Masonry Structure) at 58.19 % Above

54.99 % Above

CONTRACTOR.

The Estimated rates in Schedule 'B'

Memorandum showing item of work to be carried.

|     |  |                |
|-----|--|----------------|
| (A) | Estimated Cost.  | Rs.100,000(M)  |
| (B) | Earnest Money (2%)   | Rs.20,00,000/- |
| (C) | Security Deposit (5%)  | Rs.50,00,000/- |
| (D) | Percentage if any to be deducted from Bill (3%).   | Rs.30,00,000/- |
| (E) | Time allowed for the completion of work dated fixed<br>In written order to commence (12) Months. |                |

Schedule 'A' & 'B' attached herewith separately.

21/5/11  
District Officer (Roads),  
Shaheed Benazir Abad

## CONTRACTOR'S UNDER TAKING.

In case My/Our tender is accepted I/We agree to final and sign the regular B-I, tender form within a week. I/We hereby under-take to abide by all the terms and conditions incorporated in the printed form.

Condition offered there to undertake to execute the above noted work according to the relevant specifications of the department and rules and regulations in force.

CONTRACTOR.

District Officer (Roads),  
Shaheed Benazir Abad

B-I, TENDER FORM.

Certified that due to non availability of the tender form is being issued and in case of lowest this will be replaced by B-I, tender form.

Issued to :- United Engineers & Constructors

Name of Work:- W/R. of road from Nawabshah to Sarhari via Nawaz Dahri Mile 0/0-6/3  
(Premixed Carpet 1 1/2" thick with Paver Machine)

Date of Issue :- 14.5.2011

Charges realized Rs. 5000

DR.No: 28840 Dated. 14.5.2011

Call Deposit No: 0151086 dt 5.5.2011 S.M.K Bank Hyderabad

I/We hereby tender for the execution for the Governor of Sindh (Here in before and after referred to as Government, as the works specified in such memorandum.

Part-I (Road component) at 19.957 Above

Part-II, (RCC Pipe) at 19.477 Above

Part-III, (Masonry Structure) at 58.497 Above

55.197 Above

Contractor  
CONTRACTOR.

The Estimated rates in Schedule 'B'

Memorandum showing item of work to be carried.

- |     |   |                   |
|-----|---|-------------------|
| (A) | Estimated Cost.   | Rs. 100,000,000/- |
| (B) | Earnest Money (2%)  | Rs. 20,00,000/-   |
| (C) | Security Deposit (5%)   | Rs. 50,00,000/-   |
| (D) | Percentage if any to be deducted from Bill (3%).  | Rs. 30,00,000/-   |
| (E) | Time allowed for the completion of work dated fixed in written order to commence (12) Months. |                   |

Schedule 'A' & 'B' attached herewith separately.

Out  
21/5/11

[Signature]  
District Officer (Roads),  
Shaheed Benazir Abad

CONTRACTOR'S UNDER TAKING.

In case My/Our tender is accepted I/We agree to final and sign the regular B-I, tender form within a week. I/We hereby under-take to abide by all the terms and conditions incorporated in the printed form.

Condition offered there to undertake to execute the above noted work according to the relevant specifications of the department and rules and regulations in force.

Contractor  
CONTRACTOR.

[Signature]  
District Officer (Roads),  
Shaheed Benazir Abad

# B-I, TENDER FORM.

Certified that due to non availability of the tender form is being issued and in case of lowest this will be replaced by B-I, tender form.

Issued to: Mr. Atte Mohamed Rughio

Name of Work: W/R of road from Nawabshah to Sarhari via Nawaz Dabri Mile 0/0-6/3  
(Premixed Carpet 1 1/4" thick with Paver Machine)

Date of Issue: 13.5.2011

Charges realized Rs. 3000

DR.No: 28835 Dated: 13.5.2011

Call Deposit No: 70108069 dt: 28.4.2011 My Bank Hyderabad

I/We hereby tender for the execution for the Governor of Sindh (Here in before and after referred to as Government, as the works specified in such memorandum.

Part-I (Road component) at

19.98% Above

Part-II, (RCC Pipe) at

19.59% Above

Part-III, (Masonry Structure) at

58.60% Above

56% Above

Atte  
CONTRACTOR.

The Estimated rates in Schedule 'B'

Memorandum showing item of work to be carried.

|     |   |                 |
|-----|---|-----------------|
| (A) | Estimated Cost.   | Rs. 100,000 (M) |
| (B) | Earnest Money (7%)  | Rs. 20,00,000/- |
| (C) | Security Deposit (5%)   | Rs. 50,00,000/- |
| (D) | Percentage if any to be deducted from Bill (3%)   | Rs. 30,00,000/- |
| (E) | Time allowed for the completion of work dated fixed in written order to commence (12) Months. |                 |

Schedule 'A' & 'B' attached herewith separately.

Atte  
District Officer (Roads),  
Shaheed Benazir Abad

## CONTRACTOR'S UNDER TAKING.

In case My/Our tender is accepted I/We agree to final and sign the regular B-I, tender form within a week. I/We hereby under-take to abide by all the terms and conditions incorporated in the printed form.

Condition offered there to undertake to execute the above noted work according to the relevant specifications of the department and rules and regulations in force.

Atte  
CONTRACTOR.

Atte  
District Officer (Roads),  
Shaheed Benazir Abad

COMPARATIVE STATEMENT.

D.W.E sanctioned by the D.O.E.D.O. (W&SD) S.B.A.  
 Vide No.                     

Date of issue: 13.5.11 Date of open: 21.5.11

NAME OF WORK: W/Reedij road from Mithoh. Sathern in a Naaraj Dahmi.  
Do. 613

| Description.                                    | Estimated cost.      | Rate.                | Quantity. | Rate. | Amount.       |
|---|----------------------|----------------------|-----------|-------|---------------|
| <b>ROAD COMPONENT PART-I</b>                    |                      |                      |           |       |               |
| 1. Amount of Sch. "pp"                          | Rs. 64017453/        |                      |           |       | Rs. 64017453/ |
| 2. Add: Diff. of Bricks.                        | Rs. 2773687/         |                      |           |       | Rs. 2773687/  |
| 3. Add: diff cost of Bitumen                    | Rs. 22222389/        |                      |           |       | Rs. 22222389/ |
| 342.67 tons at R. 64850/2.                      |                      |                      |           |       |               |
| P. Tons.  | 86517202/            |                      |           |       | Rs. 86517202/ |
| 3. 12-1/2" Blowing fixed by E.D.O. Rs. 7672094/ | 19.93%<br>Add: Below | 19.95%<br>Add: Below |           |       | Rs. 12771481/ |
| Total:-   | Rs. 94198296/        | 9609                 |           |       | Rs. 99288683/ |
| <b>R.C.C. PIPE COMPONENT PART -II</b>           |                      |                      |           |       |               |
| 1. Amount of Sch. "B"                           | Rs. 64744/           |                      |           |       | Rs. 64744/    |
| 2. Add: 2-1/2" Above/Below                      | Rs. 12949/           |                      |           |       | Rs. 12605/    |
| Total: Rs. 77693/                               | 19.05%<br>Add: Below | 19.47%<br>Add: Below |           |       | Rs. 77349/    |
| <b>MASONRY STRUCTURE COMPONENT PART -III</b>    |                      |                      |           |       |               |
| 1. Amount of Sch. "B"                           | Rs. 75921/           |                      |           |       | Rs. 75921/    |
| 2. Cartage of Material...                       | Rs. 24801/           |                      |           |       | Rs. 44406/    |
| 3. Escalation of Bricks                         | Rs. 6197/            |                      |           |       | Rs. 6197/     |
| 4. Escalation of Steel                          | Rs. 8054/            |                      |           |       | Rs. 8054/     |
| 5. Escalation of Cement.                        | Rs. 9450/            |                      |           |       | Rs. 9450/     |
| 6. Add: Ded. 23 % Above/Below.                  | Rs. 20144/           |                      |           |       | Rs. 143978    |
| Total: Rs. 144500                               |                      |                      |           |       | Rs. 143978    |
| G.Total: Rs. 867000/                            |                      |                      |           |       | Rs. 863868/   |

Statement as per rates and amount in the individual tenders.

The lowest offer of                      for Part I,                      for Part II &                      for Part III  
 The estimated rate shown in Schedule "B" for Part - I, Part II, & Part III.

Divisional Accounts Officer (Roads)  
 Shaheed Benazir Abad

District Officer (Roads)  
 Shaheed Benazir Abad.

G.Total Rs.





# COMPERATIVE STATEMENT OF QUOTED RATES

(District Coordination Officer Shaheed Benazir Abad Notification No:PS/DCO/SBA/89, dated.01.07.2010)


Name of Work :- W/R.of road from Nawabshah to Sarhari via Varr Mir Maqbool Jamali Mile 0/0-6/3  
(Premixed Carpet 1 1/2"thick with Paver Machine)

Date of Opening.

24-5-2011

| Sr. No | Name of Contractor.                 | Rate Quoted.              |                                |  | IV<br>Estimate<br>Cost<br>55%<br>Above |
|--------|-------------------------------------|---------------------------|--------------------------------|--|--|
|        |                                     | Part-I, (Road component). | Part-II, (RCC Pipe Component). | Part-III, (Masonry Structure component). |  |
| 01     | Muhammad Khas<br>3 Brothers (W.R.B) | 19.91%<br>Above           | 19.31%<br>Above                | 58.11%<br>Above                          | 55%<br>Above                           |
| 02     | Mr Alta-muhammad<br>Tughio          | 19.94%<br>Above           | 19.59%<br>Above                | 58.99%<br>Above                          | 55.6%<br>Above                         |
| 03     | Sachal Engineering<br>works         | 19.97%<br>Above           | 19.62%<br>Above                | 59.21%<br>Above                          | 56%<br>Above                           |
| 04     | Faisal Builders                     | 20%<br>Above              | 19.97%<br>Above                | 59.89%<br>Above                          | 57%<br>Above                           |
|        |                                     |                           |                                |  |  |
|        |                                     |                           |                                |  |  |

  
Divisional Accounts Officer,  
(Roads) Shaheed Benazir Abad &  
Member Procurement Committee

  
Deputy District Officer,  
(Roads) Nawabshah &  
Member Procurement Committee

  
District Officer (Roads),  
Shaheed Benazir Abad &  
Head of Procurement Committee

B-I, TENDER FORM.

Certified that due to non availability of the tender form is being issued and in case of lowest this will be replaced by B-2 tender form.

Issued to :- Niaz Mohammad Khan & Brothers NKB

Name of Work:- W/R. of road from Nawabshah to Sarhari via Varr Mir Maqbool Jamali Mile 0/0-6/3  
(Premixed Carpet 1 1/2" thick with Paver Machine)

Date of Issue :- 14.8.2011

Charges realized Rs. 5000/-

DR.No: 28838 Dated. 14.8.11

Call Deposit No: 0151084 dt: 5.5.2011 Silk Bank Hyderabad

I/We hereby tender for the execution for the Governor of Sindh (Here in before and after referred to as Government, as the works specified in such memorandum.

|                               |    |               |              |
|-------------------------------|----|---------------|--------------|
| Part-I (Road component)       | at | <u>19.917</u> | <u>Above</u> |
| Part-II, (RCC Pipe)           | at | <u>19.317</u> | <u>Above</u> |
| Part-III, (Masonry Structure) | at | <u>58.117</u> | <u>Above</u> |
|                               |    | <u>557</u>    | <u>Above</u> |

[Signature]  
CONTRACTOR.

Out  
21/5/11

The Estimated rates in Schedule 'B'

Memorandum showing item of work to be carried.

- |     |   |                |
|-----|---|----------------|
| (A) | Estimated Cost.   | Rs.100,000(M)  |
| (B) | Earnest Money (2%)  | Rs.20,00,000/- |
| (C) | Security Deposit (5%)   | Rs.50,00,000/- |
| (D) | Percentage if any to be deducted from Bill (3%).  | Rs.30,00,000/- |
| (E) | Time allowed for the completion of work dated fixed in written order to commence (12) Months. |                |

Schedule 'A' & 'B' attached herewith separately.

[Signature]  
District Officer (Roads),  
Shaheed Benazir Abad

CONTRACTOR'S UNDER TAKING.

In case My/Our tender is accepted I/We agree to final and sign the regular B-I, tender form within a week. I/We hereby under-take to abide by all the terms and conditions incorporated in the printed form.

Condition offered there to undertake to execute the above noted work according to the relevant specifications of the department and rules and regulations in force.

[Signature]  
CONTRACTOR.

[Signature]  
District Officer (Roads),  
Shaheed Benazir Abad

B-I, TENDER FORM.

Certified that due to non availability of the tender form is being issued and in case of lowest this will be replaced by B-I, tender form.

Issued to :-

Mr. Atta Mshahad Bughio

Name of Work:- W/R. of road from Nawabshah to Sarhari via Varr Mir Maqbool Jamali Mile 0/0-6/3  
(Premixed Carpet 1 1/2" thick with Paver Machine)

Date of Issue :-

13.5.2011

Charges realized Rs.

5000

DR.No 28835

Dated. 13.5.2011

Call Deposit No:

70108070 dt. 28.4.2011 My Bank Hyd.

I/We hereby tender for the execution for the Governor of Sindh (Here in before and after referred to as Government, as the works specified in such memorandum.

Part-I (Road component)

at 19.94% Above

Part-II, (RCC Pipe)

at 19.99% Above.

Part-III, (Masonry Structure)

at 58.99% Above.

55.60% Above.

CONTRACTOR.

The Estimated rates in Schedule 'B'

Memorandum showing item of work to be carried.

- |     |  |                |
|-----|--|----------------|
| (A) | Estimated Cost.  | Rs.100,000(M)  |
| (B) | Earnest Money (2%)   | Rs.20,00,000/- |
| (C) | Security Deposit (5%)  | Rs.50,00,000/- |
| (D) | Percentage if any to be deducted from Bill (3%).   | Rs.30,00,000/- |
| (E) | Time allowed for the completion of work dated fixed<br>In written order to commence (12) Months. |                |

Schedule 'A' & 'B' attached herewith separately.

District Officer (Roads),  
Shaheed Benazir Abad

CONTRACTOR'S UNDER TAKING.

In case My/Our tender is accepted I/We agree to final and sign the regular B-I, tender form within a week. I/We hereby under-take to abide by all the terms and conditions incorporated in the printed form.

Condition offered there to undertake to execute the above noted work according to the relevant specifications of the department and rules and regulations in force.

CONTRACTOR.

District Officer (Roads),  
Shaheed Benazir Abad

out  
21/5/11

B-I, TENDER FORM.

Certified that due to non availability of the tender form is being issued and in case of lowest this will be replaced by B-I, tender form.

Issued to :- Sachal Engineering works

Name of Work:- W/R. of road from Nawabshah to Sarhari via Varr Mir Maqbool Jamali Mile 0/0-6/3  
(Premixed Carpet 1 1/2" thick with Paver Machine)

Date of Issue :- 14.5.2011

Charges realized Rs. 500/-

DR.No: 28836 Dated. 14.5.2011

Call Deposit No: 2241239 dt. 5.5.2011 WBL Hyderabad.

I/We hereby tender for the execution for the Governor of Sindh (Here in before and after referred to as Government, as the works specified in such memorandum.

Part-I (Road component) at 19.97% above.  
Part-II, (RCC Pipe) at 19.60% above.  
Part-III, (Masonry Structure) at 59.21% above.  
56% above.

CONTRACTOR.

The Estimated rates in Schedule 'B'

Memorandum showing item of work to be carried.

|     |  |                |
|-----|--|----------------|
| (A) | Estimated Cost.  | Rs.100,000(M)  |
| (B) | Earnest Money (2%)   | Rs.20,00,000/- |
| (C) | Security Deposit (5%)  | Rs.50,00,000/- |
| (D) | Percentage if any to be deducted from Bill (3%).   | Rs.30,00,000/- |
| (E) | Time allowed for the completion of work dated fixed<br>In written order to commence (12) Months. |                |

Schedule 'A' & 'B' attached herewith separately.

[Signature]  
District Officer (Roads),  
Shaheed Benazir Abad

CONTRACTOR'S UNDER TAKING.

In case My/Our tender is accepted I/We agree to final and sign the regular B-I, tender form within a week. I/We hereby under-take to abide by all the terms and conditions incorporated in the printed form.

Condition offered there to undertake to execute the above noted work according to the relevant specifications of the department and rules and regulations in force.

CONTRACTOR.

[Signature]  
District Officer (Roads),  
Shaheed Benazir Abad

B-I, TENDER FORM.

Certified that due to non availability of the tender form is being issued and in case of lowest this will be replaced by B-I, tender form.

Issued to :- Faisal Builders

Name of Work:- W/R. of road from Nawabshah to Sarhari via Varr Mir Maqbool Jamali Mile 0/0-6/3  
(Premixed Carpet 1 1/2" thick with Paver Machine)

Date of Issue :- 14.5.2011

Charges realized Rs. 5000/-  
DR.No: 28839 Dated. 14.5.2011

Call Deposit No: 0069783 At 28.4.2011 Askari Bank Khairpur

I/We hereby tender for the execution for the Governor of Sindh (Here in before and after referred to as Government, as the works specified in such memorandum.

|                               |    |                     |
|-------------------------------|----|---------------------|
| Part-I (Road component)       | at | <u>209 Above</u>    |
| Part-II, (RCC Pipe)           | at | <u>19.97' Above</u> |
| Part-III, (Masonry Structure) | at | <u>59.89' Above</u> |
|                               |    | <u>57' above</u>    |

~~CONTRACTOR.~~

The Estimated rates in Schedule 'B'

Memorandum showing item of work to be carried.

- |     |  |                |
|-----|--|----------------|
| (A) | Estimated Cost.  | Rs.100,000(M)  |
| (B) | Earnest Money (2%)   | Rs.20,00,000/- |
| (C) | Security Deposit (5%)  | Rs.50,00,000/- |
| (D) | Percentage if any to be deducted from Bill (3%).   | Rs.30,00,000/- |
| (E) | Time allowed for the completion of work dated fixed<br>In written order to commence (12) Months. |                |

Schedule 'A' & 'B' attached herewith separately.

[Signature]  
District Officer (Roads),  
Shaheed Benazir Abad

CONTRACTOR'S UNDER TAKING.

In case My/Our tender is accepted I/We agree to final and sign the regular B-I, tender form within a week. I/We hereby under-take to abide by all the terms and conditions incorporated in the printed form.

Condition offered there to undertake to execute the above noted work according to the relevant specifications of the department and rules and regulations in force.

~~CONTRACTOR.~~

[Signature]  
District Officer (Roads),  
Shaheed Benazir Abad

COMPARATIVE STATEMENT

D.W.E. sanctioned by the D.O.E.D.O. (W&SD) S.B.A.  
 Vide No. \_\_\_\_\_ dt. \_\_\_\_\_

Date of issue :- 13.5.11 Date of open :- 21.5.11

NAME OF WORK :- W.R. road from school to Gaheri via near Mir Masood  
Fazali No. 613.  
W.S. M. Khan & Sons  
Reg. No. 1104/1999

| Description.                                  | Estimated cost. | Rate.         | Rate.          | Rate.         | Amount.       |
|---|-----------------|---------------|----------------|---------------|---------------|
| <b>ROAD COMPONENT PART-I</b>                  |                 |               |                |               |               |
| 1. Amount of Sch. "B"                         | Rs. 629322.68   | Rs. 629322.68 | DCO of Bricks  | Rs. 277360    | Rs. 277360    |
| 2. Add: Diff. of Bricks.                      | Rs. 277360      | Rs. 277360    | DCO of Bitumen | Rs. 222222.58 | Rs. 222222.58 |
| 3. Add: diff. cost of Bitumen                 | Rs. 222222.58   | Rs. 222222.58 | DCO Bitumen    | Rs. 854320.17 | Rs. 854320.17 |
| 742.67 Tons at Rs. 648.50                     | Rs. 484320.17   | Rs. 19.91%    | 19.91%         | Rs. 12548694  | Rs. 12548694  |
| P.Tons.                                       | 854320.17       | Rs. 12548694  | 19.91%         | Rs. 97999590  | Rs. 98018970  |
| 3. <u>121/</u> Ceiling fixed by EDO.          | Rs. 7551871     | Rs. 97961832  | 19.91%         | Rs. 77693     | Rs. 77693     |
| C.E.  | Rs. 9298388     | Rs. 97961832  | 19.91%         | Rs. 152227    | Rs. 155157    |
| Total:-                                       | Rs. 9298388     | Rs. 97961832  | 19.91%         | Rs. 92920     | Rs. 93220     |
| <b>R.C.C. PIPE COMPONENT PART -II</b>         |                 |               |                |               |               |
| 1. Amount of Sch. "B"                         | Rs. 77693       | Rs. 77693     | 19.91%         | Rs. 75921     | Rs. 75921     |
| 2. Add: Above/Below                           | Rs. 15539       | Rs. 14667     | 19.91%         | Rs. 44959     | Rs. 45469     |
| Total:-                                       | Rs. 93232       | Rs. 90581     | 19.91%         | Rs. 6197      | Rs. 6197      |
| <b>MASONARY STRUCTURE COMPONENT PART -III</b> |                 |               |                |               |               |
| 1. Amount of Sch. "B"                         | Rs. 75921       | Rs. 75921     | 58.11%         | Rs. 8004      | Rs. 8004      |
| 2. Cartage of Material                        | Rs. 24797       | Rs. 44117     | 58.11%         | Rs. 9457      | Rs. 9457      |
| 3. Escalation of Bricks                       | Rs. 6197        | Rs. 6197      | 58.11%         | Rs. 14357     | Rs. 14357     |
| 4. Escalation of Steel                        | Rs. 8004        | Rs. 8004      | 58.11%         | Rs. 14357     | Rs. 14357     |
| 5. Escalation of Cement                       | Rs. 9457        | Rs. 9457      | 58.11%         | Rs. 14357     | Rs. 14357     |
| 6. Add: Diff. Above/Below                     | Rs. 22143       | Rs. 14357     | 58.11%         | Rs. 14357     | Rs. 14357     |
| Total:-                                       | Rs. 144500.6    | Rs. 862134    | 58.11%         | Rs. 14357     | Rs. 14357     |
| G.Total:-                                     | Rs. 867005      | Rs. 862134    | 58.11%         | Rs. 14357     | Rs. 14357     |

The lowest offer of \_\_\_\_\_ for Part I & \_\_\_\_\_ for Part II & \_\_\_\_\_ for Part III  
 Comes to \_\_\_\_\_  
 The estimated rate shown in Schedule "B" for Part - I, Part II, & Part III.

Divisional Accounts Officer (Roads)  
 Shaheed Benazir Abad

District Officer (Roads)  
 Shaheed Benazir Abad.

Contin On Page 2

COMPARATIVE STATEMENT

D.W.E sanctioned by the D.O/E.D.O. (W&S) S.P.A.

Vide No: \_\_\_\_\_

Date of issue: 13.5.11 Date of opert: 2.1.15.

NAME OF WORK: W.R. Road from Nihali to Sadeem via Varr M.ia Masjid

| Description                           | Estimated cost. | Rate. | Amount. | Rate. | Amount. |
|---------------------------------------|-----------------|-------|---------|-------|---------|
| ROAD COMPONENT PART-I                 |                 |       |         |       |         |
| 1. Amount of Sch: "B"                 | Rs.             |       |         |       |         |
| 2. Add: Diff. of Bricks.              | Rs.             |       |         |       |         |
| 3. Add: diff. cost of Bitumen         | Rs.             |       |         |       |         |
| Tons at Rs. _____                     |                 |       |         |       |         |
| P.Tons. _____                         |                 |       |         |       |         |
| 3. Ceiling fixed by EDO Rs. _____     |                 |       |         |       |         |
| Total: Rs. _____                      |                 |       |         |       |         |
| R.C.C. PIPE COMPONENT PART-II         |                 |       |         |       |         |
| 1. Amount of Sch: "B"                 | Rs.             |       |         |       |         |
| 2. Add:                               | Above/Below     | Rs.   |         |       |         |
| Total: Rs. _____                      |                 |       |         |       |         |
| MASONARY STRUCTURE COMPONENT PART-III |                 |       |         |       |         |
| 1. Amount of Sch: "B"                 | Rs.             |       |         |       |         |
| 2. Cartage of Material....            | Rs.             |       |         |       |         |
| 3. Escalation of Bricks               | Rs.             |       |         |       |         |
| Escalation of Steel                   | Rs.             |       |         |       |         |
| 5. Escalation of Cement.              | Rs.             |       |         |       |         |
| 6. Add: Ded: 20% Above/Below.         | Rs. 5041/-      |       |         |       |         |
| Total: Rs. 36100.26                   |                 |       |         |       |         |
| G.Total: Rs. 216607.941607257         |                 |       |         |       |         |

| Description                           | Rate. | Amount. | Rate.         | Amount. |
|---------------------------------------|-------|---------|---------------|---------|
| ROAD COMPONENT PART-I                 |       |         |               |         |
| DCO of Bricks                         | Rs.   |         | DCO of Bricks | Rs.     |
| DCO Bitumen                           | Rs.   |         | DCO Bitumen   | Rs.     |
| Total:                                | Rs.   |         | Total:        | Rs.     |
| Total: Rs. _____                      |       |         |               |         |
| R.C.C. PIPE COMPONENT PART-II         |       |         |               |         |
| DCO of Bricks                         | Rs.   |         | DCO of Bricks | Rs.     |
| DCO Bitumen                           | Rs.   |         | DCO Bitumen   | Rs.     |
| Total:                                | Rs.   |         | Total:        | Rs.     |
| Total: Rs. _____                      |       |         |               |         |
| MASONARY STRUCTURE COMPONENT PART-III |       |         |               |         |
| DCO of Bricks                         | Rs.   |         | DCO of Bricks | Rs.     |
| DCO Bitumen                           | Rs.   |         | DCO Bitumen   | Rs.     |
| Total:                                | Rs.   |         | Total:        | Rs.     |
| Total: Rs. _____                      |       |         |               |         |

|                               |            |            |             |            |             |
|-------------------------------|------------|------------|-------------|------------|-------------|
| 1. Amount of Sch: "B"         | Rs. 19303/ | 55.68/     | Rs. 19303/  | 57/Abn     | Rs. 19303/  |
| 2. Cartage of Material....    | Rs. 5905/  | Add: Below | Rs. 10734/  | Add: Below | Rs. 10809/  |
| 3. Escalation of Bricks       | Rs. 1944/  | Abn        | Rs. 1944/   | Abn        | Rs. 1944/   |
| Escalation of Steel           | Rs. 1771/  |            | Rs. 1771/   |            | Rs. 1771/   |
| 5. Escalation of Cement.      | Rs. 2107/  |            | Rs. 2107/   |            | Rs. 2107/   |
| 6. Add: Ded: 20% Above/Below. | Rs. 5041/- |            | Rs. 5857.26 |            | Rs. 5857.26 |
| Total: Rs. 35734.26           |            |            |             |            |             |
| G.Total Rs. 344404/           |            |            |             |            |             |
| Total: Rs. 9928951/           |            |            |             |            |             |
| G.Total: Rs. 215100/881       |            |            |             |            |             |
| G.Total Rs. 215562/           |            |            |             |            |             |
| G.Total Rs. 991752.16/        |            |            |             |            |             |

The lowest offer of Mr. M. S. Khan is Rs. 58.11/ for Part II & Rs. 55/ for Part III.

Comes to 1981/ for Part I, 19.31/ for Part II & 58.11/ for Part III.

The estimated rate shown in Schedule "B" for Part - I, Part II, & Part III.

Statement as per rates and amount in the individual tenders.

Certified that the entries have been correctly incorporated in the comparative

Executive District Officer (Roads)  
Shaheed Benazir Abad