



OFFICE OF THE PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL
COLLEGE LYARI KARACHI

Mo: SMIUBMC/AD/Tender/2012-13 23717/22

Dated: 04th June 2013

To:

M/s: Fazal & Brothers,
Office No.2, Fazal Heights,
Main Road Qasimabad,
Hyderabad Sindh.

Subject: LETTER OF AWARD OF CONTRACT / ACCEPTANCE "ESTABLISHMENT OF
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL COLLEGE LYARI,
KARACHI" (ADP SCHEME NO.2577/2012-13)

Ref:- NIT.NO.PD/ADV/I3/28270/72, dated 14-02-2013, INF-KRY No.536/13, dated 16-02-2013.

This is to directed you that your Bid Dated 13th March 2013 and 14th May 2013 consisting of the Technical Bid and Financial Bid respectively for execution of the "Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari, Karachi, ADP Scheme No.2577/2012-13" duly recommended by procurement committee and approved by the competent authority, has been accepted the contract bid amount Pak Rs.922.236 (Rupees Nine Hundred Twenty Two Million, Two Hundred Thirty Six Thousand Only).

Therefore before signing of the contract agreement you are required to furnish the following documents within 28 days from the date of issue of this letter.

01. C.N.I.C.
02. Proprietorship / Partnership deed / Pvt. Ltd Co.
03. Income Tax Registration Certificate.
04. The Contractor shall provide Performance Security to the Procuring agency in the prescribed form i.e 5%. (However 1 % Bid security submitted at the time of tender will be retained & treated as performance security and remaining 4% shall be submitted).
05. Construction Schedule approved by the Consultant.
06. Method of Performing the Works.
07. List of Major Equipment to be deployed on the project.
08. Layout plan of the Construction of Camp & Housing.
09. Organization Chart.
10. The List of Sub Contractors to be deployed on the Works.

The "Contract Agreement" shall be signed only upon fulfilling the above requirements

The time limit for the completion of work is 30 Months, which will be reckoned from the date of signing the contract agreement and or actual date of start of work. The work is to be executed strictly in accordance with the terms and conditions of the contract documents and as per specifications. No additional / Extra / Substituted items will be undertaken without approval of the Consultant & undersigned, otherwise the claim will not be entertained. The work is to be restricted within the available funds.

(PROF. IQBAL AHMAD MEMON)
FRCS Ed.

PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL
COLLEGE LYARI, KARACHI

Copy forwarded for information & necessary action to:-

1. The Secretary Health, Government of Sindh, Karachi.
2. The Account General Sindh, Karachi.
3. The M/s: Atif Nazar Associates, Consulting Engineers, Karachi for information.
4. The Project Engineer, S.M.B.B.M.C.L, Karachi.
5. Office order file.



PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL
COLLEGE LYARI, KARACHI

COPY NO 176
Date 7/6

Rs. 276700/-



1000 24
90

CONTRACT AGREEMENT

Project: Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari
Karachi (ADP Scheme No.2577/2012-13)
Tender Rs.922.236 Million. Rebate NIL % Net Rs. 922.236 Million
Completion Time: 30 Months Penalty: 0.10% of the Contract Price per day.

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") is made on the
07th day of JUNE 2013 between GOVERNMENT OF SINDH - HEALTH
DEPARTMENT, KARACHI through their PRINCIPAL PROJECT DIRECTOR
"Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari Karachi (ADP
Scheme No.2577/2012-13)" (hereafter called the "Procuring Agency") of the one part

AND

M/S. FAZAL & BROTHER, OFFICE NO.2 FAZAL HEIGHTS, MAIN ROAD,
QASIMAHAD HYDERABAD, SINDH, hereafter called the "CONTRACTOR" of the other part.

Whereas the Procurement Agency has accepted the tender of the contractor amounting net
Rs. 922.236 Million as per financial bid within completion period of 30 months penalty Rs. 0.10%
of the Contract Price per day maximum upto 10 percent to the specification, general condition
of contract, special condition of contract, drawings, signed by the contractor for the execution and
completion of such works and the remedying of any defects therein.

PRINCIPAL PROJECT DIRECTOR
SHAHEED BENAZIR BHUTTO
MEDICAL COLLEGE
LYARI KARACHI..... P/2



24
16
40
90

Rs 2767000/-

176.
716


AND WHEREAS the contractor has deposited with PRINCIPAL / PROJECT DIRECTOR "Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari Karachi.(ADP Scheme No.2577 /2012-13)" a sum of Rs.9,550,000/-
(Rupees NinetyFive lakhs, & Fifty Thousands. vide Pay Order No. 243657 Dated 06 - 05 - 2013 and (Rupees

vide Bank Guarantee No. _____ Dated on account of Performance Security total 5% of the contract.

Contractor has agreed to the deduction of the amount equal to 5% from his running payments to make the total security including the earnest money and performance security equal to 10% of the contract value for due performance of the contract.

The claim for refund of balance 50% security (Retention Money) can be lodged after Twelve months of the satisfactory completion of works and fully compliance of the punch list as given by the consultant / engineer and after issuance of completion certificate by the Project Engineer and Consultant M/s. ATIF NAZAR ASSOCIATES.

All the work is to be carried out under the supervision of Consultant M/s. Atif Nazar Associates accordingly the approval of sample for all items be got approved for the said work. on the instruction of consultant the laboratory reports are to be maintained and submitted to the Project Director, and follow the General & Special condition of contract and specifications. drawings and satisfying fully the project engineer incharge.


**M/S. FAZAL & SONS
BUILDERS & DEVELOPERS**


**PRINCIPAL PROJECT DIRECTOR
SHAHEED BENAZIR BHUTTO
MEDICAL COLLEGE
LYARI KARACHI**

Contd.....P/3

ADP
OR
ADP

ROAD
other part
mounting in
Rs. 6.10
general condit
the executio
each item



40
 24
 64
 AND WHEREAS the CONTRACTOR has given a lien to the HEALTH DEPARTMENT
 GOVERNMENT OF SINDH through Principal / Project Director "Establishment of Shaheed
 Mohtarma Benazir Bhutto Medical College Lyari Karachi, over the security and performance bond
 for the due fulfillment of the contract and does here by bind himself, his heirs, successors, legal
 representatives and assignee to pay the HEALTH DEPARTMENT GOVERNMENT OF SINDH
 through Principal / Project Director "Establishment of Shaheed Mohtarma Benazir Bhutto Medical
 College Lyari Karachi, penalty through **forfeiture** of the said bid security and the performance
 bond / security in case of breach of any condition of the contract without prejudice to the right of
 HEALTH DEPARTMENT GOVERNMENT OF SINDH through Principal / Project Director
 "Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari Karachi, to recover
 damages from the contractor for any such breach as per condition of the contract, a sum of
 Rs.99.223 Million equal to **Rs.10% of the Contract price** of contract amount as mentioned above
 by way of penalty.

AND WHEREAS the following documents after incorporating addenda, if any, except those parts
 relating to Instructions to bidder shall be deemed to form and be read and construed as part of this
 Agreement, viz:

- (a) The Contract Agreement;
- (b) The Letter of Award /Acceptance;
- (c) The completed Form of Bid;
- (d) Special Stipulations (Appendix-A to Bid);
- (e) The Special Conditions of Contract – Part II:

M/s. FAZAL & SONS
 BUILDERS & DEVELOPERS

"PRINCIPAL PROJECT DIRECTOR
 SHAHEED BENAZIR BHUTTO
 MEDICAL COLLEGE
 LYARI KARACHI"

Contd.....P/4



64
24
88
etc

R. 276700/-
rc 176
7/6

- (f) The General Conditions – Part I;
- (g) The priced Bill of Quantities (Appendix-D to Bid);
- (h) The completed Appendices to Bid (B, C, E to L);
- (i) The Drawings;
- (j) The Specifications.
- (k) Addendum No. _____ & Minutes of Pre-bid Meeting.
- (l) All Correspondence in respect of the contract and the work.

AND WHEREAS in consideration of the payments to be made by the Principal / Project Director "Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari Karachi, to the contractor as hereinafter mentioned the contractor hereby covenants with the Government of Sindh to execute and complete the work and remedy the defects therein contract price or such other sum as may become payable under provision of the contract.



M/S. FAZAL & EROS
BUILDERS & DEVELOPERS

PRINCIPAL PROJECT DIRECTOR
SHAHEED BENAZIR BHUTTO
MEDICAL COLLEGE
LYARI KARACHI

Contd..... P/5



Rs 276700/-

176
276

88
24
112 010

AND WHEREAS the contractor binds himself to execute and complete the work according to specification and to pay the Procurement Agency the compensation for delay as per relevant clause of the conditions of the contract and as per agreement in case he does not perform under this contract and fails to complete work within the specified time.

AND WHEREAS the contractor has agreed to abide by the following condition also:

- i. The contractor will engage a qualified engineering staff of relevant field as mentioned in the Conditions of Contract / Specifications for proper supervision and execution of work. In case, the contractor fails to do so, the Procuring Agency.

Principal / Project Director "Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari Karachi. Health Department, Government of Sindh will hire



M/S. TAJAL & CO. LTD.
BUILDERS & DEVELOPERS

PRINCIPAL PROJECT DIRECTOR
SHAHEED BENAZIR BHUTTO
MEDICAL COLLEGE
LYARI KARACHI

Contd.....P/6



112
32
144 90

RS 2767000
no 176
27/6

an Engineering Staff on behalf of the contractor and the emoluments of the engineering staff will be deducted from the bills of the contractor.


ii. The contractor will submit work methodology and activity plan (CPM / Pert/Bar Chart) before the start of work but not later than 28 days after issuance of work



M/S. FAZAL & BROS
BUILDERS & DEVELOPERS

PRINCIPAL PROJECT DIRECTOR
SHAHEED BENAZIR BHUTTO
MEDICAL COLLEGE
LYARI KARACHI

Contd.....P/7



149
32
176 910

Rs 2767000/-


176
276

- iii. Cement, drinkable Water, Steel, Fine Aggregates, Coarse Aggregates, admixtures and all other materials as per Bill of quantities, specifications laid by contractor as per approval of Engineer In-charge and approval of Consultant.
- iv. The contractor will ensure availability of machinery and equipment and would also ensure their proper use on the work. in case of default, the Principal / Project Director "Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari Karachi will be at liberty to hire plant and machinery on its own and the charges will be recovered from the bills of the contractor.

M/S FAZAL &
BUILDERS & DEVELOP

PRINCIPAL PROJECT DIRECTOR
SHAHEED BENAZIR BHUTTO
MEDICAL COLLEGE
LYARI KARACHI

Contd.....P/8




PRINCIPAL PROJECT DIRECTOR
SHAFIEEL JENAZIR BHUTTO
SHAHEEN COLLEGE,

The work of "Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari Karachi will be carried out by the contractor round the clock and with consultation and also prior intimation of Engineer In-charge / Consultant in order to reduce the time of completion for public convenience. The electricity, water charges and expenditure involved during execution of work will be paid by the contractor.

vi. The insurances of contractor, labour, staff, work will be borne by the contractor as per Government Laws and Regulations.

M/S. FAZAL & BROS.
BUILDERS & DEVELOPERS

**PRINCIPAL PROJECT DIRECTOR
SHAHEED BENAZIR BHUTTO
MEDICAL COLLEGE
LAWRI KARACHI** *Contd.....P/9*



208
32
240
90

- vii. The income tax, sales tax, professional tax, pre-qualification fees, renewals, etc. will be deducted as per Government Rules, Laws and Regulation and as mentioned in condition of contract / tender documents
- viii. Pakistan Engineering Council PEC renewals of contractor, for updating above contract should be submitted each year before and after this agreement till completion of contract.



M/S. FAZAL & BRO.
BUILDERS & DEVELOPERS

PRINCIPAL PROJECT DIRECTOR
SHAHEED BENAZIR BHUTTO
MEDICAL COLLEGE
LYARI KARACHI

Contd.....P/10



81 3767000/

no 176
276

240
24
264
etc

- ix. In case of non-completion of the work within the stipulated time or if the contractor is found delaying the work deliberately he will be penalized by the "Procuring Agency" strictly in accordance with the penalty / compensation clause of the contract.


AND WHEREAS in case of any disagreement / dispute on technical matters and those relating to executions of project the decision of the Health Department, Government of Sindh will be final conclusive and binding on the contractor.



M/S. FAZAL & E.I.C.
BUILDERS & DEVELOPERS

PRINCIPAL PROJECT DIRECTOR
ASHRAF BENAZIR BHUTTO
MEDICAL COLLEGE
LYARI KARACHI

Contd.....P/11



264
12
276

ASSISTANT-SUPERINTENDENT OF STAMPS
STAMP OFFICE, CITY COURTS,
KARACHI

07/06/2013

07 JUN 2013

SEALED BY ME
(Signature)

LIAQUE

Now THEREFORE THIS AGREEMENT WITNESSETH that the Procurement Agency.
Principal / Project Director "Establishment of Shaheed Mohtarma Benazir Bhutto Medical
College Lyari Karachi and the contractor shall respectively and will truly carry out and
fulfill the contract and abide by all terms and conditions and specification thereof.

In WITNESS WHEREOF the said parties have set their respective hands this 07/06/2013
Day of June 2013 at Karachi.



M/S. FAZAL & BROS
BUILDERS & DEVELOPERS

PRINCIPAL PROJECT DIRECTOR
SHAHEED BENAZIR BHUTTO
MEDICAL COLLEGE
LYARI KARACHI

Conid.....P/12

M. Iqbal Ahmad
PROF IQBAL AHMAD MEHWAD
PRINCIPAL PROJECT DIRECTOR
SHAHEED BENAZIR BHUTTO
COLLEGE OF MEDICAL SCIENCES
LYARI KARACHI
FRCS.Ed

Principal / Project Director
Shaheed Mohtarma Benazir Bhutto
Medical College Lyari Karachi.

R.S.
M/S. FAZAL & BROS
BUILDERS & DEVELOPERS

CONTRACTOR

M/S. FAZAL & BROTHERS,
Office No.2, Fazal Heights, Main Road
Qasimabad Hyderabad. Sindh.

Signed, Sealed and Delivered in the presence of:

Witness - 1:

Masood Ahmed Samro
41409-7891120-5.
A-45 Bl-3, St-9 Chapal Society
Bungalows Scheme 33 Karachi.

(Name, Title, CNIC and Address)



Witness - 2:

Irfan Ali
43303-3174228-S
Village Dodo P/o Jahan Khan
Dist: Shikarpur

(Name, Title CNIC and Address)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1) NAME OF THE ORGANIZATION / DEPTT.	Shaheed Mohtarma Benazir Bhutto Medical College Lyari Karachi, Health Deptt. Govt. Of Sindh
2) PROVINCIAL / LOCAL GOVT/ OTHER	Provincial Government
3) TITLE OF CONTRACT	Establishment of SMBB Medical College Lyari Karachi
4) TENDER NUMBER	NO.PD/ADV/13/28270/72 Dt14-02-13, INF-KRY No:536/13
5) BRIEF DESCRIPTION OF CONTRACT	Construction of Medical College Building
6) FORUM THAT APPROVED THE SCHEME	PDWP
7) TENDER ESTIMATED VALUE	Rs 922.236 Million
8) ENGINEER'S ESTIMATE (For civil works only)	Rs 802.916 Million
9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	30 Months
10) TENDER OPENED ON (DATE & TIME)	14-05-2013 at 1.00 Pm
11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	Seven Nos.
12) NUMBER OF BIDS RECEIVED	Four Nos.
13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Two Nos.
14) BID EVALUATION REPORT (Enclose a copy)	Attached
15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/s. Fazal & Brothers
16) CONTRACT AWARD PRICE	Rs.922.236 Million
17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1 st , 2 nd , 3 rd EVALUATION BID).	M/s. Fazal & Brothers M/s. Mumtaz & Co
18) METHOD OF PROCUREMENT USED : - (Tick one)	
a) SINGLE STAGE – ONE ENVELOPE PROCEDURE	Domestic/ Local
b) SINGLE STAGE – TWO ENVELOPE PROCEDURE	
c) TWO STAGE BIDDING PROCEDURE	
d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE	d

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Procuring Agency/Principal / PD

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i)	SPPRA Website (If yes, give date and SPPRA Identification No.)	Yes	11084/2013 dated 14-02-2013
		No	
ii)	News Papers (If yes, give names of newspapers and dates)	Yes	Dawn, kawish, Sobh, Harchal & Aman Dated 16-02-2013 and Daily Jang 17-02-2013
		No	

22) NATURE OF CONTRACT

Domestic	<input checked="" type="checkbox"/>	Local	<input type="checkbox"/>	Int.	<input type="checkbox"/>
----------	-------------------------------------	-------	--------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

39) Date of Award of Contract: 04th June 2013

Signature & Official Stamp of
Authorized Officer

PRINCIPAL PROJECT DIRECTOR
SHAHEED BENAZIR BHUTTO
MEDICAL COLLEGE
LYARI KARACHI

FOR OFFICE USE ONLY

SPPRA, Block No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



OFFICE OF THE PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL COLLEGE LYARI KARACHI

Bid Evaluation Report

1. Name of Procuring Agency: PRINCIPAL/PROJECT DIRECTOR, SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL COLLEGE LYARI, KARACHI
2. Tender Reference No: NIT.NO.PD/ADV/13/28270/72 Dated: 14/02/2013, INF-KRY NO.536/13
3. Tender Description/Name of work/item: ADP Scheme "Establishment / Construction of Shaheed Mohtarma Benazir Bhutto Medical College Lyari, Karachi"
4. Method of Procurement: Two Stage - Two Envelope Procedure
5. Tender Published: Daily DAWN, KAWISH, SOBH, HALCHAL & AMAN Dated 16/02/2013,
Daily JUNG, Dated 17/02/2013 SPPRA Web Site ID #398/2013
6. Total Bid documents Sold: Seven Nos.
7. Total Bids Received: Four Nos.
8. Technical Bid Opening date (if applicable): 13-03-2013 (Technical Evaluation Report copy attached)
9. No. of Bid technically qualified (if applicable): Two Nos.
10. Bid(s) Rejected: Two Nos. in Technical Evaluation Stage
11. Financial Bid Opening date: 14/05/2013

12. Bid Evaluation Report:

S/No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison With Estimated Cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/S: Fazal Brothers	922.236 As per Calculation	1 st Lowest	802.916 Approved PC-I Cost	With in PC-I Cost of 14.86%	Recommended for Award of Work
2.	M/S: Mumtaz & Co.	1010.103 As per Calculation	2 nd Lowest	802.916 Approved PC-I Cost	Above PC-I Cost	---

ADDITIONAL SECRETARY
 FINANCE DEPARTMENT
 or his representative Govt. of Sindh
 Karachi
 (MEMBER)

REPRESENTATIVE OF
 Shaheed Benazir Bhutto
 General University Lyari Karachi
 (MEMBER)

MR. AMANULLAH MEMON
 Project Engineer
 Shaheed Mohtarma Benazir Bhutto Medical
 College Lyari, Karachi
 (MEMBER)

REPRESENTATIVE OF
 Health Department Govt. of Sindh
 Karachi
 (MEMBER)

PRINCIPAL / PROJECT DIRECTOR
 Shaheed Mohtarma Benazir Bhutto
 Medical College Lyari Karachi
 (CHAIRMAN)



OFFICE OF THE PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL
COLLEGE LYARI KARACHI

NO: SMIBMC-L/Tender/2012-13/ 23717/22

Dated: 04th June, 2013

To,

M/s: Fazal & Brothers,
Office No.2, Fazal Heights,
Main Road Qasimabad,
Hyderabad Sindh.

Subject: LETTER OF AWARD OF CONTRACT / ACCEPTANCE "ESTABLISHMENT OF SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL COLLEGE LYARI, KARACHI" (ADP SCHEME NO.2577/2012-13)

Ref:- NIT.NO.PD/ADV/I3/28270/72, dated 14-02-2013, INF-KRY No.536/13, dated 16-02-2013.

This is to directed you that your Bid Dated 13th March 2013 and 14th May 2013 consisting of the Technical Bid and Financial Bid respectively for execution of the "Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari, Karachi, ADP Scheme No.2577/2012-13" duly recommended by procurement committee and approved by the competent authority, has been accepted the contract bid amount Pak Rs.922.236 (Rupees Nine Hundred Twenty Two Million, Two Hundred Thirty Six Thousand Only).

Therefore before signing of the contract agreement you are required to furnish the following documents within 28 days from the date of issue of this letter.

01. C.N.I.C.
02. Proprietorship / Partnership deed / Pvt. Ltd Co.
03. Income Tax Registration Certificate.
04. The Contractor shall provide Performance Security to the Procuring agency in the prescribed form i.e 5%. (However 1 % Bid security submitted at the time of tender will be retained & treated as performance security and remaining 4% shall be submitted).
05. Construction Schedule approved by the Consultant.
06. Method of Performing the Works.
07. List of Major Equipment to be deployed on the project.
08. Layout plan of the Construction of Camp & Housing.
09. Organization Chart.
10. The List of Sub Contractors to be deployed on the Works.

The "Contract Agreement" shall be signed only upon fulfilling the above requirements

The time limit for the completion of work is 30 Months, which will be reckoned from the date of signing the contract agreement and or actual date of start of work. The work is to be executed strictly in accordance with the terms and conditions of the contract documents and as per specifications. No additional / Extra / Substituted items will be undertaken without approval of the Consultant & undersigned, otherwise the claim will not be entertained. The work is to be restricted within the available funds.

(PROF. IQBAL AHMAD MEMON)
FRCS Ed.

PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL
COLLEGE LYARI, KARACHI

Copy forwarded for information & necessary action to:-

1. The Secretary Health, Government of Sindh, Karachi.
2. The Account General Sindh, Karachi.
3. The M/s: Atif Nazar Associates, Consulting Engineers, Karachi for information.
4. The Project Engineer, S.M.B.B.M.C.L, Karachi.
5. Office order file.



PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL
COLLEGE LYARI, KARACHI

OFFICE OF THE PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL COLLEGE LYARI, KARACHI

Tender for Establishment / Construction of S.M.B.M.C. Lyari, opened on: 13th March, 2013

No. of bids received: 04 (Four)

No.	Criteria for Evaluation	M/s. Pearl Engineering & Trading Co. Karachi	M/s. Ahmed & Co. Karachi	M/s. Faizat & Brothers Hyderabad	M/s. Mumtaz & Company Hyderabad
01	Marks Attained	64.65	87.03	60.50	68.75
02	Total Marks	100	100	100	100
03	%age	64.65%	87.03%	60.50%	68.75%
04	Position	X	X	X	X
05	Status	Not Qualified	Not Qualified	Quality	Quality
06	Remarks	<ul style="list-style-type: none"> Fails in Mandatory Provision of Eligibility i.e. P/C Licence in C-3 Categories & also fails in Section E & also fails in Mandatory Provision of Eligibility i.e. P/C Licence in C-3 Categories. Section E and also not achieving Qualifying Score i.e. 60% age 	<ul style="list-style-type: none"> Fails in Mandatory Provision of Eligibility i.e. P/C Licence in C-3 Categories. Section E and also not achieving Qualifying Score i.e. 60% age 	Quality	Quality

Conclusion / Recommendations:

- Bids of M/s. Pearl Engineering & Trading Co. Karachi & M/s. Ahmed & Co. Karachi not fulfilling the tender Pre-qualification requirement criteria as mentioned against each, hence these offers are technically disqualified.
- Bid of M/s. Faizat & Brothers Hyderabad & M/s. Mumtaz & Company Hyderabad meeting the Pre-qualification requirements & criteria, hence technically qualified.

DEPUTY PROJECT DIRECTOR

Finance Department Govt. of Sindh

Member

Shaheed Mohtarma Benazir Bhutto
Medical College Lyari Karachi

PRINCIPAL PROJECT DIRECTOR

Chairman

Shaheed Mohtarma Benazir Bhutto
Medical College Lyari Karachi

M/S. ATOO NAWAB ASSOCIATES

Member

Consultant Establishment

MR. WENYU LIU ALIMON

Member

Project Engineer

Medical College Lyari Karachi



**Shaheed Mohtarma Benazir Bhutto
Medical College Lyari**

**EVALUATION REPORT (TECHNICAL)
*Qualification Criteria***

**Construction of Shaheed Mohtarma Benazir Bhutto Medical
College Lyari,
At Lyari, Karachi.**

Project:

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari, Karachi.

Client:
Principal / Project Director,
S.M.B.B.M.C. Lyari, Karachi.

Consultant:

Atif Nazar Associates



Consulting Engineers, Architects, Planners & Project Managers.
B-28, Block-15, Gulshan-e-Iqbal, Karachi-Pakistan.
Phone: 021-34982561, Fax: 021-34820497, E-mail: info@atifnazarassociates.com

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari,
At Lyari, Karachi, Sindh.

It is mandatory to obtain at least 30% in each of the following sections.
Aggregate Qualifying Score is 60%.


S.#	FIRZ QUALIFICATION PARAMETERS	MAX. MARKS SUB TOTAL	M/s Pearl Engineering & Trading Co.
1	Mandatory Previsions / Eligibility		
2	Firms / Contractor must possess		
3	Valid registration certificate of PEC in the category C-2 / C-3 or above and in Civil discipline for ≥3 year		
4	Valid registration certificate from Income Tax Authority (NTN); is not black listed (Attach all certificates and affidavit of not black listing on a stamp paper of 100 Rs. only. Not doing so will result in rejection of tender).		
5	COMPANY PROFILE		
5.1	Period since FSC/Contractor is in construction business (Attach first FSC license and latest PEC renewed license of 2013)	10	1997
5.2	Up to 05 Years	2	2
5.3	Up to 10 Years	5	
5.4	Above 10 Years	10	2
6	Total Section (Aii)	10	
7	Office Facilities		
7.1	In Sindh Province	3	3
7.2	In any other Province/ Islamabad	1	
7.3	Outside Country	5	3
8	Total Section (Aii)	15	5
9	Attained %age	33	PASS



Project Engineer

Prof. Dr. Iqbal Ahmad Memon
FRCS
Principal / Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

R NAWAZ ALI PANHWAR
Deputy Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.





Shaheed Mohtarma Benazir Bhutto
Medical College Lyari

COMPARATIVE STATEMENT

(*FINANCIAL*)

Construction of Shaheed Mohtarma Benazir Bhutto Medical
College Lyari,
At Lyari, Karachi.

Project:

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari, Karachi.

Client:

Principal / Project Director,
S.M.B.B.M.C. Lyari, Karachi.



* Consultant:
Atif Nazar Associates.

Atif Nazar Associates,
Consulting Engineers, Architects, Planners & Project Managers,
B-28, Block-15, Gulshan-e-Iqbal, Karachi-Pakistan.
Phone: 021-34982561, Fax: 021-34820497, E-mail: info@atifnazrassociates.com

Construction of Shahid Benazir Bhutto Medical College Lyari

At Lyari, Karachi, Sindh.
ENGINEER'S ESTIMATE

GRAND SUMMARY

Ref. Volume-VI(A)	Engineer's Estimate	PC-1 Cost	Mrs. Farah Brothers	Mrs. Mumtaz & Co.
Construction of Medical College Building, Affiliated Building & Residential Building At Lyari, Karachi, Sindh.	Total			
	Rs.	Rs.	Rs.	Rs.
	541,165,507.00	557,081,001.57	870,024,332.00	944,724,877.00
Ref. Volume-VI(B)	Total			
External Development & External Services At Lyari, Karachi, Sindh.	Rs.	Rs.	Rs.	Rs.
	#1,569,324.09	111,252,150.23	52,211,553.00	65,378,077.00

Add Escalations and all provisions available in PC-1

%age Lower or Above than Engineer Estimate	+	59.23	+	71.30
Position As per Engineer's Estimate	1	1	1	1

Position As per PC-1 Cost

		+	14.86	+	23.00

%age lower or Above than PC-1 Cost

M. B. M. College List

Gesetz, der Landes [Hauswirth]
(Wörterbuch)

11

4000, 5000, 6000

Principal / Project Director
Valmetta Mihramis Zainal Binte
Zubaidah, Esq (LLB)

14



Construction of Medical College Building, Allied Buildings & Residential Buildings
At Lyari, Karachi, Sindh.
BILL OF QUANTITY

SUMMARY

	Engineer's Estimate	PC-1 Cost With all Provisions*	Mr. Fazal Brothers	Mrs. Mumtaz & Co.
1 Total, Construction of Main Medical College Building.	Rs. 391,335,039.00	Rs. 396,242,705.85	Rs. 610,754,256.00	Rs. 610,003,656.00
2 Total, Construction of Main Canteen Building.	Rs. 12,918,077.00	Rs. 16,340,465.40	Rs. 22,613,660.00	Rs. 22,371,383.00
3 Total, Construction of Shops.	Rs. 1,758,971.00	Rs. 1,871,978.12	Rs. 3,495,383.00	Rs. 3,910,363.00
4 Total, Construction of Utility Building.	Rs. 4,455,151.00	Rs. 6,691,517.48	Rs. 8,275,292.00	Rs. 8,705,843.00
5 Total, Construction of Security Check Post 02 Nos.	Rs. 143,765.00	Rs. 92,147.48	Rs. 617,703.00	Rs. 84,257.00
6 Total, Construction of U.G.W. Tank & R.O. Plant Room	Rs. 5,146,058.00	Rs. 5,177,372.45	Rs. 7,617,310.00	Rs. 8,198,659.00
7 Total, Construction of Parking Sheds.	Rs. 3,322,579.00	Rs. 3,220,000.00	Rs. 9,343,283.00	Rs. 9,076,034.00
8 Total, Construction of Doctors Accommodation.	Rs. 88,465,051.00	Rs. 78,045,569.42	Rs. 157,895,245.00	Rs. 164,929,876.00
9 Total, Construction of Visiting Faculty Accommodation.	Rs. 18,122,957.00	Rs. 19,440,441.64	Rs. 32,135,794.00	Rs. 34,333,629.00
10 Total, Construction of Support Staff Accommodation.	Rs. 15,320,941.00	Rs. 12,058,703.33	Rs. 16,526,405.00	Rs. 19,361,150.00
	O.H.W.Tanks	Rs. 2,700,000.00		
	Shrubs,	Rs. 10,400,000.00		
	RO Plant	Rs. 5,000,000.00		



Construction of Medical College Building, Allied Buildings & Residential Buildings

At Lyari, Karachi, Sindh.

BILL OF QUANTITY



SUMMARY

Grand Total	Rs.	541,180,597.00	Rs.	557,081,001.57	Rs.	870,024,332.00	Rs.	944,724,877.00
Grand Total in Millions Rs.	Rs.	541,189	Rs.	557,081	Rs.	870,024	Rs.	944,725
%age lower or Above than Engineer Estimate				+		60.76	+	74.56
Position As per Engineer's Estimate						1st Lowest		2nd Lowest
%age lower or Above than PC-1 Cost				+		55.10	+	69.58
Position As per PC-1 Cost						1st Lowest		2nd Lowest





External Development & External Services,
Al Yam, Karachi, Sindh,
ENGINEER'S ESTIMATE

SUMMARY

	Engineer's Estimate	PC-1 Cost With all Modifications	Mrs. Fazal Brothers	Mrs. Mumtaz & Co.
1 Total, Land Scaping / External Development	Rs. 17,599,518.00	Rs. 21,734,420.00	Rs. 24,296,960.00	
2 Total, External Plumbing Works.	Rs. 5,628,489.09	Rs. 11,252,502.3	Rs. 6,765,293.00	Rs. 7,013,891.00
3 Total, Electrical Works including Generator	Rs. 18,441,317.00	Rs. 23,711,840.00	Rs. 34,067,226.00	

Grand Total	Rs. 41,669,124.09	Rs. 111,252,150.23	Rs. 52,211,553.00	Rs. 65,178,077.00
Grand Total in Millions Rs.	Rs. 41,669	Rs. 111,252	Rs. 52,212	Rs. 65,358

%age lower or Above than Engineer Estimate

Position As per Engineer's Estimate	+	25.30	+	55.90
-------------------------------------	---	-------	---	-------

%age lower or Above than PC-1 Cost

Position As per PC-1 Cost	-	(53.07)	-	(41.23)
---------------------------	---	---------	---	---------

%age lower or Above than PC-1 Cost

Position As per PC-1 Cost	15.1 Lowest	2nd Lowest
---------------------------	-------------	------------



EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohatta Benazir Bhutto Medical College Lyari,
At Lyari, Karachi, Sindh.
*Aggregate Qualifying Score is 60%,
but it is mandatory to obtain at least 70% in each of the following sections.*

EVALUATION REPORT (TECHNICAL)			
Establishment of Shaheed Moltarana Benazir Bhutto Medical College Lyari, At Lyari, Karachi, Sindh.			
Aggregate Qualifying Score is 60%, but it is mandatory to obtain at least 30% in each of the following sections.			
S.#	PRE-QUALIFICATION PARAMETERS	MAX. MARKS SUB TOTAL	M/s. Parhi Engineering & Trading Co.
	(D) EQUIPMENT CAPABILITY.	20	
a.	Critical equipment and number required for the project shall be specified by the Procuring Agency.		
b.	High value equipment should be an option to own, lease or hire.		
c.	Total equipment available with the applicant is to be listed along with its current mobilisation on-going projects. (Details are to be provided in the attached form) (With documentary proof of ownership or, rent (if rented) is mandatory, failure to do so can result in rejection of tender).		
	Total Section (D)	20	19.625
(E) FINANCIAL SOUNDNESS / STATUS.	Attained %age.	10	98
			PASS
	For Financial status assessment, the applicants may be required to submit Audited Financial Statement for the last five years or any other document which verifies their financial status. Where necessary, the Procuring Agency will make enquiries with the firm's / contractor's bankers.		
	Working Capital in hand for this project / work. (Attach proof of Bank Statement / Credit facilities)		
I.	Less than 10% of Estimated Cost of this Work	2	2
ii.	10 -20% of Estimated Cost of this Work	4	4
iii.	20 -30% of Estimated Cost of this Work	8	8
iv.	More than 30% of Estimated Cost of this Work	10	10
	Total Section (E)	10	2
	Attained %age		20
	TOTAL	100	64.63
	Total Attained %age		64.63
	Position		N/A
Remarks	The Technical Evaluation is done solely on the details given with the Prequalification Documents submitted by Contractor & handed to us from Client for evaluation.	Not Quality	<input checked="" type="checkbox"/> Fails in Mandatory Provision / Eligibility <input checked="" type="checkbox"/> PEC Licence in C-3 Category & also fails in Section E

MR NAWAZ ALI PANTHWAR
Project Director
Dawoodi Project, Dabhol

Dep. Shahid Benazir
Shahid Benazir
Medical College, Lyari, Karachi

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Benazir Bhutto Medical College Lyari,

At Lyari, Karachi, Sindh.

*Aggregate Qualifying Score is 60%,
but it is mandatory to obtain at least 30% in each of the following sections:*

S.#	PRE QUALIFICATION PARAMETERS	MAX. MARKS SUB TOTAL	M/s. Ahmed & Co.
(i)	Mandatory Provisions / Eligibility: Firms / Contractor must possess:		
(ii)	Valid registration certificate of PEC in the category C-2 / C-3, or above and in Civil discipline for 2 nd year;		
(iii)	Valid registration certificate from Income Tax Authority (N.T.N); (iv) is not black listed. (Attach all certificates and affidavit of not black listing on a stamp paper of 100 Rs. only. Not doing so will result in rejection of tender).		
(A)	COMPANY'S PROFILE.		
i.	Period since Firm / Contractor is in construction business (Attach first PEC license and latest PEC renewed license of 2013)		
a.	Up to 5 Years.	10	1997
b.	Up to 10 Years.	2	2
c.	Above 10 Years	5	
	Total Section (A)i	10	10 + 5
ii.	Office Facilities	5	
a.	In Sindh Province	3	
b.	In any other Province / Islamabad	1	
c.	Outside Country	1	
	Total Section (A)ii	5	
	Total Section (A)	15	
	Attained %age	33	PASS

JR. MAWNAZ ALI PANWAR
Deputy Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

Prof. Dr. Iqbal Ahmad Memori
FRCSS
Principal / Project Director
Shaheed Benazir Bhutto
Medical College, Lyari Karachi.

**Section Officer (Special Programmes)
Financial Department of Sindh
Government of Sindh**

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari,
At Lyari, Karachi, Sindh.

*Aggregate Qualifying Score is 60%,
but it is mandatory to obtain at least 30% in each of the following sections.*

S.#	PRE QUALIFICATION PARAMETERS	MAX MARKS SUB TOTAL	Ms. Ahmed & Co.		
				Total Section (B)	Attained %age
(B) GENERAL EXPERIENCE RECORD		35		35	35
i.	General Projects completed over last 5 years. (3 Marks for each project) (Attach satisfactory completion certificates from employer, with date of start, date of completion, cost of project.)	15		15	More than 15 General Projects Building Related Land Completed at same location amounted as One Project Rs. 538,939 Millions
ii.	Projects of similar nature such as health projects & medical Institutes and complexity in hand or completed. (5 Marks for each project having cost 500Million or above). (Attach copies of work orders and completion certificate Whichever is applicable) with date of start, date of completion and cost of project.	20		5	
(C) PERSONNEL CAPABILITIES REQUIRED FOR THIS PROJECT.					
Following factors may be used as a guideline.					
Sr. No.	Description / Position with qualification & experience	Number Required	Marks Assigned	Remarks	
1	BSc (Civil Engg) / BE (Civil) Engineers Registered with Pakistan Engineering Council (PEC) with experience of 20years or above	01 Nos.	5	02 Marks for experience of 10 to 15 years. 04 Marks for above 20 years. 04 Marks for completion of project similar nature 10 projects of such nature.	Engg Muhammad Riazuddin, PEC Reg. No. Civil/3691 Experience 27 Years
2	BR (Civil) having experience of 15 year with PEC license.	2 Nos.	7	02 Marks for experience of 10 to 15 years. 03 Marks for above 20 years. 05 Marks for completion of project similar nature 10 projects of such nature.	8 PEC Certificate awarded
3	B.E (Civil) Engineers 05 years experience.	1 Nos.	2	01 marks for 5 year experience & 02 marks for experience for more such projects.	3.5
4	Diploma in Civil Engineering with experience of 10 years or above	03 Nos.	3	03 Marks for 10 years & 10 projects of such nature.	3 Mr. Mohammad Rehan D.A.E.Civil Mr. Saad Iqbal D.A.E.Civil McKassan Khan, D.A.E.Civil
					3 D.A.E. Certificate attached
			Total Section (C)	20	
			Attained %age.	55	PASS

Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5 of 12

*Ministry of Special Programs
Government of Sindh
Finance Department of Sindh*

Project Manager
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Page 5

EVALUATION REPORT (TECHNICAL)


Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari,


At Lyari, Karachi, Sindh.


It is mandatory to obtain at least 30% in each of the following sections.

Aggregate Qualifying Score is 60%,

S.#	PRE QUALIFICATION PARAMETERS	MAX. MARKS SUB TOTAL	M/s. Faraz & Brothers				
			Information	Marks	Remarks		
Mandatory Provisions/ Eligibility:							
Firms / Contractor must possess.							
(i)	Valid registration certificate of PEC in the category C-2/C-3 or above and in Civil discipline for 2013 year.		Constructor's Category	C-1			
(ii)	Valid registration certificate from Income Tax Authority (NTN);		Discipline /Code	CE-01, 09 & 10	PEC Certificate 2012 & Renewal Application dated 20/11/2012 is attached		
(iii)	is not black listed. (Attach all certificates and affidavit of not black listing on a stamp paper of 100 Rs. only. Not doing so will result in rejection of tender)		Registration Year	2012	NTN Certificate Attached		
(A) COMPANY'S PROFILE.							
i.	Period since Firm/ Contractor is in construction business (Attach first PEC license and latest PEC renewed license of 2013)	10	1999	10 + 5	First PEC License Not Attached		
a.	Up to 05 Years.	2					
b.	Up to 10 Years.	5		2			
c.	Above 10 Years.	5					
i. Office Facilities.							
a.	In Sindh Province.	5		2			
b.	In any other Province/ Islamabad.	3					
c.	Outside Country.	1		3	Office in Hyderabad Sindh.		
Total Sections (Aiii)							
Total Section (A)							
Attained %age							
33							
PASS							


DR. NAVEED ALI PANHWAR
 Deputy Project Director
 Shaheed Benazir Bhutto
 Medical College, Lyari, Karachi


Prof. Dr. Iqbal Ahmad Memon
 Principal / Project Director
 Shaheed Benazir Bhutto
 Medical College, Lyari, Karachi


Dr. Tariq Javed
 Additional Inspectorate
 Government of Sindh

EVALUATION REPORT (TECHNICAL)

Establishment of Shahheed Mohtarma Benazir Bhutto Medical College Lyari,

At Lyari, Karachi, Sindh,

Aggregate Qualifying Score is 60%,

but it is mandatory to obtain at least 50% in each of the following sections.

S.#	PRE QUALIFICATION PARAMETERS	MAX. MARKS SUB TOTAL	M/s. Fazil & Brothers
(D) EQUIPMENT CAPABILITY.			
a.	Critical equipment and number required for the project shall be specified by the Procuring Agency	20	20
b.	High value equipment should be an option to own, lease or hire.		
c.	Total equipment available with the applicant is to be listed along with its current mobilization on-going projects.		
	(Details are to be provided in the attached form) With documentary proof of ownership or, rent (if rented) is mandatory, failure to do so can result in rejection of tender.		
(E) FINANCIAL SOUNDNESS / STATUS.			
For Financial status assessment, the applicants may be required to submit Audited Financial Statement for the last five years or any other document which verifies their financial status. Where necessary, the Procuring Agency will make enquiries with the firm's / contractor's bankers.			
Working Capital in hand for this project / work (Attach proof of Bank Statement / Credit Facilities)			
i.	Less than 10% of Estimated Cost of this Work	2	
ii.	10 -20% of Estimated Cost of this Work	4	
iii.	20 -30% of Estimated Cost of this Work	8	
iv.	More than 30% of Estimated Cost of this Work	10	
	Total Section (E)	10	10
	Attained %age:		10
	TOTAL	100	PASS
	Total Attained %age	60.50	
	Position	Ind	
The Technical Evaluation is done solely on the details given with the Prequalification Documents submitted by Contractor & handed to us from Client for evaluation.			
Remarks		Quality	The Contractor shall also fulfill mandatory requirement of PEC Valid License for 2011.

Project Manager
DRA. JAWAD ALI PAMHAR
Deputy Project Director
Shahheed Benazir Bhutto
Medical College, Lyari, Karachi.

J. Iqbal Ahmad Munro
Principal / Project Director
Shahheed Benazir Bhutto
Medical College, Lyari, Karachi.

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari,

At Lyari, Karachi, Sindh.

Aggregate Qualifying Score is 60%.

but it is mandatory to obtain at least 30% in each of the following sections.

S. #	PRE-CALIFICATION PARAMETERS	MAX. MARKS SUB TOTAL	M/s. Mumtaz & Company			
			Constructor's Category	Information	Maths	Remarks
	Mandatory Provisions / Eligibility:		C-B			
	Firms / Contractor must possess					
(i)	Valid registration certificate of FEC in the category C-2/C-3 or above and in Civil discipline for 2013 year.		Discipline / Code	CE-01, 04, 09, 10 & 3001		
	Valid registration certificate from Income Tax Authority (NTN), is not black-listed. (Attach all certificates and affidavit of not black listing on a stamp Paper of 100 Rs. only. Not doing so will result in rejection of tender).		Registration Year	2012		FEC Certificate 2012
(A)	COMPANY'S PROFILE					NTN Certificate attached
i	Period since Firm/ Contractor is in construction business					Affidavit Attached
a.	(Attach first FEC license and latest FEC renewed license of 2013)	10	1984	10 + 5		First FEC Renewal Attached
b.	Up to 05 Years	2				
c.	Above 10 Years.	5		2		
ii.	Office Facilities,	Total Section (Aii)	10			
a.	In Sindh Province	5		2		
b.	In any other Province/ Islamabad	3				
c.	Outside Country	1		3		Office in Hyderabad, Baloch. & Dera Ismail Khan.
	Total Section (Aiii)	5		3		
	Total Section (A)	15		5		
	Attained %age			33	PASS	

R. NAWAZ ALI PANHWAIR
Deputy Project Director
Shahheed Benazir Bhutto
Medical College, Lyari, Karachi.

D. M. QADRI
Principal / Project Director
FRCs
Shahheed Benazir Bhutto
Medical College, Lyari Karachi.

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari,
At Lyari, Karachi, Sindh.

Aggregate Qualifying Score is 60%,
but it is mandatory to obtain at least 30% in each of the following sections,

S. #	PRE-QUALIFICATION PARAMETERS	MAX. MARKS	SUB TOTAL	M/s. Mumtaz & Company
(B) GENERAL EXPERIENCE RECORD				
General Projects completed over last 5 years. (3 Marks for each project) (Attach satisfactory completion certificates from employer, with date of start, date of completion, cost of project)				
i.	Projects of similar nature such as health projects & medical Institutes and complexity in hand or completed. (5 Marks for each project having cost 500Million or above). (Attach copies of work orders and completion certificate Whichever is applicable) with date of start, date of completion and cost of project.	15	15	5 General Projects One project (Health Related Project) (One Bedded MCH Hospital Newmarket) Rs. 795.40 Million
ii.		20	20	
	Total Section (B)	35	20	57 PASS
(C) PERSONNEL CAPABILITIES REQUIRED FOR THIS PROJECT.				
Requirement of persons will vary from Project to Project Following factors may be used as a guideline:				
Sc. No.	Description / Position with qualifications & experience	Number Required	Marks Assigned	Remarks
1	BSc (Civil Engg.) / B.Sc (Civil) Engineers Registered with Pakistan Engineering Council (PEC) with experience of 20years or above.	01 Nos.	8	02 Marks for experience of 10 to 15 years. 04 Marks for above 20 years. 04 Marks for completion of project similar nature 10 projects of such nature.
2	B.E (Civil) having experience of 15 year with PEC license.	2 Nos.	7	02 Marks for experience of 10 to 15 years. 03 Marks for above 20 years. 0.5 Marks for completion of project similar nature 10 projects of such nature.
3	B.E (Civil) Engineers 05 years experience.	1 Nos.	2	01 marks for 5 year experience & 02 marks for experience for more such projects.
4	Diploma in Civil Engineering, with experience of 10 years or above.	02 Nos.	3	03 Marks for 10 years & 10 projects of such nature.
	Total Section (C)	20	100	PASS
	Attached Page:			

Mr NAWAZ KHAN

Deputy Project Director

Shaheed Benazir Bhutto

Special Officer (Finance Department)
Government of Sindh
Finance Department
Government of Sindh
Sohail Gillani (Special Programme
Chairman, Project Director
Shaheed Benazir Bhutto
Medical College, Lyari Karachi.

Mr. Asif Ali Khan
Principal, Project Director

Shaheed Benazir Bhutto

Medical College, Lyari Karachi.

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari,

At Lyari, Karachi, Sindh.

A Separate Qualifying Score is 60%,

but it is mandatory to obtain at least 30% in each of the following sections,

S.#	PRE QUALIFICATION PARAMETERS	MAX. MARKS SUB TOTAL	M/s. Muntaz & Company
(D)	EQUIPMENT CAPABILITY.	20	
a.	Critical equipment and number required for the project shall be specified by the Procuring Agency.		
b.	High value equipment should be an option to own, lease or hire.		
c.	Total equipment available with the applicant to be listed along with its current mobilization on ongoing projects.		
	(Details are to be provided in the attached to ^{mp} With documentary proof of ownership or rental if rented) is mandatory, failure to do so can result in rejection of tender.	13.75	As per Detail List Attached
(E)	FINANCIAL SOUNDNESS / STATUS.		
	For Financial status assessment, the applicants may be required to submit Audited Financial Statement for the last five years or any other document which verifies their financial status. Where necessary, the Procuring Agency will make enquiries with the firm's / contractor's bankers.		
	Working Capital in hand for this project / work (Attach Proof of Bank Statement / Credit Facilities)		
i.	Less than 10% of Estimated Cost of this Work.	2	
ii.	10 - 20% of Estimated Cost of this Work.	4	
iii.	20 - 30% of Estimated Cost of this Work.	8	
iv.	More than 30% of Estimated Cost of this Work.	10	
	Total Section (E)	10	
	Attained %age:		
	TOTAL	100	
	Total Attained %age:		
	Position		
	The Technical Evaluation is done solely on the details given with the Pre-qualification.		
	Documents submitted by Contractor & handed to us from Client for evaluation.	Quality	The Contractor shall also fulfill mandatory requirement of FPC Valid License for 2013.

DR. NAWAZ ALI PANNWAR

Deputy Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

Prof. Dr. Iqbal Ahmad Memori

FBCS
Principal Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

Section: D) EQUIPMENT CAPABILITY.

M/s. Pearl Engineering & Trading Co.

Sr.	Description	Required Qty.	Unit	Marks (W)	Available Qty. (A)	Unit	Attained Marks T = M X (A / Required Quantity).
1	Excavator (Shovel) / Back Hoe	1	Nos.	1	1	Nos.	1
2	Earth Moving Machinery (Grader, Bulldozer, Loader)	1	Nos.	1.5	1	Nos.	1.5
3	Bobcat Loader (Mini Loader)	1	Nos.	0.5	1	Nos.	0.5
4	Dumper Truck	2	Nos.	1.5	2	Nos.	1.5
5	Tractor with Trolley	1	Nos.	0.75	1	Nos.	0.75
6	Asphalt Paving Machinery & Rollers (Pavers, Asphalt Paver Tan dem Roller etc.)	1	Nos.	1	1	Nos.	1
7	Vibratory Roller 1ton	1	Nos.	0.75	1	Nos.	0.75
8	Plate Compactor & Frog Compactor	4	Nos.	0.25	2	Nos.	0.125
9	Vibrator (Large Shaft / Small Shaft)	4	Nos.	0.5	4	Nos.	0.5
10	Air Compressor (15 Hp Cap.)	1	Nos.	1	1	Nos.	1
11	Generator 100KVA	1	Nos.	2	1	Nos.	2
12	Mobile Generator 50 KVA With Flood Light Set	1	Nos.	1	1	Nos.	1
13	Concrete Mixer Machine	4	Nos.	2	4	Nos.	2
14	Steel cutting & Bending Machine	2	Nos.	0.25	0	Nos.	0
15	Shuttering (Formwork) 50000 Sq.ft.	1	Set	2	1	Set	2
16	Scaffolding Pipe 40000 Rft.	1	Set	2	1	Set	2
17	Theodolite / Total Station with Staff etc.	1	Set	0.25	1	Set	0.25
18	Dewatering Pumps	2	Sets	0.25	2	Sets	0.25
19	Allied Construction Tools & Plants.	5	Sets	1	5	Sets	1
20	Suzuki Van	2	Nos.	0.5	2	Nos.	0.5
Total Marks		20					19.625

DR. NAWAZ ALI PAMHIWAR
Deputy Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

Prof. Dr. Iqbal Ahmad Memon
FRCR
Principal, Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

Section Director (Special programme)
Financial Department of Sindh
Government of Sindh
Gove. Institute of Lyari

Section: 2) EQUIPMENT CAPABILITY.

M/s. Ahmed & Co.

Sr.	Description	Required Qty.	Unit	Marks (M)	Available Qty. (A)	Unit	Attained Marks $T = M \times (A / \text{Required Quantity})$
1	Excavator (Shovel / Back Hoe)	1	Nos.	1	1	Nos.	1
2	Earth Moving Machinery (Grader, Bulldozer, Loader)	1	Nos.	1.5	1	Nos.	1.5
3	Bobcat Loader (Mini Loader)	1	Nos.	0.5	1	Nos.	0.5
4	Dumper Truck	2	Nos.	1.5	2	Nos.	1.5
5	Tractor with Trolley	1	Nos.	0.75	1	Nos.	0.75
6	Asphalt Paving Machinery & Rollers (PTRs, Asphalt Paver Tan dem Roller etc.)	1	Nos.	1	1	Nos.	1
7	Vibratory Hopper 1ton	1	Nos.	0.75	1	Nos.	0.75
8	Plate Compactor & Frog Compactor	4	Nos.	0.25	2	Nos.	0.125
9	Vibrator (Large Shaft / Small Shaft)	4	Nos.	0.5	4	Nos.	0.5
10	Air Compressor (15 HP Cap.)	1	Nos.	1	1	Nos.	1
11	Generator 100KVA	1	Nos.	2	1	Nos.	2
12	Mobile Generator 50 KVA with Food Light Set	1	Nos.	1	1	Nos.	1
13	Concrete Mixer Machine	4	Nos.	2	4	Nos.	2
14	Steel Cutting & Bending Machine	2	Nos.	0.25	0	Nos.	0
15	Shuttering (Formwork) 50000 Sq.ft.	1	Set	2	1	Set	2
16	Scaffolding Pipe 40000 ft.	1	Set	2	1	Set	2
17	Theodolite / Total Station with Survey etc.	1	Set	0.25	1	Set	0.25
18	Dewatering Pumps	2	Sets	0.25	2	Sets	0.25
19	Allied Construction Tools & Plugs.	5	Sets	1	5	Sets	1
20	Suzuki Van	2	Nos.	0.5	2	Nos.	0.5
Total Marks				20			19.625


DR. NAWAZ ALI PANHWAR
 Deputy Project Director
 Shaheed Benazir Bhutto
 Medical College, Lyari, Karachi.


Prof. Dr. Iqbal Ahmad Memon
 FRCR
 Principal, Project Director
 Shaheed Benazir Bhutto
 Medical College, Lyari, Karachi.

Section: D) EQUIPMENT CAPABILITY.

Ms. Fazal & Brothers.

Sr.	Description	Required Qty.	Unit	Marks (M)	Available Qty. (A)	Unit	Attained Marks $T = M \times (A / \text{Required Quantity})$
1	Excavator (Shovel / Back Hoe)	1	Nos.	1	1	Nos.	1
2	Earth Moving Machinery (Grader, Bulldozer, Loader)	1	Nos.	1.5	1	Nos.	1.5
3	Bobcat Loader (Mini Loader)	1	Nos.	0.5	1	Nos.	0.5
4	Dumper Truck	2	Nos.	1.5	2	Nos.	1.5
5	Tractor with Trolley	1	Nos.	0.75	1	Nos.	0.75
6	Asphalt Paving Machinery & Rollers (PTRs, Asphalt Paver Tan dem Roller etc.)	1	Nos.	1	1	Nos.	1
7	Vibratory Roller 1Ton	1	Nos.	0.75	1	Nos.	0.75
8	Plate Compactor & Frog Compactor	4	Nos.	0.25	4	Nos.	0.25
9	Vibrator (Large Shaft / Small Shaft)	4	Nos.	0.5	0	Nos.	0
10	Air Compressor (15 HP Cap.)	1	Nos.	1	0	Nos.	0
11	Generator 100KVA	1	Nos.	2	0	Nos.	0
12	Mobile Generator 50 KVA with Flood Light Set	1	Nos.	1	0	Nos.	0
13	Concrete Mixer Machine	4	Nos.	2	4	Nos.	2
14	Steel cutting & Bending Machine.	2	Nos.	0.25	0	Nos.	0
15	Shuttering (Formwork) 50000 Sq. ft.	1	Set	2	0	Set	0
16	Scaffolding Pipe 40000 R. ft.	1	Set	2	0	Set	0
17	Theodolite / Total Station with Staff etc.	1	Set	0.25	1	Set	0.25
18	Dewatering Pumps	2	Sets	0.25	0	Sets	0
19	Allied Construction Tools & Plants.	5	Sets	1	5	Sets	1
20	Suzuki Van	2	Nos.	0.5	0	Nos.	0
Total Marks				20			10.50

Prof. Dr. Iqbal Ahmad Memon
FRCR
Principal / Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi

DR. NAWAZ KHAN PANHWAR
Deputy Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi

Section: D) EQUIPMENT CAPABILITY.

M/s. Mumtaz & Company							
Sr.	Description	Required Qty.	Unit	Marks (M)	Available Qty. (A)	Unit	Attained Marks $T = M \times (A / \text{Required Quantity})$
1	Excavator (Shovel / Back Hoe)	1	Nos.	1	1	Nos.	1
2	Earth Moving Machinery (Grader, Bulldozer, Loader)	1	Nos.	1.5	1	Nos.	1.5
3	Bobcat Loader (Mini Loader)	1	Nos.	0.5	1	Nos.	0.5
4	Dumper Truck	2	Nos.	1.5	2	Nos.	1.5
5	Tractor with Trolley	1	Nos.	0.75	1	Nos.	0.75
6	Asphalt Paving Machinery & Rollers (PIRs, Asphalt Paver Tan dem Roller etc.)	1	Nos.	1	0	Nos.	0
7	Vibratory Roller 1Ton	1	Nos.	0.75	1	Nos.	0.75
8	Plate Compactor & Frog Compactor	4	Nos.	0.25	0	Nos.	0
9	Vibrator (Large Shaft / Small Shaft)	4	Nos.	0.5	0	Nos.	0
10	Air Compressor (15 HP Cap.)	1	Nos.	1	0	Nos.	0
11	Generator 100KVA	1	Nos.	2	0	Nos.	0
12	Mobile Generator 50 KVA With Flood Light Set	1	Nos.	1	0	Nos.	0
13	Concrete Mixer Machine	4	Nos.	2	4	Nos.	2
14	Steel cutting & Bending Machine	2	Nos.	0.25	0	Nos.	0
15	Shuttering (Formwork) 50000 Sq.ft.	1	Set	2	1	Set	2
16	Scaffolding pipe 40000 R.ft.	1	Set	2	1	Set	2
17	Theodolite / Total Station with Staff etc.	1	Set	0.25	1	Set	0.25
18	Dewatering Pumps	2	Sets	0.25	0	Sets	0
19	Allied Construction Tools & Plants	5	Sets	1	5	Sets	1
20	Suzuki Van	2	Nos.	0.5	2	Nos.	0.5
Total Marks		20		13.75			

DR. NAWAZ ALI PANHWAR
Deputy Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

Prof. Dr. Iqbal Ahmad Mehmood
FRCR
Prof. Dr. Iqbal Ahmad Mehmood
S.I.
M.R.C.P. / Project Director,
Shaheed Benazir Bhutto
Medical College, Lyari Karachi.

Section Officer (Special Projects)
Finance Department of Sindh
Government of Sindh

FOUNDED BY QUAID-I-AZAM MOHAMMAD ALI JINNAH

DAWN

Vol. LXVII No. 46 Karachi, Rabi-us-Sani 5, 1434 Saturday, February 16, 2013 24 PAGES + Y

08



OFFICE OF THE PRINCIPAL / PROJECT DIRECTOR SHAHEED BENAZIR BHUTTO MEDICAL COLLEGE LYARI, KARACHI

DATED: 14-02-2013

REF. NO. PD/ADV/13/28270/72

FOR PRE-QUALIFICATION OF CONSTRUCTION FIRMS

Sealed tenders are invited from the interested bidders / contractors in Category C-3 / C-2 & above only duly registered from Pakistan Engineering Council meeting the eligibility criteria of "Sindh Public Procurement Regulatory Authority (SPPRA) Rules 2004 for ADP Scheme i.e. "Establishment of Shaheed Benazir Bhutto Medical College Lyari at Lyari Karachi".

1. The blank tender forms / RFPs along with TORs & Evaluation Criteria can be obtained from the office of the Principal / Project Director, Shaheed Benazir Bhutto Medical College Lyari at Lyari Karachi from 15th February 2013 upon written request on letterhead subject to payment as per SPPRA Rules. The tender can also be seen on website of Govt. of Sindh www.sindh.gov.pk www.ppasinh.gov.pk respectively.
 2. The last date of receipt of tender is 3rd March 2013 upto 12:00 noon which will be opened on the same day at 2:00 pm in the presence of Tender Opening / Evaluation Committee and the bidders or their authorized representatives who wish to be present.
 3. Eligibility conditions for intending participants are as under:
 - a) Full name of the firm along with organizational structure and permanent address with telephone number, fax number and email.
 - b) Details of work executed by the contractors in the past ten years indicating scope of work, estimated cost and time taken for completion duly certified by the concerned authorities.
 - c) List and locations of equipment, transport machinery available with the contractor for this job.
 - d) Affidavit that the contractor has neither been blacklisted by any agency with the firm / contractor for this project.
- e) Copy of fresh enrollment letter of Pakistan Engineering Council in C-3/C-2 Category & above only.
 - f) Bio-data of the technical staff permanently employed and available with the firm / contractor for this project.
 - g) List of cases entered into arbitration / litigation. If not involved then affidavit to the effect that the firm / contractor was not involved in any litigation, no work was rescinded in the past.
 - h) List of works where penalty is involved, if any.
 - i) Income Tax Returns of the last three years duly certified / verified.
 - j) Professional Tax Certificate.
 - k) Any additional information the applicant may like to furnish in support of his paper.
4. If firm/partner involves in partnership deed, then complete details / instructions and power of attorney will be submitted on stamp paper by the proprietor.
 5. Conditional and telegraphic tenders will not be entertained.
 6. The competent authority reserves the right to reject any or all tenders / bid proposals, subject to the relevant provisions of SPPRA Rules.
 7. Only those contractors who qualify the technical proposal will be invited for financial proposal / bidding.
 8. Works will be carried out as per the specifications of our Civil Consultants under SPPRA Rules and Regulations.

PRINCIPAL / PROJECT DIRECTOR
SHAHEED BENAZIR BHUTTO MEDICAL COLLEGE
LYARI KARACHI

INF-KRY No. 536/13

Daily Dawn Karachi

16 - Feb - 2013



معیراتی فرم جی پری - کالینکشن لا

ای ہی اسکیور یعنی: کالیج لیاری پرنسپل / شہید بنظیر پرمندی بیکل (SPPRA) روز 2004 جی اعلیٰ واری معیار کی بروڈ کیمپوس میں ریکیو لیٹری ادارتی انجینئرنگ کالوسول وٹ کنٹریکٹی سی۔ 3/سی۔ 2 ان کان منی ہر رسمتہ تبلیغ

خواہشند وائک ڈینز / کالینکشن کان مہرند تینبر گھر لیجن ٹا ToRs ہر نسل / پروجیکٹ دائریکٹر، شہید بنظیر پرمندی بیکل کالیج

لیاری واقع لیاری کراچی جی آفس مان 15 فیبری 2013 کان لیٹر ہیڈ تی لکٹ ہر درخواست ڈین ۴ ایس ہی آی رولز مطابق اداکی گرد ہی شرط سان ونی سکھنے، تینبر ترسیوار حکومت سنا ہی وس سائیٹس: www.sindh.gov.pk

تینبر جی وصولی جی آخری تاریخ 03 مارچ 2013 منجھنند 12:00

وکی تائیں اھی، جیخی سائی ڈین منجھنند 2:00 وکی موجود گی، جی خواہشند وائک ڈینز یا سدنن محاذ تماشند جی روپر تینبر اونٹنگ / اولیوشن ٹھیکنی باران کولیا وندا

خواہشند شرطت ٹکنن لا، اعلیٰ جا شرط ہیلین رت آهن: فرم جو مکمل نال، انتظامی جو ٹھک، مستقل الدرس، نیلفون نسیں

نیکس نمبر ۴ ای میل سان گلر گذیل 10 سالن دوان کالینکشن باران مکمل ٹیل ٹھن جا

تفصیل جن ہر کمر جی نوعیت، ٹھیل لائک ۷ تکمیل لا، درٹل وقت، واسطیار اخبارین باران تصدیق ٹیل

ہن مقصد لا، کالینکشن ٹکنر وٹ موجود ایکھیویٹس ۶ انہن جی هنن تریسپورت مشیری جی فہرست

حلف نامن ت کالینکشن ہن پروجیکٹ بابت فرم / کالینکشن یا

کنھن ہی ایخسی باران ٹکنن ہب بلکل است ٹیل ز اھی سی۔ 3/سی۔ 2 کنٹریکٹی ۴ ان کان منی ہو پاکستان انجینئرنگ کالوسول وٹ تازی ایسٹیمیٹ لیتو جی کاپی

مستقل ملازمت ٹکنر تکمیل علی ۸ فرم / کالینکشن ٹکنر وٹ ہن پروجیکٹ لا، موجود علی جی باور دیتا

قانونی کارروائی / منشی باری جی ٹکسی جی فہرست جیکنہن ملوت

۹ هجی دان ۷م ہ حلف نامن ۱۰ فرم / کالینکشن ٹکنر ہن ملوت ز آهي ۱۱ نوی ماضی ۱۲ کر کراڈو نچڈیوو

پیشلی باران ٹھن جی فہرست، جیکنہن ٹکن جن گذیل نے سالن جی ایخ تیکس جا گوشوارا تصدیق ٹیل / جھاسن ٹیل

جی ہو فیصل تیکس سرتیخیت، ۱۳ کاپر اضافی معلومات جیسا درخواست گذار پنهنجی شاغلن جی نائید

۱۴ پیش ٹکن چاہی جیکنہن فرم / بارسی پارٹر شریب دید ۱۵ ملوت ھجن ۱۶ ہب مکمل تفصیل

۱۷ ہلابون ۱۸ بار اک اکاری، بروڈائیٹر باران اسٹش بیبرتی ڈوپرندو

۱۹ مشروط ۲۰ تیکلکاں ٹیل تیندرن ای غور ن کیو وندر

۲۱ مجاز اخباری ایس ہی آی رولز جی لاکپیل ٹھن جی شرط سان ٹکنر قبول ہارا کالینکشن ٹکنر وائک ڈینز رد طریح جو حق محفوظ رکی تی

۲۲ کی فناشل بروپریتی وائک ڈین جی ٹکنر ٹکنر ونڈی

۲۳ ہر، ایس ہی آی رولز ریکیو لیٹر نحت ۲۴ اسان جی سول کالینکشن جی اسپیفیکیٹس مطابق مکمل کیا وندا

پرنسپل / پروجیکٹ دائریکٹر

شہید بنظیر پرمندی بیکل کالیج

لیاری - کراچی

The Largest Circulated Sindhi Daily of Pakistan

DAILY
WISH

Daily Kawish
Hyderabad

روزانہ

(جلد 23) چنیجر 16 فیبری 2013ء بمطابق 05 ربیع الثانی 1434ھ (شمارہ 192) قیمة

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

1

افیس آف دی پرنسل / پراجی
دائیکٹر شہید بینظیر یتو مید

کالیج لیاری، کراچی

تاریخی: ۱۴ ای دی ۲۰۱۳ / ۷۲ - ۲۸۲/۱۰/۱۳ تاریخ: ۱۴-۰۲-۲۰۱۳

کنستروکشن فرمز جی
پریکروالیف کیشن لاء

شہید بینظیر پتو میڈیا خالیج لیاری ایت لیاری ٹھراجی جو قیام ای جی
ہی اسٹمی لا، ایس بی بی ای دی ۲۰۱۳ میں عماری اہلک کی مدد
پاکستان انھیزنسگ خانوں وہ خیشگری میں ۳ میں ۲ کے ای کون
میں رکنڈر رکھنے والے دنار کان مہرید شد، کوئی الحج نا۔

۱۔ حالي شہر فارمز اریف پیڑتی اور ای سیٹریشن کراچی پریکروالیف کیشن لاء
پریکروالیف کیشن دائریتھ شہید بینظیر پتو میڈیا خالیج لیاری
کراچی میں ۱۵ فروری ۲۰۱۳ کان لائز ہے تو لکت درخواست ایس بی بی
اری دیزرت حاصل طری سکھن دا شہر حکومت سندھ جی ویب سائٹ
سکھن نا۔

۲۔ تیندرن وصول کرنے ہی اخیری تاریخ ۱۳ مارچ ۲۰۱۳ ۰۰:۰۰ وگی تائیں اھی
جیخی ساکی ذہنی ۰۰:۰۰ وگی تیندر ایسنگ ایلبریٹشن خیستی، واد
ذیندرن یا سدن محاذ تائندن ہی موجود ہی کولی وندا۔

۳۔ خواہشمند حضور وندرن ہی اعلیٰ حاشرط، ضایعات ہے ڈجن ٹائی
(۱) فیر جو مختل تالی سان ڈک ادارتی دانجر، مختل پتو شیلفون، نمر

(۲) گذریل ۱۰ سالن دوران مختل ہل ٹھن جو مسازی نہوت، ایبلائیز
باران ہٹمن کی سلسلی بخت مختل ہرن جو سریٹھیت

(۳) ہن ہم لاء، دستیاب میسری، ایکھری عیشت ہی فہرست، ترالیپورت،

(۴) ان امر بابت حلق نامو د فرم ایکھدار کنهن کانی باران ملک لست
نیل اھی۔

(۵) میں ۳ میں ۲ خیشگری، ان کان میں پاکستان انھیزنسگ خانوں

کان تازی اندرج ہی ٹائی۔

(۶) ہن پراجیکٹ نی ہر لاء، دستیاب تیکھیکل اسٹاف مستقل ہی
نایروپیا۔

(۷) فرم ٹھن عدالتی ٹالیوائی ہ ملوت ر اھی یا ٹھن کانی ہر ہر قی
پاسنی بیل ر اھی۔

(۸) ٹھن ہی فہرست ہنی پسلنی لگی ہجی، جھکڑن ہن ٹاھی۔

(۹) گذریل نن سالن جا باقاعد تصدیق شل اکھر نیس رنیز۔

(۱۰) پروفیشنل نیکس سریٹھیت۔

(۱۱) ٹھا اسافی معلومات جھٹکن ہن ڈرخواست گدار پنھن دستاروں ہی
سوزت ہر ڈین چاھی۔

(۱۲) فرم ہی صورت ہ بارترن ہی فہرست بارتر شہ دید جھن ہ
وائی ٹھکریز ایلبریٹریا فرم سان لاکاپیل بین ماٹن جا مختل انگ اکھر بارو

نامو لکت جمع ٹھا بروجی۔

(۱۳) مشروط، تلیک اکھت تیندرن ہی غورہ خپو وندا۔

(۱۴) محاذ اخباری ہی ہی ای دی ۰۰:۰۰ موجب ہن دھن یا سرما شد، واد

نیزین دن قبول ہارہ ہرن جو جن مجنوط رکی ہی۔

(۱۵) صرف اهن تیکھداروں جا تیکھکل ہی ہر ہن ٹھوالینا، شد ہن کان فائل
بیورو ایشکھریا وندا۔

(۱۶) ۳.۵۰۰ لائکن ہی لائکن کان گھت ٹھن ہی صورت ہ شارٹر ۴ دارو شرط
لائکن د تیندو۔

(۱۷) ۳.۵۰۰ لائکن ہی ای دی ۰۰:۰۰ موجب ہن دھن یا وندا۔

پرنسل / پراجیکٹ دائیکٹر

شہید بینظیر پتو میدیا کل ٹالیج

لیاری کراچی

ABC
Certified

روزانی سعدت جی عوام جو حقیقتی، اواز

Daily
SOBH
Karachi

کراچی

ایڈیٹر: ظہیر میراثی


021-34331355, 022-2650655-7

جلد ۸ چنبر ۱۶ فیروری ۲۰۱۳ء سطابق ۵ ربیع الثانی ۱۴۳۴ھ قیمت ۸ روپیا شمارہ 295

سونورن دلجمبی رکنڈر آج ڈیندر / نیکیدارن کان مهر بند کھائیجن تا جیکھی پاکستان انجنئرنگ ٹاؤنسل کینیکری C-2/C-3 ۽ ان کان مشی ۾ رجسٹر تیل هجن ۽ ای دی پریا ٻی شہید بینظیر پتو میدیکل کالج لیارق جو قیام لا، SPPRA روپ 2004 جي اهلیتی معیاری پورا لہذا هجن.

1. ڪرداراند فارمز / RFPS سان گذ TORs ۽ پرک معیار ہیں صبح ڦندر جي آفس مان 15 فیبروری 2013 کان روپ SPPRA تحت ادائیگی جي عنوان سان لیتر ھید تی لکت ۾ درخواست ڈئی حاصل ڪری سکھجئن تا. ٽیندر حکومت سند جي ویب سائٹ www.pprasindh.gov.pk ۽ www.sindh.gov.pk ڈسی سکھجئن تا.
2. ٽیندر جي دصولی جي آخری تاریخ 3 مارچ 2013 تی منجھند 12 وگی تائين امی ھیچی ساکھی ڏینهن تی منجھند 2 وگی ٽیندر کوئچی پڑھ ڻئی ۽ آجیندر یا انهن جي مجاز نمائندن جي موجودگی ۾ کولیا وندنا.
3. ارادو رکنڈر شرکت ڻندن لا، اهلیتی معیار ھیلين ریت آهن:
 - (a) فرم جو پورو نالو ادارتی وانجي سان گذ ۽ مستقل پتی سان نسلفون نسیں، فیکس نسیں ای میل.
 - (b) گذریل ڏهن سالن ٻر نیکیدار پاران مکمل ڪیل ڪمن جي فہرست جیڪا ڪر جو اسڪوب، ڪیل لڳ ۽ دڪمیل لا، صرف نیل وقت لا، کاپیل اختیارین پاران سرتیفائی تیل.
 - (c) هن ڪر لا، نیکیدار وٹ دستیاب سازو سامان، ترانسپورت مشینری جي فہرست ۽ جکھ.
 - (d) قسم نامو ڌ نیکیدار پھریان ڻدھن ۽ ڪنهن ای جنسی پاران هن پروجیکٹ لا، فرم / نیکیدار سان بلک لست ناهی تیل.
 - (e) پاکستان انجنئرنگ ٹاؤنسل جي کینیکری C-2/C-3 ۽ ان کان مشی جي تازی ان لستمنٹ لیتر جي ڪابی.
 - (f) هن پروجیکٹ لا، فرم / نیکیدار سان مستقل ڪر ڻندر ۽ دستیاب ٽیکنیکل استاف جي پائیو دیتا.
 - (g) قانونی ڪاروانی ۾ شامل ڪیس جي فہرست جیڪدھن ملوٹ ناهن تا ان حد جو قسم نامو ڌ فرم / نیکیدار ڪنهن ۽ قانونی ڪاروانی ۾ ملوٹ ناهی ۽ ڻدھن ماضی ۾ ڪر چتیو اهي.
 - (h) ڪمن جي فہرست جتنی پینلتی شامل هجي / جیڪدھن اهي.
 - (i) گذریل تن سالن جا صحیح طرح سرتیفائی / اتصدیق تیل انکھ ریکس ریزرن.
 - (j) پروفیشنل ٽیکس سرتیفیکت.
 - (k) ڪا وادو معلومات جیڪا درخواست ڏیندر پیش ڪر ڏ جاهی بنهنجي ڪاغذن جي سہکار ٻر.
4. جیڪدھن فرم / پارائز پارائز ڊید ۾ شامل هجي ٿه مکمل تفصیل / هدایتون ۽ پاور آف اندازی پروپرائز پاران استیمپ پیپر تی جمع ڪراش.
5. شرطیا ٽیلگراف ٽیندر غور ھیت ن آئدا وندنا.
6. SPPRA روپ جي لا، کاپیل پروپرائز تحت مجاز اختیاری ڪوب هڪ یا سعورا ٽیندر آج تجویزون ره ڪر ڙو حق محفوظ تی رکھ.
7. صرف امی نیکیدار جیڪی ٽیکنیکی تجویز جي تجویزون لا، اهل ثابت ٽیندا انهن کي مالي تعزین آچن لا، دعوت ڏئي وندی.
8. ڪمن جو پورا ٽو SPPRA روپ ۽ ضابطن تحت اسان جي سول ٽسلننس جي مخصوصیت مطابق ڪيو وندو.

صحیح
برنسپل / بروجیکٹ دائريڪٽر
شهید بینظیر پتو میدیکل کالج
لياري ڪراجي



جلد (15) چنجر 16 فیبروری 2013 ع بسطابق 05 ربیع الثانی 1434ھ شماره (183) قیمت 5 ریا

Ph: 022-2103073, Fax: 022-2103071

Halchal
Khyberabad

16 Feb 2017


آج کا اخبار 8 صفحات پر مشتمل ہے۔ قیمت 10 روپے

مقدمہ عرب امارات میں ایک دریم، سعودی عرب میں ایک ریال

ہمارا نعرہ جدگ سے نفرت۔ امن سے محبت

بانیِ افضل صدیقی

روزتامہ



SS 174 (محلہ نمبر)

DAILY AMN KARACHI

بلڈنگ #41، نمبر 268، 16 فروری 2013ء، قیمت 10 روپے

آفس برائے پرنسپل اپر و جیکٹ ڈائریکٹر
شہید بے نظیر یونیورسٹی یونیورسٹی کالج، لیاری، کراچی
تاریخ: 14-02-2013
Ref No. PD/Adv/13/28270/72

برائے ٹھیکیڈار فرمول کی پری کو ایفی کیشن

"سنده پیک پرکرہ مدت رکم گیری بینی اداری (انس پی پی آر اے) آئین 2004 کی ایالت کے معاہد پر مبنی اور اسے دلے خواہ شدید بولی وہندگان انجینئریوں سے جو صرف کلکٹری C-3-C-2 یا اس سے بالائی پاکستان انجینئری ٹاؤن کے صاحب و ملاکوں سے اے ذی انہم تینی لیاری، کراچی پر شہید بے نظیر یونیورسٹی کے قائم کیسے سہمند راست مطلوب ہے۔

۱- اسی ادا نے کے ساتھ ایفی جو اسے خیڑ رکارڈ اور ایڈیشن کا معاہد پرکرہ میں اپنے جیکٹ ڈائریکٹر،
شہید بے نظیر یونیورسٹی یونیورسٹی کے آٹھ اوقات لاری کرایہ سے انہی پی پی آر اے وہنم کے قوت پر جیکٹ ڈائریکٹر،
کمپری اور خدمت کے صرف مقررہ ادائیگی کے بعد 15 فروری 2013 سے مکمل کیا جاسکتا ہے خیڑ رکارڈ کا معاہد
چکوٹ سنده کی درب سائٹ پر www.sindh.gov.pk اور www.pprasindh.gov.pk پر بھی یہ معاہد

جا سکتا ہے۔
۲- خیڑ رکارڈ کی آخی تاریخ 13 اکتوبر 2013 بارے ہے ان تک جو کسی دن "دیہر" پر یعنی خیڑ رکارڈ
ان طبق یونیون کیلی کی موجودگی میں بولی وہندگان وہان کے بجا زمانہ کو ان کے معاہد کا میں ہے۔

۳- خیڑ شدید رکارڈ کے گان کیلے ایالت کی اکاؤنٹ کے قوت ہوں گی۔
اسے اکاؤنٹ کے عملہ اس کے ساتھ اداری و اخراج و مسئلہ کے ساتھ یعنی دن بھر پھر نہ رکارڈ میں۔
لیکن گزشتہ اس سالوں سے وہان انجینئریوں کے دریچے بھل شدہ کاموں کی تفصیل شمول کام کی وہست
جیتنی لاکٹ اور کام کی تجیل کے لیے کتابت کا ہے جس کیلے مختلف اداروں سے کام کی کامیاب بھل کیے
بیاری کر دے جائیں گے۔

۴- اس کام کیلے انجینئر کے پاس حیثیت کیوں پہنچتہ ایجادہ تشریف کی قبرست اور مقام۔
ذی اس مخصوص بے کیلے علطہ نامہ دینا، اس کو فرم انجینئر کسی بھی ایجمنی کے ساتھ بھی بھی پیک اس
پیش نہ ہے۔

۵- اسی صرف C-3-C-2 کلکٹر اور اس سے بالائی پاکستان انجینئری ٹاؤن کے خداویں اور اس کے
کے خدا کی کافی۔

۶- ایفی اس مخصوص بے کیلے انجینئر کے پاس دستیاب جگہی ملے متعلق مادے میں سے عملہ کا انت۔
لیکن کمیکی مقدار بازی اور اسی میں محدث اور نے کی مورث میں تقدیمات کی قبرست۔ اگر کمیکی مقدار بازی
میں محدث تجھیں احتطہ نہ کر دیں تو یہ کام انجینئر کسی مدد سے میں محدث نہیں اور نہیں اسی میں کمیکی کام سے فرار
ہوئے۔

۷- اسی کام کا تقدیمات میں جادوں تباہ ہوئے والی کوئی اسی اعلان فراہم کرنا ہوگی۔
آلی ایجادہ تشریف شدہ اس مخصوص بے کیلے اس سالوں کے ایجادہ دیہر میں
بے کیلے ایجادہ اسکے تجھیں۔

۸- کام کا تقدیمات میں جادوں تباہ ہوئے والی کوئی اسی اعلان فراہم کرنا ہوگی۔
اگر فرم انجینئر اسکے پیش محدث ہوں تو یہ ایک کے ذریعے ایجادہ سمجھی جائے اور آف ایک اور
عمل تجیدات اور ہدایات میں کام جائے گی۔

۹- شروع اور پختکا ایک خیڑ رکارڈ پیش کیے جائیں گے۔

۱۰- بجا زمانہ کی یہ تھام سے کوہاں پیپی آر اے وہنم کی مختلف تھاموں کے قوت کی ایک پا تھام
خیڑ رکارڈ پولی کی تجویز کو سوت دے گے۔

۱۱- صرف دو انجینئر جو جگہی تھام میں کامیاب ہوئے ہوں تو صرف ان کی مالیاتی محدودیت پیش
طلب کی جائیں گے۔

۱۲- کام پیپی آر اے وہنم اور قائم اور قاعدہ و معاہد کے قوت
ہمارے سول کسلکٹس کی تصریحات کے طبق میں کیے جائیں۔

پرنسپل
پرنسپل / پر جیکٹ ڈائریکٹر
شہید بے نظیر یونیورسٹی یونیورسٹی کالج
لیاری کراچی

INF/KRY/No.536/13

وفتر پرنسپل / پروجیکٹ ڈائریکٹر
شہید بنیظیر بھومیڈی یکل کالج لیاری، کراچی



Ref. No: PD/Adv/28270/72

مئی: 14-02-2013

برائے پری کو ایفیکشن آف کنسلیشن فرمز

اکسم یعنی "لیاری کراچی میں شہید بنیظیر بھومیڈی یکل کالج لیاری کا قیام" کیلئے سندھ پبلک پروگرام ریگولیٹری اقداری (SPPRA) مواد 2004 کی اہمیت کے مطابق پورا اترتے والے صرف سکھری C-3/C-2 اور بالائی پاکستان انھیز گنگ کوئل کے پاس رجسٹر اپنی کے حامل پیش کروں وہندگان ایجیکٹور ان سے سربراہینہ درخواست مطلوب ہے:

1- ساروں نینڈر فارمز RFPs میں اور بھیس کا معابر SPPRA مواد کے مطابق اداگنگی سے مشروط پیش کرو جس کی درخواست دکھنے پر بھی اپر جیکٹ ڈائریکٹر، شہید بنیظیر بھومیڈی یکل کالج لیاری بمقام لیاری کراچی سے 15 فروری 2013 سے ماحصل کے جا سکتے ہیں۔ نینڈر ہذا سندھ گورنمنٹ کی ویب سائٹ پر www.pprasindh.gov.pk اور www.sindh.gov.pk پر باخبریہ پر www.pprasindh.gov.pk اور www.sindh.gov.pk پر باخبریہ پر میں ملاحظہ کیا جاسکتا ہے۔

2- نینڈر مول کرنے کی آخری تاریخ 03 مارچ 2013 دوپر 00-12 بجے تک ہے جو اس روز سر پر 00-00 بجے نینڈر اونچنگ ایجیکٹ اور بھیس کی اور موقع پر حاضری کے خواہد پیش کروں وہندگان یا ان کے بھروسہ مالکوں کی موجودگی میں بھولے جائیں گے۔

3- شرکت کے خواہد مالکوں کے لئے اہمیت کی شرائط اور مدد و میں ہیں:
اے۔ فرم کا پرہنام معینی کی طرح اچھا اور مستقل پہنچ میں ملینے بھر بھر اور میں میں۔
بی۔ گزشتہ سال میں تکمیل اون کی جانب سے انجام دیئے گئے کام کی تصدیقات، کام کا سکوپ، جتنی لائگ امت تکمیل درن کریں متعلق حکام سے باقاعدہ تقدیم ہو۔
سی۔ جاپ بنا کیلئے تکمیل اون کے پاس دعیاں لوگوں اپ کی پیش، پر اپورث شیفری کی تھرست۔

ڈی۔ اس امر کا حلہ میں کوئی کام کو کمی کی ایجادی نہیں بیکاری میں میں میں۔
ای۔ مواد C-3/C-2 کیلئی اور بالائی پاکستان انھیز گنگ کوئل کے تازہ، ملینہ لیٹر کی قلت۔

ایف۔ پروجیکٹ بنا کے لئے قرم کے پاس دعیاں اور مستقل ملازمت کے حامل پیش کیلئے امثال کے کافی۔

جی۔ ٹالی یا اقدام بازی کے کمتر کی قدرست، اگرچی تو اس امر کا حلہ میں کوئی کام کی تکمیل اون کی تھرست کی تھرست میں ملوث نہیں رہے اور مخفی میں کوئی کام ستر و بیس کی اسی۔

ائی۔ ایسے کام کی تھرست جسی میں جرمان کیا گی (اگر کوئی ہو)
آلی۔ گزشتہ سالوں کا انکیس ریپورٹ، باقاعدہ تقدیم شدہ تو پیش شدہ۔
جے۔ پروپریٹیسٹ کیس سریٹیٹ۔

کے۔ کوئی اضافی معلومات جو درخواست گزارا پئے بھیز کی تائید میں فراہم کرنا چاہتا ہے۔

4- اگر قرم / پارٹنر پارٹنر شپ فیڈ میں شامل ہو جب تک ملی تصدیقات / ہمایات اور پا اور آٹ ائری پر ملکی جاپ سے اضافہ ہو جو بھی جائے۔

5- مشروط اور بذریعہ تاریخ سال کردار نینڈر پر بھیکی دی جائے گی۔

6- افسری جاگا یہ حق تھوڑا ہے کہ وہ SPPRA مواد کے متعلق مندرجات سے مشروط کوئی یا تمام نینڈر اون پر اور مسٹر و گورنر۔

7- صرف ان کنٹرکٹور کو فناہی پوپولیا ڈنگ کے لئے مدد کیا جائے گا جو پیش کروں وہندگان کے پروپریٹ کو ایضاً کریں گے۔

8- کام ستر و بیس کی سپریٹ پر جو ایفیکشن آف کنسلیشن کی تصریحات کے مطابق انجام دیا ہو گے۔

وہندہ: پرنسپل / پروجیکٹ ڈائریکٹر

شہید بنیظیر بھومیڈی یکل کالج لیاری، کراچی
(INF/KRY-No.536/13)

باقاعدہ تصدیقی شد اسٹائیٹ
پاکستان کے ہر وہ نامہ میں
www.jang.com.pk

ABC CERTIFIED



Daily JANG, Karachi.
Sunday 17 February 2013.

SUNDAY FEBRUARY 17, 2013.



OFFICE OF THE PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL
COLLEGE LYARI KARACHI

No. SMBBMCL/Tender)/2012-13/28685

Date: 24th May, 2013

To,

THE MANAGER (CB)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

27/S/18
Sindh Public Procurement
Regulatory Authority
Block 8, 4.A.
Sindh Secretariat Karachi

**SUBJECT: SUBMISSION OF BID EVALUATION REPORT (FINANCIAL) FOR
HOIST ON WEBSITE OF ESTABLISHMENT / CONSTRUCTION OF
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL COLLEGE,
LYARI KARACHI SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL
COLLEGE LYARI KARACHI.**

Reference: NIT .NO. PD/ADV/13/28270/72 Dated 14-02-2013 INF -KRY NO .536/13,
Dated 16-02-2013.

As per directions to refer to your letter No.DIR /CB/SPPRA/NIT-536/SMBBMCL/2013 dated 24 May 24, 2013. On the subject noted above we are furnishing therein the Names / Designation / Department /of each member of procurement committee mention below respectively.

- | | |
|--|----------|
| 1. Professor Iqbal Ahmed Memon
FRCS Ed.
PRINCIPAL/PROJECT DIRECTOR
Shaheed Mohtarma Benazir Bhutto
Medical College, Lyari Karachi. | CHAIRMAN |
| 2. Muhammed Rafique Paryani
SECTION OFFICER
Special Program Finance Department
Government of Sindh
(Representative of Finance Department)
Govt. of Sindh Karachi). | MEMBER |
| 3. Mr. Ghulam Muhammad Jatoi
EXECUTIVE ENGINEER
Shaheed Benazir Bhutto University
Lyari Karachi.
(Representative of Shaheed Benazir Bhutto
University Lyari Karachi). | MEMBER |

Next page Cont...

4. **Mr. Amanullah Memon** MEMBER
PROJECT ENGINEER
Shaheed Mohtarma Benazir Bhutto Medical College,
Lyari Karachi
5. **Dr. Abdul Jabbar Memon** MEMBER
DEPUTY DIRECTOR (DEV)
Health Department
Govt. of Sindh Karachi.
(Representative of Health Department
Govt. of Sindh Karachi).

Further we are submitting the Names / Designation / Department /of each member of procurement committee.

Kindly further more release of ID linked with hoisting of original bid evaluation report (BER).

An early action will be highly appreciated to proceed further.



(PROF IQBAL AHMAD MEMON)
FRCS Ed.
PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO
MEDICAL COLLEGE LYARI KARACHI



OFFICE OF THE PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL COLLEGE LYARI KARACHI

Bid Evaluation Report

1. Name of Procuring Agency: PRINCIPAL/PROJECT DIRECTOR, SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL COLLEGE LYARI, KARACHI
2. Tender Reference No: NIT.NO.PD/ADV/13/28270/72 Dated: 14/02/2013, INF-KRY NO.536/13
3. Tender Description/Name of work/item: ADP Scheme "Establishment / Construction of Shaheed Mohtarma Benazir Bhutto Medical College Lyari, Karachi"
4. Method of Procurement: Two Stage - Two Envelope Procedure
5. Tender Published: Daily DAWN, KAWISH, SOBH, HALCHAL & AMAN Dated 16/02/2013,
Daily JUNG, Dated 17/02/2013 SPPRA Web Site ID #398/2013
6. Total Bid documents Sold: Seven Nos.
7. Total Bids Received: Four Nos.
8. Technical Bid Opening date (if applicable): 13-03-2013 (Technical Evaluation Report copy attached)
9. No. of Bid technically qualified (if applicable): Two Nos.
10. Bid(s) Rejected: Two Nos. in Technical Evaluation Stage
11. Financial Bid Opening date: 14/05/2013

12. Bid Evaluation Report:

S/No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison With Estimated Cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/S: Fazal Brothers	922.236 As per Calculation	1 st Lowest	802.916 Approved PC-I Cost	With in PC-I Cost of 14.86%	Recommended for Award of Work
2.	M/S: Mumtaz & Co.	1010.103 As per Calculation	2 nd Lowest	802.916 Approved PC-I Cost	Above PC-I Cost	---

ADDITIONAL SECRETARY
FINANCE DEPARTMENT
or his representative Govt. of Sindh
Karachi
(MEMBER)

MR. AMANULLAH MEMON
Project Engineer
Shaheed Mohtarma Benazir Bhutto Medical
College Lyari, Karachi
(MEMBER)

REPRESENTATIVE OF
Health Department Govt. of Sindh
Karachi
(MEMBER)

REPRESENTATIVE OF
Shaheed Benazir Bhutto
General University Lyari Karachi
(MEMBER)

PRINCIPAL/PROJECT DIRECTOR
Shaheed Mohtarma Benazir Bhutto
Medical College Lyari Karachi
(CHAIRMAN)

GRAND SUMMARY

Ref. Volume-VI(A) Total	Engineer's Estimate Rs.	PC-1 Cost Rs.	Mrs. Fazal Brothers Rs.	Mrs. Mumtaz & Co. Rs.
Construction of Medical College Building, Allied Building & Residential Building At Lyari, Karachi, Sindh.	541,188,597.00	557,081,001.57	870,024,332.00	944,724,877.00

Ref. Volume-VI(B) Total	External Development & External Services At Lyari, Karachi, Sindh.	Rs.	Rs.	Rs.	Rs.
		41,669,324.00	111,252,150.23	52,211,553.00	65,378,077.00

Add Escalations and all provisions available in PC-1

Rs. 134,582,970.35

Grand Total

Rs.	582,657,921.09	Rs.	802,916,122.15	Rs.	822,235,085.00	Rs.	1,010,102,954.00
-----	----------------	-----	----------------	-----	----------------	-----	------------------

%age lower or Above than Engineer Estimate

+	56.23	+	73.30
---	-------	---	-------

Position As per Engineer's Estimate

	1ST LOWEST		1ST LOWEST
--	------------	--	------------

%age lower or Above than PC-1 Cost

+	14.86	+	25.80
---	-------	---	-------

Position As per PC-1 Cost

	1ST LOWEST		1ST LOWEST
--	------------	--	------------

Project Engineer
M.M.S. Medical College (Lyari)

Additional Secretary
Finance Department of Lyari Corporation
(Copy to: Shaheed Lyari)

Health Doctor (Copy to: Lyari)
(Member)

Representative of
Sohail Medical University
(Member)

Hon. Dr. Iqbal Ahmad Mehmood
Principal Project Director
Shaheed Benazir Bhutto Medical College (Lyari)
(Chairman)

Construction of Medical College Building, Allied Buildings & Residential Buildings

ALLYARI, KARACHI, SINDH,
BILL OF QUANTITY**SUMMARY**

	Engineer's Estimate	PC-1 Cost With all Provisions.	M/s. Fazal Brothers	M/s. Mumtaz & Co.
1 Total, Construction of Main Medical College Building.	Rs. 391,335,039.00	Rs. 396,242,705.85	Rs. 610,754,256.00	Rs. 670,003,656.00
2 Total, Construction of Main Canteen Building.	Rs. 12,918,077.00	Rs. 16,340,465.40	Rs. 22,613,660.00	Rs. 23,371,383.00
3 Total Construction of Shops.	Rs. 1,758,971.00	Rs. 1,671,397.12	Rs. 3,456,383.00	Rs. 3,910,365.00
4 Total, Construction of Utility Building.	Rs. 4,455,151.00	Rs. 6,691,517.88	Rs. 8,279,292.00	Rs. 8,705,848.00
5 Total, Construction of Security Check Post 02 Nos.	Rs. 343,763.00	Rs. 92,147.48	Rs. 637,703.00	Rs. 834,257.00
6 Total, Construction of U.G.W.Tank & R.O. Plant Room	Rs. 5,146,068.00	Rs. 5,177,372.65	Rs. 7,617,310.00	Rs. 8,198,659.00
7 Total, Construction of Parking Sheds.	Rs. 3,322,579.00	Rs. 3,220,000.00	Rs. 9,373,283.00	Rs. 9,976,034.00
8 Total, Construction of Doctors Accommodation.	Rs. 88,465,051.00	Rs. 78,046,559.42	Rs. 157,819,246.00	Rs. 165,229,876.00
9 Total, Construction of Visiting Faculty Accommodation.	Rs. 18,122,957.00	Rs. 19,440,441.64	Rs. 32,856,794.00	Rs. 34,333,639.00
10 Total, Construction of Support Staff Accommodation.	Rs. 15,320,941.00	Rs. 12,056,703.33	Rs. 16,536,405.00	Rs. 19,361,160.00
O.H.W.Tanks		Rs. 2,700,000.00		
Split Acs.		Rs. 10,400,000.00		
R.O Plant		Rs. 5,000,000.00		



Construction of Medical College Building, Allied Buildings & Residential Buildings

At Lyari, Karachi, Sindh.
BILL OF QUANTITY



SUMMARY

Grand Total	Rs.	541,188,597.00	Rs.	557,081,001.57	Rs.	870,024,312.00	Rs.	944,224,877.00
Grand Total in Millions Rs.	Rs.	541,189	Rs.	557,081	Rs.	870,024	Rs.	944,725
%age lower or Above than Engineer Estimate				+		60.76	+	74.56
Position As per Engineer's Estimate						1st Lowest		2nd Lowest
%age lower or Above than PC-1 Cost				+		56.18	+	69.58
Position As per PC-1 Cost						1st Lowest		2nd Lowest





External Development & External Services
At Lyari, Karachi, Sindh,
ENGINEER'S ESTIMATE

SUMMARY

	Engineer's Estimate	PC-1 Cost With all	Mrs. Fazal Brothers	Mrs. Mumtaz & Co.
1 Total, Land Scaping / External Development.	Rs. 17,599,518.00	Rs.	Rs. 21,734,420.00	Rs. 24,296,960.00
2 Total, External Plumbing Works.	Rs. 5,628,489.09	Rs.	Rs. 111,252,150.23	Rs. 6,765,293.00
3 Total, External Electrical Works Including Generator	Rs. 18,441,317.00	Rs.	Rs. 23,711,840.00	Rs. 34,067,226.00

Grand Total	Rs. 41,669,324.09	Rs. 111,252,150.23	Rs. 52,211,553.00	Rs. 55,378,077.00
Grand Total In Millions Rs.	Rs.	Rs.	Rs.	Rs.

%age lower or Above than Engineer Estimate

+ 25.30 + 56.90

Position As per Engineer's Estimate

1st Lowest

2nd Lowest

%age lower or Above than PC-1 Cost

- (53.07) - (41.23)

Position As per PC-1 Cost

1st Lowest

2nd Lowest



OFFICE OF THE PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL COLLEGE LYARI, KARACHI

Tender for Establishment / Construction of S.M.B.B.M. College Lyari, opened on: 13th March, 2013

No. of bids received: 04 (Four)

S.#	Criteria for Evaluation	M/s. Pearl Engineering & Trading Co., Karachi	M/s. Ahmed & Co, Karachi	M/s. Fazal & Brothers Hyderabad	M/s. Mumtaz & Company Hyderabad
01	Marks Attained	64.65	57.63	60.50	68.75
02	Total Marks	100	100	100	100
03	% age	64.65 %	57.63 %	60.50 %	68.75 %
04	Position	N/A	N/A	N/A	N/A
05	Status	Not Qualify	Not Qualify	Qualify	Qualify
06	Remarks	Fails in Mandatory Provision / Eligibility i.e. PEC Licence in C-3 Category & also fails in Section E	Fails in Mandatory Provision / Eligibility i.e. PEC Licence in C-3 Category. Section F, and also not obtain Aggregate Qualifying Score i.e. 60% age	Qualify	Qualify

Conclusion / Recommendations:-

- Bids of M/s. Pearl Engineering & Trading Co, Karachi & M/s. Ahmed & Co, Karachi for fulfilling the tender Pre-qualification requirement criteria as mentioned against each, hence these offers are technically disqualified.
- Bid of M/s. Fazal & Brothers Hyderabad & M/s. Mumtaz & Company Hyderabad meeting the Pre-qualification requirements & criteria, hence technically qualified.

DEPUTY PROJECT DIRECTOR

Member
Shaheed Mohtarma Benazir Bhutto
Medical College Lyari Karachi

Finance Department, Govt. of Sindh
Member
Project Engineer

PRINCIPAL PROJECT DIRECTOR

Chairman
Shaheed Mohtarma Benazir Bhutto
Medical College Lyari Karachi

MUSATIF NAZAR ASSOCIATES

Member
Consultant Establishment
Shaheed Mohtarma Benazir Bhutto
Medical College Lyari Karachi

MIR. MAMOUD MEMON

Member
Project Engineer



**Shaheed Mohtarma Benazir Bhutto
Medical College Lyari**

EVALUATION REPORT (TECHNICAL)

**Construction of Shaheed Mohtarma Benazir Bhutto Medical
College Lyari,
At Lyari, Karachi.**

Project:

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari, Karachi.

Client:

Principal / Project Director,
S.M.B.B.M.C. Lyari, Karachi.

Consultant:

Atif Nazar Associates

Consulting Engineers, Architects, Planners & Project Managers.

B-28, Block-15, Gulshan-e-Iqbal, Karachi-Pakistan.

Phone: 021-34982561, Fax: 021-34820497, E-mail: info@atifnazrassociates.com



ATIF NAZAR ASSOCIATES

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari,

At Lyari, Karachi, Sindh.

Aggregate Qualifying Score is 60%.

but it is mandatory to obtain at least 30% in each of the following sections.

S.#	PRE QUALIFICATION PARAMETERS	MAX. MARKS SUB TOTAL	Ms. Pearl Engineering & Trading Co.		
			Information	Marks	Remarks
1	Mandatory Provisions / Eligibility:	3		3	
	Firms / Contractor must possess:				
(i)	Valid registration certificate of PEC in the category C-2 / C-3 or above and in Civil discipline for 2013 year.				
(ii)	Valid registration certificate from Income Tax Authority (NTN);				
(iii)	is not black listed. (Attach all certificates and affidavit of not black listing on a stamp paper of 100 Rs. only. Not doing so will result in rejection of tender.)				
(A)	COMPANY'S PROFILE				
I	Period since Firm/Contractor is in construction business (Attach first PEC license and latest PEC renewed license of 2013)	10	1997	10 + 5	PEC License Not Attached
a	Up to 05 Years.	2		2	Affidavit Attached
b	Up to 10 Years.	5			
c	Above 10 Years.	10			
ii	Office Facilities				
a	In Sindh Province	5		2	
b	In any other Province/ Islamabad	3		3	© PEC License Not Attached
c	Outside Country	1			
	Total Section (Aiii)	1			
	Total Section (Ai)	5		3	
	Attained %age	15		5	
		33		PASS	

D B M M

Prof. Dr. Iqbal Ahmad Memori
Principal / Project Director
Shaheed Benazir Bhutto
Medical College Lyari Karachi.

R NAWAZ A KHANHWAH
R NAWAZ A KHANHWAH
Deputy Project Director
Shaheed Benazir Bhutto
Medical College Lyari, Karachi.

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari,

At Lyari, Karachi, Sindh.

Aggregate Qualifying Score is 60%.

But it is mandatory to obtain at least 30% in each of the following sections.

S.#	PRE QUALIFICATION PARAMETERS	MAX. MARKS SUB TOTAL	M/s. Pearl Engineering & Trading Co.
(B) GENERAL EXPERIENCE RECORD			
General Projects completed over last 5 years.			
i.	(3 Marks for each project) (Attach satisfactory completion certificates from employer, with date of start, date of completion, cost of project.)	15	15
ii.	Projects of similar nature such as health projects & medical Institutes and complexity in hand or completed. (5 Marks for each project having cost 500Million or above) (Attach copies of work orders and completion certificate Whichever is applicable) with date of start, date of completion and cost of project.	20	5
Total Section (B)		35	
Attained Score		20	
57			PASS
(C) PERSONNEL CAPABILITIES REQUIRED FOR THIS PROJECT.			
Requirement of persons will vary from Project to Project			
Following factors may be used as a guideline			
Sr.	Description / Position with No. qualification & experience	Number Required	Marks Assigned
1	BSc (Civil Engg) / ME (Civil) Engineers Registered with Pakistan Engineering Council (PEC) with experience of 20years or above.	01 Nos.	B
2	BE (Civil) having experience of 15 years with PEC license	2 Nos.	7
3	BE (Civil) Engineers 05 years experience.	1 Nos.	2
4	Diploma in Civil Engineering, with experience of 10 years or above.	03 Nos.	3
Total Section (C)		20	
Attained %age.		90	
18.00			PASS

Project Executive

RAHWAZ ALI PARMAR

Mr. Rizal Ahmad Memori
FRCS
Principal, Project Director

Shahid Benazir Bhutto
Medical College, Lyari, Karachi
Mr. Shahid Akbar DAE Civil
Mr. Muhammad Yousaf DAE Civil

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari,

At Lyari, Karachi, Sindh.

*Aggregate Qualifying Score is 60%
but it is mandatory to obtain at least 50% in each of the following sections.*

S.#	PRE QUALIFICATION PARAMETERS	MAX. MARKS SUB TOTAL	M/s. Ahmed & Co.
1		5	
2		2/4	
3	Information	Marks	Remarks
(i)	Valid registration certificate of PEC in the category C-2/C-3 or above and in Civil discipline for 2013 year.		
(ii)	Valid registration certificate from Income Tax Authority (NTN). (iii) is not black listed. (Attach all certificates and affidavit of not black listing on a stamp paper of 100 Rs only. Not doing so will result in rejection of tender).		
(A)	COMPANY'S PROFILE.		
i.	Period since Firm/ Contractor is in construction business (Attach first PEC license and latest PEC renewed license of 2013)	10	1997 <small>First PEC license was Attached.</small>
a.	Up to 05 Years.	2	2
b.	Up to 10 Years.	5	
c.	Above 10 Years.	10	
ii.	Office Facilities.	5	
a.	In Sindh Province.	3	<small>Office in Kharan Sindh.</small>
b.	In any other Province/ Islamabad	1	
c.	Outside Country.	1	
	Total Section (Aii)	5	3
	Total Section (Aii)	15	5
	Attained %age:		PASS

MR. NAWAZ ALI PANHWA
Deputy Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

Prof. Dr. Iqbal Ahmad Memon
FRCR
Principal / Project Director
Shaheed Benazir Bhutto
Medical College, Lyari Karachi.

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Benazir Bhutto Medical College Lyari

At Lyari, Karachi, Sindh.

Aggregate Qualifying Score is 60%.

but it is mandatory to obtain at least 50 % in each of the following sections.

S.#	PRE QUALIFICATION PARAMETERS	MAX. MARKS SUB TOTAL	M/s. Ahmed & Co.
1	(B) GENERAL EXPERIENCE RECORD	35	
	General Projects completed over last 5 years. (3 Marks for each project) (Attach satisfactory completion certificates from employer, with date of start, date of completion, cost of project.)	15	
i	Projects of similar nature such as health projects & medical Institutes and complexity in hand or completed. (5 Marks for each project having cost 500Million or above). (Attach copies of work orders and completion certificate Whichever is applicable) with date of start, date of completion and cost of project.	20	
	Total Section (B)	35	
	Attained %age	20	
		57	PASS
(C) PERSONNEL CAPABILITIES REQUIRED FOR THIS PROJECT.		20	
	Requirement of persons will vary from Project to Project		
	Following factors may be used as a guideline:		
Sr. No	Description / Position with Qualification & experience	Number Required	Marks Assigned
1	BSC (Civil Engg) / BE (Civil) Engineers Registered with Pakistan Engineering Council (PEC) with experience of 20years or above.	01 Nos	8
2	BE (Civil) having experience of 15 years with PEC license.	2 Nos	7
3	B.E (Civil) Engineers 05 years experience	1 Nos	2
4	Diploma in Civil Engineering with experience of 10 years or above	03 Nos	3
	Total Section (C)	20	
	Attained %age	55	PASS

KAWAZ ALI PAMIR
Deputy Project Director

Shahheed Benazir Bhutto
Medical College, Lyari, Karachi

PROF. DR. MOHAMMAD MEMON
Principal Project Director
Shahheed Benazir Bhutto
Medical College, Lyari, Karachi.

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari

At Lyari, Karachi, Sindh

Aggregate Qualifying Score is 60%.

EVALUATION REPORT (TECHNICAL)			
Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari, At Lyari, Karachi, Sindh.			
A & G Aggregate Qualifying Score is 60%, but it is mandatory to obtain at least 30% in each of the following sections.			
S.#	PRE QUALIFICATION PARAMETERS	MAX. MARKS SUB TOTAL	M/s. Ahmed & Co.
(D) EQUIPMENT CAPABILITY.			
a. Critical equipment and number required for the project shall be specified by the Procuring Agency	20	20	
b. High value equipment should be an option to own, lease or hire.			
c. Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects.		19.625	As Per Detail List Attached
(Details are to be provided in the attached form) (With documentary proof of ownership or , rent (if rented) is mandatory, failure to do so can result in rejection of tender)			
Total Section (D)	20	19.625	
(E) FINANCIAL SOUNDNESS / STATUS.	Attained %age		
For Financial status assessment, the applicants may be required to submit Audited Financial Statement for the last five years or any other document which verifies their financial status Where necessary, the Procuring Agency will make enquiries with the firm's / contractor's bankers.	10	98	PASS
Working Capital in hand for this project / work. (Attach proof of Bank Statement / Credit Facilities)			
i. Less than 10% of Estimated Cost of this Work.	2	2	100, Letter Attached showing balance in 173 Millions as on 4 March 2013
ii. 10-20% of Estimated Cost of this Work.	4		
iii. 20-30% of Estimated Cost of this Work.	8		
iv. More than 30% of Estimated Cost of this Work.	10		
Total Section (E)	10	2	
Attained %age			
TOTAL	100	57.63	Net Quality
Total Attained %age			
Position	N/A		
Remarks	The Technical Evaluation is done solely on the details given with the Proqualification Documents submitted by Contractor & handed to us from Client for evaluation.	Net Quality	Fails in Mandatory Provision / Eligibility i.e. PEC License in C1 Category, Section E and Iso not obtain Aggregate Qualifying Score i.e. 60%

DEBORAH PANHARAN
Property Project Director
Skanska Benelux B.V.
Madison Colloca, West Flanders

Page 6 of 12

Prof. Dr. Iqbal Ahmad Menna
FRCR
Principal Project Director
Shaheed Benazir Bhutto
Medical College, Lyari Karachi

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Benazir Bhutto Medical College Lyari,
At Lyari, Karachi, Sindh.

Aggregate Qualifying Score is 60%
but it is mandatory to obtain at least 30% in each of the following sections:

S.#	PRE QUALIFICATION PARAMETERS	MAX MARKS SUB TOTAL	M/s. Faraz & Brothers		
			Information	Maths	Remarks
	Mandatory Provisions / Eligibility:				
	Firms / Contractor must possess:				
(i)	Valid registration certificate of PEC in the category C-2 / C-3 or above and in Civil discipline for 2013 year.				
	Valid registration certificate from Income Tax Authority (NTN). (ii) is not black listed (Attach all certificates and affidavit of not black listing on a stamp paper (iii) of 100 Rs. only. Not doing so will result in rejection of tender).				
(A)	COMPANY'S PROFILE:				
i.	Period since Firm/Contractor is in construction business (Attach first PEC license and latest PEC renewed license of 2013)	10	1999		PPEC Certificate Attached Application dated 20/11/2012 is attached
a.	Up to 05 Years.		2		
b.	Up to 10 Years.		5		
c.	Above 10 Years.		10		
ii.	Total Section (Aii)	5	10	2	
	Office Facilities:				
a.	In Sindh Province.	3		3	Office in Hyderabad Sindh.
b.	In any other Province/ Islamabad.	1			
c.	Outside Country.	1		3	
	Total Section (Aiii)	5		5	
	Total Section (A)	15		33	PASS
	Attained %age:				

DR. NAWAZULI PANTHAKH
Principal / Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

DR. NAWAZULI PANTHAKH
Deputy Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

Dr. Prof. Dr. Iqbal Ahmed Memori
FRCS

Principal / Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari,
At Lyari, Karachi, Sindh.

Aggregate Qualifying Score is 60%,
but it is mandatory to obtain at least 30% in each of the following sections.

S.#	PRE QUALIFICATION PARAMETERS			MAX. MARKS SUB TOTAL	M/s. Fazal & Brothers
	1	2	3		
(B) GENERAL EXPERIENCE RECORD					
i.	General Projects completed over last 5 years. (3 Marks for each project) (Attach satisfactory completion certificates from employer, with date of start, date of completion, cost of project.)	15		15	No General Projects Submitted Behind Listed
ii.	Projects of similar nature such as health projects & medical Institutes and complexity in hand or completed (5 Marks for each project having cost 500Million or above) (Attach copies of work orders, and completion certificate Whichever is applicable) with date of start, date of completion and cost of project	20		0	No Health Projects Submitted Attached
		Total Section (B)	35	15	PASS
		Attained % age.	43	20	
(C) PERSONNEL CAPABILITIES REQUIRED FOR THIS PROJECT.					
Requirement of persons will vary from Project to Project Following factors may be used as a guideline*					
Sr. No.	Description / Relation with qualification & experience	Number Required	Marks Assigned	Remarks	
1	BSC (Civil Engg.)/ BE (Civil) Engineers Registered with Pakistan Engineering Council (PEC) with experience of 20years or above	01 Nos	8	02 Marks for experience of 10 to 15 years. 04 Marks for above 20 years 04 Marks for completion of project similar nature 10 projects of such nature.	Engg. Hammed Toriq Hanif, PEC Reg. No _____ Experience 35 Years.
2	BE (Civil) having experience of 15 years with PEC license	2 Nos.	7	02 Marks for experience of 10 to 15 years. 03 Marks for above 20 years. 0.5 Marks for completion of project similar nature 10 projects of such nature.	Engg. Naveed Akbar Memon, PEC Reg. No. _____ Experience 24 Years
3	B.E (Civil) Engineers 05 years experience	1 Nos.	2	01 marks for 5 year experience & 02 marks for experience for more than 5 years	Engg. Rabeb Iqbal Memon, PEC Reg. No. Civil/17050 Experience 17 Years.
4	Diploma in Civil Engineering with experience of 10 years or above	03 Nos.	3	03 Marks for 10 years & 10 projects of such nature.	Engg. Faizal Moosa Memon, PEC Reg. No. Civil/_____ Experience 12 Years.
		Total Section (C)	20	10	PASS
Project Manager: M/S. AWAZ ALI PAMHWAIR Deputy Project Director Shaheed Benazir Bhutto Medical College, Lyari Karachi					
Project Manager: M/S. AWAZ ALI PAMHWAIR Deputy Project Director Shaheed Benazir Bhutto Medical College, Lyari Karachi					

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohiarra Benazir Bhutto Medical College Lyari,
All Lyari, Karachi, Sindh.

Aggregate Qualifying Score is 60%
but it is mandatory to obtain at least 30% in each of the following sections:

S.#	PRE-QUALIFICATION PARAMETERS	MAX. MARKS SUB TOTAL	M/s. Faraz & Brothers				
			1	2	3	4	5
(D)	EQUIPMENT CAPABILITY. Critical equipment and number required for the project shall be specified by the Procuring Agency.	20				6	
a.	High value equipments should be an option to own, lease or hire.						
b.	Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects.					10.50	As Per Detail List Attached
c.	(Details are to be provided in the attached form) With documentary proof of ownership or , rent (if rented) is mandatory, failure to do so can result in rejection of tender.						
			Total Section (D)	20		10.50	
			Attained %age:			53	PASS
(E)	FINANCIAL SOUNDNESS / STATUS. For Financial status assessment, the applicants may be required to submit Audited Financial Statement for the last five years or any other document which verifies their financial status. Where necessary, the Procuring Agency will make enquiries with the firm's / contractor's bankers.	10				10	
	Working Capital in hand for this project / work (Attach proof of Bank Statement / Credit Facilities)						
i.	Less than 10% of Estimated Cost of this Work	2					
ii.	10-20% of Estimated Cost of this Work.	4					
iii.	20-30% of Estimated Cost of this Work.	8					
iv.	More than 30% of Estimated Cost of this Work.	10					
	Total Section (E)	10				10	
	Attained %age					100	PASS
	TOTAL	100				60.50	
	Total Attained %age					60.50	Quality
	Position					Und	
Remarks	The Technical Evaluation is done solely on the details given with the Prequalification Documents submitted by Contractor & handed to us from tenderer evaluation		Quality				

Project Director
DR. RAJPUT ZAUFI PANTHAWAR
Deputy Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

The Contractor shall also fulfill mandatory requirement of PEC Valid License for 2013

Project Director
Dr. Iqbal Ahmad Memon
FRCR
Principal / Project Director
Shaheed Benazir Bhutto
Medical College, Lyari Karachi.

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari,
At Lyari, Karachi, Sindh.
Aggregate Qualifying Score is 60%.

but it is mandatory to obtain at least 30% in each of the following sections.

S.#	PRE QUALIFICATION PARAMETERS	MAX MARKS SUB TOTAL	Ms. Mumtaz & Company		
			Information	Marks	Remarks
1	Mandatory Provisions / Eligibility: Firms / Contractor must possess.			42/45	
(i)	Valid registration certificate of PEC in the category C-2/C-3 or above and in Civil discipline for 2013 year.				
(ii)	Valid registration certificate from Income Tax Authority (NTN) of 100 Rs. only. Not doing so will result in rejection of tender.				
(A)	COMPANY'S PROFILE				
i	Period since Firm / Contractor is in construction business				
a	(Attach first PEC license and latest PEC renewed license of 2013)				
b	Up to 05 Years.	10	1984	10 + 5	
c	Up to 10 Years.				
	Above 10 Years.				
ii	Office Facilities.				
a.	In Sindh Province:				
b.	In any other Province/ Islamabad				
c.	Outside Country				
	Total Section (Aii)	10	10	10	
	Total Section (Ai)	10	10	10	
	Attained %age	15	5	5	
				33	PASS

MA. NAWAZ ALI PANHWAAR
Deputy Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

Dr. Md. Sabir Ahmed Memon
Principal, Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

Mr. Iqbal Hussain

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari.

At Lyari, Karachi, Sindh.

but it is mandatory to obtain at least 30% in each of the following sections.

Aggregate Qualifying Score is 60%.

At Lyari, Karachi, Sindh.

but it is mandatory to obtain at least 30% in each of the following sections.

S.# PRE QUALIFICATION PARAMETERS

MAX. MARKS SUB
TOTAL

M/s. Mumtaz & Company

T GENERAL EXPERIENCE RECORD

General Projects completed over last 5 years

35

One project (for in Recent
Twelve (12) Months M&C)
Horizontal Handwriting
Rs. 996.00 Millions

(3 Marks for each project) (Attach satisfactory completion certificates from employer, with date of start, date of completion, cost of project.)

15

5 General Projects

Projects of similar nature such as health projects & medical Institutes and complexity in kind or completed.

20

One project (for in Recent
Twelve (12) Months M&C)
Horizontal Handwriting
Rs. 996.00 Millions

(5 Marks for each project having cost 500 Million or above).
(Attach copies of work orders and completion certificate. Whichever is applicable) with date of start, date of completion and cost of project.

5

One project (for in Recent
Twelve (12) Months M&C)
Horizontal Handwriting
Rs. 996.00 Millions

C PERSONNEL CAPABILITIES REQUIRED FOR THIS PROJECT.

Total Section (B)

Attained %age

35

20

57

PASS

Requirement of persons will vary from Project to Project
Following factors may be used as a guideline

20

20

Sr. No.	Description / Position with qualification & experience	Number Required	Marks Assigned	Remarks
1	BSc (Civil Engg.) / B.Sc (Civil) Engineers Registered with Pakistan Engineering Council (PEC) with experience of 20 Years or above.	01 Nos.	8	02 Marks for experience of 10 to 15 years 04 Marks for above 20 years. 04 Marks for completion of project similar nature 10 projects of such nature.
2	BE (Civil) having experience of 15 year with PEC license	2 Nos.	7	02 Marks for experience of 10 to 15 years 03 Marks for above 20 years. 0.5 Marks for completion of project similar nature 10 projects of such nature.
3	BE (Civil) Engineers 15 years experience	1 Nos.	2	01 marks for 5 year experience & 02 marks for experience for more than such projects.
4	Diploma in Civil Engineering with experience of 10 years or above.	03 Nos.	3	03 Marks for 10 years & 10 projects of such nature.
			3	Engg. Muhammad Idrees, PEC Reg. No Civil/17089 Experience 14 Years
			3.5	Engg. Saeed Ahmed Memon, PEC Reg. No Civil/17067 Experience 11 Years
			2	Mr. Farrukh Ali D.A.E.Civil Mr. M. Altaf D.A.E.Civil Mr. Shahid Ali D.A.E.Civil Mr. Qamar Iqbal B.Tech Mr. Shoaib ur Rehman, D.A.E.Civil
			3	D.A.E.Certificate not available
			20	20.00 PASS
			20	100 PASS
			Total Section (C)	
			Attained %age	

MR. NAWAZ ALI PUNJWARI

Deputy Project Director

Shaheed Benazir Bhutto

Medical College, Lyari, Karachi.

At Lyari, Karachi, Sindh.

Page 11 of 12

Mr. Asif Iqbal Shahid Memon
FRCSEng

Principal, Project Director

Shaheed Benazir Bhutto

Medical College, Lyari, Karachi.

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College [VAF]

At Lyari, Karachi, Sindh.

As your *Q_{min}* score is 60%,
but it is mandatory to obtain at least 35% in each of the following categories.

EVALUATION REPORT (TECHNICAL)					
Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari, At Lyari, Karachi, Sindh.					
Aggregate Qualifying Score is 60%, but it is mandatory to obtain at least 30% in each of the following sections.					
S.#	PRE QUALIFICATION PARAMETERS		MAX. MARKS SUB	M/s. Mumtaz & Company	
1	(D) EQUIPMENT CAPABILITY.			M/s. Mumtaz & Company	
a.	Critical equipment and number required for the project shall be specified by the Procuring Agency.	20		M/s. Mumtaz & Company	
b.	High value equipment should be an option to own, lease or hire.			M/s. Mumtaz & Company	
c.	Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects			M/s. Mumtaz & Company	
	(Details are to be provided in the attached form) (With documentary proof of ownership or, rent (if rented) is mandatory; failure to do so can result in rejection of tender)			M/s. Mumtaz & Company	
				M/s. Mumtaz & Company	
(E) FINANCIAL SOUNDNESS / STATUS.	Total Section (D) Attained %age		20	M/s. Mumtaz & Company	
i.	For financial status assessment, the applicants may be required to submit Audited Financial Statement for the last five years or any other document which verifies their financial status. Where necessary, the Procuring Agency will make enquiries with the firm's / contractor's bankers	10	10	M/s. Mumtaz & Company	
	Working Capital in hand for this project / work. (Attach proof of Bank Statement / Credit Facilities)			M/s. Mumtaz & Company	
i.	Less than 10% of Estimated Cost of this Work	2		M/s. Mumtaz & Company	
ii.	10 - 20% of Estimated Cost of this Work	4		M/s. Mumtaz & Company	
iii.	20 - 30% of Estimated Cost of this Work	8		M/s. Mumtaz & Company	
iv.	More than 30% of Estimated Cost of this Work	10	10	M/s. Mumtaz & Company	
	Total Section (E)	10	10	M/s. Mumtaz & Company	
	Attained %age			M/s. Mumtaz & Company	
	TOTAL	100	100	M/s. Mumtaz & Company	
	Total Attained %age.			M/s. Mumtaz & Company	
	Position			M/s. Mumtaz & Company	
				M/s. Mumtaz & Company	
Remarks	The Technical Evaluation is done solely on the details given with the Prequalification Documents submitted by Contractor & handed to us from Client for evaluation.			The Contractor shall also fulfill mandatory requirement of PEC Valid Licence for 2013.	

<p>Remarks</p> <p>The technical evaluation is done solely on the details given with the prequalification documents submitted by Contractor & handed to us from Client for evaluation.</p>	<p>Quality</p> <p>The Contractor shall also fulfill mandatory requirement of PEC Valid License for 2013.</p>
--	---

fulfill mandatory
requirement of FCC Validated
License for 2013.

DR. RAHUL BANWALI
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi

Page 12 of 13

Medical College, Lyari Karachi

Section: D) EQUIPMENT CAPABILITY.

M/s. Pearl Engineering & Trading Co.

Sr.	Description	Required Qty.	Unit	Marks (M)	Available Qty. (A)	Unit	Attained Marks $T = M \times (A / \text{Required Quantity})$
1	Excavator (Shovel / Back Hoe)	1	Nos.	1	1	Nos.	1
2	Earth Moving Machinery (Grader, Bulldozer, Loader)	1	Nos.	1.5	1	Nos.	1.5
3	Bobcat Loader (Mini Loader)	1	Nos.	0.5	1	Nos.	0.5
4	Dumper Truck	2	Nos.	1.5	2	Nos.	1.5
5	Tractor with Trolley	1	Nos.	0.75	1	Nos.	0.75
6	Asphalt Paving Machinery & Rollers, PTRs, Asphalt Paver Tan. dem Roller etc.)	1	Nos.	1	1	Nos.	1
7	Vibratory Roller 1Ton	1	Nos.	0.75	1	Nos.	0.75
8	Plate Compactor & Frog Compactor	4	Nos.	0.25	2	Nos.	0.125
9	Vibrator (Large Shaft / Small Shaft)	4	Nos.	0.5	4	Nos.	0.5
10	Air Compressor (15 HP Cap.)	1	Nos.	1	1	Nos.	1
11	Generator 100KVA	1	Nos.	2	1	Nos.	2
12	Mobile Generator 50 KVA with Flood Light Set	1	Nos.	1	1	Nos.	1
13	Concrete Mixer Machine	4	Nos.	2	4	Nos.	2
14	Steel cutting & Bending Machine	2	Nos.	0.25	0	Nos.	0
15	Shuttering (Formwork) 50000 Sq.ft	1	Set	2	1	Set	2
16	Scaffolding Pipe 40000 R.ft	1	Set	2	1	Set	2
17	Theodolite / Total Station with Staff etc.	1	Set	0.25	1	Set	0.25
18	Dewatering Pumps	2	Sets	0.25	2	Sets	0.25
19	Allied Construction Tools & Plants	5	Sets	1	5	Sets	1
20	Suzuki Van	2	Nos.	0.5	2	Nos.	0.5
Total Marks				20			19.525


DR. NAWAZ ALI PAMPAVAR
Deputy Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

Prof. Dr. Iqbal Ahmad Mehmood
FRCR
Principal Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

Mr. Riaz Ali Khan
Project Manager

Section: D) EQUIPMENT CAPABILITY.				Mrs. Ahmed & Co.			
Sr.	Description	Required Qty.	Unit	Marks (M)	Available Qty. (A)	Unit	Attained Marks $T = M \times (A / \text{Required Quantity})$
1	Excavator (Shovel / Back Hoe)	1	Nos.	1	1	Nos.	1
2	Earth Moving Machinery (Grader, Bulldozer, Loader)	1	Nos.	15	1	Nos.	1.5
3	Bobcat Loader (Mini Loader)	1	Nos.	0.5	1	Nos.	0.5
4	Dumper Truck	2	Nos.	1.5	2	Nos.	1.5
5	Tractor with Trolley	1	Nos.	0.75	1	Nos.	0.75
6	Asphalt Paving Machinery & Rollers (Pavers, Asphalt Paver Tan dem Roller etc.)	1	Nos.	1	1	Nos.	1
7	Vibratory Roller 1 Ton	1	Nos.	0.75	1	Nos.	0.75
8	Plate Compactor & Frog Compactor	4	Nos.	0.25	2	Nos.	0.125
9	Vibrator (Large Shaft / Small Shaft)	4	Nos.	0.5	4	Nos.	0.5
10	Air Compressor (15 HP Cap.)	1	Nos.	1	1	Nos.	1
11	Generator 100KVA	1	Nos.	2	1	Nos.	2
12	Mobile Generator 50 KVA With Flood Light Set	1	Nos.	1	1	Nos.	1
13	Concrete Mixer Machine	4	Nos.	2	4	Nos.	2
14	Steel cutting & Bending Machine	2	Nos.	0.25	0	Nos.	0
15	Shuttering (Formwork) 50000 Sq.ft.	1	Set	2	1	Set	2
16	Scaffolding Pipe 40000 R.Ft.	1	Set	2	1	Set	2
17	Theodolite / Total Station with Staff etc.	1	Set	0.25	1	Set	0.25
18	Dewatering Pumps	2	Sets	0.25	2	Sets	0.25
19	Allied Construction Tools & Plants.	5	Sets	1	5	Sets	1
20	Suzuki Van	2	Nos.	0.5	2	Nos.	0.5
Total Marks				20			19.625


Project Engineer
 DR. MOHAMMAD ALI PAMHAR
 Deputy Project Director
 Shaheed Benazir Bhutto
 Medical College, Lyari, Karachi.


Prof. Dr. Iftab Ahmad Memon
 FRCR
 Principal Project Director
 Shaheed Benazir Bhutto
 Medical College, Lyari, Karachi.

Section: D) EQUIPMENT CAPABILITY.

Sr.	Description	Required Qty.	Unit	Marks (M)	Available Qty. (A)	Unit	Mis. Fazal & Brothers.
1	Excavator (Shovel / Back Hoe)	1	Nos.	1	1	Nos.	T = M x (A / Required Quantity).
2	Earth Moving Machinery (Grader, Bulldozer, Loader)	1	Nos.	1.5	1	Nos.	1.5
3	Bobcat Loader (Mini Loader)	1	Nos.	0.5	1	Nos.	0.5
4	Dumper Truck	2	Nos.	1.5	2	Nos.	1.5
5	Tractor with Trolley	1	Nos.	0.75	1	Nos.	0.75
6	Asphalt Paving Machinery & Rollers (PTRs, Asphalt Paver Tank, Drum Roller etc.)	1	Nos.	1	1	Nos.	1
7	Vibratory Roller 1Ton	1	Nos.	0.75	1	Nos.	0.75
8	Plate Compactor & Frog Compactor	4	Nos.	0.25	4	Nos.	0.25
9	Vibrator (Large Shaft / Small Shaft)	4	Nos.	0.5	0	Nos.	0
10	Air Compressor (15 HP Cap.)	1	Nos.	1	0	Nos.	0
11	Generator 100KVA	1	Nos.	2	0	Nos.	0
12	Mobile Generator 50 KVA with Flood Light Set	1	Nos.	1	0	Nos.	0
13	Concrete Mixer Machine	4	Nos.	2	4	Nos.	2
14	Steel cutting & Bending Machine.	2	Nos.	0.25	0	Nos.	0
15	Shuttering (Formwork) 50000 Sq. ft.	1	Set	2	0	Set	0
16	Scaffolding Pipe 40000 R. ft.	1	Set	2	0	Set	0
17	Theodolite / Total Station with Staff etc	1	Set	0.25	1	Set	0.25
18	Dewatering Pumps	2	Setts	0.25	0	Setts	0
19	Allied Construction Tools & Plants:-	5	Setts	1	5	Sets	1
20	Suzuki Van	2	Nos.	0.5	0	Nos.	0
Total Marks				20			10.50

Prof. Dr. Iqbal Ahmad Memori

FRCR
Principal, Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.DR. NAWAZISH DANHVAR
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi!

Section: D) EQUIPMENT CAPABILITY.

Mis. Mumtaz & Company

Sr.	Description	Required Qty.	Unit	Marks (M)	Available Qty. (A)	Unit	Attained Marks $T = M \times (A / \text{Required Quantity})$
1	Excavator (Snowel / Back Hoe)	1	Nos.	1	1	Nos.	1
2	Earth Moving Machinery (Grader, Bulldozer, Loader)	1	Nos.	1.5	1	Nos.	1.5
3	Bobcat Loader (Mini Loader)	1	Nos.	0.5	1	Nos.	0.5
4	Dumper Truck	2	Nos.	1.5	2	Nos.	1.5
5	Tractor with Trolley	1	Nos.	0.75	1	Nos.	0.75
6	Asphalt Paving Machinery & Rollers (PTRs, Asphalt Paver Tan dem Roller etc.)	1	Nos.	1	0	Nos.	0
7	Vibratory Roller 1ton	1	Nos.	0.75	1	Nos.	0.75
8	Plate Compactor & Frog Compactor	4	Nos.	0.25	0	Nos.	0
9	Vibrator (Large Shaft / Small Shaft)	4	Nos.	0.5	0	Nos.	0
10	Air Compressor (15 HP Cap.)	1	Nos.	1	0	Nos.	0
11	Generator 100KVA	1	Nos.	2	0	Nos.	0
12	Mobile Generator 50 KVA With Flood Light Set	1	Nos.	1	0	Nos.	0
13	Concrete Mixer Machine	4	Nos.	2	4	Nos.	2
14	Steel cutting & Bending Machine	2	Nos.	0.25	0	Nos.	0
15	Shuttering (Formwork) 50000 Sq. ft.	1	Set	2	1	Set	2
16	Scaffolding Pipe 40000 R. ft.	1	Set	2	1	Set	2
17	Theodolite / Total Station with Staff etc.	1	Set	0.25	1	Set	0.25
18	Dewatering Pumps	2	Sets	0.25	0	Sets	0
19	Allied Construction Tools & Plants.	5	Sets	1	5	Sets	1
20	Suzuki Van	2	Nos.	0.5	2	Nos.	0.5
Total Marks				20			13.75

DR. NAWAZ ALI PARMAR
Deputy Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

OFFICE OF THE PRINCIPAL / PROJECT DIRECTOR
SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL COLLEGE LYARI, KARACHI

Pre-Qualification Bid (Technical Evaluation Report)

Tender for Establishment / Construction of S.M.B.B.M. College Lyari, opened on: 13th March, 2013

No. of bids received: 04 (Four)


S.#	Criteria for Evaluation	M/s. Pearl Engineering & Trading Co. Karachi	M/s. Ahmed & Co. Karachi	M/s. Fazal & Brothers Hyderabad	M/s. Mumtaz & Company Hyderabad
01	Marks Attained	64.63	57.63	60.50	68.75
02	Total Marks	100	100	100	100
03	% age	64.63 %	57.63 %	60.50 %	68.75 %
04	Position	N/A	N/A	2nd	1st
05	Status	Not Qualify	Not Qualify	Qualify	Qualify
06	Remarks	Fails in Mandatory Provision / Eligibility i.e. PEC Licence in C-3 Category & also fails in Section E	Fails in Mandatory Provision / Eligibility i.e. PEC Licence in C-3 Category, Section E and also not obtain Aggregate Qualifying Score i.e. 60% age	Qualify	Qualify

Conclusion / Recommendations:-

- Bids of M/s; Pearl Engineering & Trading Co. Karachi & M/s. Ahmed & Co. Karachi not fulfilling the tender Pre-qualification requirement / criteria as mentioned against each, hence these offers are technically disqualified.
- Bid of M/s. Fazal & Brothers Hyderabad & M/s. Mumtaz & Company Hyderabad meeting the Pre-qualification requirements & criteria, hence technically qualified.


DEPUTY PROJECT DIRECTOR


Member
Shaheed Mohtarma Benazir Bhutto
Medical College Lyari Karachi


PRINCIPAL/PROJECT DIRECTOR
Chairman

Member
Finance Department of Sindh
Government
Shaheed Mohtarma Benazir Bhutto
Medical College Lyari Karachi

*M/S: ATIF NAZAR ASSOCIATES
Member
Consultant Establishment

Shaheed Mohtarma Benazir Bhutto
Medical College Lyari Karachi


MR. AMANULLAH MEMON
Member
Project Engineer



Moving Director

SPPRA
KARACHI

NOTIFICATION

Health Department
Government of Sindh

NO.HD (P&E) 6 (112) / 2013: The Government of Sindh, Health Department is hereby constituted a Committee comprising of following Officers for Evaluation of bids for prequalification of contractors in respect of ADP scheme regarding Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari;

- | | | |
|----|--|----------|
| 1. | Principal / Project Director,
Shaheed Mohtarma Benazir Bhutto
Medical College Lyari | Chairman |
| 2. | Additional Secretary (Dev) or
his representative,
Finance Department, Govt. of Sindh | Member |
| 3. | M/s Atif Nazar Associates
Consultant | Member |
| 4. | Mr. Amanullah Memon
Engineer / Technical Person | Member |
| 5. | Deputy Project Director
S.M.B.B Medical College Lyari | Member |

The committee will responsible to observe all the codal formalities as per Sindh Public Procurement Rules 2010.

AFTAB AHMED KHATRI
SECRETARY HEALTH


NO.HD (P&E) 6 (112) / 2013

Karachi, dated the

22 - 01 - 2013

A copy is forwarded for information and necessary action to:

1. The Additional Chief Secretary, Planning & Development Department, Government of Sindh, Karachi.
2. The Secretary, Finance & Cooperation Department, Government of Sindh, Karachi
3. The Accountant General Sindh, Karachi.
4. The Additional Secretary (Admin), Health Department, Government of Sindh, Karachi
5. The Additional Secretary (Dev), Health Department, Government of Sindh, Karachi
6. The PS to Secretary Health Sindh


RESEARCH OFFICER



**Shaheed Mohtarma Benazir Bhutto
Medical College Lyari**

EVALUATION REPORT (TECHNICAL)

**Construction of Shaheed Mohtarma Benazir Bhutto Medical
College Lyari,
At Lyari, Karachi.**

Project:
Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari, Karachi.

Client:

Principal / Project Director,
S.M.B.B.M.C. Lyari, Karachi.

Consultant:

Atif Nazar Associates.

Consulting Engineers, Architects, Planners & Project Managers.
B-28, Block-15, Gulshan-e-Iqbal, Karachi-Pakistan.
Phone: 021-34982561, Fax: 021-34820497, E-mail: info@atifnazarassociates.com



EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohlarma Benazir Bhutto Medical College Lyari,

At Lyari, Karachi, Sindh.

Aggregate Qualifying Score is 60%.

but it is mandatory to obtain at least 30% in each of the following sections.

S.#	PRE QUALIFICATION PARAMETERS	MAX MARKS SUB TOTAL	M/s. Pearl Engineering & Trading Co.
1		3	35
(B) GENERAL EXPERIENCE RECORD		35	35
i.	General Projects completed over last 5 years. (3 Marks for each project) (Attach satisfactory completion certificates from employer, with date of start, date of completion, cost of project.)	15	15 More than 25 General Projects Building Related, Landed
ii.	Projects of similar nature such as health projects & medical Institutes and complexity in hand or completed. (5 Marks for each project having cost 500 Million or above) (Attach copies of work orders and completion certificate Whichever is applicable) with date of start, date of completion and cost of project.	20	5 Two completed projects (Health Project) at same location installed at One Project Rs. 604.574 Millions.
	Total Section (B)	35	20
	Attained %age.	57	PASS
(C) PERSONNEL CAPABILITIES REQUIRED FOR THIS PROJECT.		20	20
	Requirement of persons will vary from Project to Project Following factors may be used as a guideline:		
Sr. No	Description / Position with Qualification & experience	Number Required	Marks Assigned
1	B.Sc (Civil Engg) / BE (Civil) Engineers Registered with Pakistan Engineering Council (PEC) with experience of 20 years or above.	01 Nos.	8 02 Marks for experience of 10 to 15 years. 04 Marks for above 20 years. 04 Marks for completion of project similar nature 10 projects of such nature.
2	BE (Civil) having experience of 15 years with PEC license.	2 Nos.	7 02 Marks for experience of 10 to 15 years. 03 Marks for above 20 years. 0.5 Marks for completion of project similar nature 10 projects of such nature.
3	B.E (Civil) Engineers 05 years experience.	1 Nos.	2 01 marks for 5 year experience & 02 marks for experience for more such projects. 03 Marks for 10 years & 10 projects of such nature.
4	Diploma in Civil Engineering, with experience of 10 years or above	03 Nos.	3 Mr. Shahid Akbar U.A.E.Civil Mr. Muhammad Younis Aar D.A.E.Civil Mr. Shahzad Benazir Bhutto
	Total Section (C)	20	18.00
	Attained %age	90	PASS

Government Department of Sindh
Project Directorate
Shahid Benazir Bhutto
Medical College, Lyari, Karachi

M. NAWAZ ALI PANTHAWAR
Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi

Page No. 12
of 12

Project Director
Dr. Ghulam Memon
Deputy Project Director
Shahid Benazir Bhutto
Medical College, Lyari, Karachi



EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari,
At Lyari, Karachi, Sindh.

Aggregate Qualifying Score is 60%,
but it is mandatory to obtain at least 30% in each of the following sections.


S.#	PRE QUALIFICATION PARAMETERS	MAX. MARKS SUB TOTAL			M/s. Pearl Engineering & Trading Co.
		1	2	3	
(D) EQUIPMENT CAPABILITY.		20		20	
a.	Critical equipment and number required for the project shall be specified by the Procuring Agency.				
b.	High value equipment should be an option to own, lease or hire.				
c.	Total equipment available with the applicant is to be listed along with its current mobilization on ongoing projects.				
	(Details are to be provided on the attached form) With documentary proof of ownership or , rent (if rented) is mandatory failure to do so can result in rejection of tender.				
	Total Section (D)	20		19.625	
	Attained %age	10		98	PASS
(E) FINANCIAL SOUNDNESS / STATUS.				10	
	For Financial status assessment, the applicants may be required to submit Audited Financial Statement for the last five years or any other document which verifies their financial status. Where necessary, the Procuring Agency will make enquiries with the firm's / contractor's bankers.				
	Working Capital in hand for this project / work. (Attach proof of Bank Statement / Credit Facilities)				
i.	Less than 10% of Estimated Cost of this Work.	2		2	HBL Letter Attached Showing balance as 9.921 Millions as on 4 March 2013
ii.	10-20% of Estimated Cost of this Work.	4			
iii.	20-30% of Estimated Cost of this Work.	8			
iv.	More than 30% of Estimated Cost of this Work.	10			
	Total Section (E)	10		2	
	Attained %age			20	FAIL
	TOTAL	100		64.63	
	Total Attained %age			64.63	Not Quality
	Position			N/A.	
	Remarks				

*Copy of Department of Sindh
Inspector of Registration*

M/s. Pearl Engineering & Trading Co.
 As Per Detail List Attached

M/s. Pearl Engineering & Trading Co.
 As Per Detail List Attached


Dr. Iqbal Ahmad Meman
 Principal, Project Director
 Shaheed Benazir Bhutto
 Medical College, Lyari Karachi,


Dr. Shahid Benazir Bhutto
 Deputy Project Director
 Shaheed Benazir Bhutto
 Medical College, Lyari Karachi,

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Benazir Bhutto Medical College Lyari,

At Lyari, Karachi, Sindh

Aggregate Qualifying Score is 60%

but it is mandatory to obtain at least 30% in each of the following sections

S.#	PRE QUALIFICATION PARAMETERS	MAX MARKS SUB TOTAL	M/s. Ahmed & Co.	
			Information	Marks
1	Mandatory Provisions / Eligibility Firms / Contractor must possess	5	2/4	
(i)	Valid registration certificate of PEC in the category C-2/C-3 or above and in Civil discipline for 2013 year.	C-4	CE-01 & 10	Valid PEC Certificate for the category of C-3 is not attached
(ii)	Valid registration certificate from Income Tax Authority (N.T.N.)	2012	✓	NTN Certificate Attached
(iii)	is not black listed. (Attach all certificates and affidavits of not black listing on a stamp paper of 100 Rs. only. Not doing so will result in rejection of tender).		✓	Affidavit Attached
(A)	COMPANY'S PROFILE			10 + 5
i.	Period since Firm/Contractor is in construction business (Attach first PEC license and latest PEC renewed license of 2013)	10	1997	Period of 15 years First PEC License Not Attached
a.	Up to 05 Years	2		
b.	Up to 10 Years	5		
c.	Above 10 Years	10		
ii.	Total Section (Ai)	10		2
	Office Facilities	5		
a.	In Sindh Province	3		3 Office in Karo in Sindh
b.	In any other Province/ Islamabad	1		
c.	Outside Country	1		
	Total Section (Aii)	5		3
	Total Section (A)	15		5
	Attained %age	33	PASS	

Sindh Office, Directorate of Technical Education & Training
Government of Sindh

Dr. Iqbal Ahmad Meman
Prof. Dr. Iqbal Ahmad Meman
FRCS
Principal / Project Director
Shaheed Benazir Bhutto
Medical College, Lyari Karachi.

Naveed Ali Panhwar
Mr. Naveed Ali Panhwar
Deputy Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

PRO
PRO


EVALUATION REPORT (TECHNICAL)


Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari,
At Lyari, Karachi, Sindh.

Aggregate Qualifying Score is 60%
but it is mandatory to obtain at least 30% in each of the following sections.

PRE QUALIFICATION PARAMETERS				MAX. MARKS SUB TOTAL	M/s. Ahmed & Co.
S.#					
1				3	5
(B) GENERAL EXPERIENCE RECORD				35	35
General Projects completed over last 5 years (3 Marks for each project) (Attach satisfactory completion certificates from employer, with date of start, date of completion, cost of project.)				15	15 More than 15, General Project Building Related Projects Building Related Total 338.9 M Rs Millions
Projects of similar nature such as health projects & medical Institutes and complexity in hand or completed. ii (5 Marks for each project having cost 500Million or above). (Attach copies of work orders and completion certificate Whichever is applicable) with date of start, date of completion and cost of project.				20	
	Total Section (B)			35	5
(C) PERSONNEL CAPABILITIES REQUIRED FOR THIS PROJECT.				20	20 PASS
Requirement of persons will vary from Project to Project Following factors may be used as a guideline				Attained %age:	57
5. Sr. No. Description / Position with Qualification & experience Required Number Assigned Marks Remarks					
1 Bsc (Civil Engg) / BE (Civil) Engineers Registered with Pakistan Engineering Council (PEC) with experience of 20years or above.	01 Nos.	8	02 Marks for experience of 10 to 15 years. 04 Marks for above 20 years. 04 Marks for completion of project similar nature 10 projects of such nature.	8	Engg. Muhammad Riazuddin, PEC Reg. No Civil/9641 Experience 27 Years PEC Certificate attached
2 BE (Civil) having experience of 15 year with PEC license	2 Nos.	7	02 Marks for experience of 10 to 15 years. 03 Marks for above 20 years. 0.5 Marks for completion of project similar nature 10 projects of such nature.	3.5	
3 B.E (Civil) Engineers (5 years experience)	1 Nos.	2	01 marks for 5 year experience & 02 marks for experience for more such projects	2	
4 Diploma in Civil Engineering, with experience of 10 years or above.	03 Nos.	3	03 Marks for 10 years & 10 projects of such nature.	3	Mr. Mohammad Rehan U.A.Civil Mr. Saad Jassi, D.A.L.Civil Mr. Kamran Khan, D.A.E.Civil
	Total Section (C)			20	11.00 Attained %age: PROF. Dr. Iqbal Ahmad Memon FRCSE Deputy Project Director Shahid Benazir Bhutto Medical College, Lyari, Karachi
					55 PASS


PROF. DR. IQBAL AHMAD MEMON
 FRCSE
 Deputy Project Director
 Shahid Benazir Bhutto
 Medical College, Lyari, Karachi


MR. SHAHID BENAZIR BHUTTO
 Project Director
 Shahid Benazir Bhutto
 Medical College, Lyari, Karachi


MR. IQBAL AHMAD MEMON
 Project Director
 Shahid Benazir Bhutto
 Medical College, Lyari, Karachi

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari,
At Lyari, Karachi, Sindh.

Aggregate Qualifying Score is 60%,
but it is mandatory to obtain at least 30% in each of the following sections.

S.#	PRE QUALIFICATION PARAMETERS	MAX. MARKS SUB TOTAL	M/s. Ahmed & Co.
1	(D) EQUIPMENT CAPABILITY.	20	20
a.	Critical equipment and number required for the project shall be specified by the Procuring Agency.		
b.	High value equipment should be an option to own, lease or hire.		
c.	Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects (Details are to be provided in the attached form). With documentary proof of ownership or , rent (if rented) is mandatory, failure to do so can result in rejection of tender.		19.625 As Per Detail Last Attached
	Total Section (D)	20	19.625
	Attained %age.	10	98
			PASS
(E) FINANCIAL SOUNDNESS/STATUS.		10	10
	For Financial status assessment, the applicants may be required to submit Audited Financial Statement for the last five years or any other document which verifies their financial status Where necessary, the Procuring Agency will make enquiries with the firm's / contractor's bankers		
	Working Capital in hand for this project / work (Attach proof of Bank Statement / Credit Facilities)		
i.	Less than 10% of Estimated Cost of this Work.	2	2 HBL Letter Attached showing Balance in L 723 Millions As on 4 March 2013
ii.	10-20% of Estimated Cost of this Work.	4	
iii.	20-30% of Estimated Cost of this Work.	8	
iv.	More than 30% of Estimated Cost of this Work.	10	
	Total Section (E)	10	2
	Attained %age.	20	FAIL
	TOTAL	100	57.63
	Total Attained %age Position		57.63 Not Quality N/A
	Remarks	The Technical Evaluation is done solely on the details given with the Qualifications Documents submitted by Contractor & handed to us from Client for evaluation.	Not Quality Fails in Mandatory Provision / Eligibility i.e PEC Licence in C.1 Category, Section E and also not obtain Aggregate Qualifying Score i.e. 60% of

Government of Sindh
Finance Department
Fiscal Policy Division
Sindh Project Management Unit
Shaheed Benazir Bhutto Medical College, Lyari, Karachi

DR. NAWAZ SHAIKH PAWANPARI
Deputy Project Director
Shaheed Benazir Bhutto Medical College, Lyari, Karachi

Prof. Dr. Iqbal Ahmad Meemon
FRCS
Principal Project Director
Shaheed Benazir Bhutto Medical College, Lyari, Karachi

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari,
At Lyari, Karachi, Sindh.

Aggregate Qualifying Score is 66%
but it is mandatory to obtain at least 30% in each of the following sections.

S. #	PRE QUALIFICATION PARAMETERS	MAX. MARKS SUB TOTAL		M/s. Fazal & Brothers	
		Information	Marks	Remarks	
1	Mandatory Provisions / Eligibility: Firms / Contractor must possess.	C-1			
(i)	Valid registration certificate of PEC in the category C-2 / C-3, or above and in Civil discipline for 2013 year.	Discipline / Code	CE-01, 09 & 10	PEC Certificate 2012 & Renewed Application dated 20/11/2012 is attached	
(ii)	Valid registration certificate from Income Tax Authority (NTN).	Registration Year	2012	NTN Certificate Attached	
(iii)	is not black listed. (Attach all certificates and affidavit of not black listing on a stamp paper of 100 Rs. only. Not doing so will result in rejection of tender).			Affidavit Attached	
(A)	COMPANY'S PROFILE.				10+5
i.	Period since Firm/ Contractor is in construction business (Attach first PEC license and latest PEC renewed license of 2013)	10	199	First/Not Attached If not PEC license not Attached	
a.	Up to 05 Years	2			
b.	Up to 10 Years	5			
c.	Above 10 Years.	10			
ii.	Total Section (A)i)	10			2
a.	Office Facilities.	5			
b.	In Sindh Province.	3			
c.	In any other Province/ Islamabad	1			
c.	Outside Country.	1			
	Total Section (A)ii)	5			3
	Total Section (A)	15			5
	Attained %age.	33	PASS		

Dr. Muzaffar Ali Panawar
Deputy Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi

Government of Sindh
Project Directorate
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi



EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari,
At Lyari, Karachi, Sindh

Aggregate Qualifying Score is 60%.

but it is mandatory to obtain at least 30% in each of the following sections.

PRE QUALIFICATION PARAMETERS

S.#			MAX MARKS SUB TOTAL	M/s. Fazal & Brothers
1			3	5

(B) GENERAL EXPERIENCE RECORD

- General Projects completed over last 5 years.
(3 Marks for each project) (Attach satisfactory completion certificates from employer, with date of start, date of completion, cost of project.)
- i) Projects of similar nature such as health projects & medical institutes and complexity in hand or completed.
(5 Marks for each project having cost 500Million or above)
(Attach copies of work orders and completion certificate Whichever is applicable) with date of start, date of completion and cost of project.
- ii) Projects of similar nature such as health projects & medical institutes and complexity in hand or completed.
(5 Marks for each project having cost 500Million or above)
(Attach copies of work orders and completion certificate Whichever is applicable) with date of start, date of completion and cost of project.

Total Section (B)

Attained %age:

20

PASS

(C) PERSONNEL CAPABILITIES REQUIRED FOR THIS PROJECT.

Requirement of persons will vary from Project to Project

Following factors may be used as a guideline.

Sr. No	Description / Position with No qualification & experience	Number Required	Marks Assigned	Remarks		
1	BSc (Civil Engg) / BE (Civil) Engineers Registered with Pakistan Engineering Council (PEC) with experience of 2years or above	01 Nos.	8	02 Marks for experience of 10 to 15 years. 04 Marks for above 20 years. 04 Marks for completion of project similar nature 10 projects of such nature	8	Engt. Hameed Tariq Ilani, PEC Reg. No. _____ Experience 35 Years.
2	BE (Civil) having experience of 15 years with PEC license	2 Nos	7	02 Marks for experience of 10 to 15 years. 03 Marks for above 20 years. 05 Marks for completion of project similar nature 10 projects of such nature	3.5	Engt. Naveed Akbar Memon, PEC Reg. No. Civil/1/7050 Experience 24 Years.
					3.5	Engt. Fahad Iqbal Memon, PEC Reg. No. Civil/1/7050 Experience 17 Years.
3	BE (Civil) Engineers 05 years experience	1 Nos.	2	01 marks for 5 year experience & 02 marks for experience for more than 5 years. 03 Marks for 10 years & 10 projects of such nature.	2	Engt. Fahad Mousa Memon, PEC Reg. No. Civil/_____ Experience 12 Years.
4	Diploma in Civil Engineering, with experience of 10 years or above	01 Nos	3		3	Mr. Imdad Ali D.A.C.E.Civil Mr. Ismail Naseer D.A.C.E.Civil Mr. Naswar Bhutto, D.A.C.E.Civil Mr. Sohail Ali D.A.C.E.Civil Mr. Waqar Ahmed, D.A.C.E.Civil
					20	Total Section (C)
				Attained %age:	100	PASS

Project Manager
MAWAZ ALI PANNIWAR
Deputy Project Director
Shaheed Benazir Bhutto
Medical College, Lyari Karachi,

Principal Project Director
Shahid Benazir Bhutto
Medical College, Lyari Karachi,

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Benazir Bhutto Medical College Lyari,
At Lyari, Karachi, Sindh.

Aggregate Qualifying Score is 60%,
but it is mandatory to obtain at least 30% in each of the following sections.

S.#	PRE QUALIFICATION PARAMETERS	MAX. MARKS SUB TOTAL	M/s Fazal & Brothers
1		3	6
(D) EQUIPMENT CAPABILITY.		20	20
a.	Critical equipment and number required for the project shall be specified by the Procuring Agency.		
b.	High value equipment should be an option to own, lease or hire.		
c.	Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects.		10.50 As Per Detail List Attached
	(Details are to be provided in the attached form) With documentary proof of ownership or , rent (if rented) is mandatory, failure to do so can result in rejection of tender).		
	Total Section (D)	20	10.50
(E) FINANCIAL SOUNDNESS / STATUS.	Attained %age:	10	PASS
			53
			10
(F)	For Financial status assessment, the applicants may be required to submit Audited Financial Statement for the last five years or any other document which verifies their financial status. Where necessary, the Procuring Agency will make enquiries with the firm's / contractor's bankers.		
	Working Capital in hand for this project / work. (Attach proof of Bank Statement / Credit Facilities)		
i.	Less than 10% of Estimated Cost of this Work	2	
ii.	10-20% of Estimated Cost of this Work	4	
iii.	20-30% of Estimated Cost of this Work.	8	
iv.	More than 30% of Estimated Cost of this Work	10	
	Total Section (F)	10	10
	Attained %age:	100	PASS
	TOTAL	100	
	Total Attained %age:	60.50	Quality
	Position	1Ind	
	Remarks	The Technical Evaluation is done solely on the details given with the Prequalification Documents submitted by Contractor & handed to us from Client for evaluation	
			The Contractor shall also fulfill mandatory requirement of PEC Valid License for 2011

DR. M. A. JAU PAWANWAR
Deputy Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

Dr. Iqbal Ahmad Memon
FRCS
Principal / Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

Governor Department of Sindh
Finance Department of Sindh

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari,
At Lyari, Karachi, Sindh.

Aggregate Qualifying Score is 69%

but it is mandatory to obtain at least 30% in each of the following sections.

S. No	PRE QUALIFICATION PARAMETERS	MAX MARKS SUB TOTAL	M/s. Mumtiaz & Company
1	2	3	4
	Mandatory Provisions / Eligibility: Firms / Contractor must possess		
(i)	Valid registration certificate of PEC in the category C-2 / C-3 or above and in Civil discipline for 2013 year;		
(ii)	Valid registration certificate from Income Tax Authority (NTN);		
(iii)	is not black listed. (Attach all certificates and affidavit of not black listing on a stamp paper of 100 Rs. only. Not doing so will result in rejection of tender).		
(A)	COMPANY'S PROFILE..		
I.	Period since Firm/Contractor is in construction business (Attach first PEC license and latest PEC renewed license of 2013)	10	1984 <small>Print Name _____ FIR PEC License No Attached</small>
a.	Up to 05 Years.	2	
b.	Up to 10 Years.	5	
c.	Above 10 Years.	10	
II.	Office Facilities:	10	
a.	In Sindh Province	5	
b.	In any other Province/ Islamabad	3	
c.	Outside Country.	1	
	Total Section (Aii)	5	
	Total Section (A)	15	
	Attained %age.	33	PASS

Dr. Iqbal Ahmad Meron
Principal, FRCS
Shahid Benazir Bhutto
Medical College, Lyari, Karachi.

Dr. Shahid Benazir Bhutto
Project Director
Medical College, Lyari, Karachi.

Dr. Mumtiaz
Project Director
M/s. Mumtiaz & Company

Dr. Mumtiaz
Project Director
M/s. Mumtiaz & Company



EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari,
At Lyari, Karachi, Sindh.

Aggregate Qualifying Score is 60%,

but it is mandatory to obtain at least 30% in each of the following sections.

S.#	PRE QUALIFICATION PARAMETERS	MAX MARKS SUB TOTAL		M/s. Mumtaz & Company
		1	2	
(B) GENERAL EXPERIENCE RECORD		35	37	35
i. General Projects completed over last 5 years. (3 Marks for each project) (Attach satisfactory completion certificates from employer, with date of start, date of completion, cost of project.)		15	15	5 General Projects
ii. Projects of similar nature such as health projects & medical Institutes and complexity in hand or completed. (5 Marks for each project having cost 500Million or above). (Attach copies of work orders and completion certificate. Whichever is applicable) with date of start, date of completion and cost of project		20	20	5
Total Section (B)		35	37	20
Attained %age		57	57	PASS
(C) PERSONNEL CAPABILITIES REQUIRED FOR THIS PROJECT.		20	20	20
Requirement of persons will vary from Project to Project				
Following factors may be used as a guideline				
Sr. No.	Description / Position with Qualification & experience	Number Required	Marks Assigned	Remarks
1	Bsc (Civil Engg.) / BE (Civil) Engineers Registered with Pakistan Engineering Council (PEC) with experience of 20years or above	0 Nos.	8	02 Marks for experience of 10 to 15 years. 04 Marks for above 20 years. 04 Marks for completion of project similar nature 10 projects of such nature.
2	BE (Civil) having experience of 15 years with PEC license.	2 Nos.	7	02 Marks for experience of 10 to 15 years 03 Marks for above 20 years. 0.5 Marks for completion of project similar nature 10 projects of such nature.
3	BE (Civil) Engineers 05 years experience	1 Nos.	2	01 marks for 5 year experience & 02 marks for experience for more such projects
4	Diploma in Civil Engineering with experience of 10 years or above.	03 Nos.	3	03 Marks for 10 years & 10 projects of such nature.
Total Section (C)		20	20	20.00
Attained %age		100	100	PASS

Government Department of Sindh
Sectoral Directorate of Services

Mr. NAWAZ ALI PARMAR
Deputy Project Director
Shaheed Benazir Bhutto
Medical College, Lyari Karachi.

Dr. Sajid Ahmed Memond
FRCS
Principal / Project Director
Shaheed Benazir Bhutto
Medical College, Lyari Karachi.

EVALUATION REPORT (TECHNICAL)

Establishment of Shaheed Mohtarma Benazir Bhutto Medical College Lyari,
At Lyari, Karachi, Sindh.

Aggregate Qualifying Score is 60%.

but it is mandatory to obtain at least 30% in each of the following sections.

S.#	PRE QUALIFICATION PARAMETERS	MAX MARKS	MARKS SUB TOTAL	M/s. Mumtaz & Company
1		2	20	20
(D) EQUIPMENT CAPABILITY	<p>Critical equipment and number required for the project shall be specified by the Procuring Agency.</p> <p>a. High value equipment should be an option to own, lease or hire.</p> <p>b. Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects.</p> <p>c. Details are to be provided in the attached form With documentary proof of ownership or , rent (if rented) is mandatory, failure to do so can result in rejection of tender.</p>			As Per Detail 1st Attached
	Total Section (D)	20	13.75	
(E) FINANCIAL SOUNDNESS / STATUS.	<p>For Financial status assessment, the applicants may be required to submit Audited Financial Statement for the last five years or any other document which verifies their financial status. Where necessary, the Procuring Agency will make enquiries with the firm's / contractor's bankers.</p> <p>Working Capital in hand for this project / work (Attach proof of Bank Statement / Credit Facilities)</p>	Attained %age.	10	PASS
			69	10
	1. Less than 10% of Estimated Cost of this Work	2		543.279 Millions Shows in Audited Financial Statement of 2012
	ii. 10-20% of Estimated Cost of this Work	4		
	iii. 20-30% of Estimated Cost of this Work	8		
	iv. More than 30% of Estimated Cost of this Work	10		
	Total Section (E)	10	10	PASS
	Attained %age.		100	
	TOTAL	100	68.75	Quality
	Total Attained %age.		68.75	
	Position		1st.	
	Remarks	The Technical Evaluation is done solely on the details given with the Proqualification Documents submitted by Contractor & handed to us from Client for evaluation.	Quality	

Government of Sindh
Finance Department
Lyari Business Park

Mr. Asif Ali Khan
Project Manager

Prof. Dr. Iqbal Ahmad Memon
FBCS

Principal Project Director
Shaheed Benazir Bhutto
Medical College, Lyari, Karachi.

Section: D) EQUIPMENT CAPABILITY.

Sr.	Description	M/s. Pearl Engineering & Trading Co.				Attained Marks $T = M \times (A / \text{Required Quantity})$
		Required Qty.	Unit	Marks (M)	Available Qty. (A)	
1	Excavator (Shovel / Back Hoe)	1	Nos.	1	1	Nos. 1
2	Earth Moving Machinery (Grader, Bulldozer, Loader)	1	Nos.	1.5	1	Nos. 1.5
3	Bobcat Loader (Mini Loader)	1	Nos.	0.5	1	Nos. 0.5
4	Dumper Truck	2	Nos.	1.5	2	Nos. 1.5
5	Tractor with Trolley	1	Nos.	0.75	1	Nos. 0.75
6	Asphalt Paving Machinery & Rollers (PTRs, Asphalt Paver Tan dem Roller etc.)	1	Nos.	1	1	Nos. 1
7	Vibratory Roller 1Ton	1	Nos.	0.75	1	Nos. 0.75
8	Plate Compactor & Frog Compactor	4	Nos.	0.25	2	Nos. 0.125
9	Vibrator (Large Shaft / Small Shaft)	4	Nos.	0.5	4	Nos. 0.5
10	Air Compressor (15 HP Cap.)	1	Nos.	1	1	Nos. 1
11	Generator 100KVA	1	Nos.	2	1	Nos. 2
12	Mobile Generator 50 KVA With Flood Light Set	1	Nos.	1	1	Nos. 1
13	Concrete Mixer Machine	4	Nos.	2	4	Nos. 2
14	Steel cutting & Bending Machine.	2	Nos.	0.25	0	Nos. 0
15	Shuttering (Formwork) 50000 Sq. ft.	1	Set	2	1	Set 2
16	Scaffolding Pipe 40000 R. ft.	1	Set	2	1	Set 2
17	Theodolite / Total Station with Staff etc.	1	Set	0.25	1	Set 0.25
18	Dewatering Pumps	2	Sets	0.25	2	Sets 0.25
19	Allied Construction Tools & Plants.	5	Sets	1	5	Sets 1
20	Suzuki Van	2	Nos.	0.5	2	Nos. 0.5
Total Marks		20				19.625


DR. IQBAL AHMAD MEMAN
 Deputy Project Director
 Shaheed Benazir Bhutto
 Medical College, Lyari, Karachi.


Prof. Dr. Iqbal Ahmad Meman
 Principal, Project Director
 Shaheed Benazir Bhutto
 Medical College, Lyari, Karachi.


S. FARHAT KHAN

Section: D) EQUIPMENT CAPABILITY.

Sr.	Description	Required Qty.	Unit	Marks (M)	Available Qty. (A)	Unit	Attained Marks
							$T = M \times (A / \text{Required Quantity})$
1	Excavator (Shovel / Back Hoe)	1	Nos.	1	1	Nos.	1
2	Earth Moving Machinery (Grader, Bulldozer, Loader)	1	Nos.	1.5	1	Nos.	1.5
3	Bobcat Loader (Mini Loader)	1	Nos.	0.5	1	Nos.	0.5
4	Dumper Truck	2	Nos.	1.5	2	Nos.	1.5
5	Tractor with Trolley	1	Nos.	0.75	1	Nos.	0.75
6	Asphalt Paving Machinery & Rollers (PTRs, Asphalt Paver Tan dem Roller etc.)	1	Nos.	1	1	Nos.	1
7	Vibratory Roller 1Ton	1	Nos.	0.75	1	Nos.	0.75
8	Plate Compactor & Frog Compactor	4	Nos.	0.25	2	Nos.	0.125
9	Vibrator (Large Shaft / Small Shaft)	4	Nos.	0.5	4	Nos.	0.5
10	Air Compressor (15 HP Cap.)	1	Nos.	1	1	Nos.	1
11	Generator 100KVA	1	Nos.	2	1	Nos.	2
12	Mobile Generator 50 KVA With Flood Light Set	1	Nos.	1	1	Nos.	1
13	Concrete Mixer Machine	4	Nos.	2	4	Nos.	2
14	Steel cutting & Bending Machine	2	Nos.	0.25	0	Nos.	0
15	Shuttering (Formwork) 50000 Sq.ft.	1	Set	2	1	Set	2
16	Scaffolding Pipe 40000 R.ft.	1	Set	2	1	Set	2
17	Theodolite / Total Station with Staff etc.	1	Set	0.25	1	Set	0.25
18	Dewatering Pumps	2	Sets	0.25	2	Sets	0.25
19	Allied Construction Tools & Plants.	5	Sets	1	5	Sets	1
20	Suzuki Van	2	Nos.	0.5	2	Nos.	0.5
Total Marks		20					19.625

GOVERNMENT OF PAKISTAN
 SECRETARIAT DEPARTMENT OF SINDH
 SECRETARIAT, GOVERNMENT OF PAKISTAN


 Prof. Dr. Iqbal Ahmad Memon
 FRCS
 Project Director
 Shaheed Benazir Bhutto
 Medical College, Lyari, Karachi.


 Mr. Ali Panhwar
 Deputy Project Director
 Shaheed Benazir Bhutto
 Medical College, Lyari, Karachi


Project Engineer
 Attaullah Khan



Section: D) EQUIPMENT CAPABILITY.

Sr.	Description	M/s. Faizal & Brothers.			
		Required Qty.	Unit	Marks (M)	Available Qty. (A)
1	Excavator (Shovel / Back Hoe)	1	Nos.	1	1
2	Earth Moving Machinery (Grader, Bulldozer, Loader)	1	Nos.	1.5	1
3	Bobcat Loader (Mini Loader)	1	Nos.	0.5	1
4	Dumper Truck	2	Nos.	1.5	2
5	Tractor with Trolley	1	Nos.	0.75	1
6	Asphalt Paving Machinery & Rollers (PTRS, Asphalt Paver Tan dem Roller etc.)	1	Nos.	1	1
7	Vibratory Roller 1 Ton	1	Nos.	0.75	1
8	Plate Compactor & Frog Compactor	4	Nos.	0.25	4
9	Vibrator (Large Shaft / Small Shaft)	4	Nos.	0.5	0
10	Air Compressor (15 HP Cap.)	1	Nos.	1	0
11	Generator 100KVA	1	Nos.	2	0
12	Mobile Generator 50 KVA With Flood Light Set	1	Nos.	1	0
13	Concrete Mixer Machine	4	Nos.	2	4
14	Steel cutting & Bending Machine	2	Nos.	0.25	0
15	Shuttering (Formwork) 50000 Sq.ft	1	Set	2	0
16	Scaffolding Pipe 40000 R.ft.	1	Set	2	0
17	Theodolite / Total Station with Staff etc.	1	Set	0.25	1
18	Dewatering Pumps	2	Sets	0.25	0
19	Allied Construction Tools & Plants	5	Sets	1	5
20	Suzuki Van	2	Nos.	0.5	0
Total Marks		20			10.50


Prof. Dr. Iqbal Ahmad Memon
FRCS
Principal, Project Director
Shaheed Benazir Bhutto
Medical College, Lyari Karachi.

DR. NAWAB ALI PANHWAR
Deputy Project Director
Shaheed Benazir Bhutto
Medical College Lyari, Karachi

Government Department of Science
Engineering & Technology
Governing Body
Chairman
Prof. Dr. Iqbal Ahmad Memon
FRCS
Principal, Project Director
Shaheed Benazir Bhutto
Medical College, Lyari Karachi.

Section: D) EQUIPMENT CAPABILITY.

Ms. Mumtaz & Company						
Sr.	Description	Required Qty.	Unit	Marks (M)	Available Qty. (A)	Unit
1	Excavator (Shovel / Back Hoe)	1	Nos.	1	1	Nos.
2	Earth Moving Machinery (Grader, Bulldozer, Loader)	1	Nos.	1.5	1	Nos.
3	Bobcat Loader (Mini Loader)	1	Nos.	0.5	1	Nos.
4	Dumper Truck	2	Nos.	1.5	2	Nos.
5	Tractor with Trolley	1	Nos.	0.75	1	Nos.
6	Asphalt Paving Machinery & Rollers (PTRs, Asphalt Paver Tan dem Roller etc.)	1	Nos.	1	0	Nos.
7	Vibratory Roller 1 Ton	1	Nos.	0.75	1	Nos.
8	Plate Compactor & Frog Compactor	4	Nos.	0.25	0	Nos.
9	Vibrator (Large Shaft / Small Shaft)	4	Nos.	0.5	0	Nos.
10	Air Compressor (15 HP Cap.)	1	Nos.	1	0	Nos.
11	Generator 100KVA	1	Nos.	2	0	Nos.
12	Mobile Generator 50 KVA With Flood Light Set	1	Nos.	1	0	Nos.
13	Concrete Mixer Machine	4	Nos.	2	4	Nos.
14	Steel cutting & Bending Machine	2	Nos.	0.25	0	Nos.
15	Shuttering (Formwork) 50000 Sq.ft.	1	Set	2	1	Set
16	Scaffolding Pipe 40000 R.ft.	1	Set	2	1	Set
17	Theodolite / Total Station with Staff etc.	1	Set	0.25	1	Set
18	Dewatering Pumps	2	Sets	0.25	0	Sets
19	Allied Construction Tools & Plants.	5	Sets	1	5	Sets
20	Suzuki Van	2	Nos.	0.5	2	Nos.
Total Marks				20		13.75


 Engineering Department
 Government of Sindh


 Prof. Dr. Iqbal Ahmad Mehmood
 FRCS
 Project Director
 Shahheed Benazir Bhutto
 Medical College, Lyari Karachi


 Dr. Naseem Ali Panhwar
 Deputy Project Director
 Shahheed Benazir Bhutto
 Medical College, Lyari, Karachi


 Mr. M. A. Khan
