

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

No. PD/MUET/KHP/-10
Dated: 05-01-2016

✓ **Amjad Ali Chandio**
Manager (Reforms)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Barrack 8 Secretariat 4A
Court Road, Karachi.

SUBJECT : **BID EVALUATION REPORT FOR THE TENDER FOR**
CONSTRUCTION OF SUI GAS METER STATION ROOM AND
CONSTRUCTION OF PLATFORM FOR PARKING SHADE AT
MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.

Reference:- **N.I.T No. PD/MUET/KHP/291 Dated:03.11.2015**
SPPRA Sr.No.25747

The Bid Evaluation Report along with the following relevant documents for the subject work have been prepared and are being sent herewith to the SPPRA for hoisting on authority's website as per clause 45 of SPPRA Rules 2010.

1. Copy of Notification of Constitution of the procurement committee.
2. List of Bids issued and received back duly filled.
3. Attendance Sheet of the committee members and the representative of contractor.
4. Bid proposal check list of the all the contractors.
5. Bidders Qualification Report
6. Record of bid opening.
7. Bid submitted by Contractor
8. Comparative Statement

The contract will be awarded to the lowest evaluated bidder after the Bid Evaluation Report is hoisted in the authority's website as per Clause 50 of SPPRA Rule 2010.

Jamshoro
5/1/16

PROJECT DIRECTOR

Copy f.w.cs. for information to:

1. Additional Director, ICPC, MUET Jamshoro to uploading Bid Evaluation Report on MUET, Jamshoro Website.
2. The Secretary to Pro-Vice Chancellor, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.
3. M/s Mazhar Enterprises, Hyderabad for information.
4. M/s R.M Associates, Khairpur for information.
5. M/s Zulifqar Sodhro Builders, Khairpur for information.

RECEIVED
NO. 686
DATE 06-01-16



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED ZULFIQAR ALI BHUTTO, CAMPUS KHAIRPUR MIR'S

No.MUET/SZAB-C/KHP/AR(Estt:)/1001

Dated: 31-12-2014


NOTIFICATION

Consequent upon the acceptance of resignation of Mr. Hussain Bux Shaikh, Project Director, MUET, Shaheed Zulfiqar Ali Bhutto Campus Khairpur Mir's w.e.f 29-12-2014 and to assign Mr. Sajjad Hussain S/o Zahid Hussain Memon an additional charge of Project Director, MUET, Shaheed Zulfiqar Ali Bhutto Campus Khairpur Mir's in addition to his own duties as Executive Engineer on w.e.f 29-12-2014 (A.N) by competent authority and as notified by the Registrar, MUET, Jamshoro vide Notification No. Estt:(Teach:)2203 of 2014, dated: 29-12-2014, the Procurement Committee constituted vide this office notification no. MUET/ZSAB-C/KHP/AR(Estt:)/802, dated 15-10-2014 for the procurement of Furniture/Fixture/Works/ Goods for various buildings of MUET, Shaheed Zulfiqar Ali Bhutto Campus Khairpur Mir's has been re-constituted by Pro-Vice Chancellor, MUET, Shaheed Zulfiqar Ali Bhutto Campus Khairpur Mir's comprising of the following.

- | | |
|--------------------------------------------------------------------------------------------|--------------------|
| 1. Engr. Sajjad Hussain Memon
In-charge Project Director | Convener |
| 2. Engr. Sajjad Hussain Talpur
Principal, PITT/ GCT, Khairpur Mir's | External Member |
| 3. I/c Chairman of concerned Department | Member |
| 4. Mr. Riaz Ahmed Arain
Associate Professor GTC Khairpur Mir's | External Member |
| 5. District Forest Officer Khairpur Mir's | External Member |
| 6. Mr. Waqas Ali Channa
Assistant Director Finance,
MUET, SZAB, Khairpur Mir's | Member |
| 7. Engr. Naveed Ali Brohi
Assistant Engineer (Electrical)
MUET, SZAB, Khairpur Mir's | Secretary / Member |

The terms of reference (TOR's) Committee.

- I. Preparing Bidding Documents
- II. Carrying out technical as well as financial evaluation of the bids.
- III. Preparing evaluation report as provided in Rule 45.
- IV. Making recommendations for the award of contract to the Competent Authority.
- V. Perform any other function ancillary and incident to the above.


Assistant Registrar (Estt:)


Bid Evaluation Report


1. Name of Procuring Agency: **Mehran University of Engineering & Technology, Shaheed Z.A Bhutto Campus Khairpur Mir's.**
2. Tender Reference No: **PD/MUET/KHP/-291 Dated: 03-11-2015**
3. Tender Description/Name of work/item: **CONSTRUCTION SUI GAS METER STATION ROOM AT MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.**
4. Method of Procurement: **Domestic / Local**
5. Tender Published: **SPPRA Website on 10-11-2015.**
Print & Electronic Media (SPPRA ID No.2147483647& MUET, Jamshoro Website on 10-11-2015.
6. Total Bid documents Sold: **Two (02) Nos.**
7. Total Bids Received: **Two (02) Nos.**
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 25-11-2015


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Zulfiqar Sodhro Builders Khairpur	Rs.160,681.73	1 st Lowest	-	Accepted due to 1 st lowest	
2.	M/s Mazhar Enterprises, Hyderabad	Rs.172,732.00	2 nd Lowest	-	2 nd Lowest	


Signatures of the Members of the Committee.



Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT, Khairpur Mir's
External Member



Engr. Atta Muhammad Phul
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's
Member


Mr. Riaz Ahmed Arain
Associate Professor GCT Khairpur.
External Member


Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Mr. Waqas Ahmed Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's/Member


Engr. Naveed Ali Brohi
Assistant Engineer (Electrical),
Member / Secretary
SZAB Campus Khairpur Mir's


Engr. Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/Convener


Bid Evaluation Report


1. Name of Procuring Agency: **Mehran University of Engineering & Technology, Shaheed Z.A Bhutto Campus Khairpur Mir's.**
2. Tender Reference No: **PD/MUET/KHP/-291 Dated: 03-11-2015**
3. Tender Description/Name of work/item: **CONSTRUCTION OF PLATFORM FOR PARKING SHADE AT MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.**
4. Method of Procurement: **Domestic / Local**
5. Tender Published: **SPPRA Website on 10-11-2015.**
Print & Electronic Media (SPPRA ID No.2147483647& MUET, Jamshoro Website on 10-11-2015.
6. Total Bid documents Sold: Two (02) Nos.
7. Total Bids Received: Two (02) Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 25-11-2015


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s R.M Associates, Khairpur	Rs.736,323.00	1 st Lowest	-	Accepted due to 1 st lowest	
2.	M/s Mazhar Enterprises, Hyderabad	Rs.763,482.00	2 nd Lowest	-	2 nd Lowest	


Signatures of the Members of the Committee.



Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT, Khairpur Mir's
External Member



Engr. Atta Muhammad Phul
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's
Member


Mr. Riaz Ahmed Arain
Associate Professor GCT Khairpur.
External Member


Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Mr. Waqas Ahmed Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's/Member


Engr. Naveed Ali Brohi
Assistant Engineer (Electrical),
Member / Secretary
SZAB Campus Khairpur Mir's


Engr. Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/Convener

LIST OF BID ISSUED / BID RECEIVED

NAME OF WORK :- CONSTRUCTION SUI GAS METER STATION ROOM
AT MUET, SHAHEED Z.A BHUTTO CAMPUS
KHAIRPUR MIR'S.

S.#	<i>Bid Issued</i>	<i>Bid Received</i>
1.	M/s Mazhar Enterprises, Hyderabad	M/s Mazhar Enterprises, Hyderabad
2.	M/s Zulfiqar Sodhro Builders Khairpur	M/s Zulfiqar Sodhro Builders Khairpur




Handwritten signatures and initials are present below the table. There are five distinct signatures: one at the top left, one in the middle left, one at the bottom left, one in the middle right, and one at the bottom right. The signatures are in black ink and appear to be cursive or stylized.

LIST OF BID ISSUED / BID RECEIVED

NAME OF WORK :- CONSTRUCTION OF PLATFORM FOR PARKING
SHADE AT MUET, SHAHEED Z.A BHUTTO CAMPUS
KHAIRPUR MIR'S.

S.#	Bid Issued	Bid Received
1.	M/s Mazhar Enterprises, Hyderabad	M/s Mazhar Enterprises, Hyderabad
2.	M/s R.M Associates, Khairpur	M/s R.M Associates, Khairpur



Handwritten signatures and initials are present below the table. There are five distinct signatures: one on the left, one in the middle, one on the right, one at the bottom left, and one at the bottom right. The signatures are in black ink and appear to be cursive or stylized.

Attendance Sheet of Members of Procurement Committee.










MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A BHUTTO
CAMPUS KHAIRPUR MIR'S

Name of Work :- i) Construction Sui Gas Meter Station Room at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.
ii) Construction of Platform for parking shade at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's

Dated: 25-11-2015



Time: 12:00 Noon


Sr.No.	Name of Representative	Name of Firm/ Departments	Designation	Signature
1	Engr. Sajjad Hussain Memon	Project Directorate MUET, SZAB Campus Khairpur	Project Director	 25/11/15
2	Engr. Mir Sajjad Hussain Talpur	PTTI/GCT, Khairpur Mir's	Principal	
3	Divisional Forest Officer Khairpur	Forest Department	DFO	
4	Mr. Riaz Ahmed Arain	GCT Khairpur.	Associate Professor	 25/11/15
5	Mr. Atta Muhammad Phull	Civil Engg. Deptt:	Chairman	
6	Mr. Waqas Ahmed Channa	Finance Department MUET, SZAB Campus Khairpur	Deputy Director Finance	 25/11/15
7	Engr. Naveed Ali Brohi	Project Directorate MUET, SZAB Campus Khairpur	Assistant Engineer	 25/11/15


TENDER OPENING SHEET


Name of Work :- Construction Sui Gas Meter Station Room at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Tender Open on : 25-11-2015
Time : 12:00 Noon

Sr.No.	Name of Contractor	Estimated Cost	Tendered Cost	Signature of Contractor	Remarks.
1	M/s Mazhar Enterprises, Hyderabad	0.180 Million	172732.00		HBL. Sub bsncl. MUET, Tashwar No. 13765822 Rs. 4000/- dated 23/11/15
2	M/s Zulfiqar Sodhro Builders Khairpur	0.180 Million	160681.73		NBP Khairpur SP/K 422672 Rs. 3255/- dated 24/11/15.

 25/11/15

 25/11/15

 25/11/15

 25/11/15



 25/11/15

 25/11/15







TENDER OPENING SHEET

Name of Work :- Construction of Platform for parking shade at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's

Tender Open on : 25-11-2015
Time : 12.00 Noon

Sr.No.	Name of Contractor	Estimated Cost	Tendered Cost	Signature of Contractor	Remarks.
1	M/s Mazhar Enterprises, Hyderabad	0.997 Million	763482.00		HBL - 13765821 Rs. 20,000.00 sub bonds MUET Tashkur
2	M/s R.M Associates, Khairpur		736323.71		NBP Khairpur No SP/14 422671 Rs. 14800/=

N.I.T No. PD/MUET/KHP/291 Dated: -03-11-2015


 25/11/15

 25/11/15

 25/11/15

 25/11/15

 25/11/15

 25/11/15



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

NAME OF WORK :- CONSTRUCTION OF PLATFORM FOR PARKING SHADE AT
MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.

Bid Opening Date:- 25-11-2015 Time: 12:00 Noon

Name of Bidder:- **M/s Mazhar Enterprises, Hyderabad**

- | | |
|-------------------------------------------------------------------|--------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Is bid form completed and signed? | Yes |
| (c) Expiration date of bid: | 90 days |
| (d) Is documentary authority of signing enclosed? | Yes |
| (e) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.20,000.00) |
| (f) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (g) Describe any alternative bid made: | Nil |
| (h) Describe any discounts or modifications offered: | Nil |
| (i) Name of bidder or representative present: | Shahnawaz Lashari |
| (j) Total Bid price: | Rs. 763,482.00 |

Signature of Responsible official: _____

Date: 25.11.2015

(Handwritten signatures and initials)



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

Name of Work :- CONSTRUCTION SUI GAS METER STATION ROOM AT MUET,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.

Bid Opening Date:- 25-11-2015 Time: 12:00 Noon

Name of Bidder:- **M/s Mazhar Enterprises, Hyderabad**

- | | |
|-------------------------------------------------------------------|------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Is bid form completed and signed? | Yes |
| (c) Expiration date of bid: | 90 days |
| (d) Is documentary authority of signing enclosed? | Yes |
| (e) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.4000.00) |
| (f) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (g) Describe any alternative bid made: | Nil |
| (h) Describe any discounts or modifications offered: | Nil |
| (i) Name of bidder or representative present: | Shahnawaz Lashari |
| (j) Total Bid price: | Rs.172,732.00 |

Signature of Responsible official: _____

Date: 25-11-2015

(Handwritten signatures)



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening





Name of Work :- CONSTRUCTION SUI GAS METER STATION ROOM AT MUET,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.

Bid Opening Date:- 25-11-2015 Time: 12:00 Noon

Name of Bidder:- **M/s Zulfiqar Sodhro Builders Khairpur**

- | | |
|-------------------------------------------------------------------|------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Is bid form completed and signed? | Yes |
| (c) Expiration date of bid: | 90 days |
| (d) Is documentary authority of signing enclosed? | Yes |
| (e) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.3250.00) |
| (f) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (g) Describe any alternative bid made: | Nil |
| (h) Describe any discounts or modifications offered: | Nil |
| (i) Name of bidder or representative present: | Zulfiqar Sodhro |
| (j) Total Bid price: | Rs.160.681.73 |

Signature of Responsible official:  Date: 25-11-2015

BIDDERS QUALIFICATION REPORT
Rule-46(i) single Stage one Envelope Procedure

Name of Work:- CONSTRUCTION OF SUI GAS METER STATION ROOM AT MUET,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.


Date and Time of Bid Opening: 25-11-2015 at 12:00 Noon

Name of Bidder: **M/s Mazhar Enterprises, Hyderabad**


Sr.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Turnover of last three years	Yes	
3	Registration with Sindh Revenue Board.	Yes	

Name of Bidder: **M/s Zulifqar sodhro builders, Khairpur Mir's**


Sr.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Turnover of last three years	Yes	
3	Registration with Sindh Revenue Board.	Yes	




Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GTC, Khairpur Mir's
External Member




Mr. Atta Muhammad Phull
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's



Mr. Riaz Ahmed Arain
Associate Professor GTC Khairpur.
External Member



Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member



Mr. Waqas Ahmed Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's
Member



Engr. Naveed Ali Brohi
Assistant Engineer (EL),
SZAB Campus Khairpur Mir's
Member / Secretary



Engr. Sajjad Hussain Memeon
Incharge Project Director
MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/ Convener

BIDDERS QUALIFICATION REPORT
Rule-46(i) single Stage one Envelope Procedure

Name of Work:- CONSTRUCTION OF PLATFORM FOR PARKING SHADE AT MUET,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.


Date and Time of Bid Opening: 25-11-2015 at 12:00 Noon


Name of Bidder: **M/s Mazhar Enterprises, Hyderabad**


Sr.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Turnover of last three years	Yes	
3	Registration with Sindh Revenue Board.	Yes	


Name of Bidder: **M/s R.M Associates & Developers, Khairpur Mir's**


Sr.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Turnover of last three years	Yes	
3	Registration with Sindh Revenue Board.	Yes	



Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GTC, Khairpur Mir's
External Member



Mr. Atta Muhammad Phull
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's


Mr. Riaz Ahmed Arain
Associate Professor GTC Khairpur.
External Member


Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Mr. Waqas Ahmed Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's
Member


Engr. Naveed Ali Brohi
Assistant Engineer (EL),
SZAB Campus Khairpur Mir's
Member / Secretary


Engr. Sajjad Hussain Memeon
Incharge Project Director
MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/ Convener

Record of Bid Opening

NAME OF WORK :- CONSTRUCTION OF PLATFORM FOR PARKING SHADE AT MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.

Date and Time of Bid Opening: 25-11-2015 at 12:00 Noon

The Bid opening committee checked the bids that were received in Project Directors office, and ensured that total number of bids received was three (02) & all were properly sealed. (List attached as annexure-A).

The committee opened the bids of Construction of Platform for parking shade at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's at the above time and date in presence intending of contractors / representatives (Attendance sheet is attached as annexure-B).

The bidders names along with the offered bid amount and presence of a correct bid security were read aloud by the committee as follows:-

S.#	NAME OF BIDDER	BID AMOUNT	BID SECURITY AMOUNT	NO. AND DATE OF BID SECURITY/ CHEQUE / GUARANTEE WITH BANK NAME	REMARKS
		PAKISTANI RS.	PAKISTANI RS.		
1	M/s Mazhar Enterprises, Hyderabad	Rs. 763,482.00	Rs.20,000/-	Call Deposit No.13765821, HBL Sub Branch MUET Jamshoro Dated: 23-11-2015	More than required
2	M/s R.M Aassociates, Khairpur	Rs. 736,323.71	Rs.14,800/-	Call Deposit No. PO. No.SP/K 422671 Dated: 24-11-2015	More than required

Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT, Khairpur Mir's
External Member

Engr. Atta Muhammad Phul
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's
Member

Mr. Riaz Ahmed Arain
Associate Professor GCT Khairpur.
External Member

Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member

Mr. Waqas Ahmed Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's/Member

Engr. Naveed Ali Brohi
Assistant Engineer (Electrical),
Member / Secretary
SZAB Campus Khairpur Mir's

Engr. Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A Bhutto Campus,
Khairpur Mir's/ Convener

Record of Bid Opening

NAME OF WORK :- CONSTRUCTION SUI GAS METER STATION ROOM AT MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.


Date and Time of Bid Opening: 25-11-2015 at 12:00 Noon


The Bid opening committee checked the bids that were received in Project Directors office, and ensured that total number of bids received was three (02) & all were properly sealed. (List attached as annexure-A).


The committee opened the bids of Construction of Sui Gas Meter Station Room at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's at the above time and date in presence intending of contractors / representatives (Attendance sheet is attached as annexure-B).


The bidders names along with the offered bid amount and presence of a correct bid security were read aloud by the committee as follows:-


S.#	NAME OF BIDDER	BID AMOUNT	BID SECURITY AMOUNT	NO. AND DATE OF BID SECURITY/ CHEQUE / GUARANTEE WITH BANK NAME	REMARKS
		PAKISTANI RS.	PAKISTANI RS.		
1	M/s Mazhar Enterprises, Hyderabad	Rs. 172,732.00	Rs.4000/-	Call Deposit No.13765822, HBL Sub Branch MUET Jamshoro Dated: 23-11-2015	More than required
2	M/s Zulfiqar Sodhro Builders Khairpur	Rs. 160,681.00	Rs.3250/-	Call Deposit No. PO. No.SP/K 422672 Dated: 24-11-2015	More than required



Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT, Khairpur Mir's
External Member



Engr. Atta Muhammad Phul
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's
Member


Mr. Riaz Ahmed Arain
Associate Professor GCT Khairpur.
External Member


Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Mr. Waqas Ahmed Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's/Member


Engr. Naveed Ali Brohi
Assistant Engineer (Electrical),
Member / Secretary
SZAB Campus Khairpur Mir's


Engr. Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A Bhutto Campus,
Khairpur Mir's/ Convener

SCHEDULE-B

BILL OF QUANTITIES

**CONSTRUCTION OF PLATFORM FOR PARKING SHADE AT MUET,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S**

S. No.	DESCRIPTION	QTY.	UNIT	RATE (Rs.)	AMOUNT (Rs.)
1	Supply of clean screened (River or pit) sand within 5 chains including removal of top crust of earth or over burden and royalty to the government or cost to the Private Owner. CSI No#36, P-6	17329.00	%Cft	420.00	72781.80
2	Earth work Compaction (Soft, ordinary or hard soil). CSI No#13(b), P-03				
	(b) Laying earth in 6" layers levelling % 0 Cft. Dressing and watering for compaction etc. complete.	17329.00	%0Cft	354.00	6134.47
3	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. CSI No#4(b), P-15				
	(b) Ratio 1 : 4 : 8	2637.00	%Cft	9416.28	248307.30
4	Cement concrete plain including placing compacting, finishing and curing, complete (including, screening and washing at stone aggregate without shuttering. CSI No#05(f), P-16				
	(f) Ratio 1:2:4	1915.00	%Cft	14429.25	276320.14
Total					603,543.71
Premium <u>22</u> % Above / Below on Schedule Items					132,780/a
Total Amount					736,323.71/a

Abdul Razaq

Contractor

M/S R.M Associates & Developer's

Project Director

Shaukat
25/11/15

[Signature]
25/11/15

[Signature]
25/11/15

[Signature]
25/11/15

[Signature]

[Signature]
25.11.2015

SCHEDULE-B


BILL OF QUANTITIES


SUI GAS METER STATION ROOM AT MUET, SHAHEED Z.A BHUTTO
CAMPUS KHAIRPUR MIR'S


S. No.	DESCRIPTION	QTY.	UNIT	RATE (Rs.)	AMOUNT (Rs.)
1	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface(including screening and washing of shingle) CSI No#6, P-16(a)	95.00	P.Cft	337.00	32015.00
2	(a) Fabrication of mild steel reinforcement for cement concrete including, cutting, bending, laying in position, making joints and fastenings including cost of binding wire (also includes removal of CSI No#8(b), P-17				
	(b) Using Tor bars.	5.09	P.Cwt	5001.70	25453.65
3	Pacca brick work in ground floor in CSI No#5(e), P-17				
	(e) Cement Sand Mortar	221.00	%sft	12674.00	28009.54
4	Cement concrete brick or stone ballast 1 1/2" to 2" guage CSI No#4(b), P-15				
	(b) Ratio 1 : 4 : 8	20.00	%cft	9416.28	1883.26
5	Providing and laying 1" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels: CSI No#16(d), P-42				
	(d) 3" thick	60.00	%sft	4411.82	2647.09
6	Cement plaster 1:6 up to 12' height. CSI No#11(a), P-42				
	(b) 1/2" thick	662.00	%sft	2241.80	14840.72
7	Cement plaster 1:6 up to 12' height. CSI No#11(a), P-42				
	(a)3/8" thick	662.00	%sft	2197.52	14547.58


**COMPARATIVE STATEMENT CONSTRUCTION OF PLATFORM FOR PARKING SHADE
@ MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S**


S.No	Description	Unit	Qty	Quoted Rates M/S Mazhar Enterprises, Karachi.		Quoted Rates M/S R.M Associates, Khairpur		Remarks
				Rate	Amount	Rate	Amount	
1	Supply of clean screened (River or pit) sand within 5 chains including removal of top crust of earth or over burden and royalty to the government or cost to the Private Owner. CSI No#36, P-6	%Cft	17,329.00	420.00	72781.80	420.00	72,781.80	
2	Earth work Compaction (Soft, ordinary or hard soil). CSI No#13(b), P-03 (b) Laying earth in 6" layers levelling % 0 Cft. Dressing and watering for compaction etc. complete.	%0Cft	17,329.00	354.00	6134.47	354.00	6,134.47	
3	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. CSI No#4(b), P-15 (b) Ratio 1 : 4 : 8	%Cft	2,637.00	9,416.28	248307.30	9,416.28	248,307.30	
4	Cement concrete plain including placing compacting, finishing and curing, complete (including, screening and washing at stone aggregate without shuttering. CSI No#05(f), P-16 (f) Ratio 1:2:4	%Cft	1,915.00	14,429.25	276320.14	14,429.25	276,320.14	
Total					603,543.71		603,543.71	
Premium ___ % Above / Bellow on Schedule Items				26.50% Above	159,939.08	22% Above	132,779.62	
Total Amount					763,482.79		736,323.33	



Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT, Khairpur Mir's
External Member



Engr. Atta Muhammad Phull
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's
Member


Mr. Riaz Ahmed Arain
Associate Professor GCT Khairpur.
External Member


Mr. Maqsood Ahmad Memon
District Forest Officer Khairpur
External Member



Mr. Waqas Ahmed Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's/Member


Engr. Naveed Ali Brohi
Assistant Engineer (Electrical),
Member / Secretary
SZAB Campus Khairpur Mir's



Engr. Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A Bhutto Campus,
Khairpur Mir's/ Convener


**COMPARATIVE STATEMENT CONSTRUCTION SUI GAS METER STATION ROOM
@ MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S**


S.No	Description	Unit	Qty	Quoted Rates M/S Mazhar Enterprises, Karachi.		Quoted Rates M/S Zulfiqar Sodhro Builders Khairpur		Remarks
				Rate	Amount	Rate	Amount	
1	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface(including screening and washing of shingle) CSI No#6, P-16(a)	P.Cft	95.00	337.00	32015.00	337.00	32015.00	
2	(a) Fabrication of mild steel reinforcement for cement concrete including, cutting, bending, laying in position, making joints and fastenings including cost of binding wire (also includes removal of CSI No#8(b), P-17 (b) Using Tor bars.	P.Cwt	5.09	5,001.70	25453.65	5,001.70	25453.65	
3	Pacca brick work in ground floor in CSI No#5(e), P-17 (e) Cement Sand Mortar	%sft	221.00	12,674.00	28009.54	12,674.00	28009.54	
4	Cement concrete brick or stone ballast 1 1/2" to 2" guage CSI No#4(b), P-15 (b) Ratio 1 : 4 : 8	%cft	20.00	9,416.28	1883.26	9,416.28	1883.26	
5	Providing and laying 1" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels: CSI No#16(d), P-42 (d) 3" thick	%sft	60.00	4,411.82	2647.09	4,411.82	2647.09	
6	Cement plaster 1:6 up to 12' height. CSI No#11(a), P-42 (b) 1/2" thick	%sft	662.00	2,241.80	14840.72	2,241.80	14840.72	
7	Cement plaster 1:6 up to 12' height. CSI No#11(a), P-42 (a) 3/8" thick	%sft	662.00	2,197.52	14547.58	2,197.52	14547.58	
8	Providing and fixing G.I frames/Choukhats of size 7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I sheet 1/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage, tools and plants used in making and fixing. CSI No#29, P-93	P.Rft	18.00	228.90	4,120.20	228.90	4,120.20	
9	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2" x 2" 3/8" and 3/4" square bars 4" centre to centre with locking arrangements. CSI No#24, P-92	P.Sft	28.00	726.72	20,348.16	726.72	20,348.16	





S.No	Description	Unit	Qty	Quoted Rates M/S Mazhar Enterprises, Karachi.		Quoted Rates M/S Zulfiqar Sodhro Builders Khairpur		Remarks	
				Rate	Amount	Rate	Amount		
10	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" 1/c and frame of flate iron patti of 3/4" x 3/4" 1/c circle shape at 1-0 apart equivalent fitted with screws are pins 1/c painting 3 coats with 1 st coat of red oxide paint etc. CSI No#30, P-94	P.Sft	30.00	194.16	5,824.80	194.16	5,824.80		
11	Painting coat of chalk distember CSI No#23, P-54	%Sft	722.00	442.75	3,196.66	442.75	3,196.66		
12	Printing coat of chalk distember CSI No#24(c), P-54 © Three coats	%Sft	722.00	1,079.65	7,795.07	1,079.65	7,795.07		
Total						160,681.73		160,681.73	
Premium ___% Above / Bellow on Schedule Items				7.50%	12,051.13	At par	-		
Total Amount						172,732.86		160,681.73	



Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT, Khairpur Mir's
External Member



Engr. Atta Muhammad Phull
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's
Member


Mr. Riaz Ahmed Arain
Associate Professor GCT Khairpur.
External Member


Mr. Maqsood Ahmed Menton
District Forest Officer Khairpur
External Member


Mr. Waqas Ahmed Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's
Member / Secretary


Engr. Naveed Ali Brohi
Assistant Engineer (Electrical),
SZAB Campus Khairpur Mir's


Engr. Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A Bhutto Campus,
Khairpur Mir's/ Convener