

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.30618 I.D No
3	Tender Description/Name of Work/Item:	REPLACEMENT OF DAMAGED, RUSTED & CHOCKED CAST IRON WATER PIPE BY DIFFERENT DIA UPVC WATER PIPE & REPAIR OF VALVES SPINDLES & HEAVY WATER PIPE LEAKAGES IN BLOCK 'L' & DIFFERENT SPOTS OF NORTH NAZIMABAD
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>01 No</u>
11	Financial Bid Opening Date:	21-12-2016

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE	REMARKS
1	M/s.S.I.M Enterprises	Rs.9,63,612/-	1 st Lowest	@0.009% Below	Pay Order and required documents are available P.O # 00020282 dt:21-12- 2016 Rs.20,000/-from Bank Alfalah Gulistan-e-Johar Branch Karachi	Substantially Responsive
2	M/s.Akber Ali Contractor	Rs.9,63,800/-	-	@0.011% Above	Pay Order and required documents are not available	Un Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.S.I.M Enterprises declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

D.A.O. (District Central)
Member Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Muhammac Mi Shaikh) S.E (District Central) Member (Saleem Ahmed)

Director (Design & Estimate)

Convener

KARACHI WATER & SEWERAGE BOARD ATTENDANCE SHEET

FIRMS / CONTRACTORS

NAME OF WORK:

REPLACEMENT OF DAMAGED, RUTSTED & CHOCKED CAST IRON WATER PIPE BY DIFFERENT DIA UPVC WATER PIPE & REPAIR OF VALVES SPINDLES & HEAVY WATER PIPE LEAKAGES IN BLOCK-L & DIFFERENT SPOTS OF NORTH NAZIMABAD.

Date of Opening:

21-12-2016

Time of Opening:

2:30 PM

Serial No.

30618

S. NO.	NAME OF CONTRACTOR	NAME OF FIRMS	SIGNATURE
.1,	Sheubill- Hay	M1s S.Z.M	Ans.
2	Alcher Ac	4/1 AKbey At. Cotrolos	2

NIT No.SPPRA Serial No.30618

Method of Procurement:

Single Stage Single Envelope.

Name of Work:

REPLACEMENT OF DAMAGED, RUSTED & CHOCKED CAST IRON WATER PIPE BY DIFFERENT DIA UPVC WATER PIPE & REPAIR OF VALVES SPINDLES & HEAVY WATER PIPE LEAKAGES IN BLOCK 'L' & DIFFERENT SPOTS OF NORTH

NAZIMABAD

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 21-12-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- Two bidders submitted their bids till the deadline of submission.
 - i. M/s. S.I.M Enterprises
 - ii. M/s. Akber Ali Contractor
- The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.S.I.M Enterprises	Rs.9,63,611/-	Rs.20,000/-	P.O # 00020282 dt:21-12-2016 from Bank Alfalah Gulistan-e-Johar Branch Karachi
02	M/s.Akber Ali Contractor	Rs.9,63,800/-		Pay Order not attached

- The one bids contain over-writing and cutting. 4.
- The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Muhammad Ali Shaikh) S.E (District Central)

Member

(Saleem Ahmed)

Director (Design & Estimate)

Convener

NIT No.SPPRA Serial No.30618

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: REPLACEMENT OF DAMAGED, RUSTED & CHOCKED CAST IRON
WATER PIPE BY DIFFERENT DIA UPVC WATER PIPE & REPAIR
OF VALVES SPINDLES & HEAVY WATER PIPE LEAKAGES IN
BLOCK 'L' & DIFFERENT SPOTS OF NORTH NAZIMABAD

Date of Opening:

21-12-2016

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S.		Bidde	rs' Name	
No.	Eligibility / Qualification Criteria	M/s.S.I.M Enterprises	M/s.Akber Ali Contractor	
1.	Registration with PEC (if applicable)	N/A	N/A	
2.	NTN	Yes	No	
3.	Sales Tax Registration (FBR)	N/A	N/A	
4.	Registration with Sindh Revenue Board (SRB)	Yes	No	
	Qualification Criteria:			
5.	Minimum three years' experience of relevant field.	Yes	No	
6.	Turnover of at least last three years	Yes	No	
7.	Required Bid Security is attached.	Yes	No	
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A	
10.	Qualified/ disqualified	Qualified	Disqualified	

D.A. Obistrict (Central) Member / Secretary

(Muhammat Ali Shaikh) S.E (District Central) -Member (Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

COMPARATIVE STATEMENT

Name of Work: REPLACEMENT OF DAMAGED, RUSTED & CHOCKED CAST IRON WATER PIPE BY DIFFERENT DIA UPVC WATER PIPE "REPAIR OF VALVES SPINDLES & HEAVY WATER PIPE LEAKAGES IN BLOCK 'L' & DIFFERENT SPOTS OF NORTH NAZIMABAD

Item	Description of Work		1	Estimated	Cost		M/s.S.I.M Enterprises	
No		Quant	Quantity Rate Per Amount 5250.00 Cft 605.00 %Cft 31,762.50		Rate	Amount		
1	Dismantling and removing road metalling	5250.00	Cft	605.00	%Cft	31,762.50	605.00	31,762.50
	Excavation for pipe line in trenches and pits in Wet Soil clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m).		Cft	5400.00	%0Cft	141,750.00	5400.00	141,750.00
3	Providing Laying UPVC pressure pipes of Class "C" fixing in trench i/c cutting, fitting and jointing with "Z" joint with one rubber ring i/c testing with water to a head of 91.5 meter or 300ft. 100 mm (4")dia	1200.00	Rft	174.00		208,800.00	174.00	208,800.00
	80 mm (3") dia	700.00	Rft	107.00		74,900.00	107.00	74,900.00
	150 mm (6") dia	200.00	Rft	373.00	P/Rft	74,600.00	373.00	74,600.00
4	C.I Sluice Valve heavy pattern (Test Pressure 21.0 Kg/sq.com or 300 lb/sq.inch) (Imported) 6" Dia	1.00	No	9360.00		9,360.00	9355.00	9,355.00
	4" Dia	2.00	Nos	5460.00	Each	10,920.00	5455.00	10,910.00
5	Fixing of sluice valve with 2 cast iron tail pieces one end flanged & other with socket i/c the cost of nut, bolts & rubber packing, labour etc complete 6" dia	1.00	No	1886.00	Each	1,886.00	1885.00	1,885.00
	4" Dia	2.00	Nos	1532.00	Each	3,064.00	1530.00	3,060.00
6	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench		Days	1500.00	P/Day	24,000.00	1500.00	24,000.00
7	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	26071.75	Cft	2760.00		71,958.03	2760.00	71,958.03

Onny

7

Who sout

Mark

Name of Work: REPLACEMENT OF DAMAGED, RUSTED & CHOCKED CAST IRON WATER PIPE BY DIFFERENT DIA UPVC WATER PIPE & REPAIR OF VALVES SPINDLES & HEAVY WATER PIPE LEAKAGES IN BLOCK 'L' & DIFFERENT SPOTS OF NORTH NAZIMABAD

Item	Description of Work		Estimated Cost					M/s.S.I.M Enterprises	
No			itity	Rate	Per	Amount	Rate	Amount	
8	Cast Iron Specials for UPVC / AC pressure pipes standard Wt. For ACIL "B" Class)			1					
	Equal / Un-equal Tee Bend 90° 10" to 6" dia	1.00	No	4462.50	Each	4,462.50	4462.00	4,462.00	
	6" to 4" dia	2.00	Nos	1375.00	Each	2,750.00	1370.00	2,740.00	
	8" to 6" dia	1.00	No	3687.00	Each	3,687.00	3685.00	3,685.00	
	90 Deg Bend (100 mm)	1.00	No	893.75	Each	893.75	890.00	890.00	
	90 Deg Bend (150 mm)	1.00	No	2212.50	Each	2,212.50	2210.00	2,210.00	
9	Construction of C.C. block masonry chamber of size 6'x6'x6' inside with 24" x 24" C.I cover & frame Weighting 65 kg fixed in RCC Slab 1:2:4: 6" thick with steel 1/2" dia bars 6" C/C bend up both way, 12" inch thick C:C: 1:3:6 block masonry 6" inch C.C 1:4:8 in foundation, 2" thick C.C 1:2:4 flooring, 1/2" thick cement plaster i/c P/F M.S footrest 5/8" bars at every 2'.0" feet deep i/c curing watering excavation refilling and disposal of surplus earth complete. 6'x6'x6'	2.00	Nos	55923.00	Each	111,846.00	55923.00	111,846.00	
10	Repairing of leakages of joint (External Vatta) of PRCC pipe line i/c the cost of excavation, labour, sealing material, de-watering and refilling of the excavated stuff etc complete. 15" Dia	6.00	Nos	10729.00	Each	64,374.00	10725.00	64,350.00	
	12" Dia	8.00	Nos	9716.00	Each	77,728.00	9715.00	77,720.00	
11	Manufacturing of S. Steel Spindle and Gun Metal Nut. 12" Dia	1.00	No	7843.00	Each	7,843.00	7840.00	7,840.00	
	10" Dia	2.00	Nos	7843.00	Each	15,686.00	7840.00	15,680.00	
	8" Dia	2.00	Nos	5418.00	Each	10,836.00	5416.00	10,832.00	
	6" Dia	3.00	Nos	2793.00	Each	8,379.00	2792.00	8,376.00	
	TOTAL QUOTED / CORRECTED COST					963,698		963,612	

(Arshad Ali) D.A.O (Distl.) Central) Member 7 Secretary

(Saif-ul-Haque) Addl. Director Internal Audit KMC - Member (Maqsood Ahmed Shaikh) Superintending Engineer (K.M.C) Member (Muhammad Ali Shaikh) S.E (District Central) Member

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, **SERVICES & GOODS**

1	NAME OF THE ORGANIZATION/DEPTT.	KARACHI WATER & SEWERAGE BOARD
2	PROVINCIAL/LOCAL GOVT/OTHER	Replacement of damaged, rusted and
	3 TITLE OF CONTRACT	chocked cast iron water pipe by di erent dia's UPVC water pipe & rep of valves spindles & heavy water I leakages at Block'L' & diff. spots
4	TENDER NUMBER	N/Nazimabad. SPPRA Serial No.30618 I.D
	BRIEF DESCRIPTION OF CONTRACT	Improvement of Water Supply in North Nazimabad Town.
6	FORUM THAT APPROVED THE SCHEME	Managing Director KW&SB
7	7 TENDER ESTIMATED VALUE	Below 1 Million
8	ENGINEER'S ESTIMATE (Attach list of buyers)	9,63,699/=
9	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	25 Days
10	TENDER OPENED ON (DATE & TIME)	2 1-12-20 16 at 2:30 P.M
11	NUMBER OF TENDER DOCUMENT SOLD (Attach list of buyers).	02 (Two)
12	NUMBER OF BIDS RECEIVED	02 (Two)
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS.	02 (Two)
14	BID EVALUATION REPORT (enclose copy).	Copy Attached
15	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER.	M/S. S.I.M. Enterprises
1		
16	CONTRACT AWARD PRICE	Rs. 9,63,612/=

17	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd Evaluation Bid).	M/S. S.I.M. Enterprises
	9	
18	METHOD OF PROCUREMENT USED (Tick one)	¥.
a)	Single Stage One Envelope Procedure.	Domestic / local
b)	Single Stage Two Envelope Procedure.	
c)	Two Stage Bidding Procedures.	
d)	Two Stage Two Envelope Bidding Procedure	
	PLEASE SPECIFY IF ANY OTHER METHOD OF PR EMERGENCY, DIRECT CONTRACTING/NEGOTIAT	
19	APPROVING AUTHORITY FOR AWARD OF CONTRACT	M.D KW&SB
20	WHETHER THE PROCUREMENT WAS INCLUDED	IN ANNUAL PROCUREMENT PLAN?
		Yes / No
21	ADVERTISEMENT:	
i) (If y	SPPRA Website yes, give date and SPPRA's tender number	Yes Serial No.306/8 I.D/2017-
ii)	News Papers yes, give names of newspapers and dates)	(If Yes
22	NATURE OF CONTRACT	Local Int.
23	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENT? (If yes, enclose a copy)	Yes No 🗸
24	WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy).	Yes No 🗸

25	WHETHER APPROVAL OF COMPETENT AUTHORITY I	
		Yes No 🗸
26	WAS BID SECURITY OBTAINED FROM ALL THE BIDDE	ERS?
		Yes / No
27	WHETHER THE SUCCESSFUL BID WAS LOWEST EVA- BID/BEST EVALUATED BID (in case of Consultancies).	
		Yes No
28	WHETHER THE SUCCESSFUL BIDDER WAS TECHNIC	CALLY COMPLIANT
		Yes No
29	WHETHER NAMES OF THE BIDDERS AND THEIR QUO READ OUT AT THE TIME OF OPENING OF BIDS?	OTED PRICE WERE
	The sol At the time of or entire of block	Yes No
30	WHETHER COPY OF EVALUATION REPORT GIVEN TO (Attach copy of the bid evaluation report).	O ALL BIDDERS?
		Yes No
31	ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes No
32	The state of the s	NDER NOTICE / DOCUMENT.
32	ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TEN	
32		Yes No V
32	(If yes, give details). WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes
33	(If yes, give details). WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give detailed reasons).	Yes No Yes No
	(If yes, give details). WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes No Yes
33	(If yes, give details). WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give detailed reasons). DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons). WAS IT ASSURED BY THE PROCURING AGENCY THA	Yes No Yes No Yes No Yes No Yes
33	(If yes, give details). WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give detailed reasons). DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons).	Yes No Yes No Yes No Yes No Yes
33	(If yes, give details). WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give detailed reasons). DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons). WAS IT ASSURED BY THE PROCURING AGENCY THA	Yes No Yes No Yes No T THE SELECTED FIRM IS NOT
33	WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give detailed reasons). DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons). WAS IT ASSURED BY THE PROCURING AGENCY THABLACK LISTED?	Yes No Yes No Yes No T THE SELECTED FIRM IS NOT
33	(If yes, give details). WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give detailed reasons). DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons). WAS IT ASSURED BY THE PROCURING AGENCY THA	Yes No Yes No Yes No T THE SELECTED FIRM IS NOT
33	WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give detailed reasons). DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons). WAS IT ASSURED BY THE PROCURING AGENCY THABLACK LISTED?	Yes No Yes No Yes No T THE SELECTED FIRM IS NOT
33	WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give detailed reasons). DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons). WAS IT ASSURED BY THE PROCURING AGENCY THABLACK LISTED?	Yes No Yes No Yes No T THE SELECTED FIRM IS NOT
33	WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give detailed reasons). DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons). WAS IT ASSURED BY THE PROCURING AGENCY THABLACK LISTED?	Yes No Yes No Yes No T THE SELECTED FIRM IS NOT
33	WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give detailed reasons). DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons). WAS IT ASSURED BY THE PROCURING AGENCY THABLACK LISTED?	Yes No Yes No Yes No T THE SELECTED FIRM IS NOT

36	WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PE SUPPLIER PREMISES IN CONNECTION WITH THE PROCU ASCERTAINED REGARDING FINANCING OF VISIT, OF ABR (If yes, enclose a copy)	REMENT? IF SO. DETAILED TO BE
37	WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATI CONTRACT (BANK GUARANTEE ETC.)? Ye	
38	SPECIAL CONDITIONS. IF ANY. (If yes, give Brief Description). No	
	Signature & Official Stamp of ISRAR AHMED Executive Engineer (Water) North Nazimabad Town KW858	Dec :

SPPRA, Block-No. 8, Sindh Secretariat No. 4-A, Court Road, Karachi. Tele: 021-9205356, 021-9205369 & Fax 021-9206291

FOR OFFICE USE ONLY

KARACHI WATER & SEWERAGE BOARD

ATTENDANCE SHEET

FIRMS / CONTRACTORS

NAME OF WORK:

REPLACEMENT OF DAMAGED, RUTSTED & CHOCKED CAST IRON WATER PIPE BY DIFFERENT DIA UPVC WATER PIPE & REPAIR OF VALVES SPINDLES & HEAVY WATER PIPE LEAKAGES IN BLOCK-L & DIFFERENT SPOTS OF NORTH NAZIMABAD.

Date of Opening: 21-12-2016

Time of Opening:

2:30 PM

Serial No.

30618

5. NO.	NAME OF CONTRACTOR	NAME OF FIRMS	SIGNATURE
٠, ا	Sheebill- Hagy	Mls S.Z.M	But.
2	Alcher Ac	4/1 AKbay Ati Catarelos	20
	2 mg 1 1 1 2 mg	A STATE OF THE PARTY OF THE PAR	
			ľ
7			W- 10 to 1 to 1

MIT No. SPPRA Serial No.30618

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: REPLACEMENT OF DAMAGED, RUSTED & CHOCKED CAST IRON
WATER PIPE BY DIFFERENT DIA UPVC WATER PIPE & REPAIR
OF VALVES SPINDLES & HEAVY WATER PIPE LEAKAGES IN
BLOCK 'L' & DIFFERENT SPOTS OF NORTH NAZIMABAD

Date of Opening:

21-12-2016

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S		Bidde	rs' Name
No.	Eligibility / Qualification Criteria	M/s.S.I.M Enterprises	M/s.Akber Ali Contractor
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	No
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	No
7	Qualification Criteria:	- it	W. W.
5.	Minimum three years' experience of relevant field.	Yes	No
6.	Turnover of at least last three years	Yes	No
7.	Required Bid Security is attached.	Yes	No
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Disqualified

D.A. District Central Member / Secretary

(Muhamma) Ali Shaikh) S.E (District Central) -Member (Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

JIT No.SPPRA Serial No.30618

Method of Procurement: Single Stage Single Envelope.

REPLACEMENT OF DAMAGED, RUSTED & CHOCKED CAST Name of Work:

IRON WATER PIPE BY DIFFERENT DIA UPVC WATER PIPE & REPAIR OF VALVES SPINDLES & HEAVY WATER PIPE LEAKAGES IN BLOCK 'L' & DIFFERENT SPOTS OF NORTH

NAZIMABAD

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 21-12-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- Two bidders submitted their bids till the deadline of submission. 2.
 - i. M/s. S.I.M Enterprises
 - ii. M/s. Akber Ali Contractor
- The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.S.I.M Enterprises	Rs.9,63,611/-	Rs.20,000/-	P.O # 00020282 dt:21-12-2016 from Bank Alfalah Gulistan-e-Johar Branch Karachi
02	M/s.Akber Ali Contractor	Rs.9,63,800/-	-	Pay Order not attached

- 4. The one bids contain over-writing and cutting.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer

(KMC) Member

(Muhammad Ali Shaikh) S.E (District Central) Member

(Saleem Ahmed) Director (Design & Estimate)

Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.30618 I.D No
3	Tender Description/Name of Work/Item:	REPLACEMENT OF DAMAGED, RUSTED & CHOCKED CAST IRON WATER PIPE BY DIFFERENT DIA UPVC WATER PIPE & REPAIR OF VALVES SPINDLES & HEAVY WATER PIPE LEAKAGES IN BLOCK 'L' & DIFFERENT SPOTS OF NORTH NAZIMABAD
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	01 No
11	Financial Bid Opening Date:	21-12-2016

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE	REMARKS
1	M/s.S.I.M Enterprises	Rs.9,63,612/-	1 st Lowest	@0.009% Below	Pay Order and required documents are available P.O # 00020282 dt:21-12- 2016 Rs.20,000/-from Bank Alfalah Gulistan-e-Johar Branch Karachi	
2	M/s.Akber Ali Contractor	Rs.9,63,800/-		@0.011% Above	Pay Order and required documents are not available	Un Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.S.I.M Enterprises declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

D.A. Obstrict Central Member / Secretary (Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Muhammed Mi Shaikh) S.E (District Central) Member

COMPARATIVE STATEMENT

Name of Work: REPLACEMENT OF DAMAGED, RUSTED & CHOCKED CAST IRON WATER PIPE BY DIFFERENT DIA UPVC WATER PIPE REPAIR OF VALVES SPINDLES & HEAVY WATER PIPE LEAKAGES IN BLOCK 'L' & DIFFERENT SPOTS OF NORTH NAZIMABAD

Item No	Description of Work]	M/s.S.I.M Enterprises				
110		Quant	ity	Rate	Per	Amount	Rate	Amount
1	Dismantling and removing road metalling	5250.00	Cft	605.00	%Cft	31,762.50	605.00	31,762.50
2	Excavation for pipe line in trenches and pits in Wet Soil clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m).	-	Cft	5400.00	%0Ct	141,750.00	5400.00	141,750.00
3	Providing Laying UPVC pressure pipes of Class "C" fixing in trench i/c cutting, fitting and jointing with "Z" joint with one rubber ring i/c testing with water to a head of 91.5 meter or 300ft. 100 mm (4")dia		Rft	174.00	jj	208,800.00	174.00	208,800.00
	80 mm (3") dia	700.00	Rft	107.00	P/Rft	74,900.00	107.00	74,900.00
	150 mm (6") dia	200.00	Rft	373.00	P/Rft	74,600.00	373.00	74,600.00
4	C.I Sluice Valve heavy pattern (Test Pressure 21.0 Kg/sq.com or 300 lb/sq.inch) (Imported) 6" Dia	1.00	No	9360.00	Each	9,360.00	9355.00	9,355.00
	4" Dia	2.00	Nos	5460.00	Each	10,920.00	5455.00	10,910.00
5	Fixing of sluice valve with 2 cast iron tail pieces one end flanged & other with socket i/c the cost of nut, bolts & rubber packing, labour etc complete 6" dia	1.00	No	1886.00	Each	1,886.00	1885.00	1,885.00
	4" Dia	2.00	Nos	1532.00	Each	3,064.00	1530.00	3,060.00
6	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench		Days	1500.00	P/Day	24,000.00	1500.00	24,000.00
7	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.		Cft	2760.00	A	71,958.03	2760.00	71,958.03

Onthings to

7

Who sant

Mark

Name of Work: REPLACEMENT OF DAMAGED, RUSTED & CHOCKED CAST IRON WATER PIPE BY DIFFERENT DIA UPVC WATER PIPE & REPAIR OF VALVES SPINDLES & HEAVY WATER PIPE LEAKAGES IN BLOCK 'L' & DIFFERENT SPOTS OF NORTH NAZIMABAD

Item	Description of Work		3		M/s.S.I.M Enterprises			
No	No Sescription of Work	Quar	ntity	Rate	Per	Amount	Rate	Amount
8	Cast Iron Specials for UPVC / AC pressure pipes standard Wt. For ACIL "B" Class)		965					
	Equal / Un-equal Tee Bend 90° 10" to 6" dia	1.00	No	4462.50	Each	4,462.50	4462.00	4,462.00
	6" to 4" dia	2.00	Nos	1375.00	Each	2,750.00	1370.00	2,740.00
	8" to 6" dia	1.00	No	3687.00	Each	3,687.00	3685.00	3,685.00
	90 Deg Bend (100 mm)	1.00	No	893.75	Each	893.75	890.00	890.00
	90 Deg Bend (150 mm)	1.00	No	2212.50	Each	2,212.50	2210.00	2,210.00
9	Construction of C.C. block masonry chamber of size 6'x6'x6' inside with 24" x 24" C.I cover & frame Weighting 65 kg fixed in RCC Slab 1:2:4: 6" thick with steel 1/2" dia bars 6" C/C bend up both way, 12" inch thick C:C: 1:3:6 block masonry 6" inch C.C 1:4:8 in foundation, 2" thick C.C 1:2:4 flooring, 1/2" thick cement plaster i/c P/F M.S footrest 5/8" bars at every 2'.0" feet deep i/c curing watering excavation refilling and disposal of surplus earth complete. 6'x6'x6'	2.00	Nos	55923.00	Each	111,846.00	55923.00	111,846.00
10	Repairing of leakages of joint (External Vatta) of PRCC pipe line i/c the cost of excavation, labour, sealing material, de-watering and refilling of the excavated stuff etc complete. 15" Dia 12" Dia	6.00	Nos Nos	10729.00 9716.00	-	64,374.00 77,728.00	10725.00 9715.00	64,350.00 77,720.00
11	Manufacturing of S. Steel Spindle and Gun Metal Nut. 12" Dia	1.00	No	7843.00		7,843.00	7840.00	7,840.00
	10" Dia	2.00	Nos	7843.00		15,686.00	7840.00	15,680.00
	8" Dia	2.00	Nos	5418.00	Each	10,836.00	5416.00	10,832.00
	6" Dia	3.00	Nos	2793.00	Each	8,379.00	2792.00	8,376.00
	TOTAL QUOTED / CORRECTED COST					963,698		963,612

D.A.O (Dist.) Central)
Member 7 Secretary

(Saif-ul-Haque) Addl. Director Internal Audit KMC - Member

(Maqsood Ahmed Shaikh) Superintending Engineer (K.M.C) Member (Muhamadad Ali Shaikh) S.E (District Central) Member



SHARIELL AHMED SHAKH STANKED VHEREOF, the parties hereto have set their respective hands

Licence No. 123, Shop No. 16 Karim Plansy and year first above written.

Gulshan-e-lqbal, Bl-14, Near Civic Centre Kannell

10 FEB 2017, 0013907, Sealed and Delivered by the. DATE

ISSUED TO WITH ADDRESS MUNAMINAL TARGET HUHPOSE ASVOCATO NOT FOR USED BARK BUAZARTY MICHAELE AND THE SECOND STATE OF THE SECOND SECON

and on behalf of

For and on behalf of CONTRACTOR

(ASADULLAH KHAN) DEPUTY MANAGING DIRECTOR (T/S) K.W.&.S.B.

(SHOAIB -UL-HAC) ONWER M/S. S.I.M ENTERPRISES

WITNESS OF EMPLOYER


WITNESS OF CONTRACTOR

SUPERINTENDING ENGINEER DISTRICT CENTRAL-A, KW&SB. M/s. Akben Ali Cont.

NEER (WATER) NORTH MAZIMABAD TOWN, DESTRICT CENTRAL-A

LW.M.E.S.

M/S A.G. CONTRACTOR



Licence No. 124, Shon No. S. J., Maymar lower

(RUPEES FOUR HUNDRED ONLY)

S. NO.
DATE O
ISSUED TO ATT
THROUGH VITAL A
PURPOSE
JOTHER USED

ME MINE CONCIL

Gulshan-a- Jaymar Karachi.


16. In this 240 cement words and expression shall have the same meanings as 0 1 FEB 2017e respectively assigned to them in the conditions of Contract hereinafter referred to.

Advocate

- 17. The following documents which for the purpose of identification have been signed by Shoaib Ul Ha q on behalf of the contractor and by MR. ASADULLAH KHAN, DEPUTY MANAGING DIRECTOR (T/S), KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.
- a). This Form of Agreement.
- b). Employer letter of Acceptance No. KW&SB/CE/(Central)/2017/36 dated: 27-02-2017
- c). The Tender.
- d). The conditions of the Particular Application Part-II-A & II-B.
- e). The General Conditions Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.
- i) Time period is 90 Days.

In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.

 THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.




Issued to S. Wood of All: Add CNIC No. ... (RUPEES THREE THOUSAND ONLY)

WHEREAS the Employer is desirous to execute the work "REPLACEMENT OF DAMAGED RUSTED & CHOCKED CAST IRON WATER PIPE LINE BY DIFFERENT DIA UPVC WATER PIPE & REPAIR OF VLAVES SPINDLES & HEAVY WATER PIPE LEAKAGES IN BLOCK-L & DIFFERENT SPOTS OF NORTH NAZIMABAD TOWN. UNDER KW&SB'S OWN FUNDED PROGRAMME, for Rs.9,63,612/= (Rupees Nine Lac Sixty Three Thousand Six Hundred Twelve Only), for the construction and completion of such WORKS and the remedying of an defects therein. The tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.30618.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.20,000/=, vide Pay Order No.00020282, dated: 21-12-2016, issued from Bank Alfalah Gulistan-e-Johar Branch Karachi remaining 8% for amounting to Rs.76,361/= will be deducted of 10% Performance Security as Security Deposit from his bill, he same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).

WL.

ONLY



SHARIEEL AHMED SHAIKH STAMP VENDOR Licence No. 123, Shop No. 16, Karim Plane, Gulshan-e-Iqbal, Bl-14, Near Civic Centre Manual S. NO.

DATE 1 0 FEB 2017 001971LIZED FOR THE WORK OF

ISSUED TO WITH ADDRESS MURAMINAT TARGOTH WITH ADDRESS ATWOOMS PURPOSE ADDRESS WARRING OF THE PROPERTY WHEN HAVE A THROUGH A TH

WATER PIPE LINE BY DIFFERENT DIA UPVC WATER PIPE & REPAIR OF VLAVES SPINDLES & HEAVY WATER PIPE LEAKAGES IN BLOCK-L & DIFFERENT SPOTS OF NORTH NAZIMABAD TOWN.

FOR AMOUNTING TO RS. Rs.9,63,612/=

M/S. S.IM ENTERPRISES.



OFFICE OF THE EXECUTIVE ENGINEEER (W/D) ST-I, BLOCK 'C' KDA CHOWRANGI, NORTH NAZIMABAD

NO: KW&SB/EE/NN(W)/18 /2017,

Dated: 28 - 2 - 2017

M/s.S.I.M. Enterprises, R-190 Block 09, Karachi.

" LETTER OF COMMENCEMENT / WORK ORDER "

Subject: Replacement of damaged, rusted & chocked cast iron water pipe by different dia UPVC water pipe & repair of Valves spandles & heavy water pipe leakages at Block 'L' & different spots of N/Nazimabad.

This is to inform you that your tender for the above work has been approved being 1st lowest and on amounting to Rs. 9,63,612 /= (Rupees Nine laos—sixty three thousandsix hundred - twelve only).

) on item rate basis, sanctioned /LOS letter has already conveyed vide letter No. KW&SB/CE/(Central)/2017/36 27-02-2017, expenditure is chargeable to B.G. No. L-013-32 for the current financial year 2016-2017.

You are hereby directed to start the work immediately and complete the same within 25 days commencing from the date of issue of this work order. In case the work is delayed or left unfinished within the stipulated time period the penalty Rs. 1000 /= per day shall be imposed. As per condition of contractor work rules.

EXECUTIVE ENGINEER
N.N. TOWN (W/D)
KW&SB

Copy To:

1- CE (Central), KW&SB

2- S.E (W/S), North Nazimabad, KW&SB.

3- A.D.L.F.A, KW&SB.

4- A.O (Central), KW&SB

5- Office Copy.

OFFICE OF THE EXECUTIVE ENGINEER(W) NORTH NAZIMABAD TOWN ST-1, BLOCK "C" KDA CHOWRANGI, NORTH NAZIMABAD.

NAME OF WORK

REPLACEMENT OF DAMAGED, RUSTED & CHOCKED CAST IRON WATER PIPE BY DIFFERENT DIA UPVC WATER PIPE & REPAIR OF VALVES SPINDLESS & HEAVY WATER PIPE LEAKAGES AT BLOCK 'L' & DFFERENT SPOTS OF NORTH NAZIMABAD.

	DESCRIPTION OF WORK	I		RATE	Por Unit	AMOUNT in
SN		QUANTITY	Rs. In Figure	Rs. In Words	Item	Rupees
	Dismantling and removing road metalling			Six hundred & five om 17.		
1		5250 Cft	605	& five om 17.	% Cft	31,762-5
2	Excavation for pipe line in trenches, and pits in all kind of soils clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharg. Providing fence guard, lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and lead			Live thousand & four hundred		
	upto one chain (30.5m).	26250 Cft	5400		%0 Cft	1,41,750=

			1	RATE	Tara Haif	AMOUNT in
● SN	DESCRIPTION OF WORK	QUANTITY	Rs. In Figure	Rs. In Words	Per Unit Item	AMOUNT in Rupees
3	Providing, laying uPVC Pressure pipes of class" C: fixing in trench i/c cutting, fitting and jointing with "Z" joint with one rubber ring i/c	a l				
	tesing with water to a head 91.5 meter or 300ft.	a ^K				10.0
	100 mm (4")	1200 Rft	(174)	one hundred & Secrety	P/Rft	208,800 =
	80 mm (3")	700 Rft	(107=)	one hundred & deve	P/Rft	74,900 2
	150 mm (6")	200 Rft (373)	severy three	P/Rft	74,600/=
4	C.I. Sluice Valve heavy pattern (test pressure 21.0 k g / c m o r 3 0 0 lb/sq.inch)(Imported)		T			5
	6" Dia	1 No	9355)	Nive thousand thouse huntred & Lifty River	Each	9355 =
	4" Dia	2 Nos	5455)	five thousand four hundred & fifty free	Each	10910=
5	Fixing of sluice valves with 2 cast iron tailpieces one and flanged and other with socket including the cost of nuts bolts and rubber packing labor etc complete.					
	6" Dia		1885	hundred & eight fire.		1885 =
	4" Dia	2Nos (15303	fifteen huntered for	Each 3	3060=
6	Full hire charges of pumping set per day inclusive of wages of driver and assistant, fuel or electric energy platform required for placing the pump etc, at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c the cost of erection and dismontling after completion					
i c	of the job hire charges of pumping set 10 HP from 10-0 feet deep trenches.	16 days	(500)	fifteen hundred	P/Day 2	4000=

77-15

1-				RATE	-	AMOUNT
- SN	DESCRIPTION OF WORK	QUANTITY	Rs. In Figure	Rs. In Words	Per Unit	AMOUNT in Rupees
7	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete.	26071/75 Cfk	2760]		%0 Cft	71,958-03
8	Cast Iron Specials for UPVC/AC pressure pipes standard Wt. For ACIL"B" Class) Equal/Unequal TEE Bend 90			1.		
	10" to 6" Dia	1No (44622	four thousand four hundred by bus	Each	4462/
	6" to 4" Dia	2 Nos	670	When hundred	Each	27401=
	8" to 6" Dia	1No	7001=1	They to Sinhundred & eigenty fire.	Each	3685/2
	90 deg Bend (100 mm)	1No	0 1017	eight kindred &	Each	890/=
	90 deg Bend (150 mm)	1No	22101	the ten only.	Each	2210 =
9	Construction of chamber c.c. block Masonery chamber of 6x6x6 inside diamention 24"x24" C.I. cover from weighing 65 KG fix in RCC 1:2:4 slab 6" thick steel 1/2 dia bars at 6" thick c/c bend up both way 12" thick c.c 1:3:6 block masonery 6" thick c.c 1:4:8 in foundation 2" thick c.c 1:2:4 flooring ½" thick c.c plate i/c P/F M.S footrest 5/8" Dia basis every 2'-0" i/c c u r i n g, e x c a v a t i o n dewatering & refilling etc complete.		5973	tiffer thousand we have hundred to		110110
	6"x 6" x6"	2 Nos	5923	Creek 11.	Each 1	,14846/2

1	* *			RATE	Dor Unit	AMOUNT in	
SN	DESCRIPTION OF WORK	QUANTITY	Rs. In Figure	Rs. In Words	Per Unit Item	Rupees	
10	Repair of leakages of joints (External Vatta) of P.R.C.C. Pipes i/c cost of excavation, labour, sealing materail, depatering, refilling of excavated stuff		ч				
	15" Dia	6 Nos	10725)	Ten thousand beven hundred Edward four	Each	64,350/2	
	12" Dia	8 Nos	97153	wine those of benen	Each	77720/2	
11	Manufacturing of S. Steel Spindle and Gun Metal Nut					7 9 0	
	12" Dia	1 No (78402	Leven thousand eight humbs the founts	Each	7840k	
-	10" Dia	2 Nos	7840)	bevor thouse eigen husbad & fourty	Each	15680/2	
	8" Dia	2 Nos	2416 14/1	five thousal four hundred & Siskera	Each	10832/2	
	6" Dia	3 Nos	27923	no thought bearing	Each	8376/2	
	·				Total	7,63,611/=	

Executive Engineer (Water)
North Nazimabad Town KW&SB

	MOITH MAZIMADAU TOWN NYVOOD
1/We hereby quoted Rs. 9,63,611/2 (in Nine Lac Sixty three thousand Six hundred & elev	words)
(Note: All existing SPPRA Rule will be abide.)	STO I ENTERPRISES
	Contractor Signature: Proprietos
Tender Received in Solad Cover & Openad Roman amount Committee-I	Address: R-190 Bcock 9
P.O No. Date	Cell No0323-33793491
Bank Name, Park Molah Julietar e- What Ro. Karch! I Bin Quoted Rs. 9-63-64 (=(Audeos) Hine Loc Stady there Kousa No Cutting or Dyelwriting impacts. 2 ha Lundred elever only.	nd
Above/Below (148 C.R./j.smin Sasis)	
Action of the secretary Member Member Member	

Director (Design & Estimate), KW&SB Convener: Ghairman