

17 RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd Evaluation Bid).

M/S. Sahara Tamirat.

18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage One Envelope Procedure Domestic / local
- b) Single Stage Two Envelope Procedure
- c) Two Stage Bidding Procedures
- d) Two Stage Two Envelope Bidding Procedure

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e EMERGENCY, DIRECT CONTRACTING/NEGOTIATION ETC. WITH BRIEF REASONS:

19 APPROVING AUTHORITY FOR AWARD OF CONTRACT

M D KW&SB

20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21 ADVERTISEMENT:

i) SPPRA Website
(If yes, give date and SPPRA's tender number)

Yes <input checked="" type="checkbox"/>	Serial No _____ I.D _____ /2014
No <input type="checkbox"/>	

ii) News Papers
yes, give names of newspapers and dates)

(If

Yes <input type="checkbox"/>	
No <input checked="" type="checkbox"/>	

22 NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23 WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENT?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24 WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?
(If yes, enclose a copy).

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25 WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes		No	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

26 WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

27 WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID (in case of Consultancies).

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

28 WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

29 WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

30 WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?
(Attach copy of the bid evaluation report).

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

31 ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32 ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TENDER NOTICE / DOCUMENT.
(If yes, give details).

Yes	
No	<input checked="" type="checkbox"/>

33 WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give detailed reasons).

Yes	
No	<input checked="" type="checkbox"/>

34 DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons).

Yes	
No	<input checked="" type="checkbox"/>

35 WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37 WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38 SPECIAL CONDITIONS, IF ANY.
(If yes, give Brief Description).

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of

Authorized Officer

FOR OFFICE USE ONLY

[Handwritten Signature]
**EXCISE & CUSTOMS
N. Nazimabad DIV.
K W & S B**

SPPRA, Block-No. 8, Sindh Secretariat No. 4-A, Court Road, Karachi.
Tele: 021-9205356, 021-9205369 & Fax 021-9206291



67

CS,

KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE CHIEF ENGINEER (IP&D)


BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.18992 I.D No. /2013
3	Tender Description/Name of Work/Item	REPLACEMENT OF CHOWKED AND RUSTED PIPE LINE IN BLOCK 'N' FOR IMPROVEMENT OF WATER SUPPLY IN NORTH NAZIMABAD
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A.
9	No. of Bid Technically Qualified (if applicable)	N/A.
10	Bid (s) rejected	One
11	Financial Bid Opening Date	7/3/2014
12	Bid Evaluation Report	

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Sahara Tamirat	Rs. 919,657/-	1st Lowest	At Par	Substantially Responsive	P.O # GLP 006384 Dt:04-03-2014 Rs.20,000/- JS Bank Shop No 5&6 Plot SB-33 Gulshan-e-Iqbal Scheme No.24 Br
2	M/s. RFR Construction.	Rs. 932,132/-	2nd Lowest	@ 1.3564% Above	Substantially Responsive	P.O # 8252358 Dt:05-03-2014 Rs.20,000/- UBL Civic Centre Br
3	M/s. Farhan Associates	Not Quoted			Un Responsive	


The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Sahara Tamirat. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: REPLACEMENT OF CHOWKED AND RUSTED PIPE LINE IN BLOCK 'N' FOR IMPROVEMENT OF WATER SUPPLY IN NORTH NAZIMABAD

S.No	Description of Work	Engineer's Estimate			M/s. Sahara Tamirat			M/s. RFR Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	
1	Dismantling and removing road metalling Excavation for pipe lines in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape levelling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth with in a one chain as directed by the engineer incharge providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and lead upto one chain (30.5m).	5250 Cft	605.00	% Cft	31,762.50	605.00	31,762.50	614.00	32,235.00	
2										
	Providing Laying UPVC Pipes of Class "C" fixing in trenches i/c cutting fitting and jointing with solvent cement i/c testing with water to a head 91.5 meter or 300 ft	26250 Cft	4,650.00	%0 Cft	122,062.50	4,650.00	122,062.50	4,719.00	123,873.75	
3	80 MM Dia	1000 Rft	107.00	P/Rft	107,000.00	107.00	107,000.00	108.00	108,000.00	
	100 MM Dia	600 Rft	174.00	P/Rft	104,400.00	174.00	104,400.00	176.00	105,600.00	
	150 MM Dia	500 Rft	373.00	P/Rft	186,500.00	373.00	186,500.00	378.00	189,000.00	
4	C.I sluice valve heavy pattern test pressure									
	21.0Kg/sq or 300 lb/sq inch (imported)									
	3" Dia	2 Nos	4,290.00	Each	8,580.00	4,290.00	8,580.00	4,354.00	8,708.00	
	6" Dia	2 Nos	9,360.00	Each	18,720.00	9,360.00	18,720.00	9,500.00	19,000.00	
	10" Dia	2 Nos	27,690.00	Each	55,380.00	27,690.00	55,380.00	28,105.00	56,210.00	

(Handwritten signatures and initials)

56

NAME OF WORK: REPLACEMENT OF CHOKED AND RUSTED PIPE LINE IN BLOCK 'N' FOR IMPROVEMENT OF WATER SUPPLY IN NORTH NAZIMABAD

S.No	Description of Work	Engineer's Estimate			M/s. Sahara Tamirat		M/s. RFR Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
5	Fixing of slice valve with 2 cost iron picese one flanged and other with socket including the cost of nuts bolts and rubber packing, labour etc.Complete.	2 Nos	1,254.00	Each	2,508.00	1,254.00	2,508.00	1,272.00	2,544.00
		2 Nos	1,886.00	Each	3,772.00	1,886.00	3,772.00	1,914.00	3,828.00
		2 Nos	3,319.00	Each	6,638.00	3,319.00	6,638.00	3,368.00	6,736.00
6	Construction of C.C block masonry chamber of 6x6x6 (inside dimantion) with 24"x24" C.i cover & frame (weight-65 Kg) fixed on RCC 1:2:4 slab 6" thick with steel 1/2" Dia main bars 06" C/C & 1/4" dia @ 8" C.C distribution bars 6" thick C.C 1:3:6 block masonry wall set in 1:6 C.M 6" thick 1:4:8 in foundation 2" thick C.C 1:2:4 flooring 1/2" thick C.Plaster 1:6 to all in side wall surface top & bottom slab outer side wall surface 1'-0" deep up to roof slab MS foot rest 5/8" dia bars every 2'-0" deep including query de watering excavation refiling and disposal surplus of earth.	2 Nos	28,357.00	Each	56,714.00	28,357.00	56,714.00	28,782.00	57,564.00
		2 Nos	55,923.00	Each	111,846.00	55,923.00	111,846.00	56,761.00	113,522.00
7	Full hire charges of pumping set per day inclusive of the wages of driver and assistant, fuel and electric energy plate form required for placing the pump etc, at lower depth with suction and delivery pipe for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job of 10 HP pumping out water from 10 ft deep trenches.	12.00 Day	1,500.00	(P/Day)	18,000.00	1,500.00	18,000.00	1,522.00	18,264.00

(Handwritten signatures and initials)

NAME OF WORK: REPLACEMENT OF CHOWKED AND RUSTED PIPE LINE IN BLOCK 'N' FOR IMPROVEMENT OF WATER SUPPLY IN NORTH NAZIMABAD

S.No	Description of Work	Engineer's Estimate			M/s. Sahara Tamirat		M/s. RFR Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
8	Tee unequal. 8" x 6"	2 Nos	3,687.50	Each	7,375.00	3,687.50	7,375.00	3,742.00	7,484.00
	8" x 3"	2 Nos	3,250.00	Each	6,500.00	3,250.00	6,500.00	3,298.00	6,596.00
9	Refilling the excavated stuff in trenches 6" layer i/c watering ramming to full compaction etc complete.	26050.49 Cft	2,760.00	% 0 Cft	71,899.35	2,760.00	71,899.35	2,801.00	72,967.42
	Total Quoted / Corrected Cost				919,657.35		919,657.35		932,132.17
	Say				919,657		919,657		932,132



(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member/Secretary



(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Abdul Rahim Khattai)
Chief Engineer (IPD), (Convener)



(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member



OFFICE OF THE EXECUTIVE ENGINEER (W/D)
ST-I, BLOCK 'C' KDA CHOWRANGI, NORTH NAZIMABAD

NO : KW&SB/EE/NN(W)/ 30 /2014

Dated: 30/05/2014.

M/s. Sakara Tamirat ,


Add:- A-204, Block-13, Gulistan-e-
Johar, Karachi.

" LETTER OF COMMENCEMENT / WORK ORDER "

Subject: REPLACEMENT OF CHOKED AND RUSTED PIPE LINE IN BLOCK-N-
FOR IMPROVEMENT OF WATER SUPPLY IN NORTH NAZIMABAD.

This is to inform you that your tender for the above work has been approved being 1st lowest and on amounting to Rs. 09,19,657 /-/= (Nine -
Lac's Nineteen Thousand Six hundred & Fifty seven only)-on item rate basis, sanctioned /LOS letter has already conveyed vide letter No. KW&SB/CE/Central/2014/77 , Dated 28-05-2014 , expenditure is chargeable to B.G. No. L-013 (18) for the current financial year 2013-2014.


You are hereby directed to start the work immediately and complete the same within 25 days commencing from the date of issue of this work order. In case the work is delayed or left unfinished within the stipulated time period the penalty Rs. 1000 /=- per day shall be imposed. As per condition of contractor work rules.


EXECUTIVE ENGINEER
N.N. TOWN (W/D)
KW&SB


Copy To:

- 1- CE (Central), KW&SB
- 2- S.E (W/S), North Nazimabad, KW&SB.
- 3- A.D.L.F.A, KW&SB.
- 4- A.O (Central), KW&SB
- 5- Office Copy.

215 500



400



STAMP VENDOR
 License No. 01
 Karim Plaza, C
 118743
 23 MAY 2014
CONTRACT AGREEMENT
 ZAHID MEHMOOD
 Advocate


Sanction Amount Rs.919,657/-

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the _____ day of _____ 2014 between The Karachi Water & Sewerage Board represented by it's **The Chief Engineer (Central), KW&SB** (hereinafter called the "Employer") of the one part and **M/s. Sahara Tamirat.** (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz **REPLACEMENT OF CHOWKED AND RUSTED PIPE LINE IN BLOCK 'N' FOR IMPROVEMENT OF WATER SUPPLY IN NORTH NAZIMABAD.** Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witness as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - a. The Letter of Acceptance;
 - b. The completed Form of Bid along with Schedules to Bid;
 - c. Conditions of Contract & Contract Data;
 - d. The priced Schedule of Prices;
 - e. The Specifications; and
 - f. The Drawings.



AQIB THIRAW STAMP VENDOR

Licence No 94 Shop No 16 Block-11
Karim Plaza Gulshan-e-Huda, Karachi

S NO

119747

DATE **27 MAY 2014**

ISSUED TO WITH ADDRESS **Muhammad Farooq**

Page-2

THROUGH WITH ADDRESS

PURPOSE consideration of payments to be made by the Employer to the Contractor as

VALUE RS

~~EMPLOYEE'S SIGNATURE~~

The Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

- 4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

Signature of the Employer

SAHARA TRADING
M/S. Sahara Trading
Proprietor

**CHIEF ENGINEER, CENTRAL
KW&SB**

Witness:

Witness:

1. Mrs. Bushra Butt
R-17, 11th Floor, Al-Farooq Square
Phase-5, G-7, H-2, Korba

**SUPERINTENDING ENGINEER
NORTH NAZIMABAD
KW&SB**

2. Muhammad Hussain
R-500, Sector 11-C/2, G-7, G-8
Town N. Korba


**EXECUTIVE ENGINEER WATER
NORTH NAZIMABAD
KW&SB**

178136

2000



Handwritten marks in the top right corner.



REHAN AKHTAR Stamp Vendor
Licence No. 129 S... 16, Block-14,
Karim Plaza, Gulshan-e-Iqbal, Karachi

S NO. **103232**



ISSUED TO WITH ALL
THROUGH WITH ADDRESS: **Zahid Ahmad**
PURPOSE: **Advocate**
VALUE RS.
STAMP VENDOR'S SIGNATURE

**REPLACEMENT OF CHOWKED AND RUSTED
PIPE LINE IN BLOCK 'N' FOR IMPROVEMENT
OF WATER SUPPLY IN NORTH NAZIMABAD**

BY
M/s. Sahara Tamirat
Rs.919,657/-

ind
er
:
a
:ctive

ER



AQIB IMRAN STAMP VENDOR

Licence No 94 Shop No 16 Block-14
Samin Plaza Gulshan-e-Iqbal Karachi.

S NO.

119749

DATE **27 MAY 2014**

ISSUED TO WITH ADDRESS **Muhammad Yaqoob**

THROUGH WITH ADDRESS

PURPOSE

Advocate

VALUE RS

STAMP VENDOR'S SIGNATURE


REPLACEMENT OF CHOWKED AND RUSTED
PIPE LINE IN BLOCK 'N' FOR IMPROVEMENT
OF WATER SUPPLY IN NORTH NAZIMABAD

BY

M/s. Sahara Tamirat

Rs.919,657/-

19948



ADIB IMRAN STAMP VENDOR

Office No 94 Shop No 16 Block-1A
Karim Plaza Gulshan-e-Iqbal Karachi

SNO.

119748

DATE **27 MAY 2014**

ISSUED TO WITH ADDRESS **Muhammad Yaqoob**

THROUGH WITH ADDRESS

PURPOSE

Advocate

VALUE RS

STAMP VENDOR'S SIGNATURE

REPLACEMENT OF CHOWKED AND RUSTED
PIPE LINE IN BLOCK 'N' FOR IMPROVEMENT
OF WATER SUPPLY IN NORTH NAZIMABAD

BY

M/s. Sahara Tamirat

Rs.919,657/-

(57)

**OFFICE OF THE EXECUTIVE ENGINEER (W), NORTH NAZIMABAD TOWN,
ST-1, BLOCK 'C' KDA CHOWRANGI, NORTH NAZIMABAD**

NAME OF WORK :- Replacement of Chowked and rusted pipe line in Block 'N' for improvement of water supply in North Nazimabad.

Estimate. On Item Rate Basis

Time Limit 25 Days


Penalty Rs. 1000/- per day.

Tender Cost Rs. 1000/-

Date of Receiving 07-03-2014 at 2.00 P.M. and opened at 07-03-2014 2.30 P.M.

In the office of Chief Engineer (IPD) Block 'E', 9th Mile Sharah e Faisal, Karachi.

S.No	Description of Work	Quantity		Rate		Per Unit Item	Amount in Rupees
				Rs. In Figure	Rs. In Words		
1	Dismantling and removing road metalling.	5250	Cft	605/-	Six Hundreds & Five	% Cft	31762/50
2	Excavation for pipe line in trench and pits in all kind of soil of murum including trimming and dressing side to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint hole and disposal of surplus by engineer in-charge, providing fence, guards, lights, flag and temporary crossing for non-vehicular traffic where required lift up to 5 ft (1.52m) and lead up to one chain (30.5m).	26250	Cft	4650/-	Four Thousands six Hundred rods & fifty	% Cft	122062/-
3	Providing laying UPVC pressure pipes of class -C (equivalent make) fixing in trench i/c cutting, fitting and joint with Z joint with one rubber ring i/c testing with water to a head of 91.5 meter or 300 feet.						
	80 mm (3" Ø)	1000	Rft	107	one hundred seven	P/Rft	107000/-
	100 mm (4" Ø)	600	Rft	174	one hundred seven four	P/Rft	104400/-
	150 mm (6" Ø)	500	Rft	373	three hundred seventy three	P/Rft	186500/-



4	C.I sluice valve heavy pattern (Test pressure 21.0 Kg/sq. or 300 16/sq.inch) (Imported) 3" Ø	2 Nos	4290/-	Four thousand Two hundred Ninety	Each	8580/-
	6" Ø	2 Nos	9360/-	Nine thousand Three hundred Sixty	Each	18720/-
	10" Ø	2 Nos	27690/-	Twenty seven thousand six hundred ninety	Each	55380/-
5	Fixing of sluice valve with 2 c.1 tail pieces, one end flanged and other with socket i/c the cost of nuts, bolts and rubber packing, labour etc complete. 3" Ø	2 Nos	1254/-	one thousand two hundred fifty four	Each	2508/-
	6" Ø	2 Nos	1886/-	one thousand eight hundred eighty six	Each	3772/-
	10" Ø	2 Nos	3319/-	Three thousand Three hundred Nineteen	Each	6638/-
6	Construction of C.C Block masonry chambers of size 6' x 6' x 6' (inside dimension) with 24" x 24" C.I cover frame weight 65 kgs fix 4" R.C.C 1:2:4 slab with steel ½" dia tor bar @ 6" C.C ¼" dia @ 8" C.C distribution bar, 6" thick C.C 1:3:6 block masonry wall set 1:6 C.M, 6" C.C 1:4:8 in foundation, 2" thick C.C 1:2:4 flooring, 1/2" thick cement plaster 1:2:6 ratio inside wall surface, 1 foot deep up to roof slab, M.S foot tress 5/8" dia bar at every 2 feet deep including query de watering, excavation, refilling and disposal surplus of earth. 4'x4'x4'	2 Nos	28357/-	Twenty eight thousand three hundred Fifty Seven	Each	56714/-
	6'x6'x6'	2 Nos	55923/-	Fifty Five thousand nine hundred twenty three	Each	111846/-
7	Furniture charges of pumping set including wages of driver and assistant, fuel and electric energy platform for placing pump, delivery pipe for pumping out water from various depth i/c cost of dismantling after complete of the job, 10 H.P from 10' deep.	12 Days	1500/-	fifteen hundred's	Per Day	18000/-
	TEE unequal (CI)					
8	8" x 6"	2 Nos	3687/-	Three thousand six hundred Eighty seven	Each	7374
	8" x 3"	2 Nos	3250/-	Three thousand two fifty	Each	6500



9	Refilling the excavated stuff in trench 6" thick layer i/c watering, ramming to full compaction etc complete.	26050.49 Cft	(276)	Two Thousands Seven hundreds Sixty	%Cft	(55) 71899/95
TOTAL Rs.				(919657)		

I / We hereby quoted Rs. (919657) (in words)

Nine Lacs Nineteen Thousands Six hundreds fifty Seven


NOTE: All existing SPPRA Rule will be abide

Contractor Signature

Address - A-2, u Gulistan-e-Jahannam, Karachi

Cell No - 0322-200950

Seal - _____



EXECUTIVE ENGINEER
NORTH NAZIMABAD TOWN (W/D), KW&SB

Tender Received in Sealed Cover & Opened By Procurement Committee

PO of the P.O. No. _____ Date _____
 P.O. No. _____ Date _____
 P.O. No. _____ Date _____

Amount (919,657) (in words) Nine Lacs Nineteen thousand Six hundred fifty Seven ONLY


Member

SECTY M/C
Member

Additional Director (A) KMC
Member

Chief Engineer
(Contract), KW&SB
Member

Chief Engineer
(IP&D), KW&SB





KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.18992 I.D No. /2014
3	Tender Description/Name of Work/Item	REPLACEMENT OF CHOWKED AND RUSTED PIPE LINE IN BLOCK 'N' FOR IMPROVEMENT OF WATER SUPPLY IN NORTH NAZIMABAD
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Dpening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	One
11	Financial Bid Opening Date	7/3/2014

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Sahara Tamirat	Rs. 919,657/-	1st Lowest	At Par	Substantially Responsive	P.O # GLP 006384 Dt:04-03-2014 Rs.20,000/- JS Bank Shop No 5&6 Plot SB-33 Gulshan-e-Iqbal Scheme No.24 Br
2	M/s. RFR Construction.	Rs. 932,132/-	2nd Lowest	@ 1.3564% Above	Substantially Responsive	P.O # 8252358 Dt:05-03-2014 Rs.20,000/- UBL Civic Centre Br
3	M/s. Farhan Associates	Not Quoted			Un Responsive	

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Sahara Tamirat. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member






(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member


(Abdul Rahim Khatti)
Chief Engineer (IPD),
id (Convener)

COMPARATIVE STATEMENT


NAME OF WORK: REPLACEMENT OF CHOWKED AND RUSTED PIPE LINE IN BLOCK 'N' FOR IMPROVEMENT OF WATER SUPPLY IN NORTH NAZIMABAD


S.No	Description of Work	Engineer's Estimate			M/s. Sahara Tamirat		M/s. RFR Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Dismantling and removing road metalling Excavation for pipe lines in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape levelling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth with in a one chain as directed by the engineer incharge providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and lead upto one chain (30.5m).	5250 Cft	605.00	% Cft	31,762.50	605.00	31,762.50	614.00	32,235.00
2									
3	Providing Laying UPVC Pipes of Class "C" fixing in trenches i/c cutting fitting and jointing with solvent cement i/c testing with water to a head 91.5 meter or 300 ft	26250 Cft	4,650.00	% Cft	122,062.50	4,650.00	122,062.50	4,719.00	123,873.75
	80 MM Dia	1000 Rft	107.00	P/Rft	107,000.00	107.00	107,000.00	108.00	108,000.00
	100 MM Dia	600 Rft	174.00	P/Rft	104,400.00	174.00	104,400.00	176.00	105,600.00
	150 MM Dia	500 Rft	373.00	P/Rft	186,500.00	373.00	186,500.00	378.00	189,000.00
4	C.I sluice valve heavy pattern test pressure								
	21.0Kg/sq or 300 lb/sq inch (imported)								
	3" Dia	2 Nos	4,290.00	Each	8,580.00	4,290.00	8,580.00	4,354.00	8,708.00
	6" Dia	2 Nos	9,360.00	Each	18,720.00	9,360.00	18,720.00	9,500.00	19,000.00
	10" Dia	2 Nos	27,690.00	Each	55,380.00	27,690.00	55,380.00	28,105.00	56,210.00

NAME OF WORK: REPLACEMENT OF GHOWKED AND RUSTED PIPE LINE IN BLOCK 'N' FOR IMPROVEMENT OF WATER SUPPLY IN NORTH NAZIMABAD

S.No	Description of Work	Engineer's Estimate			M/s. Sahara Tamirat		M/s. RFR Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
5	Fixing of slice valve with 2 cost iron picese one flanged and other with socket including the cost of nuts bolts and rubber packing, labour etc.Complete.	2 Nos	1,254.00	Each	2,508.00	1,272.00	2,544.00		
		2 Nos	1,886.00	Each	3,772.00	1,914.00	3,828.00		
		2 Nos	3,319.00	Each	6,638.00	3,368.00	6,736.00		
6	Construction of C.C block masonry chamber of 6x6x6 (inside dimantion) with 24"x24" C.i cover & frame (weight-65 Kg) fixed on RCC 1:2:4 slab 6" thick with steel 1/2" Dia main bars 06" C/C & 1/4" dia @ 8" C.C distribution bars 6" thick C.C 1:3:6 block masonry wall set in 1:6 C.M 6" thick 1:4:8 in foundation 2" thick C.C 1:2:4 flooring 1/2" thick C.Plaster 1:6 to all in side wall surface top & bottom slab outer side wall surface 1'-0" deep up to roof slab MS foot rest 5/8" dia bars every 2'-0" deep including query de watering excavation refilling and disposal surplus of earth.	2 Nos	28,357.00	Each	56,714.00	28,782.00	57,564.00		
		2 Nos	55,923.00	Each	111,846.00	56,761.00	113,522.00		
7	Full hire charges of pumping set per day inclusive of the wages of driver and assistant, fuel and electric energy plate form required for placing the pump etc, at lower depth with suction and delivery pipe for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job of 10 HP pumping out water from 10 ft deep trenches.	12.00 Day	1,500.00	P/Day	18,000.00	1,500.00	18,000.00	1,522.00	18,264.00





NAME OF WORK:- REPLACEMENT OF CHOWKED AND RUSTED PIPE LINE IN BLOCK 'N' FOR IMPROVEMENT OF WATER SUPPLY IN NORTH NAZIMABAD

S.No	Description of Work	Engineer's Estimate			M/s. Sahara Tamirat		M/s. RFR Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
8	Tee unequal. 8" x 6"	2 Nos	3,687.50	Each	7,375.00	3,687.50	7,375.00	3,742.00	7,484.00
	8" x 3"	2 Nos	3,250.00	Each	6,500.00	3,250.00	6,500.00	3,298.00	6,596.00
9	Refilling the excavated stuff in trenches 6" layer i/c watering ramming to full compaction etc complete.								
	Total Quoted / Corrected Cost	26050.49 Cft	2,760.00	% 0 Cft	71,899.35	2,760.00	71,899.35	2,801.00	72,967.42
	Say				919,657.35		919,657.35		932,132.17
					919,657		919,657		932,132

(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member/Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Abdul Rahim Khattfi)
Chief Engineer (PD), (Convener)

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member