



17 RANKING OF SUCCESSFUL BIDDER IN  
EVALUATION REPORT (i.e. 1st, 2nd ~~3rd~~ Evaluation Bid).

M/S. **Sahara Tamirat**

18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage One Envelope Procedure.   Domestic / local
- b) Single Stage Two Envelope Procedure.
- c) Two Stage Bidding Procedures.
- d) Two Stage Two Envelope Bidding Procedure

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e  
EMERGENCY, DIRECT CONTRACTING/NEGOTIATION ETC. WITH BRIEF REASONS:

19 APPROVING AUTHORITY FOR AWARD  
OF CONTRACT

M.D KW&SB

20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes  No

21 ADVERTISEMENT:

i) SPPRA Website  
(If yes, give date and SPPRA's tender number

Yes  Serial No \_\_\_\_\_ I D \_\_\_\_\_ /2014  
No

ii) News Papers  
(If yes, give names of newspapers and dates)

(If Yes   
No

22 NATURE OF CONTRACT

Local  Int.

23 WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING/TENDER DOCUMENT?  
(If yes, enclose a copy)

Yes  No

24 WHETHER EVALUATION CRITERIA BID  
WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?  
(If yes, enclose a copy).

Yes  No

25 WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes		No	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

26 WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

27 WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID (in case of Consultancies).

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

28 WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

29 WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

30 WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report).

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

31 ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32 ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TENDER NOTICE / DOCUMENT.  
(If yes, give details).

Yes	
No	<input checked="" type="checkbox"/>

33 WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give detailed reasons).

Yes	
No	<input checked="" type="checkbox"/>

34 DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).

Yes	
No	<input checked="" type="checkbox"/>

35 WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.  
(If yes, enclose a copy)

Yes		No	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

37 WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes		No	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------


38 SPECIAL CONDITIONS, IF ANY.  
(If yes, give Brief Description).

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of

Authorized Officer

FOR OFFICE USE ONLY

  
N. Nazimabad DIV

SPPRA, Block-No. 8, Sindh Secretariat No. 4-A, Court Road, Karachi.  
Tele: 021-9205356, 021-9205369 & Fax 021-9206291



**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE CHIEF ENGINEER (IP&D)**


**BID EVALUATION REPORT**


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.18994 I.D No. /2013
3	Tender Description/Name of Work/Item	REPLACEMENT OF 3" DIA AND 4" DIA UPVC PIPE IN BLOCK 'L' AND DIFFERENT PLACES OF NORTH NAZIMABAD
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A.
9	No. of Bid Technically Qualified (if applicable)	N/A.
10	Bid (s) rejected	One
11	Financial Bid Opening Date	6/3/2014
12	Bid Evaluation Report	


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Sahara Tamirat	Rs. 919,194/-	1st Lowest	At Par	Substantially Responsive	P.O # GLP 006385 Dt:04-03-2014 Rs.20,000/- JS Bank Shop No 5&6 Plot SB-33 Gulshan-e-Iqbal Scheme No.24 Br
2	M/s. RFR Construction.	Rs. 932,181/-	2nd Lowest	@ 1.4128% Above	Substantially Responsive	P.O # 8252357 Dt:05-03-2014 Rs.20,000/- UBL Civic Centre Br
3	M/s. Farhan Associates	Not Quoted			Un Responsive	

The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Sahara Tamirat. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

  
(Abdul Jabbar Shaikh)  
Accounts Officer (Central)  
Member/Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member






  
(Syed Fahim Akhtar Zaidi)  
Chief Engineer (Central)  
Member

  
(Abdul Rahim Khattai)  
Chief Engineer (IPD),  
(Convener)

## COMPARATIVE STATEMENT

**NAME OF WORK: REPLACEMENT OF 3" DIA AND 4" DIA UPVC PIPE IN BLOCK 'L' AND DIFFERENT PLACES OF NORTH NAZIMABAD**

S.No	Description of Work	Engineer's Estimate			M/s. Sahara Tamirat		M/s. RFR Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Dismantling and removing road metalling	3250 Cft	605.00	% Cft	19,662.50	605.00	19,662.50	614.00	19,955.00
2	Excavation for pipe lines in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape levelling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth with in a one chain as directed by the engineer incharge providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and lead upto one chain (30.5m).	16250 Cft	4,650.00	% Cft	75,562.50	4,650.00	75,562.50	4,719.00	76,683.75
3	Providing Laying UPVC Pipes of Class "C" fixing in trenches i/c cutting fitting and jointing with solvent cement i/c testing with water to a head 91.5 meter or 300 ft	500 Rft	107.00	P/Rft	53,500.00	107.00	53,500.00	108.00	54,000.00
	75 MM Dia	400 Rft	174.00	P/Rft	69,600.00	174.00	69,600.00	176.00	70,400.00
	100 MM Dia	400 Rft	370.00	P/Rft	148,000.00	370.00	148,000.00	375.00	150,000.00
4	C.I sluice valve heavy pattern test pressure								
	21.0Kg/sq or 300 lb/sq inch (imported)	4 Nos	4,290.00	Each	17,160.00	4,290.00	17,160.00	4,354.00	17,416.00
	3" Dia	3 Nos	9,360.00	Each	28,080.00	9,360.00	28,080.00	9,500.00	28,500.00
	6" Dia	2 Nos	27,690.00	Each	55,380.00	27,690.00	55,380.00	28,105.00	56,210.00
5	Fixing of sluice valve with 2 cost iron picese one flanged and other with socket including the cost of nuts bolts and rubber packing, labour etc.Complete.	4 Nos	1,254.00	Each	5,016.00	1,254.00	5,016.00	1,272.00	5,088.00
	3" Dia								

'BAD


NAME OF WORK: REPLACEMENT OF 3" DIA AND 4" DIA UPVC PIPE IN BLOCK 'L' AND DIFFERENT PLACES OF NORTH NA


S.No	Description of Work	Engineer's Estimate				M/s. Sahara Tamirat		M/s. RFR Co.	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
	6" Dia	3 Nos	1,886.00	Each	5,658.00	1,886.00	5,658.00	1,914.00	5,742.00
	10" Dia	2 Nos	3,319.00	Each	6,638.00	3,319.00	6,638.00	3,368.00	6,736.00
6	Construction of C.C block masonry chamber of 6x6x6 (inside dimantion) with 24"x24" C.i cover & frame (weight-65 Kg) fixed on RCC 1:2:4 slab 6" thick with steel 1/2" Dia main bars 06" C/C & 1/4" dia @ 8" C.C distribution bars 6" thick C.C 1:3:6 block masonry wall set in 1:6 C.M 6" thick 1:4:8 in foundation 2" thick C.C 1:2:4 flooring 1/2" thick C.Plaster 1:6 to all in side wall surface top & bottom slab outer side wall surface 1'-0" deep up to roof slab MS foot rest 5/8" dia bars every 2'-0" deep including query de watering excavation refilling and disposal surplus of earth.	5 Nos	28,357.00	Each	141,785.00	28,357.00	141,785.00	28,782.00	143,910.00
	4'x4'x4'	4 Nos	55,923.00	Each	223,692.00	55,923.00	223,692.00	56,761.00	227,044.00
7	Full hire charges of pumping set per day inclusive of the wages of driver and assistant, fuel and electric energy plate form required for placing the pump etc, at lower depth with suction and delivery pipe for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job of 10 HP pumping out water from 10 ft deep trenches.	12.00 Day	1,500.00	P/Day	18,000.00	1,500.00	18,000.00	1,522.00	18,264.00
8	Tee unequal CI special for UPVC / IC pressure pipes. 12" x 3/4"	2 Nos	3,500.00	Each	7,000.00	3,500.00	7,000.00	3,552.50	7,105.00


*[Handwritten signatures and initials]*


NAME OF WORK: REPLACEMENT OF 3" DIA AND 4" DIA UPVC PIPE IN BLOCK 'L' AND DIFFERENT PLACES OF NORTH NAZIMABAD


S.No	Description of Work	Engineer's Estimate			M/s. Sahara Tamirat		M/s. RFR Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
9	Refilling the excavated stuff in trenches 6" layer i/c watering ramming to full compaction etc complete.	16108.71 Cft	2,760.00	% 0 Cft	44,460.04	2,760.00	44,460.04	2,801.40	45,126.94
	<b>Total Quoted / Corrected Cost</b>				<b>919,194.04</b>		<b>919,194.04</b>		<b>932,180.69</b>
	Say				<b>919,194</b>		<b>919,194</b>		<b>932,181</b>

  
 (Abdul Jabbar Shaikh)  
 Accounts Officer (Central)  
 Member/Secretary

  
 (Saif-ul-Haque)  
 Additional Director Internal  
 Audit - KMC Member

  
 (Magsood Ahmed Shaikh)  
 Superintending Engineer (KMC)  
 Member

  
 (Syed Fahim Akhtar Zaidi)  
 Chief Engineer (Central)  
 Member

  
 (Abdul Rahim Khattar)  
 Chief Engineer (IPD), (Convener)



OFFICE OF THE EXECUTIVE ENGINEER (W/D)  
ST-1, BLOCK 'C' KDA CHOWRANGI, NORTH NAZIMABAD

NO : KW&SB/EE/NN(W)/ 29/2014

Dated: 29 10/2014.

M/s. Sahara Tamirat ,


Add:- A-204, Block-13, Gulistan-e-  
Johar, Karachi.

" LETTER OF COMMENCEMENT / WORK ORDER "

Subject: REPLACEMENT OF 3" DIA AND 4" DIA U.PVC PIPE  
IN BLOCK-L- AND DIFFERENT PLACES OF NORTH  
NAZIMABAD.


This is to inform you that your tender for the above work has been approved being 1<sup>st</sup> lowest and on amounting to Rs. 09,19,194 /= ( Nine -  
Lac's Nineteen thousand One hundred & Ninety four only). On item rate basis, sanctioned /LOS letter has already conveyed vide letter No. KW&SB/CE/Central/2014/76 , Dated 28-05-2014. , expenditure is chargeable to B.G. No. L-013(18) for the current financial year 2013-2014.

You are hereby directed to start the work immediately and complete the same within 25 days commencing from the date of issue of this work order. In case the work is delayed or left unfinished within the stipulated time period the penalty Rs. 1000 /= per day shall be imposed. As per condition of contractor work rules.

  
EXECUTIVE ENGINEER  
N.N. TOWN (W/D)  
KW&SB

Copy To:

- 1- CE (Central), KW&SB
- 2- S.E (W/S), North Nazimabad, KW&SB.
- 3- A.D.L.F.A, KW&SB.
- 4- A.O (Central), KW&SB
- 5- Office Copy.



**AZIB IMRAN STAMP VENDOR**

Licence No 94 Shop No 16 Block-14  
Kamran Plaza Gulshan-e-Iqbal Karachi

S NO. **119745**

DATE **27 MAY 2014**

## **CONTRACT AGREEMENT**

ISSUED TO WITH ADDRESS **Muhammad Yaqoob**

THROUGH WITH ADDRESS **Advocate**

PURPOSE **Selection Amount RS.919,194/-**


STAMP VENDOR'S SIGNATURE

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the \_\_\_\_\_ day of \_\_\_\_\_ 2014 between The Karachi Water & Sewerage Board represented by its **The Chief Engineer (Central), KW&SB** (hereinafter called the "Employer") of the one part and **M/s. Sahara Tamirat.** (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz **REPLACEMENT OF 3" DIA AND 4" DIA UPVC PIPE IN BLOCK 'L' AND DIFFERENT PLACES OF NORTH NAZIMABAD.** Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witness as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
  - a. The Letter of Acceptance;
  - b. The completed Form of Bid along with Schedules to Bid;
  - c. Conditions of Contract & Contract Data;
  - d. The priced Schedule of Prices;
  - e. The Specifications; and
  - f. The Drawings.



AGIB  
Licence No. 04, Series No. 16 Block-14,  
Marim Plaza (G. Block) P.O. P.O. S.I., Karachi

NO 118741 DATE 23 MAY 2014

**ZAHID MEHMOOD** Page-2  
Advocate

SUED TO W...  
THROUGH W...  
PURPOSE 3...  
CLUES IS...  
TAMP VENDOR

In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.


IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor  
**SAHARA TAMIRAAAT**  
Government / Private Contractor & General Order Suppliers  
M/s. Sahara Tamir  
Proprietor

Signature of the Employer  
  
CHIEF ENGINEER, CENTRAL  
KW&SB

Witness:  
1. MADIA E CO  
D-12 Phase II KDA Shaheed  
Town N. Karachi  
2. Muhammad Khan  
D-15 Khan. 3 Association  
R-474 I.C. 1 Adm. Tower,  
N. Karachi

Witness:  
SUPERINTENDING ENGINEER  
NORTH NAZIMABAD  
KW&SB  
EXECUTIVE ENGINEER WATER  
NORTH NAZIMABAD  
KW&SB



GENERAL STAFF MEMBER


097548

**REPLACEMENT OF 3" DIA AND 4" DIA UPVC  
PIPE IN BLOCK 'L' AND DIFFERENT PLACES OF  
NORTH NAZIMABAD**

BY

**M/s. Sahara Tamirat**

**Rs.919,194/-**




**STAMP VENDOR**  
Plot No 94 Shop No 16 Block-14  
Mall Plaza Gulshan-e-Iqbal Karachi  
S.No. **119746**  
DATE **27 MAY 2014**  
ISSUED TO WITH ADDRESS **Muhammad Yaqoob**  
THROUGH WITH ADDRESS  
PURPOSE **Advocate**  
VALUE RS  
STAMP VENDOR'S SIGNATURE

**REPLACEMENT OF 3" DIA AND 4" DIA UPVC  
PIPE IN BLOCK 'L' AND DIFFERENT PLACES OF  
NORTH NAZIMABAD**

**BY  
M/s. Sahara Tamirat  
Rs.919,194/-**

B877852

50 2014 110424



27 MAY 2014 110424

Not For Used Freewill & Divorce

**REPLACEMENT OF 3" DIA AND 4" DIA UPVC  
PIPE IN BLOCK 'L' AND DIFFERENT PLACES OF  
NORTH NAZIMABAD**

BY


M/s. Sahara Tamirat

Rs.919,194/-

B240472

500/-

68  
40



PAKISTAN STATE VENDOR  
 11  
 11

17 MAY 2014 117771

Advocate  
 SIGNATURE


**REPLACEMENT OF 3" DIA AND 4" DIA UPVC  
 PIPE IN BLOCK 'L' AND DIFFERENT PLACES OF  
 NORTH NAZIMABAD**

BY  
**M/s. Sahara Tamirat**  
**Rs.919,194/-**

B240473

500/-

500/-



**AQIB IMRAN STAMP VENDOR**

Licence No 94 Shop No 16 Block-14  
Kam Plaza Gulshan-e-Iqbal Karachi

S NO. 117772

DATE: 19 MAY 2014

ISSUED TO WITH ADDRESS: Muhammad Yaqoob

THROUGH WITH ADDRESS

PURPOSE: Advocate

VALUE RS

STAMP VENDOR'S SIGNATURE: *[Signature]*

**REPLACEMENT OF 3" DIA AND 4" DIA UPVC**  
**PIPE IN BLOCK 'L' AND DIFFERENT PLACES OF**  
**NORTH NAZIMABAD**

BY  
**M/s. Sahara Tamirat**  
**Rs.919,194/-**




B215434

10665

POSTAGE AND FINANCE DEPARTMENT GOVERNMENT OF PAKISTAN

2000



**REHAN AKHTAR Stamp Vendor**  
 Licence No 129, Block No 16, Block  
 Karam Plaza, Commercial K...

101904

10 MAY 2014

ISSUED TO WITH ADDRESS Zahid Mehmood  
 THROUGH WITH ADDRESS Advocate  
 PURPOSE  
 VALUE RS  
 STAMP VENDOR'S sig: RE

**REPLACEMENT OF 3" DIA AND 4" DIA UPVC**  
**PIPE IN BLOCK 'L' AND DIFFERENT PLACES OF**  
**NORTH NAZIMABAD**

**BY**  
**M/s. Sahara Tamirat**  
**Rs.919,194/-**

**OFFICE OF THE EXECUTIVE ENGINEER (W), NORTH NAZIMABAD TOWN,  
ST-1, BLOCK 'C' KDA CHOWRANGI, NORTH NAZIMABAD**

NAM OF WORK :- Replacement of 3" dia and 4" dia UPVC pipe in Block 'L' and different places of North Nazimabad.

Estimate. On Item Rate Basis

Time Limit 25 Days


Penalty Rs. 1000/- per day.

Tender Cost Rs. 1000/-


Date of Receiving 06-03-2014 at 2.00 P.M. and opened at 06-03-2014 2.30 P.M.

In the office of Chief Engineer (IPD) Block 'E', 9th Mile Sharah e Faisal, Karachi.

S.No	Description of Work	Quantity		Rate		Per Unit Item	Amount in Rupees
				Rs. In Figure	Rs. In Words		
1	Dismantling and removing road metalling.	3250	Cft	<u>605/-</u>	Six Hundred & Five	% Cft	19662/50
2	Excavation for pipe line in trench and pits in all kind of soil of murum including trimming and dressing side to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint hole and disposal of surplus by engineer in-charge, providing fence, guards, lights, flag and temporary crossing for non-vehicular traffic where required lift up to 5 ft (1.52m) and lead up to one chain (30.5m).	16250	Cft	<u>4650/-</u>	Four thousands Six Hundred & Fifty	% Cft	75562/50
3	Providing laying UPVC pressure pipe of class -C fixing in trench i/c cutting, fitting and joint with solvent cement i/c testing with water cement to a head of 91.5 meter or 300 feet. 75 mm Ø 100 mm Ø 150 mm Ø	500	Rft	<u>1071</u>	one hundred seven		53500/-
		400	Rft	<u>1747</u>	One hundred seventy four		69600/-
		400	Rft	<u>270/-</u>	Two hundred seventy		108000/-



4	C.I. sluice valve heavy pattern (Test pressure 21.0 Kg/sq. or 300 16/sq inch) (Imported) 3" Ø	4 Nos	(4290/-)	Four thousands Two hundreds Ninety	Each	17160/-
	6" Ø	3 Nos	(9360/-)	Nine thousands Three hundreds Sixty	Each	28080/-
	10" Ø	2 Nos	(27690/-)	Twenty Seven thousands Six hundreds Ninety	Each	55380/-
5	Fixing of sluice valve with 2 c.1 tail pieces, one end flanged and other with socket i/c the cost of nuts, bolts and rubber packing, labour etc complete. 3" Ø	4 Nos	(1254/-)	One thousands two hundred Fifty Four	Each	5016/-
	6" Ø	3 Nos	(1884/-)	One thousands Eight hundred Eighty Four	Each	5658/-
	10" Ø	2 Nos	(3319/-)	Three thousands Three hundred Nineteen	Each	6638/-
6	Construction of C.C Block masonry chambers of size 6' x 6' x 6' (inside dimension) with 24" x 24" C.I cover frame weight 65 kgs fix 4" R.C.C 1:2:4 slab with steel ½" dia tor bar @ 6" C.C ¼" dia @ 8" C.C distribution bar, 6" thick C.C 1:3:6 block masonry wall set 1:6 C.M. 6" C.C 1:4:8 in foundation, 2" thick C.C 1:2:4 flooring, 1/2" thick cement plaster 1:2:6 ratio inside wall surface, 1 foot deep up to roof slab, M.S foot tress 5/8" dia bar at every 2 feet deep including query de watering, excavation, refilling and disposal surplus of earth. 4'x4'x4'	5 Nos	(28357/-)	Twenty Eight thousands three hundreds Fifty Seven	Each	141785/-
	6'x6'x6'	4 Nos	(55923/-)	Fifty five thousands Nine hundred's Twenty three	Each	223692/-
7	Equip hire charges of pumping set including wages of driver and assistant, fuel and electric energy platform for placing pump, delivery pipe for pumping out water from various depth i/c cost of dismantling after complete of the job, 10 H.P from 10' deep.	12 Days	(1500/-)	Fifteen hundreds	Per Day	18000/-
8	TEE unequal CI special for UPVC /C pressure pipes.					
	12" x 3"	2 Nos	(3500/-)	Thirty Five hundreds	Each	7000/-



9	Refilling the excavated stuff in trench 6" thick layer i/c watering, ramming to full compaction etc complete.	6108.71 Cft	(2760)	Two Thousands Seven Hundreds Sixty	% Cft	44460/03
TOTAL Rs.				919194/-		

I/ We hereby quoted Rs. 919194/- (in words)

Nine Lacs Nineteen Thousands one hundred's Ninety Four.


NOTE: All existing SPPRA Rule will be abide.

Contractor Signature

Address - A-204 PL-13 Gullistan-e-Tauhar, Karachi

Cell No - 0322-2009750

Seal -



**EXECUTIVE ENGINEER**  
NORTH NAZIMABAD TOWN (W/D), KW&SB

Tender Received in Sealed Cover & Opened By Procurement Committee-I

PO of the Security Amount: Rs. 20000/- P.O. No. 20000/1 Date: 02/11/19  
 Rs. \_\_\_\_\_ P.O. No. \_\_\_\_\_ Date: \_\_\_\_\_  
 Rs. \_\_\_\_\_ P.O. No. \_\_\_\_\_ Date: \_\_\_\_\_

Bank Name: State Bank of Pakistan  
 Branch: North Nazimabad  
 B/L Number: 919194  
 In favour of: Contractor  
 Amount: Rs. 919194/-


A.O. of the Procurement  
KW&SB  
Secretary Member

Secretary

Chief Engineer  
North Nazimabad  
Muzung

A.O. of the Procurement  
KW&SB  
Secretary Member

Chief Engineer  
North Nazimabad  
KW&SB





# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


## BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.18994 I.D No. /2014
3	Tender Description/Name of Work/Item	REPLACEMENT OF 3" DIA AND 4" DIA UPVC PIPE IN BLOCK 'L' AND DIFFERENT PLACES OF NORTH NAZIMABAD
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date ( if applicable)	N/A .
9	No. of Bid Technically Qualified ( if applicable)	N/A .
10	Bid (s) rejected	One
11	Financial Bid Opening Date	6/3/2014
12	Bid Evaluation Report	

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Sahara Tamirat	Rs. 919,194/-	1st Lowest	At Par	Substantially Responsive	P.O # GLP 006385 Dt:04-03-2014 Rs.20,000/- JS Bank Shop No 5&6 Plot SB-33 Gulshan-e-Iqbal Scheme No.24 Br
2	M/s. RFR Construction.	Rs. 932,181/-	2nd Lowest	@ 1.4128% Above	Substantially Responsive	P.O # 8252357 Dt:05-03-2014 Rs.20,000/- UBL Civic Centre Br
3	M/s. Farhan Associates	Not Quoted			Un Responsive	

The all concerned bidder are being informed accordingly.

The E/E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Sahara Tamirat. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

  
(Abdul Jabbar Shaikh)  
Accounts Officer (Central)  
Member/Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Syed Fahim Akhtar Zaidi)  
Chief Engineer (Central)  
Member

  
(Abdul Rahim Khattak)  
Chief Engineer (IPD),  
(Convener)

**COMPARATIVE STATEMENT**

**NAME OF WORK: REPLACEMENT OF 3" DIA AND 4" DIA UPVC PIPE IN BLOCK 'L' AND DIFFERENT PLACES OF NORTH NAZIMABAD**

S.No	Description of Work	Engineer's Estimate			M/s. Sahara Tamirat		M/s. RFR Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Dismantling and removing road metalling Excavation for pipe lines in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape levelling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth with in a one chain as directed by the engineer incharge providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and lead upto one chain (30.5m).	3250 Cft	605.00	% Cft	19,662.50	605.00	19,662.50	614.00	19,955.00
2		16250 Cft	4,650.00	% Cft	75,562.50	4,650.00	75,562.50	4,719.00	76,683.75
3	Providing Laying UPVC Pipes of Class "C" fixing in trenches i/c cutting fitting and jointing with solvent cement i/c testing with water to a head 91.5 meter or 300 ft	500 Rft	107.00	P/Rft	53,500.00	107.00	53,500.00	108.00	54,000.00
	75 MM Dia	400 Rft	174.00	P/Rft	69,600.00	174.00	69,600.00	176.00	70,400.00
	100 MM Dia	400 Rft	370.00	P/Rft	148,000.00	370.00	148,000.00	375.00	150,000.00
4	C.I sluice valve heavy pattern test pressure	4 Nos	4,290.00	Each	17,160.00	4,290.00	17,160.00	4,354.00	17,416.00
	21.0Kg/sq or 300 lb/sq inch (imported)	3 Nos	9,360.00	Each	28,080.00	9,360.00	28,080.00	9,500.00	28,500.00
	3" Dia	2 Nos	27,690.00	Each	55,380.00	27,690.00	55,380.00	28,105.00	56,210.00
	6" Dia								
	10" Dia								
5	Fixing of slice valve with 2 cost iron picese one flanged and other with socket including the cost of nuts, bolts and rubber packing, labour etc. Complete.	4 Nos	1,254.00	Each	5,016.00	1,254.00	5,016.00	1,272.00	5,088.00
	3" Dia								



**NAME OF WORK: REPLACEMENT OF 3" DIA AND 4" DIA UPVC PIPE IN BLOCK 'L' AND DIFFERENT PLACES OF NORTH NAZIMABAD**


S.No	Description of Work	Engineer's Estimate			M/s. Sahara Tamirat		M/s. RFR Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
	6" Dia	3 Nos	1,886.00	Each	5,658.00	1,886.00	5,658.00	1,914.00	5,742.00
	10" Dia	2 Nos	3,319.00	Each	6,638.00	3,319.00	6,638.00	3,368.00	6,736.00
6	Construction of C.C block masonry chamber of 6x6x6 (inside dimantion) with 24"x24" C.i cover & frame (weight-65 Kg) fixed on RCC 1:2:4 slab 6" thick with steel 1/2" Dia main bars 06" C/C & 1/4" dia @ 8" C.C distribution bars 6" thick C.C 1:3:6 block masonry wall set in 1:6 C.M 6" thick 1:4:8 in foundation 2" thick C.C 1:2:4 flooring 1/2" thick C.Plaster 1:6 to all in side wall surface top & bottom slab outer side wall surface 1'-0" deep up to roof slab MS foot rest 5/8" dia bars every 2'-0" deep including query de watering excavation refiling and disposal surplus of earth.	5 Nos	28,357.00	Each	141,785.00	28,357.00	141,785.00	28,782.00	143,910.00
	4'x4'x4'	4 Nos	55,923.00	Each	223,692.00	55,923.00	223,692.00	56,761.00	227,044.00
7	Full hire charges of pumping set per day inclusive of the wages of driver and assistant, fuel and electric energy plate form required for placing the pump etc, at lower depth with suction and delivery pipe for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job of 10 HP pumping out water from 10 ft deep trenches.	12.00 Day	1,500.00	P/Day	18,000.00	1,500.00	18,000.00	1,522.00	18,264.00
8	Tee unequal CI special for UPVC / IC pressure pipes. 12" x 3"	2 Nos	3,500.00	Each	7,000.00	3,500.00	7,000.00	3,552.50	7,105.00


*[Handwritten signatures and initials]*

**NAME OF WORK: REPLACEMENT OF 3" DIA AND 4" DIA UPVC PIPE IN BLOCK 'L' AND DIFFERENT PLACES OF NORTH NAZIMABAD**


S.No	Description of Work	Engineer's Estimate			M/s. Sahara Tamirat		M/s. RFR Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
9	Refilling the excavated stuff in trenches 6" layer i/c watering ramming to full compaction etc complete.	16108.71 Cft	2,760.00	% 0 Cft	44,460.04		44,460.04	2,801.40	45,126.94
	<b>Total Quoted / Corrected Cost</b>				<b>919,194.04</b>		<b>919,194.04</b>		<b>932,180.69</b>
	Say				<b>919,194</b>		<b>919,194</b>		<b>932,181</b>

  
 (Abdul Jabbar Shaikh)  
 Accounts Officer (Central)  
 Member/Secretary

  
 (Saif-ul-Haque)  
 Additional Director Internal  
 Audit - KMC Member

  
 (Maqsood Ahmed Shaikh)  
 Superintending Engineer (KMC)  
 Member

  
 (Syed Fahim Akhtar Zaidi)  
 Chief Engineer (Central)  
 Member

  
 (Abdul Basim Khattai)  
 Chief Engineer (IPD), (Convener)