

OFFICE OF THE PROJECT DIRECTOR (PMU) "STRENGTHENING OF INFRASTRUCTURE OF SHAH ABDUL LATIF UNIVERSITY KHAIRPUR.

No.PD/PMU/SALU/KHP/1488 Ph:0243-9280430

Dated: 17-09-2011

To,

M/S. General Traders Pvt: Ltd:, 435/8 G. Floor Sadder Near Vital Lab: Hyderabad- 71000 (Ph. No: 022-784702)

SUBJECT:

PROVIDING INSTALLATION OF PBX AND TELEPHONE

EXCHANGE SYSTEM IN SALU KHAIRPUR UNDER THE PROJECT TITLED "STRENGTHENING OF INFRASTRUCTURE SHAH ABDUL

LATIF UNIVERSITY KHAIRPUR.

Reference:

Your tender opened on 19-07-2011.

Dear Sir,

- On approval dated: 16-09-2011 by Worthy Vice Chancellor Shah Abdul Latif 1. University Khairpur, your above tender based on total bid amount of Rs: 1,104,065/has been accepted.
- No extra claim for anything including escalation in prices will be given. 2.
- You are instructed to provide and fix the PBX Telephone Exchange System 3. immediately under supervision of Project Director, Director Technical, Project Manager (PMU) Shah Abdul Latif University Khairpur and the Consultant.
- This letter may be treated as work order. The works should be carried out in 4. accordance with the Terms, Conditions, Drawings and Specifications laid down in the Tender Documents.
- 5. You are also instructed to collect the tender documents in triplicate and the same should be returned after filling and signing on every page.
- 6. The date of commencement of work will be reckoned after 15 days of issue of this letter as given in the "Special Stipulations".
- You will complete the work within 02 months from the date of commencement as 7. envisaged in terms of para-6 above. Incase you failed to execute the agreement and mobilize the site as stipulated in Tender Documents, the earnest money deposited by you with Tender Documents shall stand forfeited in favour of Vice Chancellor Shah Abdul Latif University Khairpur.
- The period of maintenance will be Twelve Calendar Months from the date of issue of 8. FINAL SUBSTANTIAL COMPLETION CERTIFICATE by the Consultant.
- 9. This letter of Award shall be treated as part of agreement unless the FORMAL AGREEMENT is signed.
- Draft FORM OF AGREEMENT can be obtained from this office and shall be submitted to the undersigned before mobilizing the site, duly typed and signed on Non-Judicial Stamp Paper of Rs:100/- each and attested from a Notary Public/Oath Commissioner and Govt recognized Insurance Co. respectively.

Contd: Page No.2

Page No.2

- You will have to get the adhesive stamps affixed on the agreement from District 11. Accounts Officer Khairpur at the prescribed rate.
- You will execute the work in accordance with the working drawings issued from this 12. office strictly.

You will also have to maintain the following procedure during entire construction period

To deploy a full time Engineer at Site.

Weekly Progress report will be prepared and should be submitted to the deptt:

Material submittal to be furnished well before time for approval from Director Technical and Consultant.

You are requested to please acknowledge receipt of this work order/award letter in token of acceptance for undertaking the work as per terms and conditions mentioned in the Tender documents.

Note: No cartage/ Transportation charges for any kind of material will be paid.


With Regards.

Yours Faithfully,

Engr. Izhar Ahmed Shaikh Project Director (PMU) Shah Abdul Latif University

Khairpur. 17/9/2011





Dated: 27-08-2011

To,

M/S. Integrated Business System, Chamber No 09, Mezzanine Floor, City View Apartments, Unit No 7, Latifabad Hyderabad (Cell: 0300-3034125).

SUBJECT:

PROVIDING AND CCTV INSTALLATION OF ADMINISTRATION BLOCK UNDER THE PROJECT TITLED "STRENGTHENING OF INFRASTRUCTURE SHAH ABDUL LATIF UNIVERSITY KHAIRPUR.

Reference:

Your tender opened on 19-07-2011 and your consent dated: 24-08-2011.

Dear Sir,

- On approval dated: 18-08-2011 by Worthy Vice Chancellor Shah Abdul Latif 1. University Khairpur, your above tender based on total bid amount of Rs: 705,850/has been accepted.
- No extra claim for anything including escalation in prices will be given. 2.
- You are instructed to provide and fix the CCTV System immediately under 3. supervision of Project Director, Director Technical, Project Manager (PMU) Shah Abdul Latif University Khairpur and the Consultant.
- This letter may be treated as work order. The works should be carried out in 4. accordance with the Terms, Conditions, Drawings and Specifications laid down in the Tender Documents.
- You are also instructed to collect the tender documents in triplicate and the same should be returned after filling and signing on every page.
- The date of commencement of work will be reckoned after 15 days of issue of this 6. letter as given in the "Special Stipulations".
- You will complete the work within 01 month from the date of commencement as envisaged in terms of para-6 above. Incase you failed to execute the agreement and mobilize the site as stipulated in Tender Documents, the earnest money deposited by you with Tender Documents shall stand forfeited in favour of Vice Chancellor Shah Abdul Latif University Khairpur.
- The period of maintenance will be Twelve Calendar Months from the date of issue of FINAL SUBSTANTIAL COMPLETION CERTIFICATE by the Consultant.
- This letter of Award shall be treated as part of agreement unless the FORMAL AGREEMENT is signed.
- 10. Draft FORM OF AGREEMENT and PERFORMANCE BOND can be obtained from this office and shall be submitted to the undersigned before mobilizing the site, duly typed and signed on Non-Judicial Stamp Paper of Rs:100/- each and attested from a Notary Public/Oath Commissioner and Govt recognized Insurance Co. respectively.

Contd: Page No.2

- You will have to get the adhesive stamps affixed on the agreement from District Accounts Officer Khairpur at the prescribed rate.
- You will execute the work in accordance with the working drawings issued from this
 office strictly.

You will also have to maintain the following procedure during entire construction period

To deploy a full time Engineer at Site.

Weekly Progress report will be prepared and should be submitted to the deptt:

Material submittal to be furnished well before time for approval from Director Technical and Consultant.

You are requested to please acknowledge receipt of this work order/award letter in token of acceptance for undertaking the work as per terms and conditions mentioned in the Tender documents.

Note: No cartage/ Transportation charges for any kind of material will be paid.

With Regards.

Yours Faithfully,

Engr. Izhar Ahmed Shaikh
Project Director (PMU)
Shah Abdul Latif University
Khairpur. 27/8/20//

- The Director Sindh Public Procurement Regulatory Authority Block-8 Sindh Secretariat No: 4-A Court Road Karachi for information.
- 2. The Secretary to Vice Chancellor of Shah Abdul Latif University Khairpur.
- 3. The Director (P&D) Shah Abdul Latif University Khairpur.
- 4. M/s Young Associates Consulting Engineers Karachi.
- 5. The Director Technical Shah Abdul Latif University Khairpur.
- 6. The I.T Manager Shah Abdul Latif University Khairpur
- 7. The Project Manager (PMU) Shah Abdul Latif University Khairpur



OFFICE OF THE PROJECT DIRECTOR (PMU) "STRENGTHENING OF INFRASTRUCTURE OF SHAH ABDUL LATIF UNIVERSITY KHAIRPUR. Ph:0243-9280430

No.PD/PMU/SALU/KHP/1440 Dated: 25-08-2011

To,

M/S. Aman Trading Links. SA-22, 1st Floor Shahnaz Arcade Shaheed-c-millat Road.Karachi Ph: (021-4924679

SUBJECT:

PROVIDING AND INSTALLATION OF INTERNET & INTRANET CONNECTIVITY TO ADMINISTRATION AND ACADEMIC BLOCKS UNDER THE PROJECT TITLED "STRENGTHENING OF INFRASTRUCTURE SHAH ABDUL LATIF UNIVERSITY KHAIRPUR.

Reference:

Your tender opened on 19-07-2011 and your consent dated: 19-08-2011.

Dear Sir,

- On approval dated: 16-08-2011 by Worthy Vice Chancellor Shah Abdul Latif University Khairpur, your above tender based on total bid amount of Rs: 2,157,415/-
- No extra claim for anything including escalation in prices will be given.
- 3. You are instructed to provide and fix the connectivity system immediately under supervision of Project Director, Director Technical, Project Manager (PMU) Shah Abdul Latif University Khairpur and the Consultant.
- This letter may be treated as work order. The works should be carried out in accordance with the Terms, Conditions, Drawings and Specifications laid down in the Tender Documents.
- You are also instructed to collect the tender documents in triplicate and the same should be returned after filling and signing on every page.
- The date of commencement of work will be reckoned after 15 days of issue of this letter as given in the "Special Stipulations".
- You will complete the work within 03 months from the date of commencement as envisaged in terms of para-6 above. Incase you failed to execute the agreement and mobilize the site as stipulated in Tender Documents, the earnest money deposited by You with Tender Documents shall stand forfeited in favour of Vice Chancellor Shah Abdul Latif University Khairpur.
- The period of maintenance will be Twelve Calendar Months from the date of issue of FINAL SUBSTANTIAL COMPLETION CERTIFICATE by the Consultant.
- This letter of Award shall be treated as part of agreement unless the FORMAL AGREEMENT is signed.
- 10. Draft FORM OF AGREEMENT and PERFORMANCE BOND (Already attached in Tender Documents volume-I) can be obtained from this office and shall be submitted to the undersigned before mobilizing the site, duly typed and signed on Non-Judicial Stamp Paper of Rs:100/- each and attested from a Notary Public/Oath Commissioner.

Proces

271.4

- You will have to get the adhesive stamps affixed on the agreement from District Accounts Officer Khairpur at the prescribed rate.
- You will execute the work in accordance with the working drawings issued from this
 office strictly.

You will also have to maintain the following procedure during entire construction period

To deploy a full time Engineer at Site.

Weekly Progress report will be prepared and should be submitted to the deptt:

Material submittal to be furnished well before time for approval from Director Technical and Consultant.

You are requested to please acknowledge receipt of this work order/award letter in token of acceptance for undertaking the work as per terms and conditions mentioned in the Tender documents.

Note: No cartage/ Transportation charges for any kind of material will be paid.

With Regards.

Yours Faithfully,

Engr. Izhar Ahmed Shaikh
Project Director (PMU)
Shah Abdul Latif University
Khairpur. 25/8/2011

- 1. The Director Sindh Public Procurement Regulatory Authority Block-8 Sindh Secretariat No: 4-A Court Road Karachi for information.
- The Secretary to Vice Chancellor of Shah Abdul Latif University Khairpur.
- 3. The Director (P&D) Shah Abdul Latif University Khairpur.
- 4. M/s Young Associates Consulting Engineers Karachi.
- 5. The Director Technical Shah Abdul Latif University Khairpur.
- 6. The Project Manager (PMU) Shah Abdul Latif University Khairpur.

Bid Evaluation Report

1. Name of Procuring Agency:

Project Director (PMU) Shah Abdul Latif University

Khairpur,

2. Tender Reference No:

PD/PMU/SALU/KHP/1312 Dated: 21-06-2011

3. Tender Description/Name of work/item: "Strengthening of Infrastructure of SALU Khairpur"

Supply and Installation of PABX in SALU Khairpur.

Method of Procurement:

Open Bid

5. Tender Published:

SPPRA ID and News Paper bills i/c clippings awaited.

Print & Electronic Media(SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold:

05 (Five) Nos.

7. Total Bids Received:

02 (Two) Nos.

1. Technical Bid Opening date: (if applicable)

N/A (Provide details in separate form)

1. No. of Bid technically qualified (if applicable):

N/A

10 Bid(s) Rejected:

Nil

11. Financial Bid Opening date:

19-07-2011

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost*	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4 -	5	6
1.	General Traders (Pvt.) Ltd:	1,104,065/-	1 st lowest	4,051,035/- Saving.	Reasonable Bid	
2.	Integrated Business System	2,701,750/-	2 nd lowest	2,453,350/- Saving.	High Bid	*******

Signatures of the Members of the Committee.

As per Attendance Sheet attached separately

SALU Khairpur



OFFICE OF THE PROJECT DIRECTOR (PMU) "STRENGTHENING OI INFRASTRUCTURE OF SHAH ABDUL LATIF UNIVERSITY KHAIRPUR".

ATTENDANCE SHEET

NAME OF PROJECT/WORK:

"STRENGTHENING OF INFRASTRUCTURE OF SHAF ABDUL LATIF UNIVERSITY KHAIRPUR.

Works appearing at S.Nos 1,2,3,5,6,7 & 9 only.

Tender No.PD/PMU/SALU/KHP/1312 dated: 21-06-2011

Tender Opening Date: 19-07-2011

Opening Time: 1:30 pm

S.No	Name of Firm	Name of Representative	Signature
1.	M/s Naqvi Builders khairpur		
2.	M/s Khairpur Builders.		
3.	M/s New Speedway Const. Karachi		
4.	M/s G.A Electric Store Khairpur.		
5.	M/s Dharti Electric Works	,	
6.	M/s Allah Wahi Electric works		
7.	M/S Faisal Brothers		
8.	M/S Mansha Brothers	1	
0.	M/s Chosia Construction		
q	M/S MAC TEC	Nais Ac-	151 a
10	M/s General Traders Pvt.Ltd	BARKAT ALS	Indell i Colect
17.	M/s Aman Trading Links	Usman RAUF	Vimpela
13_	M/s Integrated Business System	M. Faisaf Siddle apri	13/2/2011
133	M/s Phoenix Armour	Leaved by Post-	
15	M/s Vital International	M. ASULLOS	Town-
16	M/s Kontinental Establishment	Abritaker	Mushan

TENDER OPENING COMMITTEE

1.	NAME: Proff: Lutfullah Phulpoto	2. NAME: Noorullah Malik
	DESIGNATION: Faculty of Comr. & Busni. Admi	n DESIGNATION:- Director (P & D)
	SIGNATURE:	SIGNATURE: O. V.
3.	NAME: Muhammad Hassan Halelpota	4. NAME: Engr: Imdad Ali Siyal
	DESIGNATION: Director Finance	DESIGNATION:- Project Director (Works)
	SIGNATURE:	SIGNATURE:
	· · · · · · · · · · · · · · · · · · ·	8
	; *	
5.		(For) 6. NAME: Young Associates
	SIGNATURE:	DESIGNATION:- Consultant
7.	NAME: Engr: Izhar Ahmed Shaikh	8. NAME: Engr; Faiz Muhammad Shaikh
		DESIGNATION:- Executive Engineer(Works)
	SIGNATURE:	SIGNATURE: 1907
9.	NAME: Engr Ali Gohar Larik	
	DESIGNATION: Project manager (PMU) SIGNATURE:	



OFFICE OF THE PROJECT DIRECTOR (PMU) "STRENGTHENING OF INFRASTRUCTURE OF SHAH ABDUL LATIF UNIVERSITY KHAIRPUR. No.PD/PMU/SALU/KHP/1420

Dated: 16-08-2011 Ph:0243-9280430

To,

M/S. Aman Trading Links. SA-22, 1st Floor Shahnaz Arcade 1. Shahced-e-millat Road.Karachi Ph: (021-4924679

M/S. Integrated Business System, Chamber No 09, Mezzanine Floor, City View 2. Apartments, Unit No 7, Latifabad Hyderabad (Cell: 0300-2623727).

M/S. Foenix Armour, 3. 2nd Floor, Shemaz House 8, West wharf Road Karachi (Cell: 0333-3142127).

M/S. Kontinental Establishment, Suite No:112, 1st Floor, Europa Centre, 4. Hasrat Mohani Road Karachi Ph: (021-7011654).

M/S. Vital International, 5. 351, G-III Main Boulevard, Johar Town Lahore Ph: (042-35290613-14).

SUBJECT:

PROVIDING FOR OF BIDS OPENING PROJECT THE UNDER ADMINISTRATION ABDUL LATIF "STRENGTHENING OF INFRASTRUCTURE SHAH UNIVERSITY, KHAIRPUR.

Reference:

This office NIT No.PD/PMU/SALU/KHP/1312 dated:21-06-2011.Opened on 19-07-2011

I take an opportunity to inform you that the overall bid worth Rs:705,850/offered by M/S. Integrated Business System (at S.No. 2 above) has been declared lowest (as per Bid Evaluation Report attached).

Hence, I regret to inform that the other participant (at S.No. 1,3,4&5) have not succeeded in the competition.

Note:- The lowest bidder i.e M/S. Integrated Business System is advised to send his acceptance with regard issue of work order.

Your's Sincerely

ENGR: IZHAR AHMED PROJECT DIREC

1. Copy along copy of Bid Evaluation Report, forwarded with complements to the Director Sind Public Procurement Regularity Authority Block-8 Sindh Secretariat No. 4-A Court Road, Karachi for information as required under rule 45 of SPPRA rules 2010

2. Secretary to Vice Chancellor Shah Abdul Latif University Khairpur for information.

Director (P&D) Shah Abdul Latif University Khairpur.

SPPRA INVIA

TENDER OPENING COMMITTEE

1. NAME: Proff: Lutfullah Phulpoto	2. NAME: Noorullah Malik
DESIGNATION: Faculty of Comr. & Busni. A	Admn DESIGNATION:- Director (P & D)
SIGNATURE:	SIGNATURE: O. X. C. C.
3. NAME: Muhammad Hassan Halelpota DESIGNATION: Director Finance SIGNATURE:	4. NAME: Engr: Imdad Ali Siyal DESIGNATION:- Project Director (Works) SIGNATURE:
34. A	*
5. NAME: Engr; G. Mustafa Shaikh	· (For) 6. NAME: Young Associates
DESIGNATION: Director Technical SIGNATURE:	DESIGNATION:- Consultant (2) SIGNATURE:
7. NAME: Engr: Izhar Ahmed Shaikh	8. NAME: Engr: Faiz Muhammad Shaikh
DESIGNATION: Project Director (PMU)	DESIGNATION:- Executive Engineer(Works)
SIGNATURE: 19/7/2011.	SIGNATURE: 19 10 10 10 10 10 10 10 10 10 10 10 10 10
9. NAME: Engr Ali Gohar Larik	
DESIGNATION: Project manager (PMU) SIGNATURE:	



OFFICE OF THE PROJECT DIRECTOR (PMU) "STRENGTHENING OF INFRASTRUCTURE OF SHAH ABDUL LATIF UNIVERSITY KHAIRPUR. Ph:0243-9280430

No.PD/PMU/SALU/KHP/1421

Dated: 16-08-2011

To.

1) M/S. Aman Trading Links. SA-22, 1st Floor Shahnaz Arcade Shaheed-e-millat Road.Karachi Ph: (021-4924679

M/S. Kontinental Establishment, 2) Suite No:112, 1st Floor, Europa Centre, Hasrat Mohani Road Karachi Ph: (021-7011654).

SUBJECT:

OPENING OF BIDS FOR PROVIDING & INSTALLATION OF INTERNET & INTRANET CONNECTIVITY TO ADMINISTRATION & ACADEMIC BLOCKS UNDER. THE PROJECT "STRENGTHENING OF INFRASTRUCTURE SHAH ABDUL UNIVERSITY, KIIAIRPUR.

Reference:

This office NIT No.PD/PMU/SALU/KHP/1312 dated:21-06-2011.Opened on 19-07-2011

I take an opportunity to inform you that the overall bid worth Rs:2,157,415/offered by M/S. Aman Trading Links (at S.No. 1 above) has been declared lowest (as per Bid Evaluation Report attached).

Hence, I regret to inform that the other participant (at S.No. 2) has not succeeded in the competition.

Note:- The lowest bidder i.e M/S. Aman Trading Links is advised to send his acceptance with regard issue of work order.

Your's Sincerely

ENGR: IZHAR AHMED SHAIKH PROJECT DIRECTOR (PMU)

1. Copy along copy of Bid Evaluation Report, forwarded with complements to the Director Sindh Public Procurement Regularity Authority Block-8 Sindh Secretariat No. 4-A Court Road, Karachi for information as required under rule 45 of SPPRA rules 2010

Secretary to Vice Chancellor Shah Abdul Latif University Khairpur for information.

3. Director (P&D) Shah Abdul Latif University Khairpur.

Bid Evaluation Report

1. Name of Procuring Agency:

Project Director (PMU) Shah Abdul Latif University

Khairpur.

2. Tender Reference No:

PD/PMU/SALU/KHP/1312 Dated: 21-06-2011

3. Tender Description/Name of work/item: "Strengthening of Infrastructure of SALU Khairpur"

Supply and Installation of Internet & Intranet Connectivity to Admn: & Academic Blocks in SALU

Khairpur.

4. Method of Procurement:

Open Bid

5. Tender Published:

SPPRA ID and News Paper bills i/c clippings awaited.

Print & Electronic Media(SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold:

03 (Three) Nos.

7. Total Bids Received:

02 (Two) Nos.

8. Technical Bid Opening date: (if applicable)

N/A (Provide details in separate form)

9. No. of Bid technically qualified (if applicable):

N/A

10. Bid(s) Rejected:

NiI

11. Financial Bid Opening date:

19-07-2011

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Printer	Remarks
0	1	2	3	4	rejection 5	-
1.	M/S. Aman Trading Links	Rs:2,157,415/-	1 st lowest	Rs: 1,698,185/- Saving.	Lowest Reasonable Bid	
2.	M/s Kontinental Establishment	Rs: 3,295,550/-	2 nd lowest	Rs: 560,050/- Saving.	High Bid	
3	M/s Mac Tac	Tender not Received back		,		

Signatures of the Members of the Committee.

As per Attendance Sheet attached separately

ارمد/SALU Khairpur



OFFICE OF THE PROJECT DIRECTOR (PMU) "STRENGTHENING OI INFRASTRUCTURE OF SHAH ABDUL LATIF UNIVERSITY KHAIRPUR".

ATTENDANCE SHEET

NAME OF PROJECT/WORK:

"STRENGTHENING OF INFRASTRUCTURE OF SHAI ABDUL LATIF UNIVERSITY KHAIRPUR.

Works appearing at S.Nos 1,2,3,5,6,7 & 9 only.

Tender No.PD/PMU/SALU/KHP/1312 dated: 21-06-2011

Tender Opening Date:- 19-07-2011

Opening Time: 1:30 pm

S.No	Name of Firm	Name of Representative	Signature
1.	M/s Naqvi Builders khairpur		
2.	M/s Khairpur Builders.		
3.	M/s New Speedway Const. Karachi		
4.	M/s G.A Electric Store Khairpur.		
5.	M/s Dharti Electric Works	,	
6.	M/s Allah Wahi Electric works		
7.	M/S Faisal Brothers		
8.	M/S Mansha Brothers	*	
9.		N-41 PG	
19	M/S MAC TEC	Haib At-	181
10	M/s General Traders Pvt.Ltd	BARKAT ALD	JADNI G
17.	M/s Aman Trading Links	LISMAN RAUF	Vump
13_	M/s Integrated Business System	M. Faisaf Siddegui	(Mary 13/7)
13	M/s Phoenix Armour	Lecinit by Post.	
15	M/s Vital International	M. ASCALOR	1000
16	M/s Kontinental Establishment	Abusakan	Muyha



OFFICE OF THE PROJECT DIRECTOR (PMU) "STRENGTHENING OF INFRASTRUCTURE OF SHAH ABDUL LATIF UNIVERSITY KHAIRPUR.

Ph:0243-9280430

No.PD/PMU/SALU/KHP/1440 Dated: 25-08-2011

To.

M/S. Aman Trading Links. SA-22, 1st Floor Shahnaz Arcade Shaheed-e-millat Road.Karachi

Ph: (021-4924679

SUBJECT:

PROVIDING AND INSTALLATION OF INTERNET & INTRANET CONNECTIVITY TO ADMINISTRATION AND ACADEMIC BLOCKS THE PROJECT TITLED "STRENGTHENING INFRASTRUCTURE SHAH ABDUL LATIF UNIVERSITY KHAIRPUR.

Reference:

Your tender opened on 19-07-2011 and your consent dated: 19-08-2011 .

Dear Sir.

- On approval dated: 16-08-2011 by Worthy Vice Chancellor Shah Abdul Latif 1. University Khairpur, your above tender based on total bid amount of Rs: 2,157,415/has been accepted.
- No extra claim for anything including escalation in prices will be given. 2.
- You are instructed to provide and fix the connectivity system immediately under 3 supervision of Project Director, Director Technical, Project Manager (PMU) Shah Abdul Latif University Khairpur and the Consultant.
- This letter may be treated as work order. The works should be carried out in accordance with the Terms, Conditions, Drawings and Specifications laid down in the Tender Documents
- You are also instructed to collect the tender documents in triplicate and the same 5. should be returned after filling and signing on every page.
- The date of commencement of work will be reckoned after 15 days of issue of this 6. letter as given in the "Special Stipulations".
- You will complete the work within 03 months from the date of commencement as 7. envisaged in terms of para-6 above. Incase you failed to execute the agreement and mobilize the site as stipulated in Tender Documents, the earnest money deposited by you with Tender Documents shall stand forfeited in favour of Vice Chancellor Shah Abdul Latif University Khairpur.
- The period of maintenance will be Twelve Calendar Months from the date of issue of 8. FINAL SUBSTANTIAL COMPLETION CERTIFICATE by the Consultant.
- This letter of Award shall be treated as part of agreement unless the FORMAL 9. AGREEMENT is signed.
- 10. Draft FORM OF AGREEMENT and PERFORMANCE BOND (Already attached in Tender Documents volume-I) can be obtained from this office and shall be submitted to the undersigned before mobilizing the site, duly typed and signed on Non-Judicial Stamp Paper of Rs:100/- each and attested from a Notary Public/Oath Commissioner and Govt recognized Insurance Co. respectively.

- You will have to get the adhesive stamps affixed on the agreement from District Accounts Officer Khairpur at the prescribed rate.
- 12. You will execute the work in accordance with the working drawings issued from this office strictly.

You will also have to maintain the following procedure during entire construction period

To deploy a full time Engineer at Site.

Weekly Progress report will be prepared and should be submitted to the deptt:

Material submittal to be furnished well before time for approval from Director Technical and Consultant.

You are requested to please acknowledge receipt of this work order/award letter in token of acceptance for undertaking the work as per terms and conditions mentioned in the Tender documents.

Note: No cartage/ Transportation charges for any kind of material will be paid.

With Regards.

Yours Faithfully,

Engr. Izhar Ahmed Shaikh
Project Director (PMU)
Shah Abdul Latif University
Khairpur. 25/8/20/1

- 1. The Director Sindh Public Procurement Regulatory Authority Block-8 Sindh Secretariat No: 4-A Court Road Karachi for information.
- 2. The Secretary to Vice Chancellor of Shah Abdul Latif University Khairpur.
- 3. The Director (P&D) Shah Abdul Latif University Khairpur.
- 4. M/s Young Associates Consulting Engineers Karachi.
- 5. The Director Technical Shah Abdul Latif University Khairpur.
- The Project Manager (PMU) Shah Abdul Latif University Khairpur.



OFFICE OF THE PROJECT DIRECTOR (PMU) "STRENGTHENING OF INFRASTRUCTURE OF SHAH ABDUL LATIF UNIVERSITY KHAIRPUR, Ph:0243-9280430 No.PD/PMU/SALU/KHP/1442

Dated: 27-08-2011

To.

M/S. Integrated Business System, Chamber No 09, Mezzanine Floor, City View Apartments, Unit No 7, Latifabad Hyderabad (Cell: 0300-3034125).

SUBJECT:

PROVIDING AND INSTALLATION OF CCTV SYSTEM IN ADMINISTRATION BLOCK UNDER THE PROJECT TITLED "STRENGTHENING OF INFRASTRUCTURE SHAH ABDUL LATIF UNIVERSITY KHAIRPUR.

Reference:

Your tender opened on 19-07-2011 and your consent dated: 24-08-2011.

Dear Sir,

- On approval dated: 18-08-2011 by Worthy Vice Chancellor Shah Abdul Latif University Khairpur, your above tender based on total bid amount of Rs: 705,850/has been accepted.
- No extra claim for anything including escalation in prices will be given.
- You are instructed to provide and fix the CCTV System immediately under supervision of Project Director, Director Technical, Project Manager (PMU) Shah Abdul Latif University Khairpur and the Consultant.
- This letter may be treated as work order. The works should be carried out in accordance with the Terms, Conditions, Drawings and Specifications laid down in the Tender Documents.
- You are also instructed to collect the tender documents in triplicate and the same should be returned after filling and signing on every page.
- The date of commencement of work will be reckoned after 15 days of issue of this letter as given in the "Special Stipulations".
- 7. You will complete the work within 01 month from the date of commencement as envisaged in terms of para-6 above. Incase you failed to execute the agreement and mobilize the site as stipulated in Tender Documents, the earnest money deposited by you with Tender Documents shall stand forfeited in favour of Vice Chancellor Shah Abdul Latif University Khairpur.
- The period of maintenance will be Twelve Calendar Months from the date of issue of FINAL SUBSTANTIAL COMPLETION CERTIFICATE by the Consultant.
- This letter of Award shall be treated as part of agreement unless the FORMAL AGREEMENT is signed.
- 10. Draft FORM OF AGREEMENT and PERFORMANCE BOND can be obtained from this office and shall be submitted to the undersigned before mobilizing the site, duly typed and signed on Non-Judicial Stamp Paper of Rs:100/- each and attested from a Notary Public/Oath Commissioner and Govt recognized Insurance Co. respectively.

Contd: Page No.2



- 11. You will have to get the adhesive stamps affixed on the agreement from District Accounts Officer Khairpur at the prescribed rate.
- 12. You will execute the work in accordance with the working drawings issued from this

You will also have to maintain the following procedure during entire construction period

To deploy a full time Engineer at Site. Weekly Progress report will be prepared and should be submitted to the deptt:

Material submittal to be furnished well before time for approval from Director

You are requested to please acknowledge receipt of this work order/award letter in token of acceptance for undertaking the work as per terms and conditions mentioned

Note: No cartage/ Transportation charges for any kind of material will be paid.

With Regards.

Yours Faithfully,

Engr. Izhar Ahmed Shaikh Project Director (PMU) Shah Abdul Latif University Khairpur. 27

- 1. The Director Sindh Public Procurement Regulatory Authority Block-8 Sindh Secretariat No: 4-A Court Road Karachi for information.
- 2. The Secretary to Vice Chancellor of Shah Abdul Latif University Khairpur.
- The Director (P&D) Shah Abdul Latif University Khairpur.
- 4. M/s Young Associates Consulting Engineers Karachi.
- 5. The Director Technical Shah Abdul Latif University Khairpur.
- 6. The LT Manager Shah Abdul Latif University Khairpur
- 7. The Project Manager (PMU) Shah Abdul Latif University Khairpur