


Sl. 11058

Bid Evaluation Report

1. Name of Procuring Agency: **Project Management Unit (PMU)**
Flood Emergency Reconstruction Project (FERP)
Sindh Irrigation Department (SID)
2. Tender Reference No: **INF/KRY.No.570/2012**
3. Tender Description/Name of work/item: **Package No. 09: Raising of stone pitching along**
Suprio Bund from RD-0 to 60, 65 to 80 & providing
stone pitching from RD-60 to 65 & RD-80 to 95.
4. Method of Procurement: **Single Stage: Two Envelope Bidding Procedure**
National Competitive Bidding (NCB)
5. Tender Published: **Daily "Kawish" Hyderabad on 13th February 2012**
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: **06 Number bid document sold**
7. Total Bids Received: **03 Bids received**
8. Technical Bid Opening date:(if applicable) **28th Feb 2012** *(Provide details in separate form) (copies attached)*
9. No. of Bid technically qualified (if applicable): **01 Bid Technically Qualified**
10. Bid(s) Rejected: **02 (Bids Rejected)**
11. Financial Bid Opening date: **1st March 2012 at 11:00 hours**
12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	RPS Construction Co	177,139,767	1 st Lowest	17.93% above	1 st Lowest Evaluated Responsive Bidder	Pass (ADB approval attached)


Deputy Director (Procurement)
Flood Emergency Reconstruction Project,
Hyderabad

Deputy Director
Procurement Project (Sindh Irrigation Dept. PMU)
Flood Emergency Reconstruction Project

It is to be ensured that no professional work is executed without employing duly registered professional engineers. Any violation of the provisions of the Act would be taken under the relevant provisions of the Act. A copy of Acceptance Letter / Work Order must always be endorsed to PEC.



Serial No 228624
PEC-5A

CATEGORY ONE


PAKISTAN ENGINEERING COUNCIL

Licence No 558 Category C-1 Validity 31st December, 2012.

LICENCE OF PAKISTANI CONSTRUCTOR/OPERATOR (Under the bye-laws of Pakistan Engineering Council 1987)

This is to certify that M/s R.P.S. CONSTRUCTION CO (Licensee)
with its registered office at OFFICE#1&2 4TH FLOOR BLOCK-C3 TAJ COMPLEX
M/A JINNAH ROAD KARACHI
has/have been licenced under Construction and Operation of Engineering Works Bye-Laws
1987, until the validity date, to construct/operate engineering works, the construction/operational cost
of which does not exceed Rs. 1000 (ONE THOUSAND) million, provided the licensee fulfils all
the qualification requirements prescribed by Client or Employer for a particular engineering
work; and subject to the licensee continuing to fulfil all the requirements of the bye-laws.
Field of Specialization CE01,02,04,08,09,10 (SIX ONLY) XXXXXXXXXXXXXXXXXXXX
(Specialization Code Nos. for detail see overleaf)

Date of Issue 23/02/2012



Amir Ghaffar
Registrar
Pakistan Engineering Council,
Islamabad.

- Note:
- 1 This Certificate of Registration is valid until 31st December 2012. It should be renewed on payment of the required fee for the next year. Application of renewal for the next year should be submitted by 05 November 2012.
 - 2 Names of Professional Engineers working with the firm are shown on the reverse. The Consulting Engineer (the Engineer Incharge in case the consultant is not appointed) shall monitor the number of engineers employed by the Constructor and inform the Council accordingly.
 - 3 This Licence shall be renewed before 31st March, 2013 without late payment surcharge.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Sindh Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial Government
- 3) TITLE OF CONTRACT Flood Emergency Reconstruction Project
- 4) TENDER NUMBER PACKAGE NO:09-ADB/IRR/SINDH/FERP
- 5) BRIEF DESCRIPTION OF Raising of stone pitching along Suprio Bund from RD-0 to 60, 65 to 80 & providing stone pitching from RD-60 to 65 & RD-80 to 95.
- 6) FORUM THAT APPROVED THE SCHEME Asian Development Bank
- 7) TENDER ESTIMATED VALUE Rs. 147,000,000 /-
- 8) ENGINEER'S ESTIMATE Rs. 150,212,605/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 180 days
- 10) TENDER OPENED ON (DATE & TIME) 1st March 2012, 11:00 hours
- 11) NUMBER OF TENDER DOCUMENTS SOLD 06 Nos.(In BER Reports attached)
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER 01 Nos. (In BER Reports attached)
- 16) CONTRACT AWARD PRICE 177,139,767/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). 1st: 177,139,767/-
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS: No

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT: Procurement Committee

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>	INF/KRY-No: 570/2012	<input type="checkbox"/>
No	<input type="checkbox"/>		<input type="checkbox"/>

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	"Daily Kawish" Hyd 13-02-2012	<input type="checkbox"/>
No	<input type="checkbox"/>		<input type="checkbox"/>

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
----------------	-------------------------------------	----	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	√

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	√

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	√ Due to Heavy rains
No	

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	√

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	√

39) Date of Award of Contract: 13th March 2012


Signature & Official Stamp of
Authorized Officer


DIRECTOR
Procurement Process Management Unit (PMU)
Flood Emergency Reconstruction Project

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



691
7/63/2012

M/s R.P.S. Construction Co. **Contract Agreement**

DISTRICT ACCOUNTS OFFICER, LAKE
STAMPS ISSUED ON
19 FEB 2012
S.D.K.

THIS AGREEMENT made on the 19th day of March 2012 between **Sindh Irrigation Department (SID)**, through **Executive Engineer, Rice Canal Division** (hereinafter "the Employer"), of the one part, and **M/s R.P.S. Construction Company** (hereinafter "the Contractor"), of the other part.


WHEREAS the Employer desires that the works known "**Package No: 9: Raising of Stone Pitching along Suprio Bund from RD 0 to 50, RD 65 to 80 & Providing Stone Pitching from RD 60 to 65 & RD 80 to 95**"
Should be executed by the Contractor, and has accepted a Bid by the Contractor for the execution and completion of these works and the remedying of any defects therein,

The employer and the Contractor agree as follows:

- In this Agreement words and expression shall have the same meanings as are respectively assigned to them in the contract documents referred to.
- The following documents shall be deemed to form and be read and construed as part of this Agreement. This Agreement shall prevail over all other contract documents.
 - the Letter of Acceptance
 - the Letters of Technical Bid and Price Bid
 - the Addenda Nos:..... insert addenda numbers if any.....
 - the particulars Conditions
 - the General Conditions;
 - the Specification
 - the Drawings;
 - the completed Schedules,
 - the cash flow projections;
 - the environment Management plan (EMP)

3. In consideration of the payments to be made by the employer to the Contractor as indicated in this Agreement, the Contractor hereby covenants with the Employer to execute the works and to remedy defects therein in conformity in all respects with the provisions of the contract.

The Employer hereby covenants to pay the contractor in consideration of the execution and completion of the works and the remedying of defects therein, the Contract price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.




Handwritten signature
Executive Engineer



671
7/08/2012

M/S RPS Construction Co
No. 1205
P.O. 31/12
Rs. 260000/-

DISTRICT ACCOUNTS OFFICER LAHORE
STAMPS ISSUED ON
17 MAR 2012
S.D.K D.A.O.I




Handwritten signature

Handwritten signature

Handwritten signature

Handwritten signature
Executive Engineer
Rice Canal Division




No. 1205 Date 18/03/2012
 Issued to Mr. *Nasir Khan*
 R/O *...* Rs. *914/-*
 C/O *Nasir Khan*

Copy of Divisions Larkana
Authority of the Government
CP/15-531418/5

S.D.K.
 D.A.O. LARKANA
 19/03/2012



Atiq Khan
 Executive Engineer
 Qloc Canal Division
 Larkana.



691 M/s R.P.S Construction Co

DISTRICT ACCOUNTS OFFICER LARKANA
STAMPS ISSUED ON
S.D.K D.A.O.L

17/03/2017

IN WITNESS whereof the parties hereto have caused this Agreement to be signed in accordance with the laws of Islamic Republic of Pakistan on the day, month and year indicated above.


Nisar Ahmed Laghari
Singed by (Nisar Ahmed Laghari)
Executive Engineer Rice Canal Division Larkana
for and on behalf of the Employer

[Signature]
Singed by (M/s R.P.S Construction Company)
Government Contractor
for and on behalf of Contractor

Witness *[Signature]*
Abdul Wahab Shaleh

Witness *Toula Bex*
(Moula Bex)
NIC.No: 43203 6786633-7

401/205
19/03/17
4-18000/2



Nisar Ahmed Laghari
Executive Engineer
Rice Canal Division

OFFICE OF THE EXECUTIVE ENGINEER
Rice Canal Division Larkana

Reference No: TC-380
Dated: 9-03-2012

To,

M/S R.P.S Construction Co.


Package No: 09: Raising of Suprio Bund from RD 0 to 60, RD 65 to 80 and Providing Stone Pitching from RD 60 to 65 and RD 80 to 95.

Subject: Notification of Award

(Bid Number: NCB-09-FERP/Irrigation-Sindh)

This is to notify you that your Bid dated 1st March, 2012 consisting of the Technical and Price Bids for execution of the Package No: 9 Raising of Suprio Bund from RD 0 to 60, RD 65 to 80 and Providing Stone Pitching from RD 60 to 65 and RD 80 to 95. NCB-09-ADB/ IRR/ Sindh /FERP, for the Accepted Contract Amount of the equivalent of PRs: 177,139,767 (One Hundred & Seventy Million, One Hundred & Thirty Nine Thousand, Seven Hundred & Sixty Seven Pakistan Rupees Only) as corrected and modified in accordance with the Instructions o Bidders is hereby accepted by the Procurement Committee.

You are requested to furnish the performance Security in accordance with the Conditions of Contract, using for that purpose the Performance Security Form included in Section 9 (Contract Forms) of the Bidding Documents. Please find attached Appendix 1. We would appreciate if your authorized Representative could meet the undersigned before 8-3-2012 for agreeing certain time lines stipulated therein (Appendix 1).


(NISAR AHMED LAGHARI)
Executive Engineer
Rice Canal Division Larkana

Cc: Chief Engineer, Right Bank Region Larkana.
PD PMU FERP Hyderabad
Project Manager, PMC, Hyderabad
Procurement Specialist, FERP-ADB (051-260 0366)
Superintending Engineer Western Sindh Circle Larkana




Executive Engineer
Rice Canal Division
Larkana

quality as well as line and level in accordance with the specifications and drawings.

3.2.5 Mobilization Schedule

Mobilization schedules proposed by all three (03) Bidders indicate that they plan to mobilize well in time to commence the Work.

3.2.6 Construction Schedule

Construction schedules provided by all three (03) Bidders are considered appropriate to complete the Work in time by following the critical path.


3.3 Non Responsive/Unqualified Bids

Details of Eligibility of Bidder & Determination of Substantive Responsiveness of Bids is detailed in **Appendix 6, Appendix 7, Appendix 7.1 and Appendix 8.**

4. CONCLUSIONS AND RECOM MENDATIONS

On the basis of the systematic evaluation of bids as presented in this report, it was concluded that one (01) out of the three (03) submitted bids was considered as Substantially Responsive (**Appendix 9**).

Of the three (03) bids received, two (02) bids were considered Substantially Non-Responsive. One (01) bidder at serial number 2 is considered as Substantially Responsive and is proposed for opening his Price Proposals by the Procurement Committee. Price proposals of the remaining two Bidders (serial number 1 & 3) may be returned unopened.




Signed
Nisar A Laghari
Executive Engineering
Rice Canal Division,
Shwan
Member/Secretary



Signed
Munawar Ali Bozdar
S.E WSC, Larkana

Member



Signed
Javed Ahmed Memon
Chief Engineer Sukker
Barrage Right Bank,
Larkana
Chairman



Signed
Malik R Ahmed
Divisional Account Officer

Member




Signed
Jamal-u-Din Mangan
DD-PMU-FERP
Member




Signed
Ahmed Junaid Memon
PD-PMU-FERP
Member


6) The Record of Bid Opening (Price Proposals) was prepared soon after the bids were announced.
The details are as follows:

Sr. #	Name of the Bidder	Bid Price as Opened in words	Discount Offered	Final Bid Price (after discount if any)	Signature
1	R. P. S Construction Co.	One seventy nine million Two hundred & Seventy thousand six hundred & Sixty seven Pak Rupee.	Nil	PKs 179270667	



Signed
Nisar A Laghari
Executive Engineering
Rice Canal Division,
Sehwan
Member/Secretary


Signed
Munawar Ali Bozdar
S.E WSC, Larkana
Member


Signed
Javed Ahmed Memon
Chief Engineer Sukker
Barrage Right Bank,
Larkana
Chairman


Signed
Malik R Ahmed
Divisional Account Officer
Member


Signed
Jamal-u-Din Mangan
DD-PMU-FERP
Member


Signed
Ahmed Junaid Memon
PD-PMU-FERP
Member

Contract Title: Package No. 09: Raising of Stone Pitching along Suprio Bund from RD 0 to 60, RD 65 to 80 and Providing Stone Pitching from RD 60 to 65 and RD 80 to 95.

COMPARATIVE STATEMENT - BID PRICE

S.No.	Items	Final Amount	Bidder Name	
			RPS Construction & Co.	% Difference
A	Civil Works			
1	Earth work excavation in irrigation channels drains etc dressed to designed section grades and profiles excavated materials disposed off and dressed within 50ft lead (a) ordinary soil	1,564,732.08	1,564,732.08	-13.01%
2	Stone filling dry hand packed as filling behind the retaining walls or in pitching and apron i/c supply of stone from source to site of work.	16,061,589.10	16,061,589.10	55.50%
3	Formation, dressing and preparing Sub-Grade (b) on slope.	3,238,285.02	3,238,285.02	69.38%
4	Stone pitching i/c Sub-base with hammer dressed stone on surface laid in courses i/c supply of material from source to site of work.	105,169,081.33	105,169,081.33	35.60%
B	Service Track			
1	Preparation of service track by laying mixed graded Shingle aggregate 1/8" to 1/4" over top of bank including supply of material from source to site of work	20,146,584.70	20,146,584.70	0.00%
2	Rolling with power roller over stone metal to compaction as per modified ASSHTO specification	1,319,392.00	1,319,392.00	0.00%
C	Environment Management Plan	500,000.00	500,000.00	0.00%
	Contingencies	2,212,605.00	2,212,605.00	17.93%
		15,029,269	15,029,269	

Conclusion: M/S R.P.S Construction Co. has offered evaluated rate i.e. 17.93% above the estimate and is proposed as Lowest Evaluated Responsive Bidder.

INTEGRITY PACT

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: IFB No:09-ADB/IRR/Sindh/ERP(NCB) Dated: 06-03-2012
Contract Value: PRs. 177,139,767/-
Contract Title: Package No. 09: Raising of stone pitching along Spuiro Bund from RD-0 to 60, 65 to 80 & providing stone pitching from RD-60 to 65 & RD-80 to 95.


M/S R.P.S Construction Co. Government Contractor hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, **M/S R.P.S Construction Co. Government Contractor** represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S R.P.S Construction Co. Government Contractor certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S R.P.S Construction Co. Government Contractor accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, **M/S R.P.S Construction Co. Government Contractor** agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given **M/S R.P.S Construction Co. Government Contractor** as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.


Deputy Director (Procurement)
Flood Emergency Reconstruction Project,
Hyderabad

DEFP
Flood Emergency Reconstruction Project
Hyderabad


M/S R.P.S Construction Co.
Government Contractor

ADB

Asian Development Bank

Pakistan Resident Mission

6 March 2012

Mr. Ahmed Junaid Memon
Project Director
Flood Emergency Reconstruction Project
Hyderabad

Subject: Loan No 2742/2743-PAK (SF): Flood Emergency Reconstruction Project (FERP)
- Contract Award for Civil Works Packages 9, 13 & 14


Dear Mr. Memon,

1. ADB approves EA's recommendation to award the contracts to the following lowest evaluated responsive Bidders as recommended in the Bid Evaluation Reports (BERs) submitted through your letter dated 2 March 2012.

S.No	Package No	Bidder Name	Contract Price
1	Package No 9: Raising of stone pitching along Suprio Bund from RD 0 to 60, 65 to 80 and providing stone pitching from RD 60 to 65 and 80 to 95	M/s RPS Construction Co	PRs. 177,139,767
2	Package No 13: Raising & Strengthening of F.P Bund from RD 395 To 452 & Providing Stone Pitching from RD 395 To 435 & Construction of Landhi (1 No.)	M/s Eid Muhammad Brohi & Co	PRs. 399,893,926
3	Package No 14: Raising and Strengthening of F.P Bund from RD 452 To 502 & Providing Stone Pitching from RD 475 To 502 & Construction of Landhi (01 No)	M/s Khyber Grace Pvt Ltd.	PRs. 356,087,446

2. Please send us copies of the signed contracts at the earliest possible.

Yours sincerely,


Werner E. Liepach
Country Director

CC Mr. Babar Effandi, Secretary Irrigation Department, Government of Sindh

Level 8, North Wing, Serens Office Complex
Khayaban-e-Suhrawardy G-5, Islamabad
GPO Box 1863, Islamabad, Pakistan

Tel +(92-51) 260.0351 - 69 / 208.7300
Fax+(92-51) 260.0366

adbprj@adb.org
www.adb.org