#### **Bid Evaluation Report**

1. Name of Procuring Agency:

Project Management Unit (PMU)

Flood Emergency Reconstruction Project (FERP)

Sindh Irrigation Department (SID)

2. Tender Reference No:

INF /KRY.No. 35/2012

3. Tender Description/Name of work/item: Package No: 6 Raising & Strengthening of M.S Bund from Mile 12/0 to 18/1+150 & Mile 18/3 +30 to 24/7 &

Raising of Old stone pitching from Mile 14/5 to 18/1

+150 and Mile 18/3+30 to 22/0.

4. Method of Procurement:

Single Stage: Two Envelope Bidding Procedure

National Competitive Bidding (NCB)

5. Tender Published:

Daily "Dawn" Karachi on 5th January 2012

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold:

18 Number bid document sold

7. Total Bids Received:

08 Bids received

8. Technical Bid Opening date :(if applicable) 23rd Jan 2012 (Provide details in separate form) (copies attached)

9. No. of Bid technically qualified (if applicable): 05 Bid Technically Qualified

10. Bid(s) Rejected:

03 (Bids Rejected)

11. Financial Bid Opening date:

30th January 2012 at 10:00 hours

S No	Evaluation Repor  Name of Firm  or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/S MAJ & ICC JV	197,599,169	1 <sup>st</sup> Lowest	16.12 % above	1 <sup>st</sup> Lowest Evaluated Responsive Bidder	Pass (ADB approval attached)
2.	M/S Salman Enterprizes	231,049,513	5th Lowest	35.78% above	5 <sup>th</sup> Lowest Evaluated Responsive Bidder	Disqualified on the basis of ITB Clause 39.1
3	M/S Sher Muhammad Mugheri	216,731,455	4th Lowest	27.37 %above	4 <sup>th</sup> Lowest Evaluated Responsive Bidder	Disqualified on the basis of 1TB Clause 39.1
4	M/S Hafiz Rabnawaz	215,779,436	3 <sup>rd</sup> Lowest	26.81 %above	3 <sup>rd</sup> Lowest Evaluated Responsive Bidder	Disqualified on the basis of ITB Clause 39.1
5	M/S Abdul Hakeem Chachar & Sons	212,293,939	2 <sup>nd</sup> Lowest	24.76 % above	2 <sup>nd</sup> Lowest Evaluated Responsive Bidder	Disqualified on the basis of ITB Clause 39.1

Deputy Director (Procurement) Flood Emergency Reconstruction Project.

Hyderabad

DEPUTY DIFFERIOR Procurement Project Managament Unit (PMU) Flood Emergency Reconstruction Project

Employer to please ensure that no professional eligineering wert, shall be executed without employing adequate stantal is promeers duly registered with PUG In case of apparent caron would be taken under section 27 of the Acrana relevant provisions of the Bye-laws A copy of Acceptance Letter / Work Order mas always be endorsed to PEC



Serial No PEC-5A

230950

#### PAKISTAN ENGINEERING COUNCIL

Licence No. .... Category .... C-A. Validity 31st December, 2012

LICENCE CHARLSTANI CONSTRUCTOR/OPERATORX (Under the Pace laws of Pakistan Engineering Council 1987)

(Licensce)

with read office at the Land Town Phase-I Extension mabad torabad

has/have been supped up the instructions of Engineering Works Bye-Laws

1987, until the validity difference construction/espital cost

of which does not exceed Rs. ...


the licensee fulfils all

the qualifloation requirements prescribed by Client or Daniel for a particular engineering

work; and subject to the licensee continuing to full the requirement of the laws. Field of Specialization CE01, 02, 03, 04, 08, 0 000, 001, ME06, EE04, 05 (Fig.

(Specialization Code Nos. for detail see overleaf)

Date of Issue .. 22/03/2012



Pakistan Engineering Council, Lislamabad.

Note: 1. This Certificate of Registration is valid until 31st December 2012. It should be renewed on payment of the required fee for the next year. Application of renewal for the next year should be submitted by 05 November 2012.

2. Names of Professional Engineers working with the firm are shown on the reverse. The Consulting Engineer (the Engineer Incharge in case the consultant is not appointed) shall monitor the number of engineers employed by the Constructor and inform the Council

3. This Licence shall be renewed before 31st March, 2013 without late payment surcharge.

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

#### CONTRACT EVALUATION FORM

# TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

	NAME OF THE ORGANIZATION / DEPTT.	<u>s</u>	indh Irrigatio	n Department
1)	PROVINCIAL / LOCAL GOVT / OTHER		Provincial G	overnment
2)		Flood Emer	gency Reconst	ruction Project
3)	TITLE OF CONTRACT	Package-06 ADI		
4)	TENDER NUMBER	P. L. P. Etwo	nathoning of	M.S Bund from Mile
5)	BRIEF DESCRIPTION OF	12/0 to 18/1+15	50 and Mile 1	8/3 +30 to 24// and
		Raising of old	stone pitching	from Mile 14/5 to
		18/1+150 and I	Mile 18/3+30	to 22/0.
6) 7)	FORUM THAT APPROVED THE SCHEMEN TENDER ESTIMATED VALUE	МE	Rs. 180	opment Bank 0,000,000 /-
8)	ENGINEER'S ESTIMATE		Rs. 170	) <u>,163,256/-</u>
0)	1.01	ED CONTRACT)	18	0 da <u>ys</u>
9)	ESTIMATED COMPLETION PERIOD (AS P	EK CONTRACT)		012, 10:00 hours
10)	TENDER OPENED ON (DATE & TIME) NUMBER OF TENDER DOCUMENTS SOL	8	18 Nos.(In BEI	Reports attached)
11)	(Attach list of buyers)			on M
12)	A COUNTY OF DIDE DECEIVED	noncono de la companio della compani	NO OF DIDE	08 Nos. 08 Nos.
13)	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPEN	NG OF BIDS	Enclosed
14)	BID EVALUATION REPORT			
168	(Enclose a copy) NAME AND ADDRESS OF THE SUCCESS	FUL BIDDER	05 Nos. (In B	ER Reports attached)
15) 16)	CONTRACT AWARD PRICE		100000	197,599,169/-
17)	RANKING OF SUCCESSFUL BIDDER IN E	EVALUATION RE	EPORT 1 <sup>st</sup> :	197,599,169/-
150	(i.e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> EVALUATION BID).		2 <sup>nd</sup> :	212,293,939/-
			3 <sup>rd</sup> ;	215,779,436/-
18)	METHOD OF PROCUREMENT USED: - (7	Tick one)		
a)	ONE ENVELOPE PROC		Don	nestic/Local
b	SINGLE STAGE - TWO ENVELOPE PRO	CEDURE	— <u>[</u>	✓
c)	TWO STAGE BIDDING PROCEDURE			
d	TWO STAGE - TWO ENVELOPE BIDDIN			Management House
	PLEASE SPECIFY IF ANY OTHER METHOD EMERGENCY, DIRECT CONTRACTING / NE	OF PROCUREMEN GOTIATION ETC.	IT WAS ADOPT WITH BRIEF R	ED i.e. EASONS: <u>No</u>

19)	APPROVING AUTHORITY FOR AWARD OF CONT	rac'	T:	Procu	remen	t Com	mittee
20)	WHETHER THE PROCUREMENT WAS INCLUDED	IN AI	NNUA Yes	L PRO	CURE!	MENT	PLAN?
21)	ADVERTISEMENT:	Yes			IF/KR	Y-No:	
i)	SPPRA Website (If yes, give date and SPPRA Identification No.)	No		3:	5/2012		
ii)	News Papers (If yes, give names of newspapers and dates)	Yes	-		e <b>Dawr</b> 5-01-20	i" Kara 12	chi
22)	NATURE OF CONTRACT		Domestic/L	ocal y	No		
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS (If yes, enclose a copy)	? [	Yes	٧	No		
24)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS (If yes, enclose a copy)	?	Yes	V	No		
25)	WHETHER APPROVAL OF COMPETENT AUTHOR METHOD OTHER THAN OPEN COMPETITIVE BIDDIT	RITY Y NG? Y	WAS (	Yes	ED FO	No No	G.A.
26)	WAS BID SECURITY OBTAINED FROM ALL THE	BIDD	ERS?	Yes	$[ \checkmark ]$	No	П
27)	WHETHER THE SUCCESSFUL BID WAS LOWEST BID / BEST EVALUATED BID (in case of Consultan	EVA	LUAT	ED .	Yes \	No	
28)	WHETHER THE SUCCESSFUL BIDDER WAS TECCOMPLIANT?	HNIC	ALLY	Yes	4	No	
29)	WHETHER NAMES OF THE BIDDERS AND THEIR THE TIME OF OPENING OF BIDS?	R QUO	OTED	Yes	14	E REA	D OUT A
30)	WHETHER EVALUATION REPORT GIVEN TO B CONTRACT?	IDDE	RS BE	FORE	THE A	SUPERIN I	OF
	(Attach copy of the bid evaluation report)			Yes	Ш	No	Ň

	(V0509)	LIT
	No	7
<ol> <li>ANY DEVIATION FROM SPECIFICATIONS G (If yes, give details)</li> </ol>	IVEN IN THE TEN	DER NOTICE / DOCUMEN
(ii yes, give details)	Yes	
	No	N
33) WAS THE EXTENSION MADE IN RESPONSE (If yes, give reasons)	TIME? Yes	√ Due to abnormal monsoon rains
	No	
<ol> <li>DEVIATION FROM QUALIFICATION CRITER (If yes, give detailed reasons.)</li> </ol>	IA Yes	
	No	Ŋ
THE SUPPLIER'S PREMISES IN CONNECTION '	OF VISIT, IF ABRO	OAD;
THE SUPPLIER'S PREMISES IN CONNECTION 'TO BE ASCERTAINED REGARDING FINANCING (If yes, enclose a copy)  37) WERE PROPER SAFEGUARDS PROVIDED O	OF VISIT, IF ABRO	OAD: s √ No
37) WERE PROPER SAFEGUARDS PROVIDED O THE CONTRACT (BANK GUARANTEE ETC.)? 38) SPECIAL CONDITIONS, IF ANY	OF VISIT, IF ABRO	OAD: s √ No
THE SUPPLIER'S PREMISES IN CONNECTION 'TO BE ASCERTAINED REGARDING FINANCING (If yes, enclose a copy)  37) WERE PROPER SAFEGUARDS PROVIDED OTHE CONTRACT (BANK GUARANTEE ETC.)?	OF VISIT, IF ABROVED TO THE PROPERTY OF THE PR	OAD: s √ No

31) ANY COMPLAINTS RECEIVED

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u>

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

PAKISTAN

300 RS




#### CONTRACT AGREEMENT

THIS AGREEMENT made the 27 ct day of fcb: 2012 between Sindh Irrigation Department (SID), through Executive Engineer Upper Pinyari Division Hyderabad, Sindh (hereinafter "the Employer") of the one part and M/S Mian Abdul Jabbar & Co (MAJ) & Indus Construction Co (ICC) J.V. Banglow # C-20 Hyderabad town Phase-I Extension, Qasimabad Hyderabad, (hereinafter "the Contractor") of the other part: WHEREAS the Employer desires that the Works known as Package No. 6: Raising & Strengthening of M.S Bund Mile 12/0 to 18/1+160 and Wile 18/3+30 to 24/2 and raising of old stone pitching from Mile 14/5 to 18/1+150 and Mile 18/3 to 22/0 should be received by the Contractor, and has accepted highly in the Contractor to the creation and completion of these Works and the remeasure of any defects therein.











The Employer and the Contractor agree as follows:

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned
- 2. The following documents shall be deemed to form and be read and construed as part of this E. E. Agreement. This Agreement shall prevail over all other Contract documents.
  - the Letter of Acceptance
  - the Letter of Technical Bid and Price Bid
  - the Addenda Nos
  - the Particular Conditions
  - the General Conditions;







In consideration of the payments to be made by the Employer to the Contractor indicated in this agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy defects therein in conformity and in all respects with the provisions of the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying of defects therein, the Contract Price or such other sum of the manner as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of Islamic Republic of Pakistan on the day, month and year indicated about 1 C

Sanda By CALCULIVE ENGINEER
For and on behalf of the Employer

In the presence of

Signed By.\_\_

For and on behalf of the Contractor

In the presence of

Nyinyari Circle Hyderabad.

Witness:

Name, Signature, Address, Date)

Thulam Ross of chandis 4/0 wast - hie Belden 600my Hydenorland. Witness:

Mohammad Shahid

(Name, Signature, Address, Date)

Hohemmed she haid. He total obel



# OFFICE OF THE EXECUTIVE ENGINEER Upper Pinyari Division. Hyderabad.

Reference No: TC | G - 55 / 383 Date: 20-02-2012

To:

M/s MAJ & ICC (JV)

Package No: 06. Raising & Strengthening of M.S Bund from Mile 12/0 to 18/1+150 and Mile 18/3+30 to 24/7 and raising of old stone pitching from mile 14/5 to 18/1+150 and Mile 18/3+30 to 22/0

Subject: Notification of Award

(Bid Number: NCB-06-FERP/Irrigation-Sindh)

This is to notify you that your Bid dated 24 January2012 consisting of the Technical and Price Bids for execution of the Package No: 06. Raising & Strengthening of M.S Bund from Mile 12/0 to 18/1+150 and Mile 18/3+30 to 24/7 and raising of old stone pitching from mile 14/5 to 18/1+150 and Mile 18/3+30 to 22/0. NCB-06-ADB/IRR/Sindh/FERP, for the Accepted Contract Amount of the equivalent of PRs 197,599,169 (One Ninety Seven Million Five Hundred Ninety Nine Thousand One Hundred Sixty Nine Pakistan Rupees only) as corrected and modified in accordance with the Instructions to Bidders is hereby accepted by the Procurement Committee.

You are requested to furnish the Performance Security in accordance with the Conditions of Contract, using for that purpose the Performance Security Form included in Section 9 (Contract Forms) of the Bidding Document. Please find attached Appendix 1. We would appreciate if your authorized Representative could meet the undersigned before 22-02-2012 for agreeing certain time lines stipulated therein. (Appendix, 1).

M. Rafique Qursehi.
Executive Engineer
Upper Pinyari Division,
Hyderabad.

Cc: Chief Enginee,r Kotri Barrage Region
Hyderabad
PD PMU, FERP Hyderabad
Project Manager, PMC, Hyderabad
Procurement Specialist, ADB (051-260 0366)

#### **CONCLUSIONS AND** RECOM MENDATIONS

On the basis of the systematic evaluation of bids as presented in this report, it was concluded that five (05) out of the eight (08) submitted bids were considered Responsive (Appendix 9).

Of the eight bids received, three (03) bid were considered Unqualified. Remaining five (05) Bidders (Bidder No 3,4,6,7 and 8) are considered as babstantially Responsive and Qualified for opening their price proposals. Price proposals of Bidder number (1,2 & 5) may be returned unopened.

Signed

(M Rafique) Executive Engineer

Member/Secretary

Signed

(Jamal Mangan) DD-PMU-FERP

Member

Signes ( A. Qadir Palejo)

S.E Pinyari Circle

Signed (Ahmed Junaid Memon)

P.D-PMU-FERP

Member

Signed ((M. Mithlu

Chief Engineer Kotri Barrage Region.

Chairman

(Mushtaq Ahmed Rao)

Member

Divisional Acct: Officer

Member

## 3.7 Reasonableness of Price of Lowest Evaluated Bid

The lowest evaluated bid, submitted by Bidder No 3 (M/S MAJ & ICC (J.V)) is about 16.12% above the Executing Agency's estimate. It is recommended that the bidder may be called for signing of the bid.

## 3.8 Validity of Qualification Under Technical Proposal

In order to re-assure the prevailing capacity of the lowest evaluated bidder, with reference to qualification criteria given in the bidding documents, his status of resources as indicated in his Technical Proposal has been verified to be correct.

#### 4. CONCLUSIONS AND RECOMME-NDATIONS

On the basis of the systematic evaluation of bids as presented in this report, it was concluded that the bid of Bidder No.3 M/S MAJ & ICC (J.V) was the lowest evaluated substantially responsive bid. The Bidder is still qualified with required resources to execute the Work smoothly and complete it as per schedule. Therefore, it is recommended that the Contract for Work, under Package No 6: Raising And Strengthening of MS Bund From Mile 12/0 to 18/1+150 & mile 18/3+30 to 24/7 & Raising of old stone pitching from mile 14/5 to 18/1+150 and mile 18/3+30 to 22/0. be awarded to Bidder No 3: M/S MAJ & ICC (J.V) for the contract amount of PRs 197,599,169.

Signed

(M Rafique Qureshi) Executive Engineer

Member/Secretary

Signed

(Jamal Mangan) DD-PMU-FERP

Member

Signe

( A. Gadir Palejo)

S.E inyari Circle

(Mushtaq Ahmed Rao)

Member

Divisional Acct: Officer

(Ahmed Junaid Memon) P.D-PMU-FERP

Member

Signed

((M. Mithal Abbasi)

Chief Engineer,

Kotri Barrage Region.

Chairman

# COMPARATIVE STATEMENT- BID PRICE

Page								Bidder Name				Mine Abdul Hakeem Chachar &	Chachar &
Page   Convected Bid Price   Page   Convected Bid Price   Page   Convected Bid Price   Page   Convected Bid Price   Page   Pag				M/S MAJ & ICC	(A.D.	M/S Salman Ente	rprises.	M/S Sher Mehammac	Mugheri.	M/S Haffa Rab Na	vaz & Co.	Sonts	
Fig.   Channel   Light   Fig.   Amount   Fig.   F		um_	Engineer Estimate	Corrected Bid Price		Corrected Bid Price		Corescied Bid Price		Corrected Bid Price	. P. C.	Coreected Bid Price	% Difference
Proceedings   Process	S. S.	STEPS I	Tiesd Amount	III Indiana	% Difference	PR	Difference	£	% Difference	2	or Company	£	
			rue Automate				2000 0000	4 142 160	1552 89%	10,355,400	4032 23%	9	2654.82%
State   Stat	1	Parameter of 1 tolet	250,600.68	が記して	313 22%		321 00%	181'061	-57.07%		7.33%		0.10
Secretary Philaderial Lead upon 100 free 17;30,071.11 11;128.68 17;30,071.11 11;30,071.11 1		Jungle Creating of the	442,978.63	N. S. C. S.				1000000	AR7 630,		670 83%		670.83*
Committee of 100 Clot S for ord lime state the state of 100 Clot S for ord lime state the state of 100 Clot S for ord lime state the state of 100 Clot S for ord lime state the state of 100 Clot S for ord lime state of 11,128 68         2.5.77%         8.659,677         3.9.90%         7.274,128         6.5.81%         3.435,677         4.339,686         2.1.02%         4.339,686 <t< td=""><td>7 F</td><td>Programs, 2 mine. Barrow Pri Excavation undressed Lead upto 100 feet soft or Ordinary Soil.</td><td>11,750,057,11</td><td></td><td>\$83.01%</td><td></td><td>387.87%</td><td>124,699,264</td><td>100</td><td></td><td></td><td></td><td></td></t<>	7 F	Programs, 2 mine. Barrow Pri Excavation undressed Lead upto 100 feet soft or Ordinary Soil.	11,750,057,11		\$83.01%		387.87%	124,699,264	100				
Earth Work Compaction	4	Carriage of 100 CNV3 Ton of all Material tike stone aggregate Syew! Coal lime Surkhi etc. B.G.Rail fastenings points and crossing of the timber or 100 Maunds of fuel wood by trucks or any other means owned by the Contractor(2 Mile Lead)	87,905,504.22		%15'99-		31.04%	31,174,821	-64.54%				-83.25%
Figure 2015	**	Earth Work Compaction, a XSoft, Ordinary or Hard Soil) b Laying Earth in 6" layer Leveling dressing and watering for	3,499,720.04				147,44%		40.61%				23.72%
Exceptation of Building of Bridges and other structure including of Bridges and other structure including of Bridges and other structure including structure including structure including structure including structure with exceptate structure including structure including structure including structure with exceptate at Illus Parameter design of walls of an exceptate at Illus Parameter design of an exceptate at Illus Parameter at Illus Parameter design of an exceptate at Illus Parameter design of an exceptate at Illus Parameter at Illus Parameter design of an exceptate at Illus Parameter design of an exceptate at Illus Parameter Attraction of the exceptate at Illus Parameter Attraction of an exceptate at Illus Paramete	9	Earth Work Compaction sheep foot roller and power roller with optimum mosture Content for 85% models of A STA Dentity.	21,274,316.1:						-65.819				
Storie filling dry hand packed as filling behind   23,265,784.83   281,550   14,62%   14,62	363	Excavation in foundation of Building of Bridges and cheer structure including day belling dressing refilling around structure with exercised earth watering andrennaining lend up to 5 feet b) Ordinary water and a structure with a second structure with exercise and a second structure with exercise and a second structure with a second seco		334 300 777 777	279		A555	74.11					2
Formation of dressing and preparing sub-Grade. 827,865 14437,279,93 30,922,650 114.19% 522,043,305 16.12% 1	- 00	Stone filling dry hand packed as filling behind retaining of walls or in pitching and agron including summly or stone builder 9° and above including Supply	<u> </u>								90		28.07%
Formation of decising and preparing sub-Crasks   State   Sta		from sorce to site of World.				100							
Material within 3 Chains (Rasing from Mile 14/3 to 22/0) 22/0) Environment Management Plan 170,163,256 197,599,169 16.12% 231,049,513 35.78% 20,000 0.00% 500,000 0.00% 500,000 0.00% 500,000 0.00% 511,298,939 213,79,436 26.81% 213,298,939	0 5	Formation of dressing and preparing sub-traute. Stone Pitching Uc Sub- Base with Hammer dressed stone on surface laid in courses We carriage of	14,43		E		A Walley and		SS SEE			\$	2
22.0) S00,000 6.00% S00,000 0.00% S00,000 0.00% 21,00,000 0.00% 21,00,000 0.00% 215,779,436 26.81% 212,295,939 16.12% 231,049,513 35.78% 216,731,455 27.37% 215,779,436 26.81% 212,295,939	2	Material within 3 Chains (Raising from Mile 14/5 to											
170,163,256 197,599,169 15.12% 231,049,513 35.78% 216,731,435	1		0,002			The same	1						39 24 76%
	0		170,163,2									TOTAL STATE OF THE	

Conclusion: M/S MAJ & ICC (J.V) has offered lowest evaluated rate i.e. 16.12% above the estimated cost and hence is proposed as Lowest Evaluated Responsive Bidder.

-XECUTIVE ENGINEER
Upper Pinyari Division

#### INTEGRITY PACT

## DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number:

IFB No:06-ADB/IRR/Sindh/FERP(NCB)

Dated: 14-02-2012

Contract Value:

PRs. 197,599,169/-

Contract Title:

Package No: 6 Raising & Strengthening of M.S Bund from Mile 12/0 to

18/1+150 & Mile 18/3 +30 to 24/7 & Raising of Old stone pitching from

Mile 14/5 to 18/1 +150 and Mile 18/3+30 to 22/0.

M/S MAJ & ICC (J.V) Government Contractor hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S MAJ & ICC (J.V) Government Contractor represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/s MAJ & ICC (J.V) Government Contractor certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s MAJ & ICC (J.V) Government Contractor accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S MAJ & ICC (J.V) Government Contractor agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder's fee or kickback given M/S MAJ & ICC (J.V) Government Contractor as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

Deputy Director (Procurement) Flood Emergency Reconstruction Project, Hyderabad

Government Contractor



### Asian Development Bank

#### Pakistan Resident Mission

14 February 2012

Mr. Ahmed Junaid Memon Project Director Flood Emergency Reconstruction Project Hyderabad

Subject: Loan No 2742/2743-PAK (SF): Flood Emergency Reconstruction Project (FERP)
- Contract Award for Civil Works Packages 5, 6, 7 & 8

Dear Mr. Memon,

 ADB approves EA's recommendation to award the contracts to the following Bidders as recommended in the Bid Evaluation Reports (BERs) submitted through your letter dated 1 February 2012.

S.No	Package No	Bidder Name	Contract Price
1	Package No 5: Raising & Strengthening of Earthwork along Indo Bund from Mile 0/0 to 15/6.	M/S Abdul Hakeem Chachar & Sons	PRs. 195,363,440
2	Package No 6: Raising and Strengthening of MS Bund From Mile 12/0 to 18/1+150 & Mile 18/3+30 to 24/7 & Raising of old stone pitching from Mile 14/5 to 18/1+150 and Mile 18/3+30 to 22/0.	M/s MAJ & ICC (J.V)	PRs. 197,599,169
3	Package No 7: Raising & Strengthening of Earth Works along Link Canal Bund from RD. 56 to RD. 64 and Providing Stone Pitching from RD. 70 to RD. 80	M/S Shams Builders & Developers & NKC (J.V)	PRs. 81,469,719
4	Package No 8: Raising and Strengthening of Earthwork Along BU Bund from Mile 15/0 to 23/7 & Providing stone pitching from mile 27/6 to 35/3.	M/S MJB & Company	PRs, 296,717,447

Please send us copies of the signed contracts at the earliest possible.

Yours sincerely,

Wemer E. Liepach Country Director

CC Secretary Irrigation Department, Government of Sindh

RMF/im

Level 8, North Wing, Serena Office Complex Khayaban-e-Suhrawardy G-5, Islamabad GPO Box 1863, Islamabad, Pakistan Tel+(92-51) 260,0351 - 69 / 208,7300 Fex+(92-51) 260,0366 adbprm@adb.org www.adb.org