



Phone # 074-9410765  
Fax # 074-9410762  
Email: xen.warah@hotmail.com

*Irrigation Department*  
Office of the  
**EXECUTIVE ENGINEER,**  
**WARAH DIVISION LARKANA**  
IRRIGATION COMPLEX, VIP ROAD, LARKANA

No: TC/G-55/ of 2016 Larkana dated /2016




NO: TC/G-55/121 DATED 29.01.2016\*

Method & Procedure of Procurement:-

National Competitive Bidding  
(Single Stage & Single Envelope)

### MINUTES OF BID OPENING MEETING

A meeting of procurement committee of this Division was held on 30.03.2016 for opening bid received in respect of subject NIT till the dead lines of submission. The meeting was attended by the following members of procurement committee and representative of bidders (Attendance sheet is enclosed).

- |  |                 |   |
|--|-----------------|---|
| 1. <b>Mr. Bhai Khan Lakho</b><br>Superintending Engineer<br>Saifullah Magsi Branch Circle<br>Larkana   | <b>Chairman</b> |  |
| 2. <b>Mr. Muhammad Haroon Mojai</b><br>Executive Engineer<br>Warah Division<br>Larkana                 | <b>Member</b>   |  |
| 3. <b>Mr. Abdul Wahab Sahto</b><br>Executive Engineer<br>Public Health Engineering Division<br>Larkana | <b>Member</b>   |  |


The following bidders submitted their bid till the deadline submission.

1. M/S Riaz & Babar Constructions
2. M/S Jagirani Construction Co.
3. M/S Aamir Solangi Const Co.
4. M/S Eid Muhammad Brohi & Co.
5. M/S Ali Dost Buriro
6. M/S Sahil Builders
7. M/S Akhtar Ali Soomro
8. M/S SMZ Const Co.
9. M/S Al-Shahbaz Const Co.
10. M/S Shafqat Traders










## ATTENDANCE SHEET OF PARTICIPANTS

NIT NO: TC/G-55/121 DATED 29.01.2016


### ***Procurement Committee:-***

S#	Name with Designation	Mob/Telephone No:	Signature
1	Mr. Bhai Khan Lakho Chairman	0307-3962800	
2	Mr. Muhammad Haroom Mojai Member	0301-8315922	
3	Mr. Abdul Wahab Sahto Member	074-9410326	

### ***Contractors who participated:-***

S#	Name of Bidders / Contractors	Mob/Telephone No:	Signature
1.	M/S Riaz & Babar Constructions	0301-3149918	
2.	M/S Jagirani Construction Co.	0331-3401744	
3.	M/S Aamir Solangi Const Co.	0301-3297079	
4.	M/S Eid Muhammad Brohi & Co.	0300-3402259	
5.	M/S Ali Dost Buriro	0300-3419414	
6.	M/S Sahil Builders	0300-3424368	
7.	M/S Akhtar Ali Soomro	0333-7707775	
8.	M/S SMZ	0345-3845312	
9.	M/S Al-Shahbaz Const Co.	0345-8229310	

***Contractors who participated:-***

S#	Name of Bidders / Contractors	Mob/Telephone No:	Signature
10.	M/S Shafqat Traders	071-5633166	
11.			
12.			
13.			
14.			
15.			

## BIDDER'S QUALIFICATION REPORT

The bids were opened @ 03:00 pm on dated 30.03.2016 in presence of above mentioned participants & the rates quoted by bidders were read aloud & encircled by Chairman of the Procurement Committee. All members of Procurement Committee signed each & every page of financial proposal/bid. The bid does not contain ant or writing or cutting.


Following is the details of bid announced.


S#	Name of Bidder	Offered Price	Amount of bid security	Pay order/Call deposit No: & date
<b>ADP # 728 PACKAGE-1</b>				
1.	M/S Shafqat Traders	38,365,917	690,000	Summit Bank Workshop road Branch Sukkur No: 70501655 dated 29.02.2016
2.	M/S Aamir Solangi Const Co.	38,768,357	690,000	UBL Raza Shah Kabir Road Larkana No: 5524260 dated 26.03.2016
3.	M/S Eid Muhammad Brohi & Co.	39,358,602	800,000	First Women Bank Larkana.CD No: 0343016 dated 28.03.2016
<b>ADP # 728 PACKAGE-2</b>				
1.	M/S Al-Shahbaz Const Co.	38,205,984	700,000	UBL Raza Shah Kabir Road Larkana No: 5524382 dated 28.03.2016
2.	M/S Riaz & Babar Constructions	38,608,435	684,500	NBP Naudero road Branch CD No: 807010 dated 02.10.2015
3.	M/S Jagirani Const Co.	39,225,526	700,000	JS Bank Larkana Branch No: 0130146 LD1606800051 dated 08.03.2016
4.	M/S Eid Muhammad Brohi & Co.	39,574,316	800,000	First Women Bank Ltd No: 0345604 dated 08.10.2015
5.	M/S Sahil Builders	39,896,277	690,000	UBL Raza Shah Kabir road Larkana CD No: 5524257 dated 26.03.2016
<b>ADP # 728 PACKAGE-3</b>				
1.	M/S Aamir Solangi Const Co.	38,312,762	690,000	UBL Raza Shah Kabir Road Larkana No: 5524261 dated 26.03.2016
2.	M/S Ali Dost Buriro	38,715,207	800,000	First Women Bank Ltd Larkana Branch No: 0345605 dated 08.10.2015
3.	M/S Sahil Builders	39,251,800	690,000	UBL Raza Shah Kabir road Larkana CD No: 5524258 dated 26.03.2016
<b>ADP # 728 PACKAGE-4</b>				
4.	M/S Akhter Ali Soomro	29,104,260	530,000	Al-Habib Ltd CD Khairpur Branch No: 0058258 29.03.2016
5.	M/S Aamir Solangi Const Co.	29,411,700	525,000	UBL Raza Shah Kabir Road Larkana No: 5524255 dated 26.03.2016
6.	M/S Sahil Builders	29,780,627	526,000	UBL Raza Shah Kabir road Larkana CD No: 5524259 dated 26.03.2016
7.	M/S S.M.Z Const Co.	30,047,074	526,000	MCB Larkana CDR No: 413309 dated 29.03.2016

The committee shall examine all the bids as per criteria provided in bidding documents, arithmetical checks and verify the documents & bid security submitted by the bidders.

The meeting ended with the vote of thanks to and from the chairs.

  
**Abdul Wahab Sahto**  
Member  
Executive Engineer  
Public Health Engineering Division  
Larkana

  
**Bhai Khan Lakho**  
Chairman  
Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana


  
**Muhammad Haroon Mojai**  
Member  
EXECUTIVE ENGINEER  
WARAH DIVISION  
Larkana


## BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer, Warah Division, Larkana
2. Tender Reference No: NO: TC/G-55/121 DATED 29.01.2016  
ADP # 728, PACKAGE-1
3. Tender Description / Name of work / Item:- CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 130 TO 136 B/S (IN PORTIONS) (133, 134.5 NIP SIDE)
4. Method Procurement: Single Stage on single envelope Procurement  
Hoisted on SPPRA Website @ S.No: \_\_\_\_\_  
1. Daily Jang dated 25.02.2016  
2. Daily Express Tribune dated 23.02.2016  
3. Daily Difa dated 24.02.2016  
4. Daily Awami Sindh dated 23.02.2016  
5. Daily Ibrat dated 24.02.2016  
6. Daily Lok dated 23.02.2016
5. Tender Published:
6. Total bid documents: 03 Nos
7. Total bid received: 03 Nos
8. Technical bid opening date (If applicable) N/A
9. No: of bid technically qualified (If applicable): N/A
10. Bid (s) rejected (If applicable): -NIL-
11. Financial Bid opening date: 30.03.2016
12. Bid Evaluation report: Given as under:

S#	Name of Firm or Bidders	Estimated Cost	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance / rejection	Remarks
1	M/S Shafqat Traders	33,557,585	38,365,917	1 <sup>st</sup> lowest	14.33% above	Responsive	Being 1 <sup>st</sup> lowest bid recommended for award of contract
2	M/S Aamir Solangi Const Co.	33,557,585	38,768,357	2 <sup>nd</sup> lowest	15.53% above	Responsive	--
3	M/S Eid Muhammad Brohi & Co.	33,557,585	39,358,602	Highest	17.29% above	Responsive	--

*Signature of the Members of the Procurement Committee.*

  
**Abdul Wahab Sahito**  
Member  
Executive Engineer  
Public Health Engineering Division  
Larkana

  
**Bhai Khan Lakho**  
Chairman  
Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana

  
**Muhammad Haroon Mojai**  
Member  
EXECUTIVE ENGINEER  
WARAH DIVISION  
Larkana


## BID EVALUATION REPORT


1. Name of Procuring Agency: Executive Engineer, Warah Division, Larkana
2. Tender Reference No: NO: TC/G-55/121 DATED 29.01.2016
3. Tender Description / Name of work / Item:- ADP # 728, PACKAGE-2  
CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 136 TO 142 B/S (IN PORTIONS) (138 IP SIDE)
4. Method Procurement: Single Stage on single envelope Procurement
- Hoisted on SPPRA Website @ S.No: \_\_\_\_\_
5. Tender Published: 1. Daily Jang dated 25.02.2016  
2. Daily Express Tribune dated 23.02.2016  
3. Daily Difa dated 24.02.2016  
4. Daily Awami Sindh dated 23.02.2016  
5. Daily Ibrat dated 24.02.2016  
6. Daily Lok dated 23.02.2016
6. Total bid documents: 05 Nos
7. Total bid received: 05 Nos
8. Technical bid opening date (If applicable) N/A
9. No: of bid technically qualified (If applicable): N/A
10. Bid (S) rejected (If applicable): -NIL-
11. Financial Bid opening date: 30.03.2016
12. Bid Evaluation report: Given as under:

S#	Name of Firm or Bidders	Estimated Cost	Cost offered by bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance / rejection	Remarks
1	M/S Al-Shahbaz Const Co.	33,558,317	38,205,984	1 <sup>st</sup> Lowest	13.85% above	Responsive	Being 1 <sup>st</sup> lowest bid recommended for award of contract
2	M/S Riaz & Babar Constructions	33,558,317	38,608,435	2 <sup>nd</sup> Lowest	15.05% above	Responsive	--
3	M/S Jagirani Const Co.	33,558,317	39,225,526	3 <sup>rd</sup> Lowest	16.89% above	Responsive	--
4	M/S Eid Muhammad Brohi & Co.	33,558,317	39,574,316	4 <sup>th</sup> Lowest	17.93% above	Responsive	--
5	M/S Sahil Builders	33,558,317	39,896,277	Highest	18.89% above	Responsive	--

*Signature of the Members of the Procurement Committee.*

  
**Abdul Wahab Sahito**  
Member  
Executive Engineer  
Public Health Engineering Division  
Larkana

  
**Bhai Khan Lakho**  
Chairman  
Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana

  
**Muhammad Haroon Mojai**  
Member  
EXECUTIVE ENGINEER  
WARAH DIVISION  
LARKANA


## BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer, Warah Division, Larkana  
NO: TC/G-55/121 DATED 29.01.2016
2. Tender Reference No: ADP # 728, PACKAGE-3
3. Tender Description / Name of work / Item:- CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 142 TO 148 B/S (IN PORTIONS) (144 TO 145 NIP SIDE)
4. Method Procurement: Single Stage on single envelope Procurement  
Hoisted on SPPRA Website @ S.No: \_\_\_\_\_
5. Tender Published: 1. Daily Jang dated 25.02.2016  
2. Daily Express Tribune dated 23.02.2016  
3. Daily Difa dated 24.02.2016  
4. Daily Awami Sindh dated 23.02.2016  
5. Daily Ibrat dated 24.02.2016  
6. Daily Lok dated 23.02.2016
6. Total bid documents: 03 Nos
7. Total bid received: 03 Nos
8. Technical bid opening date (If applicable) N/A
9. No: of bid technically qualified (If applicable): N/A
10. Bid (S) rejected (If applicable): -NIL-
11. Financial Bid opening date: 30.03.2016
12. Bid Evaluation report: Given as under:

S #	Name of Firm or Bidders	Estimated Cost	Cost offered by bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance / rejection	Remarks
1	M/S Aamir Solangi Const Co.	33,557,937	38,312,762	1 <sup>st</sup> Lowest	14.17% above	Responsive	Being 1 <sup>st</sup> lowest bid recommended for award of contract
2	M/S Ali Dost Buriro	33,557,937	38,715,207	2 <sup>nd</sup> Lowest	15.37% above	Responsive	--
3	M/S Sahil Construction Co.	33,557,937	39,251,800	Highest	16.97% above	Responsive	--

*Signature of the Members of the Procurement Committee.*

  
**Abdul Wahab Sahto**  
Member  
Executive Engineer  
Public Health Engineering Division  
Larkana

  
**Bhai Khan Lakho**  
Chairman  
Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana

  
**Muhammad Narooun Mojai**  
Member  
EXECUTIVE ENGINEER  
WARAH DIVISION  
LARKANA

## BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer, Warah Division, Larkana  
NO: TC/G-55/121 DATED 29.01.2016
2. Tender Reference No: ADP # 728, PACKAGE-4
3. Tender Description / Name of work / Item:- CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 148 TO 154 B/S (IN PORTIONS) (154 IP SIDE)
4. Method Procurement: Single Stage on single envelope Procurement  
Hoisted on SPPRA Website @ S.No: \_\_\_\_\_  
1. Daily Jang dated 25.02.2016  
2. Daily Express Tribune dated 23.02.2016  
3. Daily Difa dated 24.02.2016  
4. Daily Awami Sindh dated 23.02.2016  
5. Daily Ibrat dated 24.02.2016  
6. Daily Lok dated 23.02.2016
5. Tender Published:
6. Total bid documents: 04 Nos
7. Total bid received: 04 Nos
8. Technical bid opening date (If applicable) N/A
9. No: of bid technically qualified (If applicable): N/A
10. Bid (S) rejected (If applicable): -NIL-
11. Financial Bid opening date: 30.03.2016
12. Bid Evaluation report: Given as under:

S #	Name of Firm or Bidders	Estimated Cost	Cost offered by bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance / rejection	Remarks
1	M/S Akhter Ali Soomro	25,626,265	29,104,260	1 <sup>st</sup> Lowest	13.57% above	Responsive	Being 1 <sup>st</sup> lowest bid recommended for award of contract
2	M/S Aamir Solangi Const Co.	25,626,265	29,411,700	2 <sup>nd</sup> Lowest	14.77% above	Responsive	--
3	M/S Sahil Construction Co.	25,626,265	29,780,627	3 <sup>rd</sup> Lowest	16.21% above	Responsive	--
4	M/S S.M.Z Const Co.	25,626,265	30,047,074	Highest	17.25% above	Responsive	--

*Signature of the Members of the Procurement Committee.*

  
**Abdul Wahab Sahto**  
Member  
Executive Engineer  
Public Health Engineering Division  
Larkana

  
**Bhai Khan Lakho**  
Chairman  
Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana

  
**Muhammad Haroon Mojai**  
Member  
EXECUTIVE ENGINEER  
WARAH DIVISION  
LARKANA



**FINANCIAL REVIEW / COMPARATIVE STATEMENT**NAME OF WORK: **PACKAGE-1****CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 130 TO 136 B/S  
(IN PORTIONS) (133, 134.5 NIP SIDE)**

Estimate sanctioned by Chief Engineer Sukkur Barrage RBR Larkana vide No CDO/RBR/SMBC/ dated

S#	ITEM OF WORK	AMOUNT	RATES QUOTED BY CONTRACTORS		
			M/S Shafqat Traders	M/S Aamir Solangi Const Co.	M/S Eid Muhammad Brohi & Co.
1	Amount of Schedule "B" Items (RS.)	26,829,313	26,829,313	26,829,313	26,829,313
2	Cartage Amount (RS.)	6,728,272	Rate quoted By Contractor 43.00 % above Schedule B	44.50 % above 11,939,044	46.70 % above 12,529,289
Estimated Cost (Except Contingency) Rs:		33,557,585	38,365,917	38,768,357	39,358,602
			14.33 %above	15.53 %above	17.29 %above

Estimate Cost (-) Cost Agreement  
**33,557,585**      **38,365,917**

= RS. 4,808,332 /- Financial Review

14.33 % above estimate

4,808,332 x100

33557585

**NOTE:** The rates quoted by **M/S Shafqat Traders**

14.33 % above the estimate being the lowest rate is reasonable. Hence recommended for approval.

*Abdul Wahab Safiq*  
Member

Executive Engineer  
Public Health Engineering Division  
Larkana

*Bhai Khan Lakho*  
CHAIRMAN

Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana

*Muhammad Haroon Mojai*  
Member

EXECUTIVE ENGINEER  
WARAH DIVISION  
LARKANA

# FINANCIAL REVIEW / COMPARATIVE STATEMENT

ADP # 728 / 2015-16

**NAME OF WORK:** PACKAGE-2  
**CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 136 TO 142 B/S**  
**(IN PORTIONS) (138 IP SIDE)**

Estimate sanctioned by Chief Engineer Sukkur Barrage RBR Larkana vide No CDO/RBR/SMBC/ dated


S#	ITEM OF WORK	AMOUNT	RATES QUOTED BY CONTRACTORS				
			M/S Al-Shahbaz Const. Co.	M/S Riaz & Babar Constructions	M/S Jagirani Const. Co.	M/S Eid Muhammad Brohi & Co.	M/S Sahil Builders
			1st Lowest	2nd Lowest	3rd Lowest	4th Lowest	Highest
1	Amount of Schedule "B" Items (RS.)	26,830,045	26,830,045	26,830,045	26,830,045	26,830,045	26,830,045
2	Cartage Amount (RS.)	6,728,272	11,375,939	11,778,390	12,395,481	12,744,271	13,066,232
			42.40 % above Schedule B	43.90 % above	46.20 % above	47.50 % above	48.70 % above
	<b>Estimated Cost (Except Contingency) Rs:</b>	<b>33,558,317</b>	<b>38,205,984</b>	<b>38,608,435</b>	<b>39,225,526</b>	<b>39,574,316</b>	<b>39,896,277</b>
			13.85 %above	15.05 %above	16.89 %above	17.93 %above	18.89 %above

Estimate Cost 33,558,317  
 (-) Cost Agreement 4,647,667 x100  
38,205,984 **13.85 % above estimate**

**NOTE:** The rates quoted by M/S Al-Shahbaz Const Co. **13.85 %** above the estimate being the lowest rate is reasonable. Hence recommended for approval.

= RS. 4,647,667 /- Financial Review

  
 Member  
 EXECUTIVE ENGINEER  
 WARAH DIVISION  
 LARKANA

  
 CHAIRMAN  
 Superintending Engineer  
 Saifullah Magsi Branch Circle  
 Larkana

  
 Member  
 Executive Engineer  
 Public Health Engineering Division  
 Larkana

## FINANCIAL REVIEW / COMPARATIVE STATEMENT

ADP # 728 / 2015-16

**NAME OF WORK:** PACKAGE-3  
**CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 142 TO 148 B/S**  
**(IN PORTIONS) (144 TO 145 NIP SIDE)**

Estimate sanctioned by Chief Engineer Sukkur Barrage RBR Larkana vide No CDO/RBR/SMBG/ dated


S#	ITEM OF WORK	AMOUNT	RATES QUOTED BY CONTRACTORS		
			M/S Aamir Solangi Const. Co.	M/S Ali Dost Buriro	M/S Sahil Builders
			1st lowest	2nd lowest	Highest
1	Amount of Schedule "B" Items (RS.)	26,829,665	26,829,665	26,829,665	26,829,665
2	Cartage Amount (RS.)	6,728,272	11,483,097	11,885,542	12,422,135
			44.30 % above	46.30 % above	46.30 % above
			42.80 % above Schedule B		
	<b>Estimated Cost (Except Contingency) Rs:</b>	<b>33,557,937</b>	<b>38,312,762</b>	<b>38,715,207</b>	<b>39,251,800</b>
			14.17 %above	15.37 %above	16.97 %above

4,754,825 x100  
33557937  
**14.17 % above estimate**


Estimate Cost (-) Cost Agreement  
33,557,937      **38,312,762**

= RS. 4,754,825 /- Financial Review

**NOTE:** The rates quoted by M/S Aamir Solangi Const Co. 14.17 % above the estimate being the lowest rate is reasonable. Hence recommended for approval.

  
**Abdul Wahab Safiq**  
 Member  
 Executive Engineer  
 Public Health Engineering Division  
 Larkana

  
**Ghai Khan Lakho**  
 CHAIRMAN  
 Superintending Engineer  
 Saifullah Magsi Branch Circle  
 Larkana

  
**Muhammad Haroon Mojai**  
 Member  
 EXECUTIVE ENGINEER  
 WARAH DIVISION  
 LARKANA

## FINANCIAL REVIEW / COMPARATIVE STATEMENT

ADP # 728 / 2015-16

**NAME OF WORK: PACKAGE-4  
CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 148 TO 154 B/S  
(IN PORTIONS) (154 IP SIDE)**

Estimate sanctioned by Chief Engineer Sukkur Barrage RBR Larkana vide No CDO/RBR/SMBC/ dated

S#	ITEM OF WORK	AMOUNT	RATES QUOTED BY CONTRACTORS			
			M/S Akhter Ali Soomro 1st Lowest	M/S Aamir Solangi Const Co. 2nd Lowest	M/S Sahil Builders 3rd Lowest	M/S S.M.Z Const Co. Highest
1	Amount of Schedule "B" Items (RS.)	20,495,958	20,495,958	20,495,958	20,495,958	20,495,958
2	Cartage Amount (RS.)	5,130,307	8,608,302 42.00 % above Schedule B	8,915,742 43.50 % above	9,284,669 45.30 % above	9,551,116 46.60 % above
<b>Estimated Cost (Except Contingency) Rs:</b>		<b>25,626,265</b>	<b>29,104,260</b> 13.57 %above	<b>29,411,700</b> 14.77 %above	<b>29,780,627</b> 16.21 %above	<b>30,047,074</b> 17.25 %above

3,477,995 x100 = 13.57 % above estimate

3,477,995 x100  
—————  
25626265


Estimate Cost (-) Cost Agreement  
**25,626,265**      **29,104,260**


= RS. 3,477,995 /- Financial Review

**NOTE:** The rates quoted by M/S Akhter Ali Soomro  
13.57 % above the estimate being the  
lowest rate is reasonable. Hence recommended for approval.

  
**Abdul Wahab Safito**  
Member

Executive Engineer  
Public Health Engineering Division  
Larkana

  
**Ghazi Khan Lakhro**  
CHAIRMAN  
Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana

  
**Muhammad Haroon Mojai**  
Member  
EXECUTIVE ENGINEER  
WARAH DIVISION  
LARKANA



GOVERNMENT OF SINDH  
IRRIGATION DEPARTMENT


Karachi dated the April 2015

**ORDER**

NO.10/2290-SO(PL)/12:- Administrative Approval of the Government of Sindh is hereby accorded in favour to Chief Engineer Irrigation, Sukkur Barrage Right Bank Region, Larkana, for execution of ADP scheme namely "Construction of Protection (Retaining Wall) along Warah Branch RD-130 to RD-154 B/S (in portions) & Providing Stone Pitching along Tanwary Distry at RD-0 to 10 B/S, RD-13 IP Side, RD-31 B/S, RD-41 B/S, RD-50, 51, RD-73 to 75 B/S" (ADP No.1143, 2014-15) approved at the cost of Rs.193.000 million (Rupees One Hundred Ninety Three Million) only with FEC Nil.


2. The expenditure involved will be debited to the head of account "04-Economic Affair (Cap)042-Agriculture, Food, Irrigation, Forestry and Fishing 0422-Irrigation-042203-Canal Irrigation". The plan period of the scheme is up to the financial year 2016-2017.

3. The scheme has been approved by PDWP in its meeting held on 03-03-2015 at Karachi.

  
( SYED ZAHEER HYDER SHAH )  
SECRETARY TO GOVERNMENT OF SINDH

NO.FD.SO(DEV-II) 7 (115) 2014-15 Karachi, dated the 15<sup>th</sup> April 2015

Copy forwarded to the Accountant General Sindh, Karachi, for information and necessary action.

  
( ABDUL HAMEED KHASKHELI )  
SECTION OFFICER (DEV-II)  
FOR SECRETARY TO GOVT: OF SINDH  
FINANCE DEPARTMENT


Section Officer (Dev-II) Cont'd P/2  
Finance Department  
Government of Sindh

NO.10/2290-SO(PL)/12

Karachi, dated the 15<sup>th</sup> April 2015

Copy forwarded to the following with reference to the minutes of PDWP meeting held on 03-03-2015 issued under Planning & Development Department's letter No.SO(DEV)-PDWP-9/297-P&D/2015 dated 09-03-2015.

1. The Additional Chief Secretary (Dev:), P&D Department, GOS. Karachi.
- ✓ 2. The Chief Engineer Irrigation, Sukkur Barrage Right Bank Region, Larkana.
3. The Chief (Water & Drainage), P&D Department, GOS. Karachi.
4. The Director Accounts (Insp), Finance Department, GOS. Karachi.
5. The Section Officer (Dev-II), Finance Department, GOS. Karachi.
6. The Section Officer (B&A), Irrigation Department, GOS. Karachi.

  
(MUHAMMAD QASIM/CHANG)  
SECTION OFFICER (PLANNING)  
FOR SECRETARY TO GOVT: OF SINDH



OFFICE OF THE CHIEF ENGINEER SUKKUR BARRAGE  
RIGHT BANK REGION LARKANA

MIROKHAN ROAD RBOD WAPDA COLONY

Email: [cerbrlarkana@hotmail.com](mailto:cerbrlarkana@hotmail.com)

Fax No 074-4169918

Ph No 074-9239032

No: WB-II/RBR/2015-16/SMBC/2-W/

675

Larkana dated 22/3 /2016

**NOTIFICATION**

Reference: Superintending Engineer Saifullah Magsi Branch Circle Larkana letter  
No: Asstt/G-148/SMBC/139 dated 16.03.2016

The procurement committee comprising of following officers is constituted and notified for ADP Scheme No: 728/2015-16 in Warah Division Larkana of Saifullah Magsi Branch Circle Larkana in accordance to Sindh Public Procurement Regulatory Authority Rules (SPPRA) 2010.


1. **Mr. Bhai Khan Lakho** **Chairman**  
Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana
2. **Mr. Muhammad Haroon Mojai** **Member**  
Executive Engineer  
Warah Division  
Larkana
3. **Mr. Abdul Wahab Sahto** **Member**  
Executive Engineer  
Public Health Engineering Division  
Larkana

  
(Nazir Ahmed Mahar)  
**CHIEF ENGINEER**

Sukkur Barrage Right Bank Region  
Larkana

**Copy forwarded to:**

- The Superintending Engineer, Saifullah Magsi Branch Circle, Larkana for information.
- The Executive Engineer, Warah Division, Larkana for information and further process of the scheme.

  
(Nazir Ahmed Mahar)  
**CHIEF ENGINEER**  
Sukkur Barrage Right Bank Region  
Larkana



Phone # 074-9410765  
Fax # 074-9410762  
Email: xen.warah@hotmail.com

No: TC/G-55/ 330 of 2016

Irrigation Department

Office of the

**EXECUTIVE ENGINEER,**

**WARAH DIVISION LARKANA**

IRRIGATION COMPLEX, VIP ROAD, LARKANA

Larkana dated 28/03/2016

## OFFICE ORDER

Tenders / bids invited by this office vide No: TC/G-55/121 dated 29.01.2016 as per SPPRA policy. In which last date for submission and opening was scheduled on 29.03.2016. But Mr. Bhai Khan Lakho, Chairman Procurement Committee / Superintending Engineer will not be available on 29.03.2016 due to attending High Court. Therefore the opening of tenders/bids is fixed on 30.03.2016 @ 3:00 pm.

*Last date of submission of tenders/bids will remain same i.e: 29.03.2016.*

**EXECUTIVE ENGINEER**  
**WARAH DIVISION**  
**LARKANA**

Copy Forwarded with compliments to:-

1. The Secretary Government of Sindh Irrigation Department Karachi for information.
2. The Chief Engineer Sukkur Barrage Right Bank Region Larkana for information.
3. The Manager (CB), Government of Sindh, SPPRA Karachi for information.
4. The Superintending Engineer Saifullah Magsi Branch Circle Larkana for information.
5. Copy of Notice Board.

**EXECUTIVE ENGINEER**  
**WARAH DIVISION**  
**LARKANA**





Phone # 074-9410765  
Fax # 074-9410762  
Email: xen.warah@hotmail.com

No: TC/G-55/ 233 of 2016

*Irrigation Department*

Office of the

**EXECUTIVE ENGINEER,**

**WARAH DIVISION LARKANA**


IRRIGATION COMPLEX, VIP ROAD, LARKANA

Larkana dated 10/3 /2016

## NOTICE


Tenders invited by this office vide No: TC/G-55/121 dated 29.01.2016 as per SPPRA policy. In which last submission of date and opening was scheduled on 10.03.2016, but due to unhealthy tendering/bidding process, the opening and last submission of SBDs will take place on second date i.e: 29.03.2016 (Already mentioned in NIT).

*Other terms and conditions will remain same.*

  
(Munir Ahmed Morio)  
EXECUTIVE ENGINEER  
WARAH DIVISION  
LARKANA

Copy Forwarded with compliments to:-

1. The P.S to Minister Government of Sindh, Irrigation Department, Karachi for information.
2. The Secretary Government of Sindh Irrigation Department Karachi for information.
3. The Chief Engineer Sukkur Barrage Right Bank Region Larkana for information.
4. The Director Information Advertisement, Government of Sindh Karachi for necessary advertisement in three daily leading newspapers Sindhi, Urdu & English & uploading on Irrigation Department website.
5. The Manager (CB), Government of Sindh, SPPRA Karachi for information & uploading on SPPRA website.
6. The Secretary Information Technology Government of Sindh Karachi for information.
7. The Superintending Engineer Saifullah Magsi Branch Circle Larkana for information.
8. The Executive Engineers (All) for information.
9. Copy of Notice Board.

  
(Munir Ahmed Morio)  
EXECUTIVE ENGINEER  
WARAH DIVISION  
LARKANA



# Irrigation Department

Office of the

**EXECUTIVE ENGINEER,**

**WARAH DIVISION LARKANA**

IRRIGATION COMPLEX, VIP ROAD, LARKANA

Phone # 074-9410765

Fax # 074-9410762

Email: xen.warah@hotmail.com

No. TG/G-55/ 121 of 2016

Larkana dated 29/01/2016

## NOTICE INVITING TENDER

The Executive Engineer, Warah Division, Larkana invites sealed tenders on composite schedule of rates on rate basis or on both from interested Contractors / firms.

List of proposed works is as under:

	NAME OF WORK	Cost (M)	Bid Security	Tender Fee	Time Period
	ADP SCHEME # 728 / 2015-16				
	CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 130 TO 136 B/S (IN PORTIONS)	34.229	2%	3000/-	24 Months
P-2	CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 136 TO 142 B/S (IN PORTIONS)	34.229	2%	3000/-	24 Months
P-3	CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 142 TO 148 B/S (IN PORTIONS)	34.229	2%	3000/-	24 Months
P-4	CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 148 TO 154 B/S (IN PORTIONS)	26.139	2%	3000/-	24 Months

### 2. Eligibility / Qualification:

- Valid Registration with Pakistan Engineering Council in category C-5 and above. Specified in relevant field.
- The bidding Contractor firms must be registered with Sindh Revenue Board (SRB) in terms of rule - 46 (i) (iii) of SPP Rules 2010 (Amended 2014).
- Registration certificate from Federal Board of Revenue (FBR).
- Similar assignments with cost (Mention number of projects) undertaken over past 5 years.
- Firm/Contractor to provide details of equipments - machineries & transport owned/leased/hired.
- Financial statement (Summary) and income tax return for the last 3 years.
- List of litigation (If any) their nature and status / overcomes.
- Affidavit of firm regarding "Not being black listed".
- Any addition or deletion can be made by the undersigned.

### 4. Procurement Method:

Tenders / SBDs will be given in single envelope (Single Stage).

### 5. Bidding / Tender Documents:

A complete set of bidding documents may be purchased by interested eligible bidders on submission of written application to the undersigned after the payment of non refundable fee shown against each work.

*Tenders / SBDs will be issued from date of publication onwards:-*

Last date of submission of Tenders / SBDs:-	1003.2016 @ 02:00 pm
Tenders / SBDs will be opened on:	1003.2016 @ 03:00 pm

### ❖ Place of issuance / submission / inquiries and opening of tenders.

Address: o/o Executive Engineer, Warah Division Larkana, Irrigation Complex VIP Road Larkana  
 Phone #: 074-9410765  
 Fax #: 074-9410762  
 Email: [xen.warah@hotmail.com](mailto:xen.warah@hotmail.com)  
[arshadalishai87@gmail.com](mailto:arshadalishai87@gmail.com)

Continue to Page # 2

IN/OUT # 1912/16  
 Date: 02/02/16  
 Irrigation Department  
 Govt. of Sindh, Karachi



In case of un-responded tenders:

Issuance / submission / opening will be:

DATE OF ISSUANCE (FROM)	DATE OF SUBMISSION (UPTO)	DATE OF OPENING
01.03.2016 onwards	29.03.2016 @ 02:00 pm	29.03.2016 @ 03:00 pm

**6. Funding Position / Source:**

Government of Sindh, Irrigation Department has provided the funds for development works on Annual Development Programme (ADP) for the year 2015-16.

**7. Terms & Conditions:****a) Tenders will be disqualified on following conditions.**

1. Conditional, electronic and telegraphic tenders.
2. Tenders not accompanied by bid security of required amount.
3. Tenders received after specified date and time.
4. Black listed firms.

**b) Tenders validity period:**

Bid will be valid until 90 days from the date of opening.

**c) The undersigned reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules – 2010.**

(Munir Ahmed Morio)  
EXECUTIVE ENGINEER  
WARAH DIVISION  
LARKANA

**Copy Forwarded with compliments to:-**

1. The P.S to Minister Government of Sindh, Irrigation Department, Karachi for information.
2. The Secretary Government of Sindh Irrigation Department Karachi for information.
3. The Chief Engineer Sukkur Barrage Right Bank Region Larkana for information.
4. The Director Information Advertisement, Government of Sindh Karachi for necessary advertisement in three daily leading newspapers Sindhi, Urdu & English & uploading on Irrigation Department website.
5. The Manager (CB), Government of Sindh, SPPRA Karachi for information & uploading on SPPRA website.
6. The Secretary Information Technology Government of Sindh Karachi for information.
7. The Superintending Engineer Saifullah Magsi Branch Circle Larkana for information.
8. The Executive Engineers (All) for information.
9. Copy of Notice Board.

(Munir Ahmed Morio)  
EXECUTIVE ENGINEER  
WARAH DIVISION  
LARKANA

## محکمہ آبپاشی

ڈسٹریکٹ وائیٹنگیٹھوانجیسنسٹروارہ ڈویژن لاڑکانہ  
اری کیشن کمپلیکس VIP روڈ لاڑکانہ



ای میل: xcn.warah@hotmail.com فون: 074-9410765 فیکس نمبر: 074-9410762

لاڑکانہ مورچہ: 29-01-2016

No. TC/G-55/121 of 2016

# نوٹس طلبی ٹینڈر

1۔ ایگزیکٹو انجینئر وارہ ڈویژن لاڑکانہ کو دلچسپی رکھنے والے کنٹریکٹرز افراد سے  
کیوزٹ شیڈول آف ریس (CSR) / آنکم ریسٹ کی بنیاد پر یا دونوں پر ستمبر  
ٹینڈرز مطلوب ہیں۔

مجوزہ کاموں کی فہرست مندرجہ ذیل ہے :

سلیکٹ نمبر	کام کا نام	ٹاکٹ (مین)	بذ تعمیراتی	نیشنل لیس	مقررہ مہلت
P-1	ADP اسکیم نمبر 728/2015-16 تعمیر پر پمپشن (مخائنہ پمپ) متصل وارہ ڈویژن RD130 ± RD136 دونوں جانب (حصوں میں)	34,229	2%	3000	24
P-2	تعمیر پر پمپشن (پمپ) متصل وارہ ڈویژن RD136 ± RD142 دونوں جانب (حصوں میں)	34,229	2%	3000	24
P-3	تعمیر پر پمپشن (پمپ) متصل وارہ ڈویژن RD142 ± RD148 دونوں جانب (حصوں میں)	34,229	2%	3000	24
P-4	تعمیر پر پمپشن (پمپ) متصل وارہ ڈویژن RD148 ± RD154 دونوں جانب (حصوں میں)	26,139	2%	3000	24

### 2۔ اہلیت / قابلیت

- کنٹری 5-10 اور وہ جس پاکستان ایگزیکٹو آفس کے پاس کارآمد رجسٹریشن۔ معتمد شعبہ میں  
سراحت شدہ۔
- ذمہ کنٹریکٹرز (SSP) 2010 کے دل (460000) (ترمیم شدہ 2014) کی شرائط کی رو  
سے معتمد رجسٹر (SRB) کے پاس رجسٹر ہوں۔
- ایڈریس بورڈ آف ریگولیشن (FBR) سے رجسٹریشن برقی۔
- ای نوٹس کی اسٹیمس مع ڈاکٹ (پمپشن کی تعداد اور کرن ایگزیکٹو ڈیپارٹمنٹ کے ذریعہ اہم  
دیے گئے۔
- فرم کنٹریکٹرز کی ٹھکانہ ایڈریس ہاؤس پمپشن ڈیپارٹمنٹ کی تصدیق فراہم کریں۔
- پمپشن (سری) اور پمپشن ریفرنس کے لئے گزشتہ 3 سال۔
- معتمد ہائی (اگر کوئی ہو) کی فہرست ان کی نوٹس اور ڈیٹا اکاؤنٹس
- فرم ہاں ضمن میں علامہ کہ "آست" ایک سٹیشن کا نام ہے۔
- ذمہ کنٹریکٹرز کی ایڈریس پمپشن کے لئے ہے۔

### 4۔ پروکیورمنٹ کا طریق کار



OFFICE OF THE CHIEF ENGINEER SUKKUR BARRAGE  
RIGHT BANK REGION LARKANA

MIROKHAN ROAD RBOD WAPDA COLONY

Email: [cerbrlarkana@hotmail.com](mailto:cerbrlarkana@hotmail.com)

Fax No 074-4169918

Ph No 074-9239032

To,

The Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana

No: WB-II/RBR/2015-16/SMBC/2-W/

1376

Larkana dated 20/8/2015

SUBJECT:

PERMISSION FOR SPLITTING INTO PACKAGES ADP SCHEME NO: 728/2015-16  
OF WARAH DIVISION LARKANA

As recommended and explained by you, the permission for splitting scheme into following packages on ADP Scheme No: 728/2015-16 namely "Construction of protection (retaining wall) along Warah Branch from RD 130 to 154 b/s (in portions)" of Warah Division Larkana is hereby accorded for carrying out works as per specifications with completeing all codal formalities.

PKG#	NAME OF WORK	AMOUNT (M)
1	CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 130 TO 136 B/S (IN PORTIONS)	34.229
2	CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 136 TO 142 B/S (IN PORTIONS)	34.229
3	CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 142 TO 148 B/S (IN PORTIONS)	34.229
4	CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 148 TO 154 B/S (IN PORTIONS)	26.139

(Nazir Ahmed Mahar)  
CHIEF ENGINEER  
Sukkur Barrage Right Bank Region  
Larkana


Copy forwarded to the Executive Engineer, Warah Division Larkana for information.


(Nazir Ahmed Mahar)  
CHIEF ENGINEER  
Sukkur Barrage Right Bank Region  
Larkana

# ANNUAL PROCUREMENT PLAN

(WORKS, GOODS & SERVICES)  
FINANCIAL YEAR 2015-16

S#	Description of Procurement	Qty (where applicable)	Estimated Unit Cost (Where applicable)	Total Estimated Cost (M)	Funds Allocated (m)	Funds Released (m)	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement			Remarks
									2015-16	2016-17	Total	
1	PACKAGE-1 CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 130 TO 136 B.S (IN PORTIONS)	1 Work	-	34.229	10.000	2.5	Government of Sindh	Quotation	Tendering Process	Tendering Process	Tendering Process	ADP Scheme No: 728 2015-16
a	b	c	d	e	f	g	h	i	j	k	l	m

  
**Muhammad Haroon Mojaal**  
 EXECUTIVE ENGINEER  
 WARAH DIVISION  
 LARKANA


  
 EXECUTIVE ENGINEER  
 WARAH DIVISION  
 LARKANA

# ANNUAL PROCUREMENT PLAN

(WORKS, GOODS & SERVICES)  
FINANCIAL YEAR 2015-16

S#	Description of Procurement	Qty (where applicable)	Estimated Unit Cost (Where applicable)	Total Estimated Cost (M)	Funds Allocated (m)	Funds Released (m)	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement			Remarks
									2015-16	2016-17	Total	
a	b	c	d	e	f	g	h	i	j	k	l	m
1	PACKAGE-2 CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 136 TO 142 BS (IN PORTIONS)	1 Work	-	34.229	10.000	2.5	Government of Sindh	Quotation	Tendering Process	Tendering Process	Tendering Process	ADP Scheme No: 728 / 2015-16




  
**Muhammad Iqbal**  
 EXECUTIVE ENGINEER  
 WARAH DIVISION  
 LARKANA

  
 EXECUTIVE ENGINEER  
 WARAH DIVISION  
 LARKANA

# ANNUAL PROCUREMENT PLAN

(WORKS, GOODS & SERVICES)  
FINANCIAL YEAR 2015-16

S#	Description of Procurement	Qty (where applicable)	Estimated Unit Cost (Where applicable)	Total Estimated Cost (M)	Funds Allocated (m)	Funds Released (m)	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement			Remark
									2015-16	2016-17	Total	
a	b	c	d	e	f	g	h	i	j	k	l	m
1	PACKAGE-3 CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 142 TO 148 B/S (IN PORTIONS)	1 Work	-	34.229	10.000	2.5	Government of Sindh	Quotation	Tendering Process	Tendering Process	Tendering Process	ADP Sche No: 728 2015-16




(Signature)  
EXECUTIVE ENGINEER  
WARAH DIVISION  
LARKANA


(Signature)  
EXECUTIVE ENGINEER  
WARAH DIVISION  
LARKANA




# ANNUAL PROCUREMENT PLAN

(WORKS, GOODS & SERVICES)  
FINANCIAL YEAR 2015-16

S#	Description of Procurement	Qty (where applicable)	Estimated Unit Cost (Where applicable)	Total Estimated Cost (M)	Funds Allocated (m)	Funds Released (m)	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement			Remarks
									2015-16	2016-17	Total	
1	PACKAGE-1 CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 148 TO 154 B/S (IN PORTIONS)  	1 Work	-	26.139	10.000	2.5	Government of Sindh	Quotation	Tendering Process	Tendering Process	Tendering Process	ADP Scheme No: 728 / 2015-16

  
 Muhammad Haroon Moja  
 EXECUTIVE ENGINEER  
 WARAH DIVISION  
 LARKANA

  
 EXECUTIVE ENGINEER  
 WARAH DIVISION  
 LARKANA



Phone # 074-9410765  
Fax # 074-9410762  
Email: xen.warah@hotmail.com

No: TC/G-55/ 330 of 2016

*Irrigation Department*

Office of the

**EXECUTIVE ENGINEER,**

**WARAH DIVISION LARKANA**

IRRIGATION COMPLEX, VIP ROAD, LARKANA

Larkana dated 28 / 03 / 2016

## OFFICE ORDER

Tenders / bids invited by this office vide No: TC/G-55/121 dated 29.01.2016 as per SPPRA policy. In which last date for submission and opening was scheduled on 29.03.2016. But Mr. Bhai Khan Lakho, Chairman Procurement Committee / Superintending Engineer will not be available on 29.03.2016 due to attending High Court. Therefore the opening\* of tenders/bids is fixed on 30.03.2016 @ 3:00 pm.

*Last date of submission of tenders/bids will remain same i.e: 29.03.2016.*

  
**EXECUTIVE ENGINEER  
WARAH DIVISION  
LARKANA**

Copy Forwarded with compliments to:-

1. The Secretary Government of Sindh Irrigation Department Karachi for information.
2. The Chief Engineer Sukkur Barrage Right Bank Region Larkana for information.
3. The Manager (CB). Government of Sindh. SPPRA Karachi for information.
4. The Superintending Engineer Saifullah Magsi Branch Circle Larkana for information.
5. Copy of Notice Board.

  
**EXECUTIVE ENGINEER  
WARAH DIVISION  
LARKANA**



Phone # 074-9410765  
Fax # 074-9410762  
Email: xen.warah@hotmail.com

No: TC/G-55/ 233 of 2016

*Irrigation Department*

Office of the

**EXECUTIVE ENGINEER,**

**WARAH DIVISION LARKANA**

IRRIGATION COMPLEX, VIP ROAD, LARKANA

Larkana dated 10/3 /2016

### NOTICE


Tenders invited by this office vide No: TC/G-55/121 dated 29.01.2016 as per SPPRA policy. In which last submission of date and opening was scheduled on 10.03.2016, but due to unhealthy tendering/bidding process, the opening and last submission of SBDs will take place on second date i.e: 29.03.2016 (Already mentioned in NIT).

*Other terms and conditions will remain same.*

  
(Munir Ahmed Morio)  
EXECUTIVE ENGINEER  
WARAH DIVISION  
LARKANA

Copy Forwarded with compliments to:-

1. The P.S to Minister Government of Sindh, Irrigation Department, Karachi for information.
2. The Secretary Government of Sindh Irrigation Department Karachi for information.
3. The Chief Engineer Sukkur Barrage Right Bank Region Larkana for information.
4. The Director Information Advertisement, Government of Sindh Karachi for necessary advertisement in three daily leading newspapers Sindhi, Urdu & English & uploading on Irrigation Department website.
5. The Manager (CB), Government of Sindh, SPPRA Karachi for information & uploading on SPPRA website.
6. The Secretary Information Technology Government of Sindh Karachi for information.
7. The Superintending Engineer Saifullah Magsi Branch Circle Larkana for information.
8. The Executive Engineers (All) for information.
9. Copy of Notice Board.

  
(Munir Ahmed Morio)  
EXECUTIVE ENGINEER  
WARAH DIVISION  
LARKANA



OFFICE OF THE CHIEF ENGINEER SUKKUR BARRAGE  
RIGHT BANK REGION LARKANA

MIROKHAN ROAD RBOD WAPDA COLONY

Email: [cerbrlarkana@hotmail.com](mailto:cerbrlarkana@hotmail.com)

Fax No 074-4169918

Ph No 074-9239032

To,

The Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana

No: WB-II/RBR/2015-16/SMBC/2-W/ 1376

Larkana dated 20/8/2015

SUBJECT:

PERMISSION FOR SPLITTING INTO PACKAGES ADP SCHEME NO: 728/2015-16  
OF WARAH DIVISION LARKANA

As recommended and explained by you, the permission for splitting scheme into following packages on ADP Scheme No: 728/2015-16 namely "Construction of protection (retaining wall) along Warah Branch from RD 130 to 154 b/s (in portions)" of Warah Division Larkana is hereby accorded for carrying out works as per specifications with completing all codal formalities.

PKG#	NAME OF WORK	AMOUNT (M)
1	CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 130 TO 136 B/S (IN PORTIONS)	34.229
2	CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 136 TO 142 B/S (IN PORTIONS)	34.229
3	CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 142 TO 148 B/S (IN PORTIONS)	34.229
4	CONSTRUCTION OF PROTECTION (RETAINING WALL) ALONG WARAH BRANCH FROM RD 148 TO 154 B/S (IN PORTIONS)	26.139

(Nazir Ahmed Mahar)  
CHIEF ENGINEER  
Sukkur Barrage Right Bank Region  
Larkana

Copy forwarded to the Executive Engineer, Warah Division Larkana for information.

(Nazir Ahmed Mahar)  
CHIEF ENGINEER  
Sukkur Barrage Right Bank Region  
Larkana



OFFICE OF THE CHIEF ENGINEER SUKKUR BARRAGE  
RIGHT BANK REGION LARKANA

MIROKHAN ROAD RBOD WAPDA COLONY

Email: [cerbrlarkana@hotmail.com](mailto:cerbrlarkana@hotmail.com)

Fax No 074-4169918

Ph No 074-9239032

No: WB-II/RBR/2015-16/SMBC/2-W/

675

Larkana dated 22/3 /2016

**NOTIFICATION**

Reference:

Superintending Engineer Saifullah Magsi Branch Circle Larkana letter  
No: Asstt/G-148/SMBC/139 dated 16.03.2016

The procurement committee comprising of following officers is constituted and notified for ADP Scheme No: 728/2015-16 in Warah Division Larkana of Saifullah Magsi Branch Circle Larkana in accordance to Sindh Public Procurement Regulatory Authority Rules (SPPRA) 2010.

1. **Mr. Bhai Khan Lakho**  
Superintending Engineer  
Saifullah Magsi Branch Circle  
Larkana  
**Chairman**
2. **Mr. Muhammad Haroon Mojai**  
Executive Engineer  
Warah Division  
Larkana  
**Member**
3. **Mr. Abdul Wahab Sahto**  
Executive Engineer  
Public Health Engineering Division  
Larkana  
**Member**

**Sd/-**  
(Nazir Ahmed Mahar)  
**CHIEF ENGINEER**  
Sukkur Barrage Right Bank Region  
Larkana

**Copy forwarded to:**

- The Superintending Engineer, Saifullah Magsi Branch Circle, Larkana for information.
- The Executive Engineer, Warah Division, Larkana for information and further process of the scheme.

**(Nazir Ahmed Mahar)**  
**CHIEF ENGINEER**  
Sukkur Barrage Right Bank Region  
Larkana



# Irrigation Department

## OFFICE OF THE EXECUTIVE ENGINEER

### WARAH DIVISION LARKANA

IRRIGATION COMPLEX, VIP ROAD, LARKANA

Email: xen.warah@hotmail.com, Phone: 074-9410765, Fax # 074-9410762

NO: TC/G-55/ 121 of 2016 Larkana Dated: 29-01-2016

## NOTICE INVITING TENDER

1. Executive Engineer, Warah Division, Larkana invites sealed tenders on composite schedule of rates (CSR) / Item Rate basis or on both from interested Contractors / firms.

List of proposed works is as under:

PKG #	Name of Work	Cost (M)	Bid Security	Tender Fee	Time Period
<b>ADP SCHEME # 728/2015-16</b>					
P-1	Construction of Protection (Retaining Wall) Along Warah Banch From RD 130 to 136 B/S (In Portions)	34.229	2%	3000/-	24 Months
P-2	Construction of Protection (Retaining Wall) Along Warah Banch From RD 136 to 142 B/S (In Portions)	34.229	2%	3000/-	24 Months
P-3	Construction of Protection (Retaining Wall) Along Warah Banch From RD 142 to 148 B/S (In Portions)	34.229	2%	3000/-	24 Months
P-4	Construction of Protection (Retaining Wall) Along Warah Banch From RD 148 to 154 B/S (In Portions)	26.139	2%	3000/-	24 Months

### 2. Eligibility / Qualification

- Valid Registration with Pakistan Engineering Council in category C-5 and above. Specified in relevant field.
- The bidding Contractor firms must be registered with Sindh Revenue Board (SRB) in terms of rule-46 (i) (iii) of SPP Rules 2010 (Amended 2014).
- Registration certificate from Federal Board of Revenue (FBR).
- Similar assignments with cost (Mention number of projects) undertaken over past 5 years.
- Firm/ Contractor to provide details of equipments - machineries & transport owned/ leased/ hired.
- Financial statement (Summary) and income tax return for the last 3 years.
- List of litigation (If any) their nature and status / overcomes.
- Affidavit of firm regarding "Not being black listed".
- Any addition or deletion can be made by the undersigned.

### 4. Procurement Method:

Tenders / SBDs will be given in single envelope (Single Stage).

### 5. Bidding / Tender Documents:

A complete set of bidding documents may be purchased by interested eligible bidders on submission of written application to the undersigned after the payment of non refundable fee shown against each work.

**Tenders / SBDs will be issued from date of publication onwards:-**

Last date of submission of Tenders / SBDs:- 10-03-2016 @ 02:00 pm

Tenders / SBDs will be opened on: 10-03-2016 @ 03:00 pm

Place of issuance / submission / inquiries and opening of tenders.

Address: 0/0 Executive Engineer, Warah Division Larkana, Irrigation Complex VIP Road Larkana

Phone #: 074-9410765

Fax#: 074-9410762

Email: xen.warah@hotmail.com, arshadalishaikh87@gmail.com

### In case of un-responded tenders:

Issuance / submission / opening will be:

DATE OF ISSUANCE (FROM)	DATE OF SUBMISSION (UPTO)	DATE OF OPENING
28-03-2016 onwards	29-03-2016 @ 02:00 pm	09-03-2016 @ 03:00 PM

### 6. Funding Position / Source:

Government of Sindh, Irrigation Department has provided the funds for development works on Annual Development Programme (ADP) for the year 2015-16

### 7. Terms & Conditions:

a) Tenders will be disqualified on following conditions.

- Conditional, electronic and telegraphic tenders.
- Tenders not accompanied by bid security of required amount.
- Tenders received after specified date and time.
- Black listed firms.

b) Tenders validity period:

Bid will be valid until 07 days from the date of opening.

c) The undersigned reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules-2010.

EXECUTIVE ENGINEER  
WARAH DIVISION  
LARKANA

INF-KRY:NO. 486/16

Go Ahead and Fight Terrorism...



FOR THE DEPARTMENT OF IRRIGATION IN SINDH  
SMS 'TIRM' + YOUR MESSAGE TO 8398

Say No to Corruption

# Afghanistan 2nd Helma

## Governor says troops have

KANDAHAR

Afghan troops have retreated from two districts in the southern province of Helmand, officials said Monday, a move which highlights the challenge from Taliban fighters in the opium-producing region.

"The Afghan army retreated from two army bases in Musa Qala and one base from Nawzad district," on Saturday, provincial governor Khan Rahimi told AFP, leaving no troops anywhere in those districts.

He said the soldiers had moved to other parts of Helmand such as the heavily-contested districts of Lashkar Gah and Sangin, adding: "We have no concerns regarding

this step but we have plans to ensure security in other vulnerable areas."

But the decision was criticised by Abdul Majeed Akhundzada, deputy chief of the provincial council.

"Retreating from Musa Qala looks to me like ignoring the deaths of Afghan security forces and the civilians," Akhundzada said.

Helmand has seen some of the fiercest battles of the Taliban's war against local and foreign forces that began in 2001.

The militants have intensified their campaign in the province since the Nato combat mission in the war-torn country officially ended in 2014.

## Quelling rebellion

# 14 PKK men killed in Turkish army crackdown

ISTANBUL

Turkey's military said on Monday it had killed 14 militants in a drive against the outlawed Kurdistan Workers Party (PKK) in the southeast as an envoy from the European parliament denounced what she said were rights abuses by Ankara.

Four PKK militants were killed on Sunday in the Sur district of the mainly Kurdish region's largest city Diyarbakir, much of which has been under a round-the-clock police curfew since early December, the army said in a statement.

Ten others were killed on Sunday in the Idil district of Sirmak province, neighbouring Syria, it said.

A round-the-clock curfew was imposed in some parts of Idil last week as it became a new focus for the security operations.

The PKK, which says it is fighting for autonomy for Turkey's large ethnic Kurdish

minority, has sealed off entire districts of some towns and cities in the southeast.

More than 1,000 PKK militants have been killed since December, according to figures from the military and state-run Anadolu Agency. Kati Piri, the European Parliament's Turkey rapporteur who visited Diyarbakir last week, said the violence had to stop.

On a large scale, there are serious human rights violations taking place

European Parliament's Turkey rapporteur Kati Piri

On a large scale, there are serious human rights violations taking place and the desperation of many people are getting bigger," she said in her report, which she posted on Facebook. REUTERS

## Northern Thunder

# Saudi Arabia says war games will boost ties

RIYADH

The Middle East's largest ever war games are now under way and will boost military cooperation between the 20 Muslim states taking part, host country Saudi Arabia said on Monday, as it seeks to check the growing influence of arch rival Iran.

The Northern Thunder exercises, which began on February 14, and will run until March 10, involve more than 150,000 troops from the Gulf Arab nations, Egypt, Morocco,

Pakistan, Bangladesh, Jordan, Sudan and Senegal.

"The council of ministers...expressed the hope that these exercises achieve what was defined as their goals in exchanging expertise and raising the level of military coordination," Saudi Arabia's cabinet said in a statement.

The statement also praised "the levels of preparedness and administrative and supply capabilities" shown by the nations participating in Northern Thunder exercises. REUTERS

Handwritten note: The Express Tribune 23/02/16





# آفيس آف دي ايگزيڪيوٽو انجنيئر وارھ ڊويزن لاڙڪاڻو



ايرگيشن ڪامپليڪس  
وي آءِ پي روڊ لاڙڪاڻو  
فون: 074-9410765  
فیکس: 074-9410762  
Email: xen.warah@hotmail.com  
Larkana dated 29/01/2016

NOTICE/551/2/2016

## ٽينڊر گھراڻن لاءِ نوٽيس

1. ايگزيڪيوٽو انجنيئر وارھ ڊويزن لاڙڪاڻو پاران حڪومت سيشون وٽس CSR ڪم ڪرائڻ جي نيت شياد تي دلچسپي رکندڙ ٽينڊر وٺڻ واري ماڻھو کي نوٽيس ڏنو وڃي ٿو ته هيٺ ڏنل ڪمن جي پريوزل لسٽ

وقت	ٽينڊرس	واڌ	رقم (ملين)	ڪم جون ذميواريون	PKC #
<b>اي ڊي پي اسڪيم 2015/728</b>					
21 مھينا	3000/-	2	34.229	بچاءَ واري رٿا (Retaning wall) وارو بسراج آر ڊي 130 کان 136 مھي ايس (محسن و)	P-1
24 مھينا	3000/-	2	34.229	بچاءَ واري رٿا (Retaning wall) وارو بسراج آر ڊي 136 کان 142 مھي ايس (محسن و)	P-2
24 مھينا	3000/-	2	34.229	بچاءَ واري رٿا (Retaning wall) وارو بسراج آر ڊي 142 کان 148 مھي ايس (محسن و)	P-3
24 مھينا	3000/-	2	26.139	بچاءَ واري رٿا (Retaning wall) وارو بسراج آر ڊي 148 کان 154 مھي ايس (محسن و)	P-4

- ### 2. اھليت
- پاڪستان انجنيئرنگ ڪائونسل مان رجسٽريشن ڪيٽگري سي 5 ۽ ان کان مٿي لاڳاپيل فيلڊ ۾ ھجڻ
  - واڌ ڏيندڙ ٽيڪنيڪل فرمز لاءِ 46 ايس پي بي رولز 2010 ترميم ٿيل 2014 تحت سنڌ روينيو بورڊ سان رجسٽريشن ھجڻ گھرجي
  - فيڊرل بورڊ آف روينيو سان رجسٽريشن ڪيٽگري
  - ساڳئي نوعيت جي سرجاھر ڏنل پروجيڪٽ جي نسيرو جو قيمت سان گڏيل 5 ملين روپيا تائين گھرجي
  - ٽيڪنيڪل فرم پاران مئنيجر سان ھم ڪار ڪرائي يا ليز ڪرائي ٿي ورتل جو تفصيل ھيٺ ڏنل ۾
  - گڏيل ھيٺ ڏنل ۾ ڊسڪرپشن ٽيڪس ريتن فنانشل اسٽيٽمينٽ
  - ڪيس ھجڻ جي صورت ۾ تفصيل ان جي نوعيت، حالت، قسم نامزد فرم بلڪل ٿيل ٿي ٿا ھي
  - ھيٺ صحيح ڪندڙ گھٽ وڌ ڪري سگھي ٿو

### 4. پروفيسر مينٽ جو طريقو

### 5. واک ٽينڊر دستاويزات

واڪ جي ڪاغذات جو سٽ درخواست وٺڻ کان پوءِ فيس هر هڪ لاءِ اهل واک ڏيندڙ خريد ڪري سگھن ٿا

ٽينڊرس ايس بي ڊيز چيڪن واري تاريخ کان جاري ڪيا ويندا	ٽينڊرس ايس بي ڊيز جمع ڪرائڻ جي آخري تاريخ
تاريخ 10.3.2016 تا ٽيڊر 3 بجي	تاريخ 10.3.2016 تا ٽيڊر 3 بجي

ٽينڊرس جمع ڪرڻ، کولڻ، جاري ڪرڻ انڪوائري جي جاءِ ۾

ايفيس آف ايگزيڪيوٽو انجنيئر وارھ ڊويزن لاڙڪاڻو، ايرگيشن ڪامپليڪس وي آءِ پي روڊ لاڙڪاڻو  
فون: 074.9410765  
فیکس: 074.9410762  
Email: xen.warah@hotmail.com  
ٽي ميل ايفيس: xen.warah@hotmail.com

### موٽ نه ملڻ جي صورت ۾

تاريخ کان جاري	جمع ڪرڻ جي تاريخ	ڪولڻ جي تاريخ
28.3.2016	تاريخ 29.3.2016 بجي	تاريخ 9.3.2016 بجي

### 6. فنڊنگ پوزيشن / سروس

حڪومت سنڌ ايرگيشن ڊپارٽمينٽ طرفان سالياني طريقي جي پروگرام (ADP) سال 2015، 16 جي ڪم لاءِ فنڊ فراھم ڪيا آهن

### 7. شرط و ضوابط

- (a) هيٺ ڏنل شرطن تي ٽينڊرس رد ڪيا ويندا
  1. شرط، ايڪسٽرڪٽ ۽ ٽيڪنيڪل ڪرائڻ
  2. ٽينڊر گھريلو يا سڪيورٽي جي رقم سان نه ھجڻ
  3. ٽينڊرس جو مقرب ٿيل وقت ۽ ٽائيمر کان بعد ملڻ
  4. بلڪل لسٽ ٿيل فرمز
- (b) ٽينڊرس جو ڪار آمد وقت
- (c) واڪ کولڻ جي تاريخ کان 90 ڏينهن ڪارآمد رھندا
- (d) هيٺ صحيح ڪندڙ کي حق حاصل آھي ته شمار واڪ يا ڪورڊ هڪ واڪ سنڌ بلڪل پروفيسر مينٽ رولز 2010 تحت رد ڪري سگھي ٿو

## ايگزيڪيوٽو انجنيئر وارھ ڊويزن لاڙڪاڻو

لوڪ 23/02/16

43

دخلكر جي گھراڻي حڪومت جي پٺڀرائي ۾ هٿ آڻي، جنهن تي ان جي هڪ بعد ملڪ جي ٻين شهرن جيان ڊي. اي. ايس. سي. سکر ۽ ايس. ايس. سي. خيرپور کان متعلقو ڪيو ويو. زمين جا ڪاغذ ڏياري انصاف فراهم ڪيو ويو.

43

**بقايا**

دخلكر جي گھراڻي حڪومت جي پٺڀرائي ۾ هٿ آڻي، جنهن تي ان جي هڪ بعد ملڪ جي ٻين شهرن جيان ڊي. اي. ايس. سي. سکر ۽ ايس. ايس. سي. خيرپور کان متعلقو ڪيو ويو. زمين جا ڪاغذ ڏياري انصاف فراهم ڪيو ويو.

37

هنن جي چوڻهه به نه وڌي معصوم ٻارڙن و ساڻين پيدا ٿي ويون آهن ۽ مڇرن وڌائي وڌي پراڻي پي اسٽاب تي دهاندان جو ڌنڌو ۽ ڪاروبار موڪلائي ويو آهي. سوين مشائخ انصاف نٿا ڏيندا ۽ ڪنهن به ڳالهه تي ڀڃڪڙي ڪري ڇڏيندا آهن. انصاف نٿا ڏيندا آهن. انصاف نٿا ڏيندا آهن. انصاف نٿا ڏيندا آهن.

37

**بقايا**

هنن جي چوڻهه به نه وڌي معصوم ٻارڙن و ساڻين پيدا ٿي ويون آهن ۽ مڇرن وڌائي وڌي پراڻي پي اسٽاب تي دهاندان جو ڌنڌو ۽ ڪاروبار موڪلائي ويو آهي. سوين مشائخ انصاف نٿا ڏيندا ۽ ڪنهن به ڳالهه تي ڀڃڪڙي ڪري ڇڏيندا آهن. انصاف نٿا ڏيندا آهن. انصاف نٿا ڏيندا آهن.

44

هنن جي چوڻهه به نه وڌي معصوم ٻارڙن و ساڻين پيدا ٿي ويون آهن ۽ مڇرن وڌائي وڌي پراڻي پي اسٽاب تي دهاندان جو ڌنڌو ۽ ڪاروبار موڪلائي ويو آهي. سوين مشائخ انصاف نٿا ڏيندا ۽ ڪنهن به ڳالهه تي ڀڃڪڙي ڪري ڇڏيندا آهن. انصاف نٿا ڏيندا آهن. انصاف نٿا ڏيندا آهن.

44

**بقايا**

هنن جي چوڻهه به نه وڌي معصوم ٻارڙن و ساڻين پيدا ٿي ويون آهن ۽ مڇرن وڌائي وڌي پراڻي پي اسٽاب تي دهاندان جو ڌنڌو ۽ ڪاروبار موڪلائي ويو آهي. سوين مشائخ انصاف نٿا ڏيندا ۽ ڪنهن به ڳالهه تي ڀڃڪڙي ڪري ڇڏيندا آهن. انصاف نٿا ڏيندا آهن. انصاف نٿا ڏيندا آهن.

38

هنن جي چوڻهه به نه وڌي معصوم ٻارڙن و ساڻين پيدا ٿي ويون آهن ۽ مڇرن وڌائي وڌي پراڻي پي اسٽاب تي دهاندان جو ڌنڌو ۽ ڪاروبار موڪلائي ويو آهي. سوين مشائخ انصاف نٿا ڏيندا ۽ ڪنهن به ڳالهه تي ڀڃڪڙي ڪري ڇڏيندا آهن. انصاف نٿا ڏيندا آهن. انصاف نٿا ڏيندا آهن.

38

**بقايا**

هنن جي چوڻهه به نه وڌي معصوم ٻارڙن و ساڻين پيدا ٿي ويون آهن ۽ مڇرن وڌائي وڌي پراڻي پي اسٽاب تي دهاندان جو ڌنڌو ۽ ڪاروبار موڪلائي ويو آهي. سوين مشائخ انصاف نٿا ڏيندا ۽ ڪنهن به ڳالهه تي ڀڃڪڙي ڪري ڇڏيندا آهن. انصاف نٿا ڏيندا آهن. انصاف نٿا ڏيندا آهن.

45

هنن جي چوڻهه به نه وڌي معصوم ٻارڙن و ساڻين پيدا ٿي ويون آهن ۽ مڇرن وڌائي وڌي پراڻي پي اسٽاب تي دهاندان جو ڌنڌو ۽ ڪاروبار موڪلائي ويو آهي. سوين مشائخ انصاف نٿا ڏيندا ۽ ڪنهن به ڳالهه تي ڀڃڪڙي ڪري ڇڏيندا آهن. انصاف نٿا ڏيندا آهن. انصاف نٿا ڏيندا آهن.

45

**بقايا**

هنن جي چوڻهه به نه وڌي معصوم ٻارڙن و ساڻين پيدا ٿي ويون آهن ۽ مڇرن وڌائي وڌي پراڻي پي اسٽاب تي دهاندان جو ڌنڌو ۽ ڪاروبار موڪلائي ويو آهي. سوين مشائخ انصاف نٿا ڏيندا ۽ ڪنهن به ڳالهه تي ڀڃڪڙي ڪري ڇڏيندا آهن. انصاف نٿا ڏيندا آهن. انصاف نٿا ڏيندا آهن.

46

هنن جي چوڻهه به نه وڌي معصوم ٻارڙن و ساڻين پيدا ٿي ويون آهن ۽ مڇرن وڌائي وڌي پراڻي پي اسٽاب تي دهاندان جو ڌنڌو ۽ ڪاروبار موڪلائي ويو آهي. سوين مشائخ انصاف نٿا ڏيندا ۽ ڪنهن به ڳالهه تي ڀڃڪڙي ڪري ڇڏيندا آهن. انصاف نٿا ڏيندا آهن. انصاف نٿا ڏيندا آهن.

46

**بقايا**

هنن جي چوڻهه به نه وڌي معصوم ٻارڙن و ساڻين پيدا ٿي ويون آهن ۽ مڇرن وڌائي وڌي پراڻي پي اسٽاب تي دهاندان جو ڌنڌو ۽ ڪاروبار موڪلائي ويو آهي. سوين مشائخ انصاف نٿا ڏيندا ۽ ڪنهن به ڳالهه تي ڀڃڪڙي ڪري ڇڏيندا آهن. انصاف نٿا ڏيندا آهن. انصاف نٿا ڏيندا آهن.







وزارت خزانہ  
 25/02/16  
 Wang

## بعدالتج، انسداد دہشت گردی، لاٹکانہ

خصوصی مقدمہ نمبر 05 بابت 2016

ریاست ..... بخلاف ..... شوکت علی و دیگران

جرم نمبر: 01 بابت 2016

تھانہ: نوڈیرو

زیر دفعہ 302، 392، 384، 34، 506/2 پی پی سی 16/7 اے  
 نی اے 1997ء

ہرگاہ ملزم (1) علی خان ولد محمد حسن ذات میرانی سکند فتح پور تعلقہ لاٹکانہ ضلع لاٹکانہ کو متذکرہ بالا مقدمہ میں ایس ایچ او/ایس آئی اوتھانہ نوڈیرو نے چالان شیٹ میں مفروضہ ظاہر کیا ہے۔ ہرگاہ عدالت ہذا نے مندرجہ بالا ملزم کی گرفتاری کے لئے ناقابل ضمانت وارنٹس جاری کئے ہیں جو پولیس کی اس رپورٹ کے ساتھ بلا قبیل واپس آگئے کہ ملزم مفروضہ یا اپنی گرفتاری سے بچنے کیلئے روپوش ہو گیا ہے۔ ہذا بریں اب زیر دفعہ 87 سی آر پی سی نئے انسداد دہشت گردی ایکٹ 1997 کی دفعہ (10) کے ساتھ پڑھا جائے اعلان جاری کیا جاتا ہے کہ متذکرہ بالا ملزم نوٹس ہذا کی اشاعت کے بعد اندرون سات یوم عدالت ہذا کے روبرو (اولڈ سیشنز کورٹ بلڈنگ لاٹکانہ) میں حاضر ہوجس میں ناکامی پر اس کے خلاف اس کی غیر حاضری میں اس مقدمہ کی کارروائی کی جائے گی۔

میرے دستخط اور عدالت ہذا کی مہر کے ساتھ جاری کیا گیا۔

آج مورخہ 19 فروری 2016ء

INF-KRY-495/16  
 ایک انسان کا قتل پوری انسانیت کا قتل ہے  
 SAY NO TO CORRUPTION  
 عدالت

حکومت سندھ ..... میسٹریٹ پارٹمنٹ  
 کراچی مورخہ: 19-02-2016  
 No.SOVI(H)M-57/06  
**بنام:** ڈاکٹر شائستہ دختر جان محمد  
 دوہن میڈیکل آفیسر (BS-17)  
 سندھ گورنمنٹ قطنر اسپتال، کراچی  
 سکد: ایچ 3/2 کے ایک لین 7۔  
 فیئر 7 ڈی ایچ اے، کراچی

## فائل شوکاژ نوٹس

ہرگاہ آپ (ڈاکٹر شائستہ) دوہن میڈیکل آفیسر (BS-17) پر ملازمت سے برطرفی (خصوصی اختیارات) سندھ آرڈی نٹس 2000 اور (ترمیم شدہ) آرڈی نٹس 2001 کی دفعہ 3 کے تحت ایک شوکاژ نوٹس کی تعمیل کرائی گئی تھی، ملاحظہ ہو ڈاکٹر شائستہ ہذا کا انہی نمبروں کا میمورنڈم تاریخ: 27-05-2015۔

ہرگاہ میں، جام مہتاب حسین ڈاہر، وزیر صحت، بحیثیت حاکم مجاز کے نوٹس میں آیا ہے کہ مقررہ مدت کے اندر مذکورہ نوٹس کا جواب نہیں دیا گیا۔ تاہم آپ کو نوٹس ہذا کی اشاعت کے ذریعہ ایک اور موقع دیا جا رہا ہے۔

لہذا اب دفعہ 3 کے تحت اختیارات کو بروئے کار لاتے ہوئے میں، جام مہتاب حسین ڈاہر بحیثیت حاکم مجاز آپ (ڈاکٹر شائستہ) دوہن میڈیکل آفیسر (BS-17) کو طلب کرتا ہوں کہ اظہار وجوہ کریں کہ ملازمت سے برطرفی (خصوصی اختیارات) سندھ آرڈی نٹس 2000 کی دفعہ 3 میں صراحت کردہ کے مطابق ایک یا ایک سے زائد سزا کیوں نہیں آپ پر عائد کر دی گئی!

آپ کا جواب نوٹس ہذا کی اشاعت سے (14) دن کے اندر زیر دستخطی کو موصول ہو جانا چاہئے۔ آپ اس سے بھی مطلع کریں کہ آیا آپ شخصی سماعت کی خواہشمند ہیں؟ ..... عدم تعمیل پر آپ کے خلاف قواعد کے مطابق کیٹرفرنڈ فیصلہ کر دیا جائے گا جو ملازمت سے آپ کی برطرفی پر منتج ہو سکتا ہے۔

وزیر صحت و حاکم مجاز (دستخط) (INF/KRY-500/16)

پڑھائی سے گریز کریں ..... ایک انسان کا قتل پوری انسانیت کا قتل ہے

محکمہ آبپاشی  
 دفتر ایگزیکٹو انجینئر وارہ ڈویژن لاٹکانہ  
 اری گیشن کمپلیکس VIP روڈ لاٹکانہ  
 فون: 074-9410765، فیکس نمبر: 074-9410762  
 xen.warah@hotmail.com ای میل  
 لاٹکانہ مورخہ: 29-01-2016 No. TC/G-55/121 of 2016

## نوٹس طلبی ٹینڈر

1۔ ایگزیکٹو انجینئر وارہ ڈویژن لاٹکانہ کو دلچسپی رکھنے والے کنٹریکٹرز/افرمز سے کیوٹ شدول آف ریش (CSR) / آئٹم ریٹ کی بنیاد پر یا دونوں پر سہ ماہی ٹینڈرز مطلوب ہیں۔  
 تجویز کا ماسوں کی فہرست مندرجہ ذیل ہے:

سٹیج نمبر	کام کا نام	لاگت (ملین سیورٹی)	پڑائی	ٹینڈر فیس	مقررہ مدت
P-1	ADP، ایم 16-2015/728 تعمیر پروڈیکشن (مختصاتی یونٹ) متصل وارہ ہاؤس 136 RD136 (دوڑوں جانب (حصوں میں)	34.229	2%	3000/-	24
F-2	تعمیر پروڈیکشن (پینٹ) متصل وارہ ہاؤس 142 RD136 (دوڑوں جانب (حصوں میں)	34.229	2%	3000/-	24
P-3	تعمیر پروڈیکشن (پینٹ) متصل وارہ ہاؤس 148 RD142 (دوڑوں جانب (حصوں میں)	34.229	2%	3000/-	24
P-4	تعمیر پروڈیکشن (پینٹ) متصل وارہ ہاؤس 154 RD148 (دوڑوں جانب (حصوں میں)	26.139	2%	3000/-	24

2۔ **اہلیت/قابلیت**  
 • کنٹری C-5 اور بالا میں پاکستان انجینئرنگ کونسل کے پاس کارآمد ریسٹریکشن۔ متعلقہ شعبہ میں راحت شدہ۔  
 • بڈنگ کنٹریکٹرز/فرمز SSP، 2010 کے رول (iii) 46 (ترمیم شدہ 2014) کی شرائط کی رو سے سندھ یونیورسٹی (SRB) کے پاس رجسٹرڈ ہوں۔  
 • فیڈرل بورڈ آف ریونیو (FBR) سے رجسٹریشن سرٹیفکیٹ۔  
 • ای ٹی بی کی اسٹریٹجی (پروڈیکشن کی تعداد اور کریں) جو گزشتہ 5 برسوں کے دوران انجام دی گئی ہے۔  
 • فرم/کنٹریکٹرز/ملازمین/پارٹنرز/ایگزیکٹو/مینیجرز/سٹریٹجی/پارٹنرز اور سہ ماہی ٹینڈرز فراہم کریں۔  
 • مالی گوشوارہ (سہ ماہی) اور آئی ٹی بی ریزرو برائے گزشتہ 3 سال۔  
 • مقدمہ بازی (آئی ٹی بی) کی فہرست ان کی نویت اور حیثیت کا مابینا  
 • فرم/اسٹریٹجی میں ملحقہ "اسے بیک لاپس نہیں کیا گیا"  
 • زیر دستخطی کوئی بھی اضافہ یا حذف کر سکتے ہیں۔  
 4۔ **پروویژن منٹ کا طریق کار:**  
 ٹینڈرز SBDs منسلک اوقات (منسلک اسٹیج) میں دیئے جائیں۔  
 5۔ **بڈنگ/ٹینڈر دستاویزات:**  
 بڈنگ دستاویزات کا ایک سیٹ کوئی بھی دلچسپی رکھنے والا اہل پیشکش دہندہ زبردستی کوٹری اور درخواست پیش کرنے پر اور ہر ایک نام کے سامنے درج تمام شرائط کو تسلیم کر کے بعد فراہم کرے۔

ٹینڈرز SBDs وصول کرنے کی آخری تاریخ:	10-03-2016	کو سپر 2-00 بجے
ٹینڈرز SBDs کو ملے جائیں گے:	10-03-2016	کو سپر 3-00 بجے

17:00 بجے  
 پتہ: دفتر ایگزیکٹو انجینئر وارہ ڈویژن لاٹکانہ اری گیشن کمپلیکس VIP روڈ لاٹکانہ۔  
 فون نمبر: 074-9410765  
 فیکس نمبر: 074-9410762  
 ای میل: xen.warah@hotmail.com  
 arshadalishaiikh87@gmail.com

تاریخ اجراء	داخل کرنا	کھلنے کی تاریخ
28-03-2016	29-03-2016	29-03-2016
سے بعد تک	سہ ماہی 2-00 بجے	سہ ماہی 3-00 بجے

6۔ **فنانسنگ پوزیشن/ذرائع:**  
 حکومت سندھ جملہ بجائی سے سال 2015-16 کیلئے سالانہ ترقیاتی پروگرام (ADP) پر ترقیاتی کاموں کے لئے فنڈ فراہم کرے گا۔  
 7۔ **شرائط و ضوابط:**  
 (1) مندرجہ ذیل شرائط پر ٹینڈر نامی قرار پائیں گے:  
 1۔ شرط داخلہ اور بڈنگ دستاویزات ارسال کردہ ٹینڈرز۔  
 2۔ جن ٹینڈروں کے ساتھ مطلوب رقم کی بڈنگ کرنی موجود ہو۔  
 3۔ جو ٹینڈرز مقررہ تاریخ اور وقت کے بعد موصول ہوں گے۔  
 4۔ ایک ایڈ فز۔  
 (بی) ٹینڈرز کے کارآمد رہنے کی مدت:  
 پیشکش کھلنے کی تاریخ سے 90 یوم تک کارآمد رہنی چاہئے۔  
 (سی) زبردستی کا یہ حق محفوظ ہے کہ وہ سندھ پبلک پراویڈرمنٹ 2010 کے متعلقہ مندرجات سے مشروط تمام یا کوئی بھی پیشکشیں مسترد کریں۔

ایگزیکٹو انجینئر  
 وارہ ڈویژن  
 لاٹکانہ  
 (INF/KRY-486/16)