


Bid Evaluation Report

1. Name of Procuring Agency: **Project Management Unit (PMU)**
Flood Emergency Reconstruction Project (FERP)
Sindh Irrigation Department (SID)
2. Tender Reference No: **INF/KRY.No.375/2012**
3. Tender Description/Name of work/item: **Package No. 11: Providing stone pitching from Mile 85/4 to 87/4 and Earth Work for Strengthening of Larkana Schwan Bund from Mile 97/4 to 102/0.**
4. Method of Procurement: **Single Stage: Two Envelope Bidding Procedure**
National Competitive Bidding (NCB)
5. Tender Published: **Daily "Kawish" Hyderabad on 29th January 2012**
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: **11 Number bid document sold**
7. Total Bids Received: **06 Bids received**
8. Technical Bid Opening date:(if applicable) **16th Feb 2012** *(Provide details in separate form)* **(copies attached)**
9. No. of Bid technically qualified (if applicable): **02 Bid Technically Qualified**
10. Bid(s) Rejected: **04 (Bids Rejected)**
11. Financial Bid Opening date: **20th February 2012 at 09:00 hours**
12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s RPS Construction Co	84,077,459	1 st Lowest	24.21% above	1 st Lowest Evaluated Responsive Bidder	Pass (ADB approval attached)
2.	M/S MAJ & ICC JV	85,679,250	2 nd Lowest	26.58 % above	2 nd Lowest Evaluated Responsive Bidder	Disqualified on the basis of ITB Clause 39.1


Deputy Director (Procurement)
Flood Emergency Reconstruction Project,
Hyderabad
DEPUTY DIRECTOR
Procurement Project Management Unit (PMU)
Flood Emergency Reconstruction Project

Employment of any person for professional services shall be executed without employing any person who is not duly registered with PEC. In case of violation, action would be taken under the provisions of the relevant provisions of the bye-laws. A copy of Acceptance Letter / Work Order must always be endorsed to PEC.



Serial No 228624
PEC-5A

CATEGORY ONE


PAKISTAN ENGINEERING COUNCIL

Licence No 558 Category C-1 Validity 31st December, 2012.

LICENCE OF PAKISTANI CONSTRUCTOR/OPERATOR (Under the bye-laws of Pakistan Engineering Council 1987)

This is to certify that M/s R.P.S. CONSTRUCTION CO (Licensee)
with its registered office at OFFICE#1&2 4TH FLOOR BLOCK-C3 TAJ COMPLEX
M-A JINNAH ROAD KARACHI
has/have been licenced under Construction and Operation of Engineering Works Bye-Laws
1987, until the validity date, to construct/operate engineering works, the construction/operational cost
of which does not exceed Rs. 1000 (ONE THOUSAND) million, provided the licensee fulfils all
the qualification requirements prescribed by Client or Employer for a particular engineering
work; and subject to the licensee continuing to fulfil all the requirements of the bye-laws.
Field of Specialization CE01, 02, 04, 08, 09, 10 (SIX ONLY) XXXXXXXXXXXXXXXXXXXX
(Specialization Code Nos. for detail see overleaf)

Date of Issue 23/02/2012



Imam Ghaffar
Registrar
Pakistan Engineering Council,
Islamabad.

- Note:
- 1 This Certificate of Registration is valid until 31st December 2012. It should be renewed on payment of the required fee for the next year. Application of renewal for the next year should be submitted by 05 November 2012.
 - 2 Names of Professional Engineers working with the firm are shown on the reverse. The Consulting Engineer (the Engineer Incharge in case the consultant is not appointed) shall monitor the number of engineers employed by the Constructor and inform the Council accordingly.
 - 3 This Licence shall be renewed before 31st March, 2013 without late payment surcharge.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Sindh Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial Government
- 3) TITLE OF CONTRACT Flood Emergency Reconstruction Project
- 4) TENDER NUMBER Package-11-ADB/IRR/SINDH/ERP
- 5) BRIEF DESCRIPTION OF Providing stone pitching from Mile 85/4 to 87/4 and Earth work for Strengthening of Larkana Sehwan Bund from Mile 97/4 to 102/0.
- 6) FORUM THAT APPROVED THE SCHEME Asian Development Bank
- 7) TENDER ESTIMATED VALUE Rs. 67,000,000/-
- 8) ENGINEER'S ESTIMATE Rs. 67,687,346/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 180 days
- 10) TENDER OPENED ON (DATE & TIME) 16th February 2012,
- 11) NUMBER OF TENDER DOCUMENTS SOLD 11 Nos.(In BER Reports attached)
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 06 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos.
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER 02 Nos. (In BER Reports attached)
- 16) CONTRACT AWARD PRICE 84,077,459/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
1st : 84,077,459/-
2nd : 85,679,250/-
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS: No

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT: **Procurement Committee**

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>	INF/KRY-No: 375/2012	<input type="checkbox"/>
No	<input type="checkbox"/>		<input type="checkbox"/>

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	"Daily Kawish" Hyd 29-01-2012	<input type="checkbox"/>
No	<input type="checkbox"/>		<input type="checkbox"/>

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
----------------	-------------------------------------	----	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

31) ANY COMPLAINTS RECEIVED

(If yes, result thereof)

Yes	
No	√

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS

(If yes, give details)

Yes	
No	√

33) WAS THE EXTENSION MADE IN RESPONSE TIME?

(If yes, give reasons)

Yes	√ Variation in work
No	

34) DEVIATION FROM QUALIFICATION CRITERIA

(If yes, give detailed reasons.)

Yes	
No	√

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY

(If yes, give Brief Description)

Yes	
No	√

39) Date of Award of Contract: 7th March 2012

Signature & Official Stamp of

Authorized Officer


DEPUTY DIRECTOR
Procurement, Project Management Unit (PMU)
Flood Emergency Reconstruction Project

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

INTEGRITY PACT

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: IFB No: 11-ADB/IRR/Sindh/ERP(NCB) Dated: 22-02-2012
Contract Value: PRs. 84,077,459/-
Contract Title: Package No. 11: Providing stone pitching from Mile 85/4 to 87/4 and Earth Work for Strengthening of Larkana Sehwan Bund from Mile 97/4 to 102/0.


M/S R.P.S Construction Co. Government Contractor hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, **M/S R.P.S Construction Co. Government Contractor** represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S R.P.S Construction Co. Government Contractor certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S R.P.S Construction Co. Government Contractor accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, **M/S R.P.S Construction Co. Government Contractor** agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given **M/S R.P.S Construction Co. Government Contractor** as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.


Deputy Director (Procurement)

Flood Emergency Reconstruction Project,
Hyderabad

DEPT



M/S R.P.S Construction Co.
Government Contractor

ADB

Asian Development Bank

Pakistan Resident Mission

22 February 2012

Mr. Ahmed Junaid Memon
Project Director
Flood Emergency Reconstruction Project
Hyderabad

Subject: Loan No 2742/2743-PAK (SF): Flood Emergency Reconstruction Project (FERP)
- Contract Award for Civil Works Packages 10, 11, 12, 15 & 16


Dear Mr. Memon,

1. ADB approves EA's recommendation to award the contracts to the following lowest Evaluated Bidders as recommended in the Bid Evaluation Reports (BERs) submitted through your letter dated 20 February 2012.

S.No	Package No	Bidder Name	Contract Price
1.	Package No 10: Raising / Strengthening of L.S bund from Mile 52/0 to 66/0 and providing stone pitching from mile 58/0 to 66/0 and construction of Gauge Pillars.	M/s Haji Muhkam Din Solangi	PRs. 443,895,652
2.	Package No 11: Providing stone pitching from mile 85/4 to 87/4 and Earthwork for strengthening of Larkana Sehwan Bund from mile 97/4 to 102/0.	M/s RPS Construction Co	PRs. 84,077,459
3.	Package No 12: Providing stone pitching and strengthening from RD-183 to 263.5 along F.P Bund and Construction of 2 Nos Landhies.	M/s Qalander Bux Abro & Co	PRs. 577,061,655
4.	Package No 15: Raising of Manchar Containing Bank to design level and stone pitching from RD 63+100 To 100+00.	M/s Thadani Enterprises	PRs. 446,046,076
5.	Package No 16: Raising of Manchar Containing Bank to design level and stone pitching from RD 0+0 to 62+00.	M/s SCC & SE (J.V)	PRs. 388,865,890

2. Please send us copies of the signed contracts at the earliest possible.

Yours sincerely,


Werner E. Liepach
Country Director


Cc: Secretary Irrigation Department, Government of Sindh

RMF/im
Level 8, North Wing, Serena Office Complex
Khayaban-e-Suhrawardy G-5, Islamabad
GPO Box 1863, Islamabad, Pakistan

Tel +(92-51) 260.0351 - 69 / 208.7300
Fax+(92-51) 260.0366

sdbprm@adb.org
www.sdb.org

PAKISTAN



MURTAZA AHMED MEMORANDUM
Government Vendor Session
Subj: Near Treasury office

R.P.S. Construction Company

3550
06-03-2012


06 MAR 2012

Contract Agreement


THIS AGREEMENT made the 07th day of March 2012 between Sindh Irrigation Department (SID), through Executive Engineer Shahbaz Irrigation Division, Schwan, Sindh (hereinafter "the Employer"), of the one part, and M/s RPS Construction Co. (hereinafter "the Contractor"), of the other part.

WHERE AS the Employer desires that the Works known as "Providing Stone Pitching from Mile 85/4 to 87/4 and Earthwork for Strengthening of Larkana Schwan Bund from Mile 57/4 to 102/6."

should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of the Works and the terms and conditions therein.



Signature
Irrigation Division
Schwan



PAKISTAN
TREASURY OFFICE
HYDRABAD

M/S RRS Construction Company

3550
06-03-2012

06 MAR 2012

(Page. 02)

The Employer and the Contractor agree as follows


1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Contract documents referred to
2. The following documents shall be deemed to form, and be read and construed as part of this Agreement. This Agreement shall prevail over all other Contract documents.

Mushtaq


- the Letter of Acceptance
- the Letters of Technical Bid and Price Bid
- the Addenda Nos. insert addenda numbers if any
- the Particular Conditions
- the General Conditions
- the Specification
- the Drawings;
- the completed Schedules;
- the cash flow projections; and
- the environment management plan (EMP)

Mushtaq

In consideration of the payments to be made by the Employer to the Contractor as indicated in this Agreement, the Contractor hereby agrees with the Employer to execute the Works and to remedy defects therein in conformity in all respects with the provisions of the Contract.




Hussain
Executive Engineer
Irrigation Division
Selwan



Mushtaq

(Contd: Page. 03)

71732



M/S RPS, Construction Company

05 MAR 2012

356
05-03-2012

(Page. 03)

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of Islamic Republic of Pakistan on the day, month and year indicated above.

Signed by


Signed by *[Signature]*

For and on behalf of the Employer
In the Presence of

For and on behalf of the Contractor
In the Presence of

Witness Name, Signature, Address, Date

Witness Name, Signature, Address, Date



[Signature]
Executive Engineer
Shahbazpur Division
Shwan.

Assistant Accountant
District Accounts Officer Hyderabad



OFFICE OF THE EXECUTIVE ENGINEER SHAHBAZ IRRIGATION DIVISION SEHWAN

No. TC/G-55/2525 of 2012,
Sehwan dated. 25/2/2012.

To:

**M/S RPS Construction Co.
Government Contractor**

Package No: 11. Providing Stone Pitching from Mile 85/4 to 87/4 and Earthwork for Strengthening of Larkana Sehwan Bund From Mile 97/4 to 102/0.

Subject: Notification of Award

(Bid Number : NCB -11- FERP / Irrigation-Sindh)

This is to notify you that your Bid dated 20 February 2012 consisting of the technical and Price Bids for execution of the **Package No : 11. Providing Stone Pitching from Mile 85/4 to 87/4 and Earthwork for Strengthening of Larkana Sehwan Bund From Mile 97/4 to 102/0. NCB-11- ADB/ IRR/Sindh/FERP**, for the Accepted Contract Amount of the equivalent of PRs **84,077,459 (Eighty Four Million Seventy Seven Thousand Four hundred and fifty Nine Pakistan Rupees only)** as corrected and modified in accordance with the instructions to Bidders is hereby accepted by the Procurement Committee.

You are requested to furnish the performance Security in accordance with the Conditions of Contract, using for that purpose the Performance Security Form included in Section 9 (Contract Forms) of the Bidding Document. Please find attached Appendix 1. We would appreciate if your authorized Representative could meet the undersigned before 28-02-2012 for agreeing certain time lines stipulated therein. (Appendix 1).

Zahid Hussain Shaikh
**Zahid Hussain Shaikh
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN.**

Copy F.W.Cs to the :-

Chief Engineer, Sukkur Barrage Right Bank Region Larkana.
PD PMU, FERP Hyderabad.
Superintending Engineer Western Sindh Circle Larkana.
Project Manager, PMC Hyderabad
Procurement Specialist, ADB (051-260 0366) Islamabad



Received

M. Zahid
**M. Zahid
25/2/12
Executive Engineer
Shahbaz Irrigation Division
Sehwan**


Zahid Hussain Shaikh
**Zahid Hussain Shaikh
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN.**


Received
01-03-12

4. CONCLUSIONS AND RECOM MENDATIONS

On the basis of the systematic evaluation of bids as presented in this report, it was concluded that Two (02) out of the Six submitted bids were considered Substantially Responsive (Appendix 9).

Of the Six bids received, four (04) bids were considered Substantially Non Responsive. Two (02) Bidders at serial number (3 & 5) are considered as Substantially Responsive and are proposed for opening of their Price Proposals by the Procurement Committee. Price proposals of the rest (serial number 1, 2, 4 and 6) may be returned unopened.


 Signed
 Jawed Ahmed Memon
 C.E. Sukkur Barrage
 Right Bank Region,
 Larkana
 Chairman



 Signed
 Munawar Ali Bozdar
 S.E Western Sindh
 Circle, Larkana.
 Member


 Signed
 Zahid Hussain Shaikh
 Executive Engineering
 Shahbaz Division
 Member/Secretary




 Signed
 Qamar-u-Din Solangi
 Divisional Acct: Officer
 Member



 Signed
 Jamal Mangan
 DD-PMU-FERP
 Member



 Signed
 Ahmed Junaid Memon
 PD- PMU- FERP
 Member


 Executive Engineer
 Shahbaz Division
 Software


- 6) The Record of Bid Opening (Price Proposals) was prepared soon after the bids were announced.
The details are as follows:

Sr. #	Name of the Bidder	Bid Price in Words	Discount Offered	Final Bid Price (after discount if any)	Signature
1	M/S R.P.S Construction Co.	Eighty Four Million, Seventy Seven Thousand four hundred & Fifty Nine only (PKR)	Nil	PKR. 8407459	
2	M/S MAJ-ICC (J.V)	Eighty Five Million, Six Hundred & Twenty Nine thousand Two Hundred & Fifty Pak Rupees	Nil	PKR 85679250	



Signed
Jawed Ahmed Memon
C.E. Sukkur Barrage
Right Bank Region,
Larkana
Chairman



Signed
Munawar Ali Bozdar
S.E Western Sindh Circle,
Larkana
Member


Signed
Zahid Hussain Sheikh
Executive Engineer
Shahbaz Division, Sehwan
Member/Secretary


Signed
Qamar Uddin Solangi
Accountant
Member


Signed
Jamal Mangan
DD-PMU-FERP
Member


Signed
Ahmed Junaid Memon
PD-PMU-FERP
Member


Executive Engineer
Shahbaz Division
Sehwan

Contract Title: Package No. 11: Providing Stone Pitching from Mile 88/4 to 87/4 and Earth work for Strengthening of Larkana Sehwan Bund from Mile 97/4 to 102/0.

COMPARATIVE STATEMENT- BID PRICE

S.No	Items	Engineer Estimate	Bidder Name			
			M/S RPS Construction Co		M/S MAJ & ICC (P.V)	
			Corrected Bid Price	% Difference	Corrected Bid Price	% Difference
		Final Amount	PRs	PRs		
A	Earth Work					
1	Dismantling & Removing the Road Metalling 60/0 to 62/0, 62/5 to 63/4, 65/3 to 65/7, 72/1 to 75 and 76/1 to 77/2.	38,013.36	50,266	32.23%	31,160	726.45%
2	Jungle Clearance and removing within 100ft. (a) light	29,651.05	49,300	66.27%	47,000	193.41%
3	Ploughing 3 times.	1,861,185.94	2,197,386	18.06%	1,531,702	726.45%
4	Borrow Pit Excavation undressed lead up to 100ft in ordinary soil.	9,605,810.51	15,380,690	39.30%	8,672,924	-70.15%
5	Earth work compaction (Soft, ordinary or Hard soil) Laying Earth in 6" layers leveling, dressing and watering for compaction etc complete.	343,094.32	410,300	19.76%	308,169	-10.18%
6	Earth work compaction by sheep foot roller and power roller with Optimum moisture content for 90% modified ASSHTO density	2,085,479.30	2,465,000	18.21%	2,051,457	-1.49%
7	Carriage of 100 Cft/ 5ton of all material like stone aggregate, spawl, coal, lime, surkhi etc B.G Rail fastening points and crossing bridge girders pipes sheet, Rails M.S bars etc or 1000 Nos Bricks 10"x5"x3" or 1000 Nos tiles 12"x6"x2" or 150 Cft of timber or 100 maunds of fuel wood by truck or any other means owned by the Contractor i/c supply of earth from source to site of work	86,440.46	104,500	20.94%	69,840	605.50%
1	Earth work excavation in Irrigation Channels drains etc dressed to designed section grades and profiles excavated materials disposed off and dressed within 50 ft lead (a) ordinary soil.	4,788,953.52	5,878,700	1.87%	5,20,400	-18.14%
2	Stone filling dry hand packed as filling behind the retaining walls or in pitching and aprons including supply of stone from source to site of work	804,986.86	1,030,000	29.13%	831,598	3.31%
3	Formation, dressing and preparing sub-grade on slope	42,848,723.59	50,935,700	18.87%	50,935,360	18.87%
B	Metallic Road					
1	Earth work for Road Embankment by Bulldozer including ploughing mixing clods breaking, dressing and compacting with optimum moisture content lead upto 5 ft and lift upto 5 ft in all types of soil except rock	16,335.00	60,000	450.96%	450,000	2654.82%
2	Providing sand cushion including suppling and spreading pit canal sand of approved quality from approved source to supply to site of work including watering, rolling etc complete. Rate including all cost of material T&P	787,395.35	1,000,000	27.54%	1,050,500	47.16%
3	Preparing Sub-base by supplying and spreading stone metal 1-1/2" to 2" gauge of approved quality from approved quarry in 6" thickness to proper camber and grade including hand packing filling voids with 10 cft. screening and non plastic quarry fines of approved quality and gauge from approved source, watering & compacting to achieve 98-100% density as per modified AASHO specification. Rate includes all cost of material T&P.	102,480.35	257,400	151.27%	257,500	151.27%

Executive Engineer
Shalimar Division

S.No	Items	Engineer Estimate Final Amount	Bidder Name			
			M/S RPS Construction Co		M/S MAJ & ICC (J V)	
			Corrected Bid Price PRs	% Difference	Corrected Bid Price PRs	% Difference
4	Laying Bricks on end edging including supply of 9 "x 4-1/2"x3" first class burnt bricks excavation for laying brick edging with small site Parallels to the Road. Rate includes all cost of material. T & P.	807,465.90	390,500	72.21%	236,000	53.07%
5	Preparing Sub-base by supplying and spreading stone metal 1/2" to guage of approved quality from approved quarry in 6" thickness to proper camber and grade including hand packing filling voids with 15 cft. screening and non plastic quarry fines of approved quality and gauge from approved source, watering & compacting to achieve 98- 100% density as per modified AASHO specification. Rate includes all cost of material T&P.	788,352.00	401,700	-49.05%	309,000	-60.80%
6	Providing first coat of surface dressing or new or existing surface with 30 lbs bitumen 80/100 penetration and 4.0 Bajri 1/2"- 3/4" gauge including cleaning the road surface rolling etc complete. Rate including all cost of materials and T&P.	1,527,769.70	1,081,500	-29.21%	518,000	-59.55%
D	Environment Management Plan	500,000	500,000	0.00%	500,000	0.00%
E	Contingency	665,209.00	3,840,000	477.26%	3,840,000	477.26%
		67,687,346	34,077,450	24.21%	25,679,228	26.58%

Conclusion: RPS Construction Company has offered lowest evaluated rate i.e. 24.21% above the estimate and hence is proposed as lowest evaluated responsive Bidder.



Signed
Jawed Ahmed Memon
C.E.S.B.R.B.R
Larkana,
Chairman



Signed
Munawar Ali Bozdar
S.E. Western Sindh Circle
Larkana
Member




Signed
Zahid Hussain Shaikh
Executive Engineering
Shahbaz Division
Member/Secretary



Signed
Jamal Mangan
DD P.M.U FER P
Member



Signed
Ahmed Junaid Memon
P.D.-P.M.U. FER P
Member



Signed
Qamar-u-Din Solangi,
Divisional Acct. Officer
Member

Executive Engineer
Shahbaz Irrigation Division
Sehwan.