

Bid Evaluation Report

1. Name of Procuring Agency: **Project Management Unit (PMU)**
Flood Emergency Reconstruction Project (FERP)
Sindh Irrigation Department (SID)
2. Tender Reference No: **INF/KRY.No.372/2012**
3. Tender Description/Name of work/item: **Package No. 10: Raising & Strengthening of L.S Bund from Mile 52/0 to 66/0 & providing stone pitching from Mile 58/0 to 66/0 & Construction of Gauge Pillars.**
4. Method of Procurement: **Single Stage: Two Envelope Bidding Procedure**
National Competitive Bidding (NCB)
5. Tender Published: **Daily "Ibrat" Hyderabad on 29th January 2012**
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: **14 Number bid document sold**
7. Total Bids Received: **06 Bids received**
8. Technical Bid Opening date:(if applicable) **15th Feb 2012***(Provide details in separate form)* **(copies attached)**
9. No. of Bid technically qualified (if applicable): **04 Bid Technically Qualified**
10. Bid(s) Rejected: **02 (Bids Rejected)**
11. Financial Bid Opening date: **17th February 2012 at 12:00 hours**
12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/S Haji Muhkamdin Solangi	443,895,575	1 st Lowest	21.37% above	1 st Lowest Evaluated Responsive Bidder	Pass (ADB approval attached)
2.	M/S RSL-CGC (JV)	453,015,885	2 nd Lowest	22.38% above	2 nd Lowest Evaluated Responsive Bidder	Disqualified on the basis of ITB Clause 39.1
3	M/S MAJ-ICC (JV)	510,380,001	3 rd Lowest	38.06 %above	3 rd Lowest Evaluated Responsive Bidder	Disqualified on the basis of ITB Clause 39.1
4	M/S Qalandar Bux Abro &Co	599,083,985	4 th Lowest	62.32 %above	4 th Lowest Evaluated Responsive Bidder	Disqualified on the basis of ITB Clause 39.1


 Deputy Director (Procurement)
 Flood Emergency Reconstruction Project,
 Hyderabad

DEPUTY DIRECTOR
 Project Management Unit (PMU)
 Flood Emergency Reconstruction Project

Employer to please ensure that no professional engineering work shall be executed without employing adequate number of engineers duly registered with PEC. No work shall be taken under the provisions of the Bye-Laws of the Council unless a License/Work Order must always be obtained from PEC.



Serial No 224801
PEC-5A

CATEGORY C-A

PAKISTAN ENGINEERING COUNCIL

Licence No 130..... Category C-A..... Validity 31st December, 2012.

LICENCE OF PAKISTANI CONSTRUCTOR/OPERATOR
(Under the laws of Pakistan Engineering Council 1987)

NO 130

SAJI M. SOLANGI.....(Licensee)
with his office at Mohallah Kashmore Distt. Jacobabad...
has/have been licensed under Construction and Operation of Engineering Works Bye-Laws
1987, until the validity date of construction of engineering works the construction/total cost
of which does not exceed Rs. provided the licensee fulfils all
the qualification requirements prescribed by Client or Employer for a particular engineering
work; and subject to the licensee continuing to fulfil all requirements of the laws.
Field of Specialization CE01, 04, 09, 10, ME06 (SIX ONLY) XXXXXXXXX
(Specialization Code Nos. for detail see overleaf)



Hamid Qureshi
Registrar

Pakistan Engineering Council,
Islamabad.

Date of Issue 17/01/2012.

- Note:
1. This Certificate of Registration is valid until 31st December 2012. It should be renewed on payment of the required fee for the next year. Application of renewal for the next year should be submitted by 05 November 2012.
 2. Names of Professional Engineers working with the firm are shown on the reverse. The Consulting Engineer (the Engineer Incharge in case the consultant is not appointed) shall monitor the number of engineers employed by the Constructor and inform the Council accordingly.
 3. This Licence shall be renewed before 31st March, 2013 without late payment surcharge.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER
- 3) TITLE OF CONTRACT
- 4) TENDER NUMBER
- 5) BRIEF DESCRIPTION OF

Sindh Irrigation Department
Provincial Government

Flood Emergency Reconstruction Project
PACKAGE NO. 10: -ADB/IRR/SINDH/ERP

Raising & Strengthening of L.S Bund from Mile 52/0 to 66/0 & providing stone pitching from Mile 58/0 to 66/0 & Construction of Gauge Pillars.

- 6) FORUM THAT APPROVED THE SCHEME
- 7) TENDER ESTIMATED VALUE
- 8) ENGINEER'S ESTIMATE
(For civil works only)

Asian Development Bank
Rs. 365,000,000 /-
Rs. 365,750,934/-

- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)
- 10) TENDER OPENED ON (DATE & TIME)
- 11) NUMBER OF TENDER DOCUMENTS SOLD
(Attach list of buyers)

270 days
15th February 2012, 12:00 hours
14 Nos. (In BER Reports attached)

- 12) NUMBER OF BIDS RECEIVED
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS
- 14) BID EVALUATION REPORT
(Enclose a copy)

06 Nos.
06 Nos.
Enclosed

- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER
- 16) CONTRACT AWARD PRICE
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).

04 Nos. (In BER Reports attached)
443,895,575/-
1st : 443,895,575/-
2nd : 453,015,885/-
3rd : 510,380,001/-

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____

Domestic/Local
✓

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.

EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS: No

1/3

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT:

Procurement Committee

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>	INF/KRY-No: 372/2012	<input type="checkbox"/>
No	<input type="checkbox"/>		<input type="checkbox"/>

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	"Daily Ibrat" Hyd 29-01-2012	<input type="checkbox"/>
No	<input type="checkbox"/>		<input type="checkbox"/>

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
----------------	-------------------------------------	----	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?


Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------



ماہنامہ 6592
12/03/12
حاجی محمد الدین سولنگی

WARRANT
Sindh Irrigation
Department

Contract Agreement


THIS AGREEMENT made the day of, between Sindh Irrigation and Department (SID), through Executive Engineer Southern Dadu Division Dadu (hereinafter "the Employer") of the one part, and Haji Mohkumuddin Solangi (hereinafter "the Contractor"), of the other part: WHEREAS the Employer desire that the works known as "Package No. 10: Raising / Strengthening of L.S Bund From Mile 52/0 To 66/0 & Providing Stone Pitching from Mile 58/0 To 66/0 and Construction of Gauge Pillars"

Should be executed by the Contractor, and has accepted a Bid by the Contractor of the execution and completion of these works and the remedying of any defect therein.

The Employer and the Contractor agree as follows:

In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Contract documents referred to.






Handwritten text in Urdu script, including the number '5012-1' and the date '12/27/12'.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This Agreement shall prevail over all other contract documents
- the Letter of Acceptance
 - the Letter of Technical Bid and Price Bid
 - the Addenda Nos. *insert addenda numbers if any*
 - the Particular Conditions
 - the General Conditions;
 - the Specification
 - the Drawings;
 - the completed schedules;
 - the cash flow projections; and
 - the environment management plan (EMP)







Handwritten notes:
6592
12/03/12

3. In Consideration of the payments to be made by the Employer to the Contractor as indicated in this Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy defects therein in conformity in all respects with the provisions of the Contract.

Handwritten initials: S.K.L.



Handwritten signature and notes:
[Signature]



Stamp
Stamp
Stamp
Stamp
Stamp

حاجی حکیم الدین سوڈانی (کاروبار) اسلام آباد
6592
12/09/12

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of Islamic Republic of Pakistan on the day, month and year indicated above.

Signed by _____

Signed by _____

for and on behalf of the Employer
in the presence of

for and on behalf of the Contractor
in the presence of

Witness, Name, Signature, Address, Date

Witness, Name, Signature, Address, Date

OFFICE OF THE EXECUTIVE ENGINEER SOUTHERN DADU DIVISION

No. TC/G-55/4014 of 2012,
Dadu dated. 25/2/2012.

To:

M/S Haji Muhakkam Din Soalngi.
Government Contractor

Package No: 10. Raising and Strengthening of Larkana Sehwan (L.S) Bund
From Mile 52/0 to 66/0 and Providing Stone Pitching From Mile
58/0 to 66/0 and Construction of Gauge Pillars.

Subject: Notification of Award

(Bid Number : NCB -010- FERP / Irrigation-Sindh)

This is to notify you that you Bid dated 17 February, 2012 consisting of the technical and Price Bids for execution of the **Raising and Strengthening of Larkana Sehwan (L.S) Bund From Mile 52/0 to 66/0 and Providing Stone Pitching From Mile 58/0 to 66/0 and Construction of Gauge Pillars.. NCB-010- ADB/ IRR/Sindh/FERP**, for the Accepted Contract Amount of the equivalent of PRs 443,895,652 (Four Hundred Forty Three Million Eight Hundred and Ninety Five Thousand Six hundred and Fifty Two Pakistan Rupees only) as corrected and modified in accordance with the instructions of Bidders is hereby accepted by the Procurement Committee.

You are requested to furnish the performance Security in accordance with the Conditions of Contract, using for that purpose the Performance Security Form included in Section 9 (Contract Forms) of the Bidding Document. Please find attached Appendix 1. We would appreciate if your authorized Representative could meet the undersigned before 28-02-2012 for agreeing certain time lines stipulated therein. (Appendix 1).

Habibullah Kabooro
EXECUTIVE ENGINEER
SOUTHERN DADU DIVISION
DADU.

Copy F.W.Cs to the :-





Chief Engineer, Sukkur Barrage Right Bank Region Larkana.
PD PMU, FERP Hyderabad.
Superintending Engineer Western Sindh Circle Larkana.
Project Manager, PMC Hyderabad
Procurement Specialist, ADB (051-260 0366)





Hab
(Habibullah Kabooro)
EXECUTIVE ENGINEER
SOUTHERN DADU DIVISION
DADU.


Handwritten notes:
DDC (3)
1/3
A/B


- 6) The Record of Bid Opening (Price Proposals) was prepared soon after the bids were announced. The details are as follows:


Sr. #	Name of the Bidder	Bid Price in Words	Discount Offered	Final Bid Price (after discount if any)	Signature
1	M/S Haji Muhkam uddin Solangi	Four hundred forty three million, eight hundred ninety five thousand seven hundred fifty one paltapas	No	Rs. 443895751	
2	M/S RSL-CGC (J.V)	Four Hundred & Fifty Three Million and Fifteen thousand Eight Hundred and Eighty Five PKs	No	Rs. 453015885	 17/2/12
	M/S MAJ-ICC (J.V)	Five Hundred Ten Million Three Hundred Eighty Thousand and one Pak Rupees	No	Rs. 510380001	 17/2/12
	M/S Qalander Bux Abro & Co.	Five Hundred and ninety nine million eighty three thousand nine hundred and eighty five PKs	No	Rs. 599083985	 17/2/2012



Signed
Jawed Ahmed Memon
C.E. Sukkur Barrage
Right Bank Region,
Larkana
Chairman



Signed
Munawar Ali Bozdar
S.E Western Sindh Circle,
Larkana
Member


Signed
Habibullah Kaboroo
Executive Engineer
Southern Dadu Division
Member/Secretary


Signed
Rashced Ahmed Channa
Accountant
Member


Signed
(Jamal Mangan)
DD-PMU-FERP
Member


Signed
Ahmed Junaid Memon
PD-PMU-FERP
Member


Habibullah Kaboroo
Executive Engineer
Southern Dadu Division

Contract Title: Package No. 10: Raising / Strengthening of L.S Bund from Mile 52/0 to 66/0 and Providing Stone Pitching from Mile 58/0 to 66/0 and Construction of Gauge Pillars.

COMPARATIVE STATEMENT- BID PRICE

S.No	Items	Engineer Estimate Final Amount	Bidder Name							
			M/S Haji Malkani Din Sarangi		M/S RSL-CGC (I.V)		M/S MAJ-ICC (I.V)		M/S Qaiandar Bus Aheri & Co.	
			Corrected Bid Price PR _i	% Difference	Corrected Bid Price PR _i	% Difference	Corrected Bid Price PR _i	% Difference	Corrected Bid Price PR _i	% Difference
A Earth Work										
1	Dismantling & Removing the Road Metalling 60/0 to 62/0, 62/5 to 63/4, 65/3 to 65/7, 72/1 to 75 and 76/1 to 77/2	896,987.52		19.83%		244.15%		141.05%		931.06%
2	Jungle Clearance and removing within 100ft.(e) light	171,415.20		3873.51%		9831.77%		2217.88%		8178.15%
3	Ploughing 3 times	133,225.24		19.81%		878.04%		193.41%		1856.09%
4	Borrow Pit Excavation undressed lead up to 100ft in ordinary soil	16,185,148.52		666.23%		77.10%		844.51%		372.26%
5	Earth work compaction (Soft, ordinary or Hard soil) Laying Earth in 6" layers leveling, dressing and watering for compaction etc complete	3,191,168.60		19.76%		498.80%		319.16%		1097.60%
6	Earth work compaction by sheep foot roller and power roller with Optimum moisture content for 90% modified ASSHTO density.	19,399,247.67		-23.17%		72.34%		-1.50%		195.51%
7	Carriage of 100 CM 5ton of all material like stone aggregate, spawl, coal, lime, murkhi etc B.G Rail fastening points and crossing bridge girders pipes sheet, Rails M.S bars etc or 1000 Nos. Bricks 10"X5"X1" or 1000 Nos tiles 12"X6"X2" or 150 CB of timber or 100 maunds of fuel wood by truck or any other means owned by the Contractor i/c supply of earth from source to site of work.	112,741,884.60		-36.27%		-32.20%		-32.20%		18.64%
B Stone Pitching										
1	Earth work excavation in Irrigation Channels drains etc dressed to designed section grades and profiles excavated materials disposed off and dressed within 50 ft lead (e) ordinary soil	345,761.86		141.89%		403.93%		706.29%		907.86%
2	Stone filling dry hand packed as filling behind the retaining walls or in pitching and aprons including supply of stone from source to site of work	21,720,061.08		-17.36%		28.35%		12.31%		28.35%
3	Formation, dressing and preparing sub-grade on slope	2,401,575.48		19.83%		54.90%		106.61%		3.31%
4	Stone pitching i/c sub-base with hammer dressed stone on surface laid in courses i/c supply of materials from source to site of work	155,950,495.63		11.72%		11.36%		11.36%		18.32%
C Metallic Road										
1	Earth work for Road Embankment by Bulldozer including ploughing mixing clods breaking, dressing and compacting with optimum moisture content lead upto 5 ft and lift upto 5 ft in all types of soil except rock	1,180,148.16		4.96%		-21.11%		259.45%		139.63%
2	Providing sand cushion including supplying and spreading pit canal sand of approved quality from approved source to supply to site of work including watering, rolling etc complete. Rate including all cost of material T&P.	1,114,611.47		-77.17%		-4.86%		14.17%		-52.43%
3	Preparing Sub-base by supplying and spreading stone metal 1-1/2" to 2" gauge of approved quality from approved quarry in 6" thickness to proper camber and grade including hand packing filling voids with 10 cft. screening and non plastic quarry fines of approved quality and gauge from approved source, watering & compacting to achieve 98-100% density as per modified AASHO specification. Rate includes all cost of material T&P.	7,652,079.28		-24.23%		-16.85%		3.94%		38.59%
4	Laying Bricks on end edging including supply of 9" x 4-1/2" x 2" first class burnt bricks excavation for laying brick edging with small size Parallels to the Road. Rate includes all cost of material T & P	685,083.00		-57.53%		158.00%		158.00%		158.00%
5	Preparing Sub-base by supplying and spreading stone metal 1/2" to gauge of approved quality from approved quarry in 6" thickness to proper camber and grade including hand packing filling voids with 15 cft. screening and non plastic quarry fines of approved quality and gauge from approved source, watering & compacting to achieve 98-100% density as per modified AASHO specification. Rate includes all cost of material T&P	7,782,586.36		-30.67%		-18.34%		9.01%		49.89%

Mahabulabadi District
M. S. R. S. L. C. G. C. (I. V.)

S.No	Items	Engineer Estimate Final Amount	Bidder Name							
			M/S Haji Muhkam Din Solangi		M/S RSL-CGC (J.V)		M/S MAJ-3CC (J.V)		M/S Qalander Bux Abro & Co.	
			Corrected Bid Price PRs	% Difference	Corrected Bid Price PRs	% Difference	Corrected Bid Price PRs	% Difference	Corrected Bid Price PRs	% Difference
6	Providing first coat of surface dressing on new or existing surface with 30 lbs bitumen 80/100 penetration and 4.0 Bajri 1/2" - 3/4" gauge including cleaning the road surface rolling etc complete. Rate including all cost of materials and T&P.	1,208,958.60	586,570	-26.67%	597,250	1215.79%	120,980	75.44%	77,589	-5.26%
7	Providing 1" thick consolidated premixed carpet camber and grade including supply of 10 CR Bajri 4 CR hill sand of approved quality from approved gauge bitumen 67 LBS bitumen 80/100 grade of bitumen mixing by mechanical mixture in required proportion including heating the material cleaning the road surface rolling etc at site of work	6,719,391.90		-32.07%		294.56%		-36.87%		89.39%
D	Gauge Pillars									
1	Excavation in foundation of buildings, bridges and other structures 1/6 dag belling dressing refilling around structures with excavated Earth watering and ramming lead up to 5ft. (b) ordinary soil	1,944.52		25.50%		665.23%	94.41	894.80%		665.23%
2	Cement, plain concrete including placing, compacting, finishing and curing etc complete ratio 1:3:6 including supply of material from source to site of work.	40,031.00		-92.57%		1139.04%		-38.05%		333.66%
3	Pacca Brick work in foundation and plinth in cement sand mortar ratio 1:4 including supply of material from source to site of work	44,865.67		-38.87%		521.86%		-50.25%		397.49%
4	Pacca Brick work other than Building including trucking of joints upto 20' height in cement sand mortar 1:5 including supply of material from source to site of work	165,027.98		-38.59%		501.11%		-39.89%		368.87%
5	Cement Plaster (1:2) upto 20' ft height 3/4" thick including supply of material from source to site of work	54,225.09		-16.36%		265.88%		-26.82%		265.88%
6	Preparing surface and painting with emulsion paint 2 coats	24,146.47		19.80%		721.65%		-1.40%		721.65%
7	Painting 2 feet wide gauge reading two 10th of foot.	27,607.36		19.44%		-10.17%		-1.19%		-10.17%
E	Environment Management Plan	500,000		0.00%		0.00%		0.00%		0.00%
F	1.5% Contingency	5,413,256.00		0.00%		0.00%		0.00%		0.00%
		365,750,990		21.37%		22.38%		38.06%		62.32%

Conclusion: M/S Haji Muhkam Din Solangi has offered lowest evaluated rate i.e. 21.37% above the estimate and hence is proposed as lowest evaluated responsive Bidder.

Signed
Jawed Ahmed Memon
C.E.S.B.R.B.R
Larkana
Chairman

Signed
Jamal Mangan
DD P.M.U FERP
Member

Signed
Munawar Ali Boudar
S.E Western Sindh Circle
Larkana
Member

Signed
Ahmed Junaid Memon
P.D-P.M.U-F.E.R.P
Member

Signed
Habibullah Kahoro
Executive Engineering
Southern Dadu Division, Dadu
Member/Secretary

Signed
Rasheed Ahmed Channa
Accountant
Member

INTEGRITY PACT
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: IFB No:10-ADB/IRR/Sindh/ERP(NCB) Dated: 22-02-2012
Contract Value: PRs. 443,895,652/-

Contract Title: Package No. 10: Raising and Strengthening of L.S Bund from Mile 52/0 to 66/0 and providing stone pitching from Mile 58/0 to 66/0 and Construction of Gauge Pillars.


M/S Haji Muhkamdin Solangi Government Contractor hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, **M/S Haji Muhkamdin Solangi Government Contractor** represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S Haji Muhkamdin Solangi Government Contractor certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S Haji Muhkamdin Solangi Government Contractor accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.


Notwithstanding any rights and remedies exercised by PA in this regard, **M/S Haji Muhkamdin Solangi Government Contractor** agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given **M/S Haji Muhkamdin Solangi Government Contractor** as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.


Deputy Director (Procurement)

Flood Emergency Reconstruction Project,
Hyderabad

DEPUTY DIRECTOR

Procurement Project Management Unit (PPMU)
Flood Emergency Reconstruction Project


M/S Haji Muhkamdin Solangi
Government Contractor

Haji Muhkam Din Solangi
Govt. Contractor
112 Cash Market, Cashmore
Tel: No: 0300-3117298



Asian Development Bank

Pakistan Resident Mission

22 February 2012

Mr. Ahmed Junaid Memon
Project Director
Flood Emergency Reconstruction Project
Hyderabad

Subject: Loan No 2742/2743-PAK (SF): Flood Emergency Reconstruction Project (FERP)
- Contract Award for Civil Works Packages 10, 11, 12, 15 & 16

Dear Mr. Memon,

1. ADB approves EA's recommendation to award the contracts to the following lowest Evaluated Bidders as recommended in the Bid Evaluation Reports (BERs) submitted through your letter dated 20 February 2012.

S.No	Package No	Bidder Name	Contract Price
1.	Package No 10: Raising / Strengthening of L.S bund from Mile 52/0 to 66/0 and providing stone pitching from mile 58/0 to 66/0 and construction of Gauge Pillars.	M/s Haji Muhkam Din Solangi	PRs. 443,895,652
2.	Package No 11: Providing stone pitching from mile 85/4 to 87/4 and Earthwork for strengthening of Larkana Sehwan Bund from mile 97/4 to 102/0.	M/s RPS Construction Co	PRs. 84,077,459
3.	Package No 12: Providing stone pitching and strengthening from RD-183 to 263.5 along F.P Bund and Construction of 2 Nos Landhies.	M/s Qalander Bux Abro & Co	PRs. 577,061,655
4.	Package No 15: Raising of Manchar Containing Bank to design level and stone pitching from RD 63+100 To 100+00.	M/s Thadani Enterprises	PRs. 446,046,076
5.	Package No 16: Raising of Manchar Containing Bank to design level and stone pitching from RD 0+0 to 62+00.	M/s SCC & SE (J.V)	PRs. 388,865,890

2. Please send us copies of the signed contracts at the earliest possible.

Yours sincerely,

Werner E. Liepach
Country Director

Cc: Secretary Irrigation Department, Government of Sindh

RMF/im
Level 8, North Wing, Serena Office Complex
Khayaban-e-Suhrawardy G-5, Islamabad
GPO Box 1863, Islamabad, Pakistan

Tel +(92-51) 260.0351 - 69 / 208.7300
Fax+(92-51) 260.0366

adbprm@adb.org
www.adb.org