


**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS AND REHABILITATION OF
FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA & BADIN DISTRICTS**

Bid Evaluation Report

1	Name of Procuring Agency:	Sindh Coastal Development Authority
2	Tender Reference No.	008
3	Tender Description / Name of Work / Item:	Construction of Road from Golarchi Kario Road @ Mile 4/3 to Village Haji Ameer Bux Jat Via Mitho Jat Mile 0/0-2/3 = 3.80 KMS Taluka S.F Rahu District Badin
4	Method of Procurement:	N C B
5	Tender Published:	SPPRA Website at Serial No. 25961 dated 08-12-2015
6	Total Bid Documents Sold:	8
7	Total Bids Received:	4
8	Technical Bid Opening Date:	NA
9	No. of Bid Technically Qualified:	NA
10	Bid(s) Rejected:	Nil
11	Financial Bid Opening Date:	22-Dec-2015

12 Bid Evaluation Report

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/s. Muntaz Ali Memon	30,644,968	4	Above 4.0 %	3rd Lowest	Rejected
2	M/s. Mehboob Alam Shah	30,998,577	3	Above 5.2 %	4th Lowest	Rejected
3	M/s. Meesam Construction Company	29,466,318	1	At Par	Lowest	Accepted
4	M/s. Amatul Constructions	30,202,977	2	Above 2.50 %	2nd Lowest	Rejected



Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department



Zamir Hussain Ujjan
Deputy Director (Agri) SCDA
Member / Secretary
Procurement Committee IMFS





Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS

Bid Opening Checklist

Construction of Road from Golarchi Kario Road @ Mile 4/3 to Village Haji Ameer Bux Jat Via Mitho Jat Mile 0/0-2/3 = 3.80 KMS Taluka S.F Rahu District Badin.

S.No	ITEM	Name of Bidders			
		M/s. Mumtaz Ali Memon	M/s. Mehboob Alam Shah	M/s. Meesam Construction Company	M/s. Amatul Constructions
1	Is Envelope Sealed ?	Yes	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes	Yes
3	Required Bid Validity Period	Yes	Yes	Yes	Yes
4	Authority of signing	Yes	Yes	Yes	Yes
5	Alternate Bid if any	No	No	No	No
6	Withdrawal,	No	No	No	No
7	Substitution or Modifications, if any	No	No	No	No
8	Any discounts (if any)	No	No	No	No
9	Price Read Out	Yes	Yes	Yes	Yes
10	Form of Tender signed or not	Yes	Yes	Yes	Yes
11	Other Documents attached (PEC valid Registration in required discipline and category)	Yes	Yes	Yes	Yes
12	Any other detail				


 Muhammad Ali Memon
 Deputy Director PPP - Unit
 Member Procurement Committee IMFS
 Finance Department


 Zameer Hussain Ujjan
 Deputy Director (Agri) SCDA
 Member / Secretary
 Procurement Committee IMFS


Shaharyar Akhtar Kazi
 Project Manager / Chairman
 Procurement Committee IMFS




BID OPENING SHEET

Construction of Road from Golarchi Kario Road @ Mile 4/3 to Village Haji Ameer Bux Jat Via Mitho Jat Mile 0/0-2/3 = 3.80 KMS Taluka S.F Rahu District Badin.

S. No.	Name of Firm / Bidder	Total Amount of the Bid	Amount of call Deposit with name of Bank	Signature
1	Muawaz 3 Sh. Memon	30644968/-	800,000/- JS Bank	Muawaz 3 Sh.
2	Mohammad Khan Shik	30998577/-	634000/- MCB	Mohammad Khan Shik
3	AMAZIL CONSTRUCTIONS	30202977	610000 UBL	Zahid



Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department



Zahid Hussain Ujjan
Deputy Director (Agri) SCDA
Member / Secretary
Procurement Committee IMFS


Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS

Financial Proposals After Correction
Construction of Road from Golarahi Kario Road @ Mile 4/3 to Village Haji Ameer Bux Jat Via Miho Jat Mile 0/0-2/3 = 3.80
KMS Taluka S.F Rahu District Badin.

S. No. (a)	Firm / Bidder (b)	Pay Order Amount & Bank (c)	Quoted Bid Cost (d)	Arithmetically Corrected Cost (e)	Discount Amount / Percentage (f)	Corrected Bid Cost (g) = e - f
1	M/s. Muntaz Ali Memon	800,000 JS Bank	30,644,968	-	-	30,644,968
2	M/s. Mehboob Alam Shah	634,000 MCB	30,998,577	-	-	30,998,577
3	M/s. Meesam Construction Company	615,000 Sindh Bank	29,466,318	-	-	29,466,318
4	M/s. Amatul Constructions	610,000 UBL	30,202,977	-	-	30,202,977


 Muhammad Ali Memon
 Deputy Director PPP - Unit
 Member Procurement Committee IMFS
 Finance Department


 Shaharyar Akhtar Kazi
 Project Manager / Chairman
 Procurement Committee IMFS


 Zahir Hussain Ujjan
 Deputy Director (Agri) SCDA
 Member / Secretary
 Procurement Committee IMFS

ATTENDENCE SHEET

**Construction of Road from Golarchi Kario Road @ Mile 4/3 to Village Haji Ameer Bux Jat Via Mitho Jat
Mile 0/0-2/3 = 3.80 KMS Taluka S.F Rahu District Badin.**

BID OPENING 22-12-2015 AT 2:30 PM

S. No.	Name of Firm / Bidder	Reresentative Name	Signature
1	Muhammad Ali Memon		Muhammad Ali Memon
2	Mehboob Alan Shah		Mehboob Alan Shah
3	Amatul Constructions	Zohaib Alvi	Zohaib Alvi
4	AMATUL CONSTRUCTIONS	ZOHAIB ALVI	Zohaib Alvi
5			
6			
7			



Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department



Zamir Hussain Ujjan
Deputy Director (Agri) SCDA
Member / Secretary
Procurement Committee IMFS



Shaharyar Akhtar Kazi
Project Manager / Chairman

Cost Comparison and Recommendations
Construction of Road from Golarchi Kario Road @ Mile 4/3 to Village Haji Ameer Bux Jat Via Mitho Jat Mile 0/0-2/3 = 3.80 KMS Taluka S.F Rahu District Badin.

S. No.	Firm / Bidder's Name	Financial Tender Cost	Comparison with Engineering Estimate	Remarks and Recommendations	Ranking
1	M/s. Mumtaz Ali Memon	30,644,968	Above 4.0 %	Rejected	3
2	M/s. Mehboob Alam Shah	30,998,577	Above 5.2 %	Rejected	4
3	M/s. Meesam Construction Company	29,466,318	At Par	Accepted	1
4	M/s. Amatul Constructions	30,202,977	Above 2.50 %	Rejected	2


Muhammad Ali Memon

Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department


Zahir Hussain Ujjan

Deputy Director (Agri) SCDA
Member / Secretary
Procurement Committee IMFS



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS


**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS AND REHABILITATION OF
FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA & BADIN DISTRICTS**

Bid Evaluation Report


1	Name of Procuring Agency:	Sindh Coastal Development Authority
2	Tender Reference No:	010
3	Tender Description / Name of Work / Item:	Construction of Road from Golarchi Karno Road @ Mile 4/2 to Village Haji Abdullah S/O Umer Jat Mile 0/0-1/1 = 1.80 KMS Taluka S.F Rahu District Badin.
4	Method of Procurement	N C B
5	Tender Published:	SPPRA Website at Serial No. 25961 dated 08-12-2015
6	Total Bid Documents Sold:	7
7	Total Bids Received:	4
8	Technical Bid Opening Date:	NA
9	No. of Bid Technically Qualified:	NA
10	Bid(s) Rejected	Nil
11	Financial Bid Opening Date:	22-Dec-2015

12 Bid Evaluation Report

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/s Mehboob Alam Shah	13,811,953	4	Above 5.20 %	4th Lowest	Rejected
2	M/s. Mumtaz Ali Memon	13,588,754	3	Above 3.50 %	3rd Lowest	Rejected
3	M/s Meesam Construction Company	13,391,813	2	Above 2%	2nd Lowest	Rejected
4	M/s. Amatul Constructions	13,129,234	1	At Par	Lowest	Accepted


Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Zamir Hussain Ujjan
Deputy Director (Agri) SCDA
Member / Secretary
Procurement Committee IMFS


Bid Opening Checklist

Construction of Road from Golarahi Kario Road @ Mile 4/2 to Village Haji Abdullah S/O Umer Jat Mile 0/0-1/1 = 1.80 KMS Taluka S.F Rahu District
Badin.

S.No	ITEM	Name of Bidders			
		M/s. Muntaz Ali Memon	M/s. Mehboob Alam Shah	M/s. Meesam Construction Company	M/s. Amatul Constructions
1	Is Envelope Sealed ?	Yes	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes	Yes
3	Required Bid Validity Period	Yes	Yes	Yes	Yes
4	Authority of signing	Yes	Yes	Yes	Yes
5	Alternate Bid if any	No	No	No	No
6	Withdrawal,	No	No	No	No
7	Substitution or Modifications, if any	No	No	No	No
8	Any discounts (if any)	No	No	No	No
9	Price Read Out	Yes	Yes	Yes	Yes
10	Form of Tender signed or not	Yes	Yes	Yes	Yes
11	Other Documents attached (PEC valid Registration in required discipline and category)	Yes	Yes	Yes	Yes
12	Any other detail				






Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department



Kamir Hussain Ujjan
Deputy Director (Agri) SCDA
Member / Secretary
Procurement Committee IMFS



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS


BID OPENING SHEET

**Construction of Road from Golarchi Kario Road @ Mile 4/2 to Village Haji Abdullah S/O Umer Jat Mile 0/0-1/1 =
1.80 KMS Taluka S.F Rahu District Badin.**

S. No.	Name of Firm / Bidder	Total Amount of the Bid	Amount of call Deposit with name of Bank	Signature
1	Yehleeb Khan Shikh	13811953/-	282000/- MCB	
2	Muhammad Ali Memon	13588754/-	290,000/- JS Bank	
3	Muhammad Hussain Ujjan	13391813/-	273,000/- JS Bank	
4	AMATIL CONSTRUCTIONS	13129234	264000 UBL	



Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Lahir Hussain Ujjan
Deputy Director (Agri) SCDA
Member / Secretary
Procurement Committee IMFS

Financial Proposals After Correction
Construction of Road from Golarchi Kario Road @ Mile 4/2 to Village Haji Abdullah S/O Umer Jat Mile 0/0-1/1 = 1.80 KMS
Taluka S.F Rahu District Badin.

S. No. (a)	Firm / Bidder (b)	Pay Order Amount & Bank (c)	Quoted Bid Cost (d)	Arithmetically Corrected Cost (e)	Discount Amount / Percentage (f)	Corrected Bid Cost (g) = e - f
1	M/s. Mehboob Alam Shah	282,000 MCB	13,811,953	-	-	13,811,953
2	M/s. Mumtaz Ali Memon	290,000 JS Bank	13,588,754	-	-	13,588,754
3	M/s. Meesam Construction Company	273,000 Sindh Bank	13,391,813	-	-	13,391,813
4	M/s. Amatul Constructions	264,000 UBL	13,129,234	-	-	13,129,234


 Muhammad Ali Memon
 Deputy Director PPP - Unit
 Member Procurement Committee IMFS
 Finance Department






 Shaharyar Akhtar Kazi
 Project Manager / Chairman
 Procurement Committee IMFS



 Zamir Hussain Ujjan
 Deputy Director (Agri) SCDA
 Member / Secretary
 Procurement Committee IMFS

ATTENDENCE SHEET


Construction of Road from Golarchi Kario Road @ Mile 4/2 to Village Haji Abdullah S/O Umer Jat Mile 0/0-1/1 = 1.80 KMS Taluka S.F Rahu District Badin.

BID OPENING 22-12-2015 AT 2:30 PM

S. No.	Name of Firm / Bidder	Reresentative Name	Signature
1	Mehboob Alam Shah		
2	AMATULL CONSTRUCTIONS	ZOHAIB ALVI	
3	Muhammad Ali Memon		
4	Muhammad Ali Memon		
5			
6			
7			



Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department



Zamir Hussain Ujjan
Deputy Director (Agri) SCDA
Member / Secretary
Procurement Committee IMFS



Shaharyar Akhtar Kazi
Project Manager / Chairman

Cost Comparison and Recommendations
Construction of Road from Golarchi Kario Road @ Mile 4/2 to Village Haji Abdullah S/O Umer Jat Mile 0/0-1/1 = 1.80 KMS Taluka S.F Rahu District Badin.

S. No.	Firm / Bidder's Name	Financial Tender Cost	Comparison with Engineering Estimate	Remarks and Recommendations	Ranking
1	M/s. Mehboob Alam Shah	13,811,953	Above 5.20 %	Rejected	4
2	M/s. Mumtaz Ali Memon	13,588,754	Above 3.50 %	Rejected	3
3	M/s. Meesam Construction Company	13,391,813	Above 2%	Rejected	2
4	M/s. Amatul Constructions	13,129,234	At Par	Accepted	1


 Muhammad Ali Memon

Deputy Director PPP - Unit
 Member Procurement Committee IMFS
 Finance Department


 Zamir Hussain Ujjan

Deputy Director (Agri) SCDA
 Member / Secretary
 Procurement Committee IMFS



Shaharyar Akhtar Kazi
 Project Manager / Chairman
 Procurement Committee IMFS


**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS AND REHABILITATION OF
FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA & BADIN DISTRICTS**

Bid Evaluation Report

- 1 Name of Procuring Agency: Sindh Coastal Development Authority
- 2 Tender Reference No: 009
- 3 Tender Description / Name of Work / Item: Construction of Road from Haji Ameer Bux Jat Road @ Mile 1/0 to Village Haji Abdullah Jat S/O Haji Arab Jat Mile 0/0-0/5 = 1.0 KMS Taluka S.F Rahu District Badin.
- 4 Method of Procurement: N C B
- 5 Tender Published: SPPRA Website at Serial No. 25961 dated 08-12-2015
- 6 Total Bid Documents Sold: 3
- 7 Total Bids Received: 3
- 8 Technical Bid Opening Date: NA
- 9 No. of Bid Technically Qualified: NA
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening Date: 22-Dec-2015

12 Bid Evaluation Report


S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/s. Mumtaz Ali Memon	7,243,842	3	Above 3 %	3rd Lowest	Rejected
2	M/s. Mehboob Alam Shah	7,138,350	2	Above 1.5 %	2nd Lowest	Rejected
3	M/s. Amatul Constructions	7,032,856	1	At Par	Lowest	Accepted



Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department



Zamir Hussain Ujjan
Deputy Director (Agri) SCDA
Member / Secretary
Procurement Committee IMFS



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS

Bid Opening Checklist


Construction of Road from Haji Ameer Bux Jat Road @ Mile 1/0 to Village Haji Abdullah Jat S/O Haji Arab Jat Mile 0/0-0/5
= 1.0 KMS Taluka S.F Rahu District Badin.

S.No	ITEM	Name of Bidders		
		M/s. Mumtaz Ali Memon	M/s. Mehboob Alam Shah	M/s. Amatul Constructions
1	Is Envelope Sealed ?	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes
3	Required Bid Validity Period	Yes	Yes	Yes
4	Authority of signing	Yes	Yes	Yes
5	Alternate Bid if any	No	No	No
6	Withdrawal,	No	No	No
7	Substitution or Modifications, if any	No	No	No
8	Any discounts (if any)	No	No	No
9	Price Read Out	Yes	Yes	Yes
10	Form of Tender signed or not	Yes	Yes	Yes
11	Other Documents attached (PEC valid Registration in required discipline and category)	Yes	Yes	Yes
12	Any other detail			


Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department




Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Zahir Hussain Ujjan
Deputy Director (Agri) SCDA
Member / Secretary
Procurement Committee IMFS

BID OPENING SHEET

Construction of Road from Haji Ameer Bux Jat Road @ Mile 1/0 to Village Haji Abdullah Jat S/O Haji Arab Jat
Mile 0/0-0/5 = 1.0 KMS Taluka S.F Rahu District Badin.

S. No.	Name of Firm / Bidder	Total Amount of the Bid	Amount of call Deposit with name of Bank	Signature
1	Muhammad Ali Memon	7243842/-	155000/- JS Bank	Memon
2	Mehar Gulshan Shah	7138350/-	146000/- MCB	M Shah
3	AMATLL CONSTRUCTIONS	7032856	150000 USBL	Zaid
4				


Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department


Zahir Hussain Ujjan
Deputy Director (Agri) SCDA
Member / Secretary
Procurement Committee IMFS

Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS

Financial Proposals After Correction
Construction of Road from Haji Ameer Bux Jat Road @ Mile 1/0 to Village Haji Abdullah Jat S/O Haji Arab Jat Mile 0/0-0/5 = 1.0
KMS Taluka S.F Rahu District Badin.


S. No. (a)	Firm / Bidder (b)	Pay Order Amount & Bank (c)	Quoted Bid Cost (d)	Arithmetically Corrected Cost (e)	Discount Amount / Percentage (f)	Corrected Bid Cost (g) = e - f
1	M/s. Mumtaz Ali Memon	155,000 JS Bank	7,243,842	-	-	7,243,842
2	M/s. Mehboob Alam Shah	146,000 MCB	7,138,350	-	-	7,138,350
3	M/s. Amatul Constructions	150,000 UBL	7,032,856	-	-	7,032,856


 Muhammad Ali Memon

Deputy Director PPP - Unit
 Member Procurement Committee IMFS
 Finance Department



Shaharyar Akhtar Kazi
 Project Manager / Chairman
 Procurement Committee IMFS





 Zamir Hussain Ujjan


Deputy Director (Agri) SCDA
 Member / Secretary
 Procurement Committee IMFS

ATTENDENCE SHEET


**Construction of Road from Haji Ameer Bux Jat Road @ Mile 1/0 to Village Haji Abdullah Jat S/O Haji Arab
Jat Mile 0/0-0/5 = 1.0 KMS Taluka S.F Rahu District Badin.**

BID OPENING 22-12-2015 AT 2:30 PM

S. No.	Name of Firm / Bidder	Reresentative Name	Signature
1	Mehrab Alam Shah		
2	AMATUL CONSTRUCTIONS	ZOHAB ALVI	
3	Muhammad Ali Memon		
4			
5			
6			
7			



Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department



Zamir Hussain Ujjan
Deputy Director (Agri) SCDA
Member / Secretary
Procurement Committee IMFS




Shaharyar Akhtar Kazi
Project Manager / Chairman

Cost Comparison and Recommendations
Construction of Road from Haji Ameer Bux Jat Road @ Mile 1/0 to Village Haji Abdullah Jat S/O Haji Arab Jat
Mile 0/0-0/5 = 1.0 KMS Taluka S.F Rahu District Badin.

S. No.	Firm / Bidder's Name	Financial Tender Cost	Comparison with Engineering Estimate	Remarks and Recommendations	Ranking
1	M/s. Mumtaz Ali Memon	7,243,842	Above 3.0 %	Rejected	3
2	M/s. Mehboob Alam Shah	7,138,350	Above 1.5 %	Rejected	2
3	M/s. Amatul Constructions	7,032,856	At Par	Accepted	1


Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department


Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS


Zahir Hussain Ujjan
Deputy Director (Agri) SCDA
Member / Secretary
Procurement Committee IMFS

Minutes of the meeting of Procurement Committee regarding opening of Bids held in the office of Project Manager Improvement of Major Fishermen's Settlements & Rehabilitation of Flood Affected Areas in Coastal Areas of Thatta & Badin Districts (IMFS), Sindh Coastal Development Authority Karachi Chaired by Mr. Shahryar Akhter Kazi, Project Manager (IMFS), on 22.12.2015 at 2:30 hours.

(List of participants is enclosed herewith)

The chair welcomed all the participants and asked Mr. Zameer Hussain Ujjan Deputy Director (Agri) SCDA Secretary Procurement Committee IMFS to start the proceedings of Meeting. Mr. Ujjan thanked the chair and he uprised the forum that the NIT of following three nos. schemes of category-B "Roads & Water Supply" was invited from the prequalified contractors via courier service and on SPPRA Website at Serial No. 25961 dated 08-12-2015.

(Part – B) Roads & Water Supply

S#	Scheme Name
1	Construction of Link Road from Golarchi Kario Road @ Mile 4/3 to Village Haji Ameer Bux Jat via Mitho Jat Mile 0/0 -2/3 = 3.80 KMS Taluka S.F Rahu District Badin.
2	Construction of Road from Golarchi Kario Road @ Mile 4/2 to Village Haji Abdullah S/o Umer Jat Mile 0/0 -1/1 = 1.80 KMS Taluka S.F. Rahu District Badin
3	Construction of Road from Haji Ameer Bux Jat Road @ Mile 1/0 to Village Haji Abdullah Jat S/o Haji Arab Jat Mile 0/0 - 0/5 = 1.0 KM Taluka S.F Rahu District Badin.

Out of 8 bidding documents for the scheme at Serial #1 have been purchased by prequalified contractors, only 4 bidders have submitted their bids likewise 7 bidding documents for the scheme at Serial#2 have been purchased, only 4 bidders have submitted their bids. As far as scheme at Serial#3 concerned only 3 bidding documents have been purchased and all 3 three have submitting their bids.

Mr. Ujjan informed that all the firms who submitted the bid documents have been technically qualified and have submitted their financial bids. As stipulated in the bidding / tender documents of all the bidders / firms representatives were called in the Meeting room and asked them to sign the attendance sheet. Sealed envelopes were opened by the chairman Procurement Committee in presence of Bidders / Firms Representatives and other members of the Procurement Committee. The quoted bid prices were read out and noted in bid opening sheet of each work as well as amount of call deposit / bid security was checked as per tender / bidding document and signed by the attending representatives of firms.

The bids were checked thoroughly with the help of Bid Opening Checklist and found eligible for further process. The bids were arithmetically calculated and found no corrections, no discount offered by any firm / contractor. Following position of bids have been clearly visible in each scheme.

Scheme at S# 1

S#	Name of Bidder	Bid Price	Above / below from Schedule of Prices
1	M/s. Meesam Construction Company	29,466,318	At Par
2	M/s. Amatul Constructions	30,202,977	Above 2.50 %
3	M/s. Mumtaz Ali Memon	30,644,968	Above 4.0 %
4	M/s. Mehboob Alam Shah	30,998,577	Above 5.20 %

Scheme at S# 2

S#	Name of Bidder	Bid Price	Above / below from Schedule of Prices
1	M/s. Amatul Constructions	13,129,234	At Par
2	M/s. Meesam Construction Company	13,391,813	Above 2.0 %
3	M/s. Mumtaz Ali Memon	13,588,754	Above 3.50 %
4	M/s. Mehboob Alam Shah	13,811,953	Above 5.20 %


Scheme at S# 3


S#	Name of Bidder	Bid Price	Above / below from Schedule of Prices
1	M/s. Amatul Constructions	7,032,856	At Par
2	M/s. Mehboob Alam Shah	7,138,350	Above 1.50 %
3	M/s. Mumtaz Ali Memon	7,243,842	Above 3.0 %


The bid price of M/s. Meesam Construction Company found responsive and lowest bid which is at par from the schedule rates for the above said work at Serial No. 1. The bid prices of M/s. Amatul Constructions found responsive and lowest bids which are at par from the schedule rates for the above said work at Serial No. 2 & 3 of Category-B "Roads & Water Supply". The forum accepted the bids of M/s. Meesam Construction Company and Amatul Constructions as envisaged above and recommended for award of contracts.

The forum accepted the bids and recommended for award of contracts.

The Meeting ended with vote of thanks from and to the chair.


Muhammad Ali Memon
Deputy Director PPP - Unit
Finance Department
Member Procurement Committee


Zahir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS


Shahryar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS

List of Participants

1. Mr. Shahryar Akhter Kazi
Project Manager IMFS
Sindh Coastal Development Authority
2. Mr. Muhammad Ali Memon
Deputy Director PPP - Unit
Finance Department
3. Mr. Zamir Hussain Ujjan
Deputy Director (Agri)
Sindh Coastal Development Authority
4. Mr. Zohaib Alvi
Manager
Amatul Constructions
5. Mr. Lateef Memon
Director
Meesam Construction Company
6. Mr. Mehboob Alam Shah
Proprietor
M/s. Mehboob Alam Shah
7. Mr. Mumtaz Ali Memon
Proprietor
M/s. Mumtaz Ali Memon

No. PM/IMFS/SCDA/P.O/2015-16 0144

**SINDH COASTAL DEVELOPMENT AUTHORITY
PLANNING & DEVELOPMENT DEPARTMENT,
GOVERNMENT OF SINDH, KARACHI
Tel: 99204660, 35681318**

Karachi. Dated: 4th December, 2015

To,

1. M/s. Muntaz Ali Memon
Mohalla Islampur Thatta (Sindh)
2. M/s. Sapna Builders
D-28/II, Block-1, Clifton, Karachi.
3. M/s Mohandascen (Pvt) Ltd (MPL)
80-D, Block-2, P.E.C.H.S Karachi
4. M/s. Muhammad Ayub & Brothers
815/C, Block-2, Central Commercial Area,
P.E.C.H.S Karachi
5. M/s. Syed Mehboob Alam Shah
32/2 31st Street Khayaban-e-Mujahid
Phase-5 Karachi
6. M/s. Ghulam Shabbir Memon
H#4-C, Hashimabad Society Makli, Thatta
7. M/s. Al-Riaz Enterprises Plot # 10E/1,
Mezzanine Floor, Street # 1, Phase VII,
DHA, Karachi
8. M/s. Meesam Construction Co
Bungalow # A-16/200, Abdullah Bungalows,
Wado Wah Road, Qasimabad, Hyderabad
9. M/s. Jaffer Sani Construction Company
C-28 Architect & Engineers Society,
Block – 8, Ghulistan-e-Johar, Karachi
10. M/s. A.M.K.M & Enterprises
P- 584 Bilalabad Colony, Blocks North
Nazimabad, Karachi.
11. M/s. M.N. International 13, Defence Colony
Phase-I Thandi Sarak, Hyderabad
12. M/s. R.K. Construction Co. R-1/184,
Jahangir Town, Cooperative Housing
Society Sector 38-A, Scheme-33, Karachi
13. M/s. Preety Construction Co.
Suit # A/101, Crystal Hill Apartment,
Feroz Nana Road, Bath Island, Karachi
14. M/s. Amanullah & Co.
Flat # 8, 2nd Floor, Ayesha Heights
Qasimabad, Hyderabad.
15. M/s. Amatul Constructions 3rd Floor, Plot #
84-C, 21st Commercial Street, Khayaban-e-
Ittehad, Phase –II Ext. DHA Karachi
16. M/s. Rafiq Ahmed & Co. City View Appt:
Latifabad, Hyderabad Sindh.
17. M/s. Ajva Construction Company
37/1, N-Street, Phase IV, D.H.A. Karachi
18. M/s. Al-Asad Traders
Flat # 106, Ahmed Comforts Apartment
Block-17, Gulistan-e-Johar, Karachi
19. M/s. Imdad Ali Mangi
Rafat Bungalows Near Latif Decoration
Old Sabzi Mandi Khairpur.

SUBJECT: INVITATION OF BIDS B-1 TENDER IN RESPECT OF “IMPROVEMENT OF MAJOR FISHERMEN’S SETTLEMENTS & REHABILITATION OF FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA & BADIN” – BID Reference No. 008 to 010

Enclosed please find Notice Inviting Tender for the development works under the scheme namely “Improvement of major fishermen’s settlements & rehabilitation of flood affected areas in coastal areas of Thatta & Badin” as per SPPRA Rules 2010.


(SHAHARYAR A. KAZI)

Deputy Director (Engg.) / Project Manager
(IMFS)

Copy is forwarded to:-

1. The P.S to Director General, Sindh Coastal Development Authority.
2. The Assistant Engineer, IMFS.
3. The Sindh Public Procurement Regulatory Authority with the request to kindly hoist the same on SPPRA website.
4. Office file.

NOTE FOR DIRECTOR GENERAL SINDH COASTAL DEVELOPMENT AUTHORITY


Subject: Approval of short list of Pre qualified contractors for "**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS AND REHABILITATION OF DISASTER AFFECTED AREAS (COASTAL AREAS OF THATTA & BADIN)**"

Applications were invited from the contractors for Pre qualification of the project titled above through six notices on 22/2/2014. A total of 06 companies applied in category "A" i.e. Jetties and related structures and 40 companies applied in category "B" i.e. Roads and Water Supply schemes till the last date.

The Project Procurement Committee opened the applications in presence of contractors and as per approved criteria the applications were scrutinized and 04 contractors were declared eligible in category A and 22 contractors were declared eligible in category B. (List attached as Annex: A)

The Procurement committee carried out a detailed evaluation of the applications of eligible contractors as per approved criteria and only one firm is declared successful in category A and 19 firms are declared successful in category B securing 70% or above marks. (List attached as Annex: B)

It is requested that approval of the list of shortlisted firms may be granted so that the same may be circulated among all the firms participated in pre qualification process and a copy may be sent to SPPRA for posting on their web site as per PPRA Rule No 28(e).


Muhammad Ali Memon

Senior Infrastructure Engineer/Secretary,
Procurement Committee, IMFS.

Manager


Submitted for ICP approval please, so that the pre-qualified contractors be intimated. S. Qureshi

Director General

Approved subject to the fulfillment of all codal formalities. Further, it is instructed to seek ^{approval} prior of undersigned for further procedures of award of contracts on issuance of tender documents. Priority should be assigned to roads and water supply schemes.

2014/05/04

Dr. Anis Ahmed Durrani



PART - B: ROADS AND WATER SUPPLY SCHEMES
EVALUATION SHEET FOR PRE-QUALIFICATION OF CONTRACTORS
IMPROVEMENT OF MAJOR FISHERIES SETTLEMENTS AND REHABILITATION
OF DISASTER AFFECTED AREAS IN COASTAL AREAS OF THALIA & BADIN

Evaluation Criteria	Max Weight	Rating Awarded & Score		Amanullah & Co		MPL (B)		MTKM		M-Road		Jaffer Sahu (B)		Sajma Builders		Sed Vahhoob Alam Shah		Faisal Parament		Ajay Construction		Gudham Shabbu		
		Rating & Co	Score	Rating & Co	Score	Rating & Co	Score	Rating & Co	Score	Rating & Co	Score	Rating & Co	Score	Rating & Co	Score	Rating & Co	Score	Rating & Co	Score	Rating & Co	Score	Rating & Co	Score	
a. Experience and Past Performance																								
List of similar assignments with undertaken in last 10 years (7 for each assignment)	30	27	30	30	30	30	30	30	30	30	30	30	30	30	30	30	30	30	30	30	30	30	30	30
List of assignments executed in similar Geographical condition (3 for each assignment)	15	15	15	15	15	15	15	15	15	15	15	15	15	15	15	15	15	15	15	15	15	15	15	15
b. Key Personnel Qualification & Experience																								
Academic Qualification (Basic 5, Additional 3, PhD 2)	30	21	18	21	18	18	18	18	18	18	18	18	18	18	18	18	21	21	21	21	21	21	21	21
Project Engineer	10	8	8	8	8	8	8	8	8	8	8	8	8	8	8	8	8	8	8	8	8	8	8	8
Site Sub Engineer	10	8	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5
Site Surveyors	10	8	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5
Experience in similar assignments (10y or >=10, <=10y or <5y or <3y =3, <3y=0)	30	15	20	30	30	30	30	30	30	30	30	30	30	30	30	30	30	30	30	30	30	30	30	30
Project Engineer (Experience)	10	5	5	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10
Site Sub Engineer (Experience)	10	5	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10
Site Surveyors (Experience)	10	5	5	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10	10
c. Equipment																								
(one set of Equipment - 1 Mark)	3	1	1	3	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2
Equipment, Machinery and Transport Owned	3	1	1	3	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2
Equipment, Machinery and Transport hired/leased	3	1	1	3	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2
d. Financial																								
Bank Statement or audited accounts (5y=3, <5y or <3y =2, <2y=0)	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3
Annual Turnover (50m =2 Marks, 25m or 30m =1 below 30m=0)	2	1	1	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2
Income Tax Return (5y =2, <5y or <3y =1 below 3y =0)	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2
Total Part (B) Roads & Water suppl	100	70	76	88	83	83	83	83	83	83	83	83	83	83	83	83	88	88	88	88	88	88	88	84

Asadullah Shaikh
 Executive Engineer Provincial Buildings-III / Member
 Procurement Committee IMFS
 Works & Services Department

Shaharyar Akhtar Kazi
 Project Manager / Chairman
 Procurement Committee IMFS

Muhammad Ali Wemion
 Senior Rural Infrastructure Engineer
 Member / Secretary
 Procurement Committee IMFS

EVALUATION SUMMARY
 PART "B" ROADS AND WATER SUPPLY SCHEMES
 PRE-QUALIFICATION OF CONTRACTORS
 IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS AND REHABILITATION
 OF DISASTER AFFECTED AREAS IN COASTAL AREAS OF TILATTA & BADIN

Serial No.	Contractor / Firm Name	Marks Obtained	Remarks
1	M/s. Mumtaz Ali Memon	91	Qualified
2	M/s. Sapna Builders	88	Qualified
3	M/s. Mohandaseen (Pvt.) Ltd (MPL) (B)	88	Qualified
4	M/s. Muhammad Ayub & Brothers (B)	88	Qualified
5	M/s. Syed Mehboob Alam Shah	88	Qualified
6	M/s. Ghulam Shabbir Memon	84	Qualified
7	M/s. Al-Riaz Enterprises	83	Qualified
8	M/s. Meesam Construction Co	83	Qualified
9	M/s. Jaffar Sani Construction Company (B)	83	Qualified
10	M/s. A.M.K.M & Enterprises	83	Qualified
11	M/s. M.N. International	83	Qualified
12	M/s. R.K Construction Co	80	Qualified
13	M/s. Preety Construction Co.	78	Qualified
14	M/s. Amanullah & Co	76	Qualified
15	M/s. Amatul Constructions (B)	73	Qualified
16	M/s. Rafiq Ahmed & Co.	70	Qualified
17	M/s. Ajva Construction Company	70	Qualified
18	M/s. Al-Asad Traders	70	Qualified
19	M/s. Imdad Ali Mangi & Co	70	Qualified
20	M/s. R.R. Associates	52	Disqualified due to lack of Personnel Experience.
21	M/s. Crystal Paramount Construction	50	Disqualified due to lack of Personnel Qualification & Experience.
22	Engr. Ghulam Nabi & Sons & JV	49	Disqualified due to lack of Personnel Qualification, Experience & Financial Strength.

PART "A" FISHERIES SECTOR (JETTIES)
EVALUATION SHEET FOR PRE-QUALIFICATION OF CONTRACTORS
IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS AND REHABILITATION
OF DISASTER AFFECTED AREAS IN COASTAL AREAS OF THATTA & BADIN


Evaluation Criteria		Max Weight	M. Ayub Brothers (A)	Jaffar Sani (A)	MPL (A)	Amatul (A)
			Score	Score	Score	Score
a	Experience and Past Performance	30	12	0	0	30
	List of Similar assignments with undertaken in last 10 years (3 for each assignment)	15	6	0	0	15
	List of assignments executed in similar Geographical condition (3 for each assignment)	15	6	0	0	15
b	Key Personnel Qualification & Experience					
	Academic Qualification (Basic=5, Additional=3, PhD=2)	30	5	15	10	18
	Project Engineer	10	0	5	5	5
	Site Engineer	10	5	5	5	5
	Site Supervisor	10	0	5	0	8
	Experience in similar assignments (10y or > 10, <10y or 5y=5, <5 or 3y=3, <3y=0)	30	10	5	10	20
	Project Engineer (Experience)	10	0	0	0	10
	Site Engineer (Experience)	10	10	5	10	5
	Site Supervisor (Experience)	10	0	0	0	5
c	Equipment (one set of Equipment =1 Mark)	3	1	0	0	3
	Equipment, Machinery and Transport Owned	3	1	0	0	3
	Equipment, Machinery and Transport hired/leased	3	-	-	-	0
d	Financial	7	7	4	4	4
	Bank Statement or audited accounts (5y=3, <5y or =3y=2, <3y=0)	3	3	2	2	2
	Annual Turnover (50m =2 Marks, <50m or =30m=1, below 30m=0)	2	2	1	1	1
	Income Tax Return (5y=2, <5y or =3y=1, below 3y=0)	2	2	1	1	1
Total Part (A) Jetties		100	35	24	24	75


Asadullah Shaikh

Executive Engineer Provincial Buildings-III / Member
Procurement Committee IMFS
Works & Services Department


Muhammad Ali Memon

Senior Rural Infrastructure Engineer
Member / Secretary
Procurement Committee IMFS


Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS


REGISTRATION OF CONTRACTORS
PART B (1) TO 3 2014 (MPL) OF 1999 PAF

Serial No.	Firm/Contractors Name	Registration			Complete (Y/N)	Rating A B C Water Supply
		REG. (Y/N)	Business (Y/N)	Contract (Y/N)		
1	M/s. Ajva Construction Company	✓	✓	✓	Y	B
2	M/s. Sapna Builders	✓	✓	✓	Y	B
3	M/s. Preety Construction Co.	✓	✓	✓	Y	B
4	M/s. Amanullah & Co	✓	✓	✓	Y	B
5	M/s. Amatul Constructions	✓	✓	✓	Y	A + B
6	M/s. R.R. Associates	✓	✓	✓	Y	B
7	M/s. A.M.K.M & Enterprises	✓	✓	✓	Y	B
8	M/s. R.K Construction Co	✓	✓	✓	Y	B
9	M/s. Jaffar Sani Construction Company	✓	✓	✓	Y	A + B
10	M/s. Al-Riaz Enterprises	✓	✓	✓	Y	B
11	Engr. Ghulam Nabi & Sons & JV	✓	✓	✓	Y	B
12	M/s. Meesam Construction Co	✓	✓	✓	Y	B
13	M/s. Mumtaz Ali Memon	✓	✓	✓	Y	B
14	M/s. Ghulam Shabbir Memon	✓	✓	✓	Y	B
15	M/s. Mohandaseen (Pvt.) Ltd (MPL)	✓	✓	✓	Y	A + B
16	M/s. Imdad Ali Mangi & Co	✓	✓	✓	Y	B
17	M/s. Al-Asad Traders	✓	✓	✓	Y	B
18	M/s. Rafiq Ahmed & Co.	✓	✓	✓	Y	B


Serial No.	Firm / Contractors Name	PLC Registration (✓ or X)	Registration with SBR (✓ or X)	NTN Certificate (✓ or X)	Eligible (Y or N)	A = Jetties B = Roads & Water Supply
41	M/s. N. K. and Company	✓	X	✓	N	B
42	M/s. Faris Engineering Services	✓	X	✓	N	B
43	M/s. Mehran Associates	✓	X	✓	N	B
44	M/s. Javed Ahmed Memon Construction Co.	✓	X	✓	N	B
45	M/s. NMH & Co.	X	✓	✓	N	B
46	K.A. & Brothers	✓	X	✓	N	B

Total Eligible Contractors = 22

Total Uneligible Contractors = 24


Asadullah Shaikh

Executive Engineer Provincial Buildings-III / Member
Procurement Committee IMFS
Works & Services Department


Muhammad Ali Memon
Senior Rural Infrastructure Engineer
Member / Secretary

Procurement Committee IMFS


Shaharyar Akhtar Kazi

Project Manager / Chairman
Procurement Committee IMFS


FINANCIAL REVIEW

Comparison with Rough Cost Estimate (RCE/PC-1)

**Construction of Road from Golarchi Kario Road @ Mile 4/2 to Village Haji Abdullah S/O Umer Jat Mile 0/0-1/1 = 1.80 KMS
Taluka S.F Rahu District Badin.**


Provision as per Rough Cost Estimate (RCE)							Recommended Tender	Excess / Saving	Remarks
S. No.	Item	Quantity	Rate	Unit	Amount	Amount	Difference 8=7-6	Excess/Saving Percentage (%)	
PART A – ROAD WORKS									
1	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming, dressing & compacting with optimum moisture content 85% density lead up to 100' ft & lift BERM'S.	555793	3656.23	%CFT	2,032,107	2,032,107	0	0%	
2	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming, dressing & compacting with optimum moisture content 95% density lead up to 100' ft & lift up to 5.0' ft in all type of soil except rock.	97891	6190.17	%CFT	605,962	605,962	0	0%	
3	Preparing Sub-Base Course by supplying and spreading stone metal of approved quality & gauge 1 1/2" to 2" of approved quarry in required thickness to proper camber and grade including supplying and spreading 10 CFT screening & non plastic quarry fines of approved quality watering and compacting to achieve 98-100% density as per modified AASHO specifications Rate includes all cost of materials, labour, T&P and carriage up to 3 chains.	36709	8170.01	%CFT	2,999,129	2,999,129	0	0%	
4	Laying on Brick on end edging including supply of 9" x 4 1/2" x 3" 1st class well burnt bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage to the site of work.	12236	2802.9	%RFT	342,963	342,963	0	0%	
5	Providing surface dressing (3 Coats) on new or existing surface with 40+25+14 = 79 Lbs of Bitumen of 80/100 penetration 5.50+2.75+1.50 = 9.75 CFT, Crush Bajri of 3/4" to 1/2" gauge including cleaning the road surface rolling after each coat with power roller etc. complete. Rate includes all costs of materials T&P labor and carriage to site of work.	36709	9195.88	%CFT	3,375,716	3,375,716	0	0%	
6	Preparing Base Course by supplying and spreading stone metal of approved quarry properly graded to maximum size of 1 1/2" in required thickness to proper camber and grade including supplying and spreading 15 CFT screening & non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting to achieve 100% density as per modified AASHO specifications Rate includes all cost of materials.	73418	4138.59	%SFT	3,038,470	3,038,470	0	0%	

S. No.	Item	Quantity	Rate	Unit	Amount	Amount	Difference	Excess/Saving Percentage (%)	
1	2	3	4	5	6	7	8=7-6		
PART B – MASONRY WORKS									
1	Excavation in foundation of buildings, bridges and other structure i/c dag, belling, dressing around structures with excavated earth, watering and compacting lead up to 100' ft and lift up to 5' ft (in ordinary Soil)	1033	3176.25	% CFT	3,281	3,281	0	0%	
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge ratio 1:4:8	234	9416.28	% CFT	22,034	22,034	0	0%	
3	Pucca brick work in foundation and plinth in cement sand mortar Ratio 1:4	431	12501.44	% CFT	53,881	53,881	0	0%	
4	Fabrication of mild steel reinforcement concrete including bending, cutting, laying in position, making joints and fastening including cost of bending wire etc, complete also includes removal of rust from bars.	5,185	5001.7	CWT	25,934	25,934	0	0%	
5	R.C.C work including all labor & material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. The rate also includes all kinds of forms, moulds, lifting, shuttering, curing and finishing the exposed surface including screening & washing of shingle R.C.C work in roof slab, beams, columns, rafters, lintels and other structure members laid in situ or precast laid in position complete in all respect, Ratio: 1:2:4.	79	337	CFT	26,623	26,623	0	0%	
6	Cement concrete plain including placing, compacting to finishing and curing etc, complete (including screening & washing of stone aggregate without shuttering), Ratio: 1:2:4	67	14429.25	% CFT	9,668	9,668	0	0%	
7	Cement plaster 1/2" thick up to 20' Ft height Ratio: 1:3	237	2344.59	% SFT	5,557	5,557	0	0%	


Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Zamir Hussain Ujjan
Deputy Director (Agri) SCDA
Member / Secretary
Procurement Committee IMFS

FINANCIAL REVIEW

Comparison with Rough Cost Estimate (RCE/PC-1) Construction of Road from Haji Ameer Bux Jat Road @ Mile 1/0 to Village Haji Abdullah Jat S/O Haji Arab Jat Mile 0/0-0/5 = 1.0 KMS Taluka S.F Rahu District Badin.

Provision as per Rough Cost Estimate (RCE)						Recommended Tender	Excess / Saving	Remarks
S. No.	Item	Quantity	Rate	Unit	Amount	Amount	Difference 8=7-6	Excess/Saving Percentage (%)
PART A – ROAD WORKS								
1	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming, dressing & compacting with optimum moisture content 85% density lead up to 100' ft & lift BERMS.	308800	3656.23	%CFT	1,129,044	1,129,044	0	0%
2	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming, dressing & compacting with optimum moisture content 95% density lead up to 100' ft & lift up to 5'0 ft in all type of soil except rock	54384	6190.17	%CFT	336,646	336,646	0	0%
3	Preparing Sub-Base Course by supplying and spreading stone metal of approved quality & gauge 1 1/2" to 2" of approved quarry in required thickness to proper camber and grade including supplying and spreading 10 CFT screening & non plastic quarry fines of approved quality watering and compacting to achieve 98-100% density as per modified AASHO specifications. Rate includes all cost of materials, labour, T&P and carriage up to 3 chains.	20394	8170.01	%CFT	1,666,192	1,666,192	0	0%
4	Laying on Brick on end edging including supply of 9" x 4 1/2" x 3" 1st class well burnt bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage to the site of work.	6798	2802.9	% RFT	190,541	190541	0	0%
5	Providing surface dressing (3 Coats) on new or existing surface with 40+25+14 = 79 Lbs of Bitumen of 80/100 penetration 5.50+2.75+1.50 = 9.75 CFT. Crush Bajri of 3/4" to 1/2" gauge including cleaning the road surface rolling after each coat with power roller etc. complete Rate includes all costs of materials T&P labor and carriage to site of work.	20394	9195.88	% CFT	1,875,408	1,875,408	0	0%
6	Preparing Base Course by supplying and spreading stone metal of approved quarry properly graded to maximum size of 1 1/2" in required thickness to proper camber and grade including supplying and spreading 15 CFT screening & non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting to achieve 100% density as per modified AASHO specifications. Rate includes all cost of materials	40788	4138.59	% SFT	1,688,048	1,688,048	0	0%

S. No.	Item	Quantity	Rate	Unit	Amount	Amount	Difference	Excess/Saving Percentage (%)	
1	2	3	4	5	6	7	8=7-6		
PART B - MASONRY WORKS									
1	Excavation in foundation of buildings, bridges and other structure i/c dag belling dressing around structures with excavated earth watering and compacting lead up to 100' ft and lift up to 5' ft (in ordinary Soil).	1033	3176.25	% CFT	3,281	3,281	0	0%	
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge ratio 1:4:8	234	9416.28	% CFT	22,034	22,034	0	0%	
3	Pecca brick work in foundation and plinth in cement sand mortar Ratio 1:4	431	12501.44	% CFT	53,881	53,881	0	0%	
4	Fabrication of mild steel reinforcement concrete including bending cutting laying in position making joints and fastening including cost of bending wire etc, complete also includes removal of rust from bars.	5.185	5001.7	CWT	25,934	25,934	0	0%	
5	R.C.C work including all labor & material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. The rate also includes all kinds of forms moulds, lifting, shuttering, curing and finishing the exposed surface including screening & washing of shingle R.C.C. work in roof slab, beams, columns, rafts, linels and other structure members laid in situ or precast laid in position complete in all respect, Ratio: 1:2:4.	79	337	CFT	26,623	26,623	0	0%	
6	Cement concrete plain including placing compacting to finishing and curing etc, complete (including screening & washing of stone aggregate without shuttering), Ratio: 1:2:4	67	14429.25	% CFT	9,668	9,668	0	0%	
7	Cement plaster 1/2" thick up to 20" Ft height, Ratio: 1:3	237	2344.59	% SFT	5,557	5,557	0	0%	



Muhammad Ali Memon

Deputy Director PPP - Unit

Member Procurement Committee IMFS

Finance Department



Shaharyar Akhtar Kazi

Project Manager / Chairman

Procurement Committee IMFS



Zahir Hussain Ujjan


Deputy Director (Agri) SCDA

Member / Secretary

Procurement Committee IMFS

ANNUAL PROCUREMENT PLAN FOR THE FINANCIAL YEAR 2015-16
IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS AND REHABILITATION
OF FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATA & BADIN DISTRICTS
SINDH COASTAL DEVELOPMENT AUTHORITY

S#	Description of Procurement	Estimated Total Cost in Million	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Procurement Timing			
						1st Qtr From Jul 2015 to Sep 2015	2nd Qtr From Oct 2015 to Dec 2015	3rd Qtr From Jan 2016 to Mar 2016	4th Qtr From Apr 2016 to Jan 2016
			Block Allocation						
1	Construction of Link Road from Golarchi Kario Road @ Mile 4/3 to Village Haji Ameer Bux Jat via Mitho Jat Mile 0/0 - 2/3 = 3.80 KMS Taluka S.F Rahu District Badin.	30.741		ADP	NCB through pre-qualified contractors	-	-	✓	✓
2	Construction of Road from Haji Ameer Bux Jat Road @ Mile 1/0 to Village Haji Abdullah Jat S/o Haji Arab Jat Mile 0/0 - 0/5 = 1.0 KM Taluka S.F Rahu District Badin.	7.246		ADP	NCB through pre-qualified contractors	-	-	✓	✓
3	Construction of Road from Golarchi Kario Road @ Mile 4/2 to Village Haji Abdullah S/o Umer Jat Mile 0/0 - 1/1 = 1.80 KMS Taluka S.F. Rahu District Badin	13.606	100.00 Million	ADP	NCB through pre-qualified contractors	-	-	✓	✓
4	Construction of Road from Qasim Jat Road @ Mile 2/6 to Village Hayat Jat and Usman Jat Mile 0/0 - 1/0 = 1.60 KMS Taluka Ghorabhai District Thatta.	12.168		ADP	NCB through pre-qualified contractors	-	-	✓	✓
5	Construction of Rural Water Supply Scheme Haji Qasim Jat & Surrounding village U.C Garho Taluka Ghorabhai District Thatta	12.72		ADP	NCB through pre-qualified contractors	-	-	✓	✓
6	Construction of Water Supply Scheme Muhammad Ismail Jat Taluka Keiti Bunder District Thatta.	16.64		ADP	NCB through pre-qualified contractors	-	-	✓	✓


Project Manager (I.M.F.S)
 Project Manager
 Sindh Coastal Development Authority
 Planning & Development Department
 Government of Sindh