



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER BALDIA TOWN (WATER)

No.KW&SB/E.E/Water/B.T/2014/

Dated: 23/5/14

WORK ORDER

To,

M/s MALIR CONSTRUCTIONS

SUBJECT: MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8", 6", 4" DIA PIPE IN BLOCK -E MUSHARRAF COLONY BALDIA TOWN

This is to inform you that the above tender opened on 04-03-2014 for the subjected work has been approval being the 1st lowest Bidder amounting to Rs. 9,89,609/= (Rupees Nine Lacs Eighty Nine Thousand Six Hundred Nine Only) in your favour which has been sanctioned on the basis of item rated duly assessed by director (Design & Estimate) KW&SB and concurred by the finance department expenditure is chargeable to the B. G. No C - 013 (17) you are hereby Directed to start the work immediately and complete the same with 20 days commencing from the date of this work order.

In case the work is to be delayed of left unfinished beyond the stipulated period, penalty of Rs.500/= per day shall be imposed as per rules.


Executive Engineer (Water)
Baldia Town, KW&SB

Copy for Information to all concerned.



**OFFICE OF THE CHIEF ENGINEER (DISTRICT WEST)
KARACHI WATER & SEWERAGE BOARD**

Room No269, 2nd Floor, Old KBCA Building Behind Civic Centre,
Gulshan-e-Iqbal, Karachi.

No. KW&SB/CE/West/2014/ 48

Dated: 21/5/2014

M/s. Malir Constructiion.
70-A Bachal Village Malir,
Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER


SUBJECT:- **MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8", 6", 4" DIA PIPE IN BLOCK-E MUSHARAF COLONY BALDIA TOWN.**

REF:- Your Tender Opened on 04-03-2014.

The under signed is pleased to convey sanction for an amount to **Rs.9,89,609/-** (Rupees Nine Lac Eighty Nine Thousand Six Hundred Nine Only) for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation Committee-I KW&SB vide **Para-26/N**, financially concurred-in by finance department, KW&SB vide **Para-29/N to 38/N** and approved by MD, KW&SB vide **Para-41/N** The expenditure is chargeable to **BG No.C-013-17** for the financial year-2013-2014. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to **Rs. 19,792/-** being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be **Rs. 2969/- @ 0.30%** sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Superintending Engineer, Baldia Town, KW&SB.


CHIEF ENGINEER
(DISTRICT WEST)
KW&SB

Copy to:-

- 1-DIRECTOR ACCOUNTS), KW&SB.
- 2-ADLFA, KW&SB.
- 3-SE (BALDIA TOWN), KW&SB.
- 4-EE -WATER (BALDIA TOWN), KW&SB.
- 5-OFFICE COPY.

C.C to:-

1. MD, KW&SB.

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
 CONTRACT EVALUATION FORM
 TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS
 SERVICES & GOODS**

1	NAME OF THE ORGANIZATION/ DEPTT	KARACHI WATER & SEWERAGE BOARD
2	PROVINCIAL / LOCAL GOVT/OTHER	
3	TITLE OF CONTRACT	MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8", 6", 4" DIA PIPE IN BLOCK -E MUSHARRAF COLONY BALDIA TOWN
4	TENDER NUMBER	SPPRA Sr No. 18987 / D No. / 2014
5	BREIF DESCRIPTION OF CONTRACT	Improvement of Water Supply System in Baldia Town
6	FORUM THAT APPROVED THE SCHEME	Managing Director KW&SB
7	TENDER ESTIMATED VALUE	Rs. 9,89,609/=
8	ENGINEER'S ESTIMATE (Attach list of buyers)	Rs. 9,99,719/=
9	ESTIMATED COMPLETION PERIOD (As Per Contract)	20 days
10	TENDER OPENED ON (DATE & TIME)	04-03-2014 02:30 PM
11	NUMBER OF TENDER DOCUMENT SOLD (Attach list of Buyers)	03 (Three)
12	NUMBER OF BIDS RECEIVED	03 (Three)
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	03 (Three)
14	BID EVALUATION REPORT(enclose copy)	Copy Attached
15	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	MALIR CONSTRUCTIONS R.NO.06'
16	CONTRACT AWARD PRICE	Rs. 9,89,609/=

17 RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd Evaluation bid)

1st M/s MALIR CONSTRUCTIONS

2nd M/s MANOJ KUMAR

3rd M/s S.QAYYUM & SONS

18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage one Envelope Procedure
- b) Single Stage Two Envelope Procedure
- c) Two Stage Bidding Procedure
- d) Two Stage Two Envelope Bidding Procedure

Domestic / Local

19 APPROVING AUTHORITY FOR AWARD OF CONTRACT

M.D KW&SB

20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

YES NO

21 ADVERTISEMENT:

i) SPPRS Website (if yes, give date and SPPRA's tender number)

YES <input checked="" type="checkbox"/>	Sr no. 18987	I.D. No
No <input type="checkbox"/>		

News Papers

ii) Yes give names of newspapers and dates)

YES <input type="checkbox"/>	THROUGH WEBSITE
No <input checked="" type="checkbox"/>	

22 NATURE OF CONTRACT

LOCAL INT.

23 WHETHER QUALIFICATION/CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENT? (if yes, enclose of copy)

YES NO

24. WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING TENDER DOCUMENT ? (if yes, enclose of copy)

YES NO

25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

YES	✓	NO	
-----	---	----	--

26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

YES	✓	NO	
-----	---	----	--

27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID /BEST EVALUATED BID (in case of Consultancies)

YES	✓	NO	
-----	---	----	--

28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT

YES	✓	NO	
-----	---	----	--

29. WHETHER NAME OF HE BIDDERS AND THEIR QUOTED PRICE WERE REAS OUT AT THE TIME OF OPENING OF BIDS?

YES	✓	NO	
-----	---	----	--

30. WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?

YES	✓	NO	
-----	---	----	--

31. ANY COMPLAINTS RECEIVED
(if yes , result thereof)

YES	
No	✓

32. ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TNERER NOTICE / DOCUMENT
(if yes, give details)

YES	
No	✓

33. WAS THE EXTENTION MADE IN RESPONSE TIME?
(if yes, give details reasons).

YES	
No	✓

34. DEVIATION FROM QUALIFICATION CRITERIA
(if yes , give detailed reasons)

YES	
No	✓

35. WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

YES	✓	NO	
-----	---	----	--

36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO. DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.
(if yes, enclose a copy)

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

37 WERE PROPER SAFEGAURDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC).

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

38 SPECIAL CONDITION IF ANY.
(if yes. give brief description)

YES			
No	<input checked="" type="checkbox"/>		

Signature of Official Stamp of *Mushtaq Ahmed Shaikh*
Mushtaq Ahmed Shaikh
Executive Engineer
Baldia Town (Water)
K.W. & S.B.

Authorized Officer _____

FOR OFFICE USE ONLY

SPPRA Block- No. 8, Sindh Secretariat no. 4-A, Court Road, Karachi
Tele: 0219205356, 021-9205369 & Fax 021-9206291


SPPRA

B482170



1000/-

257
Ged



AGIS (ARABIAN STAMP VENDOR)
Unit No. 64, 1st Floor, Market Street,
Karachi-75200

113978

12 MAY 2014

ZAVHIL
Advocate

CONTRACT AGREEMENT

Sanction Amount Rs.9,89,609/-


THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 22nd day of May, 2014 between The Karachi Water & Sewerage Board represented by it's The Chief Engineer (West), KW&SB (hereinafter called the "Employer") of the one part and M/s. Malir Construction. (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz **MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8", 6", 4" DIA PIPE IN BLOCK-E MUSHARAF COLONY BALDIA TOWN.**

Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witnessed as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Sanction
 - (b) The completed Form of Bid along with Schedules to Bid:
 - (c) Conditions of Contract & Contract Data:
 - (d) The priced Schedule of Prices.
 - (e) The Specification; and
 - (f) The Drawings



157
Apar

113977

12 MAY 2014

ZAHID MEHMOOD
Advocate

Page-2

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

M. B. Akbar

Proprietor
M/S. MALIR CONSTRUCTION
KARACHI

Signature of Employer

[Signature]

CHIEF ENGINEER WEST
KW&SB

WITNESS:

1. *[Signature]*
Serena Enterprises

2. *[Signature]*
M/S. Rizq Co


WITNESS:

[Signature]

SUPERINTENDING ENGINEER
BALDIA TOWN, KW&SB

[Signature]
EXECUTIVE ENGINEER (WATER)
BALDIA TOWN, KW&SB

B201065



114221

12 MAY 2014



M/S MALIR CONSTRUCTION

MUHAMMAD YAQOUB
Advocate

**MAKING CONNECTION REHABILITATION FOR EXISTING
WATER SUPPLY SYSTEM OF 8", 6", 4" DIA PIPE IN
BLOCK-E MUSHARAF COLONY BALDIA TOWN"**

Sanction Amount Rs.9,89,609/-

B201064



114220
14, Karachi

12 MAY 2014

M/S. MALIR CONSTRUCTION

MUHAMMAD YAQOOB
Advocate

**MAKING CONNECTION REHABILITATION FOR EXISTING
WATER SUPPLY SYSTEM OF 8", 6", 4" DIA PIPE IN
BLOCK-E MUSHARAF COLONY BALDIA TOWN"**


Sanction Amount Rs.9,89,609/-

B388063

50/73



40





REHAN AKHTAR Stamp Vendor
Office No 129 Shop No 16, Block-14,
Lahore Plaza Gulshan-e-Iqbal, Karachi
S.NO.

098121

[Handwritten signature]
97 111 2016

POSTED TO WITH ADDRESS
THROUGH WITH ADDRESS Zahid Mehmood
PURPOSE Advocate
VALUE RS
STAMP VENDOR'S SIGNATURE



B201066



114222
12 MAY 2014
MUHAMMAD YAQOOB
Advocate
TAMP VENDOR

12 MAY 2014
MUHAMMAD YAQOOB
Advocate

B201067



THE HONORABLE MEMBER
(Licence No. 114223) 14,
Street, Karachi



114223

12 MAY 2014

MUHAMMAD YAQOOB
Advocate

S. NO. _____
ISSUE DATE _____
TIN / BIRTH DATE _____
PAC / DISE _____
VAT / DISE _____
VENDOR _____

B732284



AQIB IMRAN STAMP VENDOR

Licence No 94 Shop No 16, Block-14
Korun Plaza, Gulshan-e-Iqbal Karachi

S NO **110582**

DATE **07 MAY 2014**

ISSUED TO WITH ADDRESS **Muhammad Yaqoob**



THROUGH WITH ADDRESS

PURPOSE **Advocate**

VALUE RS

STAMP VENDOR'S SIGNATURE *A*

E426675



Rupees 20

۲۰ روپے

THE FEDERAL GOVERNMENT OF PUNJAB
TARIQ MEHAR
Advocate High Court, Ferozpur

12 MAY 2014

OFFICE OF THE EXECUTIVE ENGINEER BALDIA TOWN (WATER)
KARACHI WATER & SEWERAGE BOARD

Estimate amount:- Item Rate basis

Time limit : 30 days

Penalty for delay : 500/- P/day

Tender Cost : 1000/-

Date of Opening : 4-3-14

Name of Work **MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8", 6", & 4" DIA PE PIPE IN BLOCK-E-MUSHRAF COLONY BALDIA TOWN**

S. No	Description of Work	QTY	Rate		Per Unit / Item	Amount in Rupee
			Rupees in Figures	Rupees in Words		
1	Dismantling and removing road metal ling.	2000 Cft	600-00		% Cft	12000-00
2	Excavation for pipe line trenches and pits in all kind of soils of murmur i/e trimming and dressing sides to true alignment and shapes leveling of bed. Trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by engineer in charge. Providing fence guards lights, flags and temporary crossing for non-vehicular traffic where ever required lift up to 5 ft (1.52m) and lead up to one chain (30.5m)	6000 Cft	4630-00		% Cft	27780
3	Excavation for pipe line trenches and soft rock of murmur i/e trimming and dressing sides to true alignment and shapes leveling of bed of Trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by engineer in charge. Providing fence guards lights, flags and temporary crossing for non-vehicular traffic where ever required lift up to 5 ft (1.52m) and lead up to one chain (30.5m)	4000 Cft	10750-00		% Cft	43000
4	Providing laying & fixing in trench i/e fitting jointing & testing etc complete in all respect the high density polyethylene PE pipe (HDPE-100) for W/S confirming ISO 4427/DIN8074/8075 B.S3580 & PSI 3051. (PN-10). (160mm)	800 Rft	535-00		P/Rft	42800

06" PIA
Quill
 04/3

Amir
Moshique Amir
 Executive Engineer
 Baldia Town (Water)
 K.W. & S.B.

5	C.I. Sluice valve heavy pattern (test pressure 21.0 kg/39com or 300 lbs/sq.inch) (Imported)	06" DIA	09 NOS	9358-00	EACH	84900-
6	Fixing of sluice valves with 2 cast iron tailpieces one and flanged and other with socket including the cost of nuts bolts and rubber packing labor et complete.	06" DIA	09 NOS	1885-00	EACH	16965-
7	P/F M.S FLANGE made of M.S plate having a thickness and total weight as mentioned against each item it includes the cost of making holes. Facing welding nuts bolts. Rubber packing white lead. Fitter cartage etc complete. 1/2 " thick M/S plate. net weight= 3.232 kgs	06" DIA	16 NOS	1575-00	EACH	24240-
8	P/F split collar 9" wide on A pipe fabrication with 1/4" thick M.S. plate weighting as mention against each items. It i/c the cost of 4 NOS 1/4" thick flanges, nuts, bolts, rubber, packing , labor and sealing material etc. complete. Weight= 12.31 kgs	8" DIA	08 NOS	2500-00	EACH	20000-
9	Providing and fixing 0-9" longs-3/8" thick MS NECK to existing MS pipe or to a split collar TEE having a total weight as mentioned against each item. It including the cost of fabrication and welding to the split collar tee. Net weight= 10.90 kgs	06" DIA	08 NOS	1980-00	EACH	15840-
10	Full hire charges of the pumping sets i/c wages of driver and assistant fuel electric energy plate from required for placing pump etc at lower depth with suction and delivery pipes or pumping out water found at various depth from trench i/c the cost of erection and dismantling after completion of the job.(i) Hire charges of pumping set of up to 10 H.P. pumping out water from 10" deep trench.		29 DAYS	1500-00	P/DAY	435000-
11	Refilling the excavated staff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete.		9786.30 Ch	2750-00	%Ch	26912-00

Qumad
04/3

Qumad
Kuchipudi Ambedkar Shiksha
Executive Engineer
Baldia Town (Water)
K.W. & S.B.

Qumad

12 Construction of chamber c/c block masonry chamber of 4*4*4 (made dimension) with 24"*24" C.I cover frame weight 65 kg in RCC 1:2:4 slab 6" thick steel 1/2" dia Tore bars MAN at 6" thick c/c 1/2 dia (8" c/c distribution bars 6" thick c/c 1:3:6 block missionary walls set in 1:0 C.M 6" thick c/c 1:4:8 in foundation 2" thick c/c 1:2:4 flooring thick cement plaster 1:6 to all in side walls surface top and bottom slab outer side will surface 1" excavation dewatering refilling etc. 4x4x4 (As per R/A)	09 NOS	<u>28350</u>	0.0	Each 25550
---	--------	--------------	-----	------------

Total: 989609/-

(Signature)
 Executive Engineer (Water)
 Balda Town, KW&SB

NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA Rule-2010.

I/We hereby Quoted an Amount of Rs. 989609/- On item rate basis.
 In wards (Nine lac eighty nine Thousand six Hundred Nine)
 Signature of Contractor MBathar
 Address: M/S Mahy Coust
 Cell No. 701A Bachal village Mahiy

Tender Received in Sealed Cover & Opened By Procurement Committee-I
 PO of the Govt. of Punjab Rs. 20,000/- No. 6071681 Date 3-3-14

Bank Name Bank Al-Habib Ltd M.A. Jinnah Road BY.
 B/c No. 9,89,609/- Nine lac Eighty Nine Thousand Six Hundred Nine Only

Above: *(Signature)*
 Secretary Board

(Signature)
 Member

(Signature)
 Additional Secretary (S.A) M.C
 Member

(Signature)
 Chief Engineer
 (West), KW&SS
 Member

(Signature)
 Chief Engineer
 (IP&S), KW&SB

KARACHI WATER & SEWERAGE BOARD


OFFICE OF THE CHIEF ENGINEER (IP&D)


BID EVALUATION REPORT


Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
Tender Reference No	Serial No.18987 I.D No. /2014
Tender Description/Name of Work/Item	MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8", 6", & 4" DIA PIPE IN BLOCK-E MUSHARAF COLONY BALDIA TOWN.
Method of Procurement	Single Stage (One Envelop)
Tender Published	Through Website
Total Bid Documents Sold	03 Nos
Total Bid Received	03 Nos
Technical Bid Opening Date (if applicable)	N/A .
No. of Bid Technically Qualified (if applicable)	N/A .
Bid (s) rejected	Nil
Financial Bid Opening Date	4/3/2014


#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
	M/s. Malir Construction	Rs. 939,609/-	1st Lowest	@ 0.4707% Below	Substantially Responsive	P.O # 6071681 Dt:03-03-2014 Rs. 20,000/- Bank Al Habib M.A Jinnah Rd Br.
	M/s. Manoj Kumar	Rs. 994,641/-	2nd Lowest	@ 0.0354% Above	Substantially Responsive	P.O # 07193475 Dt:04-02-2014 Rs. 20,000/- HMB Garden East Br.
	M/s. S. Qayyum & Sons	Rs. 999,930/-	3rd Lowest	@ 0.5673% Above	Substantially Responsive	CDR # 1041154 Dt: 04-12-2013 Rs. 12,500/- MCB Pakistan Quarters Br. CDR # 1041283 Dt: 08-01-2014 Rs. 8,000/- MCB Pakistan Quarters Br.


all concerned bidder are being informed accordingly.
E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Malir Construction. declared as the lowest responsive bidder the Committee and recommended for Sanction from Competent Authority.


(Arshad Ali)
Accounts Officer (West)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
Chief Engineer (West)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)



KARACHI WATER & SEWERAGE BOARD


OFFICE OF THE CHIEF ENGINEER (IP&D)

BID OPENING REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	Serial No.18987 I.D No. /2014
3	Tender Description/Name of Work/Item	MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8", 6", & 4" DIA PIPE IN BLOCK-E MUSHARAF COLONY BALDIA TOWN.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Financial Bid Opening Date	4/3/2014
11	Bid Opening Report	


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s. Malir Construction	Rs. 989,609/-	1st Lowest	P.O # 6071631 Dt:03-03-2014 Rs. 20,000/- Bank Al Habib M.A Jinnah Rd Br.
2	M/s. Manoj Kumar	Rs. 994,630/-	2nd Lowest	P.O # 07193475 Dt:04-02-2014 Rs. 20,000/- HMB Garden East Br.
3	M/s. S. Qayyum & Sons	Rs. 999,930/-	3rd Lowest	CDR # 1041154 Dt: 04-12-2013 Rs. 12,500/- MCB Pakistan Quarters Br. CDR # 1041283 Dt: 08-01-2014 Rs. 8,000/- MCB Pakistan Quarters Br.


M/s. Malir Construction, declared as the lowest responsive bidder


(Arshad Ali) 4/3
Accounts Officer (West)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais-Malik) 4/3
Chief Engineer (West)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD), (Convener)




**OFFICE OF THE EXECUTIVE ENGINEER BALDIA TOWN(WATER)
KARACHI WATER & SEWERAGE BOARD**

NO. KW&SB/EE/Baldia Town/(Water)/2014/856

Dated: 8/5/2014

The Manager Grievances,
S.P.P.R.A.
Karachi.



SUBJECT:- NIT Ref:No.EE/KW&SB/Baldia Town/Water/2014/245, SPPRA SR.18987.

REF:- DD (Enf-II) K371(KW&SB)/SPPRA/100-1/13-14/5601 Dated: 26-04-2014.


In compliance to above referred letter this office has submitted the required information to compliance Rule-41(6), 41(9) and 46(I) (a) of SPP-Rules-2010.

Submitted for further necessary please.

Encl:-

1. Bidder Attendance Sheet Rul-41(6) SPP-Rules-2010.
2. Minutes of the opening of Tender Rule-41 (9) of SPP-Rules 2010.
3. Bidder Qualification Report, Rule-46(I) (a) of SPP Rules-2010.

*Copy to
1, All Concern.*


EXECUTIVE ENGINEER (WATER)
BALDIA TOWN, KW&SB

NIT Sr. No.18987

Method of Procurement: Single Stage Single Envelope.

Name of Work: MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8" DIA, 6" DIA & 4" DIA PE PIPE IN BLOCK-E MUSHRAF COLONY BALDIA TOWN.

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 04-03-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.

- i. M/s. Malir Construction Co.
- ii. M/s. Manoj Kumar
- iii. M/s. S. Qayyum & Sons.


3. The bids were opened at 02:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S.No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Malir Construction Co.	Rs. 9,89,609/-	Rs.20,000/-	P.O # 6071681 Dt:03-03-2014 Bank Al-Habib M.A. Jinnah Road Br.
02	M/s. Manoj Kumar	Rs. 9,94,641/-	Rs.20,000/-	P.O # 07193475 Dt:04-02-2014 HMB Garden East Br
03	M/s. S. Qayyum & Sons	Rs.9,99,930/-	Rs.12,500/- Rs.8,000/-	P.O # 1041154 Dt:04-12-2013 MCB Pakistan Quarter Br. P.O # 1041283 Dt:08-01-2014 MCB Pakistan Quarter Br.


4. The bids do not contain any over-writing or cutting.


5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Arshaid Ali)
Accounts Officer (West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
Chief Engineer (West)
Member


(Abdul Raheem Khattai)
Chief Engineer (IPD)
Convener

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Participated contractor has attached / not attached the following documents:

Name of Work: MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8" DIA, 6" DIA & 4" DIA PE PIPE IN BLOCK-E MUSHRAF COLONY BALDIA TOWN.

Name of Bidder M/s. Malir Construction


S. No.	Eligibility	Yes	No
1	Relevant experience	/	
2	Financial Statement	/	
3	Registration with Income Tax	/	
4	Registration with Sales Tax where applicable	N/A	

Name of Bidder M/s. Manoj Kumar


S. No.	Eligibility	Yes	No
1	Relevant experience	/	
2	Financial Statement	/	
3	Registration with Income Tax	/	
4	Registration with Sales Tax where applicable	N/A	

Name of Bidder M/s. S. Qayyum & Sons.


S. No.	Eligibility	Yes	No
1	Relevant experience	/	
2	Financial Statement	/	
3	Registration with Income Tax	/	
4	Registration with Sales Tax where applicable	N/A	


(Arshad Ali)
Accounts Officer (District West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malki)
Chief Engineer (District West)
Member


(Abdul Raheem Khattai)
Chief Engineer (IPD)
Convener




ATTENDANCE OF PARTICIPATE CONTRACTOR

Name of Work : MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8" DIA, 6" DIA & 4" DIA PE PIPE IN BLOCK-E MUSHRAF COLONY BALDIA TOWN.

Date of Opening & Time : 04-03-2014 2:30 PM

Estimated Cost : Rs. 9,89,609/-


SPPRA's Serial No: 18987

S.NO	NAME OF FIRM	NAME OF PERSON & DESIGNATION	SIGNATURE
1	M/s. Maliv Construction		
2	M/s. Manoj Kumar		
3	M/S S. Qayyum & SONS		
4			
5			
6			
7			
8			
9			
10			

COMPARATIVE STATEMENT

NAME OF WORK: MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8", 6", & 4" DIA PIPE IN BLOCK-E MUSHARAF COLONY BALDIA TOWN.

S.No	Description of Work	Engineer's Estimate			M/s. Malir Construction		M/s. Manoj Kumar		M/s. S. Qayyum & Sons		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Dismantling and removing road metalling	2000	605.00	% Cft	12,100.00	600.00	12,000.00	610.00	12,200.00	610.00	12,200.00
2	Excavation for pipe line trenches & pits in all kinds of soils of murum i/c trimming and dressing sides true alignment & shapes leveling of beds trenches to correct level and grade cutting joint holes & disposal of surplus earth within a one chain as directed by Engineer incharge. Providing fence guards lights, flags, and temporary crossing for non-vehicular traffic. Where ever required lift upto 5' (1.52m) and lead upto 1 chain(30.5m).	6000	4,650.00	% 0 Cft	27,900.00	4,630.00	27,780.00	4,620.00	27,720.00	4,600.00	27,600.00
3	Excavation for pipe line trenches and soft rock of murmur i/c trimming and dressing sides true alignment & shapes leveling of beds trenches to correct level and grade cutting joint holes & disposal of surplus earth within a one chain as directed by Engineer incharge. Providing fence guards lights, flags, and temporary crossing for non-vehicular traffic. Where ever required lift upto 5' (1.52m) and lead upto 1 chain(30.5m).	4000	10,770.00	% 0 Cft	43,080.00	10,750.00	43,000.00	10,750.00	43,000.00	10,725.00	42,900.00
4	P/L & Fixing in trench i/c fitting jointing & testing etc complete in all respect the light (HDPE-100) for W/S confirming ISO-4427 Din8074/8075 B.S3580 & PSI 3051 (PN-10) (160 mm 6" dia	800	530.00	P/Rft	424,000.00	525.00	420,000.00	530.00	424,000.00	535.00	428,000.00
5	C.I sluice valve heavy pattern (test pressure 21.0 Kg cm or 300 lbs/sq.inch (imported). 6" dia	9	9,360.00	Each	84,240.00	9,358.00	84,222.00	9,370.00	84,330.00	9,400.00	84,600.00





NAME OF WORK: MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8", 6", & 4" DIA PIPE IN BLOCK-E
 MUSHARAF COLONY BALDIA TOWN.


S.No	Description of Work	Engineer's Estimate			M/s. Malir Construction		M/s. Manoj Kumar		M/s. S. Gayyym & Sons		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
6	Fixing of S/Valve with two 2 cast iron tail pieces one end flanged and other end socket i/c the cost and nut bolts and rubber packing Labour etc complete. 6" Dia	9 Nos	1,885.00	Each	16,974.00	1,885.00	16,965.00	1,885.00	16,965.00	1,900.00	17,100.00
7	P/F M.S flange made of MS plate having a thickness and total weight as mentioned against each item it includes the cost of making holes. Facing welding nuts bolts rubber packing white lead. Fitter . Cartage etc. complete 1/2" thick M/S plate net weight = 3.232 legs 6" dia	16 Nos	1,520.00	Each	24,320.00	1,515.00	24,240.00	1,530.00	24,480.00	1,550.00	24,800.00
8	Providing & fixing split collar 9" wide on AC pipe fabricated with 1/4" thick MS Plate weighing as mentioned against each item. It include the cost of 4 Nos. 1/4" thick flanges. Nuts & bolts, rubber packing labour and sealing material etc complete. weight 12.31 Kgs 8" dia	8 Nos	2,510.00	Each	20,080.00	2,500.00	20,000.00	2,500.00	20,000.00	2,550.00	20,400.00
9	P/F 0-9' long 3/8" thick M.S Neck to Existing M.S Pipe to a split collar tee having a total weight as mentioned against each item i/c cost of fabrication and welding to the split collar tee. Net weight 10.80Kg 6" dia	8 Nos	1,984.00	Each	15,872.00	1,960.00	15,840.00	2,000.00	16,000.00	2,000.00	16,000.00
10	Full hire charges of pumping set per day inclusive of the wages of driver and Assistant fuel electric energy plate from required for placing pump etc at lower depth with suction and delivery pipes for pumping out water found at depth from trench including the cost of erection and dismantling after completion of the job. Hire charges of pumping set of upto 10 HP sumping out water from 10' deep trench	28 Day	1,500.00	Per Day	43,500.00	1,500.00	43,500.00	1,570.00	43,790.00	1,520.00	44,090.00


NAME OF WORK:- MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8", 6", & 4" DIA PIPE IN BLOCK-E MUSHARAF COLONY BALDIA TOWN.


S.No	Description of Work	Engineer's Estimate			M/s. Malir Construction		M/s. Manoj Kumar		M/s. S. Qayyum & Sons		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
11	Refilling of excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	9786.3 Cft	2,760.00	% 0 Cft	27,010.19	2,750.00	26,912.33	2,755.00	26,961.26	2,760.00	27,010.19
12	Construction of Chamber CC Block masonry chamber of 4'x4'x4' (made dimension) with 24"x24" CI cover frame weighing 65 Kg in RCC 1:2:4 slab 6" thick steel 1/2" dia tor bars man at 6" c/c 1/4" (8" C/C dia distribution bars 6" thick c.c 1:3:6 block masonry walls set in 1:0 CM 5" thick c.c. 1:4:8 in foundation 2" thick c.c. 1:2:4 flooring thick cement plaster 1:6 to all inside walls surface top and bottom slab outer side wall surface 1" thick excavation, De-Watering and refilling etc.										
	Total Quoted / Corrected Cost	9 Nos	28,357.00	Each	255,213.00	28,350.00	255,150.00	28,355.00	255,195.00	28,360.00	255,240.00
	Say				994,289.19		989,609.33		994,641.26		999,930.19
					994,289		989,609		994,641		999,930


 (Arshad Ali) 13
 Accounts Officer (West)
 Member/Secretary


 (Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


 (Owais Malik)
 Chief Engineer (West)
 Member


 (Abdul Rahim Khattak)
 Chief Engineer (IPD), (Convener)



NIT Sr. No.18987

Method of Procurement: Single Stage Single Envelope.

Name of Work: MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8" DIA, 6" DIA & 4" DIA PE PIPE IN BLOCK-E MUSHRAF COLONY BALDIA TOWN.

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 04-03-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.

- i. M/s. Malir Construction Co.
- ii. M/s. Manoj Kumar
- iii. M/s. S. Qayyum & Sons.


3. The bids were opened at 02:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S.No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Malir Construction Co.	Rs. 9,89,609/-	Rs.20,000/-	P.O # 6071681 Dt:03-03-2014 Bank Al-Habib M.A. Jinnah Road Br.
02	M/s. Manoj Kumar	Rs. 9,94,641/-	Rs.20,000/-	P.O # 07193475 Dt:04-02-2014 HMB Garden East Br
03	M/s. S. Qayyum & Sons	Rs.9,99,930/-	Rs.12,500/- Rs.8,000/-	P.O # 1041154 Dt:04-12-2013 MCB Pakistan Quarter Br. P.O # 1041283 Dt:08-01-2014 MCB Pakistan Quarter Br.


4. The bids do not contain any over-writing or cutting.


5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Arshad Ali)
Accounts Officer (West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Qwais Malik)
Chief Engineer (West)
Member


(Abdul Raheem Khattar)
Chief Engineer (IPD)
Convener

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Participated contractor has attached / not attached the following documents:

Name of Work: **MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8" DIA, 6" DIA & 4" DIA PE PIPE IN BLOCK-E MUSHRAF COLONY BALDIA TOWN.**

Name of Bidder **M/s. Malir Construction**

S. No.	Eligibility	Yes	No
1	Relevant experience	/	
2	Financial Statement	/	
3	Registration with Income Tax	/	
4	Registration with Sales Tax where applicable	N/A	

Name of Bidder **M/s. Manoj Kumar**


S. No.	Eligibility	Yes	No
1	Relevant experience	/	
2	Financial Statement	/	
3	Registration with Income Tax	/	
4	Registration with Sales Tax where applicable	N/A	

Name of Bidder **M/s. S. Qayyum & Sons.**

S. No.	Eligibility	Yes	No
1	Relevant experience	/	
2	Financial Statement	/	
3	Registration with Income Tax	/	
4	Registration with Sales Tax where applicable	N/A	


Ashraf
9/11/3

Accounts Officer (District West)
Member / Secretary




(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malki)

Chief Engineer (District West)
Member



(Abdul Rahim Khattai)
Chief Engineer (IPD)
Convener

ATTENDANCE OF PARTICIPATE CONTRACTOR

Name of Work : MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8" DIA, 6" DIA & 4" DIA PE PIPE IN BLOCK-E MUSHRAF COLONY BALDIA TOWN.

Date of Opening & Time : 04-03-2014 2:30 PM

Estimated Cost : Rs. 9,89,609/-

SPPRA's Serial No: 18987

S.NO	NAME OF FIRM	NAME OF PERSON & DESIGNATION	SIGNATURE
1	M/s. Malviy construction		M. B. Malviy
2	M/s. Manoj Kumar		Manoj Kumar
3	M/S S. Qayyum & Sons		S. Qayyum
4			
5			
6			
7			
8			
9			
10			



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	Serial No.18987 I.D No. /2014
3	Tender Description/Name of Work/Item	MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8", 6", & 4" DIA PIPE IN BLOCK-E MUSHARAF COLONY BALDIA TOWN.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A.
9	No. of Bid Technically Qualified (if applicable)	N/A.
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	4/3/2014
12	Bid Evaluation Report	


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Malir Construction	Rs. 989,609/-	1st Lowest	@ 0.4707% Below	Substantially Responsive	P.O # 6071681 Dt:03-03-2014 Rs. 20,000/- Bank Al Habib M.A Jinnah Rd Br.
2	M/s. Manoj Kumar	Rs. 994,641/-	2nd Lowest	@ 0.0354% Above	Substantially Responsive	P.O # 07193475 Dt:04-02-2014 Rs. 20,000/- HMB Garden East Br.
3	M/s. S. Qayyum & Sons	Rs. 999,930/-	3rd Lowest	@ 0.5673% Above	Substantially Responsive	CDR # 1041154 Dt: 04-12-2013 Rs. 12,500/- MCB Pakistan Quarters Br. CDR # 1041283 Dt: 08-01-2014 Rs. 8,000/- MCB Pakistan Quarters Br.


The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Malir Construction. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Arshad Ali)
Accounts Officer (West)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
Chief Engineer (West)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8", 6", & 4" DIA PIPE IN BLOCK-E MUSHARAF COLONY BALDIA TOWN.

S.No	Description of Work	Engineer's Estimate			M/s. Malir Construction		M/s. Manoj Kumar		M/s. S. Qayyum & Sons	
		Quantity	Rate	Unit	Rate	Amount	Rate	Amount	Rate	Amount
1	Dismantling and removing road metalling	2000 Cft	605.00	% 0 Cft	600.00	12,100.00	610.00	12,200.00	610.00	12,200.00
2	Excavation for pipe line trenches & pits in all kinds of soils of murum i/c trimming and dressing sides true alignment & shapes leveling of beds trenches to correct level and grade cutting joint holes & disposal of surplus earth within a one chain as directed by Engineer incharge. Providing fence guards lights, flags, and temporary crossing for non-vehicular traffic. Where ever required lift upto 5' (1.52m) and lead upto 1 chain(30.5m).	6000 Cft	4,650.00	% 0 Cft	4,630.00	27,900.00	4,620.00	27,720.00	4,600.00	27,600.00
3	Excavation for pipe line trenches and soft rock of murmur i/c trimming and dressing sides true alignment & shapes leveling of beds trenches to correct level and grade cutting joint holes & disposal of surplus earth within a one chain as directed by Engineer incharge. Providing fence guards lights, flags, and temporary crossing for non-vehicular traffic. Where ever required lift upto 5' (1.52m) and lead upto 1 chain(30.5m).	4000 Cft	10,770.00	% 0 Cft	10,750.00	43,080.00	10,750.00	43,000.00	10,725.00	42,900.00
4	P/L & Fixing in trench i/c fitting jointing & testing etc complete in all respect the light (HDPE-100) for W/S confirming ISO-4427 Din8074/8075 B.S3580 & PSI 3051 (PN-10) (160 mm) 6" dia	800 Rft	530.00	P/Rft	525.00	424,000.00	530.00	424,000.00	535.00	428,000.00
5	C.I sluice valve heavy pattern (test pressure 21.0 Kg cm or 300 lbs/sq.inch (imported). 6" dia	9 Nos	9,360.00	Each	9,358.00	84,240.00	9,370.00	84,330.00	9,400.00	84,600.00



 MBZ


NAME OF WORK: MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8", 6", & 4" DIA PIPE IN BLOCK-E MUSHARAF COLONY BALDIA TOWN.


S.No	Description of Work	Engineer's Estimate			M/s. Malir Construction		M/s. Manoj Kumar		M/s. S. Qayyum & Sons		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
6	Fixing of S/valve with two 2 cast iron tail pieces one end flanged and other end socket i/c the cost and nut bolts and rubber packing Labour etc complete. 6" Dia	9 Nos	1,886.00	Each	16,974.00	1,885.00	16,965.00	1,885.00	16,965.00	1,900.00	17,100.00
7	P/F M.S flange made of MS plate having a thickness and total weight as mentioned against each item it includes the cost of making holes. Facing welding nuts bolts rubber packing white lead. Fitter . Cartage etc. complete 1/2" thick M/S plate net weight = 3,232 legs 6" dia	16 Nos	1,520.00	Each	24,320.00	1,515.00	24,240.00	1,530.00	24,480.00	1,550.00	24,800.00
8	Providing & fixing split collar 9" wide on AC pipe fabricated with 1/4" thick MS Plate weighing as mentioned against each item. It include the cost of 4 Nos. 1/4" thick flanges. Nuts & bolts, rubber packing labour and sealing material etc complete. weight 12.31 Kgs 8" dia	8 Nos	2,510.00	Each	20,080.00	2,500.00	20,000.00	2,500.00	20,000.00	2,550.00	20,400.00
9	P/F 0-9' long 3/8" thick M.S Neck to Existing M.S Pipe to a split collar tee having a total weight as mentioned against each item it i/c cost of fabrication and welding to the split collar tee. Net weight 10.80Kg 6" dia	8 Nos	1,984.00	Each	15,872.00	1,980.00	15,840.00	2,000.00	16,000.00	2,000.00	16,000.00
10	Full hire charges of pumping set per day inclusive of the wages of driver and Assistant fuel electric energy plate from required for placing pump etc at lower depth with suction and delivery pipes for pumping out water found at depth from trench including the cost of erection and dismantling after completion of the job. Hire charges of pumping set of upto 10-HIP pumping out water from 10" deep trench.	29 Day	1,500.00	P/Day	43,500.00	1,500.00	43,500.00	1,510.00	43,790.00	1,520.00	44,080.00


29 Day
1,500.00 P/Day
43,500.00
1,500.00
43,790.00
1,520.00
44,080.00


NAME OF WORK: MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8", 6", & 4" DIA PIPE IN BLOCK-E MUSHARAF COLONY BALDIA TOWN.


S.No	Description of Work	Engineer's Estimate			M/s. Malir Construction		M/s. Manoj Kumar		M/s. S. Qayyum & Sons		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
11	Refilling of excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	9786.3 Cft	2,760.00	% 0 Cft	27,010.19	2,750.00	26,912.33	2,755.00	26,961.26	2,760.00	27,010.19
12	Construction of Chamber CC Block masonry chamber of 4'x4'x4' (made dimension) with 24"x24" CI cover frame weighing 65 Kg in RCC 1:2:4 slab 6" thick steel 1/2" dia tor bars man at 6" c/c 1/4" (8" C/C dia distribution bars 6" thick c.c 1:3:6 block masonry walls set in 1:0 CM 6" thick c.c. 1:4:8 in foundation 2" thick c.c. 1:2:4 flooring thick cement plaster 1:6 to all inside walls surface top and bottom slab outer side wall surface 1" thick excavation, De-Watering and refilling etc.	9 Nos	28,357.00	Each	255,213.00	28,350.00	255,150.00	28,355.00	255,195.00	28,360.00	255,240.00
	Total Quoted / Corrected Cost				994,289.19		989,609.33		994,641.26		999,930.19
	Say				994,289		989,609		994,641		999,930


 (Arshad)
 Accounts Officer (West)
 Member/Secretary


 (Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


 (Owais Malik)
 Chief Engineer (West)
 Member


 (Abdul Rahim Khattar)
 Chief Engineer (IPD), (Convener)



KARACHI WATER & SEWERAGE BOARD


OFFICE OF THE CHIEF ENGINEER (IP&D)


BID OPENING REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	Serial No.18987 I.D No. /2014
3	Tender Description/Name of Work/Item	MAKING CONNECTION REHABILITATION FOR EXISTING WATER SUPPLY SYSTEM OF 8", 6", & 4" DIA PIPE IN BLOCK-E MUSHARAF COLONY BALDIA TOWN.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Financial Bid Opening Date	4/3/2014
11	Bid Opening Report	

S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s. Malir Construction	Rs. 989,609/-	1st Lowest	P.O # 6071681 Dt:03-03-2014 Rs. 20,000/- Bank Al Habib M.A Jinnah Rd Br.
2	M/s. Manoj Kumar	Rs. 994,638/-	2nd Lowest	P.O # 07193475 Dt:04-02-2014 Rs. 20,000/- HMB Garden East Br.
3	M/s. S. Qayyum & Sons	Rs. 999,930/-	3rd Lowest	CDR # 1041154 Dt: 04-12-2013 Rs. 12,500/- MCB Pakistan Quarters Br. CDR # 1041283 Dt: 08-01-2014 Rs. 8,000/- MCB Pakistan Quarters Br.


M/s. Malir Construction, declared as the lowest responsive bidder


(Arshad Ali) 4/3
Accounts Officer (West)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
Chief Engineer (West)
Member


(Abdul Rahim Khattak)
Chief Engineer (IPD), (Convener)