SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTORS OF WORKS, SERVICES & GOODS.

1 -	Name of the Organization / Deptt.	Health Department Government	or sman
2 '	Provincial / Local Govt. / Other	Provincial '	
3	Title of Contract	Supply. Installation. Testin Maintenance (during maintenan Accessories for the project Sh	
		Bhutto Accident. Emergency	
		'Ancillary Services Complex at C	
	* * ,	Attendary Services Complex at C	Sivii riospitai ivaitaciii
	€ Company of the com		
4	Tender Number	BW-1X-0223	
5	Brief Description of Contract	Bus-way & Accessories	
,	Forum that Approved the Scheme	Planning & Development Depar	tment Covt of Sindh
7	Tender Estimated Value	Attached	List attached at A
		Not applicable	List attached at A
8	Engineer's Estimate	Not applicable	4 (5 (A)
	(For Civil Works only)	Three Months (The progress of	Cataela de III barrar de II
9 -	Estimated Completion Period		
5.	(As per Contract)	duly coordinated with Civil & o	ther works at site.)
10	Tender opened on (Date & Time)	March 08, 2016 .	11 1 1 1 1 1
11	Number of Tender Documents Sold .	Six .	List attached at B
	(Attach list of buyers)		
12	Number of Bids Received	Four	List attached at C
13	Number of Bidders Present at the time of opening of Bids	. Four	List attached at C
14	Bid Evaluation Report (Luclosed a copy)	Bid Evaluation Report attached	at D
15	Name & Address of	List attached at E	y .
	the Successful Bidder		*
16 .	Contract Award Price	List attached at F	
17	Ranking of Successful Bidder in	Ranking in Bid Evaluation Repo	ort already attached at D
	Evaluation Report		110 - 110 -
18	Method of Procurement Used:- (Tick one)		Domestic / Local
a	Single Stage - One Envelope Procedure .	YES.	. V
)			
, b)	Single Stage - Two Envelope Procedure		
	The same was a second		
(C)	Two Stage Bidding Procedure	*	_ '
	Two Stage - Two Envelope Bidding	W	

	er e		Λ	1edical Supe	erintendent	
19	Approving Authority for award of contract			Civil Hospit		
	9		N	erri rrospic	ar rearestin	
20	Whether the procurement was included		Yes	√.	No	
20	in Annual Procurement Plan?	*	2			
21	Advertisement:					
	SPPRA Website	•		SPPRA S.1	No. 26606 d	lated 22
	i) (If yes, give date & SPPRA Identification No.)		Yes		02-2016	+
	(11. jes, give date de si i in i identification, i jes)		No		THE STATE OF THE S	
			140			-
				Ta	740	
				Qaumi Akl		17-02
					ress. Wafa-	
	News Papers ,		Yes	e-Sindh, A	wami.	2016
	(If yes, give names of Newspapers and dates)		1	Awaz, Bud	get.	18-02
						2016
	"x" , 1				*	
			No			
						* *
*		D)	Domestic /			
22	Nature of Contract		Local	V	Int.	
			Local			-
	*	74			· · · · ·	
	·Whether qualification criteria was included in					
23	bidding / tender. Documents?	31	Yes	√ √	No	
	(If yes, enclose a copy)					
	(11 Jest ellelose a copy)					
					1	- -
	Whether bid evaluation criteria was included in					
24	. Bidding/ Tender Documents?		Yes	V	No	
	(If yes, enclose a copy)	*				
		4				
	W/L-th				1	
*	Whether approval of competent authority was				. No	
25.	obtained for using a method other than open		· Yes	N/A	. No	N/A
	competitive bidding?					
	***		*			
26	Was bid security obtained from all the bidders?		Yes	V	No	1
•			L.,		L	Ь—
	* *				1	
	" N/L 4L 4 A	hid				
. 2,7	Whether the successful Bid was lowest evaluated	DIG .	Yes	N/A	No ·	N/A
	·/ best evaluated bid (In case of Consultancies)	141				
	4					-
	The state of the s			·	1	
20	Whether the successful bidder was technically	. *	Yes	N.	No	
28	compliant?		ies	Y	140	
			-			
	A Company of the comp					
	Whether names of the bidders and their quoted	•	Van	1	No	
29	prices were read out at the time of opening of bid	s?	Yes	ν .	· No	
	printed that the same of the s	and the second s				
	Whether Evaluation Report given to bidders before	re				
70	the award of contract?		Yes	1	· · No	
30			. 165	,	1,40	
	(Attach copy of the bid evaluation report)			L	1	Ц_
					11	

Any compalints received (If yes, result thereof)	Yes		
(ii yes, result increas)	No	V	
32 Any deviation from specifications given in the Tender Notice / Documents	Yes		
(If yes, give details)	'No	v.	
Was the extension made in response time? (If yes, give reasons)	Yes		
	,No	· V	
Deviation from qualification criteria (If yes, give detailed reasons)	Yes		
	No		
Was it assured by the provuring agency that the selected firm is not Black Listed	Yes	√ N	0
Was a visit made by any officer/official of the procuring agency to the supplier's premises in connection with the procurement? If so, details to be ascertained regarding financing of visit, if abroad: (If yes, enclose a copy)	Yes	N/A No	o N/A
Were proper safeguards provided on Mobilization Advance Payment in the contract (Bank Guarantee etc.)? Special Conditions, If any	Yes	N/A : No	o N/A
(If yes, give Brief Description)	No	· · · · · · · · · · · · · · · · · · ·	
Signature & Official Stamp of And A	AYAT KI ROJECT DIR lent & Emerg ncillary Servi ivil Hospital,	ces Complex	
r Office Use Only.		***	

SPPRA, Block No. 8, Sindh Secretariat No. 4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT, EMERGENCY & TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI

١.	S.	Name of Items	Estimated Cost (Prepared by Consultants)
	1	Supply. Installation. Festing. Commissioning & Maintenance (during maintenance period) of Bus-way & Accessories of the project Shaheed Mohtarma Benazir Bhutto Accident. Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi	Rs. 18,465,800,00 (Detail attached)

Supply, Installation, Testing, Commissioning & Maintenance (during maintenance period) of **Bus-way & Accessories** for the project Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre and Ancillary Services Complex at Hospital Karachi

LIST OF BIDDERS, WHO PURCHASE THE TENDERS

S. No.	Name of Bidders	Address	Contact No.
1	M/S N.A. Thakur Enterprises	Suite No. 407, 4th Floor, Anum Blessing, K.C.H.S.U Society. Shahrah-e-Faisal, Karachi	021-34325170-73 Fax: 021-34631133
2	M/S Accrescent Engineers (Pvt.) Ltd.	Suite # 410-412. Anum Estate. 49. DACHS. Block 7/8. Shahrah-e- Faisal, Karachi	021-34380254, 34539780 Fax: 021-34534883
3	M/S Hytech	99/1. Khayaban-e-Hafiz, DHA Phase 6. Karachi	021-34390069 Fax: 021-34390039
A'	M/S Syntex Electrical Traders	Shamim Mansion Adjacent Bhoja Terrace. Shahrah-e-Liaquat, Aram Bagh. Karachi 74200	021-32639562. 32215332 Fax: 021-32215332
5	M/S Ashraf Brothers Enterprises .	Suite No. 528, 5th Floor, Mashriq Centre, ST-6/A, Block, 14, Gulshan-e Iqbal, Karachi	021-34890711
6.	M/S Shams & Zain Meo Rajpoot Construction Company	Office No. 1. Saqib Centre, Block 7. Gulshan-e-Iqbal, Karachi	021-3498666334987733 Fax: 021-34833772

Supply, Installation, Testing, Commissioning & Maintenance (during maintenance period) of Bus-way & Accessories for the project Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi

LIST OF BIDDERS, WHO PARTICIPATED & PRESENT IN THE TENDERS

S. No.	Name of Bidders	Address	Contact No.	
1,	M/S N.A. Thakur Enterprises	Suite No. 407. 4th Floor. Anum Blessing. K.C.H.S.U Society. Shahrah-e-Faisal. Karachi	021-34325170-73 Fax: 021-34631133	
2.	M/S Hytech	99/I. Khayaban-e-Hafiz, DHA Phase 6. Karachi	021-34390069 Fax: 021-34390039	
	1		*	
3	M/S Ashraf Brothers Enterprises	Suite No. 528, 5th Floor, Mashriq Ce	021-34890711	
	A		(A) (A)	
,	,			•
4.	M/S Shams & Zain Meo Rajpoot Construction Company	Office No. 1, Saqib Centre, Block 7, Gulshan-e-Iqbal, Karachi	021-34986663, 34987733 Fax: 021-34833772	

BID EVALUATION REPORT

Name of Procuring Agency

. Tender Reference No.

. Tender Description / Name of Work

4. Method of Procurement

5. Tender Published

6. Total Bid documents Sold

7. Total Bids Received

8. Tender / Bid Opening date

(if applicable)

No. of Bid technically qualified

(if applicable)

10. Bid(s) Rejected

Financial Bid Opening date

(if applicable)

12. Estimated Cost

13. Bid Evaluation Report:

Civil	Hospital	- Health	Department

BW-IX-0223

Supply, Installation, Testing, Commissioning & Maintenance (during maintenance period) of Bus-way &

Accessories for the project Shaheed Mohtarma Benazir
Bhutto Accident, Emergency & Trauma Centre and
Ancillary Services Complex at Civil Hospital Karachi

: Single Stage - One Envelope

: Dawn, Express, Wafa-e-Sindh, SPPRA & Website of CHK

Six

: Four

March 08, 2016

Two

: Two

Not Applicable

Rs. 18,465,800.00 (As per Engineer Estimate prepared b

the Consultants M/S Naqvi & Siddiqui Associates)

LS. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptances	Remarks
(1)	(2)	(3)	(4)	(5)	(6)	(7)
1)	M/S Hytech	Rs. 17,730,000.00	Lowest	-3.9847%	On lowest	The procurement Committee approved and
2)	M/S N.A. Thakur Enterprises	Rs. 19,322,589.00	2 nd Lowest	+4.6399%	basis	accepted the offer of M/S Hytech at the rate of Rs. 17,730,000.00.

Reasons of acceptance/rejection have been recorded in "Minutes/Consultants Report".

Dr. Jamil Ahmed Siddiqui

Medical Superintendent Civil Hospital Karachi Associate Prof. (Dr.) Ehmer Al-Ibran

Head of Department of Burns Civil Hospital Karachi Engr. Hayat Kemal

Project Director

Waris Khalil
Divisional Accounts Officer
A.G. Sindh Office

Sol ...

Abdul Kasim Memon

Representative

of Deputy Commissioner (South), Karachi

TECHNICAL & FINANCIAL EVALUATION REPORT FOR THE WORK

SUPPLYING, INSTALLATION, COMMISSIONING AND MAINTENANCE (DURING MAINTENANCE PERIOD) OF BUS-WAY AND ACCESSORIES OF THE PROJECT SHAHEED MOHTARMA BENAZIR BHUTTO, ACCIDENT, EMERGENCY & TRAUMA CENTER AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI

- The tenders for the above work were called on the basis of Single Stage One Envelope System through press and appeared in Daily Dawn dated 18-02-2016, Daily Express dated 18-02-2016, Daily Wafa-e-Sindh dated 18-02-2016 (copies enclosed).
- The advertisement also appeared on SPPRA website at serial No. 26606 dated 22-02-2016 and CHK Website on 18-02-2016 (copies enclosed).
- In response of above, following six prospective bidders purchased tender document till closing date.
- 1. M/S N.A. Thakur Enterprises
- 2. M/S Accrescent Engineers (Pvt.) Ltd.
- 3. M/S Hytech
- 4. M/S Syntex Electrical Traders
- 5. M/S Ashraf Brothers Enterprises
- 6. M/S Shams & Zain Meo Rajput Construction Co. (SZMRCC)
- The Technical Proposals were opened by the Procurement committee on 08-03-2016 (Copy of Attendance Sheets are enclosed). The following five bidders submitted their bids:
- 1. M/S N.A. Thakur Enterprises
- 2. M/S Hytech
- 3. M/S Ashraf Brothers Enterprises
- 4. M/S Shams & Zain Meo Rajput Construction Co. (SZMRCC)
- The Offers examined and evaluated by the Consultants i.e. M/S Naqvi & Siddiqui Associates (Pakistan) as per the Technical Evaluation Criteria provided in the bidding documents and verified the documents and bid security submitted by the bidders.

for a

En

- Maloy

1 | Page

- The Consultant sent the Evaluation Report vide letter No. NSA(P)-0223/2016/0718 dated 21-03-2016 (copy enclosed).
- · Following is the position of Technical Evaluation:-
- 1. M/S N.A. Thakur secured 80 marks out of 100.
- 2. M/S Hytech secured 90 marks out of 100.
- 3. M/S Ashraf Brothers Enterprises secured 34.75 marks out of 100.
- 4. M/S Shams & Zain Meo Rajput Construction Co. secured 15 marks out of 100.
- The qualifying marks are atleast 70 out of 100.
- The following Firms were qualified in the Technical Evaluation:-
- 1. M/S N.A. Thakur Enterprises
- 2. M/S Hytech
- The following Firms were disqualified in the Technical Evaluation:-
- 1. M/S Ashraf Brothers Enterprises
- 2. M/S Shams & Zain Meo Rajput Construction Co. (SZMRCC)
- M/S Naqvi & Siddiqui Associates (Pakistan) also sent the Bid Evaluation Report vide letter No. NSA(P)-0223/2016/0720 dated 21-03-2016 (copy enclosed).
- · Following is the position of Financial / Bid Evaluation:-
- M/S Hytech offered the rates Rs. 17,730,000.00 and stands lowest.
- M/S N.A. Thakur Enterprises offered the rates Rs. 19,322,589.00.
- M/S Naqvi & Siddiqui Associates recommended to award the work to M/S Hytech at the rate of Rs. 17,730,000.00 being the lowest bidder.
- The procurement Committee approved and accepted the offer of M/S Hytech at the rate of Rs. 17.730.000.00 being the Lowest Bidder as recommended by M/S Naqvi & Siddiqui Associates (Consultants).

Dr. Jamil Ahmed Siddiqui

Medical Superintendent Civil Hospital Karachi Associate Prof. (Dr.) Ehmer Al-Ibran

Head of Department of Burns Civil Hospital Karachi Engr. Hayat Kema

Project Director

Waris Khalil

Divisional Accounts Officer A.G. Sindh Office Abdul Karing Hemon

Deputy Commissioner (South), Karachi

2 | Page



SHAHEED MOHTARMA BENAZIR BHUTTO

Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi

TENDER NOTICE

Civil Hospital Karachi invites sealed bids.on Single Stage — One Envelope Procedure as per Sindh Public Procurement Regulatory Authorit Rules from the manufacturers / importers / sole agents / contractors for the following works in Civil Hospital Karachi.

S. No.	Name of Work	Bidding Document Cost (Rs.)	Bld / Tender Security	Tender Purchasing Date	Date of Submission and Opening	Time of Completion of Works
1.	Supply, Installation, Testing, Commissioning & Maintenance (during maintenance period) of Bus-Way & Accessories for the project Spaneed Mohtarma Benazir Bhutto 'Accident,' Emergency & Tauma Centre and Ancillary Services Complex at Civil Hosofital Karachi. (Contract No. BW-IX-0223).	1000.00	1% of the Bid Amount	17.02.2016 to 07.03.2016	08.03.2016 at 11:00 am and 08.03.2016 at 11:30 a.m. respectively	Three (3) Months

- 1. A complete set of tender documents containing BOQ, specification and terms & conditions can be purchased from the Office of the Project Director Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi through pay order of Rs. 1000.00 each in favour of Project Director Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi on submission of application along with copy of NTN Certificate.
- 2. The ender documents can be downloaded from SPPRA website www.pprasindh.gov.pk
- 3. Bids must be submitted on the above date by 11:00 a.m. in Board Room of Administration Block of Civil Hospital Karachi situated on second floor.
- These bids will be opened publicly at 11:30 am on the same day in presence of bidders or their authorized attend on the place of submission.
- 5. Technical and Financial Proposals should be submitted in separate envelopes and both should be sealed in third envelope
- 6. All NIT(s) shall include Government Taxes etc. (if applicable).
- 7. The deductions in the bills will be done as per government rules.
- 8. The bid / tender security @1% of total value of the quoted items by firms in shape of Pay Order / Demand braft in favour of the the Projec Director Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospita Karachi must be attached with "Financial Bid"
- A photocopy of the bid / tender security in shape of Pay Order / Demand Draft without showing the amount figure must be submitted with Technical Bid, failing which the bid will be ignored.
- 10. In case of announcement of public holiday or any unfavorable circumstances, the bids shall be submitted and opened as per given schedule on the next working day.

SAY NO TO CORRUPTION

PROJECT DIRECTOR

INF-KRY No. 391/16

روزنامها يكسريس، كراچى بعرات 18 فرورى، 2016ء

شهيرمحتر مه بينظير بهثو	
ا بمرجنسی اینڈٹرا ماسینٹراینڈ اینسیلر کی	
لپلیکس واقع سول اسپتال کراچی	سروسز کم

بطريقة كار يرسر بمهر پيشكشين مطلوب بن-پیک پروکیورمنٹ ریگولیٹری افغارٹی رولز کے مطابق سنگل سٹیجہ ون اینویلس نینڈرخریدنے جمع کرانے اور کاموں بذتك 1606 كملني تاريخ كالحيل 3,00 ثينذر وستاديزات كي كاوتت سكورني (Rs) - " تنين پينڪش 17-02-2016 بالترتيب 1000.00 مول البيتال كلاجي مين (3) 08-03-2016 60,5 يروجيك شهيدمحتر لمد بينظير بعنو بوقت دن اليميذك ايرجنسي ايند فراما 07-03-2016 ₹11:00 سينثراوراليسيلري مروسر تميليكس -191 كلي بس وے اور ايسيرين 08-03-2016 ى فراجى ،انسٹالين ، ٹيسٽنگ، كميشتك اور مينى ننس بوقت دن (دوران ميني انس مدت) <u>ح</u>11:30 (كنثريك نمبر (BW-IX-0223

- BOQ تصریح اور تواحد و ضوابط پرشتمل میندر دستادیزات کا ایک مکمل سیٹ NTN سرشیقیٹ کی نقل ک ہمراہ درخواں جمع کرانے پر ئی-/Rs.1000 کے یہ آ رڈ رجی پر د جیکٹ ڈائز بکٹر شہید محتر مہ بینظیر بھٹو ا بکیڈنٹ ایرامنسی اینڈ فراہا سینٹر اینڈ اینسیڈری سروسر نمپلیکس واقع سول اسپتال کراچی کے ذریعے دفتر يروديك ذالح يكمر شهيدمحترمه بينظير بجنوا يميثرن ايرجنسي اينذ فراما سينزاينذ اينسيري سردسز كمپليكس واقع سول استال كراجي ہے خريدا حاسكتا ہے۔
- نیند روتادینات SPPRA و بسائن SPPRA و www.pprasindh.gov.pk دوتادینات SPPRA ا
- پیشکشیں دولمہ ی منزل پر واقع سول اسپتال کراچی کے ایڈ منسٹریشن بلاک کے بورڈ روم میں بالا تاریخ کو دن 1:00 إلج تك لازماً جمع كرادي جائيس-
- یہ پیشکشیں آت کرانے کے مقام پر حاضر رہنے کے خواہش مند بولی دہندگان یاان کے مجاز نمائندوں کی موجودگي ميراي يوم كو بوقت دن 11:30 بيجسرعام تحولى جا كيل گا-
- میکنیکل اورافنانشل پرویوزلز علیحده علیحده لفافول میں جمع کرائے جا کیں اور وونوں تیسرے لفانے میں سر بمبر ہونے جاہئیں۔
 - تمام NTT (بشمول سر کاری شیکسز وغیر و (اگر قابل اطلاق موں) ہوں گا۔
 - سرکاری قو انین سے مطابق بلز میں ہے کو تنان کی جا کمس گی۔
- فافتل چیکش کیا تھ فرمزی جانب سے درج کردہ آعمری کل قیت کے 1% کا شرح سے بد/ نینڈر سكور في بطل ي آرورا في ماند وراف جن يروجيك والريكر شبيد محرمه بينظير موا يكيدن ايرجنى ایند تراما بینزایند اینسیاری سروسز کمپلیکس واقع سول اسپتال کرا چی لاز مأنسلک کیاجا ہے۔
- ميكنيكل بيكن كيماندرتم كيصراحت عي بغير بدار مُنيذر سيكور في بشكل في آرور/ ويمائد وراف كي فولوكاني لاز مانسلک کی جائے جس میں ناکای پر چینکش کونظرانداز کردیا جائےگا۔
- عام تعطیل کے اعلان یانا خوشکو ارصور تحال کی صورت میں پیشکشیں آئندہ بیم کارپردیے گئے شیڈول کے مطابق فمع كرائي اور كھولى جائيں گي۔

پروجیکٹ ڈائریکٹر

INF-KRY No.391/16

المجادر آباد ع سكر مان هك ئي وقت شايع ٿيندڙ المجاد علي المجاد ال

شهيد محترم بينظير ڀٽو حادثا, ايمرجنسي ۽ ٽراما سينٽر ۽ اينسيلري سروسز ڪامپليڪس ايٽ سول اسپتال ڪراچي

ٽ<u>ڄ</u>ڻڊر ٽوٽيس

سول اسپتال ڪراچي طرفان. سول اسپتال ڪراچي ۾ هيئين ڪمن جي لاءِ. سنڌ پبلڪ پروڪيورمينٽ ريگيوئيلري اٿارٽي رولز مطابق. تيار ڪندڙڻ/امپورٽرز/سول ايجنٽس/ ٺيڪيدارن کان سنگل اسٽيج وڻ انويلپ جي طريقيڪار تي مهربنيد واڪ طلب ڪجن ٿا.

	جمع ڪرائڻ ۽					سيريل
جي	كولڻَ جي تاريخ	ڪرڻجي	سيكيورتي			نمبر
نڪميل رو	in the latest the late	تاريخ	a sid	مي قيمت	the second secon	
الأءملو	March Co.		- 9	رين ۾)		1
	ترتيبوار 2016 : 00			1000	واقع رسول اسيتال	100 THE R. P. LEWIS CO., LANSING, MICH.
	08_03_2016		ماليت	2	ڪراچي ۾ شهيد	
	صبح 11 وڳي ۽		Contract to the second	82	محترم بينظير يتو	
	08_03_2016		سيكڙو	- 1	حادثا. ايمرجنسي ۽	
	صبح 11:30				تراما سينتر ۽	
A 31	وڳي		0 A		ينسيلري سروسز	
			290		كامپليكس جي	
1	U		100	1	پروجيڪٽ لاءِ _Bus_	
114	* XXX		1		Way ۽ ايسيسريز	3,00
200	A - 27				جني فراهمي	in the second
		in which			انستالیشن	- 2
10.113	3.4 30	177 000	100	10	کمیشننگ ء	ein.
4	100		SW 1		A CONTRACTOR OF THE PARTY	10000
88.	The second		4	100	مینتیننس (میتیننس	TO COLLEGE
	- 1				واري مدي دوران) ڪائٽريڪٽ نمبر:	
			941		(BW_1X_0223)	
					(DW-17/202)	

- BOQ صراحتن ۽ شرط ضابطن تي مشتمل ٽينڊر دستاويزن جو هڪ سيٽ آفيس، پروجيڪٽ ڊائريڪٽرشهيد محترم بينظير ڀٽو حادثا ايپرجنسي ۽ تراما سينٽر ۽ اينسيلري سروسز ڪامپڪيس آيٽ سول اسپتال ڪراچي مان درخراست ۽ اين ٽي اين سرٽيفڪيٽ جي نقل ڪاپي سميٽ، هر ڪر سامهون ڄاڻايل رقم (1000 رپيا. پروجيڪٽ ڊائريڪٽر شهيد محترم بينظير ڀٽو حادثا، ايمرجنسي ۽ تراما سينٽر اينڊ ايسيلري سروسز ڪامپليڪس ايٽ سول اسپتال ڪراچي جي خق ۾ پي آرپر جي صور ت ۽ حمد ڪائر جي لدگي، سگه جي ٿو
- ۔ واڪ جا دستاريئ ايس پي پي آر اي جي ويب سائيت www.pprasindh.gov.pk تاز ڊائون لوڊ پڻ ڪري سگهجن ٿا.
- واكمتي ڄاڻايل تاريخ تي صبح 11:00 وڳي تائين لازمي بورڊ روم ايڊمنسٽريشن بلاك سول اسپتال كراچي راقع سيكنڊ فلور تي جمع كرايا وڃن
- . الله واك ساڳي ڏينهن تي جمع ڪڙائڻ واري هنڌ شرڪت جي خواهشمند واڪ ڏيندڙن يا - سندن بالختيار عيوضين جي موجودگيءَ ۾ سرعام کوليا ويندا
-). سمورين (اين آء ٽي) ۾ سرڪاري محصولات وغيره شامل هئڻ گهرجي. (لاڳو ٿيڻ جي صورت ۾).
 - 7 . اسركاري قانون مطابق بلل مان كتوتي كئي ويندي
- فرمن پارآن ڏنل واڪجي سيڪڙو جي لحاظ سان رقع جو پي آرڊر/ڊمانڊ ڊرافت، بد/ ٽينڊر سيڪيورٽي طور پروجيڪٽ ڊائريڪٽر شهيد محترم بينظير پٽو حادثا. ايمرجنسي ۽ تراما سينٽر ۽ اينسيلري سروسز ڪاميليڪس ايٽ سول اسپال ڪراچي حرحت ۾ لائم طور تر خانشا ، بد سان شاما ، هئه گه حر
- بد/ ٽينڊر سيڪيورٽي جي بي آرڊر/ڊماند ڊرافٽ جي اهڙي فوٽو ڪاپي جنهن ۾ ماليت جو انگ ظاهر ٿيل آء هجي لازمي طور تي ٽيڪنيڪل واڪ سان شامل هئڻ گهرجي اپي صورت ۾ واڪ کي نظرانداز ڪي ڇڏيو.
- سرڪاري موڪل جي اعالان ٿيڻ يا ڪنهن التر صورتحال پيدا ٿيڻ جي صورت ۾ واڪ ايندڙ ڪر واري ڏينهن تي ڄاڻايل شيدول مطابق جمع ڪيا ۽ کوليا ويندا.

پرمکیٽ **ڊائریکٽ**ر پرمکیٽ **ڊائریکٽ**ر

INF/KRY.NO.391/2016



شهيدمحتر مهب نظير بهثو ا یکسیژنٹ ایمرجنسی اینڈٹرا ماسینٹراینڈ انسیزی سرور کمپلیکس ،سول اسپتال کراچی

سول امیتال کراچی کوسنده پیک پروکیورمنٹ ریگولیٹری اتھارٹی رواز کے تحت سنگل اشیج ، ون اینویلپ یرویجر کے مطابق مینونیکچررزا میور فرزاسول ایجنٹس ا کنٹریکٹرزے سول اسپتال کراجی میں ورحہ ذیل كامول كيليم بمبر پيشكشين مغلوب بن-

کام کی	جع كرائے اور	نینڈ رخر پیداری	بذانينذر	بذنك ذاكو	16616	1
يحيل	كحلنے كي تاريخ	المارخ ا	سيكيور في	منس		ئار
5			-	باليت		
مت	1 147 1		No.	(روپيس)		
,13	بالترتيب	17-02-2016	يولىك	1000,00	سول استال مي هبيا	1
No.	08-03-2016	۷.	E		محرّمہ ب نظیر ہمنا	
	115	07-03-2016	16		اليميذن اليرجنس اينا	14
	08-03-2016	37	نِعد		فراما سينو اينذ أسيري	Sta
	€11-30€		4		رومز کمچیس ک	3
				. 87	ر وجيك كيلية (مينيس	
			Jest H	d 1,74	کی مت کے دوران) بس	-
				1.1-	وے ادراسریز ک	1
	4 10 10 1	S. 1		عک	زيل تعيب بيننگ كم	-15
			4		اور مینفیتس (کیٹریکٹ	4
	College College				BW-IX-0223	

1 نينذر ذاكونشش كالمل سيث بمعديل آف كونتش ، آسيسي فيكيشن اورشرائط وضوالط يروجيك ذائر يكثر شهيد محترمه بے نظیر بھنوا بھیڈے ایر منسی ایند ارامائید اسیری سروس کیلیس ، سول اسپتال کراچی کے دفتر سے ہے آرڈر بنام پر دجیک ڈائر کیٹر شہید محترمہ نے نظیر بھٹوا کیسیڈنٹ ایمرجنسی اینڈ ٹراما اینڈ اُسیلر ی سروہز كمپليس، سول اسپتال كراچي، كما ادائيكي اور درخواست بمعداين في اين سر فيفليث كي فقل جمع كر واكرخريدا

2 ٹینڈر ڈاکوشٹس ایس کی لی آ اے کی ویب سائٹ www.pprasindh.gov.pk ہے بھی ڈاؤن لوڈ کئے جاتئے ہیں

3 بولی درج بالا تاریخ کومبح 11 لیج تک دوسری منزل پرواقع سول اسپتال کرا بی اے ایم مشریش باک کے بورڈ روم میں جع کرانا ہوگی

4 ييشكشين عوام الناس كرسايين اي روزنس 11.30 بيج بولي د مندگان يا ان كي مجاز نمائندون، جنہیں بولی جع کرانے کی جگہ حالم رہونے کے لئے متخب کیا جائے ، کھولی جا کیں گ

5 نیکنیکل اور فائضل چیکشیں لیحدہ علیحدہ افعانوں میں بند کرے ایک تیسرے سر بمبر لفانے میں ڈال

6 تبام این آئی ٹی (ز) کو (جہاں فرورت ہو) گورنٹ میسر بھی شامل کرنا ہوں گے

7 بلوں میں تخفیف حکومت کے تو انین کے تحت کی جائے گ

8 فرمزی جانب ہے بتائے گئے انتور کی کل مالیت کا 1 فیصد بڈا نینڈ رسکیورٹی، ہے آرڈ راڈیمانڈ ڈراف ک شکل میں پر وجیکٹ ڈائر بکٹر طبیعہ محتر مہ بے نظیر بھٹوا کیسیڈنٹ ،ایرجنسی اینڈ ٹرامااینڈ انسیلری سروسز

كىلىكىس ، سول اسپتال كرا جي كے نام" ننافش بذ" كے بمراه نسلك كرنا ہوگ ۔

(9) ہے آرڈراڈیمانڈ ڈرانٹ کا صورت میں ہوائی گئی بڈانینڈرسکیورٹی کی فوٹواشیٹ جس پررقم ظاہر شك عنى بوديكينيكل بذك بمراه جع الرانابوكي الصورت ديكرايي بولي كونظرا ندازكر دياجا عاكا-(10) عام تعطیل کے اعلان یا حالات کی خرابی کی صورت میں بولیاں شیڈ ول کے مطابق ا گلے کام والے

روزجع کرائی اور کھولی جائیں گی .

وستخط

يروجيك

ر پش سے انکار

INF-KRY 391/16



شهيد محترم بينظيريتو بيدنت، ايمرحنسي ايند ترام سينتر ايند اينسيلري سروسن كامپليكس سول اسپتال كراچي

تيندر نوتيس

سول اسپتال كراچي پاران مك استيج. هك لفافو طريقيكار موجب كيورمينت ريكيوليتري اثارتي رولز تلحت مينيوفينڪچرز. امپورترز. سول ايجنتس تريكتر لا، لا كاپيل كمن لاء سول اسهتال كراچي ۾ مهر بند آچون گهرائجن ليون.

مدو	کلڻ ۽ جمع ڪرائڻ جي تاريخ	ئينڊر خريد ڪه	بد سیکیورڈی ئی	بدنگ دستاری زرقر	" كر جو نالي	, C
3	08-03-16 11 مسج رگيء -03-16 08 سمح ساوي 11 وگي	17-02-16 نان 07-03-16	ا سكرو توقل مله جو	100	فراهمی بحالی . الستنگ کیشننگ و مینتینس (مینتینس مدی دوران) بس رستی و خسودی پروجیکت شهید محترم بینظیر ایمرحنسی و تراما سینتر ایمرحنسی و تراما سینتر کامیلیکس سول اسپتال کراچی، کانتریکت نمبریی و دروی و 223 و دروی	

مڪمل ٽينڊر دستاويز لحو سيٽ بي او ڪيو. تفصيل ۽ شرط ۽ ضابط يس آف پروجيڪٽ ڊائريڪٽر شهيد محترم بينظير ڀتوايڪسيڊنٽ. ايمرجنسي ۽ اما سينٽر ۽ اينسيلري سروسز ڪام ليڪس سول اسپتال ڪراچي مان پي آرڊر (100 ريپا هر هڪ پروجيڪٽ ڊائريڪٽر شهيد محترم بينظير ڀٽو ايڪ ي ۽ تراما سينٽر ۽ اينسيلري سروسزڪاميليڪس سول اسپتا ڪراچي ۾ لکت ت جمع ڪرائڻ سان گڏ اين لئي اين سرٽيفڪيٽ تي حاصل ڪري سگهجن ٿا www.pprasindli.gov.pk تان ڊائون لوڊ ڪري سگهجن ٿا.

مئي ڏنل تاريخ موجا صبح جو 11 وڳي تائين بورڊ رونر ايڊمسٽريشن بـلا ڪ سول اسپتال ڪراچي ۾ واقع سيڪنڊ فلور تي بد جمع ڪراڻي سگهجي ٿي. اهي آچون ساڳئي ڏينهن تي صبح جو ساڍي 11 وڳي عوام جي سامهون، واڪ ڏيندڙن جي موجودگي ۾ يا لاڳاپيل مجاز نسائندن جي محودگي ۾ جيڪي ان

موقعي تي موجود هوندا انهن جي موجودگي ۾ کوليا ويندا. تيڪنيڪل ۽ فنانشنل منصوبا الڳ لفافي ۾ وڏا وڃن ۽ ٻئي مهر بند ٽئ

سڀڻي اين آءِ تي (ايس) گورن پينٽ ٽيڪس وغيره سان شامل هجن (جيڪڏهن لاڳو هجن)

نت رولز موجب بلن مان كتوتي كئي ويندي.

بد / تيندر سيڪيورتي ايٽ هڪ سيڪڙو ٽوٽل مله جو برابر ايٽمز فرم پي آردر/ دماند درافت جي صورت ۾ ضروري فنانشل منصوبي سان گڏ پروجيڪٽ دائريڪٽر شهيد محترم بينظير ڀٽر ايڪسينڊنٽ، ايمرجنسي ۽ ٽرام سينٽٽر ۽ اينسيلري سروسزڪامپليڪس سول اسپتال ڪراچي ۾ جمع ڪرائي سگهجي

جيڪڏهن ڪنهن اڻوڻندڙ صورتحال يا سرڪاري موڪل ٿيڻ جي صورت ۾ ٻئي ڪر واري ڏينهن ٽينڊر جمع ڪرائي ۽ انهيءَ ڏينهن ڏنل شيبڊيول موجب کوليا ويندا

بن دهشتگردي خلاف متحد أهيون

بدعنواني كان انكار كريو

Inf/kry.no.391/16



(جلد:02) خميس 18 فيبروري 2016 ع. بمطابق 9 جمادالاول 1437هـ (شمارو 72) قيمت: 6 ربيا

شهید محترم بینظیر پنو

يڪسيڊنٽ، ايمرجنسلي ۽ ٽراما سينٽر ۽ اينڪلري سروسز ڪاميليڪس ايٽ سول اسيتال ڪراچي

رل اسپتال كراچي پاران سنگل اسٽيج - ون انويلپ پروسياجر لمك پروكيورمينٽ ريگيوليٽري اٿارتي رولز جي تحت مينوفيك پورٽرز/ سول ايجنٽس/ ئيڪيدارن كان سول اسپتال كراچي جي تايل كمن جي لاءِ مهربند ٽيندو گهرائي ٿي.

مدو	جمع ڪرائڻ ۽ کولڻ جي تاريخ	ٽيندر خريد ڪرڻ جي تاريخ ڪ	بد ٽينڊر سڪيو رٽي	بدنگ داکیو میٽ ملھ	ڪر جو نالو	مبر
3 مهينا	8.03.2016 تي 11.00 وڳي ۽	17.12.2016 کان 07.03.2016	آچيل رقع جو ا	1000	پراجیکت شهید محترم بینظیر یتو. ایکسیدینت.	1
	8.03.2016 تي 11.30 وڳي ترتيبوار		سيڪڙ و		ايعرجنسي ۽ تراما سيئٽر ۽ اينڪلري سروسز ڪامپليڪس ايٽ سول اسپتال	
					ڪراچي جي ٻس بي ۽ اسيسريز جي سيلاءِ، لڳائڻ، سيسٽننگ	
					ڪ ميشننگ ۽ مينٽينئس(مينٽينئس واري صدي دوران)	
3.677	17.				(كانتريكٽ نمبر (BW-IX-0223)	nume L

ٽينڊر جي ڪاغذن جو مڪمل سيٽ بي او ڪيو تي مشتمل شرطن ۽ ضابطن سميت آفيس آف دي پراجيڪٽ ڊائريڪ بينظير ڀٽو ايڪسيڊنٽ، ايمراجنسي ۽ ٽراما سينٽر ۽ اينڪلري سروِس ڪس ايٽ سول اسپتال ڪراچي وٽان 1000 رپين جي پيي آرڊر عيوض پراجيكٽ دائريكٽر شهيد محترم بينظير ڀٽو ايڪسيدنٽ ي ۽ ٽراما سينٽر ۽ اينڪلري سروسز ڪامپليڪس ايٽ سول استال کراچي جي حق ۾ تيار ٿيل درخواست ۽ اين ٽي اين جمع کراڻڻ عيوض حاصل ڪري سگهجن ٿا ٽيندر دستاويز ايس پي پي آر اي جي ويب سائيٽ پيندر دستاويز ايس پي پي آر اي جي ويب سائيٽ www.pprssindh.gov.pk

َ جِ جَا كَاغَـٰذَ مَنْتِي ذُنَلُ تَـٰإِرْيَخَ تَـٰي 11.00 وَكُمِي بِـوردِ رومِ آف اينمنسٽريشن بلاڪ آف سول اسپتال ڪراچي واقع ٻي ماڙ تـي جمع

آچون سرعام 11.30 وڳي ان وقت تي موجود هجڻ جي خواهشمند آڇ ڏيندڙن جي موجودگي ۾ جمع ڪرڻ واري جڳه تي گوليون وينديون. ٽيڪنيڪل ۽ فنانشل آچرن اڳ الڳ لفافن ۾ بند ڪري ٻئمي لفاف

سمورين آچن سان گورنميشتا ٽيڪسز شامل هجن (جتي لاڳو ٿين). كُوتِي گُورِنمينٽ جي رولز مطابق بلن مان ڪئي ويندي

كل أجيل رقع جو ا سيكر لو فرم پاران بي آرڊر وماند درافت جو سن ۽ پين رغر ۽ هو معيسرو طرز پاران کي اوپر پاست براحت جي صورت ۾ لازمي طور "فنانشل آچن" جي صورت ۾ پراجيڪٽ ڊائريڪٽر شهيد محترم بينظير ڀٽر ايڪسيڊنٽ، ايمرجنسي ۽ ٽراف سينٽر ۽ اينڪلري سروسز ڪامبليڪس ايٽ سول اسپتال ڪراچي جي حق ۾ تيار ٿيل جمع ڪرايو وڃي.

پي آرَڊر'ڊمانڊ ڊرافٽ جي صارت ۾ بڊ سڪيورٽي جي فوٽو ڪاپي انگ اکر ڏيکاريندڙ کان سواء ٽيڪنيڪل بڊ سان لازمي طور شامل ڪري جمع ڪرائي وڃي. نالحام ٿيڻ جي صورت ۾ غور نہ ڪيو

حڪومت پاران عام موڪل جو اعلان ٿيڻ يا اثٽر سببن جي ڪري ٽينڊر نہ کلڻ جي صورت ۾ ساڳيون آچون ٽينڊر ٻئي ڪم واري ڏينهن تي ساڳي وقت ۽ هنڌ تي کوليون وينديون

پراجيڪٽ ڊائريڪٽر

Contact Us

Comment

BER OS TER

SPPRA Notifications Home SPPRA Board SPP Act 2009 SPP Rules 2010 Ammendments SPPRA Team ضروي اطلاع Tenders Committee SPRRA جي سوجودھ Website بتاريخ 2015-12-15 ڪان بند تي ويندي - نثي Website تي Register ڪرڻ لاءِ عتي دبايو۔ Sample Documents Policy Instructions Serial No. Review Panel Text Black Listed Firms Advance Search Tender Title SPPRA ID submit Capacity Building Advertise Date Complaints City Contract Evaluation Form 1 Page 1 Documents Viewed 924392 Uploaded Advertised Closing Departments S.No. Tender Title Download Corrigendum SPPRA ID On On Or V & Download Statistics Shaheed Mohtamia Benazir Bhutto Accident Downloads Emergency & Trauma Centre at Civil Hospital 26606 -SPPRA III 22-02-2016 19,Feb 2016 08,Mar 2016 **Evaluation Reports** WITHHELD NIT WITH SBD FAQ's Feed Back Bus way & Accessories Gallery News Archives Notifications Procurement Plans Site Statistics Useful Links Login Users Online 32 15-Jan-16 Update Policy Letter

SPPRA Board

Sindh Public Procurement Act 2009

Transparency International Pakistan
©2008-2016 Sindh Public Procurement Regulatory Authority . All right reserved.

Sindh Public Procurement Rules 2010

Contact Us

Web Mail

SPPRA Notification

Added 15 Sep 2015 ABOUTUS

DEPARTMENTS

CLINICAL SUPPORT SERVICES

EMERGENCY SERVICES

UTPATIENT CLINICS

SMBB A/E & TCA



(http://chk.gov.pk)

search

search

Civil Hospital Karachi

- Blog (http://chk.gov.pk/blog-2/)
- Disaster Management (http://chk.gov.pk/disaster-management/)
- Developmental Projects (http://chk.gov.pk/developmental-projects/)
- Events ►(http://chk.gov.pk/category/events/)
- Public private partnership ►(http://chk.gov.pk/public-private-partnership/)
- Trainings ➤
- Tenders ▶

Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre Active Tenders

(during maintenance period) of Bus-way & Accessories Supplying, Installation, Testing, Commissioning & Maintenance (during maintenance period) of Library Furniture Comparison of Commissioning & Maintenance (http://chk.gov.detail/28)					Search	: []
Commissioning & Maintenance (http://chk.gov.cetail/27) Bus-way & Accessories Supplying, Installation, Testing, 18/02/2016 07/03/2016 View more (http://chk.gov.cetail/28) Commissioning & Maintenance (http://chk.gov.cetail/28) Library Furniture Supplying, Installation, Testing, 18/02/2016 07/03/2016 View more	Ter	ender Title	Advertised	On	Closing On	View
Commissioning & Maintenance (http://chk.gov detail/28) Library Furniture 3 Supplying, Installation, Testing. 18/02/2016 07/03/2016 View more	Com (duri	mmissioning & Maintenance ring maintenance period) of	18/02/2016		07/03/2016	(http://chk.gov.pk/tende
	Com (duri	mmissioning & Maintenance ring maintenance period) of	18/02/2016		07/03/2016	(http://chk.gov.pk/tende
(during maintenance period) of detail/29) Medical Equipment & Ancillaries	Com (duri	mmissioning & Maintenance ring maintenance period) of			07/03/2016	(http://chk.gov.pk/tende

- RSS (http://troikasolution.tk/civil/#)
- Back to Top

Showing 1 to 3 of 3 entries

http://chk.gov.pk/trauma-active-tender/



Naqvi & Siddiquie Associates (PAKISTAN)

ARCHITECTS - ENGINEERS - PLANNERS - INTERIOR DESIGNERS - MANAGEMENT CONSULTANTS NSA(P)-0223/2016/0720 21 MAR 2016

Project Director Shaheed Mohtarma Benazir Bhutto Accident & Emergency Centre and Allied Services Complex Near O.P.D. Block, Civil Hospital KARACHI.

SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT & EMERGENCY CENTRE AND ALLIED SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI

BUS-WAY - BID EVALUATION

Dear Sir,

We refer to your letter No. PD/AEC&ASC/CHK/2016/4242 dated March 10, 2016 for the Bus-way Evaluation. We have checked and scrutiny the Price Bid of following qualified contractor and after checking and scrutiny, arithmetic errors found and corrected accordingly as well as the amount of required rates have also been included as per discussions with you, hence the status of Price Bids of both contractors are mentioned against each:

1. M/s. Hytech Rs. 17,730,000.00 First Lowest Rs. 19,322,589.00 Second Lowest Rs. 18,465,800.00

M/s Hytech are the lowest among both bidders, comparing with Engineer Estimate they have quoted some items on higher side and some items on lower grounds. However overall they are 3.98% below than the Engineer Estimate as well as closed to Engineer Estimate hence lowest bidder i.e. M/s Hytech are hereby recommended to award the work.

Financial Bids of all the bidders above parties along with Pay Orders and Comparative Statement as ANNEXURE — "A" are enclosed for further necessary action at your end.

Thanking you and assuring you of our sincere cooperation at all time for Nagyi & Gian.

Abdul Baseer KHalos 206

Encl: As above



NAQVI & SIDDIQUIE ASSOCIATES (Pakistan)

SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT, EMERGENCY & TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI.

COMPARATIVE STATEMENT

(SUPPLY, INSTALLATION, TESTING, COMMISSIONING AND MAINTENANCE (DURING MAINTENANCE PERIOD) OF BUS-WAY & ACCESSORIES.)

Supply Institution, Testing, Commissioning & Hatte Annount Rate Annount	Supply, Installation, Testing, Commissioning & Hate Annount Rate Annount Annount Rate Annount Rate Annount Rate Annount Rate Annount Rate Annount Rate Annount Ann	v.	Description	Oftv.	Unit	Engineer	r Estimate	* M/s Hytec	* M/s Hytech Contractors	* M/s N. Ent	* M/s N. A. Thakur Enterprises	M/s As Ent	M/s Ashraf Bros. Enterprises	M/s Shams & Zain Meo Rajput Construction Co.	Zain Med truction Co
Supply Installation Testing Commissioning & Maintenance of Bas-way and Accessories. Supply Supply Installation Testing Commissioning & Maintenance of Bas-way and Accessories.	Supply Installation Testing Commissioning & Maintenance of Bas-way and Accession Testing Commissioning & Maintenance of Bas-way and Accessional Transformer). August Augus August August August August August August Augus August August August August August August August Augus August Augus August Augus	No.	mondused			Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
Supply, & Installation of Powder Painted Boxes in M.S. Supply, & Installation of Powd	Mathematical Residue (1984). Installation of Power Painted Boxes in M.S. 5. 1870. 10475.500 10.250,000 10.250,000 10.250,000 15.54 6.2146 8.725 13.86.56 13.86.56 13.86.50 13.												1 9		
Make of MG SCHYEIDER ELECTRIC. EAE. AREVA. 410 Feet 25,550 10,475,500 25,000 10,250,000 30,177 12,372,734 23,156 9,493,900 13,866.56 133,866.76 134,866.76 134,866.76 134,866.76 134,866.76 134,866.76 134,866.76 134,866.76 134,866.76 134,866.76 134,866.76 134,866.76 134,866.76 134,866.76 134,866.76 134,866.76 134,86	Marke of MG SCHYEIDER ELECTRIC. E.A.E. AREVA. 2000A Aluminum Feede with separate internal copper 410 Feet 25.550 11.1000 10.000 75.14 4.55.82 7.260 111.1019.55 12.000 7.514 4.55.82 7.260 111.1019.55 12.000 7.514 4.55.82 7.260 111.1019.55 12.0000 7.514 4.55.82 7.260 111.1019.55 12.0000 7.514 4.55.82 7.260 111.1019.55 12.00000 7.514 4.55.82 7.260 7.514 7.514 7.514.52 7.514 7.514.52 7.514.		Supply, Installation, Testing, Commissioning & Maintenance of Bus-way and Accessories. Bus-way made of Aluminum 2000A, 4 Pole and Earth As nor drawing) from Genset to Synchronizing Panel and						V /						
20000A Aluminum Feeder with separate internal copper 410 Feet 25,550 10,475,500 10,250,000 30,177 12,372,734 23,156 9,493,960 31,866.56 133,600 31,866.56 111,019,55 20000A Aluminum End Closure 6 Nos. 18,500 1,620,000 7,514 45,082 7,266 43,560 111,019,55 20000A Aluminum End Closure 40 Nos. 40,500 1,620,000 2,480,000 15,554 622,146 8,723 348,920 6,241,415 2,200,005 20000A Aluminum End Closure 120 Nos. 53,500 2,140,000 62,000 2,480,000 52,569 2,102,42 3,586,00 3,0455 1,693,182 3,087,73 3,195,24 3,050,73 3,195,24 3,050,73 3,195,24	20000A Aluminum Feeder with separate internal copper 410 Feet 25,550 10,475,500 25,000 10,250,000 30,177 12,372,734 23,156 34,9396 31,866.56 131,019,55 20000A Aluminum Feeder with separate internal copper 40,800 11,000 60,000 7514 45,082 7260 45,000 50,000 10,000 60,000 7514 45,082 7260 111,1019,55 720,000 110,000 11,200,000 11,204,204 11,204,200 11,204,204 11,204,204 11,204,204 11,204,204 11,204,204 11,204,204 11,204,204 11,204,204 11,204,204,204 11,204,204,204 11,204,204,204 11,204,204 11,204,204 11,204,204 11,204,204 11,204,204,204 11,204,204,204 11,204,204,204 11,204,204,204 11,204,204,204 11,204,204,204 11,204,204,204 11,204,204,204 11,204,204,204 11,204,204,204 11,204,204,204 11,204,204,204 11,204,204,204 11,204,204,204 11,204,204,204 11,204,204,204 11,204,204,204,204,204,204,204,204,204,204		Main L.T. Panel (4 Nos. Genset and 1 Transformer). Make of MG SCHNEIDER ELECTRIC, EAE, AREVA.	Ī					, Vi				3,475,000		
ground (IP34). Ground (IP34). 45,082 7,264 45,560 111,019,555 2000A Aluminum End Closure 40.500 111,000 10,000 60,000 7,514 45,082 7,260 45,560 111,019,555 20,000 Aluminum End Closure 20,000A Aluminum End Closure 21,000A Aluminum End End 3L + N + E, IP54 20 80,000A Aluminum End End 3L + N + E, IP54 20 80,000A Aluminum End End 3L + N + E, IP54 20 80,000B Aluminum End End 3L + N + E, IP54 20 80,000B Aluminum End End 3L + N + E, IP54 20 80,000B Aluminum End End 3L + N + E, IP54 80,000B Aluminum End End 3L + N + E, IP54 80,000B Aluminum End End 3L + N + E, IP54 80,000B Aluminum End End 3L + N + E, IP54 80,000B Aluminum End End 3L + N + E, IP54 80,000B Aluminum End End 2L + N + E, IP54 80,000B Aluminum End End	ground (H754). 2000A Aluminum End Closure 2000A Aluminum End End 3L + N + E. IP54 40 Nos. 6.700 804,000 62,000 10,004 11,224,528 2.780 333,600 5,096.73 33,600 2,000A Aluminum Elange End 3L + N + E. (IP54) 2000A Aluminum Elange End 3L + N + E (IP54) 2000A Aluminum Elange End 3L + N + E (IP54) 2000A Aluminum Elange End 3L + N + E (IP54) 2000A Aluminum Elange End 3L + N + E (IP54) 2000A Aluminum Elange End 3L + N + E (IP54) 2000A Aluminum Elange End 3L + N + E (IP54) 2000A Aluminum Elange End 3L + N + E (IP54) 2000A Aluminum Elange End 3L + N + E (IP54) 2000A Aluminum Elange End 3L + N + E (IP54) 2000A Aluminum Elange End 3L + N + E (IP54) 2000A Aluminum Elange End 3L + N + E (IP54) 2000A Aluminum Elange End 3L + N + E (IP54) 2000A Aluminum Elange End 3L + N + E (IP54) 2000A Aluminum Elange End 3L + N + E (IP54) 2000A Aluminum Elange End 3L + N + E (IP54) 2000A Aluminum Elange End 3L + N + E (IP54) 2000A Aluminum Elange End 3L + N + E (IP54) 2000A Busway Connector 2000A Busway		2000A Aluminum Feeder with separate internal copper		T popt	25.550	10.475.500	25,000			12,372,734		9,493,960	31,866.56	13,065,
2000A Aluminum End Closure 6 Nos. 18,500 111,000 150,000 15,554 622,146 8,723 348,920 62,44145 2,000A Aluminum End Closure 120 Nos. 6,700 804,000 15,000 15,554 622,146 8,723 33,600 5,096,73 33,600 2,480,000 10,204 1,224,528 2,780 333,600 63,096,73 33,600 2,480,000 2,480,000 2,480,000 10,204 1,224,528 2,197,120 86,785,73 33,600 2,000A Aluminum Endow 2L + N + E (IP54) 20 Nos. 145,000 83,000 1,660,000 10,004 13 15,500 1,669,185 63,210 1,264,204 2,000 39,438	20000A Aluminum End Closure 6 Nos. 18,500 111,000 10,000 520,000 15,554 622,146 8,723 348,920 62,441,45 2. 20000A Aluminum End Closure 40 Nos. 40,500 1,620,000 15,554 622,146 8,723 333,600 5,096,75 333,600 5,096,75 333,600 5,096,75 333,600 5,096,75 333,600 5,096,75 333,600 5,096,75 333,600 5,096,75 333,600 5,096,75 333,600 5,096,75 333,600 5,096,75 333,600 5,096,75 333,600 5,096,75 333,600 5,096,75 333,600 5,096,75 333,600 3,096,700 3,096,700 3,096,700 3,096,700 3,096,700 3,096,700 33,09		ground (IP54).		1						45 082		43,560	111.019.55	999
2000A Plug in opening 2000A Plug in opening 2000A Plug in opening 2000A Aluminum Spring Hanger 2000A Aluminum Spring Hanger 2000A Aluminum Spring Hanger 2000A Aluminum Elbow 3L N + E, IP54 20 Noss. 53,500	2000A Aluminum Elbov 3. L N + E, IP54 2000A Aluminum Elb		2000A Aluminum End Closure	9	Nos.	18,500	111,000	10,000						62 441 45	2 497
2000A Aluminum Flange End 3L + N + E, IP54 2000A Aluminum Flange End 3L + N + E (IP54) 2000A Busway Connector 2000A B	2000A Aluminum Ebow 3L N + E, IP54 2000A Busway Connector 2000A Busway Conne		2000A Plue in opening	40	Nos.	40,500	1,620,000	13,000			622,146		,	5 006 75	611
2000A Aluminum Elbow 3L + N + E, IP54 2000A Aluminum Elbow 3L + N + E, IP54 2000A Aluminum Elbow 3L + N + E, IP54 2000A Aluminum Elbow 3L + N + E, IP54 2000A Aluminum Flange End 3L + N + E (IP54) 2000A Aluminum Flange End 3L + N + E (IP54) 2000A Aluminum Flange End 3L + N + E (IP54) 2000A Flexible Link 3P + N 2000A Flexible Link 3P + N 2000A Flexible Link 3P + N 2000A Busway Connector 2000A Busway Co	2000A Aluminum Flange End 3L + N + E, IP54 40 Nos. 53,500 2,140,000 62,000 2,480,000 52,569 2,102,742 54,928 2,197,120 80,032,030 1 2000A Aluminum Flange End 3L + N + E, IP54 20 Nos. 145,000 870,000 1,660,000 150,689 904,133 155,600 164,386,70 1660,000 2,000 Aluminum Flange End 3L + N + E (IP54) 2000A Flexible Link 3P + N 2000A Flexible Link 3P + N 2000A Busway Connector 2000A Bus		2000A Aluminum Spring Hanger	120	_	6,700	804,000	4,000			1,224,528			27.050.0	2.471
2000A Aluminum Flange End 3L + N + E (IP54) 20 Nos. 145.000 83,000 1,660.000 80,459 1,609,185 63.210 1,264,200 053,225.30 2000A Aluminum Flange End 3L + N + E (IP54) 2000A Aluminum Flange End 3L + N + E (IP54) 2000A Flexible Link 3P + N 2000A Busyag Connector 2	2000A Aluminum Flange End 3L + N + E (1P54) 20 Nos. 145,000 83,000 1,660,000 84,159 1,609,185 65.210 1,264,200 05.2.29.30 164,386.70 2000A Aluminum Flange End 3L + N + E (1P54) 2000A Aluminum Flange End 3L + N + E (1P54) 2000A Plexible Link 3P + N 20 Nos. 21,600 88,000 110,000 150,689 904,133 135,600 87,193.24 2000A Busway Connector 2000A Bus			40		53,500	2,140,000	62,000			10.7			60,000,00	1,14,0
2000A Flexible Link 3P + N 2000A Flexible Link 3P + N 2000A Busway Connector 2000A Busway C	2000A Flexible Link 3P + N 2000A Flexible Link 3P + N 2000A Flexible Link 3P + N 2000A Susway Connector 2000A Busway Connector 2000A Busw			20		70,500	1,410,000	83,000					<u>-</u>	05,427.50	7000
2000A Blasway Connector 2000A 44,154 264,924 25,340 27,193.24 43,622.23 24,000 240,000	2000A Hexible Link 57 + N 2000A Bensway Connector 2000			9	-	145,000	870,000	140,000			_0_	_	ï	164,386.70	986
2000A Busway Connector 2000A Busway Connector 2000A Busway Connector 2000A Busway Connector 2000A Bend 3L + N + E (IP54) 2000A Bend 3L + N + E (IP54) Supply & Installation of Powder Painted Boxes in M.S. 6 Nos. 18.825 376,500 40,000 240,000 44,154 264,924 9,540 57,240 43,622.23 Sheets TOTAL RS. 18,465,800 17,730,000 4,000 17,730,000 19,322,598 19,330,000 24,154 264,924 9,540 57,240 43,622.23 Sheets TOTAL RS. 18,465,800 3.98% Below 4,164% Above 3.98% Below 4,64% Above 3.98% Below 4,64% Above 3.0.96% Above 3.0.9	2000A Busway Connector			× ×		21 600	388.800	Included							599
Supply & Installation of Powder Painted Boxes in M.S. 6 Nos 45,000 270,000 40,000 240,000 44,154 264,924 9,540 57,240 43,622.23 24, 25,622.23 Sheets Sheets TOTAL RS. 18,465,800 17,730,000 19,322,598 19,530,000 24,154 264,924 9,540 57,240 43,622.23 24, 24,154 264,924 9,540 57,240 43,622.23 24, 24,154 264,924 9,540 27,240 43,622.23 24, 24,154 264,924 9,540 57,240 43,622.23 24, 24,154 264,924 9,540 57,240 43,622.23 24, 24,154 264,924 30,900 44,154 264,924 9,540 57,240 43,622.23 24, 24,154 264,924 30,900 44,154 264,924 30,500 40,000 240,000 44,154 264,924 9,540 57,240 43,622.23 24, 24,154 264,924 30,900 40,000 240,000 40,000 44,154 264,924 30,500 40,000 24,154 264,924 30,500 40,000 24,154 264,924 30,500 40,000 24,154 264,924 2	Supply & Installation of Powder Painted Boxes in M.S. 6 Nos 45,000 270,000 240,000 240,000 44,154 264.924 9,540 57,240 43,622.23 24, 58heets 7 TOTAL RS. 7 TOTAL RS. 18,465,800 17,730,000 19,327,598 19,327,598 19,530,000 24,154 264,924 9,540 57,240 43,622.23 24, 54,656,8400 19,330,000 24,154 264,924 9,540 19,530,000 24,154 264,924 19,530,000 24,154 264,924 19,530,000 24,154 264,924 19,530,000 24,154 264,924 19,530,000 24,154 264,924 19,530,000 24,154 264,924 19,530,000 24,154 264,924 19,530,000 24,154 264,924 19,530,000 24,154 264,924 19,530,000 24,154 264,924 19,530,000 24,154 264,924 19,530,000 24,154 264,924 19,530,000 24,154 264,924 19,530,000 24,154 264,924 19,530,000 24,154 264,924 19,530,000 24,154 264,924 19,530,000 24,154 264,924 19,530,000 24,154 264,924 19,530,000 24,154 264,924 19,530,000 24,154 264,924			20		18.825	376,500		H I						89
TOTAL RS. 18,465,800 17,730,000 19,322,598 19,530,000 30.96% Al PREQUALIFIED FIRMS How to the contract of the	TOTAL RS. 18,465,800 17,730,000 19,322,598 19,530,000 30.96% AI PREQUALIFIED FIRMS Hand Kenn C. Klobb C. Ehmen Al-Dasy. PREQUALIFIED FIRMS Hand Kenn C. ENGLISH C. ENGLIS					0	000 020								26
3.98% Below 4.64% Above 5.76%	A PREQUALIFIED FIRMS A LAMET Keard A 164% Above 3.98% Below 4.64% Above 3.76% Above 3.98% Below 4.64% Above 3.76% Above 4.64%		Sheets	1	Nos	45,000	18 465 800	1	17			8	19,530,000		24,18
3.98% Below 4.04% ALLINE FIRMS Heard C. CLOSS C. W. S. C. W. C.	** PREQUALIFIED FIRMS Hand C. KLOW A.C. Bruces Al-Dray P. D. Div. A.C. Head & Dry - & Buers		0334		AL KS.		and the state of				40/ 4 15000	2	6% Above	30.96	% Above
** PREQUALIFIED FIRMS Hampt Kend C. KLOW C. KL	** PREQUALIFIED FIRMS Hand Read C. KLOW A.C. Bruce Al-Dhay Head & Div. A.C. Head & Dept. 2 Bruces Al-Dhay		John Branch					3.9	18% Below	4.	94% Above	· ·	200000		
	P. D. Div. A. C. Dr. Etween Al-Ward. L. Head of Delt. of Buens		A CONTRACTOR OF THE PARTY OF TH		QUALIF	IED FIRMS ALIFIED F	RMS	A Tank	(1,	No.	Sur Sur	A STATE OF THE PARTY OF THE PAR		Kal.	lenor

Supply, Installation, Testing, Commissioning & Maintenance (during maintenance period) of **Bus-way & Accessories** for the project Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karaehi

LIST OF SUCCESSFUL BIDDERS

S. No.	Name of Bidders	Address	Contact No.
	M/S N.A. Thakur Enterprises	1 4 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	024-34325170-73 Fax: 021-34631133
2	M/S Hytech	99/1. Khayaban-e-Hafiz. DHA Phase 6. Karachi	021-34390069 Fax: 021-34390039

SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT, EMERGENCY & TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI

S.No.	Description of works	Quoted Cost	Remarks
l.	Supply. Installation, Testing, Commissioning & Maintenance (during maintenance period) of Bus-way &	Rs. 17,730,000.00	M/S Hytech
2	Accessories of the project Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi	Rs. 19,322.589.00	. M/S N.A. Thakur Enterpirses



OFFICE OF THE PROJECT DIRECTOR SHAHEED MOHTARMA BENAZIR BHUTTO

Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi

NO: PD/AEC&ASC/CHK/2016/4334

DATED: MAY 04, 2016:

SUBJECT:

SUPPLY, INSTALLATION, TESTING, COMMISSIONING AND MAINTENANCE (DURING MAINTENANCE PERIOD) OF BUS-WAY & ACCESSORIES FOR THE PROJECT SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT, EMERGENCY & TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI

- 1) The tenders for the above work were called on the basis of Single Stage One Envelope System through press and appeared in Daily Dawn dated 18-02-2016, Daily Express dated 18-02-2016, Daily Wafa-e-Sindh dated 18-02-2016 (copies enclosed at A, B & C).
- 2) The advertisement also appeared on SPPRA website at serial No. 26606 dated 22-02-2016 and CHK Website on 18-02-2016 (copies enclosed at **D & E**).
- 3) In response of above, following six prospective bidders purchased tender document till closing date.
 - 1. M/S N.A. Thakur Enterprises
 - 2. M/S Accrescent Engineers (Pvt.) Ltd.
 - 3. M/S'Hytech
 - 4. M/S Syntex Electrical Traders
 - 5. M/S Ashraf Brothers Enterprises
 - 6. M/S Shams & Zain Meo Rajput Construction Co. (SZMRCC)
- 4) The Technical Proposals were opened by the Procurement committee on 08-03-2016 (Copy of Attendance Sheets are enclosed at **F & G**). The following five bidders submitted their bids:
 - 1. M/S N.A. Thakur Enterprises
 - 2. M/S Hytech
 - 3. · M/S Ashraf Brothers Enterprises
 - 4: M/S Shams & Zain Meo Rajput Construction Co. (SZMRCC)
- 5) The Offers examined and evaluated by the Consultants i.e. M/S Naqvi & Siddiqui Associates (Pakistan) as per the Technical Evaluation Criteria provided in the bidding documents and verified the documents and bid security submitted by the bidders.

- 6) The Consultant sent the Evaluation Report vide letter No. NSA(P)-0223/2016/0718 dated 21-03-2016 (copy enclosed at H).
- Following is the position of Technical Evaluation:-
 - 1. M/S N.A. Thakur secured 80 marks out of 100.
 - 2. M/S Hytech secured 90 marks out of 100.
 - 3. M/S Ashraf Brothers Enterprises secured 34.75 marks out of 100.
 - 4. M/S Shams & Zain Meo Rajput Construction Co. secured 15 marks out of 100.
- The qualifying marks are atleast 70 out of 100.
- The following Firms were qualified in the Technical Evaluation:-
- L. M/S N.A. Thakur Enterprises
- 2. M/S Hytech
- The following Firms were disqualified in the Technical Evaluation:-
- 1. M/S Ashraf Brothers Enterprises.
- 2. M/S Shams & Zain Meo Rajput Construction Co. (SZMRCC)
- 7) M/S Naqvi & Siddiqui Associates (Pakistan) also sent the Bid Evaluation Report vide letter No. NSA(P)-0223/2016/0720 dated 21-03-2016 (copy enclosed at I).
- Following is the position of Financial / Bid Evaluation:-
- 1) M/S Hytech offered the rates Rs. 17,730,000,00 and stands lowest.
- 2) M/S N.A. Thakur Enterprises offered the rates Rs. 19,322,589,00.
- 8) M/S Naqvi & Siddiqui Associates **recommended** to awards the work to M/S Hytech at the rate of Rs. 17,730,000.00 being the lowest bidder.
- 9) The Procurement Committee approved & Accepted the offer of M/S Hytech at the rate of Rs. 17,730,000.00 as recommended by M/S Naqvi & Siddiqui Associates (Consultants) (Copy enclosed at J).
- 10) In view of above recommendations of Procurement Committee for above subjected work at para 9 may kindle be approved.

11)Para 10 may kindly be approved.

Medical Superintendent Civil Hospital Karachi

Mr. dolf

PROJECT DIRECTOR



OFFICE OF THE PROJECT DIRECTOR SHAHEED MOHTARMA BENAZIR BHUTTO Accident, Emergency & Trauma Centre and Ancillary

Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi

NO: PD/AEC&ASC/CHK/2016/4342

DATED: MAY 06, 2016

M/S Hytech Karachi

WORK ORDER

SUBJECT: SUPPLY, INSTALLATION, TESTING, COMMISSIONING AND MAINTENANCE (DURING MAINTENANCE PERIOD) OF BUSWAY & ACCESSORIES FOR THE PROJECT SHAHEED MOHTARMA BENAZAIR BHUTTO ACCIDENT, EMERGENCY & TRAUMA CENTER AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI

- Consequent to the approval of Competent Authority, the above mentioned work is hereby awarded to you at a cost of Rs. 17,730,000.00 (Rupees Seventeen Million and Seven Hundred Thirty Thousand only) as per Bid Evaluation Report prepared by M/S Naqvi & Siddiqui Associates. Consultants of the project.
- You are therefore directed to contact the undersigned for obtaining instructions, drawings and other information relating to the execution of the work.
- Please note that work should be carried out strictly in accordance with the specifications, terms & conditions as per contract agreement executed between M/S Hytech and Project Director, Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi.
- The time of completion of work as specified in the Contract Agreement is Three months, which shall commence after 07 days from the issue of this work order.

estable of contract of the state of the stat

1 5 1 5 1 b.

- In case of failure to complete the work within stipulated period, penalty shall be imposed as per relevant. Clause of the Agreement i.e. penalty equivalent to 0.1% of Contract Amount for each day of delay in completion of work subject to a maximum of 10%, of the Contract price as stated above shall be imposed.
- In case of failure to commence the work within 07 days after the receipt of work order, action under relevant clause of Agreement will be initiated against you.

PROJECT DIRECTOR


Copy to:

1. Chairman, Management Board (Trauma Centre), Civil Hospital Karachi

2. Medical Superintendent, Civil Hospital Karachi

3. Additional Medical Superintendent (Trauma Centre), Civil Hospital Karachi

Will Hospital Karmen





6th May 2016

Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital, Karachi

Subject: Supply, Installation, Testing, Commissioning & Maintenance (During Maintenance Period) of Bus-Way & Accessories for the project Shaheed Mohtarma Benzair Bhutto Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital, Karachi (ACCEPTANCE LETTER)

Dear Sir,

This is with reference to your letter dated 04th May 2016, (PD/AEC&ASC/CHK/2016/4338)

This is to confirm that the undersigned hereby acknowledges and accepts the award of work as mentioned above.

Very Truly Yours


For MJs Hytech Contractors

Sahibzada Yousuf Amin (Proprietor)

99/1 Khayabane Hafiz, DHA, Phase 6. Karachi.

Tel : 0213 4390069 Fax : 0213 4390039

Email: uuamin@hotmail.com



CHINADON

In consideration of payments of Rs.17,730,000/- to be made by Employer to the Contractor as hereinafter mentioned the contractor hereby covenant with the Employer to execute and compete the works in conformity and in all respect with the provisions of the Contract.

The Employer hereby covenants to pay the contractor. In consideration of the execution and completion of the work as per provisions of the Contract prices or such other sum as may become payable under the provision of the Contract prices or such other sum as may become payable under the provision of the contract at the times and in the manner prescribed by Contract.

IN WITNESS WHEREOF the parties hereto have caused this agreement to be executed the day and year first before written in accordance with the help respective Laws.

Signature of Contractor

Am/ In

Yousuf Amin
Sole Proprietor
For and on behalf of
M/s Hytech Contractors

Signature of Employer

Hayat Kamal Project Director

Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre and Ancillary Services


Complex at Civil Hospital, Karachi

Witnesses: -

142301-0932302-9-2

1. No. Saltem Ismail Siddigs

12



(RUPEES ONE HUNDRED ONLY

INTEGRITY PACT

Declaration of fees, commission and brokerage etc. Payable by the suppliers of goods, services & works in contracts worth Rs. 10.00 million or more)

Contract No. BW-IX-0223

Dated 6th May 2016

Contract Value: Rs. 17,730,000/= (Rupees Seventeen Million Seven Hundred and Thirty Thousand only)

Contract Title: Supply, Installation, Testing, Commissioning & Maintenance (During Maintenance Period) of **Bus-Way & Accessories** for the project ShaheedMohtarmaBenzair Bhutto Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital, Karachi

M/s Hytech Contractors, 99/1 Khayaban-E-Hafiz, D.H.A., Phase 6, Karachi. Here by declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government or any administrative subdivision or agency thereof or any other entity owned or controlled by Government through any corrupt business practice. Without limiting the generality of the foregoing, M/s Hytech Contractors represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or judicial person, including its affiliate, agent, associate, broker, consultant, director, has been expressly declared pursuant hereto.



In consideration of payments of Rs.17,730,000/- to be made by Employer to the Contractor as hereinafter mentioned the contractor hereby covenant with the Employer to execute and compete the works in conformity and in all respect with the provisions of the Contract.

The Employer hereby covenants to pay the contractor. In consideration of the execution and completion of the work as per provisions of the Contract prices or such other sum as may become payable under the provision of the Contract prices or such other sum as may become payable under the provision of the contract at the times and in the manner prescribed by Contract.

IN WITNESS WHEREOF the parties hereto have caused this agreement to be executed the day and year first before written in accordance with the help respective Laws.

Signature of Contractor

Yousuf Amin Sole Proprietor For and on behalf of M/s Hytech Contractors Signature of Employer

Hayat Kamal Project Director

Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre and Ancillary Services

Complex at Civil Hospital, Karachi

1. No. Saleen Ismail Siddiglis



OFFICE OF THE PROJECT DIRECTOR

SHAHEED MOHTARMA BENAZIR BHUTTO

Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi

NO: PD/AEC&ASC/CHK/2016/4338

DATED: MAY 04, 2016

M/S Hytech, Karachi

ACCEPTANCE LETTER

SUBJECT: SUPPLY, INSTALLATION, TESTING, COMMISSIONING MAINTENANCE (DURING MAINTENANCE PERIOD) OF BUS-WAY & ACCESSORIES FOR THE PROJECT SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT, EMERGENCY & TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI

- On the recommendations of M/S Nagvi & Siddiqui Associates, Consultants vide letter no. NSA(P)-0223/2016/0720 dated 21-03-2015 and subsequent approval by Medical Superintendent, Civil Hospital Karachi to the lowest Tender / bid amounting to Rs. 17,730,000.00 (Rupees Seventeen Million and Seven Hundred Thirty Thousand only), this Acceptance Letter is hereby issued.
- The payment will be made in term of Contract Agreement.
- You are advised to furnish adhesive stamp of the value of Rs. 62,055 00 i.e. @ 0.35% of the Contract value.
- You are also directed to execute the Contract Agreement within weeks' time from the receipt of this letter and work-order will be issued after above requirements are fulfilled.

You are advised to submit "Acceptance" within three days from the issue of this OFFICE COPY

letter.

PROJECT DIRECTOR

Copy to:

- 1. Chairman, Management Board (Trauma Centre), Civil Hospital Karachi
- 2. Medical Superintendent, Civil Hospital Karachi
- 3. Additional Medical Superintendent (Trauma Centre), Civil Hospital Karachi

PROBLEMEN

- 1_4"		75.4	100				
Tende	ers		h by Name o	Report ID:		7 × × * 1	
Comm		Subr					
Comin	nittee			0 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29			
Samp	le Documents	89 90	91 92 93 94	53 54 55 56 57 58 59 60 61 62 63 64 65 66 67 68 69 70 71 7 95 96 97 98 99 100 101 102 103 104 105 106 107 108 109 1	0 111 112	113 114 115 116 117	118 119 120 121 12
Policy	Instructions	123 12	24 125 126 1	27 128 129 130 131 132 133 134 135 136 137 138 139 140 1	41 142 143	144 145 146 147 1	
Revie	w Panel	S.No	Report ID	Evaluation Report Title	Download	1st Time Report Posted	SPPRA ID
Black	Listed Firms				1-2,00		REMARKS
Capac	city Building	7497	440/2016	PD SMBBTAEC CIVIL HOSPITAL KARACHI	•	27 April 2016	Rules 50
Comp	plaints						33.
				GBHS ALI NOOR SUGAR MILL SHAHEED	- 1		Rules 50
Contr	act	7496	439/2016	BENAZIRABAD	<u></u>	27 April 2016	compliance requir
Evalu	ation Form						compliance requi
-				KARACHI WATER & SEWERAGE BOARD		4 1 1	
Down		7495	438/2016			27 April 2016	Rules 50 compliance requir
				KARACHI WATER & SEWERAGE BOARD			Rules 50
Down	loads	7494	437/2016			27 April 2016	compliance requir
Evalu	ation Reports			KARACHI WATER & SEWERAGE BOARD			D 11 FD
FAQ's		7493	436/2016		*	27 April 2016	Rules 50 compliance requir
Feed	Back			KARACHI WATER & SEWERAGE BOARD			Rules 50
		7492	435/2016			27 April 2016	compliance requir
Galler	гу			EXECUTIVE ENGINEER BEGARI DIVISION			
Notific	cations	7491	434/2016	JACOBABAD	ځ	27 April 2016	Rules 50 compliance require
Procu	rement Plans						
	* 7 7			EXECUTIVE ENGINEER WARAH DIV LARKANA			Rules 50
Site S	Statistics	7490	433/2016		÷	26 April 2016	Compliance required
Usefu	ul Links	Service Service		EXECUTIVE ENGINEER EDUCATION WORKS DIVISION			
100		7489	432/2016	BADIN	1	26 April 2016	Rules 50
Login		1403	70272010			Zo ripin zo i o	compliance requi
177							
		7488	431/2016	GBHSS MEHAR ALI JAMALI SHAHEED BENZIRABAD	<u>*</u> j	26 April 2016	Rules 50 compliance requi
Use	rs Online 30			GBHS MARI JALBANI SHAHEED BENZIRABAD			
15-J	lan-16	7487	430/2016	GONS WARI SALBANI SHARLED BENZINABAD	4	26 April 2016	Rules 50
· Upd	ate -						compliance requi
				GBHS BANDHI SHAHEED BENAZIRABAD REGION	7		Rules 50
		7486	429/2016		ட்ட	26 April 2016	compliance requi
gua	luation Report			CVCQUITUG ENQUEEN STATE			
Eval				EXECUTIVE ENGINEER PROVINCIAL HIGHWAY	*		Rule's 50
		7485	428/2016	DIVISION HYDERABAD	. <u>.</u>	26 April 2016	compliance requi
							a continuina de la
				EXECUTIVE ENGINEER PROVINCIAL HIGHWAY			
		7484	427/2016	DIVISION HYDERABAD	4	26 April 2016	Rules 50
		1404	DIVALLAL		السا	20.30.02010	compliance requ



NAQVI & SIDDIQUIE ASSOCIATES (Pakistan)


SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT, EMERGENCY & TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI.

BILL OF QUANTITIES

(SUPPLY, INSTALLATION, TESTING, COMMISSIONING AND MAINTENANCE (DURING MAINTENANCE PERIOD) OF BUS-WAY & ACCESSORIES.)

S.	Description	Qty.	Unit	Rate	Total
No.				per Unit	Amount
1	Supply, Installation, Testing, Commissioning & Maintenance of Bus-way and Accessories. • Bus-way made of Aluminum 2000A, 4 Pole and Earth (As per drawing) from Genset to Synchronizing Panel and Main L.T. Panel (4 Nos. Genset and 1 Transformer).				
a	Make of MG SCHNEIDER ELECTRIC, EAE, AREVA. 2000A Aluminum Feeder with separate internal copper ground (IP54).	410	Feet		
b	2000A Aluminum End Closure	6	Nos.		
С	2000A Plug in opening	40	Nos.		
d	2000A Aluminum Spring Hanger	120	Nos.		
e	2000A Aluminum Elbow 3L + N + E, IP54	40	Nos.		
f	2000A Aluminum Flange End 3L + N + E (IP54)	20	Nos.		
g	2000A Flexible Link 3P + N	6	Nos.		1
h	2000A Busway Connector	18	Nos.		
i	2000A Bend 3L + N + E (IP54)	20	Nos.	de ell	
j	Supply & Installation of Powder Painted Boxes in M.S. Sheets	6	Nos.		
	NOTE: 2000A Bus-way would be sufficient as Voltage Drop is around 1.5% of the rated voltage.				
	The quantity can be increased or decreased as per requirements at site.				
	- 12			TOTAL RS.	

			TOTAL RS.	
Rupees			3 A	only).
SIGNATURE	CONTRACTO	OR NAME	DATE & SEAL	






BID EVALUATION REPORT

SUPPLY, INSTALLATION, TESTING, COMMISSIONING & MAINTENANCE (DURING MAINTENANCE PERIOD) OF BUSWAY & ACCESSORIES OF THE PROJECT SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT, EMERGENCY & TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI





BID EVALUATION REPORT

- Name of Procuring Agency
- Tender Reference No.
- 3. Tender Description / Name of Work
- 4. Method of Procurement
- 5. Tender Published
- 6. Total Bid documents Sold
- Total Bids Received
- 8. Tender / Bid Opening date
- (if applicable)
- No. of Bid technically qualified
- (if applicable)
- 10. Bid(s) Rejected
- Financial Bid Opening date
- (if applicable)
- 12. Estimated Cost
- 3 Rid Evaluation Report:

- : Civil Hospital Health Department
- : BW-IX-0223
- Supply. Installation. Testing, Commissioning & Maintenance (during maintenance period) of Bus-way &
- : Accessories for the project Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi
- :. Single Stage One Envelope
- : Dawn, Express, Wafa-e-Sindh, SPPRA & Website of CHK
- : Six
- : Four
 - March 08, 2016
- Two
- Two
- Not Applicable
- Rs. 18,465,800.00 (As per Engineer Estimate prepared by

the Consultants		Associates)
	0.70	

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptances	Remarks
(1)	(2)	(3)	(4)	(5)	(6)	(7)
1)	M/S Hytech	Rs. 17,730,000.00	Lowest	-3.9847%	On lowest	The procurement Committee approved and
2)	M/S N.A. Thakur Enterprises	Rs. 19,322,589.00	2 nd Lowest	+4.6399%	basis	accepted the offer of M/S Hytech at the rate of Rs. 17,730,000.00.

Reasons of acceptance/rejection have been recorded in "Minutes/Consultants Report".

Dr. Jamil Ahmed Siddiqui

Medical Superintendent Civil Hospital Karachi Associate Prof. (Dr.) Ehmer Al-Ibran

Head of Department of Burns Civil Hospital Karachi Engr. Hayat Kemal Project Director

Waris Khatil
Divisional Accounts Officer
A.G. Sindh Office

Garden, Representative

of Deputy Commissioner (South), Karachi

TECHNICAL & FINANCIAL EVALUATION REPORT FOR THE WORK

SUPPLYING, INSTALLATION, COMMISSIONING AND MAINTENANCE (DURING MAINTENANCE PERIOD) OF BUS-WAY AND ACCESSORIES OF THE PROJECT SHAHEED MOHTARMA BENAZIR BHUTTO, ACCIDENT, EMERGENCY & TRAUMA CENTER AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI

- The tenders for the above work were called on the basis of Single Stage One Envelope System through press and appeared in Daily Dawn dated 18-02-2016, Daily Express dated 18-02-2016, Daily Wafa-e-Sindh dated 18-02-2016 (copies enclosed).
- The advertisement also appeared on SPPRA website at serial No. 26606 dated 22-02-2016 and CHK Website on 18-02-2016 (copies enclosed).
- In response of above, following six prospective bidders purchased tender document till closing date.
- 1. M/S N.A. Thakur Enterprises
- 2. M/S Accrescent Engineers (Pvt.) Ltd.
- 3. M/S Hytech
- 4. M/S Syntex Electrical Traders
- 5. M/S Ashraf Brothers Enterprises
- 6. M/S Shams & Zain Meo Rajput Construction Co. (SZMRCC)
- The Technical Proposals were opened by the Procurement committee on 08-03-2016 (Copy of Attendance Sheets are enclosed). The following five bidders submitted their bids:
- 1. M/S N.A. Thakur Enterprises
- 2. M/S Hytech
- 3. M/S Ashraf Brothers Enterprises
- 4. M/S Shams & Zain Meo Rajput Construction Co. (SZMRCC)
- The Offers examined and evaluated by the Consultants i.e. M/S Naqvi & Siddiqui
 Associates (Pakistan) as per the Technical Evaluation Criteria provided in the bidding
 documents and verified the documents and bid security submitted by the bidders.

200

1 | Page

- The Consultant sent the Evaluation Report vide letter No. NSA(P)-0223/2016/0718 dated 21-03-2016 (copy enclosed).
- · Following is the position of Technical Evaluation:-
- 1. M/S N.A. Thakur secured 80 marks out of 100.
- 2. M/S Hytech secured 90 marks out of 100.
- 3. M/S Ashraf Brothers Enterprises secured 34.75 marks out of 100.
- 4. M/S Shams & Zain Meo Rajput Construction Co. secured 15 marks out of 100.
- The qualifying marks are atleast 70 out of 100.
- · The following Firms were qualified in the Technical Evaluation:-
- 1. M/S N.A. Thakur Enterprises
- 2. M/S Hytech
- The following Firms were disqualified in the Technical Evaluation:-
- 1. M/S Ashraf Brothers Enterprises
- 2. M/S Shams & Zain Meo Rajput Construction Co. (SZMRCC)
- M/S Naqvi & Siddiqui Associates (Pakistan) also sent the Bid Evaluation Report vide letter No. NSA(P)-0223/2016/0720 dated 21-03-2016 (copy enclosed).
- · Following is the position of Financial / Bid Evaluation:-
- M/S Hytech offered the rates Rs. 17,730,000.00 and stands lowest.
- M/S N.A. Thakur Enterprises offered the rates Rs. 19,322,589.00.
- M/S Naqvi & Siddiqui Associates recommended to award the work to M/S Hytech at the rate of Rs. 17,730,000.00 being the lowest bidder.
- The procurement Committee approved and accepted the offer of M/S Hytech at the
 rate of Rs. 17.730.000.00 being the Lowest Bidder as recommended by M/S Naqvi
 & Siddiqui Associates (Consultants).

Dr. Jamil Ahmed Siddiqui Medical Superintendent

Civil Hospital Karachi

Associate Prof. (Dr.) Ehmer Al-Ibran

Head of Department of Burns

Civil Hospital Karachi

Engr. Hayat Kemal

Project Director

Divisional Accounts Officer A.G. Sindh Office

Garden, Representative of Deputy Commissioner (South), Karachi

2 | Page

DAWN THURSDAY FEBRUARY 18, 2016

SHAHEED MOHTARMA BENAZIR BHUTTO

Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi

TENDER NOTICE

Civil Hospital Karachi invites sealed bids on Single Stage — One Envelope Procedure as per Sindh Public Procurement Regulatory Authority Rules from the manufacturers / importers / sole agents / contractors for the following works in Civil Hospital Karachi.

S. No.	Name of Work	Bidding Document Cost (Rs.)	Bld / Tender Security	Tender Purchasing Date	Date of Submission and Opening	Time of Completion of Works
1.	Supply, Installation, Testing, Commissioning & Maintenance (during maintenance period) of Bus-Way & Accessories for the project Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Tauma Centre and Ancillary Services Complex at Civil Hospital Karachi (Contract No. BW-IK-0223).	-	1% of the Bid Amount	17.02.2016 to 07.03.2016	08.03.2016 at 11:00 am and 08.03.2016 at 11:30 a.m.	Three (3)

- A complete set of tender documents containing BOO, specification and terms & conditions can be purchased from the Office of the Project Director Shaheed Mohtarma Benazir Brutto Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi through pay order of Rs. 1000.00 each in favour of Project Director Shaheed Mohtarma Benazir Brutto Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi on submission of application along with copy of NTN Certificate. The tander documents can be downloaded from SPPRA website www.pprasirdh.gov.px
 Bids must be submitted on the above date by 11:00 am in Board Room of Administration Block of Civil Hospital Karachi situated on second floor.

- These bids will be opened publicly at 11:30 am on the same day in presence of bidders or their authorized representatives who choose to attend on the place of submission.
- Technical and Financial Proposals should be submitted in separate envelopes and both should be sealed in third envelope. All NIT(s) shall include Government Taxes etc. (if applicable).

- The deductions in the bills will be done as per government rules.

 The bid / tender security @1% of total value of the quoted items by firms in shape of Pay Order / Demand Draft in layour of the the Project Director Shaheed Mohtarma Benazir Shutto Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi must be attached with "Financial Bid"
- A photocopy of the bid / tender security in shape of Pay Order / Damand Draft without showing the amount ligure must be submitted with Technical Bid, failing which the bid will be ignored.
- In case of announcement of public holiday or any unfavorable circumstances, the bids shall be submitted and opened as per given schedule
 on the next working day.

NF-KRY No. 391/16

SAY NO TO CORRUPTION

PROJECT DIRECTOR



شهید محتر مه بدنظیر بهٹو ایسیڈنٹ،ایمرجنسیاینڈٹراماسینٹراینڈاینسیر سروسز کمپلیکس واقع سول اسپتال کراچی

البتال المايك ومل استال الماي عرصدون في معون كيفي والتورود التورود المنش التدرك وسند - الله معلى الماري الماري المستال المثل المنطاب الماري الماري الماري الماري الماري الماري الماري الماري الماري からびと ことがは な LE. PERPE もっている きってい 120 وتاديات كاوقت J.E (Rs) - " تغن ويكش 17-02-2016 بالرتب حول البيتال كراچى عي 1000.00 (3) 08-03-2016 53,5 يروجيك شهيد محزمه بينظير بعنو بوتتدن 07-03-2016 1% ا يكيدُن ايرجلى ايندُ ثرا، € 11:00 سيراورالمسلرى مرومز كميكس 101 كيت بى وے اور ايسير يا 08-03-2016 کی فراہی ، انسالیش، ٹیسٹنگ، يوت دك كيفتك اور منثى ننس ₹.11:30 (دوران مینی ننس مدت) (كتريك نير (BW-IX-0223

- BOQ تقريح اور قواعد و فنواط ي مشتل فيذر وحاديدات كاليك عمل سيت NTN مرتك في كالل ك عرادور قوات بى كرائي فى -(Rs 1000 ك ية آرۇر يكى يروجك دائر يكر شيد كم مدينظر بينو ا يكميذن ايم منتى اينة فرما سينزاينز البنساري مرومز كميليس واقع سول استال كرايي سكرور ليع وفتر يره ديك ذار كمر شهيد محرر بيزهر جنوا يكسلف ايرضى اجذالها سينز ابيز المنسيل ي مردم كميكيس واقع سول اسپتال كرايي عريدا جامكتاب-
- المنظرة عناويزات SPPR ميسما كشيارة والمساوية www.ppasindh gov pk
- پیشاشیں دومری منول پروائن مول اسپتال کراچی کا پذشتر میش بالک کے بور قروم میں بالا تاریخ کو دن 11.00 يخ كك لاز ما تح كراد كي جا كي
- بير يتكشين و كرائ كمقام يرحاضروع كالواجل مند بول وبدكان ياان كاجز فمانحدول كى موجود كى يس اى يم كو بوقت ون 11:30 بيجسر عام كلول جا كيس ك
- تعليكل اور فافض ير ويوزاز عليه والمياره النافول عن جي كراع جاكي اور دونول تير اللاف من سربمبر يونے جائيں۔
 - تمام NIT بشول سركاري تيكسو وغيره (أكرقاش اطلاق مول) مول كا-
 - مرکاری قوائین کے مطابق بازش کے تو تیاں کی جائیں گا۔
- فاهل بيكاش كيا تحدوم كي جانب عدرة كروه أخرى كل قيت كالال كاشرا ع بدائيدر كيور في الكل بي آرد را في عاد وراف كال برديك والركار في المرافي ايد شااستزايد وخيل ي مروم تميلس واقع مول استال كالى از ما مسلك كياجا --
- عَيْدِينَ وَيَعْتُ كِما حِدِرَمَ كَلِم وحت مِنْ فِيرِ إِلْمَيْدُونِي فِكُلْ بِي آردُرُادُ مِا رُوْرا الْ كَي أَوْلُو كَا لِي لاز ما شنگ كى جائے جس ش يا كاى پر ينظش كونظرا نداز كرديا جائے؟-
- عام تعطیل کے اطان یا نا افواللوار سور تحال کی صورت میں بیشائیس آ محدد یوم کار پرد بے اللے شیر وال کے مطابق جع كرائى اوركمولى جائليا كيا-

يروجيكث ذائريكثر

INF-KRY:No.391/16



شهيد محترم بينظير ڀٽو سيدنٽ، ايمرجنسي ۽ ٽراما سينٽر ۽ اي روسز كامپليكس ايٽ سول اسپتال ھ

ٽينڊر نوٽيس سول استال کراچی پاران سنگل استیج . ون انویلپ پروسیجر، سند بهاک پروکورمیت ویگولیتری الارتی رواز چی تحت مینوفیکچروز میروترز سول ایجنس، فیکیدارن کان سول استال کراچی چی هیمه جاڻايل ڪين جي لاءِ مهربند ٽينڊر گهرائي ٿي.

مدو	جمع ڪرائڻ ۽ کولڻ جي تاريخ	ٽيندر فريد ڪرڻ جي تاريخ	بدِ: ٽينير ڪيو رڻي	بدنگ داکیو مینت مله	ڪر جو نالو	نعير
مهينا	8,03,2016 11.00 وگي و وگي و 8,03,2016 11.30 ت وگي درتيبوار	17.12.2016 کان 97.03.2016	آچيل رقد جو ا سڪڙ و	1000	براجيڪٽ شهيد معترم بيظير پٽو، ايمرخت يو پٽو، سينٽر ۽ اينڪلري سينٽر ۽ اينڪلري ايٽ سول اسڀال ڪراچي جي ٻي ٻي پيلان لڳائڻ پيلان لڳائڻ سينٽر پٽي ڪراچي جي ٻي ٻي سيلان لڳائڻ سينٽر پٽي	į.

ٽيندر جي ڪاغذن جو مڪمل سبٽ بي او ڪيو تي مشتمل شرطن ضابطن سبت آفيس آف دي پر اجيڪٽ ڊائريڪٽر شهيد محترم بينظير پٽو ايڪسيڊنٽ، ايمرجنسي ۽ ٽراما سينٽر ۽ اينڪلري سروس ڪامپليڪس ايٽ سول اسپتال ڪراچي وٽان 1000 رپين جي پس آرڊ عيوض پر اجيڪٽ ڊائريڪٽر شهيد محترم بينظير ڀٽو ايڪ يمرجنسي ۽ تراما سينتر ۽ اينڪاري سروسز ڪامپليڪس ايت سول استال ڪُراچي جي حق ۾ تيار ئيل درخواست ۽ اين ٽي اين جمي ڪرائڻ عيوض حاصل ڪري سگهجن ٿا.

ٽيننڊر دستاويز ايس پي پي آر اي جي ريب ـ www.pprasindh.gov.pk تان پڻ ڊائون لوڊ ڪري سگهجن ٿا.

آج جا ڪاغذ مشي ڏنل تاريخ تي 11.00 وڳي ٻورڊ روم آف ايبمنسٽريشن بلاڪ آف سول اسپتال ڪراچي واقع بي ماڙ تي جمع

ي ويستدر 11.30 وڳي ان وقت تي مرجرد هجڻ جي خواهشمند آج ڏيندڙن جي مرجودگي ۾ جمع ڪرڻ واري جڳه تي کوليون رينديون. ٽيڪيڪل ۽ ننائشل آڄون الڳ الڳ لفافن ۾ بند ڪري ٻئي لفاف

نئين لفافي ۾ مهربند ڪيا وڃن. سعورين آجن سان گورنسينٽ ٽيڪسز شامل هجن (جتي لاڳو ٿين).

ڪٽوتِي گورنمينٽ جي رواز مطابق بلن مان ڪئي وينڏي

کومي موارسيد جي رواس بي بان کي آرور دماند درانت جي کل آجيل رقم جو ۱ سبکڙو فرم باران چي آرور دماند درانت جي صورت ۾ لازمي طور "فنانشل آجن" جي صورت ۾ پراجيڪٽ ڊائريڪٽر شهيد محترم بينظير پٽو ايڪسيڊنٽ، ايمرجنسي ۽ ٽراما سينٽر ۽ اينڪاري سرومز ڪاميليڪس ايٽ سول اسپتال ڪراچي جي

سيسر ۽ بيستري سروسر خن ۾ تبار ٿيل جمع ڪرايو وڃي پي آرڊراڊماند ڊرافٽ جي صورت ۾ بد سڪيورٽي جي فوٽو ڪاپي انگ اکر ڏيکاريندڙ کان سوا، تيڪنيڪل بد سان لازمي طور شامل ڪري جمع ڪرائي وڃي، ناڪار ٿيڻ جي صورت ۾ غور نہ ڪيو

ويسور. 10. حڪرمت پاران عامر موڪل جو اعلان ٿيڻ يا ائٽر سببن جي ڪري ٽينڊر نر کلڻ جي صورت ۾ ساڳيون آچون ٽينڊر ٻئي ڪم واري ڏينهن تي ساڳي وقت ۽ هنڌ تي کوليون وينديون.

پر اجيڪٽ ڊائريڪٽر

Home Public Courses SPPRA Notifications SPPRA Board SPP Act 2009 SPP Rules 2010 Spittle Structure Spera Contact Us ضروي اصلاع Tenders Committee SPRRA جي سرجوده Website جرية 15-12-2015 ڪان Sample Documents بندني ويندي ـ نَني Website تي Register ڪرڻ لاءِ متي دبايو۔ Policy Instructions Sugai No. Tex. Advance Search Black Listed Firms Toucher Title SHIPSAUL subnut Capacity Building Accesse Date Complaints City Contract Evaluation 1 Fage a Documents Viewed 924392 Form Uploaded Advertised Closing Ogportments SPPRA ID On anger Siddlers response Books av Ser Downloads 4) 22/12/2016 10/7 60 2016 08 Valivida **Evaluation Reports** SHARMS NO WITH SSD Foed Back Busway & Accessories News Archives Notifications Procurement Plans Site Statistics Usefull into Login Users Online 32 Power Letter Added 15 Sc. 201

NAMES STRAINS OF CHAINS SERVICES OF CONTROL OF CONTR

HOME

ABOUTUS

DEPARTMENTS

CLINICAL SUPPORT SERVICES

EMERGENCY SERVICES

OUTPATIENT CLINICS

SMBB A/E & TCA



search search

Civil Hospital Karachi

- Blog (http://chk.gov.pk/blog-2/)
- Disaster Management (http://chk.gov.pk/disaster-management/)
- Developmental Projects (http://cnk.gov.pk/developmental-projects/)
- Events ►(http://chk.gov.pk/category/events/)
- Public private partnership ►(http://chk.gov.pk/public-private-partnership/)
- Trainings ➤
- Tenders ▶

Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre Active Tenders

			Search:	
#	Tender Title	Advertised On	Closing On	View
1	Supplying, Installation, Testing, Commissioning & Maintenance (during maintenance period) of Bus-way & Accessories	18/02/2016	07/03/2016	View more (http://chk.gov.pk/tender- detail/27)
	Supplying, Installation, Testing, Commissioning & Maintenance (during maintenance period) of Library Furniture	18/02/2016	07/03/2016	View more (http://chk.gov.pk/tender- detail/28)
3	Supplying, Installation, Testing, Commissioning & Maintenance (during maintenance period) of Medical Equipment & Ancillaries	18/02/2016	07/03/2016	View more (http://chk.gov.pk/tender- detail/29)
Showing	1 to 3 of 3 entries			Previous 1 Next

- · RSS (http://tro.kasolution.tk/civil/#)
- Back to Top

NSA(P)-0223/2016/0718

21 MAR 2016

Project Director
Shaheed Mohtarma Benazir Bhutto Accident &
Emergency Centre and Allied Services Complex
Near O.P.D. Block, Civil Hospital
KARACHI.

SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT & EMERGENCY CENTRE AND ALLIED SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI

BUS-WAY - EVALUATION REPORT

Dear Sir.

In response to advertisement following contractors has collected the documents for submission of Technical & Financial Bids which were opened on 02-03-2016 and forwarded to us on 10-03-2016 vide letter No. ABCVI/SC/CHK/2016/4242:

- 1. M/s. Ashraf Brothers
- 2. M/s. Shams & Zain Meo Rajput
- 3. M/s. N.A. Thakur Enterptises
- 4. M/s. Hytech

We have evaluated the Technical Bids of above contractors and after checking and scrutiny as per provided Criteria the following Contractors have secured the prequalification marks .

1. M/s. Hytech

Marks obtained 90 out of 100

2. M/s. N.H. Thakur Enterprises

Marks obtained 80 out of 100

Following contractor has failed to provide the required & mandatory documents hence their technical bids has been rejected

Evaluation Criteria showing the marks obtained of above qualified & disqualified contractors are enclosed for ready reference please.

Thanking you and assuring you of our sincere cooperation at all time

Yours sincerely.)

for Naqvi & Sjddiquie Associates (Pakistan)

(Abdul Baseer Khan) | General Manager Engg. & Contracts

Encl: As above

Tead Office: B-1, B-2 E.O.B.I. House (Ex. Awami Mprkaz), Plot # ST-1-A/1, Sharea Falsal, Karachi-75550 Paksian.

UAN # : 111 333 500 Ext.: 2367-2368 | Phones : (021) 34532324 - 34532349 | Fax : (92-21) 34532449 | E-mail : nsa@cyber.net.pk

Islamabad Office: First Floor, Block 18, Markaz F-6, Sir Agha Khan III Road, Islamabad-44000. Phones: (051) 2876769. 2270268 Fax: (92-51) 2270815

Quetta Office: Bolan Medical Complex, G.F. Hospital Building, Bwrery Road, Quetta. Tel: 081-830902, 830553 Ext.: 3262

Peshawar Office: Suit No. 20, Block-C, Cantt Bazar, Fakhre-Alam Road, Peshawar Cantt. Tel: 091-286796, 287417 Fax: 091-287417

Kuwait Office: 301, Riqqa Complex, Fahaheel Motorway, Mahboola. Ph./Fax: 3715102 Postal Address: Fintas Post Box: 1368, Postal Code: 51014

M/S HYTECH TECHNICAL EVALUATION CRITERIA

DOCUMENTARY EVIDENCE MUST BE ATTACHED.

QUALIFYING MARKS - 70

S. No.	DETAILS	Maximum Marks	Marks Obtained	Remarks
1.	Establishment of Firm since More than three years – 05 marks More than five years – 10 marks (As per attached Proforma "A")	10	10	Established in January 2010.
2.	a. Less than 5 institution – 05 marks b. More than 5 institution – 10 marks (As per attached Proforma "B")	10	10	Detail provided.
3.	a. More than 3 years – 30 marks b. Up to 3 years – 20 marks (As per attached Proforma "C")	30	30	Detail provided.
4.	Man Power Requirement 1. Must have proper well established workshop (Procurement Committee may visit the same) 2. Must have certified technical staff (Certificates must be attached) with other staff (at least 30 persons) on ledger (List of persons be attached) (Less than 30 persons will disqualify the firm from participating in the tender).	10 (05 marks for each)	05	Detail provided. Detail provided.
5.	Bank Certificate Bank Certificate that the bidder can perform business upto Rs.25.000 million or above.	10	10	Detail provided.
6.	Financial Soundness of the Firm The bidder should submit following: a. Bank Statement for last 3 years with Bank Letter b. Audited Balance Sheet & Income Tax Returns for last 3 years	20 (10 marks for each)	10	Detail provided. Detail provided.
7.	Questionnaire / Proforma (Mandatory) Page 9 & 10 of the Bidding Documents	10		
	TOTAL 100 MARKS		90	

MANDATORY REQUIREMENTS

- 1. Certificate of Registration with Income / Sales Tax Departments
- 2. Affidavit regarding Blacklisting & Litigation

STATUS QUALIFIED.

M/S N. A. THAKUR ENTERPRISES TECHNICAL EVALUATION CRITERIA

DOCUMENTARY EVIDENCE MUST BE ATTACHED.

QUALIFYING MARKS - 70

S. No.	DETAILS	Maximum Marks	Marks Obtained	Remarks
1.	Establishment of Firm since More than three years – 05 marks More than five years – 10 marks (As per attached Proforma "A")	10	10	Established in 1995.
2.	Major Institution Served during last year a. Less than 5 institution – 05 marks b. More than 5 institution – 10 marks (As per attached Proforma "B")	10	10	Detail provided.
3.	a. More than 3 years – 30 marks b. Up to 3 years – 20 marks (As per attached Proforma "C")	30	30	Detail provided.
4.	Man Power Requirement 1. Must have proper well established workshop (Procurement Committee may visit the same) 2. Must have certified technical staff	10 (05 marks for each)	05	Detail provided. Detail provided.
	(Certificates must be attached) with other staff (at least 30 persons) on ledger (List of persons be attached) (Less than 30 persons will disqualify the firm from participating in the tender).		03	Detail provided.
5.	Bank Certificate Bank Certificate that the bidder can perform business upto Rs.25.000 million or above.	10	10	Detail provided.
6.	Financial Soundness of the Firm The bidder should submit following: a. Bank Statement for last 3 years with Bank Letter b. Audited Balance Sheet & Income Tax	20 (10 marks for each)	10	Detail provided.
7.	Returns for last 3 years Questionnaire / Proforma (Mandatory) Page 9 & 10 of the Bidding Documents	10		
	TOTAL 100 MARKS		80	

MANDATORY REQUIREMENTS

- Certificate of Registration with Income / Sales Tax Departments
 Affidavit regarding Blacklisting & Litigation

STATUS QUALIFIED.

M/S ASHRAF BROS. ENTERPRISES TECHNICAL EVALUATION CRITERIA

DOCUMENTARY EVIDENCE MUST BE ATTACHED.

QUALIFYING MARKS - 70

S. No.	DETAILS	Maximum Marks	Marks Obtained	Remarks
1.	Establishment of Firm since More than three years – 05 marks More than five years – 10 marks (As per attached Proforma "A")	10	10	Established in 1995.
2.	Major Institution Served during last year a. Less than 5 institution – 05 marks b. More than 5 institution – 10 marks (As per attached Proforma "B")	10	00	No relevant experience.
3.	Previous Performance of similar works a. More than 3 years – 30 marks b. Up to 3 years – 20 marks (As per attached Proforma "C")	30	00	No relevant experience. Basically Supplier of Gen. Sets, Circuit Breaker & Control Panel
4.	Man Power Requirement 1. Must have proper well established workshop (Procurement Committee may visit the same) 2. Must have certified technical staff (Certificates must be attached) with other staff (at least 30 persons) on ledger (List of persons be attached) (Less than 30 persons will disqualify the firm from participating in the tender).	10 (05 marks for each)	05	Detail provided. No list of persons provided.
5.	Bank Certificate Bank Certificate that the bidder can perform business upto Rs.25.000 million or above.	10	10	Detail provided.
6.	Financial Soundness of the Firm The bidder should submit following: a. Bank Statement for last 3 years with Bank Letter b. Audited Balance Sheet & Income Tax Returns for last 3 years	20 (10 marks for each)	6.50 3.25	Only 2 years Bank Statement provided. 1 year audited balance sheet only.
7.	Questionnaire / Proforma (Mandatory) Page 9 & 10 of the Bidding Documents	10		
	TOTAL 100 MARKS		34.75	

MANDATORY REQUIREMENTS

- Certificate of Registration with Income / Sales Tax Departments
 Affidavit regarding Blacklisting & Litigation

STATUS

DISQUALIFIED due to

- No mandatory documents provided.
- No others requirement provided.

M/S SHAMS & ZAIN MEO RAJPUT TECHNICAL EVALUATION CRITERIA

DOCUMENTARY EVIDENCE MUST BE ATTACHED.

QUALIFYING MARKS-70

S. No.	DETAILS	Maximum Marks	Marks Obtained	Remarks
1.	Establishment of Firm since More than three years – 05 marks More than five years - 10 marks (As per attached Proforma "A")	10	10	Established in 1995.
2.	Major Institution Served during last year a. Less than 5 institution – 05 marks b. More than 5 institution – 10 marks (As per attached Proforma "B")	10	00	No relevant experience.
3.	Previous Performance of similar works a. More than 3 years – 30 marks b. Up to 3 years – 20 marks (As per attached Proforma "C")	30	05	Only one project completed.
4.	Man Power Requirement 1. Must have proper well established workshop (Procurement Committee may visit the same) 2. Must have certified technical staff (Certificates must be attached) with other staff (at least 30 persons) on ledger (List of persons be attached) (Less than 30 persons will disqualify the firm from participating in the tender).	10 (05 marks for each)	00	Detail provided. List not provided.
5.	Bank Certificate Bank Certificate that the bidder can perform business upto Rs.25.000 million or above.	10		Not provided.
6.	Financial Soundness of the Firm The bidder should submit following: a. Bank Statement for last 3 years with Bank Letter b. Audited Balance Sheet & Income Tax Returns for last 3 years	20 (10 marks for each)	00	Not provided.
7.	Questionnaire / Proforma (Mandatory) Page 9 & 10 of the Bidding Documents	10		
	TOTAL 100 MARKS		15	

MANDATORY REQUIREMENTS

- 1. Certificate of Registration with Income / Sales Tax Departments
- 2. Affidavit regarding Blacklisting & Litigation

STATUS

DISQUALIFIED due to

- No mandatory documents provided.
- No others requirement provided.



Naqvi & Siddiquie Associates (PAKISTAN)

ARCHITECTS - ENGINEERS - PLANNERS - INTERIOR DESIGNERS - MANAGEMENT CONSULTANTS NSA(P)-0223/2016/0720 21 MAR 2016

Project Director
Shaheed Mohtarma Benazir Bhutto Accident & Emergency Centre and Allied Services Complex Near O.P.D. Block, Civil Hospital KARACHI.

SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT & EMERGENCY CENTRE AND ALLIED SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI

BUS-WAY - BID EVALUATION

Dear Sir,

We refer to your letter No. PD/AEC&ASC/CHK/2016/4242 dated March 10, 2016 for the Bus-way Evaluation. We have checked and scrutiny the Price Bid of following qualified contractor and after checking and scrutiny, arithmetic errors found and corrected accordingly as well as the amount of required rates have also been included as per discussions with you, hence the status of Price Bids of both contractors are mentioned against each:

 1. M/s. Hytech
 Rs. 17,730,000.00
 First Lowest

 2. M/s. N.A.Thakur Enterprises
 Rs. 19,322,589.00
 Second Lowest

 3. Engineer Estimate
 Rs. 18,465,800.00

M/s Hytech are the lowest among both bidders, comparing with Engineer Estimate they have quoted some items on higher side and some items on lower grounds. However overall they are 3.98% below than the Engineer Estimate as well as closed to Engineer Estimate hence lowest bidder i.e. M/s Hytech are hereby recommended to award the work.

Financial Bids of all the bidders above parties along with Pay Orders and Comparative Statement as ANNEXURE – "A" are enclosed for further necessary action at your end.

Thanking you and assuring you of our sincere cooperation at all time

Yours sincerely,

for Naqvi & Siddiquie Associates (Pakistan)

(Abdul Baseer Khan) | General Manager Engg. & Contracts

Encl: As above

lead Office: B-1, B-2 E.O.B.I. House (Ex. Awam) Markaz), Plot # ST-1-A/1, Sharea Faisal, Karachi-75350 Pakistan.

IAN #: 111 333 500 Ext.: 2367-2368 Phones: (021) 34532324 - 34532349 Fax: (02-21) 34532449 E-mail: nea@oybur.not.pk

Islamabad Office: First Floor, Block 18, Markaz F-6, Sir Agha Khan III Road, Islamabad-44000. Phones: (051) 2876769, 2270268: Fax: (92-51) 2270815

Quetta Office: Bolan Medical Complex, G.F. Hospital Building, Bwrery Road, Quetta. Tel: 081-830902, 830553 Ext.: 3262

Peshawar Office: Suit No. 20, Block C, Cantt Bazar, Fakhre-Alam Road, Peshawar Cantt. Tel: 091-286796, 287417 Fax: 091-287417

Kuwait Office: 301, Riqqa Complex, Fahaheel Motorway, Mahboola, Ph./Fax: 3715102 Postal Address: Fintas Post Box: 1368, Postal Code: 51014



SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT, EMERGENCY & TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI.

ANNEXURE - "A"

COMPARATIVE STATEMENT

(SUPPLY, INSTALLATION, TESTING, COMMISSIONING AND MAINTENANCE (DURING MAINTENANCE PERIOD) OF BUS.WAY &

S. S.	Description	Oty.	Unit	Engine	Engineer Estimate	* M/s Hytecl	* Ms Hytech Contractors	* M/s N. Ent	* M/s N. A. Thakur Enterprises	** M/s As	M/s Ashraf Bros. Enterprises	** M/s Shams & Zain Meo	& Zain Me
	- JJ			Rate	Amount	Rate	Amount	Pate	,	-		and milfers	an action of
	Maintenance of Bus way and Accessories		_					Marie	Amount	Kate	Amount	Rate	Amount
	Bus-way made of Alaminum 2000A, 4 Pole and Earth (As per drawing) from Gerset to Synchronizing Panel and Main L.T. Panel (4 Nos Genset and 1 Transformer). Make of MG SCHNEIDER ELECTRIC, EAE, AREVA.												
	2000A Aluminum Feeder with separate internal copper						(6)				3,475,000		
	Environ (1734).	410 Ft	Foet	25,550	10,475,500	25,000	10.250.000	30.177	177 771 71				
	2000A Aluminum End Closure	0	Nos	18 500	000 111	00000		200,477	467,776,231	23,130	9,493,960	31,866.56	13,065,290
	2000A Plug in opening	40	_		Ono" I I	10,000	000,000	7.514	45,082	7.260	43,560	11,019.55	666,117
	2000A Aluminum Spring Hanger	_		00000	1.620,000	13,000	520,000	15,554	622,146	8,723	348,920	62,441.45	2.497.658
	2000A Aluminum Elbow 3L + N + E. 1954	_	-	6,700	804,000	4,000	480,000	10,204	1,224,528	2,780	333,600	5,096.75	611 610
	2000A Aluminum Flange End 3L + N + E (1954)	_		53,500	2,140,000	62,000	2,480,000	52,569	2,102,742	54,928	2,197,120	86,785.73	3.471.429
801	2000A Flexible Link 3P + N	_		70.500	1,410,000	83,000	1.660,000	80,459	1,609,185	63,210	1.264,200	63,229,30	1.264 586
20.0	2000A Busway Connector			145,000	870,000	140,000	840,000	150,689	904,133	135,600	813,600	164,386.70	066 330
	2000A Bend 3L + N + E (1954)			21.600	388,800	Included	Included	7,574	136.324	22,000	396,000	37 193 24	841 699
	Supply & Installation of Powder Painted Boxes in A. S.	70 Nes.		8.825	376,500	60,000	1,200,000	2,040	10,800	55,340	1.105,800	34,438.60	688,772
		6 Nus.	-	45,000	270,000	40,000	240,000	44,154	264 024	015.0	200	1	
	OUE PUSOCA	TOTAL RS.	i		18,465,809		17,730,000		19,322,598	0.5547	19.530,000	45,622,23	261,733
	(Internal Control of the Control of												66,101,43

NOT PREQUALIFIED FIRMS PREQUALIFIED FIRMS