


# Bid Evaluation Report

1. Name of Procuring Agency: **Project Management Unit (PMU)**  
**Flood Emergency Reconstruction Project (FERP)**  
**Sindh Irrigation Department (SID)**
2. Tender Reference No: **INF/KRY.No.761/2012**
3. Tender Description/Name of work/item: **Package-19:Earthwork strengthening of S.M Bund from Mile 0/0 to 0/5,2/4 to 3/2, 8/0 to 12/0, Bakhri Loop Bund from mile 0/0 to 1/0, Pipri loop Bund from mile 1/0 to 3/5, Bugho Dero Loop Bund from mile 0/0 to 1/0 & S.M Bund from mile 29/0 to 54/6 & 57/1 to 60/0 and providing stone pitching along S.M Bund from Mile 0/5 to 2/4, 40/0 to 41/0, 54/0 to 54/6.**
4. Method of Procurement: **Single Stage: Two Envelope Bidding Procedure**  
**National Competitive Bidding (NCB)**
5. Tender Published: **Daily "Kawish" Hyderabad on 25<sup>th</sup> February 2012**  
*Print & Electronic Media (SPPRA ID No. & News papers names with dates)*
6. Total Bid documents Sold: **05 Number bid document sold**
7. Total Bids Received: **02 Bids received**
8. Technical Bid Opening date : (if applicable) **12<sup>th</sup> March 2012***(Provide details in separate form) (copies attached)*
9. No. of Bid technically qualified (if applicable): **01 Bid Technically Qualified**
10. Bid(s) Rejected: **01 (Bid Rejected)**
11. Financial Bid Opening date: **14<sup>th</sup> March 2012 at 15:30 hours**
12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/S Thadani Enterprises	267,492,636	1 <sup>st</sup> Lowest	21.29 % above	1 <sup>st</sup> Lowest Evaluated Responsive Bidder	Pass (ADB approval attached)

  
Deputy Director (Procurement)  
Flood Emergency Reconstruction Project,  
Hyderabad

**DEPUTY DIRECTOR**  
Procurement Project Reconstruction Unit (PMU)  
Flood Emergency Reconstruction Project

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Sindh Irrigation Department  
2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial Government  
3) TITLE OF CONTRACT Flood Emergency Reconstruction Project  
4) TENDER NUMBER P-19:ADB/IRR/SINDH/FERP  
5) BRIEF DESCRIPTION OF Earthwork strengthening of S.M Bund from Mile 0/0 to 0/5,2/4 to 3/2, 8/0 to 12/0, Bakhri Loop Bund from mile 0/0 to 1/0, Pipri Loop Bund from mile 1/0 to 3/5, Bugho Dero Loop Bund from mile 0/0 to 1/0 and S.M Bund from mile 29/0 to 54/6 & 57/1 to 60/0 and providing stone pitching along S.M Bund from Mile 0/5 to 2/4, 40/0 to 41/0, 54/0 to 54/6.  
6) FORUM THAT APPROVED THE SCHEME Asian Development Bank  
7) TENDER ESTIMATED VALUE Rs. 206,000,000 /-  
8) ENGINEER'S ESTIMATE Rs. 220,537,156/-  
(For civil works only)  
9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 270 days  
10) TENDER OPENED ON (DATE & TIME) 12<sup>th</sup> March 2012  
11) NUMBER OF TENDER DOCUMENTS SOLD 05 Nos.(In BER Reports attached)  
(Attach list of buyers)  
12) NUMBER OF BIDS RECEIVED 02 Nos.  
13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 01 No.  
14) BID EVALUATION REPORT Enclosed  
(Enclose a copy)  
15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER 01 No. (In BER Reports attached)  
16) CONTRACT AWARD PRICE 267,492,636/-  
17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID). 1<sup>st</sup> : 267,492,636/-  
18) METHOD OF PROCUREMENT USED :- (Tick one)  
a) SINGLE STAGE – ONE ENVELOPE PROCEDURE \_\_\_\_\_   
b) SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_   
c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_   
d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS: No

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT: Procurement Committee

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>	INF/KRY-No: 761/2012	<input type="checkbox"/>
No	<input type="checkbox"/>		<input type="checkbox"/>

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	Daily "Kawish" Hyderabad dated 25-02-2012	<input type="checkbox"/>
No	<input type="checkbox"/>		<input type="checkbox"/>

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
----------------	-------------------------------------	----	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	
No	√

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	√

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	√ due to heavy rains
No	

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	√

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	√

39) Date of Award of Contract: 19<sup>th</sup> March 2012

Signature & Official Stamp of  
Authorized Officer

*[Handwritten Signature]*


*[Official Stamp: Deputy Director, Sindh Provincial Disaster Management Authority, Food Emergency Reconstruction Project]*

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**

**Tele: 021-9205356; 021-9205369 & Fax: 021-9206291**

P# 19



MAILED BY ANSWER  
 Vendor  
 No: 09  
 17/3/2012

*M/s Thadani Enterprises*

10 MAR 2012


### Contract Agreement

THIS AGREEMENT made the 17<sup>th</sup> day of March 2012 between Sindh Irrigation Department (SID), through Executive Engineer, Rohri Division Moro Sindh (hereinafter "the Employer"), of the one part, and M/s Thadani Enterprises (hereinafter "the Contractor"), of the other part: WHEREAS the Employer desires that the Works known as "Package No 19: Earthwork Strengthening of S.M Bund from Mile 0/0 to 0/5, Mile 2/4 to 3/2, Mile 3/0 to 12/0, Bakhri Loop Bund From Mile 1/0 to 2/0, S.M Bund from Mile 16/0 to 19/1, Morai Loop Bund from Mile 0/0 to 1/0, Pipri Loop Bund from Mile 1/0 to 3/5, Bugho Dero Loop Bund from Mile 0/0 to 1/0 & S.M Bund from Mile 29/0 to 54/6 & Mile 57/1 to 60/0 and Providing Stone Pitching along S.M Bund from Mile 0/5 to 2/4, Mile 40/0 to 41/0, Mile 54/0 to 54/6." Should be executed by the Contractor, and has accepted Bid by the Contractor for the execution and completion of these Works and the remedying of any defects therein, The Employer and the Contractor agree as follow:


1. In this Agreement work and expressions shall have the same meanings as are respectively assigned to them in the Contract document referred to.



**EXECUTIVE ENGINEER**  
**ROHRI DIVISION**  
**MORO**




*[Handwritten signatures and notes]*



EXECUTIVE ENGINEER  
ROHRI DIVISION  
MORO

District Accounts



*Handwritten notes:*  
 M/s Thactans Enterprises  
 19 MAR 2010

*Handwritten:* M/s Thactans Enterprises

19 MAR 2010

The following document shall be deemed to form and be read and construed as part of this Agreement. This Agreement shall prevail over all other Contract documents.


- The letter of Acceptance
- The letter of technical Bid & Price Bid
- The Addenda Nos. .... insert addenda number if any.....
- The Particular Conditions
- The General Condition;
- The Specification
- The Drawing;
- The completion Schedules;
- The cash flow projection; and
- The environment management plan (EMP)

**EXECUTIVE ENGINEER  
 ROHRI DIVISION  
 MORO**



3. In consideration of the payment to be made by the Employer to the Contractor as indicated in this Agreement, the Contractor hereby covenants with the Employer to executed the Works and to remedy defects therein conformity in all respects with the provisions of the Contract.





MUHAMMAD ANWER  
Stamp Vendor  
License No: 59  
Hydrabad No.6, Hyderabad

*M. M. Enterprises*

10 MAR 2012

4. The Employer hereby covenants to pay by the Contractor in consideration of the execution and completion of the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.


IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of Islamic Republic of Pakistan on the day, month and year indicated above.

Signed by .....  
For and on behalf of the Employer  
In the presence of  
Witness Name, Signature, Address, Date

Signed by .....  
For and on behalf of the Contractor  
In the presence of  
Witness Name, Signature, Address, Date



EXECUTIVE ENGINEER  
ROHRI DIVISION  
MORO



Assistant Accountant  
District Accounts Office, Hyderabad



OFFICE OF THE EXECUTIVE ENGINEER ROHRI DIVISION MORO


NO TC/G-55/ 2001 of 2012

Moro dated. 9/5/2012

ACKNOWLEDGEMENT.

READ:- This office Notification of award in favour of M/S Thadani Enterprises vide this office No.TC/G-55/1305 dated 16.03.2012.

The name of package No. 19 should be read as "Erth work strengthening of S. M Bund from mile 0/0 to 0/5, 2/4 to 3/2, 8/0 to 12/0, Bakhri Loop Bund from mile 1/0 to 2/0 S. M Bund from mile 16/0 to 19/1, Moria Loop Bund from mile 0/0 to 1/0, Pipri loop bund from mile 1/0 to 3/5 Bhago Dero Loop Bund from mile 0/0 to 1/0 and S. M. Bund from mile 29/0 to 54/6 and 57/1 to 60/0 and providing stone pitching along S. M. Bund 0/5 to 2/4, 40/0 to 41/0, 54/0 to 54/6".

  
EXECUTIVE ENGINEER  
ROHRI DIVISION MORO

Copy forwarded with compliments for favour of information to:-

1. The Chief Engineer Sukkur Barrage Left Bank Region Sukkur.
2. The Project Director Project Management Unit Flood Emergency Reconstruction Project Hyderabad.
3. The Superintending Engineer Rohri Canal Circle Hyderabad.
4. The Project Manager, Project Management Unit Flood Emergency Reconstruction Project Hyderabad.
5. The Procurement Specialist, Flood Emergency Reconstruction Project Asian Development Bank (051-2600366).
6. M/S Thadani Enterprises Government Contractor, Suit No. 427 Mubarak Manzal 2<sup>nd</sup> Floor Sadar Hyderabad.

  
EXECUTIVE ENGINEER  
ROHRI DIVISION MORO

**3.3 Non Responsive/Unqualified Bids**

Details of Eligibility of Bidder & Determination of Substantive Responsiveness of Bids is detailed in Appendix 6, Appendix 7, Appendix 7.1 and Appendix 8.

**4. CONCLUSIONS AND RECOM MENDATIONS**


On the basis of the systematic evaluation of bids as presented in this report, it was concluded that one (01) out of the two (02) submitted bids was considered as Substantially Responsive (Appendix 9).

Of the two (02) bids received, one (01) bid was considered Substantially Non-Responsive. Only One (01) bidder at serial number 2 is considered as Substantially Responsive and is proposed for opening his Price Proposals by the Procurement Committee. Price proposals of Bidder No.1 may be returned unopened.


  
 Signed  
 Agha Aijaz A.Khan  
 Chief Engineer Sukkur  
 Barrage Left Bank  
 Region, Sukkur  
 Chairman

  
 Signed  
 Abdul Aziz Junejo  
 S.E, R.C.C  
 Member

  
 Signed  
 Ghulam Hussain Ujjan  
 Executive Engineer  
 Rohri Division, Moro  
 Member/Secretary


  
 Signed  
 Abdul Rasheed Channa  
 Divisional Acct: Officer  
 Member


  
 Signed  
 Jamal Mangan  
 DD-PMU-FERP  
 Member


  
 Signed  
 Ahmed Junaid Memon  
 PD-PMU-FERP  
 Member





- 6) The Record of Bid Opening (Price Proposals) was prepared soon after the bid was announced.  
The details are as follows:


Sr. #	Name of the Bidder	Bid Price as Opened in words	Discount Offered	Final Bid Price (after discount if any)	Signature
	M/S Thadani Enterprises		Nil	PKs 267,492,635.6	


  
Signed  
Agha Aijaz A. Khan  
Chief Engineer Sukkur  
Barrage Left Bank  
Region, Sukkur  
Chairman

  
Signed  
Abdul Aziz Junejo  
S.E, R.C.C  
Member

  
Signed  
Ghulam Hussain Ujjan  
Executive Engineer  
Rohri Division, Moro  
Member/Secretary

  
Signed  
Abdul Rasheed Channa  
Divisional Acct. Officer  
Member

  
Signed  
Jamal Mangan  
DD-PMU-FERP  
Member

  
Signed  
Ahmed Junaid Memon  
PD-PMU-FERP  
Member



Contract Title: Package No. 19: Earthwork Strengthening of S.M Bund from Mile 0/0 to 0/5, Mile 2/4 to 3/2, Mile 8/0 to 12/0, Bakhri Loop Bund from Mile 1/0 to 2/0, S.M Bund from Mile 16/0 to 19/1, Morai Loop Bund from Mile 0/0 to 1/0, Pipri Loop Bund from Mile 1/0 to 3/5, Bugho Dero Loop Bund from Mile 0/0 to 1/0 & S.M Bund from Mile 29/0 to 54/6 & Mile 57/1 to 60/0 and Providing Stone Pitching along S.M Bund from Mile 0/5 to 2/4, Mile 40/0 to 41/0, Mile 54/0 to 54/6.

### COMPARATIVE STATEMENT- BID PRICE

S.No	Items	Engineer Estimate	Bidder Name	
			M/S Thadani Enterprises	% Difference
		Final Amount		
<b>A Earthwork</b>				
1	Jungle Clearance and removing within 100ft.(a) light	303,969.60		1880.20%
2	Ploughing 3 times.	235,163.50		-2.20%
3	Borrow Pit Excavation undressed lead up to 100ft in ordinary soil.	20,194,958.32		348.64%
4	Carriage of 100 Cft/ 5ton of all material like stone aggregate, spawl, coal, lime, surkhi etc B.G Rail fastening points and crossing bridge girders pipes sheet, Rails M.S bars etc or 1000 Nos. Bricks 10"x5"x3" or 1000 Nos tiles 12"x6"x2" or 150 Cft of timber or 100 maunds of fuel wood by truck or any other means owned by the contractor including supply of earth from source to site of work.	97,040,708.82		-38.57%
5	Earth work compaction (Soft, ordinary and Hard soil) (b) Laying Earth in 6" layers leveling, dressing and watering for compaction etc complete.	23,656,951.18		-69.76%
6	Earth work compaction by sheep foot roller and power Roller within Optimum moisture content for 90% modified AASHO density.	3,981,768.64		199.40%
<b>B Stone pitching</b>				
1	Earth work excavation in Irrigation Channels drains etc dressed to designed section grades and profile excavated materials disposed off and dressed within 50 ft lead (a) ordinary soil.	178,677.23		294.01%
2	Stone filling dry hand packed as filling behind the retaining walls or in pitching and aprons including supply of stone from source to site of work.	7,281,979.13		40.95%
3	Formation, dressing and preparing sub-grade on slope	1,054,579.02		3.63%
4	Stone pitching i/c sub-base with hammer dressed stone on surface laid in courses i/c supply of materials from source to site of work	63,208,400.78		21.03%
C	Contingencies	2,900,000.00		0.00%
D	Environment Management Plan	500,000.00		0.00%
		220,537,156		21.29%

Conclusion: M/S Thadani Enterprises has offered lowest evaluated rate i.e. 21.29% above the estimate and hence is proposed as lowest evaluated responsive Bidder.

**INTEGRITY PACT**  
**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.**  
**PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: IFB No:19-ADB/IRR/Sindh/ERP(NCB) Dated: 16-03-2012  
Contract Value: PRs. 267,492,635.60/-  
Contract Title: Earthwork strengthening of S.M Bund from Mile 0/0 to 0/5, 2/4 to 3/2, 8/0 to 12/0, Bakhri Loop Bund from mile 0/0 to 1/0, Pipri loop Bund from mile 1/0 to 3/5, Bugho Dero Loop Bund from mile 0/0 to 1/0 and S.M Bund from mile 29/0 to 54/6 & 57/1 to 60/0 and providing stone pitching along S.M Bund from Mile 0/5 to 2/4, 40/0 to 41/0, 54/0 to 54/6.

**M/S Thadani Enterprises Government Contractor** hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, **M/S Thadani Enterprises Government Contractor** represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.


**M/S Thadani Enterprises Government Contractor** certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

**M/S Thadani Enterprises Government Contractor** accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, **M/S Thadani Enterprises Government Contractor** agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given **M/S Thadani Enterprises Government Contractor** as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

  
Deputy Director (Procurement)  
Flood Emergency Reconstruction Project,  
Hyderabad

**DEPUTY DIRECTOR**  
Procurement Project Manager  
Flood Emergency Reconstruction Project

  
M/S Thadani Enterprises  
Government Contractor



ADB

Asian Development Bank

Pakistan Resident Mission

16 March 2012

Mr. Ahmed Junaid Memon  
Project Director  
Flood Emergency Reconstruction Project  
Hyderabad

Subject: Loan No 2742/2743-PAK (SF): Flood Emergency Reconstruction Project (FERP)  
- Contract Award for Civil Works Packages 17, 18, 19 & 20


Dear Mr. Memon,

1. ADB approves EA's recommendation to award the contracts to the following lowest evaluated responsive bidders as recommended in the Bid Evaluation Reports (BERs) submitted through your letter dated 15 March 2012.

S.No	Package No	Bidder Name	Contract Price
1	Package No. 17: Providing stone pitching along F.P Bund RD-220 to RD-346	M/s IT-TH (J.V)	PRs. 563,426,952
2	Package No 18: Earthwork strengthening of S.M Bund from Mile 60/0 to 80/0 and providing stone pitching from Mile 61/0 to 62/4, mile 64/0 to 65/0 and mile 74/4 to 78/5	M/s Sher Muhammad Mugheri	PRs. 264,465,635
3	Package No 19: Earthwork strengthening of S.M Bund from Mile 0/0 to 0/5, 2/4 to 3/2, 8/0 to 12/0, Bakhri Loop Bund from Mile 1/0 to 2/0, S.M Bund from Mile 16/0 to 19/1, Moria Loop Bund from Mile 0/0 to 1/0, Pipri Loop Bund from Mile 1/0 to 3/5, Bugho Dero Loop Bund from Mile 0/0 to 1/0 and S.M Bund from Mile 29/0 to 54/6 & 57/1 to 60/0 and providing stone pitching along S.M Bund from mile 0/5 to 2/4, 40/0 to 41/0, 54/0 to 54/6.	M/S Thadani Enterprises	PRs. 267,492,635.60
4	Package No 20: Raising & Strengthening of S.L Bund from Mile 5/2 To 9/0, 14/6 To 30/3, 37/0 To 40/5, Moria Loop Bund from Mile 0/0 To 1/2 and Providing Stone Pitching along S.L Bund from Mile 5/2 To 5/6, Nasrat Loop Bund Mile 4/0 to 4/8 & S.L Bund from Mile 37/0 To 40/5	M/S SKAFS International Pvt. Ltd	PRs. 414,321,716

2. Please send us copies of the signed contracts at the earliest possible.

Yours sincerely,

  
Werner E. Liepach  
Country Director

CC Mr. Babar Effandi, Secretary Irrigation Department, Government of Sindh

RMF/im  
Level 8, North Wing, Serena Office Complex  
Khayaban-e-Suhrawardy G-5, Islamabad  
GPO Box 1863, Islamabad, Pakistan

Tel +(92-51) 260.0351 - 69 / 208.7300  
Fax+(92-51) 260.0366

adbprm@adb.org  
www.adb.org