

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 868, DATED: - 14-05-2011
3. Tender Description/Name of work/item: W/R of Tando Bago-Dehi-Digri road mile 8/0-10/0.
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 8715,
Daily Ibrat, Dated: - 19-05-2011
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: N I L
11. Financial Bid Opening date: 09-06-2011

12. Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s Kazi Nisar Ahmed & Co:	21922882	1 st Lowest	13.80% Above 49.50% Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s Pirzada & Sons	22035209	2 nd Lowest	14.50% Above 52.00% Above	Qualified as per evolution criteria	Responsive
3.	M/s Fazal & Bros:	22251680	3 rd Lowest	16.00% Above 53.00% Above	Qualified as per evolution criteria	Responsive

Signatures of the Members of the Committee


Executive Engineer
Prov: Highway Division, Badin.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT: Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER: Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT: Civil Works
- 4) TENDER NUMBER: N.I.T No: TC/G-55/ 868, Dated: - 14/05/2011
- 5) BRIEF DESCRIPTION OF CONTRACT: W/R of Tando Bago-Dehi-Digri road mile 8/0-10/0.
- 6) FORUM THAT APPROVED THE SCHEME: P&D Department
- 7) TENDER ESTIMATED VALUE: Rs: 2,19,22,882/=
- 8) ENGINEER'S ESTIMATE
(For civil works only) Rs: 2,19,38,000/=
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 10 Months
- 10) TENDER OPENED ON (DATE & TIME) 09.06.2011 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos:
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS
- 14) BID EVALUATION REPORT Copy attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Kazi Nisar Ahmed & Co:
- 16) CONTRACT AWARD PRICE Rs: 2,19,22,882/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID)
1. M/s Kazi Nisar Ahmed & Co:
2. M/s Pirzada & Sons
3. M/s Fazal & Bros:

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No: 8715
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily Ibrat, Dt: 19-05-2011
No	

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer _____

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset


Executive Engineer
Prov: Highway Division, Badin.

3/3

To.

M/s Kazi Nisar Ahmed & Co,
Government Contractor,
Badin

SUBJECT: - W/R OF TANDO BAGO-DEHI-DIGRI ROAD MILE 8/0-10/0.

REFERENCE: - Your Tender dated, 09 / 06 /2011.

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Chief Engineer, Highways Sindh, Hyderabad vide his letter No: H (6)/ Badin-C(i)/505, Dated: - 10-06-2011 for the above subjected work as conveyed by the Superintending Engineer, Provincial Highways Circle Hyderabad vide his letter No: TC/G-55/1587, Dated: - 10-06-2011

PART "A" ROAD WORK:

13.80% Above

PART "B" M. Structure

49.50% Above


You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Badin, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 10 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
3. This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item/work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- xiv *Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.*
- xv *Scheme must be completed within A.A.*
- xvi *It may be noted that the carpet work must be carriage out through pave machine.*
- xvii *Sub base should be laid in five Layer (3" each) and base course each Layer note more than 4 ½" Thick.*
- xviii *Land should be acquired legally before execution the work.*

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information with reference to his letter No.TC/G-55/1587, Dated: - 10-06-2011.

Copy forwarded to the Assistant Engineer, Highway Sub-Division Badin. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated-released.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "E"

NAME OF WORK

W/R of road from Tando Bago-Dehi-Digri mile 9/0-10/0.

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Making diagonal groves of 1 1/2 x 1 1/2 @ 2 ft in road surface.

130522 Sft @ RS 67.75 P.% Sft RS: 88,429
(Rate Rs. Sity Seven & Paisa Seventy Five)
only Per Hundred Sft)

- 2 Excavation in exising berms for widdening the road i/c watering rolling with power rollerr, dressing the excavated earth etc, complete.

130522 Sft @ RS 174.4 P.% Sft RS: 227,630
(Rate Rs: One Hundred Seventy Four)
(Paisa Forty) only Per Hundred Sft)

- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete, rate i/c all cost of materials T&P labour & carriage 3miles.

32630 Cft @ RS 825.90 P.% Cft RS: 269,491
Rate Rs: Eight Hundred Twenty Five and
(Paisa Ninety) only per hundred Cft)

- 4 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials, labour , T&P and cartriage to site of work.

54166 Cft @ RS 4452.26 P.% Cft RS: 2,411,611
(Rate Rs: Four Thousand Four Hundred Fifty Two &)
(Paisa Twenty Six) only per hundred Cft)

- 5 Laying Brick on end edging includind suspply of 9"x4 1/2"x3" Ist class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of work

21754 Rft @ RS 925.24 P.% Rft RS: 201,277
(Rate Rs: Nine Hundred Twenty Five and)
(Paisa Twenty Four) only per hundred RFT)

- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHC Specifications. This ratre i/cs providing & using templates, camber plates, screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

124179 Cft @ RS 4840.39 P.% Cft RS: 6,010,748
(Rate Rs: Four Thousand Eight Hundred Fourty)
(Paisa Thirty Nine) only per hundred Cft)

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 7 Providing Three Coats surface dressing on new or existing surface with 40+25+14=79Lbs of Bitumen of 80/100 penetration & 5.5+2.75+1.5=9.75 ft bajri of 3/8" to 1/2" guage i/c cleaning the road surface rolling after each coat separately rate i/c all cost of material & T&P & carriage to site of work.

195782 Sft @ RS 1112.80 P.% Sft RS: 2,178,662
(Rate Rs: One Thousand One Hundred Tweleve)
(Paisa Eighty) only.Per Hundred Sft)

- 8 Earth work for road embankment by Buildozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

1062600 Cft @ RS 2515.39 P.% 0 Cft RS: 2,672,853
(Rate Rs.Two thousand Five Hundred fifteen)
(Paisa Thirty Nine)only.Per Thousand Cft)

- 9 Add Different cost of Bitumen 69.05 Ton @ RS 68496.70 P.Ton. RS: 4,729,697

- 10 Add Defferent cost of Bricks 87014 Nos. @ RS 1000 P.% Nos. RS: 87,014

Total RS: 18,877,413

Note

- 01 Premium will be allowed on above items No: 09 & 10 (Difference cost of Bitumen & Bricks).
- 02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B" PART "B"

NAME OF WORK

W/R of road from Tando Bago-Dehi-Digri mile 9/0-10/0.

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	

1	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary	1382 Cft	@ RS 1306.80	P.% 0 Cft	RS: 1,806
2	Cement concrete Brick or stone ballast 1- ^{1/2} " to 2" guage Rastio 1:4:8.	308 Cft	@ RS 3584.10	P.% Cft	RS: 11,039
3	Pacca brick work in foundation and plinth in cement sand mortar Ratio 1:4.	1037 Cft	@ RS 4150.30	P.% Cft	RS: 43,039
4	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttering rasion 1:2:4.	101 Cft	@ RS 5941.10	P.% Cft	RS: 6,001
5	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)	7.41 Cwt	@ RS 2651.55	P. Cwt	RS: 19,648
6	RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including, screening & washing of shingle RCC work in roof slab, beams, coulms, rafts, lintles & other structural members laid in position complete in all respect, Ratio 1:2:4..	135 Cft	@ RS 114.00	P. Cft	RS: 15,390
7	Errection & removal of centering for RCC or CC plain (b) vertical partal wood.	31 Sft	@ RS 1405.75	P.% Sft	RS: 436
	brick on edging flooring laid in 1:6 Cement mortar over a bed of 3/4" thick cement mortar.	90 Sft	@ RS 1736.13	P.% Sft	RS: 1,563
9	Cement Plaster 1:3 upto 20' height 1/2" thick.	457 Sft	@ RS 604.18	P.% Sft	RS: 2,761
10	Add Defferent cost of Bricks	11070 Nos	@ RS 1000	P. %0 Nos	RS: 11,070
11	Add Defferent cost of Steel	0.3704 Tons	@ RS 39000	P. Ton	RS: 14,446
12	Add Defferent cost of Cement	115 Bag	@ RS 175	P. Bag	RS: 20,125


Total RS: 147,322

Culvert	6	No	RS: 883,933
---------	---	----	-------------

Note

01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

NAME OF WORK

W/R of road from Dumbalo to Bhudho Qambrani mile 0/0-2/0.

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Making diagonal groves of 1 1/2 x 1 1/2 @ 2 ft in road surface.

110880 Sft @ RS 67.75 P.% Sft RS: 75,121
(Rate Rs.Sity Seven & Paisa Seventy Five)
only Per Hundred Sft)

- 2 Excavation in existing berms for widdening the road i/c watering rolling with power rollerr, dressing the excavated earth etc, complete.

122364 Sft @ RS 174.4 P.% Sft RS: 213,403
(Rate Rs: One Hundred Seventy Four)
(Paisa Forty) only Per Hundred Sft)

- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete, rate i/c all cost of materials T&P labour & carriage 3miles.

36709 Cft @ RS 473.70 P.% Cft RS: 173,891
Rate Rs: Four Hundred Seventy Three and
(Paisa Seventy) only per hundred Cft)

- 4 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications.Rate includes all costs of materials,labour , T&P and cartrriage to site of work.

73418 Cft @ RS 3988.76 P.% Cft RS: 2,928,468
(Rate Rs: Three Thousand Nine Hundred Eighty Eight)
(Paisa Seventy Six) only per hundred Cft)

- 5 Laying Brick on end edging includidng susply of 9"x4 1/2"x3"1st class bricks excavation for laying edging with small side parallel to the road. Rate includesall costs of materials, labour & carriage the site of work

21754 Rft @ RS 833.96 P.% Rft RS: 181,420
(Rate Rs: Eight Hundred Thirty Three &)
(Paisa Ninety Six) only per hundred RFT)

- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines,filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% densityas per modified AASHO Specifications. This ratre i/cs providing & using templetes,camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

115328 Cft @ RS 4324.61 P.%Cft RS: 4,987,486
(Rate Rs: Four Thosand Three Hundred Twenty Four)
(Paisa Sixty One) only per hundred Cft)

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 7 Providing Three Coats surface dressing on new or existing surface with 40+25+14=79Lbs of Bitumen of 80/100 penetration & 5.5+2.75+1.5=9.75 ft bajri of 3/8" to 1/2" guage i/c cleaning the road surface rolling after each coat separately rate i/c all cost of material & T&P & carriage to site of work.

187625 Sft @ RS 1073.88 P.% Sft RS: 2,014,867
 (Rate Rs: One Thousand Seventy Three)
 (Paisa Eighty Eight) only.Per Hundred Sft)

- 8 Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

WITH OUT LEAD 900500 Cft @ RS 2515.39 P.% 0 Cft RS: 2,265,109
 (Rate Rs.Two thousand Five Hundred fifteen)
 (Paisa Thirty Nine)only.Per Thousand Cft)

WITH LEAD 14520 Cft @ RS 4406.13 P.% 0 Cft RS: 63,977
 (Rate Rs: Four Thousand Four Hundred Six)
 (Paisa Thirteen) only Per Thousand Cft)

- 9 Add Different cost of Bitumen 66.17 Ton @ RS 68496.70 P.Ton. RS: 4,532,427
- 10 Add Defferent cost of Bricks 87016 Nos. @ RS 1000 P.% Nos. RS: 87,016

Total RS: 17,523,184

Note

- 01 Premium will be allowed on above itgems No: 9 & 10 (Difference cost of Bitumen & Bricks).
- 02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in caseof any variation in Schedule "B"of Tender.


 CONTRACTOR


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 MBADIN

SCHEDULE "B" PART "B"

NAME OF WORK **W/R of road from Dumbalo to Bhudho Qambrani mile 0/0-2/0.**
3' Span Culvert

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	
1	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary	1477 Cft	@ RS 1306.80	P.% 0 Cft	RS: 1,930
2	Cement concrete Brick or stone ballast 1- ^{1/2} " to 2" guage Rastio 1:4:8.	254 Cft	@ RS 3584.10	P.% Cft	RS: 9,104
3	Pacca brick work in foundation and plinth in cement sand mortor Ratio 1:4.	538 Cft	@ RS 4150.30	P.% Cft	RS: 22,329
4	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttering ration 1:2:4.	83 Cft	@ RS 5941.10	P.% Cft	RS: 4,931
5	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)	5.80 Cwt	@ RS 2651.55	P. Cwt	RS: 15,379
6	RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately.This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including,screening & washing of shingle RCC work in roof slab,beams, coulmsn,rafts,lintles & other structural members laid in position complete in all respect, Ratio 1:2:4..	92 Cft	@ RS 114.00	P. Cft	RS: 10,488
7	Errection & removal of centering for RCC or CC plain (b) vertical partal wood.	126 Sft	@ RS 1405.75	P.% Sft	RS: 1,771
8	Brick on edging flooring laid in 1:6 Cement mortor over a bed of 3/4" thick cement mortor.	77 Sft	@ RS 1736.13	P.% Sft	RS: 1,337
9	Cement Plaster 1:3 upto 20' height 1/2" thick.	307 Sft	@ RS 604.18	P.% Sft	RS: 1,855
10	Add Defferent cost of Bricks	7263 Nos	@ RS 1000	P. %0 Nos	RS: 7,263
11	Add Defferent cost of Steel	0.29 Ton	@ RS 23000	P. Ton	RS: 6,670
12	Add Defferent cost of Cement	84 Bag	@ RS 105	P. Bag	RS: 8,820
					Total RS: 91,876

Note

01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in caseof any variation in Schedule "B"of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
ABADIN

SCHEDULE "B" PART "C"

Name of Work: W/R of road from Dumbalo to Bhudho Qambrani mile 0/0-2/0
12' Span Bridge

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	
1	Dismantling of cement concrete plain 1:2:4	85 Cft	@ RS 1597.30	P.% Cft	RS: 1,358
2	Dismantling cement concrete reinforcement separating reinforcement from concrete cleaning & straightening the same RCC work.	540 Cft	@ RS 2613.60	P.% Cft	RS: 14,113
3	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary	4520 Cft	@ RS 1306.80	P.% 0 Cft	RS: 5,907
4	Cement concrete Brick or stone ballast 1-1/2" to 2" guage Rastio 1:4:8.	1632 Cft	@ RS 3584.10	P.% Cft	RS: 58,493
5	Pacca brick work in foundation and plinth in cement sand mortor Ratio 1:4.	5278 Cft	@ RS 4150.30	P.% Cft	RS: 219,053
6	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)	66.60 Cwt	@ RS 2651.55	P. Cwt	RS: 176,593
7	RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including, screening & washing of shingle RCC work in roof slab, beams, coulms, rafts, lintles & other structural members laid in position complete in all respect, Ratio 1:2:4.	1155 Cft	@ RS 114.00	P. Cft	RS: 131,670
8	Cement Plaster 1:3 upto 20' height 1/2" thick.	1024 Sft	@ RS 604.18	P.% Sft	RS: 6,187
9	Cement concrete plain including placing, compacting, finishing and curing complete including screening and washing of stone aggregate without shutring.	336 Cft	@ RS 5941.1	P% Cft	RS: 19,962
10	Add Defferent cost of Bricks	71263 Nos	@ RS 1000	P. %0 Nos	RS: 71,263
11	Add Defferent cost of Steel	3.33 Ton	@ RS 23000	P. Ton	RS: 76,590
12	Add Defferent cost of Cement	681 Bag	@ RS 105	P. Bag	RS: 71,505
Total RS:					852,693

Note

- 01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in caseof any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 868, DATED: - 14-05-2011
3. Tender Description/Name of work/item: W/R of Dumbalo to Budho Kambrani road mile 0/0-2/0.
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 8715,
Daily Ibrat. Dated: - 19-05-2011
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 09-06-2011

12. Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	Mr. Inder Lal	21035667	1 st Lowest	16.80% Above 42.00% Above 39.50% Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s Fazal & Bros:	21201394	2 nd Lowest	18.00% Above 43.00% Above 41.00% Above	Qualified as per evolution criteria	Responsive
3.	M/s Pirzada & Sons	21355719	3 rd Lowest	19.15% Above 45.00% Above 41.50% Above	Qualified as per evolution criteria	Responsive

Signatures of the Members of the Committee


Executive Engineer
Prov: Highway Division, Badin.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT / OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/ 868, Dated: - 14/05/2011
- 5) BRIEF DESCRIPTION OF CONTRACT W/R of Dumbalo to Budho Kambrani road mile 0/0-2/0.
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs: 2,10,35,667/=
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs: 2,13,25,000/=
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 10 Months
- 10) TENDER OPENED ON (DATE & TIME) 09.06.2011 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 Nos:
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Mr. Inder Lal
- 16) CONTRACT AWARD PRICE Rs: 2,10,35,667/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID)
1. Mr. Inder Lal
2. M/s Fazal & Bros:
3. M/s Pirzada & Sons
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No: 8715
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily Ibrat, Dt: 19-05-2011
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)


Yes	
No	No

Signature & Official Stamp of
Authorized Officer _____

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Reset


Executive Engineer 3/3
: rovl: Highway Division, Badin.

To,

NO.TC/G-55/ 1050 /2011
Provincial Highway Division
Badin, Dated:- 2-7-2011.

M^r Inder Lal
Government Contractor,
Hyderabad

SUBJECT: - W/R OF ROAD FROM DUMBALO TO BUDHO KAMBRANI MILE 0/0-2/0.

REFERENCE: - Your Tender dated, 09 / 06 /2011.

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Chief Engineer, Highways Sindh, Hyderabad vide his letter No: H (6)/ Badin-C(i)/526, Dated: - 20-06-2011 for the above subjected work as conveyed by the Superintending Engineer, Provincial Highways Circle Hyderabad vide his letter No: TC/G-55/ 1678, Dated: - 21-06-2011.

PART "A" ROAD WORK:

16.80% Above,

PART "B" 3' SPAN CULVERT

42.00% Above,

PART "C" 12' SPAN CULVERT

39.50% Above,


You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Matli, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 10 Months. The work is be carried out according to P.W.D. Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
3. This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources /quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for, as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item/work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- xiv Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.
- xv Scheme must be completed within A.A.
- xvi It may be noted that the carpet work must be carriage out through pave machine.
- xvii Sub base should be laid in five Layer (3" each) and base course each Layer not more than 4 1/2" Thick.
- xviii Land should be acquired legally before execution the work.

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information with reference to his letter No.TC G-55 1678. Dated: - 21-06-2011.

Copy forwarded to the Assistant Engineer, Highway Sub-Division Matli. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated released.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN


BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 868, DATED: - 14-05-2011
3. Tender Description/Name of work/item: W/R of Badin-Khoski-Wango road mile 19/2-21/0
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 8715,
Daily Ibrat, Dated: - 19-05-2011
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 09-06-2011

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Kazi Nisar Ahmed & Co:	43516835	1 st Lowest	11.85% Above 19.80% Above 58.00% Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s Pirzada & Sons	43815318	2 nd Lowest	13.00% Above 21.00% Above 60.00% Above	Qualified as per evolution criteria	Responsive
3.	M/s Fazal & Bros:	44152245	3 rd Lowest	14.00% Above 23.00% Above 62.00% Above	Qualified as per evolution criteria	Responsive

Signatures of the Members of the Committee


Executive Engineer
Prov. Highway Division, Badin.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT / OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/ 868, Dated: - 14/05/2011
- 5) BRIEF DESCRIPTION OF CONTRACT W/R of Badin-Khoski-Wango road mile 19/2-21/0
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs: 4,35,16,835/=
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs: 4,40,01,000/=
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 09.06.2011 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 Nos:
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Copy attached
- 14) BID EVALUATION REPORT (Enclose a copy) M/s Kazi Nisar Ahmed & Co.
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Kazi Nisar Ahmed & Co.
- 16) CONTRACT AWARD PRICE Rs: 4,35,16,835/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
1. M/s Kazi Nisar Ahmed & Co.
2. M/s Pirzada & Sons.
3. M/s Fazal & Bros.
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No: 8715
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily Ibrat, Dt: 19-05-2011
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer _____

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset


Executive Engineer 3/3
i rovi: Highway Division, Badin.

To,

NO.TC/G-55/ 1248/2011
Provincial Highway Division
Badin, Dated:- 26-8-2011

M/s Kazi Nisar Ahmed & Co,
Government Contractor,
Badin

SUBJECT: -

WIDENING / RECONDITIONING OF BADIN-KHOSKI-WANGO ROAD MILE
19/2-21/0 (24FT WITH ASPHALT CONCRETE)

REFERENCE: -

Your Tender dated, 09 / 06 / 2011.

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Chief Engineer, Highways Sindh, Hyderabad vide his letter No: H (6)/ Badin-C(i)/555, Dated: - 24-08-2011 for the above subjected work as conveyed by the Superintending Engineer, Provincial Highways Circle Hyderabad vide his letter No: TC/G-55/2213, Dated: - 25-08-2011

PART "A" ROAD WORK:

11.85% Above (except difference cost of bitumen)

PART "A" (ii) ASPHALT:

19.80% Above (except difference cost of bitumen)

PART "B" CULVERT 05 NOS:

58.00% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Badin, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 12 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
2. No expenditure to the incurred beyond the original Administrative Approval and funds.
3. This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources /quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item/work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.

SCHEDULE "B"

NAME OF WORK: W/R of Badin-Khoski-Wango road mile 19/2-21/0 (24ft Asphalt Concrete)

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Making Diagonal Groves 1.5 at 2ft centre to centre in road surface.

85655 Rft @ RS 67.75 P.% Rft RS: 58,031
 (Rate Rs: Sixty Seven and)
 (Paisa Seventy Five) only per hundred RFT)

- 2 Excavation in existing berms for widening the road i/c watering rolling with power rollerr, dressing the excavated earth etc, complete.

114206 Sft @ RS 174.40 P.% Sft RS: 199,175
 (Rate Rs: One Hundred Seventy Four)
 (Paisa Forty) only Per Hundred Sft)

- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete. rate i/c all cost of materials T&P labour & carriage miles.

28552 Cft @ RS 473.70 P.% Cft RS: 135,251
 Rate Rs. Four Hundred Seventy Three and
 (Paisa Seventy) only per hundred Cft)

- 4 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials, labour , T&P and cartriage to site of work.

105922 Cft @ RS 4745.91 P.% Cft RS: 5,026,963
 (Rate Rs: Four Thousand Seven Hundred Forty Five)
 (Paisa Ninety One) only per hundred Cft)

- 5 Laying Brick on end edging includingd susply of 9"x4 1/2"x3"1st class bricks excavation for laying edging with small side parallel to the road. Rate includesall costs of materials, labour & carriage the site of work

21754 Rft @ RS 833.96 P.% Rft RS: 181,420
 (Rate Rs: Eight Hundred Thirty Three &)
 (Paisa ninety six) only per hundred Rft)

- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines. filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This rate i/cs providing & using templates. camber plates screen forms as directed Rate includes all costs of materials. T&P labour. carriage to site of work.

147487 Cft @ RS 5113.45 P.% Cft RS: 7,541,674
 (Rate Rs: Five Thosand one Hundred thirteen)
 (Paisa forty five) only per hundred Cft)

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 7 Providing Two Coats surface dressing on new or existing surface with 30+25=55Lbs of Bitumen of 80/100 penetration & 4+2.75=6.75 ft bajri of 3/8" to 1/2" guage i/c cleaning the road surface rolling after each coat separately rate i/c all cost of material & T&P & carriage to site of work.

228413 Sft @ RS 791.94 P.% Sft RS: 1,808,894
(Rate Rs: Seven Hundred ninety one &)
(Paisa ninety four) only.Per Hundred Sft)

- 8 Earth work for road embankment by Buildozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

1152400 Cft @ RS 2515.39 P.% 0 Cft RS: 2,898,735
(Rate Rs.Two thousand Five Hundred fifteen)
(Paisa Thirty Nine) only Per Thousand Cft)

9 Add Different cost of Bitumen 206.49 Ton @ RS 68673.70 P.Ton. RS: 14,180,432


10 Add Defferent cost of Bricks 76138 Nos. @ RS 3300 P.% Nos. RS: 251,255

Total RS: 32,281,831

Note

- 01 Premium will be allowed on above items (Difference cost of Bitumen & Bricks).
02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE B

NAME OF WORK: W/R of Badin-Khoski-Wango road mile 19/2-21/0 (24ft Asphalt Concrete)

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	
1	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary	3614 Cft	@ RS 1306.80	P.% 0 Cft	RS: 4,723
2	Cement concrete Brick or stone ballast 1-1/2" to 2" gauge Rastio 1:4:8.	617 Cft	@ RS 3584.10	P.% Cft	RS: 22,114
3	Course rubble masonry i/c hammer dressing in cement sand mortar Ration 1:4 (in plinth and foundation).	2033 Cft	@ RS 7859.25	P.% Cft	RS: 159,779
4	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttering ration 1:2:4.	186 Cft	@ RS 5941.10	P.% Cft	RS: 11,050
5	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)	8.89 Cwt	@ RS 2651.55	P. Cwt	RS: 23,572
6	RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including screening & washing of shingle RCC work in roof slab, beams, coulmus, rafts, lintles & other structural members laid in position complete in all respect, Ratio 1:2:4.	147 Cft	@ RS 114.00	P. Cft	RS: 16,758
7	Errection & removal of centering for RCC or CC plain (b) vertical partal wood.	131 Sft	@ RS 1405.75	P.% Sft	RS: 1,842
8	Ponting on stone work raised in cement sand mortar ration 1:3.	763 Sft	@ RS 934.23	P.% Sft	RS: 7,128
9	Add Defferent cost of Cement	236 Bag	@ RS 205	P. Bag	RS: 48,380
10	Add Defferent cost of Steel	0.248 Ton	@ RS 23000	P. Ton	RS: 5,704
TOTAL					301,050

Note

01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 868, DATED: - 14-05-2011
3. Tender Description/Name of work/item: W/R of Badin-Kadhan road mile 8/0-9/0
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 8715,
Daily Ibrat. Dated: - 19-05-2011
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: N I L
11. Financial Bid Opening date: 09-06-2011

12. Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/ rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s Kazi Nisar Ahmed & Co:	24030236	1 st Lowest	11.80% Above 19.80% Above 53.00% Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s Fazal & Bros:	24147930	2 nd Lowest	12.50% Above 21.00% Above 54.00% Above	Qualified as per evolution criteria	Responsive
3.	M/s Pirzada & Sons	24251445	3 rd Lowest	13.00% Above 22.00% Above 56.00% Above	Qualified as per evolution criteria	Responsive

Signatures of the Members of the Committee


Executive Engineer
Prov: Highway Division, Badin.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT / OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/ 868, Dated: - 14/05/2011
- 5) BRIEF DESCRIPTION OF CONTRACT W/R of Badin-Kachan road mile 8/0-9/0
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs: 2,40,30,236/-
- 8) ENGINEER'S ESTIMATE
(For civil works only) Rs: 2,44,30,000/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 10 Months
- 10) TENDER OPENED ON (DATE & TIME) 09.06.2011 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos:
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT
(Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Kazi Nisar Ahmed & Co:
- 16) CONTRACT AWARD PRICE Rs: 2,40,30,236/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
1. M/s Kazi Nisar Ahmed & Co:
2. M/s Fazal & Bros:
3. M/s Pirzada & Sons

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED (i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No: 8715
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily Ibrat, Dt: 19-05-2011
No	

22) NATURE OF CONTRACT

Int./ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer _____

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset


Executive Engineer
Freight Highway Division, Badin

3/3

To.

NO.TC/G-55/ 1247 /2011
Provincial Highway Division
Badin, Dated:- 26-8-2011

M/s Kazi Nisar Ahmed & Co,
Government Contractor,
Badin

SUBJECT: - WIDENING / RECONDITIONING OF BADIN-KADHAN ROAD MILE 8/0-9/0
(24FT WITH ASPHALT CONCRETE)

REFERENCE: - Your Tender dated, 09 / 06 /2011.

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Chief Engineer, Highways Sindh, Hyderabad vide his letter No: H (6)/ Badin-C(i) 553, Dated: - 24-08-2011 for the above subjected work as conveyed by the Superintending Engineer, Provincial Highways Circle Hyderabad vide his letter No: TC/G-55/2214, Dated: - 25-08-2011

PART "A(i)" ROAD WORK:

11.80% Above (except difference cost of bitumen)

PART "A" (ii) ASPHALT:

19.80% Above (except difference cost of bitumen)

PART "B" CULVERT 04 NOS:

53.00% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Badin, with 7 (seven)days from the date of issue of this letter. The time allowed for completion of the work 10 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
- 2- No expenditure to the incurred beyond the original Administrative Approval and funds.
- 3- This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item/work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.

- xiii. *No escalation whatever will be allowed the work is continued in next year for want of requisite funds.*
- xiv. *Schedule "B" should be initialed by the Contractor and Executive Engineer before issuance of work order.*
- xv. *Scheme must be completed within A.A.*
- xvi. *It may be noted that the carpet work must be carriage out through pave machine.*
- xvii. *Sub base should be laid in five Layer (3" each) and base course each Layer note more than 4 1/2" Thick.*
- xviii. *Land should be acquired legally before execution the work.*

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information with reference to his letter No.TC/G-55/2214, Dated: - 25-08-2011.

Copy forwarded to the Assistant Engineer, Highway Sub-Division Badin. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

NAME OF WORK: W/R of Badin-Kadhan road mile 8/0-9/0 (24ft Asphalt Concrete)

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Making Diagonal Groves 1.5 at 2ft centre to centre in road surface.

48946 Rft @ RS 67.75 P.% Rft RS: 33,161
 (Rate Rs: Sixty Seven and)
 (Paiza Seventy Five) only per hundred RFT)

- 2 Excavation in exisging berms for widdening the road i/c watering rolling with power rollerr, dressing the excavated earth etc, complete.

65261 Sft @ RS 174.40 P.% Sft RS: 113,815
 (Rate Rs: One Hundred Seventy Four)
 (Paiza Forty) only Per Hundred Sft)

- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete. rate i/c all cost of materials T&P labour & carriage 3miles.

16315 Cft @ RS 473.70 P.% Cft RS: 77,284
 Rate Rs. Four Hundred Seventy Three and
 (Paiza Seventy) only per hundred Cft)

- 4 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials, labour , T&P and cartrriage to site of work.

29367
~~30020~~ Cft @ RS 4390.64 P.% Cft RS: 1,318,070
 (Rate Rs: Four Thousand Three Hundred Ninety)
 (Paiza Sixty Four) only per hundred Cft)

- 5 Laying Brick on end edging includidng suspply of 9"x4 1/2"x3"1st class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of work

10877
~~21754~~ Rft @ RS 847.79 P.% Rft RS: 9,221,428
 (Rate Rs: Eight Hundred Forty Seven &)
 (Paiza Seventy Nine) only per hundred RFT)

- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This rate i/cs providing & using templettes, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

75468 Cft @ RS 4718.12 P.% Cft RS: 3,560,671
 (Rate Rs: Four Thosand seven Hundred eighteen)
 (Paiza telieve) only per hundred Cft)

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 7 Providing Two Coats surface dressing on new or existing surface with 30+25=55Lbs of Bitumen of 80/100 penetration & 4+2.75=6.75 ft bajri of 3/8" to 1/2" gauge i/c cleaning the road surface rolling after each coat separately rate i/c all cost of material & T&P & carriage to site of work.

130522 Sft @ RS 773.33 P.% Sft RS: 1,009,366
(Rate Rs: Seven Hundred seventy seven &)
(Paisa thirty three) only. Per Hundred Sft)

- 8 Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

621900 Cft @ RS 2515.39 P.% 0 Cft RS: 1,564,321
(Rate Rs. Two thousand Five Hundred fifteen)
(Paisa Thirty Nine) only. Per Thousand Cft)

9 Add Different cost of Bitumen 117.99 Ton @ RS 46378.70 P.Ton. RS: 5,472,223


10 Add Defferent cost of Bricks 43507 Nos. @ RS 3300 P.% Nos. RS: 143,573

Total RS: 13,476,912

Note

- 01 Premium will be allowed on above items (Difference cost of Bitumen & Bricks).
02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B" (ASPHALT)

NAME OF WORK: W/R of Badin-Kadhan road mile 8/0-9/0 (24ft Asphalt Concrete)

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Laying to proper line and grade mixed Asphalt concrete paver finished hydrolic/electric control prepared to specified formula according approved by Engineer incharge i/c rolling and finishing to proper line grade level comber etc complete. Rate i/cs take

130522 Sft @ RS ~~3344.91~~ ³³⁴³ P.% Sft RS: ~~4,365,843~~ ⁴³⁶³⁵⁰⁷
 (Rate Rs: Three Thousand Three Hundred Forty Four)
 (Paisa Ninety One) only. Per Hundred Sft)

Total RS: ~~4,365,843~~ ⁴³⁶³⁵⁰⁷

Note

- 01 Premium will be allowed on above items (Difference cost of Bitumen).
- 02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B" PART "B"

NAME OF WORK: W/R of Badin-Kadhan road mile 8/0-9/0 (24ft Asphalt Concrete)

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	
1	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary	3614 Cft	@ RS 1306.80	P.% 0 Cft	RS: 4,723
2	Cement concrete Brick or stone ballast 1-1/2" to 2" guage Rastio 1:4:8.	617 Cft	@ RS 3584.10	P.% Cft	RS: 22,114
3	Course rubble masonry i/c hammer dressing in cement sand mortar Ration 1:4 (in plinth and foundation).	2033 Cft	@ RS 7859.25	P.% Cft	RS: 159,779
4	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttring ration 1:2:4.	186 Cft	@ RS 5941.10	P.% Cft	RS: 11,050
5	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)	8.89 Cwt	@ RS 2651.55	P. Cwt	RS: 23,572
6	RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including, screening & washing of shingle RCC work in roof slab, beams, coulnns, rafts, lintles & other structural members laid in position complete in all respect, Ratio 1:2:4.	147 Cft	@ RS 114.00	P. Cft	RS: 16,758
7	Errection & removal of centering for RCC or CC plain (b) vertical partal wood.	131 Sft	@ RS 1405.75	P.% Sft	RS: 1,842
8	Ponting on stone work raised in cement sand mortar ration 1:3.	763 Sft	@ RS 934.23	P.% Sft	RS: 7,128
9	Add Defferent cost of Cement	247 Bag	@ RS 175	P. Bag	RS: 43,225
10	Add Defferent cost of Steel	0.219 Ton	@ RS 26000	P. Ton	RS: 5,704
				TOTAL	295,895

Note

01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN