

**OFFICE OF THE VICE CHANCELLOR PEOPLES UNIVERSITY OF MEDICAL & HEALTH  
SCIENCES FOR WOMEN SHAHEED BENAZIRABAD**



No PUMHSW / S.B.A / Est. / 8269

Dated 20-12-2016

**OFFICE ORDER**

The Procurement Committee for 'Goods' is constituted in terms of SPP Rules-2010 (Amended-2013) as under;

**PROCUREMENT COMMITTEE FOR GOODS.**

- |     |  |          |
|-----|--|----------|
| 01. | PROF. DR. SHAMS-UD-DIN SHAIKH<br>Director Academics (PUMHSW)                           | CHAIRMAN |
| 02. | PROF. DR. ATTA MUHAMMAD CHANDIO<br>Dean Basic Health Sciences (PUMHSW)                 | MEMBER   |
| 03. | MR. ZEESHAN MEMON<br>Director Finance (PUMHSW)   | MEMBER   |
| 04. | ENGR. DUR MOHAMMAD MANGI<br>Project Director, (PUMHSW)                                 | MEMBER   |
| 05. | ENGR. DADAN KHAN BANGWAR<br>Assistant Professor Civil Engg: Deptt:<br>QUEST, Nawabshah | MEMBER   |
| 06. | PROF. DR. BASHEER AHMED MEMON<br>Dean Faculty of Engg: QUEST, Nawabshah                | MEMBER   |
| 07. | PROF. DR. KHAN MUHAMMAD NANGREJO<br>Chairman Department of Ophthalmology (PUMHSW)      | MEMBER   |

VICE CHANCELLOR  
PEOPLES UNIVERSITY OF MEDICAL &  
HEALTH SCIENCES FOR WOMEN  
SHAHEED BENAZIRABAD

Copy to concerned:



PEOPLES UNIVERSITY OF MEDICAL  
& HEALTH SCIENCES FOR WOMEN  
SHAHEED BENAZIRABAD

NO. PUMHSW/S.B.A/Reg:/ 832/36

Dated: <sup>26</sup>23/12 /2015


OFFICE ORDER.

With the approval of honorable Vice Chancellor Peoples University of Medical & Health Sciences for women, Nawabshah, Shaheed Benazirabad, and in light of SPPRA Letter NO.M(A-V)SPPRA/463(25682-PUMHS)/2015-16/8983 Dated, 18<sup>th</sup> December, 2015, the undersigned feels obliged to constitute the "Complaint Redressed Committee" comprising following members with immediate effect as under:-

- |   |          |
|---|----------|
| 1. Prof. Dr. Shamsuddin Shaikh<br>Director Academics PUMHSW<br>Shaheed Benazirabad.   | Chairman |
| 2. Mr. Shaheed Ahmed Saeed Khan<br>District Accounts Officer<br>Shaheed Benazirabad.  | Member   |
| 3. Engr. Khairullah Qureshi<br>Project Director Quaid-e-Awam<br>University of Engg: Sciences &<br>Technology Nawabshah (SBA). | Member   |

(DR. MUHAMMAD SALEH KHASKHELI)  
**REGISTRAR**  
PEOPLES UNIVERSITY OF MEDICAL &  
HEALTH SCIENCES FOR WOMEN  
NAWABSHAH, (S.B.A)

1. Copy to P.S. to Vice Chancellor PUMHSW, Nawabshah,(SBA).
2. Copy to Chairman/Members CRC PUMHSW, Nawabshah,(SBA).
3. Copy to Project Direct PUMHSW, Nawabshah, (SBA).
4. Copy to Director Finance PUMHSW, Nawabshah,(SBA).
5. Copy to Manager (Assessment-V) SPPRA Karachi, w/r to his office No. mentioned as above.

  
(DR. MUHAMMAD SALEH KHASKHELI)  
**REGISTRAR**  
PEOPLES UNIVERSITY OF MEDICAL &  
HEALTH SCIENCES FOR WOMEN  
NAWABSHAH, (S.B.A)



# OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN  
SHAHEED BENAZIRABAD

PMC Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan

Tel. (Direct): +92-244-9370427

Tel. (Extension): +92-244-9370427 (2267)

Fax: +92-244-9370263

E-mail: pd@pumhs.edu.pk

Website: www.pumhs.edu.pk

Dated: 22-12-2016

**SAY NO TO CORRUPTION**

**Subject:- MINUTES OF TECHNICAL BID OPENING MEETING**

A meeting of the Procurement Committee of this institute was held on 21-12-2016 at Conference Hall of PUMHSW regarding the opening of Technical bids. The tenders were called on single stage two envelope basis for the procurement of different items for following works.

- 1- I.T related items for Establishment of I.T Centre at Old Campus of PUMHSW.
- 2- Furniture items for Pharmaceutical Institute and Public Health Institute at New Campus of PUMHSW.
- 3- Auditorium type chairs for Lecture Halls & other Furniture for P.G Hostel at Old Campus of PUMHSW.

Till the deadline of purchase of bidding documents following companies had purchased the same;

**I.T related items for Establishment of I.T Centre at Old Campus of PUMHSW**

- I. M/s A.J Enterprises, Karachi
- II. M/s Z-Power Company, Karachi

**Furniture items for Pharmaceutical Institute and Public Health Institute at New Campus of PUMHSW**

- I. M/s S.R International, Karachi
- II. M/s Stereo Inscriptions, Karachi
- III. M/s M.Jamil Furniture Mart, NawabShah
- IV. M/s Jawed Trading Corporation, Hyderabad
- V. M/s Unique Wood Working Co, Karachi
- VI. M/s DNAZ Entrepreneur, Karachi

**Auditorium type chairs for Lecture Halls & other Furniture for P.G Hostel at Old Campus of PUMHSW**

- I. M/s S.R International, Karachi

- II. M/s Stereo Inscriptions, Karachi
- III. M/s M.Jamil Furniture Mart, NawabShah
- IV. M/s Jawed Trading Corporation, Hyderabad
- V. M/s Unique Wood Working Co, Karachi
- VI. M/s DNAZ Entrepreneur, Karachi

The Technical Proposals/ Bids were opened at 02.00 P.M on 21-12-2016 in the presence of participants and the Technical Bidding Documents were read aloud by Chairman of Procurement Committee. The following bidders submitted their Bids on the day of opening the technical bids;

**I.T related items for Establishment of I.T Centre at Old Campus of PUMHSW**

- I. M/s A.J Enterprises, Karachi

**Furniture items for Pharmaceutical Institute and Public Health Institute at New Campus of PUMHSW**

- I. M/s M.Jamil Furniture Mart, NawabShah
- II. M/s DNAZ Entrepreneur, Karachi

**Auditorium type chairs for Lecture Halls & other Furniture for P.G Hostel at Old Campus of PUMHSW**

- I. M/s M.Jamil Furniture Mart, NawabShah
- II. M/s DNAZ Entrepreneur, Karachi

The Technical Bids will be evaluated as per criteria and whoever qualifies technically will be called to be present on the date and time of opening of Financial Bids.

The meeting ended with a vote of thanks to the Chair.

  
Engr. Dur Muhammed Mangi  
Project Director & Member of Tender  
Opening & Evaluation Committee  
PUMHSW, S.B.A

C.C:-

The P.S to Vice Chancellor & all the Members of Procurement Committee.



# OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN  
SHAHEED BENAZIRABAD

PMC Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan

Tel. (Direct): +92-244-9370427

Tel. (Extension): +92-244-9370427 (2267)

Fax: +92-244-9370263

E-mail: pd@pumhs.edu.pk

Website: www.pumhs.edu.pk

Dated: 02-01-2017

**SAY NO TO CORRUPTION**

## **Subject:- TECHNICAL EVALUATION REPORT**

The tenders were called on single stage two envelope basis for the procurement of different items for following works.

- 1- I.T related items for Establishment of I.T Centre at Old Campus of PUMHSW.
- 2- Furniture items for Pharmaceutical Institute and Public Health Institute at New Campus of PUMHSW.
- 3- Auditorium type chairs for Lecture Halls & other Furniture for P.G Hostel at Old Campus of PUMHSW.

Till the deadline of purchase of bidding documents following companies had purchased the same;

### **I.T related items for Establishment of I.T Centre at Old Campus of PUMHSW**

- I. M/s A.J Enterprises, Karachi
- II. M/s Z-Power Company, Karachi

### **Furniture items for Pharmaceutical Institute and Public Health Institute at New Campus of PUMHSW**

- I. M/s S.R International, Karachi
- II. M/s Stereo Inscriptions, Karachi
- III. M/s M.Jamil Furniture Mart, NawabShah
- IV. M/s Jawed Trading Corporation, Hyderabad
- V. M/s Unique Wood Working Co, Karachi
- VI. M/s DNAZ Entrepreneur, Karachi

### **Auditorium type chairs for Lecture Halls & other Furniture for P.G Hostel at Old Campus of PUMHSW**

- I. M/s S.R International, Karachi
- II. M/s Stereo Inscriptions, Karachi
- III. M/s M.Jamil Furniture Mart, NawabShah

- IV. M/s Jawed Trading Corporation, Hyderabad
- V. M/s Unique Wood Working Co, Karachi
- VI. M/s DNAZ Entrepreneur, Karachi

The Technical Proposals/ Bids were opened at 02.00 P.M on 21-12-2016 in the presence of participants and the Technical Bidding Documents were read aloud by Chairman of the Tender Opening & Evaluation Committee. The following bidders submitted their Bids on the day of opening the technical bids;

**I.T related items for Establishment of I.T Centre at Old Campus of PUMHSW**

- I. M/s A.J Enterprises, Karachi

**Furniture items for Pharmaceutical Institute and Public Health Institute at New Campus of PUMHSW**

- I. M/s M.Jamil Furniture Mart, NawabShah
- II. M/s DNAZ Entrepreneur, Karachi

**Auditorium type chairs for Lecture Halls & other Furniture for P.G Hostel at Old Campus of PUMHSW**

- I. M/s M.Jamil Furniture Mart, NawabShah
- II. M/s DNAZ Entrepreneur, Karachi

The Technical Bids were evaluated as per the criteria wherein following companies stood qualified and the detail of evaluation & marks obtained by each bidder are attached as annexure-A;

**I.T related items for Establishment of I.T Centre at Old Campus of PUMHSW**

S. No	Name of Bidder	Total Marks	Firms Secure Marks	Remarks
1	M/s A.J Enterprises	100	70	Eligible


**Furniture items for Pharmaceutical Institute and Public Health Institute at New Campus of PUMHSW**


S. No	Name of Bidder	Total Marks	Firms Secure Marks	Remarks
1	M/s M. Jamil Furniture Mart	100	29	Not Eligible
2	M/s Dnaz Entrepreneur	100	87	Eligible


**Auditorium type chairs for Lecture Halls & other Furniture for P.G Hostel at Old Campus of PUMHSW**


S. No	Name of Bidder	Total Marks	Firms Secure Marks	Remarks
1	M/s M. Jamil Furniture Mart	100	29	Not Eligible
2	M/s Dnaz Entrepreneur	100	87	Eligible


Hence the Procurement Committee recommends that the Financial Proposals of eligible companies may be opened and in this respect letters should be written to those companies regarding the Schedule of opening.

  
Prof. Dr. Basheer Ahmed Memon  
Dean Faculty of Engg: QUEST Nawabshah  
& Member of Tender Opening & Evaluation  
Committee PUMHSW, S.B.A


  
Engr. Dadan Khan Bangwar  
Assistant Professor Civil Engg: Deptt:  
QUEST Nawabshah & Member of Tender  
Opening & Evaluation Committee  
PUMHSW, S.B.A

  
Engr. Dur Muhammed Mangi  
Project Director & Member of Tender  
Opening & Evaluation Committee  
PUMHSW, S.B.A

  
Prof. Dr. Shams-ud-din Shaikh  
Professor of Medicine Director Academics  
and Chairman of Tender Opening  
Committee PUMHSW, S.B.A

  
Prof. Dr. Khan Muhammad Nangrejo  
Member Senate & Member of  
Tender Opening Committee  
PUMHSW, S.B.A

  
Mr. Zeeshan Memon  
Director Finance & Member of  
Tender Opening Committee  
PUMHSW, S.B.A

  
Prof. Dr. Atta Muhammed Chandio  
Dean of Community Health Sciences &  
Member of Tender Opening  
Committee PUMHSW, S.B.A

Date:  
No:  
Method of Procedure of Procurement:  
Name of Work:

30 Dec, 2016  
PUMHSW/P.D/2016/2416, Dated: 28/11/2016  
Open Competitive (National Competitive Bidding) Single Stage two Envelopes.  
I.T related items for Establishment of I.T Centre

Name of Bidder:

M/s A.J Enterprises Karachi

## Eligibility / Qualification Report

5.O	Section II	TOTAL	FIRMS SCORE	REMARKS
i	<b>Criteria based on Marks / Score</b>			
	<b>Mandatory Provisions / Eligibility:</b>			
1	Valid Income Tax Certificate			REGISTERED
2	Valid General Sales Tax Certificate			REGISTERED
3	Sindh Revenue Board Certificate			REGISTERED
4	Affidavit - Not Black Listed			Attached
(A)	<b>Company Profile</b>			
i	<b>Period Since From / Contractor is in construction business</b>			<b>15 Marks</b>
1	Up to 2 Years	2		
2	Up to 3 Years	3		
3	Above 03 Years	5	5	Details are Provided.
ii	<b>Office Facilities</b>			
1	In Sindh Province	3	3	Details are Provided.
2	Other Province	1	1	Details are Provided.
3	Outside Country	1		NA
(B)	<b>General Experience Record</b>			<b>40 Marks</b>
i	<b>Project of Similar Nature and Complexity</b> Completed over 05 years (05 Marks for Each)	25	15	25
ii	<b>Project of Similar Nature and Complexity in Hand</b> (05 Marks for Each project having cost Rs: 7.5 M or above)	15	10	15
(C)	<b>Personnel Capabilities required for This Project</b>	20		<b>20 Marks</b>
1	I.T Supervisor	5	4	List Attached
2	Fiber Optic Jointer	5	5	List Attached
3	Wiring Technician	1	1	List Attached
4	LAN Technician	2	2	List Attached
5	Helpers	2	2	List Attached
6	Welder	2	4	List Attached
(D)	<b>Equipment Capability</b>			<b>15 Marks</b>
a	Critical Equipment and Numbers			NA
b	High value Equipment		5	List Attached
c	Total Equipment		5	List Attached
(E)	<b>Financial Soundness / Status</b>			<b>15 Marks</b>
	Working Capital in hand for this project / work			
i	Less than 15% - Estimated Cost	2		
ii	Less than 25% - Estimated Cost	5	2	
iii	Less than 40% - Estimated Cost	8	3	Details are Provided.
iv	More than 40% - Estimated Cost	10	3	
	<b>Total Marks</b>	<b>100</b>	<b>70</b>	<b>Eligible</b>
The Firm is Eligible on the basis of Information / Documents provided & Obtained more than the minimum Qualifying Score of 60%.				

*[Handwritten signatures and initials]*



Date: 30 Dec, 2016  
 Ref No: PUMHSW/P.D/2016/2416, Dated: 28/11/2016  
 Method of Procedure of Procurement: Open Competitive (National Competitive Bidding) Single Stage two Envelopes.  
 Name of Work: Furniture items for Pharmaceutical Institute & Public Health Institute at New Campus of PUMHSW, Nawabshah, (S.B.A).  
 Name of Bidder: M/S M. Jamil Furniture Mart - Nawabshah.

**Eligibility / Qualification Report**

S.O	Section II Evaluation / Qualification Criteria	TOTAL MARKS	FIRMS SCORE MARKS	REMARKS
i	<b>Criteria based on Marks / Score</b>			
	<b>Mandatory Provisions / Eligibility:</b>			
1	Valid Income Tax Certificate			REGISTERED
2	Valid General Sales Tax Certificate			REGISTERED
3	Sindh Revenue Board Certificate			NA
4	Affidavit - Not Black Listed			Attached
(A)	<b>Company Profile</b>			
i	<b>Period Since From / Contractor is in construction business</b>			<b>10 Marks</b>
1	Up to 2 Years	2		Details are Provided.
2	Up to 3 Years	3		Firm have not done any business Activity from June, 2015 to Onward.
3	Above 03 Years	5	5	
ii	<b>Office Facilities</b>			
1	In Sindh Province	3	3	Details are Provided.
2	Other Province	1		NA
3	Outside Country	1		NA
(B)	<b>General Experience Record</b>			<b>40 Marks</b>
i	<b>Project of Similar Nature and Complexity</b>			<b>25</b>
	Completed over 05 years (05 Marks for Each)			
1			5	NA
2				NA
3				NA
4				NA
5				NA
ii	<b>Project of Similar Nature and Complexity in Hand</b>			<b>15</b>
	(05 Marks for Each project having cost Rs: 7.5 M or above)			
1				NA
2				NA
3				NA
(C)	<b>Personnel Capabilities required for This Project</b>			<b>20 Marks</b>
1	Supervisor	5	3	03 Nos Supervisor Detail Attached
2	Carpenter	5	3	03 Nos Carpenter & 03 Nos Carpenter / Welder Detail Attached
3	Helpers (01 Marks / Person Max:05)	1	2	02 Nos Helper Detail Attached
4	Welder	2	1	03 Nos Carpenter / Welder Detail Attached
5	Polisher	2	1	02 Nos Polisher / Cushion Maker

*(Handwritten signatures and initials)*

6	Cushion Maker	2	1	Detail Attached
(D)	<b>Equipment Capability</b>			<b>15 Marks</b>
a	Critical Equipment and Numbers			NA
b	High value Equipment			NA
c	Total Equipment			NA
(E)	<b>Financial Soundness / Status</b>			<b>15 Marks</b>
	Working Capital in hand for this project / work			
i	Less then 15% - Estimated Cost	2		As Provided Firm Financial Statements FBR yearly returns and Annual Turn-Over report by Chartered Accountant are not Identical.
ii	Less then 25% - Estimated Cost	5	5	
iii	Less then 40% - Estimated Cost	8		
iv	More then 40% - Estimated Cost	10		
	<b>Total Marks</b>	<b>100</b>	<b>29</b>	<b>Not Eligible</b>
The Firm is Not Eligible on the basis of Information / Documents provided & Not Obtained more than the minimum Qualifying Score of 60%.				


  
 A collection of handwritten signatures and initials in black ink, including a large signature on the left, a circular stamp, and several other scribbles and initials scattered across the middle of the page.

Date: 30 Dec, 2016  
 Ref No: PUMHSW/P.D/2016/2416, Dated: 28/11/2016  
 Method of Procedure of Procurement: Open Competitive (National Competitive Bidding) Single Stage two Envelopes.  
 Name of Work: Package - A: Furniture items for Pharmaceutical Institute & Public Health Institute at New Campus of PUMHSW, Nawabshah, (S.B.A).  
 Name of Bidder: M/S DNAZ Entrepreneur - Karachi.

**Eligibility / Qualification Report**

5.O	Section II Evaluation / Qualification Criteria	TOTAL MARKS	FIRMS SCORE MARKS	REMARKS
i	<b>Criteria based on Marks / Score</b>			
	<b>Mandatory Provisions / Eligibility:</b>			
1	Valid Income Tax Certificate			REGISTERED
2	Valid General Sales Tax Certificate			REGISTERED
3	Sindh Revenue Board Certificate			REGISTERED
4	Affidavit - Not Black Listed			Attached
(A)	<b>Company Profile</b>			
i	<b>Period Since From / Contractor is in construction business</b>			<b>10 Marks</b>
1	Up to 2 Years	2		
2	Up to 3 Years	3		
3	Above 03 Years	5	5	Details are Provided.
ii	<b>Office Facilities</b>			
1	In Sindh Province	3	3	Details are Provided.
2	Other Province	1	1	Details are Provided.
3	Outside Country	1		NA
(B)	<b>General Experience Record</b>			<b>40 Marks</b>
i	<b>Project of Similar Nature and Complexity</b> Completed over 05 years (05 Marks for Each)			<b>25</b>
1	Physio Therapy Dept, PUMHSW Rs. 14.30 Million		5	Work Orders Attached
2	Girls Hostel, LUMHS Rs. 10.02 Million		5	Work Orders Attached
3	Sports Complex, MUET Rs. 10.63 Million		5	Work Orders Attached
4	Petroleum & N Gas Dept, MUET-ZABC Rs. 8.90 Million		5	Work Orders Attached
5	Girls Hostel, MUET Rs. 9.07 Million		5	Work Orders Attached
ii	<b>Project of Similar Nature and Complexity in Hand</b> (05 Marks for Each project having cost Rs: 7.5 M or above)			<b>15</b>
1	Central Library, MUET-ZABC Rs. 25.89 Million		5	Work Orders Attached
2	IEC Dept, MUET Rs. 07.34 Million		5	Work Orders Attached
3	SBCC, University of Sindh Rs. 19.86 Million		5	Work Orders Attached
(C)	<b>Personnel Capabilities required for This Project</b>			<b>20 Marks</b>
1	Supervisor	5	4	List Attached
2	Carpenter	5	5	List Attached
3	Helpers (01 Marks / Person Max:05)	1	5	List Attached
4	Welder	2	2	List Attached
5	Polisher	2	2	List Attached
6	Cushion Maker	2	2	List Attached

*[Handwritten signatures and initials are present at the bottom of the page, including a large signature on the left and several initials and marks on the right.]*

(D)	Equipment Capability			15 Marks
a	Critical Equipment and Numbers			NA
b	High value Equipment		5	List Attached
c	Total Equipment		5	List Attached
(E)	Financial Soundness / Status			15 Marks
	Working Capital in hand for this project / work			
i	Less then 15% - Estimated Cost	2		
ii	Less then 25% - Estimated Cost	5		
iii	Less then 40% - Estimated Cost	8	8	Details are Provided.
iv	More then 40% - Estimated Cost	10		
	<b>Total Marks</b>	<b>100</b>	<b>87</b>	<b>Eligible</b>
The Firm is Eligible on the basis of Information / Documents provided & Obtained more than the minimum Qualifying Score of 60%.				


 A collection of handwritten signatures and initials in black ink, including a large signature on the left, a circled 'S' with 'us' below it, a circled 'M' with 'ms' below it, and several other scribbles and initials scattered below.

Date: 30 Dec, 2016  
 Ref No: PUMHSW/P.D/2016/2416, Dated: 28/11/2016  
 Method of Procedure of Procurement: Open Competitive (National Competitive Bidding) Single Stage two Envelopes.  
 Name of Work: Auditorium Type Chairs for Lecture Hall & Other Furniture for P.G Hostel at Old Campus of PUMHSW, Nawabshah, (S.B.A).  
 Name of Bidder: M/S M. Jamil Furniture Mart - Nawabshah.

**Eligibility / Qualification Report**

5.O	Section II Evaluation / Qualification Criteria	TOTAL MARKS	FIRMS SCORE MARKS	REMARKS
i	<b>Criteria based on Marks / Score</b>			
	<b>Mandatory Provisions / Eligibility:</b>			
1	Valid Income Tax Certificate			REGISTERED
2	Valid General Sales Tax Certificate			REGISTERED
3	Sindh Revenue Board Certificate			NA
4	Affidavit - Not Black Listed			Attached
(A)	<b>Company Profile</b>			
i	<b>Period Since From / Contractor is in construction business</b>			<b>10 Marks</b>
1	Up to 2 Years	2		Details are Provided.
2	Up to 3 Years	3		Firm have not done any business Activity from June, 2015 to Onward.
3	Above 03 Years	5	5	
ii	<b>Office Facilities</b>			
1	In Sindh Province	3	3	Details are Provided.
2	Other Province	1		NA
3	Outside Country	1		NA
(B)	<b>General Experience Record</b>			<b>40 Marks</b>
i	<b>Project of Similar Nature and Complexity Completed over 05 years (05 Marks for Each)</b>			<b>25</b>
1			5	NA
2				NA
3				NA
4				NA
5				NA
ii	<b>Project of Similar Nature and Complexity in Hand (05 Marks for Each project having cost Rs: 7.5 M or above)</b>			<b>15</b>
1				NA
2				NA
3				NA
(C)	<b>Personnel Capabilities required for This Project</b>			<b>20 Marks</b>
1	Supervisor	5	3	03 Nos Supervisor Detail Attached
2	Carpenter	5	3	03 Nos Carpenter & 03 Nos Carpenter / Welder Detail Attached
3	Helpers (01 Marks / Person Max:05)	1	2	02 Nos Helper Detail Attached
4	Welder	2	1	03 Nos Carpenter / Welder Detail Attached
5	Polisher	2	1	02 Nos Polisher / Cushion Maker

*[Handwritten signatures and marks at the bottom of the page]*

6	Cushion Maker	2	1	Detail Attached
(D)	<b>Equipment Capability</b>			<b>15 Marks</b>
a	Critical Equipment and Numbers			NA
b	High value Equipment			NA
c	Total Equipment			NA
(E)	<b>Financial Soundness / Status</b>			<b>15 Marks</b>
	Working Capital in hand for this project / work			
i	Less then 15% - Estimated Cost	2		As Provided Firm Financial Statements FBR yearly returns and Annual Turn-Over report by Chartered Accountant are not Identical.
ii	Less then 25% - Estimated Cost	5	5	
iii	Less then 40% - Estimated Cost	8		
iv	More then 40% - Estimated Cost	10		
	<b>Total Marks</b>	<b>100</b>	<b>29</b>	<b>Not Eligible</b>
The Firm is Not Eligible on the basis of Information / Documents provided & Not Obtained more than the minimum Qualifying Score of 60%.				


 A collection of handwritten signatures and initials in black ink. On the left, there is a signature that appears to be 'Suman'. In the center, there are two circular stamps or initials, one of which has a checkmark next to it. To the right, there are several more signatures and initials, some with checkmarks, including one that looks like 'A. Singh' and another that looks like 'D. Singh'.

Date: 30 Dec, 2016  
 Ref No: PUMHSW/P.D/2016/2416, Dated: 28/11/2016  
 Method of Procedure of Procurement: Open Competitive (National Competitive Bidding) Single Stage two Envelopes.  
 Name of Work: Auditorium Type Chairs for Lecture Hall & Other Furniture for P.G Hostel at Old Campus of PUMHSW, Nawabshah, (S.B.A).  
 Name of Bidder: M/S DNAZ Entrepreneur - Karachi.

**Eligibility / Qualification Report**

5.O	Section II Evaluation / Qualification Criteria	TOTAL MARKS	FIRMS SCORE MARKS	REMARKS
i	<b>Criteria based on Marks / Score</b>			
	<b>Mandatory Provisions / Eligibility:</b>			
1	Valid Income Tax Certificate			REGISTERED
2	Valid General Sales Tax Certificate			REGISTERED
3	Sindh Revenue Board Certificate			REGISTERED
4	Affidavit - Not Black Listed			Attached
(A)	<b>Company Profile</b>			
i	<b>Period Since From / Contractor is in construction business</b>			<b>10 Marks</b>
1	Up to 2 Years	2		
2	Up to 3 Years	3		
3	Above 03 Years	5	5	Details are Provided.
ii	<b>Office Facilities</b>			
1	In Sindh Province	3	3	Details are Provided.
2	Other Province	1	1	Details are Provided.
3	Outside Country	1		NA
(B)	<b>General Experience Record</b>			<b>40 Marks</b>
i	<b>Project of Similar Nature and Complexity</b> Completed over 05 years (05 Marks for Each)			<b>25</b>
1	Physio Therapy Dept, PUMHSW Rs. 14.30 Million		5	Work Orders Attached
2	Girls Hostel, LUMHS Rs. 10.02 Million		5	Work Orders Attached
3	Sports Complex, MUET Rs. 10.63 Million		5	Work Orders Attached
4	Petroleum & N Gas Dept, MUET-ZABC Rs. 8.90 Million		5	Work Orders Attached
5	Girls Hostel, MUET Rs. 9.07 Million		5	Work Orders Attached
ii	<b>Project of Similar Nature and Complexity in Hand</b> (05 Marks for Each project having cost Rs: 7.5 M or above)			<b>15</b>
1	Central Library, MUET-ZABC Rs. 25.89 Million		5	Work Orders Attached
2	IEC Dept, MUET Rs. 07.34 Million		5	Work Orders Attached
3	SBBCC, University of Sindh Rs. 19.86 Million		5	Work Orders Attached
(C)	<b>Personnel Capabilities required for This Project</b>			<b>20 Marks</b>
1	Supervisor	5	4	List Attached
2	Carpenter	5	5	List Attached
3	Helpers (01 Marks / Person Max:05)	1	5	List Attached
4	Welder	2	2	List Attached
5	Polisher	2	2	List Attached
6	Cushion Maker	2	2	List Attached

*[Handwritten Signature]*

*[Handwritten Signature]*

*[Handwritten Signature]*

*[Handwritten Signature]*

*[Handwritten Signature]*

(D)	Equipment Capability			15 Marks
a	Critical Equipment and Numbers			NA
b	High value Equipment		5	List Attached
c	Total Equipment		5	List Attached
(E)	Financial Soundness / Status			15 Marks
	Working Capital in hand for this project / work			
i	Less then 15% - Estimated Cost	2		
ii	Less then 25% - Estimated Cost	5		
iii	Less then 40% - Estimated Cost	8	8	Details are Provided.
iv	More then 40% - Estimated Cost	10		
	<b>Total Marks</b>	<b>100</b>	<b>87</b>	<b>Eligible</b>
The Firm is Eligible on the basis of Information / Documents provided & Obtained more than the minimum Qualifying Score of 60%.				


 A collection of handwritten signatures and initials in black ink, including a large signature on the left, a circled 'S' with a checkmark, a circled 'M' with a checkmark, and several other scribbles and initials scattered below.





# OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN

SHAHEED BENAZIRABAD

Telephone: +92-244-9370427

Opening of the Technical Proposals of "I.T related items for Establishment of I.T Centre at Old Campus of PUMHSW" on 21-12-2016 at 2:00 P.M in presence of Tender Opening Committee.

Signatures of Tender Opening Committee	
Prof. Dr. Shams-ud-din Shaikh Pro-Vice Chancellor & Chairman of Tender Opening Committee PUMHSW	
Prof. Dr: Basheer Ahmed Memon Dean Faculty of Engg: QUEST Nawabshah & Member Tender Opening Committee PUMHSW	
Engr. Dadan Khan Bangwar Assistant Professor Civil Engg: Deptt: QUEST Nawabshah & Member Tender Opening Committee PUMHSW	
Prof. Dr. Khan Muhammed Nangrejo Member Syndicate & Member Tender Opening Committee PUMHSW	
Prof. Dr. Atta Muhammed Chandio Dean of Community Health Sciences & Member Tender Opening Committee PUMHSW	
Mr. Zeeshan Memon Director Finance & Member Tender Opening Committee PUMHSW	
Engr. Dur Muhammed Mangi Project Director & Member Tender Opening Committee PUMHSW	



**OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"**  
**PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN**  
**SHAHEED BENAZIRABAD**

**Telephone: +92-244-9370427**

Attendance of Contractors who participated in the opening of Technical Proposals of "I.T related items for Establishment of I.T Centre at Old Campus of PUMHSW" in Conference Room of PUMHSW on 21-12-2016 at 2:00 P.M.

S. No	Name of the Firm/ Company	Name & Signature of Rep: of Contractor
01	M/s A.J Enterprises, Karachi	Sent through Courier
02	M/s Z-Power Company, Karachi	
03		
04		

**Prof. Dr. Shams-ud-din Shaikh**  
Pro-Vice Chancellor PUMHSW & Chairman  
of Tender Opening Committee PUMHSW

**Prof. Dr. Bashir Ahmed Memon**  
Dean Faculty of Engineering  
QUEST Nawabshah & Member  
Tender Opening Committee  
PUMHSW

**Engr. Dadan Khan Bangwar**  
Assistant Professor Civil Engg: Deptt:  
QUEST Nawabshah &  
Member Tender Opening Committee  
PUMHSW

**Prof. Dr. Khan Muhammed Nangrejo**  
Member Syndicate & Member Tender  
Opening Committee PUMHSW

**Prof. Dr. Atta Muhammed Chandio**  
Dean of Community Health Sciences & Member  
Tender Opening Committee PUMHSW

**Mr. Zeeshan Memon**  
Director Finance & Member  
Tender Opening Committee  
PUMHSW

**Engr. Dur Muhammed Mangi**  
Project Director & Member  
Tender Opening Committee  
PUMHSW



# OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN

## SHAHEED BENAZIRABAD

Telephone: +92-244-9370427

Opening of the Technical Proposals of "Auditorium type Chairs for Lecture Halls and other Furniture for P.G Hostel at Old Campus of PUMHSW" on 21-12-2016 at 2:00 P.M in presence of Tender Opening Committee.

SIGNATURES OF TENDER OPENING COMMITTEE	
Prof. Dr. Shams-ud-din Shaikh Pro-Vice Chancellor & Chairman of Tender Opening Committee PUMHSW	
Prof. Dr: Basheer Ahmed Memon Dean Faculty of Engg: QUEST Nawabshah & Member Tender Opening Committee PUMHSW	
Engr. Dadan Khan Bangwar Assistant Professor Civil Engg: Deptt: QUEST Nawabshah & Member Tender Opening Committee PUMHSW	
Prof. Dr. Khan Muhammed Nangrejo Member Syndicate & Member Tender Opening Committee PUMHSW	
Prof. Dr. Atta Muhammed Chandio Dean of Community Health Sciences & Member Tender Opening Committee PUMHSW	
Mr. Zeeshan Memon Director Finance & Member Tender Opening Committee PUMHSW	
Engr. Dur Muhammed Mangi Project Director & Member Tender Opening Committee PUMHSW	



**OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"**  
**PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN**  
**SHAHEED BENAZIRABAD**

Telephone: +92-244-9370427

Attendance of Contractors who participated in the opening of Technical Proposals of "Auditorium Type Chairs for Lecture Halls & other Furniture for P.G Hostel at Old Campus of PUMHSW" in Conference Room of PUMHSW on 21-12-2016 at 2:00 P.M.

S. No	Name of the Firm/ Company	Name & Signature of Rep: of Contractor
01	M/s S.R International, Karachi	
02	M/s Stereo Inscriptions, Karachi	
03	M/s M.Jamil Furniture Mart, NawabShah	Abdul Qadir Akhij
04	M/s Jawed Trading Corporation Hyderabad	
05	M/s Unique Wood Working Co, Karachi	
06	M/s DNAZ Entrepreneur, Karachi	Kamran Riaz Sahi

**Prof. Dr. Shams-ud-din Shaikh**  
Pro-Vice Chancellor PUMHSW & Chairman  
of Tender Opening Committee  
PUMHSW

**Engr. Dadan Khan Bangwar**  
Assistant Professor Civil Engg: Deptt:  
QUEST Nawabshah & Member  
Tender Opening Committee  
PUMHSW

**Prof. Dr. Atta Muhammed Chandio**  
Dean of Community Health Sciences &  
Member Tender Opening Committee  
PUMHSW

**Prof. Dr. Basheer Ahmed Memon**  
Dean Faculty of Engineering  
QUEST Nawabshah & Member  
Tender Opening Committee  
PUMHSW

**Prof. Dr. Khan Muhammed Nangrejo**  
Member Syndicate & Member  
Tender Opening Committee  
PUMHSW

**Mr. Zeeshan Memon**  
Director Finance PUMHSW & Member  
Tender Opening Committee  
PUMHSW

**Engr. Dur Muhammed Mangi**  
Project Director PUMHSW & Member  
Tender Opening Committee  
PUMHSW










# OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN

## SHAHEED BENAZIRABAD

Telephone: +92-244-9370427

Opening of the Technical Proposals of "Furniture items for Pharmaceutical Institute and Public Health Institute at New Campus of PUMHSW" on 21-12-2016 at 2:00 P.M in presence of Tender Opening Committee.

SIGNATURES OF TENDER OPENING COMMITTEE	
Prof. Dr. Shams-ud-din Shaikh Pro-Vice Chancellor & Chairman of Tender Opening Committee PUMHSW	
Prof. Dr: Basheer Ahmed Memon Dean Faculty of Engg: QUEST Nawabshah & Member Tender Opening Committee PUMHSW	
Engr. Dadan Khan Bangwar Assistant Professor Civil Engg: Deptt: QUEST Nawabshah & Member Tender Opening Committee PUMHSW	
Prof. Dr. Khan Muhammed Nangrejo Member Syndicate & Member Tender Opening Committee PUMHSW	
Prof. Dr. Atta Muhammed Chandio Dean of Community Health Sciences & Member Tender Opening Committee PUMHSW	
Mr. Zeeshan Memon Director Finance & Member Tender Opening Committee PUMHSW	
Engr. Dur Muhammed Mangi Project Director & Member Tender Opening Committee PUMHSW	



**OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"**  
**PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN**  
**SHAHEED BENAZIRABAD**

Telephone: +92-244-9370427

Attendance of Contractors who participated in the opening of Technical Proposals of "Furniture Items for Pharmaceutical Institute and Public Health Institute at New Campus of PUMHSW" in Conference Room of PUMHSW on 21-12-2016 at 2:00 P.M.

S. No	Name of the Firm/ Company	Name & Signature of Rep: of Contractor
01	M/s S.R International, Karachi	
02	M/s Stereo Inscriptions, Karachi	
03	M/s M.Jamil Furniture Mart, NawabShah	Abdul Qadir A. Jilani
04	M/s Jawed Trading Corporation Hyderabad,	
05	M/s Unique Wood Working Co, Karachi	
06	M/s DNAZ Entrepreneur, Karachi	Kamran Riaz Sahi

**Prof. Dr. Shams-ud-din Shaikh**  
Pro-Vice Chancellor PUMHSW & Chairman  
of Tender Opening Committee  
PUMHSW

**Prof. Dr. Basheer Ahmed Memon**  
Dean Faculty of Engineering  
QUEST Nawabshah & Member  
Tender Opening Committee  
PUMHSW

**Engr. Dadan Khan Bangwar**  
Assistant Professor Civil Engg: Deptt:  
QUEST Nawabshah & Member  
Tender Opening Committee  
PUMHSW

**Prof. Dr. Khan Muhammed Nangrejo**  
Member Syndicate & Member  
Tender Opening Committee  
PUMHSW

**Prof. Dr. Atta Muhammed Chandio**  
Dean of Community Health Sciences &  
Member Tender Opening Committee  
PUMHSW

**Mr. Zeeshan Memon**  
Director Finance PUMHSW & Member  
Tender Opening Committee  
PUMHSW

**Engr. Dur Muhammed Mangi**  
Project Director PUMHSW & Member  
Tender Opening Committee  
PUMHSW



Office of the Project Director (Engineering Wing)

**PEOPLES UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN**

Nawabshah, Shaheed Benazirabad (Sindh). Tel: (0244) 937 0427  
 Fax: (0244) 937 0263 Email: [pd@pumhs.edu.pk](mailto:pd@pumhs.edu.pk) Web: [www.pumhs.edu.pk](http://www.pumhs.edu.pk)

No. PUMHSW/P.D./2016/2416 Dated: 28th November 2016

**NOTICE FOR INVITING TENDERS**

Sealed Tenders are invited from Contractors/Firms, having vast experience in respective field, registered with Pakistan Engineering Council (PEC) (where applicable), Income Tax Department & Sindh Revenue Board (SRB) for the following work at PUMHSW on "Single Stage Two Envelope Basis".

S.No	Description	Tender Fee
1.	I.T. Related Items for Establishment of I.T. Centre at Old Campus of PUMHSW	Rs.1,000/-
2.	PACKAGE-A: Furniture Items for Pharmaceutical Institute & Public Health Institute at New Campus, PUMHSW	Rs.2,000/-
3.	PACKAGE-B: Auditorium Type Chairs for Lecture Halls & Other Furniture for PG Hostel at Old Campus, PUMHSW	Rs.1,500/-

**TERMS & CONDITIONS:**

The Tender Documents can be obtained from the Office of Project Director, Peoples University of Medical & Health Sciences for Women, Nawabshah at Distt: Shaheed Benazirabad on (Non-Refundable) Payment of Tender Fee as shown against Each Tender in shape of Demand Draft/Pay Order) in favour of Vice Chancellor PUMHSW on any working day from 5th December, 2016 to 20th December, 2016 during Office Hours.

The Bids will be received back up to 01:30 pm on 21st December, 2016 and only Technical Proposals of the Bids will be opened on the Same Day at 02:00 pm in the presence of the Bidders or their Representatives.

The Financial Proposals of only Technically Qualified Firms will be opened on a Later Date but within Bid Validity Period of 90 Days about which the Bidders will be informed later by this University. Financial Proposals of the Bids not qualifying Technically shall be returned to the respective Bidders without opening. Bid Security 2% of Tender Amount (Refundable to Unsuccessful Bidders) in shape of Demand Draft/Pay Order in favour of Vice Chancellor PUMHSW must be attached with Bid Documents.

This Tender is also available on SPPRA's Website [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk) and PUMHSW Website [www.pumhs.edu.pk](http://www.pumhs.edu.pk)

Procuring Agency may reject any Bid subject to relevant provisions of SPP Rules and may cancel the Bidding Process at any time prior to the acceptance of a Bid or Proposal as per Rule-25 (1) of said Rules.

By the Orders of  
 Vice Chancellor,  
 PUMHSW  
 Shaheed Benazirabad  
 P#D (H) 2622-42216

ENGR. DUR MOHAMMAD MANGI  
 Project Director  
 PEOPLES UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN  
 Shaheed Benazirabad


Daily Dawn

Saturday 3rd December 2016

**Annual Procurement Plan**  
**(Development Works)**  
**Financial Year 2016-17**

S. No	Description of Procurement	Covered Area /Quantity	Estimated Cost	Estimated Total Cost	Funds Allocated	Source of Funds (ADP/ Non ADP)	Estimated Expenditure upto June, 16-17	Proposed Procurement Method	Timing of Procurements				Remarks
									1st Qtr July 16 to Sept-16	2nd Qtr Oct 16 to Dec-16	3rd Qtr Jan 17 to Mar-17	4th Qtr Apr 17 to June-17	
1	Const: of Nursing & Public Health Institute	Civil Work + Misc: Work	Rs. 488.366 M	Rs. 488.366 M	Rs. 150 M	HEC	Rs. 170 M	Open Tenders	Rs. 30 M	Rs. 50 M	Rs. 50 M	Rs. 40 M	Procurement Methods 1. single stage single envelop. 2. single stage two envelop. 3. direct contracting. 4. quotation basis.
2	Const: of Institute of Post Graduate Studies Centre	Civil Work	Rs. 37.41 M	Rs. 37.41 M	Rs. 20 M	GOS	Rs. 20 M	Open Tenders	Rs. 5 M	Rs. 8 M	Rs. 5 M	Rs. 2 M	
3	Const: of Hostel For P.G Students	Civil Work	Rs. 54.09 M	Rs. 54.09 M	Rs. 30 M	GOS	Rs. 30 M	Open Tenders	Rs. 8 M	Rs. 10 M	Rs. 10 M	Rs. 2 M	
4	Quotation Works	Lump sum	Rs. 5 M	Rs. 5 M	Rs. 5 M	GOS	Rs. 5 M	Quotation basis/ open tenders	Rs. 1 M	Rs. 1.5 M	Rs. 1.5 M	Rs. 1 M	
5	Procurement of Diesel Generator 300 KV	01 No:	Rs. 6.5 M	Rs. 6.5 M	Rs. 6.5 M	GOS	Rs. 6.5 M	Open Tenders	Rs. 6.5 M	Nil	Nil	Nil	
6	Procurement of Miscellaneous Items	Lump sum	Rs. 30 M	Rs. 30 M	Rs. 30 M	GOS	Rs. 30 M	Open Tenders	Rs. 5 M	Rs. 8 M	Rs. 10 M	Rs. 7 M	
7	Procurement of Furniture Items for Physiotherapy, Examination Branch & Dental College etc	Lump sum	Rs. 50 M	Rs. 50 M	Rs. 50 M	GOS	Rs. 50 M	Open Tenders	Rs. 10 M	Rs. 20 M	Rs. 10 M	Rs. 10 M	
8	Tiles in the floor of Anatomy Building	Civil Work	Rs. 17 M	Rs. 17 M	Rs. 17 M	GOS	Rs. 17 M	Open Tenders	Rs. 5 M	Rs. 8 M	Rs. 4 M	Nil	
9	Construction of Residential Flats & Other Works	Civil Work	Rs. 50 M	Rs. 50 M	Rs. 50 M	GOS	Rs. 50 M	Open Tenders	Nil	Nil	Rs. 25 M	Rs. 25 M	
10	Establishment of I.T Centre at Old Campus	I.T Work	Rs. 4 M	Rs. 4 M	Rs. 4 M	GOS	Rs. 4 M	Open Tenders	Nil	Rs. 4 M	Nil	Nil	
11	Upgradation of Lecture Halls	Lump sum	Rs. 20 M	Rs. 20 M	Rs. 20 M	GOS	Rs. 20 M	Open Tenders	Nil	Rs. 20 M	Nil	Nil	
12	Procurement of Furniture for Pharmacy & Public Health	Lump sum	Rs. 12.34 M	Rs. 12.34 M	Rs. 12.34 M	GOS	Rs. 12.34 M	Open Tenders	Nil	Rs. 12.34 M	Nil	Nil	
13	Procurement of Furniture for P.G Hostel & Lecture Halls	Lump sum	Rs. 10.10 M	Rs. 10.10 M	Rs. 10.10 M	GOS	Rs. 10.10 M	Open Tenders	Nil	Rs. 10.10 M	Nil	Nil	

  
**PROJECT DIRECTOR**  
People's University of Medical &  
Health Sciences for Women Nawabshah  
Sheheed Binazir Abad.

  
**Vice Chancellor**  
Peoples University of Medical &  
Health Sciences for Women Nawabshah





# OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN  
SHAHEED BENAZIRABAD

PMC Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan

Tel. (Direct): +92-244-9370427

Tel. (Extension): +92-244-9370427 (2267)

Fax: +92-244-9370263

E-mail: pd@pumhs.edu.pk

Website: www.pumhs.edu.pk

Dated: 01-02-2017

**SAY NO TO CORRUPTION**

**Subject:- TENDERS FOR PROCUREMENT OF I.T RELATED ITEMS FOR ESTABLISHMENT OF I.T CENTRE AT OLD CAMPUS OF PUMHSW.**  
**EVALUATION REPORT**

The Notice Inviting Tenders on single stage two envelope basis was floated in three leading National Dailies ie The Dawn, The Jang & The Kawish on 03-12-2016 and till the deadline of purchase of bidding documents following companies had purchased the same;

- I. M/s A.J Enterprises, Karachi
- II. M/s Z-Power Company, Karachi

The Technical Proposals/ Bids were opened at 02.00 P.M on 21-12-2016 in the presence of participants and the Technical Bidding Documents were read aloud by Chairman of Procurement Committee. The following bidders submitted their Bids on the day of opening the technical bids;

- I. M/s A.J Enterprises, Karachi
- II. M/s Z-Power Company, Karachi

The Technical Bids were evaluated as per TORs and the following companies stood technically qualified.

- I. M/s A.J Enterprises, Karachi

The Financial Proposals of those companies who technically qualified as per criteria set in the TORs were opened on 30-01-2017 and their quoted bid amount is given as under;

S. No	Name of Bidder	Bid Amount	Bid Security Amount
01	M/s A.J Enterprises	Rs. 5,945,801.00	Rs. 150,000.00

The Financial Proposal of M/ A.J Enterprises was opened wherein the total amount quoted by the bidder was Rs. 5,945,801/= its Bid Security in the shape of Call Deposit amounting to Rs. 150,000/= was attached by bidder which was found as per required criteria, hence accepted.

It is pertinent to point out here that the estimated amount of this work is Rs. 3642000/= and the bid offered by the 1st lowest bidder M/s A.J Enterprises is Rs. 5,945,801/= which is 63.25% above the Engineers Cost Estimates hence the Procurement Committee of PUMHSW is of the opinion that the rates offered by th

*[Handwritten signature]*

*[Handwritten signature]*


*[Handwritten signature]*


*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

contractor are on very much higher side, so the tenders of I.T related items may be recalled.

  
✓ **Prof. Dr. Basheer Ahmed Memon**  
Dean Faculty of Engg: QUEST  
Nawabshah & Member of Procurement  
Committee PUMHSW, S.B.A


  
**Prof. Dr. Dadan Khan Bangwar**  
Professor Civil Engg: Deptt: QUEST  
Nawabshah & Member Procurement  
Committee PUMHSW, S.B.A

  
✓ **Engr. Dur Muhammed Mangi**  
Project Director & Member of  
Procurement Committee  
PUMHSW, S.B.A

  
✓ **Prof. Dr. Shams-ud-din Shaikh**  
Pro-Vice Chancellor PUMHSW and  
Chairman of Procurement Committee  
PUMHSW, S.B.A

  
✓ **Prof. Dr. Khan Muhammad Nangrejo**  
Member Senate & Member of  
Procurement Committee  
PUMHSW, S.B.A

  
✓ **Mr. Zeeshan Memon**  
Director Finance & Member of  
Procurement Committee  
PUMHSW, S.B.A

  
✓ **Prof. Dr. Atta Muhammed Chandio**  
Dean of Community Health Sciences &  
Member of Procurement  
Committee PUMHSW, S.B.A

Peoples University of Medical & Health Sciences for Women

I.T RELATED ITEMS FOR ESTABLISHMENT OF I.T CENTRE  
AT OLD CAMPUS OF PUMHSW

COMPARATIVE STATEMENT

Summary of Works

S. No	Description	Amount in Rs.
1	Total Estimated Cost (Non-Scheduled Items)	3642000.00
2	M/s A.J Enterprises	5945801.00

*[Handwritten signatures and initials]*

**I.T RELATED ITEMS FOR ESTABLISHMENT OF I.T CENTRE  
AT OLD CAMPUS OF PUMHSW**

**NON-SCHEDULED ITEMS**

Estimated Cost						M/s A.J Enterprises	
Sr.	Description of Items	Unit	Quantity	Rate	Amount	Rate	Amount
1	Providing & fixing WS-C2960+24TC-S Cisco or equivalent, Catalyst 2960 Plus 24 10/100+2 T/SFP LAN Lite complete in all respects as directed.	No:	13.00	80000.00	1040000.00	71116.00	924508.00
2	Providing & fixing GLC-SX-MMD Cisco or equivalent, 1000 BASE-SX SFP xcvr module. MMF 850nm, DOM complete in all respects as directed.	No:	24.00	5000.00	120000.00	47096.00	1130304.00
3	Providing & fixing WS-C3850-12S-S Cisco or equivalent, Catalyst 3850 12 port GE SFP IP Base, complete in all respects as directed.	No:	1.00	700000.00	700000.00	941930.00	941930.00
4	Providing & fixing Giga bit media convertor with chase assembly compatible with Cisco or equivalent complete in all respects as directed.	No:	10.00	10000.00	100000.00	53491.00	534910.00
5	Providing & fixing Information outlet RJ-45 enhanced Cat-VI with I/O, face plate & back box single port 3M/ Schneider/ Vivanco or equivalent complete in all respects as directed.	No:	200.00	1000.00	200000.00	667.00	133400.00
6	Providing & fixing Patch panel (modular) enhanced Cat-VI 24x port including I/Os 3COM/ Schneider/ Vivanco or equivalent complete in all respects as directed.	No:	14.00	15000.00	210000.00	15503.00	217042.00
7	Providing & fixing WIFI Devices wifi access point Cisco/ Ubiquity/ D-link or equivalent dual band 2.4 ghz giza ports complete in all respects as directed.	No:	21.00	30000.00	630000.00	47567.00	998907.00
8	Providing & fixing Patch Cord enhanced Cat-VI 3M patch cord 3M/ Schneider/ Vivanco or equivalent complete in all respects as directed.	No:	200.00	60.00	12000.00	674.00	134800.00
9	Service Charges structured UTP cabling 3M including ducting (Adamjee) and activation.	Mtr	1500.00	250.00	375000.00	500.00	750000.00
10	Providing & fixing PTZ DOM power supply ac 24v/ 2.5A with power cable complete in all respects as directed.	No:	9.00	20000.00	180000.00	20000.00	180000.00

11	Providing & fixing fiber optic cable tool kit, optical power measurement, continuity tester, visible fault locator, fiber optic multimeter etc complete in all respects as directed.	Set	1.00	20000.00	20000.00	0.00
12	Providing & fixing digital multimeter (ac/dc/current/ resistance) input 240v ac complete in all respects as directed.	No:	1.00	10000.00	10000.00	0.00
13	Providing & supplying drill machine large size & small size including all accessories.	No:	2.00	5000.00	10000.00	0.00
14	Providing & supplying tool kit wrench set, star set, L-key set, plair, nose plair, wire striper complete in all respects as directed.	Set	1.00	10000.00	10000.00	0.00
15	Providing & supplying BNC jack and jack plair complete in all respects as directed.	Set	1.00	10000.00	10000.00	0.00
16	Providing & supplying video tester/ analyzer, record a/v source file play the source test sequence to the device under test (DUT) as RGB or YUB log graph of each score complete in all respects as directed.	No:	1.00	15000.00	15000.00	0.00
<b>Total Amount Rs.</b>					<b>3642000.00</b>	<b>5945801.00</b>

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*


## Bid Evaluation Report


1. Name of Procuring Agency: Peoples University of Medical & Health Sciences for Women Shaheed Benazirabad.
2. Tender Reference No: No. PUMHSW/P.D/2016/2416, Dated: 28-11-2016
3. Tender Description/Name of work/item: I.T related items for establishment of I.T Centre at Old Campus of PUMHSW.
4. Method of Procurement: Open Tenders
5. Tender Published: Dated: 03-12-2016, SPPRA S. No: 30726
6. Total Bid documents Sold: 02 (Two)
7. Total Bids Received: 01 (One)
8. Technical Bid Opening date: (if applicable) 21-12-2016 (Provide detail in separate form)
9. No. of Bid technically qualified (if applicable): 01 (One)
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 30-01-2017
12. Estimated Cost: Rs. 3642000.00

### 13. Bid Evaluation Report:

S. No	Name of Firm or Bidder	Cost offered by the Bidder after rebate	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s A.J Enterprises	5,945,801.00	First Lowest	63.25 % Higher	Bids to be recalled due to higher rates	---

### Signatures of the Procurement Committee

  
Prof. Dr. Basheer Ahmed Memon  
Dean Faculty of Engg: QUEST Nawabshah &  
Member of Procurement Committee  
PUMHSW, S.B.A

  
Engr. Dadan Khan Bangwar  
Assistant Professor Civil Engg: Deptt:  
QUEST Nawabshah & Member of  
Procurement Committee  
PUMHSW, S.B.A



Prof. Dr. Shams-ud-din Shaikh  
Pro-Vice Chancellor PUMHSW and  
Chairman of Procurement  
Committee PUMHSW, S.B.A



Prof. Dr. Khan Muhammad Nangrejo  
Member Senate & Member of  
Procurement Committee  
PUMHSW, S.B.A



Mr. Zeeshan Memon  
Director Finance & Member of  
Procurement Committee  
PUMHSW, S.B.A



Prof. Dr. Atta Muhammed Chandio  
Dean of Community Health Sciences &  
Member of Procurement Committee  
PUMHSW, S.B.A



Engr. Dar Muhammed Mangi  
Project Director & Member of  
Procurement Committee  
PUMHSW, S.B.A



# OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN

SHAHEED BENAZIRABAD

Telephone: +92-244-9370427

Opening of the Financial Proposals of "I.T related items for Establishment of I.T Centre at Old Campus of PUMHSW" on 30-01-2017 at 01:30 P.M in presence of Procurement Committee.

SIGNATURES OF PROCUREMENT COMMITTEE	
Prof. Dr. Shams-ud-din Shaikh Pro-Vice Chancellor & Chairman of Procurement Committee PUMHSW	
Prof. Dr: Basheer Ahmed Memon Dean Faculty of Engg: QUEST Nawabshah & Member Procurement Committee PUMHSW	
Engr. Dadan Khan Bangwar Assistant Professor Civil Engg: Deptt: QUEST Nawabshah & Member Procurement Committee PUMHSW	
Prof. Dr. Khan Muhammed Nangrejo Member Syndicate & Member Procurement Committee PUMHSW	
Prof. Dr. Atta Muhammed Chandio Dean of Community Health Sciences & Member Procurement Committee PUMHSW	
Mr. Zeeshan Memon Director Finance & Member Procurement Committee PUMHSW	 30/01/17
Engr. Dur Muhammed Mangi Project Director & Member Procurement Committee PUMHSW	





**OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"**  
**PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN**  
**SHAHEED BENAZIRABAD**

Telephone: +92-244-9370427

Attendance of Contractors who participated in the opening of Financial Proposals of "I.T related items for Establishment of I.T Centre at Old Campus of PUMHSW" in Conference Room of PUMHSW on 30-01-2017 at 01:30 P.M.

S. No	Name of the Firm/ Company	Name & Signature of Rep: of Contractor
01	M/s A.J Enterprises, Karachi	
02		

**Prof. Dr. Shams-ud-din Shaikh**  
Pro-Vice Chancellor PUMHSW & Chairman  
of Procurement Committee PUMHSW

**Prof. Dr. Basheer Ahmed Memon**  
Dean Faculty of Engineering  
QUEST Nawabshah & Member  
Procurement Committee  
PUMHSW

**Engr. Dadan Khan Bangwar**  
Assistant Professor Civil Engg: Deptt:  
QUEST Nawabshah &  
Member Procurement Committee  
PUMHSW

**Prof. Dr. Khan Muhammed Nangrejo**  
Member Syndicate & Member Procurement  
Committee PUMHSW

**Prof. Dr. Atta Muhammed Chandio**  
Dean of Community Health Sciences & Member  
Procurement Committee PUMHSW

**Mr. Zeeshan Memon**  
Director Finance & Member  
Procurement Committee  
PUMHSW

**Engr. Dr. Muhammed Mangi**  
Project Director & Member  
Procurement Committee  
PUMHSW



# OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN  
SHAHEED BENAZIRABAD

PMC Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan

Tel. (Direct): +92-244-9370427

Tel. (Extension): +92-244-9370427 (2267)

Fax: +92-244-9370263

E-mail: pd@pumhs.edu.pk

Website: www.pumhs.edu.pk

Dated: 01-02-2017

**SAY NO TO CORRUPTION**

**Subject:- TENDERS FOR PROCUREMENT OF AUDITORIUM TYPE CHAIRS FOR LECTURE HALLS & OTHER FURNITURE FOR P.G HOSTEL AT OLD CAMPUS OF PUMHSW.**

### **EVALUATION REPORT**

The Notice Inviting Tenders on single stage two envelope basis was floated in three leading National Dailies ie The Dawn, The Jang & The Kawish on 03-12-2016 and till the deadline of purchase of bidding documents following companies had purchased the same;

- I. M/s S.R International, Karachi
- II. M/s Stereo Inscriptions, Karachi
- III. M/s M.Jamil Furniture Mart, NawabShah
- IV. M/s Jawed Trading Corporation, Hyderabad
- V. M/s Unique Wood Working Co, Karachi
- VI. M/s DNAZ Entrepreneur, Karachi

The Technical Proposals/ Bids were opened at 02.00 P.M on 21-12-2016 in the presence of participants and the Technical Bidding Documents were read aloud by Chairman of Procurement Committee. The following bidders submitted their Bids on the day of opening the technical bids;

- I. M/s M.Jamil Furniture Mart, NawabShah
- II. M/s DNAZ Entrepreneur, Karachi

The Technical Bids were evaluated as per TORs and the following companies stood technically qualified.

- I. M/s DNAZ Entrepreneur, Karachi


The Financial Proposals of those companies who technically qualified as per criteria set in the TORs were opened on 30-01-2017 and their quoted bid amount is given as under;


S. No	Name of Bidder	Bid Amount	Bid Security Amount
01	M/s DNAZ Entrepreneur	Rs. 18,216,849.00	Rs. 365,000.00

The Financial Proposal of M/s DNAZ Entrepreneur was opened wherein the total amount quoted by the bidder was Rs. 18,216,849/= and also rebate of 33.10% was offered on all items except Auditorium type Chairs so after rebate the net bid amount comes out as Rs. 1,228,851/= and its Bid Security in the shape of Call Deposit

*[Handwritten signatures and initials at the bottom of the page]*

amounting to Rs. 365000/= was attached by bidder which was found as per required criteria, hence, accepted. As the contractor has offered rebate on all items except Auditorium Chairs but the rates of Auditorium Chairs are on much higher side whereas the other furniture for P.G Hostel is required on emergency basis after analyzing the pros & cons and also and also keeping in view the urgency of shifting the students in P.G Hostel, the Procurement Committee has decided that the Auditorium Chairs may be dropped and the same may be retendered but the work order of other furniture essentially required may be awarded to the Supplier M/s DNAZ Entrepreneur at the tendered Cost of **Rs. 1,228,851/=** which is **11.51%** above the estimated cost of Rs. 1102000/= (except Auditorium Chairs).

  
**Prof. Dr. Basheer Ahmed Memon**  
Dean Faculty of Engg: QUEST  
Nawabshah & Member Procurement  
Committee PUMHSW, S.B.A


  
**Prof. Dr. Dadan Khan Bangwar**  
Professor Civil Engg: Deptt: QUEST  
Nawabshah & Member Procurement  
Committee PUMHSW, S.B.A

  
**Engr. Dur Muhammed Mangi**  
Project Director & Member of  
Procurement Committee  
PUMHSW, S.B.A

  
**Prof. Dr. Shams-ud-din Shaikh**  
Pro-Vice Chancellor PUMHSW and  
Chairman of Procurement Committee  
PUMHSW, S.B.A

  
**Prof. Dr. Khan Muhammad Nangrejo**  
Member Senate & Member of  
Procurement Committee  
PUMHSW, S.B.A

  
**Mr. Zeeshan Memon**  
Director Finance & Member of  
Procurement Committee  
PUMHSW, S.B.A

  
**Prof. Dr. Atta Muhammed Chandio**  
Dean of Community Health Sciences &  
Member of Procurement Committee  
PUMHSW, S.B.A

Comparative Statement			
Furniture for P.G Hostel & Lecture Halls			
SUMMARY OF COST			
S. No	Description	Amount in Rs.	Remarks
1	Total Estimated Cost (Non-Scheduled Items)	1102000.00	
2	M/s DNAZ Entrepreneur	1228851.98	1st Lowest


 A collection of handwritten signatures and initials in black ink. There are approximately six distinct marks, including a large signature on the left, a signature with a horizontal line through it, a circled signature, a signature with an arrow pointing to the right, and a small signature on the far right.

**Comparative Statement**

**Furniture for P.G Hostel & Lecture Halls**

Estimated Cost						M/s DNAZ Entrepreneur	
Sr.	Description	Unit	Quantity	Rate	Amount	Rate	Amount
1	<b>Student Chair with arms</b> Complete chair will be made of shisham wood. Seat 21"x18"x17" Back legs height 36". Front legs 1 3/4"x1 3/4" (Slightly tapered). Back legs 2"x1 1/4" (from middle slightly curved). Seat patties 2 1/2"x1 1/4", leg patties 1"x1", Back upper patties 3"x1" (Slightly curved), Back lower Patties 2"x1", Back strip (Middle) 3" 3/4". Back strip side 1"x3/4" (2 Nos) Arms 19"x2"x1", Seat knitted with best quality singapori net. Finished with spirit polish (Glossy Finish).	Each	50.00	3000.00	150000.00	5700.00	285000.00
2	<b>Officer Chair with arms</b> Complete chair will be made of shisham wood. Seat 21"x18"x17" Back legs height 36". Front legs 1 3/4"x1 3/4" (Slightly tapered). Back legs 2"x1 1/4" (from middle slightly curved). Seat patties 2 1/2"x1 1/4", leg patties 1"x1", Back upper patties 3"x1" (Slightly curved), Back lower Patties 2"x1", Back strip (Middle) 3" 3/4". Back strip side 1"x3/4" (2 Nos) Arms 19"x2"x1", Seat knitted with best quality singapori net. Finished with spirit polish (Glossy Finish).	Each	1.00	7000.00	7000.00	6000.00	6000.00
3	<b>File Cabinet Steel</b> 54"x24"x18", 4 Drawers, 22 SWG locking system. Drawer channel Runner. Finish with gray hammer color.	Each	1.00	10000.00	10000.00	19000.00	19000.00
4	<b>Student Reading Table Wooden</b> (Size 36"x2"x2-6") Made of best Quality seasoned shesham wood and 2 inch legs sides covered with teak ply on 3/4" tick chipboard, best quality with one drowse & box on 1.side with lock, table top Formica texture Japan made.	Each	50.00	5000.00	250000.00	11500.00	575000.00
5	<b>Officer Table</b> Size: 5'x3'x2 1/2" Top, Sides, front & drawer box of the table will be All made of original shesham veneer board 3/4" thick, All open edges shesham veneer board all must be sealed with 10mm thick Golden teak beading. Tea Tray will be provided. Front, back & foot rails shall be of Golden teak/solid shisham wood. Three Drawers at right side size 16"x20". Drawers front shesham veneer board. Drawer sides and back imported Partial wood. Bottom of drawer 6mm Top, Tinted Brown Shaded Glass 6mm, Thick. Brass Handles of antique color, best quality china lock No.666 and ball bearing drawer channels with locking provision shall be used. French Polish (Spirit) glossy finish. Note:- All wood used must be seasoned straight grain & free from all defect Specially sap.	Each	1.00	10000.00	10000.00	33999.00	33999.00
6	Providing, supplying & installing high quality <b>Auditorium Chair</b> with gravity assisted spring mechnism finished with leatherite and polyurethane and wood arm as per approved design & specification and approved Manufacturer ASHRAE/ MASTER/ CHINA or equivalent and as per direction of Engineer.	Each	900.00	10000.00	9000000.00	18200.00	16380000.00
7	<b>Bed side Table</b> having size 2' x 2' x 2 1/2" height with one drawer 2' x 9" an open space under the top of table complete in all respects as directed.	Each	15.00	5000.00	75000.00	4200.00	63000.00
8	Providing, making, supplying & installing <b>Steel Iron Bed with Niwar</b> (size: 3' x 6' x 1' -6") best quality steel pipe 16 guage with back rest, curved on upper side with 3 rods welded. Painted with oil spray paint, knitted with (A quality Niwar).	Each	150.00	4000.00	600000.00	5699.00	854850.00
					<b>Total Rs.</b>	1102000.00	1836849.00
					33.10% Rebate offered on all items except Auditorium Chairs at S. No. 06		607997.02
					<b>Net Bid Amount</b>		<b>1228851.98</b>


## Bid Evaluation Report


1. Name of Procuring Agency: Peoples University of Medical & Health Sciences for Women Shaheed Benazirabad.
2. Tender Reference No: No. PUMHSW/P.D/2016/2416, Dated: 28-11-2016
3. Tender Description/Name of work/item: Procurement of Auditorium type Chairs for Lecture Halls & other Furniture for P.G Hostel at New Campus of PUMHSW.
4. Method of Procurement: Open Tenders
5. Tender Published: Dated: 03-12-2016, SPPRA S. No: 30726
6. Total Bid documents Sold: 05 (Five)
7. Total Bids Received: 02 (Two)
8. Technical Bid Opening date: (if applicable) 21-12-2016 (Provide detail in separate form)
9. No. of Bid technically qualified (if applicable): 01 (One)
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 30-01-2017
12. Estimated Cost: Rs. 1,102,000.00

### 13. Bid Evaluation Report:

S. No	Name of Firm or Bidder	Cost offered by the Bidder after rebate	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s DNAZ Entrepreneur	1,228,851.00	First Lowest	11.51 % Higher	Due to Reasonable Rates	---


### Signatures of the Procurement Committee

  
Prof. Dr. Basheer Ahmed Memon  
Dean Faculty of Engg: QUEST Nawabshah &  
Member of Procurement Committee  
PUMHSW, S.B.A

  
Engr. Dadan Khan Bangwar  
Assistant Professor Civil Engg: Deptt:  
QUEST Nawabshah & Member of  
Procurement Committee  
PUMHSW, S.B.A



Prof. Dr. Shams-ud-din Shaikh  
Pro-Vice Chancellor PUMHSW and  
Chairman of Procurement  
Committee PUMHSW, S.B.A




Prof. Dr. Khan Muhammad Nangrejo  
Member Senate & Member of  
Procurement Committee  
PUMHSW, S.B.A



Mr. Zeeshan Memon  
Director Finance & Member of  
Procurement Committee  
PUMHSW, S.B.A



Prof. Dr. Atta Muhammed Chandio  
Dean of Community Health Sciences &  
Member of Procurement Committee  
PUMHSW, S.B.A



Engr. Dur Muhammed Mangi  
Project Director & Member of  
Procurement Committee  
PUMHSW, S.B.A



# OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"








PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN

SHAHEED BENAZIRABAD

Telephone: +92-244-9370427

Opening of the Financial Proposals of "Auditorium type Chairs for Lecture Halls and other Furniture for P.G Hostel at Old Campus of PUMHSW" on 30-01-2017 at 01:30 P.M in presence of Procurement Committee.

## SIGNATURES OF PROCUREMENT COMMITTEE

Prof. Dr. Shams-ud-din Shaikh Pro-Vice Chancellor & Chairman of Procurement Committee PUMHSW	
Prof. Dr: Basheer Ahmed Memon Dean Faculty of Engg: QUEST Nawabshah & Member Procurement Committee PUMHSW	
Engr. Dadan Khan Bangwar Assistant Professor Civil Engg: Deptt: QUEST Nawabshah & Member Procurement Committee PUMHSW	
Prof. Dr. Khan Muhammed Nangrejo Member Syndicate & Member Procurement Committee PUMHSW	
Prof. Dr. Atta Muhammed Chandio Dean of Community Health Sciences & Member Procurement Committee PUMHSW	
Mr. Zeeshan Memon Director Finance & Member Procurement Committee PUMHSW	 30/01/17
Engr. Dur Muhammed Mangi Project Director & Member Procurement Committee PUMHSW	





**OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"**  
**PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN**  
**SHAHEED BENAZIRABAD**

Telephone: +92-244-9370427

Attendance of Contractors who participated in the opening of Financial Proposals of "Auditorium Type Chairs for Lecture Halls & other Furniture for P.G Hostel at Old Campus of PUMHSW" in Conference Room of PUMHSW on 30-01-2017 at 01:30 P.M.

S. No	Name of the Firm/ Company	Name & Signature of Rep: of Contractor
01	M/s DNAZ Entrepreneur, Karachi	
02		

**Prof. Dr. Shams-ud-din Shaikh**  
Pro-Vice Chancellor PUMHSW & Chairman  
of Procurement Committee  
PUMHSW

**Engr. Dadan Khan Bangwar**  
Assistant Professor Civil Engg: Deptt:  
QUEST Nawabshah & Member  
Procurement Committee  
PUMHSW

**Prof. Dr. Atta Muhammed Chandio**  
Dean of Community Health Sciences &  
Member Procurement Committee  
PUMHSW

**Prof. Dr. Basheer Ahmed Memon**  
Dean Faculty of Engineering  
QUEST Nawabshah & Member  
Procurement Committee  
PUMHSW

**Prof. Dr. Khan Muhammed Nangrejo**  
Member Syndicate & Member  
Procurement Committee  
PUMHSW

**Mr. Zeeshan Memon**  
Director Finance PUMHSW & Member  
Procurement Committee  
PUMHSW

**Engr. Dur Muhammed Mangi**  
Project Director PUMHSW & Member  
Procurement Committee  
PUMHSW



# OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN  
SHAHEED BENAZIRABAD

PMC Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan

Tel. (Direct): +92-244-9370427

Tel. (Extension): +92-244-9370427 (2267)

Fax: +92-244-9370263

E-mail: pd@pumhs.edu.pk

Website: www.pumhs.edu.pk

Dated: 01-02-2017

**SAY NO TO CORRUPTION**

**Subject:- TENDERS FOR PROCUREMENT OF FURNITURE FOR PHARMACEUTICAL INSTITUTE AND PUBLIC HEALTH INSTITUTE AT OLD CAMPUS OF PUMHSW.**

## EVALUATION REPORT

The Notice Inviting Tenders on single stage two envelope basis was floated in three leading National Dailies i.e. The Dawn, The Jang & The Kawish on 03-12-2016 and till the deadline of purchase of bidding documents following companies had purchased the same;

- I. M/s S.R International, Karachi
- II. M/s Stereo Inscriptions, Karachi
- III. M/s M.Jamil Furniture Mart, NawabShah
- IV. M/s Jawed Trading Corporation, Hyderabad
- V. M/s Unique Wood Working Co, Karachi
- VI. M/s DNAZ Entrepreneur, Karachi

The Technical Proposals/ Bids were opened at 02.00 P.M on 21-12-2016 in the presence of participants and the Technical Bidding Documents were read aloud by Chairman of Procurement Committee. The following bidders submitted their Bids on the day of opening the technical bids;

- I. M/s M.Jamil Furniture Mart, NawabShah
- II. M/s DNAZ Entrepreneur, Karachi

The Technical Bids were evaluated as per TORs and the following companies stood technically qualified.

- I. M/s DNAZ Entrepreneur, Karachi

The Financial Proposals of those companies who technically qualified as per criteria set in the TORs were opened on 30-01-2017 and their quoted bid amount is given as under;


S. No	Name of Bidder	Bid Amount	Bid Security Amount
01	M/s DNAZ Entrepreneur	Rs. 15,416,926.00 Rebate 8%	Rs. 309,000.00


The Financial Proposal of M/s DNAZ Entrepreneur was opened wherein the total amount quoted by the bidder was Rs. 15,416,926/= and contractor has also written 8% rebate so after rebate the net bid amount comes out as Rs. 14,183,571/= its

*[Handwritten signatures and initials]*


Bid Security in the shape of Call Deposit amounting to Rs. 309,000/= was attached by bidder which was found as per required criteria, hence accepted.


It is pertinent to point out here that the estimated amount of this work is Rs. 12,344,380/= and the bid offered by the 1st lowest bidder M/s DNAZ Entrepreneur is **Rs. 14,183,571/=** which is **14.89%** above the Engineers Cost Estimates hence the Procurement Committee of PUMHSW is of the opinion that the rates offered by the contractor are reasonable and workable so this work may be awarded to M/s DNAZ Entrepreneur at total tendered cost **Rs. 14,183,571/=**.

  
**Prof. Dr. Basheer Ahmed Memon**  
Dean Faculty of Engg: QUEST  
Nawabshah & Member of Procurement  
Committee PUMHSW, S.B.A

  
**ENGR. DADAN KHAN BANGWAY**  
A. S. QUEST Nawabshah &  
Member of Procurement Committee  
PUMHSW, S.B.A

  
**Engr. Dur Muhammed Mangi**  
Project Director & Member of  
Procurement Committee  
PUMHSW, S.B.A

  
**Prof. Dr. Shams-ud-din Shaikh**  
Pro-Vice Chancellor PUMHSW and  
Chairman of Procurement Committee  
PUMHSW, S.B.A

  
**Prof. Dr. Khan Muhammad Nangrejo**  
Member Senate & Member of  
Procurement Committee  
PUMHSW, S.B.A

**Mr. Zeeshan Memon**  
Director Finance & Member of  
Procurement Committee  
PUMHSW, S.B.A

  
**Prof. Dr. Atta Muhammed Chandio**  
Dean of Community Health Sciences &  
Member of Procurement  
Committee PUMHSW, S.B.A

FURNITURE ITEMS FOR PHARMACEUTICAL INSTITUTE AND PUBLIC HEALTH INTITUTE AT  
NEW CAMPUS OF PUMHSW

Comparative Statement

SUMMARY OF COST

S. No	Description	Amount in Rs.	Remarks
1	Total Estimated Cost (Non-Scheduled Items)	12344380.00	
2	M/s DNAZ Entrepreneur	14183571.92	1st Lowest

*Sum* *D* *M* *W* *W* *W*

FURNITURE ITEMS FOR PHARMACEUTICAL INSTITUTE AND PUBLIC HEALTH INTITUTE AT NEW CAMPUS OF PUMHSW

## Comparative Statement

### BOQ (Non-Scheduled Items)

Such quantity can be reduced/ increased at any time

Estimated Cost							M/s DNAZ Entrepreneur	
S NO	TYPE	DESCRIPTION	UNIT	QTY	RATES	AMOUNT	RATES	AMOUNT
<b>A FURNITURE FOR THE OFFICE OF PROFESSOR / CHAIRMAN</b>								
1	ET-1	PROVIDING AND MAKING L SHAPE TABLE OF SIZE 6'-0" X 3'-6" X 30" HIGH, MADE OF 3/4" AND 1" THICK OAK VINEER BOARD 700 DENSITY WHEREVER REQUIRED WITH AND INCLUDING OAK WOOD LIPPING , AND FARMING OF REQUIRED SIZE, FIXED WITH GERMAN GLUE, POLISHED WITH NC LACQUER, ETC; COMPLETE ALL FITTINGS LOCKS, HANDLES (APPROVED) AND TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	1	40,800.00	40,800.00	51,385.00	51,385.00
2	CH-1	PROVIDING AND MAKING REVOLVING CHAIR HIGH BACK, WITH WOODEN ARMS, CUSHIONED SEAT & BACK MADE OF MASTER MOLTY FOAM WITH GOOD QUALITY CLOTH OF APPROVED SHADE AND COLOR, BASE MADE OF CASTED ALUMINUM FRAME FIVE WHEELS (IMPORTED) COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	1	13,600.00	13,600.00	17,130.00	17,130.00
3	CH-7	PROVIDING AND MAKING EXECUTIVE VISITOR CHAIR WITH ARMS AND 1' - 6" HIGH BACK MADE OF SHESHAM WOOD COMPLETELY SEASONED WITH MASTER MOLTY FOAM SEAT & BACK COVERED WITH GOOD QUALITY CLOTH OF APPROVED SHADE AND COLOR INCLUDING ALL WOOD WORK OF SHESHAM WOOD FINISHED WITH SPRIT POLISH AND TERMITE CONTROL TREATMENT ETC, COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	3	5,712.00	17,136.00	7,860.00	23,580.00
4	BS-2	PROVIDING AND MAKING EXECUTIVE BOOK SHELF OF SIZE 6'-0" X 6'-6" HAVING TWO PORTION, BOTTOM PORTION HAVING 4 NOS PARTITIONS, BACK AND OPEN ABLE SHUTTERS MADE OF 3/4" THICK AND 1" THICK OAK VINEER BOARD 700 DENSITY ON TOP WITH OAK WOOD LIPPING ON ALL EDGES, UPPER PORTION 15" DEEP, HAVING 4 NOS PARTITIONS AND 3 NOS SHELVES AND BACK ALSO MADE OF 3/4" THICK CHIP BOARD AND LIPPING WITH OAK WOOD, 1" THICK GLAZED OPEN ABLE SHUTTERS MADE OF 5MM THICK GLASS PLAIN LOCALLY MADE FIXED IN OAK WOOD FARMING ALL OAK WOOD POLISHED, ALL FITTING LIKE HANDLES, LOCKS AND HINGES OF BEST QUALITY (APPROVED) INCLUDING TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC, COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	1	21,080.00	21,080.00	34,260.00	34,260.00
5	ES-1	PROVIDING AND MAKING EXECUTIVE SOFA SINGLE SEATER MADE OF SEASONED SHESHAM WOOD WITH ARMS, LEGS, BACK SEAT AND FRAME WITH MASTER MOLTY FOAM IN REQUIRED THICKNESS COVERED WITH GOOD QUALITY CLOTH OF APPROVED COLOR AND WOOD WORK FINISHED WITH SPRIT POLISH INCLUDING TERMITE CONTROL TREATMENT ETC; COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	2	11,560.00	23,120.00	11,390.00	22,780.00
6	ES-3	PROVIDING AND MAKING EXECUTIVE SOFA THREE SEATER MADE OF SEASONED SHESHAM WOOD WITH ARMS, LEGS, BACK SEAT AND FRAME WITH MASTER MOLTY FOAM IN REQUIRED THICKNESS COVERED WITH GOOD QUALITY CLOTH OF APPROVED COLOR AND WOOD WORK FINISHED WITH SPRIT POLISH INCLUDING TERMITE CONTROL TREATMENT ETC; COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	1	33,048.00	33,048.00	34,260.00	34,260.00

*Handwritten signatures and initials:*  
 [Signature] [Signature] [Signature] [Signature] [Signature] [Signature]

7	CST-1	PROVIDING AND MAKING CENTER AND SIDE TABLE SET OF SIZE 4'-0" X 2'-0" X 18" HIGH, AND 18" X 18" X 18" HIGH, MADE OF SHESHAM WOOD FRAME AND LEGS INCLUDING 8MM THICK TINTED GLASS FIXED IN 1 1/2" X 3" SHESHAM WOOD TOP FINISHED WITH SPRIT POLISH AND ALL SHESHAM COMPLETELY SEASONED AND TERMITE CONTROL TREATMENT ETC; COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	SET	1	21,080.00	21,080.00	31,430.00	31,430.00
<b>B FURNITURE FOR PA STAFF</b>								
1	T-4	PROVIDING AND MAKING L SHAPE TABLE OF SIZE 5'-0" X 2'-6" X 30" HIGH, MADE OF 3/4" AND 1" THICK LAMINATION BOARD 700 DENSITY OF APPROVED COLOR AND SHADE WHEREVER REQUIRED WITH AND INCLUDING OAK WOOD LIPPING, AND FARMING OF REQUIRED SIZE, FIXED WITH GERMAN GLUE, POLISHED WITH NC LACQUER, ETC; COMPLETE ALL FITTINGS LOCKS, HANDLES (APPROVED) AND TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	2	13,600.00	27,200.00	34,999.00	69,998.00
2	CH-3	PROVIDING AND MAKING REVOLVING CHAIR MEDIUM BACK, WITH ARMS, CUSHIONED SEAT & BACK MADE OF MASTER MOLTY FOAM WITH GOOD QUALITY CLOTH OF APPROVED SHADE AND COLOR, BASE MADE OF CASTED ALUMINUM FRAME FIVE WHEELS (IMPORTED) COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	2	8,160.00	16,320.00	12,270.00	24,540.00
3	CH-8	PROVIDING AND MAKING VISITOR CHAIR WITH ARMS AND 1' - 6" HIGH BACK MADE OF SHESHAM WOOD COMPLETELY SEASONED WITH MASTER MOLTY FOAM SEAT & BACK COVERED WITH GOOD QUALITY CLOTH OF APPROVED SHADE AND COLOR INCLUDING ALL WOOD WORK OF SHESHAM WOOD FINISHED WITH SPRIT POLISH AND TERMITE CONTROL TREATMENT ETC, COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	8	4,760.00	38,080.00	5,999.00	47,992.00
4	FC-2	PROVIDING AND MAKING FILLING CABINET OF SIZE 7'-0" X 3'-0" X 20" DEEP, HAVING TWO PORTION, BOTTOM PORTION HAVING 4 NOS PARTITIONS, BACK AND OPEN ABLE SHUTTERS MADE OF 3/4" THICK AND 1" THICK LAMINATION CHIP BOARD 700 DENSITY ON TOP WITH SHESHAM WOOD LIPPING ON ALL EDGES, UPPER PORTION, HAVING 4 NOS PARTITIONS AND 3 NOS SHELVES AND BACK ALSO MADE OF 3/4" THICK CHIP BOARD AND LIPPING WITH SHESHAM WOOD, 3/4" THICK LAMINATION CHIPBOARD OF 700 DENSITY OPEN ABLE SHUTTERS, ALL SHESHAM WOOD POLISHED, ALL FITTING LIKE HANDLES, LOCKS AND HINGES OF BEST QUALITY (APPROVED) INCLUDING TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC; COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	3	20,400.00	61,200.00	25,690.00	77,070.00
5	FC-5	PROVIDING AND MAKING FILLING CABINET OF REQUIRED SIZE AND 2' - 0" DEEP HAVING 2 OR 3 PORTIONS WITH 4 NOS SHELVES WITH OPEN ABLE SHUTTERS MADE OF HIGH QUALITY LAMINATION BOARD 3/4" AND THICK OF 750 DENSITY INCLUDING ALL EXPOSED SURFACES FINISHED WITH BEST QUALITY FORMICA OF APPROVED COLOR FIXED WITH GERMAN GLUE, ALL FITTINGS LIKE HANDLES, LOCKS AND HINGES OF BEST QUALITY (APPROVED) INCLUDING TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECTS AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	SFT	120	816.00	97,920.00	1,150.00	138,000.00
6	NB-1	PROVIDING AND SUPPLYING SOFT BOARD NOTICE BOARD AS PER APPROVED DRAWING AND DESIGN.	NOS	2	8,840.00	17,680.00	12,890.00	25,780.00
<b>C FURNITURE FOR THE OFFICES OF ASSOCIATES PROFESSOR / LECTURERS</b>								
	T-2	PROVIDING AND MAKING L SHAPE TABLE OF SIZE 5'-0" X 3'-0" X 30" HIGH, MADE OF 3/4" AND 1" THICK LAMINATION BOARD 700 DENSITY OF APPROVED COLOR AND SHADE WHEREVER REQUIRED WITH AND INCLUDING OAK WOOD LIPPING, AND FARMING OF REQUIRED SIZE, FIXED WITH GERMAN GLUE, POLISHED WITH NC LACQUER, ETC; COMPLETE ALL FITTINGS LOCKS, HANDLES (APPROVED) AND TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	4	27,200.00	108,800.00	39,999.00	159,996.00

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*11 - back*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

2	T-3	PROVIDING AND MAKING L SHAPE TABLE OF SIZE 5'-0" X 2'-6" X 30" HIGH, MADE OF 3/4" AND 1" THICK LAMINATION BOARD 700 DENSITY OF APPROVED COLOR AND SHADE WHEREVER REQUIRED WITH AND INCLUDING OAK WOOD LIPPING , AND FARMING OF REQUIRED SIZE, FIXED WITH GERMAN GLUE, POLISHED WITH NC LACQUER, ETC; COMPLETE ALL FITTINGS LOCKS, HANDLES (APPROVED) AND TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	6	27,200.00	163,200.00	34,999.00	209,994.00
3	CH-2	PROVIDING AND MAKING REVOLVING CHAIR HIGH BACK, WITH ARMS, CUSHIONED SEAT & BACK MADE OF MASTER MOLTY FOAM WITH GOOD QUALITY CLOTH OF APPROVED SHADE AND COLOR, BASE MADE OF CASTED ALUMINUM FRAME FIVE WHEELS (IMPORTED) COMPLETE IN ALL RESPECT AS PER .DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	10	13,600.00	136,000.00	15,450.00	154,500.00
4	CH-8	PROVIDING AND MAKING VISITOR CHAIR WITH ARMS AND 1' - 6" HIGH BACK MADE OF SHESHAM WOOD COMPLETELY SEASONED WITH MASTER MOLTY FOAM SEAT & BACK COVERED WITH GOOD QUALITY CLOTH OF APPROVED SHADE AND COLOR INCLUDING ALL WOOD WORK OF SHESHAM WOOD FINISHED WITH SPRIT POLISH AND TERMITE CONTROL TREATMENT ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	30	5,712.00	171,360.00	5,999.00	179,970.00
5	S-1	PROVIDING AND MAKING SOFA SINGLE SEATER MADE OF SEASONED SHESHAM WOOD WITH ARMS, LEGS, BACK SEAT AND FRAME WITH MASTER MOLTY FOAM IN REQUIRED THICKNESS COVERED WITH GOOD QUALITY CLOTH OF APPROVED COLOR AND WOOD WORK FINISHED WITH SPRIT POLISH INCLUDING TERMITE CONTROL TREATMENT ETC; COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	20	11,560.00	231,200.00	11,390.00	227,800.00
6	ST-1	PROVIDING AND MAKING SIDE TABLE OF SIZE 18" X 18" X 18" HIGH, MADE OF SHESHAM WOOD FRAME AND LEGS INCLUDING 8MM THICK TINTED GLASS FIXED IN 1 1/2" X 3" SHESHAM WOOD TOP FINISHED WITH SPRIT POLISH AND ALL SHESHAM COMPLETELY SEASONED AND TERMITE CONTROL TREATMENT ETC; COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	10	21,080.00	210,800.00	16,870.00	168,700.00
7	BS-3	PROVIDING AND MAKING BOOK SHELF OF SIZE 6'-0" X 6'-6" HAVING TWO PORTION, BOTTOM PORTION HAVING 4 NOS PARTITIONS, BACK AND OPEN ABLE SHUTTERS MADE OF 3/4" THICK AND 1" THICK LAMINATION CHIP BOARD 700 DENSITY ON TOP WITH SHESHAM WOOD LIPPING ON ALL EDGES, UPPER PORTION 15" DEEP, HAVING 4 NOS PARTITIONS AND 3 NOS SHELVES AND BACK ALSO MADE OF 3/4" THICK CHIP BOARD AND LIPPING WITH SHESHAM WOOD, 1" THICK GLAZED OPEN ABLE SHUTTERS MADE OF 5MM THICK GLASS PLAIN LOCALLY MADE FIXED IN SHESHAM WOOD FARMING ALL SHESHAM WOOD POLISHED, ALL FITTING LIKE HANDLES, LOCKS AND HINGES OF BEST QUALITY (APPROVED) INCLUDING TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC; COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	4	14,280.00	57,120.00	39,999.00	159,996.00
8	FC-2	PROVIDING AND MAKING FILLING CABINET OF SIZE 7'-0" X 3'-0" X 20" DEEP, HAVING TWO PORTION, BOTTOM PORTION HAVING 4 NOS PARTITIONS, BACK AND OPEN ABLE SHUTTERS MADE OF 3/4" THICK AND 1" THICK LAMINATION CHIP BOARD 700 DENSITY ON TOP WITH SHESHAM WOOD LIPPING ON ALL EDGES, UPPER PORTION, HAVING 4 NOS PARTITIONS AND 3 NOS SHELVES AND BACK ALSO MADE OF 3/4" THICK CHIP BOARD AND LIPPING WITH SHESHAM WOOD, 3/4" THICK LAMINATION CHIPBOARD OF 700 DENSITY OPEN ABLE SHUTTERS, ALL SHESHAM WOOD POLISHED, ALL FITTING LIKE HANDLES, LOCKS AND HINGES OF BEST QUALITY (APPROVED) INCLUDING TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	6	20,400.00	122,400.00	25,690.00	154,140.00
	NB-1	PROVIDING AND SUPPLYING SOFT BOARD NOTICE BOARD AS PER APPROVED DRAWING AND DESIGN.	NOS	10	8,840.00	88,400.00	12,890.00	128,900.00
D	FURNITURE FOR TEACHERS COMMON ROOM							

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

1	RT-2	PROVIDING AND MAKING MEETING / READING TABLE OF SIZE 8'-0" X 4'-0" AND 30" HIGH, MADE OF 3/4" AND 1" THICK CHIP BOARD OF 700 DENSITY WHEREVER REQUIRED WITH AND INCLUDING SHESHAM WOOD LIPPING AND FARMING OF REQUIRED SIZE, INCLUDING ALL EXPOSED SURFACES SPIRIT POLISH ETC; COMPLETE ALL FITTINGS (APPROVED) AND TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	1	25,160.00	25,160.00	39,999.00	39,999.00
2	CH-8	PROVIDING AND MAKING VISITOR CHAIR WITH ARMS AND 1' - 6" HIGH BACK MADE OF SHESHAM WOOD COMPLETELY SEASONED WITH MASTER MOLTY FOAM SEAT & BACK COVERED WITH GOOD QUALITY CLOTH OF APPROVED SHADE AND COLOR INCLUDING ALL WOOD WORK OF SHESHAM WOOD FINISHED WITH SPRIT POLISH AND TERMITE CONTROL TREATMENT ETC, COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	22	4,760.00	104,720.00	5,999.00	131,978.00
3	S-3	PROVIDING AND MAKING SOFA THREE SEATER MADE OF SEASONED SHESHAM WOOD WITH ARMS, LEGS, BACK SEAT AND FRAME WITH MASTER MOLTY FOAM IN REQUIRED THICKNESS COVERED WITH GOOD QUALITY CLOTH OF APPROVED COLOR AND WOOD WORK FINISHED WITH SPRIT POLISH INCLUDING TERMITE CONTROL TREATMENT ETC; COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	3	32,640.00	97,920.00	34,260.00	102,780.00
4	S-1	PROVIDING AND MAKING SOFA SINGLE SEATER MADE OF SEASONED SHESHAM WOOD WITH ARMS, LEGS, BACK SEAT AND FRAME WITH MASTER MOLTY FOAM IN REQUIRED THICKNESS COVERED WITH GOOD QUALITY CLOTH OF APPROVED COLOR AND WOOD WORK FINISHED WITH SPRIT POLISH INCLUDING TERMITE CONTROL TREATMENT ETC; COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	6	11,560.00	69,360.00	11,390.00	68,340.00
5	CST-2	PROVIDING AND MAKING CENTER AND SIDE TABLE SET OF SIZE 4'-0" X 2'-0" X 18" HIGH, AND 18" X 18" X 18" HIGH, MADE OF SHESHAM WOOD FRAME AND LEGS INCLUDING 8MM THICK TINTED GLASS FIXED IN 1 1/2" X 3" SHESHAM WOOD TOP FINISHED WITH SPRIT POLISH AND ALL SHESHAM COMPLETELY SEASONED AND TERMITE CONTROL TREATMENT ETC; COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	SET	3	16,320.00	48,960.00	25,690.00	77,070.00
3	NB-1	PROVIDING AND SUPPLYING SOFT BOARD NOTICE BOARD AS PER APPROVED DRAWING AND DESIGN.	NOS	2	8,840.00	17,680.00	12,890.00	25,780.00
<b>E FURNITURE FOR COMPUTER LAB</b>								
1	T-5	PROVIDING AND MAKING COMPUTER TABLE, SIZE 4'-0" X 2'-6" X 30" H, MADE OF 3/4" AND 1" THICK LAMINATION BOARD 700 DENSITY OF APPROVED COLOR AND SHADE WHEREVER REQUIRED WITH AND INCLUDING OAK WOOD LIPPING, AND FARMING OF REQUIRED SIZE, FIXED WITH GERMAN GLUE, POLISHED WITH NC LACQUER, ETC; COMPLETE ALL FITTINGS LOCKS, HANDLES (APPROVED) AND TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	36	11,560.00	416,160.00	17,130.00	616,680.00
2	CH-5	PROVIDING AND MAKING COMPUTER REVOLVING CHAIR, WITHOUT ARMS, CUSHIONED SEAT & BACK MADE OF MASTER MOLTY FOAM WITH GOOD QUALITY CLOTH OF APPROVED SHADE AND COLOR, BASE MADE OF CASTED ALUMINUM FRAME FIVE WHEELS (IMPORTED) COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	36	7,072.00	254,592.00	9,630.00	346,680.00
3	T-4	PROVIDING AND MAKING L SHAPE TABLE OF SIZE 5'-0" X 2'-6" X 30" HIGH, MADE OF 3/4" AND 1" THICK LAMINATION BOARD 700 DENSITY OF APPROVED COLOR AND SHADE WHEREVER REQUIRED WITH AND INCLUDING OAK WOOD LIPPING, AND FARMING OF REQUIRED SIZE, FIXED WITH GERMAN GLUE, POLISHED WITH NC LACQUER, ETC; COMPLETE ALL FITTINGS LOCKS, HANDLES (APPROVED) AND TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	2	12,920.00	25,840.00	34,999.00	69,998.00
4	CH-3	PROVIDING AND MAKING REVOLVING CHAIR MEDIUM BACK, WITH ARMS, CUSHIONED SEAT & BACK MADE OF MASTER MOLTY FOAM WITH GOOD QUALITY CLOTH OF APPROVED SHADE AND COLOR, BASE MADE OF CASTED ALUMINUM FRAME FIVE WHEELS (IMPORTED) COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	2	7,072.00	14,144.00	12,270.00	24,540.00

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*



5	NB-1	PROVIDING AND SUPPLYING SOFT BOARD NOTICE BOARD AS PER APPROVED DRAWING AND DESIGN.	NOS	2	8,840.00	17,680.00	12,890.00	25,780.00
F		FURNITURE FOR LIBRARY						
1	BR-1	PROVIDING AND MAKING BOOK RACKS (DOUBLE FACE), SIZE 3-0" X 2'-6" X 7'-0" H, SIDES AND SHELVES MADE OF 3/4" AND 1" THICK LAMINATION BOARD 700 DENSITY OF APPROVED COLOR AND SHADE WHEREVER REQUIRED WITH AND INCLUDING OAK WOOD LIPPING , AND FARMING OF REQUIRED SIZE, FIXED WITH GERMAN GLUE, POLISHED WITH NC LACQUER, ETC; COMPLETE ALL FITTINGS LOCKS, HANDLES (APPROVED) AND TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	18	16,728.00	301,104.00	24,280.00	437,040.00
2	T-4	PROVIDING AND MAKING L SHAPE TABLE OF SIZE 5'-0" X 2'-6" X 30" HIGH, MADE OF 3/4" AND 1" THICK LAMINATION BOARD 700 DENSITY OF APPROVED COLOR AND SHADE WHEREVER REQUIRED WITH AND INCLUDING OAK WOOD LIPPING , AND FARMING OF REQUIRED SIZE, FIXED WITH GERMAN GLUE, POLISHED WITH NC LACQUER, ETC; COMPLETE ALL FITTINGS LOCKS, HANDLES (APPROVED) AND TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	2	18,360.00	36,720.00	34,999.00	69,998.00
3	CH-3	PROVIDING AND MAKING REVOLVING CHAIR MEDIUM BACK, WITH ARMS, CUSHIONED SEAT & BACK MADE OF MASTER MOLTY FOAM WITH GOOD QUALITY CLOTH OF APPROVED SHADE AND COLOR, BASE MADE OF CASTED ALUMINUM FRAME FIVE WHEELS (IMPORTED) COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	2	7,072.00	14,144.00	12,270.00	24,540.00
4	RT-1	PROVIDING AND MAKING MEETING / READING TABLE OF SIZE 16'-0" X 4'-0" AND 30" HIGH, MADE OF 3/4" AND 1" THICK CHIP BOARD OF 700 DENSITY WHEREVER REQUIRED WITH AND INCLUDING SHESHAM WOOD LIPPING AND FARMING OF REQUIRED SIZE, INCLUDING ALL EXPOSED SURFACES SPIRIT POLISH ETC; COMPLETE ALL FITTINGS (APPROVED) AND TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	1	41,480.00	41,480.00	68,520.00	68,520.00
5	CH-8	PROVIDING AND MAKING VISITOR CHAIR WITH ARMS AND 1' - 6" HIGH BACK MADE OF SHESHAM WOOD COMPLETELY SEASONED WITH MASTER MOLTY FOAM SEAT & BACK COVERED WITH GOOD QUALITY CLOTH OF APPROVED SHADE AND COLOR INCLUDING ALL WOOD WORK OF SHESHAM WOOD FINISHED WITH SPRIT POLISH AND TERMITE CONTROL TREATMENT ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	18	4,760.00	85,680.00	5,999.00	107,982.00
G		FURNITURE FOR COMMITTEE / CONFERENCE ROOM						
1	CT-1	PROVIDING AND MAKING CONFERENCE TABLE OF SIZE 18'-0" X 4'-0" AND 30" HIGH, MADE OF 3/4" AND 1" THICK CHIP BOARD OF 700 DENSITY WHEREVER REQUIRED WITH AND INCLUDING SHESHAM WOOD LIPPING AND FARMING OF REQUIRED SIZE, INCLUDING ALL EXPOSED SURFACES SPIRIT POLISH ETC; COMPLETE ALL FITTINGS (APPROVED) AND TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	1	68,544.00	68,544.00	111,000.00	111,000.00
2	CH-8	PROVIDING AND MAKING VISITOR CHAIR WITH ARMS AND 1' - 6" HIGH BACK MADE OF SHESHAM WOOD COMPLETELY SEASONED WITH MASTER MOLTY FOAM SEAT & BACK COVERED WITH GOOD QUALITY CLOTH OF APPROVED SHADE AND COLOR INCLUDING ALL WOOD WORK OF SHESHAM WOOD FINISHED WITH SPRIT POLISH AND TERMITE CONTROL TREATMENT ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	19	4,760.00	90,440.00	5,999.00	113,981.00
H		FURNITURE FOR CAFETERIA						
	DT-3	PROVIDING AND MAKING DINNING TABLE OF SIZE 3'-6" DIA AND SHAPE MADE OF 3/4" AND 1" THICK CHIP BOARD OF 700 DENSITY WHEREVER REQUIRED WITH AND INCLUDING SHESHAM WOOD LIPPING AND FARMING OF REQUIRED SIZE, FIXED WITH GERMAN GLUE, ALL EXPOSED SURFACES POLISHED WITH NC LACQUER, ETC; COMPLETE ALL FITTINGS LOCKS, HANDLES (APPROVED) AND TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	2	14,688.00	29,376.00	17,130.00	34,260.00

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

2	CH-11	PROVIDING AND MAKING DINNING CHAIR WITH OUT ARMS AND 1' - 6" HIGH BACK MADE OF SHESHAM WOOD COMPLETELY SEASONED WITH MASTER MOLTY FOAM SEAT & BACK COVERED WITH GOOD QUALITY CLOTH OF APPROVED SHADE AND COLOR INCLUDING ALL WOOD WORK OF SHESHAM WOOD FINISHED WITH SPRIT POLISH AND TERMITE CONTROL TREATMENT ETC, COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	12	4,760.00	57,120.00	5,999.00	71,988.00
I	<b>FURNITURE FOR SEMINAR ROOM</b>							
1	FD-2	PROVIDING AND MAKING FRONT DESK, CURVED SHAPE TABLE OF SIZE 10'-0" X 16" X 30" HIGH, FRAME STRUCTURE MADE FROM MS PIPE 18 SWG OF APPROVED SIZE AND SHAPE, TOP AND FRONT PANNEL MADE OF 3/4" AND 1" THICK LAMINATION BOARD 700 DENSITYOF APPROVED COLOR AND SHADE WHEREVER REQUIRED WITH AND INCLUDING OAK WOOD LIPPING , FIXED WITH GERMAN GLUE, POLISHED WITH NC LACQUER, FIXED ON GROUND ETC; COMPLETE ALL FITTINGS LOCKS, HANDLES (APPROVED) AND TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	18	17,000.00	306,000.00	19,999.00	359,982.00
2	CH-14	PROVIDING AND MAKING STUDENT REVOLVING CHAIR MEDIUM BACK, WITHOUT ARMS, CUSHIONED SEAT & BACK MADE OF MASTER MOLTY FOAM WITH GOOD QUALITY CLOTH OF APPROVED SHADE AND COLOR, BASE FIXED ON GROUND, MADE OF CASTED ALUMINUM, COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	90	7,072.00	636,480.00	10,510.00	945,900.00
3	T-6	PROVIDING AND MAKING TEACHER TABLE OF SIZE 4'-0" X 2'-6" X 30" HIGH, MADE OF 3/4" AND 1" THICK LAMINATION BOARD 700 DENSITYOF APPROVED COLOR AND SHADE WHEREVER REQUIRED WITH AND INCLUDING OAK WOOD LIPPING , AND FARMING OF REQUIRED SIZE, FIXED WITH GERMAN GLUE, POLISHED WITH NC LACQUER, ETC; COMPLETE ALL FITTINGS LOCKS, HANDLES (APPROVED) AND TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	1	17,000.00	17,000.00	22,890.00	22,890.00
4	CH-3	PROVIDING AND MAKING REVOLVING CHAIR MEDIUM BACK, WITH ARMS, CUSHIONED SEAT & BACK MADE OF MASTER MOLTY FOAM WITH GOOD QUALITY CLOTH OF APPROVED SHADE AND COLOR, BASE MADE OF CASTED ALUMINUM FRAME FIVE WHEELS (IMPORTED) COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	1	7,072.00	7,072.00	12,270.00	12,270.00
5	R-3	PROVIDING AND MAKING ROSTRUM OF SIZE 2'-0" X 1'-6" X 48" HIGH, MADE OF 3/4" AND 1" THICK LAMINATION BOARD 700 DENSITYOF APPROVED COLOR AND SHADE WHEREVER REQUIRED WITH AND INCLUDING OAK WOOD LIPPING , AND FARMING OF REQUIRED SIZE, FIXED WITH GERMAN GLUE, POLISHED WITH NC LACQUER, ETC; COMPLETE ALL FITTINGS LOCKS, HANDLES (APPROVED) AND TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	1	11,560.00	11,560.00	22,870.00	22,870.00
6	WB-2	PROVIDING AND SUPPLYING WHITE BOARD OF SIZE 16'-0" X 4'-0", COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	2	18,360.00	36,720.00	25,692.00	51,384.00
J	<b>FURNITURE FOR CLASS ROOMS - 04 NOS</b>							
1	FD-2	PROVIDING AND MAKING 02 STUDENT DESK BENCH OF DESK SIZE 4'-0" X 16" X 30" HIGH, BENCH SIZE 4'-0" X 16" X 18" HIGH, FRAME STRUCTURE MADE FROM MS PIPE 18 SWG OF APPROVED SIZE AND SHAPE, TOP AND FRONT PANNEL MADE OF 3/4" AND 1" THICK LAMINATION BOARD 700 DENSITYOF APPROVED COLOR AND SHADE WHEREVER REQUIRED WITH AND INCLUDING OAK WOOD LIPPING , BENCH TOP COVERED WITH MOLTY FOAM WITH GOOD QUALITY CLOTH OF APPROVED SHADE AND COLOR, FIXED WITH GERMAN GLUE, POLISHED WITH NC LACQUER, FIXED ON GROUND ETC; COMPLETE ALL FITTINGS LOCKS, HANDLES (APPROVED) AND TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	168	10,132.00	1,702,176.00	14,300.00	2,402,400.00

[Handwritten signatures and initials including 'Sharma', 'Bhargava', 'Bhargava', 'Bhargava', 'Bhargava', 'Bhargava']

2	T-6	PROVIDING AND MAKING TEACHER TABLE OF SIZE 4'-0" X 2'-6" X 30" HIGH, MADE OF 3/4" AND 1" THICK LAMINATION BOARD 700 DENSITY OF APPROVED COLOR AND SHADE WHEREVER REQUIRED WITH AND INCLUDING OAK WOOD LIPPING , AND FARMING OF REQUIRED SIZE, FIXED WITH GERMAN GLUE, POLISHED WITH NC LACQUER, ETC; COMPLETE ALL FITTINGS LOCKS, HANDLES (APPROVED) AND TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	4	17,000.00	68,000.00	22,870.00	91,480.00
3	CH-3	PROVIDING AND MAKING REVOLVING CHAIR MEDIUM BACK, WITH ARMS, CUSHIONED SEAT & BACK MADE OF MASTER MOLTY FOAM WITH GOOD QUALITY CLOTH OF APPROVED SHADE AND COLOR, BASE MADE OF CASTED ALUMINUM FRAME FIVE WHEELS (IMPORTED) COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	4	7,072.00	28,288.00	12,270.00	49,080.00
4	R-3	PROVIDING AND MAKING ROSTRUM OF SIZE 2'-0" X 1'-6" X 48" HIGH, MADE OF 3/4" AND 1" THICK LAMINATION BOARD 700 DENSITY OF APPROVED COLOR AND SHADE WHEREVER REQUIRED WITH AND INCLUDING OAK WOOD LIPPING , AND FARMING OF REQUIRED SIZE, FIXED WITH GERMAN GLUE, POLISHED WITH NC LACQUER, ETC; COMPLETE ALL FITTINGS LOCKS, HANDLES (APPROVED) AND TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	4	11,560.00	46,240.00	21,999.00	87,996.00
5	WB-2	PROVIDING AND SUPPLYING WHITE BOARD OF SIZE 16'-0" X 4'-0". COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	4	18,360.00	73,440.00	25,690.00	102,760.00
<b>K</b>	<b>FURNITURE FOR LABS 03 NOS</b>							
1		PROVIDING AND FIXING IRON STEEL FRAME MADE OF 1 1/4" X 1 1/4" SQUARE PIPE OF 16 SWG, FRAME COMPLETELY WALDED 3 COAT OF ENAMEL PAINT OVER A COAT OF ANTI CROSSIVE (RED OXIDE) ETC. HEIGHT OF FRAME TO BE 2'-9" AND 2'-0" DEEP, SUPPORTING WITH LEGS IN MIDDLE AND IN THE DEPTH 1" EACH, WHICH DIVIDES THE LENGTHS EQUALLY ON THE BACK SIDE. LEGS ARE INTER JOINTED BUT FRONT VIEW OPEN TO FIX THE WOODEN CABINET, ALL WORK COMPLETE AS PER DRAWING DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE ETC. COMPLETE IN ALL RESPECT.	RFT	210	4,352.00	913,920.00	5,475.00	1,149,750.00
2		PROVIDING AND MAKING LABORATORY TOP COUNTER 2'-6" WIDE MADE OF HIGH QUALITY LAMINATION BOARD 3/4" THICK OF 750 DENSITY OF APPROVED COLOR AND USING GERMAN GLUE , WITH AND INCLUDING THE COST OF 8MM THICK IMPORTED GLASS PLAIN ON THE TOP INCLUDING TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	RFT	210	734.40	154,224.00	1,150.00	241,500.00
3		PROVIDING AND MAKING LABORATORY MOVEABLE CABINETS WITH DOORS, SHELVES MADE OF HIGH QUALITY LAMINATION BOARD 3/4" THICK OF 750 DENSITY, AND DRAWERS MADE OF PARTIAL WOOD 1/2" THICK SIDES, 3/4" THICK SIDES, 3/4" THICK FRONT AND 5MM THICK COMMERCIAL PLY AT BOTTOM DRAWERS 1/2" THICK LASSANI WOOD BACK AND TOP OF CABINET INCLUDING BEST QUALITY OF FORMICA FIXED WITH GERMAN GLUE AND INNER SURFACE OF DRAWERS PAINTED WITH ENAMEL PAINT OF REQUIRED SHADE AND QUALITY, ALL FITTINGS LIKE HANDELS, LOCKS, HINGES AND WHEEL ( ALL IMPORTED ) OF BEST QUALITY OF APPROVED MAKE INCLUDING TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.						
A		CABINET SIZE 3'- 0" X 1'-10" DEEP 2'-10" HIGH IN TWO PORTIONS, 1ST PORTION HAVING 4 DRAWERS 3 NOS OF 6" HIGH & ONE OF 10 1/2" HIGH, OTHER PORTION HAVING TWO DOORS AND ONE REMOVABLE	NOS	15	11,356.00	170,340.00	15,720.00	235,800.00
B		CABINET SIZE 3'-6" X 1'-10" DEEP 2'-10" HIGH, UPPER PORTION HAVING TWO DRAWERS, 6" HIGH AND BOTTOM PORTION HAVING 4 DOORS AND ONE REMOVABLE SHELF	NOS	15	11,424.00	171,360.00	18,540.00	278,100.00
		PROVIDING AND MAKING CHEMICAL RACK 2'-6" HIGH, 6" DEEP, HAVING TWO SHELVES AND PARTITIONS AT 10 1/2" C/C, MADE OF HIGH QUALITY LAMINATION BOARD 3/4" THICK OF 750 DENSITY FINISHED WITH BEST QUALITY FORMICA FIXED WITH GERMAN GLUE TO ALL EXPOSED SURFACES AND INNER SURFACE PAINTED WITH ENAMEL PAINT OF REQUIRED SHADE AND QUALITY, INCLUDING ALL REQUIRED FITTINGS AND TREATMENT TO ALL WOOD WORK ETC COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	RFT	210	476.00	99,960.00	575.00	120,750.00

*[Handwritten signatures and initials]*

*[Handwritten notes and marks]*

5		PROVIDING AND MAKING SINK CABINET SIZE 3'-0" X 2'-6" X 2'-10" WITH DOOR AND MOUNTED PARTITION, TOP MADE OF 1" THICK MARBLE AND 1" THICK MARBLE OF 6" HIGHT ON BOTH AND BACK SIDE OVER THE TOP AND FRONT PORTION OF SINK UNIT LABORATORY MOVEABLE CABINETS WITH DOORS, AND INCLUDING COST OF 24" X 18" SIZE GLAZED EARTH WARE CHINA CHEMICAL PROOF SINK OF APPROVED MAKE AND FIXED IN MS PIPE 3/4" X 3/4" 18 SWG, FRAME, WITH SWAN NECK TAP STANDARD SIZE, ALL FITTINGS LIKE HANDELS, LOCKS, HINGES AND WHEEL ( ALL IMPORTED ) OF BEST QUALITY OF APPROVED MAKE INCLUDING TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	6	25,160.00	150,960.00	45,740.00	274,440.00
6		PROVIDING AND MAKING HANGING CABINET SIZE 6'-0" X 2' - 6" HIGH AND 15" DEEP WITH GLAZED SHUTTER SLIDING OR OPEN ABLE MADE OF 5MM THICK GLASS FIXED IN SHESHAM WOOD FRAMING AND 3/4" CHIP BOARD 700 DENSITY FOR PARTITION, SHELVES AND BACK AND TOP OF 1" THICK CHIP BOARD LIPPING WITH SHESHAM WOOD AND FINISHED WITH BEST QUALITY FORMICA OF APPROVED COLOR FIXED WITH GERMAN GLUE AND ALL SHESHAM WOOD POLISHED AND INNER SURFACES PAINTED WITH ENAMEL PAINT OF REQUIRED SHADE AND QUALITY, ALL FITTING LIKE HANDLES, LOCKS AND HINGES OF BEST QUALITY (APPROVED) INCLUDING TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC, COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	9	20,944.00	188,496.00	25,690.00	231,210.00
7		PROVIDING AND MAKING CUPBOARD SIZE 6'-0" X 3'-0" X 2' - 0" DEEP HAVING 2 OR 3 PORTIONS WITH 4 NOS SHELVES WITH OPEN ABLE SHUTTERS MADE OF HIGH QUALITY LAMINATION BOARD 3/4" AND THICK OF 750 DENSITY INCLUDING ALL EXPOSED SURFACES FINISHED WITH BEST QUALITY FORMICA OF APPROVED COLOR FIXED WITH GERMAN GLUE AND INNER SURFACES PAINTED WITH ENAMEL PAINT OF REQUIRED SHADE AND QUALITY ALL FITTINGS LIKE HANDLES, LOCKS AND HINGES OF BEST QUALITY (APPROVED) INCLUDING TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECTS AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	6	16,728.00	100,368.00	22,870.00	137,220.00
8		PROVIDING PATIENT BED 6'-6" X 3'-0" SIZE AND 3'-0"BACK AND 2'-6" HIGH FRONT MADE OF MS PIPE FRAME WITH 1" SQUARE MS PIPE FRAME FOR HOLDING BED WITH 4MM THICK MDF SHEET AND 4" THICK MASTER MOLTY FOAM INCLUDING ALL WELDING POWDER COATED ETC; COMPLETE IN ALL RESPECT AS PER DRAWING AND AS DIRECTED BY THE ENGINEER INCHARGE. (AS PER SAMPLE)	NOS	9	14,280.00	128,520.00	19,800.00	178,200.00
9		PROVIDING 6' - 6" X 4' - 0" WITH ADJUSTABLE HEIGHT (STANDARD) PATIENT BED (COUTCH) MADE OF M.S SECTIONS DOWEL ADJUSTABLE FROM HEAD AND FOOTING WITH METROS OF REQUIRED THICKNESS AND MOVEABLE ACCESSORIES LIKE FRAME WHEELS AND LOCKING SYSTEM INCLUDING FRONT BACK AND FRONT AND REST AS PER STANDARD DESIGN COMPLETE IN ALL RESPECTS AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	6	28,288.00	169,728.00	49,800.00	298,800.00
10		PROVIDING 1' - 6" X 1' - 6" X 2' - 8" HIGH PATIENT CABINET MADE OF STAINLESS STEEL (18 GAUGE) GRADE 304 TOP, HAVING 1' - 9" HIGH BOX WITH SHUTTER (OPEN ABLE) OF MS SHEET, WITH LOCK, POWDER COATED, AS SHOWN ON DRAWING ETC, COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	15	6,120.00	91,800.00	8,565.00	128,475.00
11	T-6	PROVIDING AND MAKING TEACHER TABLE OF SIZE 4'-0" X 2'-6" X 30" HIGH, MADE OF 3/4" AND 1" THICK LAMINATION BOARD 700 DENSITY OF APPROVED COLOR AND SHADE WHEREVER REQUIRED WITH AND INCLUDING OAK WOOD LIPPING, AND FARMING OF REQUIRED SIZE, FIXED WITH GERMAN GLUE, POLISHED WITH NC LACQUER, ETC, COMPLETE ALL FITTINGS LOCKS, HANDLES (APPROVED) AND TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	6	17,000.00	102,000.00	22,870.00	137,220.00
12	CH-3	PROVIDING AND MAKING REVOLVING CHAIR MEDIUM BACK, WITH ARMS, CUSHIONED SEAT & BACK MADE OF MASTER MOLTY FOAM WITH GOOD QUALITY CLOTH OF APPROVED SHADE AND COLOR, BASE MADE OF CASTED ALUMINUM FRAME FIVE WHEELS (IMPORTED) COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	6	7,072.00	42,432.00	12,270.00	73,620.00

[Handwritten signatures and initials, including a large signature on the left and several initials in the center and right.]

13	FC-5	PROVIDING AND MAKING FILLING CABINET OF REQUIRED SIZE AND 2' - 0" DEEP HAVING 2 OR 3 PORTIONS WITH 4 NOS SHELVES WITH OPEN ABLE SHUTTERS MADE OF HIGH QUALITY LAMINATION BOARD 3/4" AND THICK OF 750 DENSITY INCLUDING ALL EXPOSED SURFACES FINISHED WITH BEST QUALITY FORMICA OF APPROVED COLOR FIXED WITH GERMAN GLUE, ALL FITTINGS LIKE HANDLES, LOCKS AND HINGES OF BEST QUALITY (APPROVED) INCLUDING TERMITE CONTROL TREATMENT TO ALL WOOD WORK ETC. COMPLETE IN ALL RESPECTS AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	SFT	200	8,160.00	1,632,000.00	1,150.00	230,000.00
14	WB-2	PROVIDING AND SUPPLYING WHITE BOARD OF SIZE 16'-0" X 4'-0", COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	3	8,840.00	26,520.00	25,690.00	77,070.00
15	ALUM	PROVIDING AND FIXING GOOD QUALITY ALUMINIUM CHANNEL FRAMING SOLID STRI PARTITION WALL CUM GLASS PARTITON IN ALUMINIUM FRAME WITH HINGES/SLIDING TYPE ALUMINIUM DOOR AND WINDOWS REQUIRED IN 1.6 MM THICK SECTION OF BROWN / SILVER / CHAMPION COLOR AS PER APPROVED DRAWINGS AND DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	SFT	1355	816.00	1,105,680.00	1,324.00	1,794,020.00
L	<b>FURNITURE FOR RECEPTION AREA</b>							
1		PROVIDING AND MAKING RECEPTION COUNTER 16' - 0" X 3' - 0" HIGH COVERED AT BOTH END AS SHOWN ON DRAWINGS, MADE OF CHIPBOARD HIGH QUALITY 3/4" THICK FINISHED WITH BEST QUALITY FORMICA FIXED WITH GERMAN GLUE AND CHIPBOARD LIPPING WITH BEST QUALITY SEASONED SHESHAM WOOD FINISHED WITH SPRIT POLISH, ALL EXPOSED SURFACES AND INNER SURFACE PAINTED WITH ENAMEL PAINT OF REQUIRED SHADE AND QUALITY, INCLUDING TERMITE CONTROL TREATMENT TO ALL WOOD WORKS ETC; COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	1	21,080.00	21,080.00	99,944.00	99,944.00
2	S-3	PROVIDING AND MAKING SOFA THREE SEATER MADE OF SEASONED SHESHAM WOOD WITH ARMS, LEGS, BACK SEAT AND FRAME WITH MASTER MOLTY FOAM IN REQUIRED THICKNESS COVERED WITH GOOD QUALITY CLOTH OF APPROVED COLOR AND WOOD WORK FINISHED WITH SPRIT POLISH INCLUDING TERMITE CONTROL TREATMENT ETC; COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	2	33,320.00	66,640.00	34,260.00	68,520.00
3	S-1	PROVIDING AND MAKING SOFA SINGLE SEATER MADE OF SEASONED SHESHAM WOOD WITH ARMS, LEGS, BACK SEAT AND FRAME WITH MASTER MOLTY FOAM IN REQUIRED THICKNESS COVERED WITH GOOD QUALITY CLOTH OF APPROVED COLOR AND WOOD WORK FINISHED WITH SPRIT POLISH INCLUDING TERMITE CONTROL TREATMENT ETC; COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	4	11,152.00	44,608.00	11,390.00	45,560.00
4	CST-2	PROVIDING AND MAKING CENTER AND SIDE TABLE SET OF SIZE 4'-0" X 2'-0" X 18" HIGH, AND 18" X 18" X 18" HIGH, MADE OF SHESHAM WOOD FRAME AND LEGS INCLUDING 8MM THICK TINTED GLASS FIXED IN 1 1/2" X 3" SHESHAM WOOD TOP FINISHED WITH SPRIT POLISH AND ALL SHESHAM COMPLETELY SEASONED AND TERMITE CONTROL TREATMENT ETC; COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	SET	2	16,320.00	32,640.00	25,690.00	51,380.00
5	VB-1	PROVIDING AND MAKING IMPORTED METAL THREE SEATER VISITER BENCH, WITH ARMS, APPROVED SHADE AND COLOR, BASE MADE OF CASTED ALUMINUM FRAME (IMPORTED) COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	NOS	6	11,560.00	69,360.00	19,900.00	119,400.00
L	<b>GENERAL ITEM</b>							
5		PROVIDING AND FIXING ROLLER BLIND IMPORTED OF APPROVED COLOR AND SHADE WITH INCLUDING ALL FITTINGS AND FIXTURES ETC; COMPLETE IN ALL RESPECT AS PER DRAWING, DESIGN AND AS DIRECTED BY THE ENGINEER INCHARGE.	SFT	2900	136.00	394,400.00	202.00	585,800.00
<b>TOTAL AMOUNT</b>						<b>12,344,380.00</b>		<b>15,416,926.00</b>
<b>8% Rebate offered on all items</b>								<b>1,233,354.08</b>
<b>Net Bid Amount Rs.</b>								<b>14,183,571.92</b>


## Bid Evaluation Report


1. Name of Procuring Agency: Peoples University of Medical & Health Sciences for Women Shaheed Benazirabad.
2. Tender Reference No: No. PUMHSW/P.D/2016/2416, Dated: 28-11-2016
3. Tender Description/Name of work/item: Furniture items for Pharmaceutical Institute & Public Health Institute at New Campus of PUMHSW.
4. Method of Procurement: Open Tenders
5. Tender Published: Dated: 03-12-2016, SPPRA S. No: 30726
6. Total Bid documents Sold: 05 (Five)
7. Total Bids Received: 02 (Two)
8. Technical Bid Opening date: (if applicable) 21-12-2016 (Provide detail in separate form)
9. No. of Bid technically qualified (if applicable): 01 (One)
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 30-01-2017
12. Estimated Cost: Rs. 12344380.00

### 13. Bid Evaluation Report:

S. No	Name of Firm or Bidder	Cost offered by the Bidder after rebate	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s DNAZ Entrepreneur	14,183,571.00	First Lowest	14.89 % Higher	Due to Reasonable Rates	---

### Signatures of the Procurement Committee

  
Prof. Dr. Basheer Ahmed Memon  
Dean Faculty of Engg: QUEST Nawabshah &  
Member of Procurement Committee  
PUMHSW, S.B.A

  
Engr. Dadan Khan Bangwar  
Assistant Professor Civil Engg: Deptt:  
QUEST Nawabshah & Member of  
Procurement Committee  
PUMHSW, S.B.A



Prof. Dr. Shams-ud-din Shaikh  
Pro-Vice Chancellor PUMHSW and  
Chairman of Procurement  
Committee PUMHSW, S.B.A




Prof. Dr. Khan Muhammad Nangrejo  
Member Senate & Member of  
Procurement Committee  
PUMHSW, S.B.A



Mr. Zeeshan Memon  
Director Finance & Member of  
Procurement Committee  
PUMHSW, S.B.A



Prof. Dr. Atta Muhammed Chandio  
Dean of Community Health Sciences &  
Member of Procurement Committee  
PUMHSW, S.B.A



Engr. Dur Muhammed Mangi  
Project Director & Member of  
Procurement Committee  
PUMHSW, S.B.A










# OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN

SHAHEED BENAZIRABAD

Telephone: +92-244-9370427

Opening of the Financial Proposals of "Furniture items for Pharmaceutical Institute and Public Health Institute at New Campus of PUMHSW" on 30-01-2017 at 01:30 P.M in presence of Procurement Committee.

SIGNATURES OF PROCUREMENT COMMITTEE	
Prof. Dr. Shams-ud-din Shaikh Pro-Vice Chancellor & Chairman of Procurement Committee PUMHSW	
Prof. Dr: Basheer Ahmed Memon Dean Faculty of Engg: QUEST Nawabshah & Member Procurement Committee PUMHSW	
Engr. Dadan Khan Bangwar Assistant Professor Civil Engg: Deptt: QUEST Nawabshah & Member Procurement Committee PUMHSW	
Prof. Dr. Khan Muhammed Nangrejo Member Syndicate & Member Procurement Committee PUMHSW	
Prof. Dr. Atta Muhammed Chandio Dean of Community Health Sciences & Member Procurement Committee PUMHSW	
Mr. Zeeshan Memon Director Finance & Member Procurement Committee PUMHSW	 30/01/17
Engr. Dur Muhammed Mangi Project Director & Member Procurement Committee PUMHSW	





**OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"**  
**PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN**  
**SHAHEED BENAZIRABAD**

**Telephone: +92-244-9370427**

Attendance of Contractors who participated in the opening of Financial Proposals of "Furniture Items for Pharmaceutical Institute and Public Health Institute at New Campus of PUMHSW" in Conference Room of PUMHSW on 30-01-2017 at 01:30 P.M.

S. No	Name of the Firm/ Company	Name & Signature of Rep: of Contractor
01	M/s DNAZ Entrepreneur, Karachi	
02		

**Prof. Dr. Shams-ud-din Shaikh**  
Pro-Vice Chancellor PUMHSW & Chairman  
of Procurement Committee  
PUMHSW

**Engr. Dadan Khan Bangwar**  
Assistant Professor Civil Engg: Deptt.  
QUEST Nawabshah & Member  
Procurement Committee  
PUMHSW

**Prof. Dr. Atta Muhammed Chandio**  
Dean of Community Health Sciences &  
Member Procurement Committee  
PUMHSW

**Prof. Dr: Basheer Ahmed Memon**  
Dean Faculty of Engineering  
QUEST Nawabshah & Member  
Procurement Committee  
PUMHSW

**Prof. Dr: Khan Muhammed Mangrejo**  
Member Syndicate & Member  
Procurement Committee  
PUMHSW

**Mr. Zeeshan Memon**  
Director Finance PUMHSW & Member  
Procurement Committee  
PUMHSW

**Engr. Dur Muhammed Mangi**  
Project Director PUMHSW & Member  
Procurement Committee  
PUMHSW