


BID EVALUATION REPORT

1.	Name of Procuring Agency	District Government Kashmir @ Kandhkot				
2.	Tender Reference No:	No: D.O/TC/G-55/974 Dated: 29.03.2011.				
3.	Tender Description/Name of Work/Item	REHABILITATION / IMPROVEMENT OF ROAD FROM KAJLI LARO MARI JAFFER AITBAR BROHI TO VILLAGE HABIBULLAH KHAN BAJKANI ROAD MILE 0/5-1/2				
4.	Method of Procurement	Single Stage – One Envelope Procedure				
5.	Tender Published	Daily Kawish dated: 05/04/2011, SPPRA web site ID #				
6.	Total Bid document Sold	3 No:				
7.	Total Bid Received	3 No:				
8.	Technical Bid Opening date: (if applicable)	Not Applicable				
9.	No of Bid Technically Qualified (if applicable)	Not Applicable				
10.	Bid(s) Rejected:	NIL				
11.	Financial Bid Opening Date	08/07/2011				
12.	Bid Evaluation Report:					
S.No:	Name of Firm or Bidder	Cost of Offered by the Bidder	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Mr: Ghulam Yaseen	Rs:4146034/-	1 st Lowest	Rs: 7836/- Saving	Lowest	Recommended for award of work
2	M/s: Malik Shoukat & Sons	Rs:4149290/-	2 nd Lowest	Rs: 4580/- Saving	High	Not recommended due to high rates
3	M/s: Ilyas & Co:	Rs:4152546/-	3 rd Lowest	Rs: 1324/- Saving	Higher	Not recommended due to higher rates


 Assistant Accounts Officer
 Roads Kashmir @ Kandhkot.


 DISTRICT OFFICER (ROADS)
 KASHMIRE @ KANDHKOT


 Executive District Officer
 Works & Services
 Dist: Kashmir @ Kandhkot

SINDH PUBLIC PROCUREMENT REGULATOR AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC
CONTRACTOR OF WORKS SERVICES AND GOODS

- | | | |
|-----|---|--|
| 1) | Name of Organization/Dept: | Roads & Transport, Works & Services Department Kashmore.
@ Kandhkot |
| 2) | Provincial/Local Govt: Other | District Government Kashmore @ .
Kandhkot |
| 3) | Title of contract | <u>REHABILITATION / IMPROVEMENT OF ROAD
FROM KAJLI LARO MARI JAFFER AITBAR
BROHI ROAD TO VILLAGE HABIBULLAH
KHAN BAJKANI ROAD MILE 0/5-1/2</u> |
| 4) | Tender Number | ---- |
| 5) | Brief Description of Contract | <u>REHABILITATION / IMPROVEMENT OF ROAD
FROM KAJLI LARO MARI JAFFER AITBAR
BROHI ROAD TO VILLAGE HABIBULLAH
KHAN BAJKANI ROAD MILE 0/5-1/2</u> |
| 6) | Forum that approved the scheme | D.D.C Of District Kashmore @
Kandhkot |
| 7) | Tender Estimated value | 4.227 (M) |
| 8) | Engineers Estimate (for Road work only) | 4.1538(M) |
| 9) | Estimate completion Period as per contract | (09 Months) |
| 10) | Tender Open on (Date and Time) | 08.07.2011 @ 2:00 PM |
| 11) | Number of Tender Documents SIO.D
(attached List Buyer) | 03 Nos: |
| 12) | Number of Bids Received | 03 Nos: |
| 13) | No of Bidders Present at the time of
Opening Of Bids | 03 Nos: |
| 14) | Bid Evaluation Report (enclosed a copy) | Copy enclosed |
| 15) | Name & Address of the Successful bidder | Mr: Ghulam Yaseen
Taluka Kandhkot |
| 16) | Contract Award Price | 4.146034(M) |

- 17) Ranking of successful bidder in Evaluation Report (i.e 1st 2nd 3rd evaluation Bid) 1st Lowest
- 18) Method of procurement used (Tick One) Local
 a) Single Stage-One envelope procedure
 b) Single Stage-Two envelope procedure
 c) Two Stage Bidding procedure
 d) Two Stage Two envelope Bidding procedure
- Please specify in any other method of Procurement was adopted i.e emergency Direct Contracting etc with brief reason.
- 19) Approving Authority for award of contract Executive District Officer
 (Works & Services) Department
 Kashmore @ Kandhkot
- 20) Whether the procurement was included in Annual procurement Plan No
- 21) Advertisement
 i) SPPRA website (if any Yes give date and SPPRA identification No:)
 ii) News Papers (if Yes give names of newspaper and date) Daily Kawish 05/04/2011
- 22) Nature of contract Domestic
- 23) Weather Qualification Criteria was included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 24) Weather bid evaluation criteria was Included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 25) Weather Approval of competent Authority was obtained for using A Method Other than open competitive Bidding ? N.A
- 26) Was Bid Security Obtained from All The bidders Yes
- 27) Weather the successful Bid was lowest evaluated Bid (in case of consultancies) N.A

- 28) Weather the successful Bidder was Technically Complaint?
- 29) Weather name of the Bidders and their Quoted prices were read out at the time of opening Of Bids ? Yes
- 30) Weather evaluation report given to bidders Before the award of contract ? Yes
- 31) Any complaints received/ (if Yes result thereof) No:
- 32) Any deviation from specification Given In the tender notice/document (if Yes Give reason) No
- 33) Was the extension made in response time ? (if yes give detailed reason) No
- 34) Devaluation from Qualification criteria (If yes give detailed reason) No:
- 35) Was a it assured by the procuring agency that the Selected firm is not blank listed? No:
- 36) Was a visit may by any officer/Official of the Procuring agency to the supplier's Premises in connection with the procurement N.A
- 37) Were proper safeguards provided on Mobilization advance payment in the Contract (Bank Guarantee etc)? N.A
- 38) Special conditions, if any (If yes, Bank Guarantee etc)? No

Signature & Official Stamp of
Authorized Officer

FOR OFFICE USE ONLY


District Officer Roads
Kashmore @ Kandhkot


Assistant Accounts Officer
Roads Kashmore @ Kandhkot.


Executive District Officer
Works & Services
Distt: Kashmore @ Kandhkot

Name of Work: Rehabilitation/Improvement Road from Kashi
 Laxo Mari Jaffer Aitbar Boko to village Habibullah
 SGP (Khp.) D. No. 105-11-22-30,000/- of 8 ls. each
 P.W.D. 287

G. R. P.W.D. Nos. 7014 of 6-4-35
 56-1 of 8-6-36, 1950-W of 27-9-37, G.C.M.P.
 and M. Dept. No. 353-7/37 of 7-11-37
 (P.W.D.) No. 8-173, 2-W of 22-2-30,
 G. R. (P.W.D.) No. 1038-1 of 22-2-37
 17-10-44 and 2-5-43 G.C.M.P. of 22-2-39
 12-10-44, and 2-5-44, G.S.W. 10/8/11-1 of
 28-3-49, 17-W 2 of 12-12-50.

FORM B-1

PUBLIC WORKS DEPARTMENT

CIRCLE

DIVISION

Name of Contractor: THULAM YASSEM NINDWAMI.

Percentage Rate Tender and Contract
 for works

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of invitation to tender posted of the



District Officer Roads
 Kashmir @ Kandhkot

7/2/11



In the event of the tender being submitted by a firm, it must be signed by each partner thereof, or in the event of the absence of any partner, it shall be signed on his behalf by a person holding a power-of-attorney from the firm.

District Officer Roads
 Kashmir @ Kandhkot

Receipts for payments made on account of any work, when executed by a contractor, shall also be signed by all the partners, except where the contractor is a firm, in which case the receipt shall be signed by the name of the firm by one of the partners, or by some other person authorized to give effectual receipts for the firm.

District Officer Roads
 Kashmir @ Kandhkot

When a contractor submits a tender shall fill up the usual printed form showing items of work to be carried out; he is willing to undertake the work. Only one rate of such percentage, on all the

Estimated rates shall be framed. Tenders, which propose any alteration in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractors wish to tender for two or more works they shall submit a separate tender for each. Tenders shall have the name and number of the work to which they refer written outside the envelope.

District Officer Roads
 Kashmir @ Kandhkot

5. The Executive Engineer or his duly authorized Assistant shall open tenders in the presence of contractors who have submitted tenders or their representatives who may be present at the time, and he will enter the amounts of the several tenders in a comparative statement in a suitable form. In the identification, sign copies of the specifications and other documents mentioned in Rule 1. In the event of a tender being rejected the Divisional Officer shall authorize the Treasury Officer concerned to refund the amount of the earnest money for deposited to the contractor making the tender, on his giving a receipt for the return of the money.

6. The Officer competent to dispose of the tenders shall have right of selecting all or any of the tenders.

District Officer Roads
 Kashmir @ Kandhkot

made by a contract shall be Executive

so far as applicable, and in default thereof to forfeit and pay to Government the sums of money mentioned in the said conditions.

GH

Receipt No. STT202/ dated 18-4-2011 from Government Treasury of sub-Treasury at N.B.P.K. Kot in respect of the sum of Rs. 90000/- is herewith forwarded representing the earnest money (to) the full value of

which is to be absolutely forfeited to Government should we not deposit the full amount of security deposit specified in the above memorandum, in accordance with clause 1 (A) of the said conditions, otherwise the said sum of Rs. 90000/- shall be retained by Government on account of such security deposit as aforesaid] or (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions].

Dated the _____ day of _____ 199

(Witnesses ***)

(Address) Sanction for Rs. 4227000/- Rules Forty Two
(Occupation) = Twenty Seven thousand only.

The above tender is hereby accepted by me on behalf of the Governor of Sind.

Executive Engineer
District Engineer Roads

Division (or his duly authorized Assistant)

Dated the _____

day of _____
G.H. Faisal

Condition of Contract

Clause 1.—The Person whose tender may be accepted (hereinafter called

the contractor) shall (A) [(within one day for a contract of Rs. 1,000 or less, or two days for a contract of more than Rs. 1,000 upto Rs. 2,000 and so on, upto a limit of ten days, for a contract of Rs. 10,000 or more of the receipt by him of the notification of the acceptance of his tender) deposit with the Executive Engineer or Govt. Securities endorsed to Executive Engineer (if deposited for more than twelve months) a sum sufficient with the amount of the earnest money deposited by him with his tender, up the full security deposit specified in the tender, or (B) (permit Government at the time of making any payment to him for work done under the contracts to deduct such sum as well (With the earnest money deposited by him.) amount more percent of all moneys so payable: such deduction to be held by Government by way of security deposit): Provided always that in the event of the contract or depositing a Lump sum by way of security deposit as contemplated at (A) above, then and in such case, if the sum so deposited shall not amount to _____ percent of the total estimated cost of the work it shall be lawful for Government at the time of making any payment to the contractor for work done under the contract to make up the full amount of _____ percent by deduction of a sufficient sum from every such payment as last aforesaid. All compensation other sums of money payable by the contractor to Government under the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security deposit, or from the interest arising therefrom, or from any sums which is due or may become due to the contractor under this contract and in the event of his security deposit being realized by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter, make good in cash or with Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit referred to, when paid in cash, may, at the cost of the depositor, be converted into interest-bearing securities provided that the depositor has expressly desired this in writing.

GH Faisal

District Engineer Roads
Kashmore & Kandhkot

*Amount to be specified in words and figures
*Strike out (a) no (a) b security deposit is to be taken.
*Strike out (b) if any cash security deposit is to be taken.
**Signature of Director before submission of tender
***Signatures of witnesses to contractor's signature
*Signature of the officers by whom accepted.

copy deposits.

up sum within
ready accepted
contractor
ed in
tree

R. Jassiri

(a) To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive and forfeited and be absolutely at the disposal of the Government.

(b) To employ labour paid by the Public Work Department and to the supply materials to carry out the work, or any part of the work, debiting the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer, as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of the hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (as to the amount of which excess expenses the certificates in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work therefore actually performed by him under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.—If the progress of any particular portion of the work is unsatisfactory Executive Engineer shall, notwithstanding that all the general progress of the work is in accordance with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b) after giving the contractor 10 days' notice in writing. The contractor will have no claim for compensation, for any loss sustained by him owing to such action.

Action when the progress of any particular position of the work is unsatisfactory.

Clause 5.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected. In the event of the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or any tools, plant, materials and stores in or upon the works, or the site thereof or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in account at the contract rates, or in the case of contract not being applicable, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials, or stores from the premises within a time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractor's expense or sale them by auction or private sale on account of the contractor and at his risk in all respects, and the certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds any expense of and such sale shall be final and conclusive against the contractor.

Contractor remains liable to pay compensation if action not taken under clause 3 and 4.

Power to take possession of or require removal of or sell, contractor's plant.

TH

[Signature]
District Officer Ro
Kashmir

Charge and instructions
have access at
during
his own
of all

H. Hassan

that any materials or articles provided by him for the execution of the work are unsound, or of a quality inferior to that contracted for, or are otherwise not in accordance with the contract, it shall be lawful for the Engineer-in-charge to intimate this fact in writing to the contractor and then notwithstanding the fact that the work, materials or articles complained of may have been inadvertently passed, certified and paid for, the contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require, or if so required, shall remove the materials or articles so charge and cost; and in the event of his failing to do so within a period to be specified and provide other proper & suitable materials or articles at his own proper by the Engineer-in-charge in the writing intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one percent. On the amount of the estimate for every day not exceeding ten days, during which the failure so continues, and in the case of any such failure the Engineer-in-charge may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. Should the Engineer-in-charge consider that any such inferior work or materials as described above may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause 18.—All works under or in course of execution executed in pursuance of the contract shall at all times be open to the inspection and supervision of the Engineer-in-charge and his subordinates, and the contractor shall at all times during the usual working hours, and at all other times at which reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose. Orders given to the contractor's duly authorised agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Works to be open to inspection

Contractor or responsible agent to be present.

Clause 19.—The contractor shall give not less than five days notice in writing to the Engineer-in-charge or his subordinate-in-charge of the work before covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured, and correct dimensions thereof taken before the same is so covered up or placed beyond the reach of measurement, and shall not cover up or place beyond the reach of measurement any work without the consent in writing of the Engineer-in-charge or his subordinate-in-charge of the work; and if any work shall be covered up or placed beyond the reach of measurement without such notice having been given to consent obtained, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Notice to be given before work is covered up.

Clause 20.—If the contractor or his workmen, or servants shall break, deface, injure, or destroy any part of a building in which they may be working, or any building, road, fence, enclosure of grass land or cultivated ground continuous to the premises on which the work or any part thereof is being executed, or if any damage shall be done to the work, while it is in progress from any cause whatever or if any imperfections become apparent in it within three months of the grant of a certificate of completion, final or otherwise, by the Engineer-in-charge, the contractor shall make good the same at his own expense, or in default the Engineer-in-charge may cause the same to be made good by other workmen, and deduct the expenses of (which the certificate of the Engineer-in-charge shall be final) from any sums that may then be due or may thereafter become due to the contractor, or from his security deposits or the proceeds of sale thereof, or of a sufficient portion thereof.

Contractor liable for damage done, and for imperfections for three months after certificate.

Clause 21.—The contractor shall supply at his own cost all material (except such special material, if any, as may, in accordance with the contract, be supplied from the P.W.D. Stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary work requisite or proper for the execution of the work, whether in the original, altered or substituted form, and whether included in the specifications, or other documents, forming part of the contract or referred to in these conditions or not, and which may be necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-charge as to any matters as to which

Contractor to supply plant, ladders scaffolding, etc.

H. Hassan

District Officer Roads
Kashmore @ Kandhkot

which he is entitled
to work. The contractor
is not to be held
responsible for any
loss or damage
incurred by him
or his agents or
workmen in the
execution of the
work.

TH Jassur

thereupon stand forfeited and be absolutely at the disposal of Government and the same consequences shall ensue as if the contract had been rescinded under clause 3 thereof and in addition the contractor shall not be entitled to recover or be paid for any work therefore actually performed under the contract.

Clause 27.—All sums payable by a contractor by way of compensation under any of these conditions shall be considered as a reasonable compensation to be applied to the use of Government without reference to the actual loss or damage sustained, and whether any damage has or has not been sustained.

Sums payable by way of compensation to be considered as reasonable compensation without reference to actual loss.

Clause 28.—In the case of a tender by partners any change in the constitution of a firm shall be forthwith notified by the contractor to the Engineer-in-charge for his information.

Changes in the constitution of firm to be notified

Clause 29.—All works to be executed under the contract shall be executed under the direction and subject to the approval in all respects of the Superintending Engineer of the circle for the time being, who shall be entitled to direct at what point or points and in what manner they are to be commenced and from time to time carried on.

Works to be under direction of Superintending Engineer

Clause 30.—Except where otherwise specified in the contract and subject to the powers delegated to him by Government under the Code rules then in force, the decision of the Superintending Engineer of the circle for the time being shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other question, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, or failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Decision of Supdtg. Engineer to be final.

Clause 31.—The contractor shall obtain from the P.W.D. stores all stores and articles of European or American manufacture which may be required for the work, or any part thereof or in making up any articles required therefor or in connection therewith, unless he has obtained permission in writing from the Engineer-in-charge to obtain such stores and articles elsewhere. The value of such stores and articles as may be supplied to the contractor by the Engineer-in-charge will be debited the contractor in his account at the rates shown in the schedule in form "A" attached to the contract and if they are not entered in the said schedule, they shall be debited to him at cost price which for the purpose of the contract shall include the cost of carriage and all other expenses whatsoever, which shall have been incurred in obtaining delivery of the same at the stores aforesaid.

Stores of European or American manufacture to be obtained from Government.

Clause 32.—When the estimate on which a tender is made includes lump sums in respect of part of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part or the work in question at the same rates as are payable under this contract for such items, or if the part of the work in question is not in the opinion of the Engineer-in-charge capable of measurement, the Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-charge shall be final and conclusive against the contractor with regard to any sum payable to him under the provisions of this clause.

Lump sums in estimates.

TH Jassur

Clause 33.—In the case of any class of work for which there is no such specification as is mentioned in Rule I such work shall be carried out in accordance with the Divisional specification, and in the event of there being no Divisional specification, then in such case the work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-charge.

Action where no specification.

District Officer Roads
Kashmir & Kandhkot

Contracted
or per-

Clause 45.—If any materials, such as stones, metal, bajri, sand etc. are required to be conveyed by rail, the contractors will be granted certificates by the Engineer-in-charge of the work to the effect that the materials are required for Government or semi Government works thereby enabling them to have the benefit of concessionary freight charges from the railway. In case, however, such a concession is withdrawn by the railway at any time during the currency of the contract, no claim shall be preferable against Government on this account.

Certificate for concessionary freight charges from the Railway.

Clause 46.—When tendered rates are the same preference will be given at the discretion of the accepting authority to those who tender for the carting of materials by vehicles having pneumatic tyres.

Procedure of acceptance of tenders when tendered rates are same.

Clause 47.—Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Recovery of dues from contractor as arrears of Land Revenue.

Clause 48.—Certified that no member of Legislative Assembly is in partnership with me and that Government will have the right to terminate the contract at any stage if it is discovered that a member of Legislative Assembly is a partner in the contract.

Partnership of M.L.A's for bidden.

Clause 49.—I/We hold myself/ourselves responsible to pay the Sales Tax as levied in accordance with Pakistan General Sales Tax Act, 1948, or any other law for the time being in force.

Payment of Sale Tax.

Clause 50.—Certified that no Government servant has directly or indirectly a share or interest in the work.

Interest or share Government servant in the work.

Clause—51.—The contractor will not be allowed to withdraw his and ask for the return of earnest money before expiry of the period shown as under, commencing from the date of opening of the tender and that if it is withdrawn in violation of this condition earnest money shall be forfeited.

When the sanctioning authority for the tender is:-

Executive Engineer	One month.
Superintending Engineer	Two months.
Chief Engineer	Three months.
Government	Six months.

Clause 52.—"If any question, difference or objection whatsoever shall arise in any way contracted with or arising out of this instrument or the meaning or objection of any part thereof, the rights, duties or liabilities of either party, then save in so far as the decision of any such matter is here in before provided for as has been so decided, every such matter including whether its decision has been otherwise provided for any or regards the right of and obligations of the parties as the result of such termination shall be referred for arbitration to such person as may be appointed in this behalf by Chief Engineer, (Irrigation), Department and his decision shall be final and binding and where the matter involves a claim for or the payment recovery or deduction of money, only the amount, if any awarded in such arbitration shall be recoverable in respect of the matters so referred;"

Certified that the Tender has been executed under my personal supervision and I am satisfied that it has been correctly prepared in accordance with the orders issued vide Government P. W. D. circular Memo No. 1015 W dated 14th September, 1937, and subsequent orders issued in this connection.

[Signature]
Divisional Accountant,
Assistant Accounts Officer
Roads Kashmir @ Kandhrot


Certified that I have noted the content of Government P. W. D. Circular Memorandum No. 1006-1 dated 21st February, 1950, wherein the responsibility of getting the tender checked efficiently is placed on me.

[Signature]
Contractor.


[Signature]
Executive Engineer,
District Office, Roads
Executive Engineer,
Division

BID EVALUATION REPORT

1.	Name of Procuring Agency	District Government Kashmir @ Kandhkot				
2.	Tender Reference No:	No: D.O/TC/G-55/974 Dated: 29.03.2011.				
3.	Tender Description/Name of Work/Item	M&R OF RETAINING WALL ALONG HAIBAT KHAN BAJKANI 598RFT				
4.	Method of Procurement	Single Stage – One Envelope Procedure				
5.	Tender Published	Daily Kawish dated: 05/04/2011, SPPRA web site ID #				
6.	Total Bid document Sold	3 No:				
7.	Total Bid Received	3 No:				
8.	Technical Bid Opening date: (if applicable)	Not Applicable				
9.	No of Bid Technically Qualified (if applicable)	Not Applicable				
10.	Bid(s) Rejected:	NIL				
11.	Financial Bid Opening Date	18/04/2011				
12.	Bid Evaluation Report:					
S.No:	Name of Firm or Bidder	Cost of Offered by the Bidder	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Mr. Suhail Ahmed	Rs:1491567/-	1 st Lowest	Rs: 1941/- Saving	Lowest	Recommended for award of work
2	Mr. Fazal Muhammad	Rs:1492407/-	2 nd Lowest	Rs: 1101/- Saving	High	Not recommended due to high rates
3	Mr. Samiullah	Rs:1493247/-	3 rd Lowest	Rs: 261/- Saving	Higher	Not recommended due to higher rates


 Assistant Accounts Officer
 Roads Kashmir @ Kandhkot.

DISTRICT OFFICER (ROADS)
 KASHMIRE @ KANDHKOT

C/O

 Executive District Officer
 Works & Services
 Distt: Kashmir @ Kandhkot

SINDH PUBLIC PROCUREMENT REGULATOR AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC
CONTRACTOR OF WORKS SERVICES AND GOODS

- | | | |
|-----|---|---|
| 1) | Name of Organization/Dept: | Roads & Transport, Works & Services Department Kashmore.
@ Kandhkot |
| 2) | Provincial/Local Govt: Other | District Government Kashmore @ .
Kandhkot. |
| 3) | Title of contract | <u>M&R RETAINING WALL @ VILLAGE HAIBAT
KHAN BAJKANI ROAD (598RFT)</u> |
| 4) | Tender Number | ---- |
| 5) | Brief Description of Contract | <u>M&R RETAINING WALL @ VILLAGE HAIBAT
KHAN BAJKANI ROAD (598RFT)</u> |
| 6) | Forum that approved the scheme | D.D.C Of District Kashmore @
Kandhkot |
| 7) | Tender Estimated value | 1,500 (M) |
| 8) | Engineers Estimate (for Road work only) | 1,499(M) |
| 9) | Estimate completion Period as per contract | (03 Months) |
| 10) | Tender Open on (Date and Time) | 18.04.2011 @ 2:00 PM |
| 11) | Number of Tender Documents SIO.D
(attached List Buyer) | 03 Nos: |
| 12) | Number of Bids Received | 03 Nos: |
| 13) | No of Bidders Present at the time of
Opening Of Bids | 03 Nos: |
| 14) | Bid Evaluation Report (enclosed a copy) | Copy enclosed |
| 15) | Name & Address of the Successful bidder | Mr: Suhail Ahmed
Taluka Kandhkot |
| 16) | Contract Award Price | 1,491,567(M) |
| 17) | Ranking of successful bidder in Evaluation
Report (i.e 1 st 2 nd 3 rd evaluation Bid) | 1 st Lowest |

- 29) Weather name of the Bidders and their Quoted prices were read out at the time of opening Of Bids ? Yes
- 30) Weather evaluation report given to bidders Before the award of contract ? Yes
- 31) Any complaints received/ (if Yes result thereof) No:
- 32) Any deviation from specification Given In the tender notice/document (if Yes Give reason) No
- 33) Was the extension made in response time ? (if yes give detailed reason) No
- 34) Devaluation from Qualification criteria (If yes give detailed reason) No:
- 35) Was a it assured by the procuring agency that the Selected firm is not blank listed? No:
- 36) Was a visit may by any officer/Official of the Procuring agency to the supplier's Premises in connection with the procurement N.A
- 37) Were proper safeguards provided on Mobilization advance payment in the Contract (Bank Guarantee etc)? N.A
- 38) Special conditions, if any (If yes, Bank Guarantee etc)? No


Signature & Official Stamp of
Authorized Officer

FOR OFFICE USE ONLY


District Officer Roads
Kashmore @ Kandhkot


Assistant Accounts Officer
Roads Kashmore @ Kandhkot.

CS


Executive District Officer
Works & Services
Distt: Kashmore @ Kandhkot

G. R. P.W.D. Nos. 7934 of 6-4-35
66-11 of 8-6-36, 1959-W of 27-9-37, G.C.M.P.
(P.W.D.) No. 135-1/33 of 10-11-37
(P.W.D.) No. 15-173 of 2-2-39
G. R. (P.W.D.) No. 1038-1 of 22-2-37
12-10-44 and 2-5-44, 654-W of 22-2-39
12-10-44, and 2-5-44, 65-W 1038/11-1 of
28-3-49, 66-47-W of 12-12-50.

FORM B-1

PUBLIC WORKS DEPARTMENT
CIRCLE

DIVISION

Name of Contractor: Subhan Ahmed Baylami

Percentage Rate Tender and Contract for works

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of invitation to tender posted on a board hung up in the office of the Executive Engineer.

This submitting work also the and the p... granted... rates... work... cation... the Execu



... as well as the date for... allowed for carrying out... deposited with the tender... by the successful tenderers... will also state whe... dues and ground rents... ns and drawings and estimated... required to be attached with the... for the purpose of identifi... by contractors... the office of... an attached... of... attached or behaving

District Officer Roads
Kashmore @ Kandhkot

2. In the event of the tender being submitted by a firm, it must be signed separately by each partner thereof or in the event of the absence of any partner, it shall be signed on his behalf by a person holding a power-of-attorney authorizing him to do so.

District Officer Roads
Kashmore @ Kandhkot

3. Receipts for payments made on account of any work, when executed by a firm, shall also be signed by all the partners, except where the contractors are described in their tender as a firm, in which case the receipt shall be signed in the name of the firm by one of the partners, or by some other persons having authority to give effectual receipts for the firm.

District Officer Roads
Kashmore @ Kandhkot

4. Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below the rates specified in Schedule B memorandum showing items of work to be carried out; he is willing to under take the work. Only one rate of such percentage, on all the $\frac{\text{Estimated rates}}{\text{Scheduled rates}}$ shall be framed. Tenders, which propose any alteration in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractors wish to tender for two or more works they shall submit a separate tender for each. Tenders shall have the name and number of the work to which they refer written outside the envelope.

District Officer Roads
Kashmore @ Kandhkot

5. The Executive Engineer or his duly authorized Assistant shall open tenders in the presence of contractors who have submitted tenders or their representatives who may be present at the time, and he will enter the amounts of the several tenders in a comparative statement in a suitable form. In the identification, sign copies of the specifications and other documents mentioned in Rule 1. In the event of a tender being rejected the Divisional Officer shall authorize the Treasury Officer concerned to refund the amount of the earnest money for deposited to the contractor making the tender, on his giving a receipt for the return of the money.

District Officer Roads
Kashmore @ Kandhkot

6. The Officer competent to dispose of the tenders shall have right of rejecting all or any of the tenders.

District Officer Roads
Kashmore @ Kandhkot

Q. 10

so far as applicable, and in default thereof to forfeit and pay to Government the sums of money mentioned in the said conditions.

Receipt No. 577182 dated 8.4.2011 from Government Treasury or sub-Treasury at NBP. K. K. K. in respect of the sum of Rs. 30500/- is herewith forwarded representing the earnest money (a) the full value of which is to be absolutely forfeited to Government should we not deposit the full amount of security deposit specified in the above memorandum, in accordance with Clause 1 (A) of the said conditions, otherwise the said sum of Rs. 30500/- shall be retained by Government on account of such security deposit as aforesaid (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions.

*Amount to be specified in words and figures

Strike out (a) if no cash security deposit is to be taken.

**Strike out (b) if any cash security deposit is to be taken.

Dated the _____ day of _____ 199

**Signature of contractor before nomination of tender

(Witnesses ***)

(Address)

(Occupation)

*Somation Dork: 1494500/- Rs. 1494500/-
Ninty Four thousand and only*

***Signature of witness to contractor's signature

Signature of the officers by whom accepted.

The above tender is hereby accepted by me on behalf of the Governor of Sind.

Executive Engineer

Division (or his duly authorized Assistant)

Dated the _____ day of _____ 199

Condition of Contract

andly deposits.

Clause 1.—The Person whose tender may be accepted (hereinafter called the contractor) shall (A) [(within one day for a contract of Rs. 1,000 or less, or two days for a contract of more than Rs. 1,000 upto Rs. 2,000 and so on, upto a limit of ten days, for a contract of Rs. 10,000 or more of the receipt by him of the notification of the acceptance of his tender) deposit with the Executive Engineer or cash or Govt. Securities endorsed to Executive Engineer (if deposited for more than twelve months) a sum sufficient with the amount of the earnest money deposited by him with his tender to make up the full security deposit specified in the tender, or (B) (permit Government at the time of making any payment to him for work done under the contracts to deduct such sum as well (With the earnest money deposited by him.) amount more percent of all moneys so payable: such deduction to be held by Government by way of security deposit): Provided always that in the event of the contract or depositing a Lump sum by way of security deposit as contemplated at (A) above, then and in such case, if the sum so deposited shall not amount to percent of the total estimated cost of the work it shall be lawful for Government at the time of making any payment to the contractor for work done under the contract to make up the full amount of percent by deducting a sufficient sum from every such payment as last aforesaid. All compensation other sums of money payable by the contractor to Government under the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security deposit, or from the interest arising therefrom, or from any sums which is due or may be due to the contractor under this contract and in the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter, make good in cash or with Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit referred to, when paid in cash, may, at the cost of the depositor, be converted into interest-bearing securities provided that the depositor expressly desired this in writing.

made by a contractor shall Executive of

District Officer Roads
Kashmore @ Mandhok

a lump sum within
of already accepted
the contractor

J. L.

(a) To rescind the contract (of which rescission notice in written to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Government.

(b) To employ labour paid by the Public Work Department and to the supply materials to carry out the work, or any part of the work, debiting the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer, as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of the hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (as to the amount of which excess expenses the certificates in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work therefore actually performed by him under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.—If the progress of any particular portion of the work is unsatisfactory Executive Engineer shall, notwithstanding that all the general progress of the work is in accordance with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b) after giving the contractor 10 day's notice in writing. The contractor will have no claim for compensation, for any loss sustained by him owing to such action.

Action when the progress of any particular portion of the work is unsatisfactory.

Clause 5.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected. In the event of the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or any tools, plant, materials and stores in or upon the works, or the site thereof or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in account at the contract rates, or in the case of contract not being applicable, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials, or stores from the premises within a time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractor's expense or sell them by auction or private sale on account of the contractor and at his risk in all respects, and the certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds any expense of and such sale shall be final and conclusive against the contractor.

Contractor remains liable to pay compensation if action not taken under clauses 3 and 4.

Power to take possession of or require removal of or sell, contractor's plant.

Q

Official
District Officer Roads
Bachman

Revision of the note for having been unavoidably... all apply in writing... which he was hindered... to the Executive Engineer... The

Final

against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from requiring any bad, unsound, imperfect or unskilful work to be removed or taken away and re-constructed, or re-erected nor shall any such payment be considered as an admission of the due performance of the contract or any part thereof in any respect or the accruing of any claim; nor shall it conclude, determine or effect in any other way the powers of the Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise, or in any way vary or effect the contract. The final Bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause 9.—The rates for several items of works estimated to cost more than Rs. 1,000 agreed to within, shall be valid only when the item concerned is accepted as having been completed full in accordance with the sanctioned specifications. In cases where the items of work are not accepted as so completed the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on account bills.

Payment at reduced rates on account of item of work not accepted as completed to be at the direction of the Engineer-in-charge.

Clause 10.—A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorised agent, whose countersignature to the measurement list will be sufficient warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

Bill to be submitted monthly.

Clause 11.—The contractor shall submit all bills on the printed forms to be had on application at the office of the Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates specified in the tender or in the case of any extra work ordered in pursuance of these conditions, and not mentioned or provided for in the tender at the rates hereinafter provided for such work.

Bills to be on printed forms.

Clause 12.—If the specification or estimate of the work provides for the use of any special description of materials to be supplied from the store of the P.W.D or if it is required that the contractor shall use certain stores to be provided by the Engineer-in-charge (such material and stores, and the prices to be charged therefore as hereinafter mentioned being so far as practicable for the convenience of the contractor but not so as in any way to control the meaning or effect of this contract specified in the schedule or memorandum hereto annexed) the contractor shall be supplied with such materials and stores as may be required from time to time to be used by him for the purposes of the contract only and the value of the full quantity of the materials and stores so supplied shall be set off or deducted from the contract, or otherwise, or from the security deposits, or the proceeds of sale thereof, if the security deposits is held in Government securities, the same or a sufficient portion thereof (shall in that case be sold for) the purpose. All materials supplied to the contractor shall remain the absolute property of Government and shall on no account be removed from the site of the work, and shall at all times be open to inspection by the Engineer-in-charge. Any such materials unused and in perfectly good condition at the time of completion or determination of the contract shall be refunded to the P.W.D. store, if the Engineer-in-charge so requires by a notice in writing under his hand, but the contractor shall not be entitled to return any such materials except with the consent of the Engineer-in-charge and he shall have no claim for compensation on account of any such material supplied to him as aforesaid but remaining unused by him or for any wastage in or damage to any such materials.

Materials supplied by Government

Contractor shall not be responsible

Final

Clause 13.—The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards material and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialled by the parties, the said specification being a part of the contract. The contractor shall also

Works to be executed in accordance with specifications, drawings, orders, etc.

to be entitled
The contractor
with the
and coun-
by time
name
or

Small

thereupon stand forfeited and be absolutely at the disposal of Government and the same consequences shall ensue as if the contract had been rescinded under clause 3 thereof and in addition the contractor shall not be entitled to recover or be paid for any work therefore actually performed under the contract.

Clause 27.—All sums payable by a contractor by way of compensation under any of these conditions shall be considered as a reasonable compensation to be applied to the use of Government without reference to the actual loss or damage sustained, and whether any damage has or has not been sustained.

Sums payable by way of compensation to be considered as reasonable compensation without reference to actual loss.

Clause 28.—In the case of a tender by partners any change in the constitution of a firm shall be forthwith notified by the contractor to the Engineer-in-charge for his information.

Changes in the constitution of firm to be notified

Clause 29.—All works to be executed under the contract shall be executed under the direction and subject to the approval in all respects of the Superintending Engineer of the circle for the time being, who shall be entitled to direct at what point or points and in what manner they are to be commenced and from time to time carried on.

Works to be under direction of Superintending Engineer.

Clause 30.—Except where otherwise specified in the contract and subject to the powers delegated to him by Government under the Code rules then in force, the decision of the Superintending Engineer of the circle for the time being shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other question, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, or failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Decision of Superdng. Enginee to be final.

Clause 31.—The contractor shall obtain from the P.W.D. stores all stores and articles of European or American manufacture which may be required for the work, or any part thereof or in making up any articles required therefor or in connection therewith, unless he has obtained permission in writing from the Engineer-in-charge to obtain such stores and articles elsewhere. The value of such stores and articles as may be supplied to the contractor by the Engineer-in-charge will be debited the contractor in his account at the rates shown in the schedule in form "A" attached to the contract and if they are not entered in the said schedule, they shall be debited to him at cost price which for the purpose of the contract shall include the cost of carriage and all other expenses whatsoever, which shall have been incurred in obtaining delivery of the same at the stores aforesaid.

Stores of European or American manufacture to be obtained from Government.

Clause 32.—When the estimate on which a tender is made includes lump sums in respect of part of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part of the work in question at the same rates as are payable under this contract for such items, or if the part of the work in question is not in the opinion of the Engineer-in-charge capable of measurement, the Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-charge shall be final and conclusive against the contractor with regard to any sum payable to him under the provisions of this clause.

Lump sums in estimates.

Clause 33.—In the case of any class of work for which there is no such specification as is mentioned in Rule I such work shall be carried out in accordance with the Divisional specification, and in the event of there being no Divisional specification, then in such case the work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-charge.

Action where no specification.

Small

District Officer Roads
Kashmore @ Mandhokar

works contracted
by or per

Clause 45.—If any materials, such as stones metal, bajri, sand etc. are required to be conveyed by rail, the contractors will be granted certificates by the Engineer-in-charge of the work to the effect that the materials are required for Government or semi Government works thereby enabling them to have the benefit of concessionary freight charges from the railway. In case, however, such a concession is withdrawn by the railway at any time during the currency of the contract, no claim shall be preferable against Government on this account.

Certificate for concessionary freight charges from the Railway.

Clause 46.—When tendered rates are the same preference will be given at the discretion of the accepting authority to those who tender for the carting of materials by vehicles having pneumatic tyres.

Procedure of acceptance of tenders when tendered rates are same.

Clause 47.—Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Recovery of dues from contractor as arrears of Land Revenue.

Clause 48.—Certified that no member of Legislative Assembly is in partnership with me and that Government will have the right to terminate the contract at any stage if it is discovered that a member of Legislative Assembly is a partner in the contract.

Partnership of M.L.A'S for bidden.

Clause 49.—I/We hold myself/ourselves responsible to pay the Sales Tax as levied in accordance with Pakistan General Sales Tax Act, 1948, or any other law for the time being in force.

Payment of Sale Tax.

Clause 50.—Certified that no Government servant has directly or indirectly a share or interest in the work.

Interest or share Government servant in the work

Clause 51.—The contractor will not be allowed to withdraw his and ask for the return of earnest money before expiry of the period shown as under, commencing from the date of opening of the tender and that if it is withdrawn in violation of this condition earnest money shall be forfeited.

When the sanctioning authority for the tender is:-

Executive Engineer	One month.
Superintending Engineer	Two months.
Chief Engineer	Three months.
Government	Six months.

Clause 52.—"If any question, difference or objection whatsoever shall arise in any way contracted with or arising out of this instrument or the meaning or objection of any part thereof, the rights, duties or liabilities of either party, then save in so far as the decision of any such matter is here in before provided for as has been so decided, every such matter including whether its decision has been otherwise provided for any or regards the right of and obligations of the parties as the result of such termination shall be referred for arbitration to such person as may be appointed in this behalf by Chief Engineer, (Irrigation), Department and his decision shall be final and binding and where the matter involves a claim for or the payment recovery or deduction of money, only the amount, if any awarded in such arbitration shall be recoverable in respect of the matters so referred."

Certified that the Tender has been executed under my personal supervision and I am satisfied that it has been correctly prepared in accordance with the orders issued vide Government P. W. D. circular Memo No. 1015 W dated 14th September, 1937, and subsequent orders issued in this connection.

Divisional Accountant
Assistant Accounts Officer
Roads Kashmir @ Kandhkot


Certified that I have noted the content of Government P. W. D. Circular Memorandum No. 1006-1 dated 21st February, 1950, wherein the responsibility of getting the tender checked efficiently is placed on me.

Contractor.

Executive Engineer,
District Office, Roads
Executive Engineer
Division

BID EVALUATION REPORT

1.	Name of Procuring Agency	District Government Kashmir @ Kandhkot				
2.	Tender Reference No:	No: D.O/TC/G-55/974. Dated: 29.03.2011.				
3.	Tender Description/Name of Work/Item	M&R OF RETAINING WALL ALONG HABIAH KHAN BAJKANI 598 RFT				
4.	Method of Procurement	Single Stage – One Envelope Procedure				
5.	Tender Published	Daily Kawish dated 05.04.2011., SPPRA web site ID #				
6.	Total Bid document Sold	3 No:				
7.	Total Bid Received	3 No:				
8.	Technical Bid Opening date: (if applicable)	Not Applicable				
9.	No of Bid Technically Qualified (if applicable)	Not Applicable				
10.	Bid(s) Rejected:	NIL				
11.	Financial Bid Opening Date	18.04.2011				
12.	Bid Evaluation Report:					
S.No:	Name of Firm or Bidder	Cost of Offered by the Bidder	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Mr. Suhail Ahmed	Rs: 1491567/-	1 st Lowest	Rs: 1941/- Saving	Lowest	Recommended for award of work
2	Mr. Fazal Muhammad	Rs: 1492407/-	2 nd Lowest	Rs: 1101/- Saving	High	Not recommended due to high rates
3	Mr. Samiullah	Rs: 1493247/-	3 rd Lowest	Rs: 261/- Saving	Higher	Not recommended due to higher rates


DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHKOT

SINDH PUBLIC PROCUREMENT REGULATOR AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC
CONTRACTOR OF WORKS SERVICES AND GOODS

- | | | |
|-----|---|---|
| 1) | Name of Organization/Dept: | Roads & Transport, Works & Services Department Kashmore.
@ Kandhkot |
| 2) | Provincial/Local Govt: Other | District Government Kashmore @ .
Kandhkot |
| 3) | Title of contract | <u>M&R RETAINING WALL @ VILLAGE HAIBAT
KHAN BAJKANI ROAD (598 RFT)</u> |
| 4) | Tender Number | ---- |
| 5) | Brief Description of Contract | <u>M&R RETAINING WALL @ VILLAGE HAIBAT
KHAN BAJKANI ROAD (598 RFT).</u> |
| 6) | Forum that approved the scheme | D.D.C Of District Kashmore @
Kandhkot |
| 7) | Tender Estimated value | 1.500 (M) |
| 8) | Engineers Estimate (for Road work only) | 1.499 (M) |
| 9) | Estimate completion Period as per contract | (03 Months) |
| 10) | Tender Open on (Date and Time) | 18.04.2011 @ 2:00 PM |
| 11) | Number of Tender Documents SIO.D
(attached List Buyer) | 03 Nos: |
| 12) | Number of Bids Received | 03 Nos: |
| 13) | No of Bidders Present at the time of
Opening Of Bids | 03 Nos: |
| 14) | Bid Evaluation Report (enclosed a copy) | Copy enclosed |
| 15) | Name & Address of the Successful bidder | Mr: Suhail Ahmed Taluka
Kandhkot |
| 16) | Contract Award Price | 1.491567 (M) |

17) Ranking of successful bidder in Evaluation Report (i.e 1st 2nd 3rd evaluation Bid) 1st Lowest

18) Method of procurement used (Tick One) Local
a) Single Stage-One envelope procedure
b) Single Stage-Two envelope procedure
c) Two Stage Bidding procedure
d) Two Stage Two envelope Bidding procedure

Please specify in any other method of Procurement was adopted i.e emergency Direct Contracting etc with brief reason.

19) Approving Authority for award of contract Executive District Officer
(Works & Services) Department
Kashmore @ Kandhkot

20) Whether the procurement was included in Annual procurement Plan No

21) Advertisement
i) SPPRA website (if any Yes give date and SPPRA identification No:)
ii) News Papers (if Yes give names of newspaper and date) Daily Kawsih 05/04/2011

22) Nature of contract Domestic

23) Weather Qualification Criteria was included in Biding /Tender document ?. (if yes enclosed a copy) Yes

24) Weather bid evaluation criteria was Included in Biding /Tender document ?. (if yes enclosed a copy) Yes

25) Weather Approval of competent Authority was obtained for using A Method Other than open competitive Bidding ? N.A


26) Was Bid Security Obtained from All The bidders Yes

27) Weather the successful Bid was lowest

- | | | |
|-----|---|-----|
| | evaluated Bid (in case of consultancies) | N.A |
| 28) | Weather the successful Bidder was Technically Complaint? | |
| 29) | Weather name of the Bidders and their Quoted prices were read out at the time of opening Of Bids ? | Yes |
| 30) | Weather evaluation report given to bidders Before the award of contract ? | Yes |
| 31) | Any complaints received/
(if Yes result thereof) | No: |
| 32) | Any deviation from specification Given In the tender notice/document
(if Yes Give reason) | No |
| 33) | Was the extension made in response time ? (if yes give detailed reason) | No |
| 34) | Devaluation from Qualification criteria
(If yes give detailed reason) | No: |
| 35) | Was a it assured by the procuring agency that the Selected firm is not blank listed? | No: |
| 36) | Was a visit mae by any officer/Official of the Procuring agency to the supplier's Premises in connection with the procurement | N.A |
| 37) | Were proper safeguards provided on Mobilization advance payment in the Contract (Bank Guarantee etc)? | N.A |
| 38) | Special conditions, if any
(If yes, Bank Guarantee etc)? | No |

Signature & Official Stamp of
Authorized Officer

FOR OFFICE USE ONLY


Engt Abul Khaliq Panhyar
District Officer Roads
Kashmore @ Kandhkot

OFFICE OF THE DISTRICT OFFICER (ROADS) KASHMIRE @ KANDHKOT

NO. TUG-55 / W OF 2010 KASHMIRE @ KANDHKOT DATED 26/4/ 2011

TO

Mr. Suhail Ahmed
Government Contractor
Taluka kashmore @ Kandhkot District Kashmir @ Kandhkot


SUBJECT: M&R OF RETAINING WALL ALONG HAIBAT KHAN BANSANI ROAD 598 RFT

Your tender for the above work at (Part a) (Retaining wall) Rs 40% Percent Above (Part B) (Bitument at par Rs ----- (part c) Schedule Rates General) % above (part D) (Misc) at par Rs - - - - /- of the tender approved by the Executive District officer (W&S) Department kashmore @ kandhkot being competent authority vide No: E.D.O /w&s/ BB/ 905 dated 23 / 04 / 2011 with following conditions:-

- (a) No premium shall be allowed on non schedule items.
- (b) No separate payment for carriages of materials shall be made. Premium quoted by the contractor covers the cost of carriage of Road Materials involved.
- (c) All materials required for construction shall be procured by at site by contractor At his own cost from approved source.
- (d) No payment of extra items shall be made unless written order is given to contractor by divisional Officer for execution of the extra items and approved by the competent authority.
- (e) Income tax shall be deducted from the bill on the value of work done and paid for as per rates of competent authority.
- (f) Difference cost of cement and bricks will be paid separately as per work done.


You are therefore directed to please start the work within on work from the date of issue of this order under the instructions / supervision of the Deputy District officer (Roads Kashmir @ Kandhkot) and the office of the Engineer assigned for completing the tender documents in case you failed to start the work within 30 days period action under the agreement will be taken.

Time 01 allowed for completion of work (03) months. It should be ensured that the work must be started / finalized within the stipulated date of completion.


DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHKOT

Copy forwarded with compliments to the Executive District Officer (W&S) Department kashmore @ Kandhkot for favour of information with reference to his officer letter No: cited above.

Copy forwarded to the Deputy District officer (Roads) kashmore for information and he is directed to intimate the actual date of start of work and progress report as per stage under clause - 2 of the agreement be promptly to Division office for taking necessary action.


DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHKOT

OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WOKS & SERVICES)
DEPARTMENT KASHMORE @ KANDHOT.

No. FDO/ (W&S)/BB/905 of 2011 , Kashmore @ Kandhkot dated: 23 /04/2011
To,

The District Officer (Roads),
Kashmore @ Kandhkot.

SUBJECT:- M&R OF RETAINING WALL ALONG HAIBAT KHAN BAIKANI ROAD MILE 598' RFT.

Reference:- Your office letter No: TC/G-55 /1137 dated : 19/04 /2011

The lowest Rates offered by Mr. Suhail Ahmed, Government Contractor for the above subjected work, as recommended by you, vide letter No: cited above, for Part-"A" (R/Wall) @ 40.00% (percent) Above is hereby approved, subject to the observance of following conditions.

01. No premium shall be allowed on non-schedule items.
02. No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of Roads materials involved.
03. All materials required for construction Works & Services shall be procured & brought at site by contractor at his own cost from approval source.
04. No payment of Extra items shall be made unless written order is given to contractor by the District Officer, for execution of the extra items approved by the competent authority.
05. Income Tax shall be deducted from the bill on value of work done and paid for as per latest orders of competent authority in this regard.
06. Steel free from all kinds of rust and cement free from all impurities. Which confirm to the British standard specification shall only be allowed in use.
07. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 Lbs per square inch.
08. Sand from only approved quarry shall be used in all items involving use of cement, pit sand shall not be allowed to be used.
09. Sweet & palatable water only shall have to be used in construction work, which is to be arranged by the contractor.

Moreover the following instructions may also be followed strictly.


01. In case of any variation between provision of schedule "B" as per accepted tender and technically sanctioned detailed working estimate the execution of work shall be in accordance with the provision as per technically sanctioned working estimate.
02. A Programme work may be chalked out in concurrence with the contractor and acted upon strictly.
03. No expenditure to be incurred beyond the Cost of Technically Sanctioned Estimate.

The time factor is essence of contract. While giving work order, the same should be pointed and schedule of progress endorsed.

All (3 - Tenders) received with your letter under reference are returned herewith in original.

An attested photocopies may please be furnished for this office record.

DA/ As above.


(Engr: Prem Chand K. Talreja)
EXECUTIVE DISTRICT OFFICER
(WORKS & SERVICES)
KASHMORE @ KANDHKOT


S.No:	Item of work.	Qty:	Rate.	Unit	Amount.
04.	Erection and removal of centering for R.C.C or plain cement work of deodar wood (2 nd class) for partial wood vertical	1x2x598x0.25 299 Sft:	Rs:1405/75	= 299 Sft. P.% Sft:	Rs: 4203/=
05.	Cement Plaster (1:3) upto 20' height 1/2" thick.	1x598x7.0 4186 Sft:	Rs:572/77	= 4186 Sft. P.% Sft:	Rs: 23976/00
06/-	Earth Work buildings remaining earth in floor	1x598x8.0x6.0 28704 Cft:	Rs:2514/72	= 28704 Cft. P%0Cft:	Rs: 72182/00

Add 20% Above (+)
 Add Diff. cost of Cement 973 Bags @ Rs: 105/= P:Bag
 Add Diff. Cost Bricks 210289 Nos: @Rs: 1000/= P%0Nos:
 Add Cartage of Material


Total Rs: 829396/00 ^{84081/}
 Rs: 165879/00 ^{153580/}
 Rs: 105165/00
 Rs: 210289/00
 Rs: 165484/00 ^{84393/2}
 Total Rs: 1495122/00 ^{1493516/2}
 Say Rs: 1495000/00 ^{1494000/2}
 Rs: 1495-(M) ^{1.494(M)}



 Sub Engineer
 P-5
 MirHassan

Deputy District Officer
 Roads Kandhkot


 District Officer (Roads)
 Kashmir @ Kandhkot

Technically sanctioned for Rs. 1.494 (M)
 (Rupees one Million four hundred ninety four thousand only)


 C.A.O.


 Executive District Officer
 Works & Services
 Distt: Kashmir @ Kandhkot

SCHEDULE "B"

NAME OF WORK: ^{M&R} ~~CONST~~ OF RETAINING WALL ALONG HAIBAT KHAN BAJKANI ROAD 598


PART "C"

Qty:	Item of Work	Rate	Unit	Amount
7176 Cft:	1). Excavation in foundation of building, bridges and other structure i/c dag belling watering and ramming lead up to one chain lift up to 5.0 ft. in ordinary soil.	@Rs:1306/80	P.% Cft:	Rs: 9377
2092 Cft:	2). Cement concrete stone ballast 1 1/2" - 2 gauge ratio-1:4:8	@Rs:3584/10	P.% Cft:	Rs: 75015
15548 Cft:	3). Pucca brick work in foundation and plinth i/c cement sand mortar ratio 1:4.	@Rs:4150/30	P.% Cft:	Rs: 645288
169 Cft:	4). Cement concrete plain i/c placing compacting finishing and curing complete (i/c screening and washing of shingle aggregate) ratio 1:2:3	@Rs:5941/10	P.% Cft:	Rs: 10040
299 Sft:	5). Erection and removal of centering (vertical) for cement concrete plain work.	@Rs:1405/75	P.% Sft:	Rs: 4203
4186 Sft:	6). Cement plaster (1.4) Upto 20 height 1/2 thick	@Rs:572/77	P.% Sft:	Rs: 23976
2870 sft	7) Earth work on Berms	@ Rs 2514/72	P.%0 Sft:	Rs: 72182
			Total	Rs: 840081

NON SCHEDULE ITEMS

Add 20 % above	Rs 153580
Difference cost of cement 973 Bage @ Rs 175/= P. Bag	Rs 105165
Difference cost of Bricks 210289 INos @ R 1000/= P%0 Nos	Rs 210289
Carage	Rs 184393

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.


CONTRACTOR
Asghar


DISTRICT ENGINEER (ROADS)
KASHMORI @ KANDHKOT

SCHEDULE "B"

M&R
NAME OF WORK: CONST OF RETAINING WALL ALONG HAIBAT KHAN BAJKANI ROAD 598

PART "C"

Qty:	Item of Work	Rate	Unit	Amount
7176 Cft:	1).Excavation in foundation of building, bridges and other structure i/c dag belling watering and ramming lead up to one chain lift up to 5.0 ft: in ordinary soil .	@Rs:1306/80	P.% Cft:	Rs: 9377
2093 Cft:	2).Cement concrete stone ballast 1 1/2" - 2 gauge ratio 1:4:8	@Rs:3584/10	P.% Cft:	Rs: 75015
15548 Cft:	3).Pucca brick work in foundation and plinth i/c cement sand mortar ratio 1:4.	@Rs:4150/30	P.% Cft:	Rs: 645288
169 Cft:	4). Cement concrete plain i/c placing compacting finishing and curing complete (i/c screening and washing of shingle aggregate) ratio 1:2:3	@Rs:5941/10	P.% Cft:	Rs: 10040
299 Sft:	5). Erection and removal of centering (vertical) for cement concrete plain work.	@Rs:1405/75	P.% Sft:	Rs: 4203
4186 Sft:	6). Cement plaster (1.4) Upto 20 height 1/2 thick	@Rs:572/77	P.% Sft:	Rs: 23976
2870 Sft:	7) Earth work on Berms	@Rs 2514/72	P.% Sft:	Rs: 72182
Total				Rs: 840081

NON SCHEDULE ITEMS

Add % above	Rs 153580
Difference cost of cement 973 Bage @ Rs 175/= P. Bag	Rs 105165
Difference cost of Bricks 210289 INos @ R 1000/= P%0 Nos	Rs 210289
Cartage	Rs 184393

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

Saimullah
CONTRACTOR
Asghar

[Signature]
DISTRICT ENGINEER (ROADS)
KASHMIRE @ KANDHIKOT.

BID EVALUATION REPORT

1.	Name of Procuring Agency	District Government Kashmir @ Kandhkot				
2.	Tender Reference No:	No: D.O/TC/G-55/974. Dated: 29.03.2011.				
3.	Tender Description/Name of Work/Item	REHABILITATION / IMPROVEMENT OF KAJLI LARO MARI JAFFER AITBAR BORHI ROAD TO VILLAGE HABIBULLAH BAJKANI ROAD MILE 0/0-0/5				
4.	Method of Procurement	Single Stage – One Envelope Procedure				
5.	Tender Published	Daily Kawish dated 05.04.2011., SPPRA web site ID #				
6.	Total Bid document Sold	3 No:				
7.	Total Bid Received	3 No:				
8.	Technical Bid Opening date: (if applicable)	Not Applicable				
9.	No of Bid Technically Qualified (if applicable)	Not Applicable				
10.	Bid(s) Rejected:	NIL				
11.	Financial Bid Opening Date	08.07.2011				
12.	Bid Evaluation Report:					
S.No:	Name of Firm or Bidder	Cost of Offered by the Bidder	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Mr. Malik Shoukat & Sons	Rs: 3709409/-	1 st Lowest	Rs: 6471/- Saving	Lowest	Recommended for award of work
2	Mr. Sikandar Ali	Rs: 3712393/-	2 nd Lowest	Rs: 3487/- Saving	High	Not recommended due to high rates
3	M/s: Atta Muhammad & Sons	Rs: 3715377/-	3 rd Lowest	Rs: 503/- Saving	Higher	Not recommended due to higher rates


DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHKOT

SINDH PUBLIC PROCUREMENT REGULATOR AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC
CONTRACTOR OF WORKS SERVICES AND GOODS

- | | | |
|-----|--|---|
| 1) | Name of Organization/Dept: | Roads & Transport, Works & Services Department Kashmore.
@ Kandhkot |
| 2) | Provincial/Local Govt: Other | District Government Kashmore @ .
Kandhkot |
| 3) | Title of contract | <u>REHABILITATION / IMPROVEMENT OF ROAD FROM KALJLI LARO MARI JAFFER AITBAR BROHI ROAD TO VILLAGE HABIBULLAH KHAN BAJKNAI ROAD MILE 0/0-0/5</u> |
| 4) | Tender Number | ---- |
| 5) | Brief Description of Contract | <u>REHABILITATION / IMPROVEMENT OF ROAD FROM KALJLI LARO MARI JAFFER AITBAR BROHI ROAD TO VILLAGE HABIBULLAH KHAN BAJKNAI ROAD MILE 0/0-0/5</u> |
| 6) | Forum that approved the scheme | D.D.C Of District Kashmore @
Kandhkot |
| 7) | Tender Estimated value | 3.814 (M) |
| 8) | Engineers Estimate (for Road work only) | 3.715880(M) |
| 9) | Estimate completion Period as per contract | (06 Months) |
| 10) | Tender Open on (Date and Time) | 08.07.2011 @ 2:00 PM |
| 11) | Number of Tender Documents SIO.D (attached List Buyer) | 03 Nos: |
| 12) | Number of Bids Received | 03 Nos: |
| 13) | No of Bidders Present at the time of Opening Of Bids | 03 Nos: |
| 14) | Bid Evaluation Report (enclosed a copy) | Copy enclosed |
| 15) | Name & Address of the Successful bidder | M/s: Malik Shoukat & Sons Taluka
Kandhkot |
| 16) | Contract Award Price | 3.709409 (M) |

- 28) Weather the successful Bidder was Technically Complaint? Yes
- 29) Weather name of the Bidders and their Quoted prices were read out at the time of opening Of Bids ? Yes
- 30) Weather evaluation report given to bidders Before the award of contract ? Yes
- 31) Any complaints received/ (if Yes result thereof) No:
- 32) Any deviation from specification Given In the tender notice/document (if Yes Give reason) No
- 33) Was the extension made in response time ? (if yes give detailed reason) No
- 34) Devaluation from Qualification criteria (If yes give detailed reason) No:
- 35) Was a it assured by the procuring agency that the Selected firm is not blank listed? No:
- 36) Was a visit mae by any officer/Official of the Procuring agency to the supplier's Premises in connection with the procurement N.A
- 37) Were proper safeguards provided on Mobilization advance payment in the Contract (Bank Guarantee etc)? N.A
- 38) Special conditions, if any (If yes, Bank Guarantee etc)? No

Signature & Official Stamp of
Authorized Officer

FOR OFFICE USE ONLY


Eng. Abdul Khaliq Panhyar
District Officer Roads
Kashmore @ Kandhkot

OFFICE OF THE DISTRICT OFFICER (ROADS) KASHMORE @ KANDHKOT.

NO. TC/G-55 **236** OF 2011 KASHMORE @ KANDHKOT DATED: - 11 / 7 / 2011.

To,

M/s. Malik Shoukat & Sons,
Government Contractor,
Taluka Kandhkot District Kashmore @ Kandhkot

SUBJECT: - REHABILITATION/IMPROVEMENT ROAD FROM KAJLI LARO MARI JAFFER
AITBAR BROHI TO VILLAGE MIR HABIBULLAH KHAN BAJKANI ROAD
MILE 0/0-0/5 (1.00 KM)

Your tender for the above work at (Part A) (Road Work) 13.80% Above, (Part B) (Bitumen) at par Rs: 751445/00, (Part C) (M/Structure) 40.00% Above, (Part D) (Non Schedule items) at par Rs: 97768/00, of the tender approved by the Executive District Officer (W&S) Department Kashmore @ Kandhkot being competent authority vide No: E.D.O/W&S/BB/_____ dated: __/__/2011, with the following conditions: -

- (a) No premium shall be allowed on non-schedule items.
- (b) No separate payment for carriage of materials shall be made, premium quoted by the contractor covers the cost of carriage of Roads Materials involved.
- (c) All materials required for construction shall be procured & brought at site by contractor at his own cost from approved source.
- (d) No payment of extra items shall be made unless written order is given to contractor by divisional officer, for execution of the extra items and approved by the competent authority.
- (e) Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority.

You are therefore directed to please start the work within one week from the date of issue of this letter under the instructions / supervision of the Deputy District Officer (Roads) Kandhkot and attend the office of the undersigned for completing the tender documents. In case you failed to start the work within above period, action under clause (2) of the agreement will be taken.

Time allowed for completion of work (06) months. It should be ensured that the work must be completed / finalized within the stipulated date of completion.


DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

Copy forwarded with compliments to the Executive District Officer (W&S) Department Kashmore @ Kandhkot for favour of information, with reference to his office letter No: cited above.

Copy forwarded to the Deputy District Officer (Roads) Kandhkot for information, and he is directed to please intimate the actual date of start of work and progress report as per stage under clause - 2 of the agreement be promptly reported to Division Office for taking necessary action.

**OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WORKS & SERVICES)
DEPARTMENT KASHMORE @ KANDHKOT.**

No. EDO/ (W&S)/BB/1545 of 2011, Kashmore @ Kandhkot dated: 09 / 07 / 2011

The District Officer (Roads),
Kashmore @ Kandhkot.

SUBJECT:- REHABILITATION/IMPROVEMENT OF ROAD FROM KAJLI LARO MAI JAFFER
AITBAR BROHI TO VILLAGE MIR HABIBULLAH KHAN BAIKANI ROAD MILE
0/0-0/5 (1.00 KM)

Reference:- Your office letter No: TC/G-55 / / / 20

The lowest Rates offered by M/s. Malik Shoukat & Sons, Government Contractor for the above subjected work, as recommended by you, vide letter No: cited above, for Part-"A" (Road work) @ 13.80% (percent) Above, Part-"B" (Bitumen) At par Rs: 751445, Part-"C" (M/Structure) @ 40.00% (percent) Above and Part-"D" (Non Schedule items) At par Rs: 97768, are hereby approved, subject to the observance of following conditions.

01. No premium shall be allowed on non-schedule items.
02. No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of Roads materials involved.
03. All materials required for construction Works & Services shall be procured & brought at site by contractor at his own cost from approval source.
04. No payment of Extra items shall be made unless written order is given to contractor by the District Officer, for execution of the extra items approved by the competent authority.
05. Income Tax shall be deducted from the bill on value of work done and paid for as per latest orders of competent authority in this regard.
06. Steel free from all kinds of rust and cement free from all impurities. Which confirm to the British standard specification shall only be allowed in use.
07. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 Lbs per square inch.
08. Sand from only approved quarry shall be used in all items involving use of cement, pit sand shall not be allowed to be used.
09. Sweet & palatable water only shall have to be used in construction work, which is to be arranged by the contractor.

Moreover the following instructions may also be followed strictly.

01. In case of any variation between provision of schedule "B" as per accepted tender and technically sanctioned detailed working estimate the execution of work shall be in accordance with the provision as per technically sanctioned working estimate.
02. A Programme work may be chalked out in concurrence with the contractor and acted upon strictly.
03. No expenditure to be incurred beyond the Cost of Technically Sanctioned Estimate.

The time factor is essence of contract. While giving work order, the same should be pointed and schedule of progress endorsed.

All (3 - Tenders) received with your letter under reference are returned herewith in original.

An attested photocopies may please be furnished for this office record.

DA/ As above.

(Engr: Abdul Kalam Panhyar)
EXECUTIVE DISTRICT OFFICER
(WORKS & SERVICES)
KASHMORE @ KANDHKOT

NAME OF WORK

COMPARATIVE STATEMENT

N.I.T No: TC/G-53-387 dated: 03/02/2011

Receipts on 08/07/2011 and opened on 08/07/2011

Rehabilitation/Improvement road from Kahl-Earo Mur-Jaffer, subbar Brohi to Village Mir Habibullah Khan Bajkani road mile 0/0-0/5 (1.00 KM)

Item	Estimated Amount	Schedule-B Amount	RATES / PERCENTAGE QUOTED BY CONTRACTOR				Amount (Net)	Amount (Net)	Amount (Net)	Excess / Saving (-) / (+) with lowest contractor
			Mr. Malik Shoukat & Sons	Mr. Sikander Ali	Mr. Atta-Mohammad & Sons	Percentage / Rate				
A) Road Work										
Schedule Items	2444213	2444213	13.80% Above		2781514	13.90% above	2783959	14.00% above	2786403	4889 (+)
Add 14% above	342190									
Total	2786403									
B) Diff: Cost of Bitumen										
Masonry structure	107954	107954	40.00% above		151136	40.50% above	151675	41.00% above	152215	1582 (+)
Add cartage	23174									
Add 20% Above	21590									
Add Diff: Cost of Cement	11760	11760	at par		11760	at par	11760	at par	11760	--
Add Diff: Cost of Bricks	13554	13554	at par		13554	at par	13554	at par	13554	--
G. Total of M. Structure	178032									
D) Non Schedule Items										
Add: 3% Cong.	73326									
Add: 1% 1/3rd party	24442									
G. Total of NonSched. Items	97768									
G: Total of Estimate Rs:	3813648	3328926			3709409		3712393		3715377	6471 (+)

The percentage / Rate quoted by M/s. Malik Shoukat & Sons are lowest among the other competitors which are reasonable and within permissible limit hence recommended for favour of approval.

Approved

Divisional Account Officer
Roads Kashmir @ Kandhkot

District Officer (Roads)
Kashmir @ Kandhkot

Executive District Officer
Works & Services
Kashmir @ Kandhkot

NAME OF WORK: REHABILITATION/IMPROVEMENT ROAD FROM KAJLI LARO MARI JAFFER ATBAR BROHI TO VILLAGE MIR HABIBULLAH KHAN BAJKANI ROAD MILE 0/0-0/5 (1.00 KM).

PART "A"

Quantity	Item of Work	Rate	Unit	Amount
	01. Preparing Base course i/c supplying and spreading stone metal of approved quality from arrove quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade i/c supplying and spreading 15 Cft: of screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/cs providing of using templates, camber plates, screen forms as directed) rate i/cs all cost of material T&P and carriage upto site of work.			
20394 Cft:		@Rs4810/06	P.% Cft:	Rs:980963/00
	02. Laying Bricks end edging i/c supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/cs upto site of work).			
6798 Rft:		@Rs916/90	P.% Rft:	Rs:62330/00
	03. Providing surface dressing 1 st Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/c cleaning the road surface rolling etc complete, (rate i/cs all cost of material T&P and carriage upto site of work).			
40788 Sft:		@Rs:444/78	P.% Sft:	Rs:181416/00
	04. Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs all cost of material T&P and carriage upto site of work.			
40788 C ft:		@Rs:1072/39	P.% Sft:	Rs:437406/00
	05. Earth work for embankment from barrow pits i/c laying 6" layers, clod breaking remaining dressing etc complete lead up to 100 ft: lift upto 5 ft: (In ordinary Soil)			
311008 C ft:		@Rs:2514/72	P.% Cft:	Rs:782098/00
			Total	Rs:2444213/00

PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 17.66 Tons Rs:751445/00
 @Rs: 42550/70 P.Ton

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

[Signature]
 CONTRACTOR

[Signature]
 DISTRICT OFFICER (ROADS)
 KASHMOR @ KANDHOKOT.

Name of Work:

REHABILITATION / IMPROVEMENT ROAD FROM KAJLI LARO MARI JAFFER
AITBAR BROHI TO VILLAGE MIR HABIBULLAH KHAN BAJKANI
ROAD MILE 0/0-0/5.

(3.0' SPAN CULVERTS)

MEASUREMENT CUM ABSTRACT.

S.No:	Item of work.	Qty:	Rate.	Unit	Amount.
01.	Dismantling of brick work in lime are cement mortar.	38 Cft	@ Rs: 617/10	P.% Cft	Rs: 234/00
02.	Pucca brick work foundation or plinth in cement and mortar ratio 1:4.	502 Cft:	@Rs:4150/30	P.% Cft:	Rs: 20835/00
05.	Cement concrete plain compacting finishing curing complete i/c screening washing of stone aggregate with shuttering ratio 1:2:4	55 Cft:	@Rs:5941/10	P.% Cft:	Rs: 3268/00
04.	Erection and removal of centering for R.C.C or plain cement work of deodar wood (2 nd . class) for partial wood vertical	58 Sft:	@Rs:1405/75	P.% Sft:	Rs: 815/00
05.	Fabrication of m/s reinforcement cement concrete including cutting binding laying in position making joints & fastening of i/c costs of binding wire also removal rust from bars.	4.16 Cwt:	@Rs:2772/55	P.Cwt:	Rs: 11534/00
		0.907 Cwt:	@Rs:2651/55	P.Cwt:	Rs: 2405/00
06.	R.C.C work in roof beams columns roofs lengths & other structure member laid in situ or pre cast laid in position complete in all respect ratio 1:2:4:	114 Cft:	@Rs:114/00	P.Cft:	Rs: 12996/00
07.	Cement plaster (1:4)-upto 20'.0 height 1/2" thick.	330 Cft:	@Rs:572/77	%Sft:	Rs: 1890/00
				Total	Rs: 53977/00
			Add: 20% above		Rs: 10795/00 ✓
			Add: Difference cost of cement		Rs: 5880/00 ✓
			Add: difference cost of brick		Rs: 6777/00
			Add: for cartage		Rs: 11587/00
			1x110618x2		Rs: 178032/00

Signature
CONTRACTOR

Signature
District Officer (Roads)
Kashmore @ Mandhkot

NAME OF WORK: REHABILITATION/IMPROVEMENT ROAD FROM KAJLI LARO MARI JAFFER AITBAR BROHI TO VILLAGE MIR HABIBULLAH KHAN BAJKANI ROAD MILE 0/0-0/5 (1.00 KM).

PART "A"


Quantity	Item of Work	Rate	Unit	Amount
0394 Cft:	01.Preparing Base course i/c supplying and spreading stone metal of approved quality from arrove quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade i/c supplying and spreading 15 Cft: of screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/c's providing of using templates, camber plates, screen forms as directed) rate i/c's all cost of material T&P and carriage upto site of work.	@Rs4810/06	P.% Cft:	Rs:980963/00
6798Rft:	02.Laying Bricks end edging i/c supplying 9"x4 1/2 " x3" first class bricks excavation for having edging with small size parallel to the road (rate i/c's upto site of work).	@Rs916/90	P.% Rft:	Rs:62330/00
40788Sft:	03.Providing surface dressing 1 st Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/c cleaning the road surface rolling etc complete. (rate i/c's all cost of material T&P and carriage upto site of work).	@Rs:444/78	P.% Sft:	Rs:181416/00
40788Cft:	04.Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/c's all cost of material T&P and carriage upto site of work.	@Rs:1072/39	P.% Sft:	Rs:437406/00
311008Cft:	05.Earth work for embankment from barrow pits i/c laying 6" layers. clod breaking remaining dressing etc complete lead up to 100 ft; lift upto 5 ft: (In ordinary Soil)	@Rs:2514/72	P.%0Cft:	Rs:782098/00
				----- Total Rs:2444213/00 -----

PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 17.66 Tons Rs:751445/00
@Rs: 42550/70 P.Ton

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.


CONTRACTOR


DISTRICT OFFICER (ROADS)
KASHIMORE @ KANDUKOT.

Name of Work:

REHABILITATION / IMPROVEMENT ROAD FROM KAJLI LARO MARI JAFFER
AITBAR BROHI TO VILLAGE MIR HABIBULLAH KHAN BAJKANI
ROAD MILE 0/0-0/5.

(3.0' SPAN CULVERTS)

MEASUREMENT CUM ABSTRACT.

S.No:	Item of work.	Qty:	Rate.	Unit	Amount.
01.	Dismantling of brick work in lime are cement mortar.				
		38 Cft	@ Rs: 617/10	P.% Cft	Rs: 234/00
02.	Pucca brick work foundation or plinth in cement and mortar ratio 1:4.				
		502 Cft:	@Rs:4150/30	P.% Cft:	Rs: 20835/00
03.	Cement concrete plain compacting finishing curing complete i/c screening washing of stone aggregate with shuttering ratio 1:2:4				
		55 Cft:	@Rs:5941/10	P.% Cft:	Rs: 3268/00
04.	Erection and removal of centering for R.C.C or plain cement work of deodar wood (2 nd class) for partial wood vertical				
		58 Sft:	@Rs:1405/75	P.% Sft:	Rs: 815/00
05.	Fabrication of m/s reinforcement cement concrete including cutting binding laying in position making joints & fastening of i/c costs of binding wire also removal rust from bars.				
		4.16 Cwt:	@Rs:2772/55	P.Cwt:	Rs: 11534/00
		0.907 Cwt:	@Rs:2651/55	P.Cwt:	Rs: 2405/00
06.	R.C.C work in roof beams columns roofs lengths & other structure member laid in situ or pre cast laid in position complete in all respect ratio 1:2:4:				
		114 Cft:	@Rs:114/00	P.Cft:	Rs: 12996/00
07.	Cement plaster (1:4) upto 20'0 height 1/2" thick.				
		330 Cft:	@Rs:572/77	%Sft:	Rs: 1890/00
				Total	Rs: 53977/00
				Add: 20% above	Rs: 10795/00
				Add: Difference cost of cement	Rs: 5880/00
				Add: difference cost of brick	Rs: 6777/00
				Add: for cartage	Rs: 11587/00
				1x110618x2	Rs: 178032/00

Signature
CONTRACTOR

Signature
District Officer (Roads)
Kashmore @ Kandhkot

DESCRIPTION OF WORK: REHABILITATION/IMPROVEMENT ROAD FROM KAJLI LARO MARI
JAFFER AITBAR BROHI TO VILLAGE MIR HABIBULLAH KHAN BAJKANI
ROAD MILE 0/0-0/5 (1.00 KM).

Quantity	Item of Work	Rate	Unit	Amount
01	Preparing Base course i/c supplying and spreading stone metal of approved quality from arrove quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade i/c supplying and spreading 15 Cft: of screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/c's providing of using templates, camber plates, screen forms as directed) rate i/c's all cost of material T&P and carriage upto site of work.			
Cft:		@Rs:4810/06	P.% Cft:	Rs:980963/00
02	Laying Bricks end edging i/c supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/c's upto site of work).			
8Rft:		@Rs:916/90	P.% Rft:	Rs:62330/00
03	Providing surface dressing 1 st Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/c cleaning the road surface rolling etc complete. (rate i/c's all cost of material T&P and carriage upto site of work).			
0788Sft:		@Rs:444/78	P.% Sft:	Rs:181416/00
04	Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/c's all cost of material T&P and carriage upto site of work.			
40788Cft:		@Rs:1072/39	P.% Sft:	Rs:437406/00
05	Earth work for embankment from barrow pits i/c laying 6" layers, clod breaking remaining dressing etc complete lead up to 100 ft: lift upto 5 ft: (In ordinary Soil)			
311008Cft:		@Rs:2514/72	P.%0Cft:	Rs:782098/00
				Total Rs:2444213/00


PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 17.66 Tons Rs:751445/00
@Rs: 42550/70 P.Ton

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.


CONTRACTOR


DISTRICT OFFICER (ROADS)
KASIMORI & KANDHIKOT.

Name of Work:

REHABILITATION / IMPROVEMENT ROAD FROM KAJLI LARO MARI JAFFER
AITBAR BROHI TO VILLAGE MIR HABIBULLAH KHAN BAJKANI
ROAD MILE 0/0-0/5.

(3.0' SPAN CULVERTS)

MEASUREMENT CUM ABSTRACT.

S.No:	Item of work.	Qty:	Rate.	Unit	Amount.
01.	Dismantling of brick work in line are cement mortar.				
		38 Cft	@ Rs: 617/10	P.% Cft	Rs: 234/00
02.	Pucca brick work foundation or plinth in cement and mortar ratio 1:4.				
		502 Cft	@Rs:4150/30	P.% Cft:	Rs: 20835/00
05.	Cement concrete plain compacting finishing curing complete i/c screening washing of stone aggregate with shuttering ratio 1:2:4				
		55 Cft:	@Rs:5941/10	P.% Cft:	Rs: 3268/00
01.	Erection and removal of centering for R.C.C or plain cement work of deodar wood (2 nd . class) for partal wood vertical				
		58 Sft:	@Rs:1405/75	P.% Sft:	Rs: 815/00
05.	Fabrication of m/s reinforcement cement concrete including cutting binding laying in position making joints & fastening of i/c costs of binding wire also removal rust from bars.				
		4.16 Cwt:	@Rs:2772/55	P.Cwt:	Rs: 11534/00
		0.907 Cwt:	@Rs:2651/55	P.Cwt:	Rs: 2405/00
06	R.C.C work in roof beams columns roofs lengths & other structure member laid in situ or pre cast laid in position complete in all respect ratio 1:2:4:				
		114 Cft:	@Rs:114/00	P.Cft:	Rs: 12996/00
07.	Cement plaster (1:4) upto 20'.0 height 1" thick.				
		330 Cft:	@Rs:572/77	%Sft:	Rs: 1890/00
				Total	Rs: 53977/00
			Add: 20% above		Rs: 10795/00
			Add: Difference cost of cement		Rs: 5880/00
			Add: difference cost of brick		Rs: 6777/00
			Add: for cartage		Rs: 11587/00
			1x110618x2		Rs: 178032/00

Allan
CONTRACTOR

[Signature]
District Engineer (Roads)
Kashmore @ Kandhka

BID EVALUATION REPORT

1.	Name of Procuring Agency	District Government Kashmir @ Kandhkot				
2.	Tender Reference No:	No: D.O/TC/G-55/974. Dated: 29.03.2011.				
3.	Tender Description/Name of Work/Item	<u>REHABILITATION / IMPROVEMENT OF ROAD FROM KAJLI LARO MARI JAFFER AITBAR BROHI TO VILLAGE HABIBULLAH KHAN BAJKANI ROAD MILE 0/5-1/2</u>				
4.	Method of Procurement	Single Stage – One Envelope Procedure				
5.	Tender Published	Daily Kawish dated 05.04.2011., SPPRA web site ID #				
6.	Total Bid document Sold	3 No:				
7.	Total Bid Received	3 No:				
8.	Technical Bid Opening date: (if applicable)	Not Applicable				
9.	No of Bid Technically Qualified (if applicable)	Not Applicable				
10.	Bid(s) Rejected:	NIL				
11.	Financial Bid Opening Date	08.07.2011				
12.	Bid Evaluation Report:					
S.No:	Name of Firm or Bidder	Cost of Offered by the Bidder	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Mr: Ghulam Yaseen	Rs: 4146034/-	1 st Lowest	Rs: 7836/- Saving	Lowest	Recommended for award of work
2	M/s: Malik Shoukat & Sons	Rs: 4149290/-	2 nd Lowest	Rs: 4580/- Saving	High	Not recommended due to high rates
3	M/s: Ilyas & Co:	Rs: 4152546/-	3 rd Lowest	Rs: 1324/- Saving	Higher	Not recommended due to higher rates


DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHKOT

SINDH PUBLIC PROCUREMENT REGULATOR AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC
CONTRACTOR OF WORKS SERVICES AND GOODS

- | | | |
|-----|--|---|
| 1) | Name of Organization/Dept: | Roads & Transport, Works & Services Department Kashmore.
@ Kandhkot |
| 2) | Provincial/Local Govt: Other | District Government Kashmore @ .
Kandhkot |
| 3) | Title of contract | <u>REHABILITATION / IMPROVEMENT OF ROAD FROM KALJLI LARO MARI JAFFER AITBAR BROHI ROAD TO VILLAGE HABIBULLAH KHAN BAJKNAI ROAD MILE 0/5-1/2</u> |
| 4) | Tender Number | ---- |
| 5) | Brief Description of Contract | <u>REHABILITATION / IMPROVEMENT OF ROAD FROM KALJLI LARO MARI JAFFER AITBAR BROHI ROAD TO VILLAGE HABIBULLAH KHAN BAJKNAI ROAD MILE 0/5-1/2</u> |
| 6) | Forum that approved the scheme | D.D.C Of District Kashmore @
Kandhkot |
| 7) | Tender Estimated value | 4.227 (M) |
| 8) | Engineers Estimate (for Road work only) | 4.1538(M) |
| 9) | Estimate completion Period as per contract | (09 Months) |
| 10) | Tender Open on (Date and Time) | 08.07.2011 @ 2:00 PM |
| 11) | Number of Tender Documents SIO.D (attached List Buyer) | 03 Nos: |
| 12) | Number of Bids Received | 03 Nos: |
| 13) | No of Bidders Present at the time of Opening Of Bids | 03 Nos: |
| 14) | Bid Evaluation Report (enclosed a copy) | Copy enclosed |
| 15) | Name & Address of the Successful bidder | Mr: Ghulam Yascen Taluka
Kandhkot |
| 16) | Contract Award Price | 4.146034 (M) |

- 17) Ranking of successful bidder in Evaluation Report (i.e 1st 2nd 3rd evaluation Bid) 1st Lowest
- 18) Method of procurement used (Tick One) Local
 a) Single Stage-One envelope procedure
 b) Single Stage-Two envelope procedure
 c) Two Stage Bidding procedure
 d) Two Stage Two envelope Bidding procedure
- Please specify in any other method of Procurement was adopted i.e emergency Direct Contracting etc with brief reason.
- 19) Approving Authority for award of contract Executive District Officer (Works & Services) Department Kashmore @ Kandhkot
- 20) Whether the procurement was included in Annual procurement Plan No
- 21) Advertisement
 i) SPPRA website (if any Yes give date and SPPRA identification No:)
 ii) News Papers (if Yes give names of newspaper and date) Daily Kawsih 05/04/2011
- 22) Nature of contract Domestic
- 23) Weather Qualification Criteria was included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 24) Weather bid evaluation criteria was Included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 25) Weather Approval of competent Authority was obtained for using A Method Other than open competitive Bidding ? N.A
- 26) Was Bid Security Obtained from All The bidders Yes
- 27) Weather the successful Bid was lowest evaluated Bid (in case of consultancies) N.A

- 28) Weather the successful Bidder was Technically Complaint? Yes
- 29) Weather name of the Bidders and their Quoted prices were read out at the time of opening Of Bids ? Yes
- 30) Weather evaluation report given to bidders Before the award of contract ? Yes
- 31) Any complaints received/ (if Yes result thereof) No:
- 32) Any deviation from specification Given In the tender notice/document (if Yes Give reason) No
- 33) Was the extension made in response time ? (if yes give detailed reason) No
- 34) Devaluation from Qualification criteria (If yes give detailed reason) No:
- 35) Was a it assured by the procuring agency that the Selected firm is not blank listed? No:
- 36) Was a visit mae by any officer/Official of the Procuring agency to the supplier's Premises in connection with the procurement N.A
- 37) Were proper safeguards provided on Mobilization advance payment in the Contract (Bank Guarantee etc)? N.A
- 38) Special conditions, if any (If yes, Bank Guarantee etc)? No

Signature & Official Stamp of
Authorized Officer

FOR OFFICE USE ONLY


Eng: Abdul Khaliq Panhyar
District Officer Roads
Kashmore @ Kandhkot

MS

OFFICE OF THE DISTRICT OFFICER (ROADS) KASHMORE @ KANDHKOT.

NO. TC/G-55 /234 OF 2011 KASHMORE @ KANDHKOT DATED: - 11 / 07 / 2011.

To,

Mr: Ghulam Yaseen Nindwani,
Government Contractor,
Taluka Tangwani District Kashmir @ Kandhkot

SUBJECT: - REHABILITATION/IMPROVEMENT ROAD FROM KAJLI LARO MARI JAFFER
AITBAR BROHI TO VILLAGE HABIBULLAH KHAN BAJKANI ROAD MILE
0/5-1/2

Your tender for the above work at (Part A) (Road Work) 13.80% Above, (Part B) (Bitumen) at par Rs: 1097599/00, (Part C) (M/Structure) 40.00% above, (Part D) (Non Schedule Items) at par Rs: 73386/00 of the tender approved by the Executive District Officer (W&S) Department Kashmir @ Kandhkot being competent authority vide No: E.D.O/W&S/BB/_____ dated: ___/___/20, with the following conditions: -

- (a) No premium shall be allowed on non- schedule items.
- (b) No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of Roads Materials involved.
- (c) All materials required for construction shall be procured & brought at site by contractor at his own cost from approved source.
- (d) No payment of extra items shall be made unless written order is given to contractor by divisional officer, for execution of the extra items and approved by the competent authority.
- (e) Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority.
- (f) Difference cost of cement and bricks will be paid separately as per work done/consumption.

You are therefore directed to please start the work within one week from the date of issue of this letter under the instructions / supervision of the Deputy District Officer (Roads) Kandhkot and attend the office of the undersigned for completing the tender documents. In case you failed to start the work within above period, action under clause (2) of the agreement will be taken.

Time allowed for completion of work (09) months. It should be ensured that the work must be completed / finalized within the stipulated date of completion.


DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT

Copy forwarded with compliments to the Executive District Officer (W&S) Department Kashmir @ Kandhkot for favour of information, with reference to his office letter No: cited above.

Copy forwarded to the Deputy District Officer (Roads) Kandhkot for information, and he is directed to please intimate the actual date of start of work and progress report as per stage under clause - 2 of the agreement be promptly reported to Division Office for taking necessary action.

|
DISTRICT OFFICER (ROADS)

OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WOKS & SERVICES)
DEPARTMENT KASHMORE @ KANDHOT.

No. EDO/ (W&S)/BB/ 1592 of 2011 , Kashmore @ Kandhkot dated: 09. / 07/2011
To,

The District Officer (Roads),
Kashmore @ Kandhkot.

SUBJECT:- REHABILITATION/IMPROVEMENT ROAD FROM KAJLI LARO MARI JAFFER
AITBAR BROHI TO VILLAGE MIR HABIBULLAH KHAN BAIKANI ROAD MILE
0/5-1/2.

Reference:- Your office letter No: TC/G-55 / dated : / /2011.

The lowest Rates offered by Mr. Ghulam Yaseen Nindwani, Government Contractor for the above subjected work, as recommended by you, vide letter No: cited above, for Part-"A" (Road work) @ 13.80% (percent) below, Part-"B" (Bitumen) At par Rs: 1097599/- and Part-"C" (M/Structure) @ 40.00% (percent) above, are hereby approved, subject to the observance of following conditions.

01. No premium shall be allowed on non-schedule items.
 02. No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of Roads materials involved.
 03. All materials required for construction Works & Services shall be procured & brought at site by contractor at his own cost from approval source.
 04. No payment of Extra items shall be made unless written order is given to contractor by the District Officer, for execution of the extra items approved by the competent authority.
 05. Income Tax shall be deducted from the bill on value of work done and paid for as per latest orders of competent authority in this regard.
 06. Steel free from all kinds of rust and cement free from all impurities. Which confirm to the British standard specification shall only be allowed in use.
 07. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 Lbs per square inch.
 08. Sand from only approved quarry shall be used in all items involving use of cement, pit sand shall not be allowed to be used.
 09. Sweet & palatable water only shall have to be used in construction work, which is to be arranged by the contractor.
 01. Moreover the following instructions may also be followed strictly.
In case of any variation between provision of schedule "B" as per accepted tender and technically sanctioned detailed working estimate the execution of work shall be in accordance with the provision as per technically sanctioned working estimate.
 02. A Programme work may be chalked out in concurrence with the contractor and acted upon strictly.
 03. No expenditure to be incurred beyond the Cost of Technically Sanctioned Estimate.
The time factor is essence of contract. While giving work order, the same should be pointed and schedule of progress endorsed.
- All (3 - Tenders) received with your letter under reference are returned herewith in original.
An attested photocopies may please be furnished for this office record.

DA/ As above.

(Engr: Abdul Khaliq Panhyar)
EXECUTIVE DISTRICT OFFICER
(WORKS & SERVICES)
KASHMORE @ KANDHKOT

NAME OF WORK

COMPARATIVE STATEMENT

N.I.P. No. TCGG-55/974 dated: 29.03.2011
 Receipts on 08/07/2011 and opened on 08/07/2011

Rehabilitation/Improvement road from -Kajli Laro Mart Jaffer, Athbar Brohi to Village Habibullah Khan Bajkani
 road mile 0/5-1/2 (1.00 Km)

Part	Item	Estimated Amount	Schedule-B Amount	RATES / PERCENTAGE QUOTED BY CONTRACTOR		Amount (Net)	Percentage / Rate	Amount (Net)	Percentage / Rate	Amount (Net)	Excess / Saving (+) / (-)
				Mr. Ghulam Yaseen Nindwani	M/s. Malik Shoukat & Sons						
(A)	Schedule Items	2446187	2446187	13.80% above	13.90% above	2783761	14.00% above	2786207	2788653	4892	
	Add 14% above	342466									
	Total	2788653									
	Road Work										
(B)	Diff: Cost of Bitumen	1097599	1097599	at par	at par	1097599	at par	1097599	1097599	--	
	Masonry structure	161931	161931	40.00% above	40.50% above	226703	41.00% above	227513	228323	2944	
	Add cartage	35331									
	Add 20% Above	32385									
(C)	Add Diff: Cost of Cement	17640	17640	at par	at par	17640	at par	17640	17640	--	
	Add Diff: Cost of Bricks	20331	20331	at par	at par	20331	at par	20331	20331	--	
	G. Total of M/ Structure	267618									
	Total										
(D)	Non Schedule Items	48924									
	Add 2% Above	24462									
	Add 1% 1/2rd Party	73386									
	G. Total of Non-Schedule item	4227256									
G. Total of Estimate Rs:		4227256	3743688	4146034	4149290	4152546	7836	(+)			

The percentage / Rate quoted by Mr. Ghulam Yaseen Nindwani are lowest among the other competitors which are reasonable and within permissible limit hence recommended for favour of approval.

Approved

[Signature]
 Divisional Accounts Officer
 Roads Kashmir @ Kandhkot

[Signature]
 District Officer (Roads)
 Kashmir @ Kandhkot

[Signature]
 Executive District Officer
 Works & Services
 Kashmir @ Kandhkot

OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WORKS & SERVICES)
DEPARTMENT KASHMIRE @ KANDHIKOT.



Ph: # 0722-572881
Fax: # 0722-570584

No. EDO (W&S)/P.W/ 665 of 2006
Kash: @ Kandhikot dated: 8.7.2011

SUBJECT: - TECHNICAL SANCTION OF WORK

NAME OF WORK: - Detailed working Estimate of Rehabilitation & Improvement of road from Kaji Daro Mazi Jaffer Hittbar Birohi to vill: Mir Habibullah Khan Bajkani road mile 0/5-1/2

Reference: - District Officer Roads Kashmir @ Kandhikot.

In exercise of power delegated under the west Pakistan delegation of Financial Power and Re-appropriation Rule-1962, as amended by the Government of South Financial Department Notification No.1/2 18/75 dated 27-04-1989. The Technical sanction is hereby

accorded to the estimator for the work cited above for a sum of (Rs. 4.227 Million) only, subjected to availability of funds and completion of codal formalities and finance regularities.

The expenditure shall not be incurred beyond 15% of the original administrative approval and case of revised administrative approval, it is restricted within approved provision / construction of component.

The expenditure is debitible under the head of Account Provincial divisible Pool (Non-Salary Components) Credited in District Government Account No: IV(1119) maintained in the National Bank of Pakistan Kandhikot.

R.C.C DESIGN :-

The detail of R.C.C design for all R.C.C members shall be re-checked by the District Officer, incharge of the work as per site condition i/e grade strength of the Concrete used with its water cement ratio and quality of steel proposed to be incorporated in the work.

QUANTITIES :-

The District Officer, is required to see that the quantities provided in the detailed estimate are correct and payment to the contractor are made on the actual quantities of work executed by them duly measured and checked by the competent authorities / officers of the Department.

CARRIAGE OF MATERIALS :-

should by the shortest and by the cheapest mode of conveyance from recognized source point subject to the understanding certificate that no other shortage routes and cheaper mode of conveyance is possible than the given in estimate by District Officer.

NOTE :-

Structure design of all R.C.C member and masonry wall road bearing or otherwise responsibility of District Officer.

EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES
KASHMIRE @ KANDHIKOT

Copy alongwith copy of sanctioned estimate forwarded to the District Officer Kashmir @ Kandhikot for information and necessary action.

D.A./As Above.

NAME OF WORK:

DETAILED WORKING ESTIMATE OF REHABILITATION AND IMPROMANT ROAD FROM KAJLI LARO MARI JAFFER AITBAR BIROHI TO VILLAGE MIR HABIBULLAH KHAN BAJKANI ROAD MILE 0/0-0/5 = 1.00 KM

GENERAL ABSTRACT.

S.No:	Item of Work	Amount
01.	Base Course	Rs: 980960/00
02.	Laying Brick Edging	Rs: 64460/00
03.	Providing 1st Coat	Rs: 48462/00
04.	Providing 1" Thick Carpet	Rs: 437504/00
05.	Earth work of Berm	Rs: 1410850/00
		Rs: 2775239/00
Add 14 % Above		Rs: 388533/00
Add 2 % contg:		Rs: 55504/00
Add 1 % Party		Rs: 27752/00
Add Diff. cost of Bitumen 17.66 Tons @Rs: 62151/70 P.Ton		Rs: 1097599/00
Add 3/8" culverts		Rs: 267618/00
Total		Rs: 434628/00
Say		Rs: 4345000/00
		Rs: 4345 (M)

CERTIFICATE.

Certified that this estimate provided for essential work and have been prepared under my supervision and I am satisfied with the specification cost etc.

Deputy District Officer
Roads Kandhkot

District Officer (Roads)
Kashmore @ Kandhkot

Technically Sanctioned for Rs:- 4.2270
(Rupees Four Million Two hundred twenty seven)

M.H. Bajkani

H.D.M.

Executive District Officer
Works & Services
Distt: Kashmore @ Kandhkot

NAME OF WORK: REHABILITATION/IMPROVEMENT ROAD FROM KAJLI LARO MARI JAFFERAITBAR BROHI TO VILLAGE HABIBULLAH KHAN BAJKANI ROAD MILE 0/5-1/2.

PART "A"

Quantity	Item of Work	Rate	Unit	Amount
	01. Preparing Base course i/c supplying and spreading stone metal of approved quality from arrove quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade i/c supplying and spreading 15 Cft. of screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/cs providing of using templates, camber plates, screen forms as directed) rate i/cs all cost of material T&P and carriage upto site of work.			
20394 Cft:		@Rs4810/04	P.% Cft:	Rs:980960/00
	02. Laying Bricks end edging i/c supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/cs upto site of work).			
6798 Rft:		@Rs923/82	P.% Rft:	Rs:62801/00
	03. Providing surface dressing 1 st Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/c cleaning the road surface rolling etc complete. (rate i/cs all cost of material T&P and carriage upto site of work).			
40788 Sft:		@Rs:445/60	P.% Sft:	Rs:181751/00
	04. Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs all cost of material T&P and carriage upto site of work.			
40788 Cft:		@Rs:1075/26	P.% Sft:	Rs:438577/00
	05. Earth work for embankment from barrow pits i/c laying 6" layers, clod breaking remaining dressing etc complete lead up to 100 ft: lift upto 5 ft: (In ordinary Soil)			
311008 Cft:		@Rs:2514/72	P.% Cft:	Rs:782098/00
			Total	Rs:2446187/00

PART "B"

NON-SCHEDULE ITEMS.
 Difference Cost of Bitumen 17.66 Tons Rs:1097599/00
 @Rs: 62151/70 P.Ton

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

Esh. yaseen
 CONTRACTOR

[Signature]
 DISTRICT OFFICER (ROADS)
 KASHMIRE @ KANDHKOT.

Name of Work:

REHABILITATION / IMPROVEMENT ROAD FROM KAJLI LARO MARI JAFFER
AITBAR BROHI TO VILLAGE MIR HABIBULLAH KHAN BAJKANI
ROAD MILE 0/-5-1/2.

(3.0' SPAN CULVERTS)

MEASUREMENT CUM ABSTRACT.

S.No:	Item of work.	Qty:	Rate.	Unit	Amount.
01.	Dismantling of brick work in lime are cement mortar.				
		38 Cft	@ Rs: 617/10	P.% Cft	Rs: 234/00
02.	Pucca brick work foundation or plinth in cement and mortar ratio 1:4.				
		502 Cft:	@Rs:4150/30	P.% Cft:	Rs: 20835/00
03.	Cement concrete plain compacting finishing curing complete i/c screening washing of stone aggregate with shuttering ratio 1:2:4				
		55 Cft:	@Rs:5941/10	P.% Cft:	Rs: 3268/00
04.	Erection and removal of centering for R.C.C or plain cement work of deodar wood class) for partial wood vertical (2 nd class)				
		58 Sft:	@Rs:1405/75	P.% Sft:	Rs: 815/00
05.	Fabrication of m's reinforcement cement concrete including cutting binding laying in position making joints & fastening of i/c costs of binding wire also removal rust from bars.				
		4.16 Cwt:	@Rs:2772/55	P.Cwt:	Rs: 11534/00
		0.907 Cwt:	@Rs:2651/55	P.Cwt:	Rs: 2405/00
06	R.C.C work in roof beams columns roofs lengths & other structure member laid in situ or pre cast laid in position complete in all respect ratio 1:2:4:				
		114 Cft:	@Rs:114/00	P.Cft:	Rs: 12996/00

S.No.	Item of work.	Qty:	Rate.	Unit	Amount.
07.	Cement plaster (1:4) upto 20'.0 height $\frac{1}{2}$ " thick.				
		330-Cft:	@Rs:572/77	%Sft:	Rs: 1890/00
				Total	Rs: 53977/00
			Add: 20% above .		Rs: 10795/00
			Add: Difference cost of cement		Rs: 5880/00
			Add: difference cost of brick		Rs: 6777/00
			Add: for cartage 1x110618x5		Rs: 11777/00
					Rs: 267618/00

Gh. yadav

CONTRACTOR

3/2
District Officer (Roads)
Kashmore @ Kandukot

NAME OF WORK: REHABILITATION/IMPROVEMENT ROAD FROM KAJLI LARO MARI
JAFFER AITBAR BROHI TO VILLAGE HABIBULLAH KHAN BAJKANI ROAD
MILE 0/5-1/2.

PART "A"

Quantity	Item of Work	Rate	Unit	Amount
----------	--------------	------	------	--------

01. Preparing Base course i/c supplying and spreading stone metal of approved quality from arrove quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade i/c supplying and spreading 15 Cft; of screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/c's providing of using templates, camber plates, screen forms as directed) rate i/c's all cost of material T&P and carriage upto site of work.

20394 Cft: @Rs4810/04 P.% Cft: Rs:980960/00

02. Laying Bricks end edging i/c supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/c's upto site of work).

6798Rft: @Rs923/82 P.% Rft: Rs:62801/00

03. Providing surface dressing 1st Coat on new or existing surface with 30lbs bitumen 4.00 Cft; crushed bajri of required size i/c cleaning the road surface rolling etc complete. (rate i/c's all cost of material T&P and carriage upto site of work).

40788Sft: @Rs:445/60 P.% Sft: Rs:181751/00

04. Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft; crushed bajri 4 Cft; Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs; i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/c's all cost of material T&P and carriage upto site of work.

40788Cft: @Rs:1075/26 P.% Sft: Rs:438577/00

05. Earth work for embankment from barrow pits i/c laying 6" layers, clod breaking remaining dressing etc complete lead up to 100 ft; lift upto 5 ft; (In ordinary Soil)

311008Cft: @Rs:2514/72 P.%0Cft: Rs:782098/00

Total Rs:2446187/00


PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 17.66 Tons Rs:1097599/00
 @ Rs: 62151/70 P.Ton

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.


 CONTRACTOR


 DISTRICT ENGINEER (ROADS)
 KASHMORE @ KANDHIKOT.

Name of Work:


REHABILITATION / IMPROVEMENT ROAD FROM KAJLI LARO MARI JAFFER
AITBAR BROHI TO VILLAGE MIR HABIBULLAH KHAN BAJKANI
ROAD MILE 0/5-1/2.


(3.0' SPAN CULVERTS)

MEASUREMENT CUM ABSTRACT.

S.No:	Item of work.	Qty:	Rate.	Unit	Amount.
01.	Dismantling of brick work in lime are cement mortar.				
		38 Cft	@ Rs: 617/10 P.% Cft		Rs: 234/00
02.	Pucca brick work foundation or plinth in cement and mortar ratio 1:4.				
		502 Cft:	@Rs:4150/30 P.% Cft:		Rs: 20835/00
04.	Cement concrete plain compacting finishing curing complete i/c screening washing of stone aggregate with shuttering ratio 1:2:4				
		55 Cft:	@Rs:5941/10 P.% Cft:		Rs: 3268/00
04.	Erection and removal of centering for R.C.C or plain cement work of deodar wood class) for partal wood vertical (2 nd :				
		58 Sft:	@Rs:1405/75 P.% Sft:		Rs: 815/00
05.	Fabrication of m/s reinforcement cement concrete including cutting binding-laying in position making joints & fastening of i/c costs of binding wire also removal rust from bars.				
		4.16 Cwt:	@Rs:2772/55 P.Cwt:		Rs: 11534/00
		0.907 Cwt:	@Rs:2651/55 P.Cwt:		Rs: 2405/00
06	R.C.C work in roof beams columns roofs lengths & other structure member laid in situ or pre cost laid in position complete in all respect ratio 1:2:4:				
		114 Cft:	@Rs:114/00 P.Cft:		Rs: 12996/00

S.No.	Item of work.	Qty.	Rate.	Unit	Amount.
07.	Cement plaster (1:4) upto 20'.0 height 1/2" thick.				
		330 Cft	@Rs:572/77	%Sft:	Rs: 1890/00
				Total	Rs: 53977/00
			Add: 20% above		Rs: 10795/00
			Add: Difference cost of cement		Rs: 5880/00
			Add: difference cost of brick		Rs: 6777/00
			Add: for cartage		Rs: 11777/00
			1x110618x5 =		Rs: 267618/00


 CONTRACTOR


 District Officer (Roads)
 Kashmir @ Kandhkot

NAME OF WORK:

REHABILITATION/IMPROVEMENT ROAD FROM KAJLI LARO MARI
JAFFER ATBAR BROHI TO VILLAGE HABIBULLAH KHAN BAJKANI ROAD
MILE 0/5-1/2.

PART "A"

Quantity	Item of Work	Rate	Unit	Amount
20394 Cft:	01. Preparing Base course i/e supplying and spreading stone metal of approved quality from arrove quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade i/c supplying and spreading 15 Cft: of screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/e watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/es providing of using templates, camber plates, screen forms as directed) rate i/es all cost of material T&P and carriage upto site of work.	@Rs4810/04	P.% Cft:	Rs:980960/00
6798Rft:	02. Laying Bricks end edging i/e supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/es upto site of work).	@Rs923/82	P.% Rft:	Rs:62801/00
40788Sft:	03. Providing surface dressing 1 st Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/e cleaning the road surface rolling etc complete. (rate i/es all cost of material T&P and carriage upto site of work).	@Rs:445/60	P.% Sft:	Rs:181751/00
40788Cft:	04. Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/es all cost of material T&P and carriage upto site of work.	@Rs:1075/26	P.% Sft:	Rs:438577/00
311008Cft:	05. Earth work for embankment from barrow pits i/e laying 6" layers. clod breaking remaining dressing etc complete lead up to 100 ft: lift upto 5 ft: (In ordinary Soil)	@Rs:2514/72	P.% 00Cft:	Rs:782098/00
				Total Rs:2446187/00

PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 17.66 Tons
@Rs: 62151/70 P. Ton

Rs:1097599/00

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

Elyas
CONTRACTOR

[Signature]
DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

Name of Work:

REHABILITATION / IMPROVEMENT ROAD FROM KAJLI LARO MARI JAFFER
AITBAR BROHI TO VILLAGE MIR HABIBULLAH KHAN BAJKANI
ROAD MILE 0/-5-1/2.

(3.0' SPAN CULVERTS)

MEASUREMENT CUM ABSTRACT.

S.No:	Item of work.	Qty:	Rate.	Unit	Amount.
01.	Dismantling of brick work in lime are cement mortar.				
		38 Cft	@ Rs: 617/10	P.% Cft	Rs: 234/00
02.	Pucca brick work foundation or plinth in cement and mortar ratio 1:4.				
		502 Cft:	@Rs:4150/30	P.% Cft:	Rs: 20835/00
04.	Cement concrete plain compacting finishing curing complete i/c screening washing of stone aggregate with shuttering ratio 1:2:4				
		55 Cft:	@Rs:5941/10	P.% Cft:	Rs: 3268/00
04.	Erection and removal of centering for R.C.C or plain cement work of deodar wood (2 nd class) for partial wood vertical				
		58 Sft:	@Rs:1405/75	P.% Sft:	Rs: 815/00
05.	Fabrication of m/s reinforcement cement concrete including cutting binding laying in position making joints & fastening of i/c costs of binding wire also removal rust from bars.				
		4.16 Cwt:	@Rs:2772/55	P.Cwt:	Rs: 11534/00
		0.907 Cwt:	@Rs:2651/55	P.Cwt:	Rs: 2405/00
06	R.C.C work in roof beams columns roofs lengths & other structure member laid in situ or pre cast laid in position complete in all respect ratio 1:2:4:				
		114 Cft:	@Rs:114/00	P.Cft:	Rs: 12996/00


S.No:	Item of work.	Qty:	Rate.	Unit	Amount.
07.	Cement plaster (1:1) upto 20'.0 height 1/2" thick.				
		330 Cft:	@Rs:572/77	%Sft:	Rs: 1890/00
				Total	Rs: 53977/00
			Add: 20% above		Rs: 10795/00
			Add: Difference cost		Rs: 5880/00
			of cement		
			Add: difference cost		Rs: 6777/00
			of brick		
			Add: for cartage		Rs: 11777/00
			1x110618x5		Rs: 267618/00

Ilyas
CONTRACTOR

District Officer (Roads)
Kashmore @ Kandhkot

BID EVALUATION REPORT

1.	Name of Procuring Agency	District Government Kashmir @ Kandhkot				
2.	Tender Reference No:	No: D.O/TC/G-55/974. Dated: 29.03.2011.				
3.	Tender Description/Name of Work/Item	REHABILITATION OF FLOOD DAMAGES AND RESTORATION OF ROAD RIAS BAHADUR MIRANI				
4.	Method of Procurement	Single Stage – One Envelope Procedure				
5.	Tender Published	Daily Kawish dated 05.04.2011., SPPRA web site ID #				
6.	Total Bid document Sold	3 No:				
7.	Total Bid Received	3 No:				
8.	Technical Bid Opening date: (if applicable)	Not Applicable				
9.	No of Bid Technically Qualified (if applicable)	Not Applicable				
10.	Bid(s) Rejected:	NIL				
11.	Financial Bid Opening Date	18.04.2011				
12.	Bid Evaluation Report:					
S.No:	Name of Firm or Bidder	Cost of Offered by the Bidder	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Mr. Malik Shoukat & Sons	Rs: 8499501/-	1 st Lowest	Rs: 9569/- Saving	Lowest	Recommended for award of work
2	Mr. Sain Bux	Rs: 8502690/-	2 nd Lowest	Rs: 6380/- Saving	High	Not recommended due to high rates
3	Mr. Sajjad Ahmed	Rs: 8505880/-	3 rd Lowest	Rs: 3190/- Saving	Higher	Not recommended due to higher rates


DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHKOT

SINDH PUBLIC PROCUREMENT REGULATOR AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC
CONTRACTOR OF WORKS SERVICES AND GOODS


- | | | |
|-----|--|---|
| 1) | Name of Organization/Dept: | Roads & Transport, Works & Services Department Kashmore.
@ Kandhkot |
| 2) | Provincial/Local Govt: Other | District Government Kashmore @ .
Kandhkot |
| 3) | Title of contract | <u>REHABILITATION OF FLOOD DAMAGES AND RESTORATION OF ROAD RIAS BAHDUR MIRANI</u> |
| 4) | Tender Number | ---- |
| 5) | Brief Description of Contract | <u>REHABILITATION OF FLOOD DAMAGES AND RESTORATION OF ROAD RIAS BAHDUR MIRANI.</u> |
| 6) | Forum that approved the scheme | D.D.C Of District Kashmore @
Kandhkot |
| 7) | Tender Estimated value | 8.500 (M) |
| 8) | Engineers Estimate (for Road work only) | 8.509 (M) |
| 9) | Estimate completion Period as per contract | (06 Months) |
| 10) | Tender Open on (Date and Time) | 18.04.2011 @ 2:00 PM |
| 11) | Number of Tender Documents SIO.D (attached List Buyer) | 03 Nos: |
| 12) | Number of Bids Received | 03 Nos: |
| 13) | No of Bidders Present at the time of Opening Of Bids | 03 Nos: |
| 14) | Bid Evaluation Report (enclosed a copy) | Copy enclosed |
| 15) | Name & Address of the Successful bidder | M/S: Malik Shoukat & Sons
Kandhkot |
| 16) | Contract Award Price | 8.499501 (M) |

- 17) Ranking of successful bidder in Evaluation Report (i.e 1st 2nd 3rd evaluation Bid) 1st Lowest
- 18) Method of procurement used (Tick One) Local
 a) Single Stage-One envelope procedure
 b) Single Stage-Two envelope procedure
 c) Two Stage Bidding procedure
 d) Two Stage Two envelope Bidding procedure
- Please specify in any other method of Procurement was adopted i.e emergency Direct Contracting etc with brief reason.
- 19) Approving Authority for award of contract Executive District Officer
 (Works & Services) Department
 Kashmore @ Kandhkot
- 20) Whether the procurement was included in Annual procurement Plan No
- 21) Advertisement
 i) SPPRA website (if any Yes give date and SPPRA identification No:)
 ii) News Papers (if Yes give names of newspaper and date) Daily Kawsih 05/04/2011
- 22) Nature of contract Domestic
- 23) Weather Qualification Criteria was included in Biding /Tender document ? (if yes enclosed a copy) Yes
- 24) Weather bid evaluation criteria was Included in Biding /Tender document ? (if yes enclosed a copy) Yes
- 25) Weather Approval of competent Authority was obtained for using A Method Other than open competitive Bidding ? N.A
- 26) Was Bid Security Obtained from All The bidders Yes
- 27) Weather the successful Bid was lowest evaluated Bid (in case of consultancies) N.A

- 28) Weather the successful Bidder was Technically Complaint? Yes
- 29) Weather name of the Bidders and their Quoted prices were read out at the time of opening Of Bids ? Yes
- 30) Weather evaluation report given to bidders Before the award of contract ? Yes
- 31) Any complaints received/ (if Yes result thereof) No:
- 32) Any deviation from specification Given In the tender notice/document (if Yes Give reason) No
- 33) Was the extension made in response time ? (if yes give detailed reason) No
- 34) Devaluation from Qualification criteria (If yes give detailed reason) No:
- 35) Was a it assured by the procuring agency that the Selected firm is not blank listed? No:
- 36) Was a visit mae by any officer/Official of the Procuring agency to the supplier's Premises in connection with the procurement N.A
- 37) Were proper safeguards provided on Mobilization advance payment in the Contract (Bank Guarantee etc)? N.A
- 38) Special conditions, if any (If yes, Bank Guarantee etc)? No

Signature & Official Stamp of
Authorized Officer

FOR OFFICE USE ONLY


Eng: Abdul Khaliq Panhyar
District Officer Roads
Kashmore @ Kandhkot

OFFICE OF THE DISTRICT OFFICER (ROADS) KASHMORE @ KANDHKOT.

NO. TC/G-55 / 1144 OF 2011 KASHMORE @ KANDHKOT DATED: - 25 / 4 / 2011.

To,

M/s: Malik Shoukat & Sons,
Government Contractor,
Taluka Kandhkot District Kashmir @ Kandhkot

SUBJECT: - REHABILITATION OF FLOOD DAMAGES OF RIAS BAHADUR MIRANI

Your tender for the above work at (Part A) (Building Work) 19.85% Above, (Part B) (Earth Work) at par Rs: 1288496/00/- of the tender approved by the Executive District Officer (W&S) Department Kashmir @ Kandhkot being competent authority vide No: E.D.O/W&S/BB/_____ dated: ___/___/2011, with the following conditions: -

- (a) No premium shall be allowed on non- schedule items.
- (b) No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of Roads Materials involved.
- (c) All materials required for construction shall be procured & brought at site by contractor at his own cost from approved source.
- (d) No payment of extra items shall be made unless written order is given to contractor by divisional officer, for execution of the extra items and approved by the competent authority.
- (e) Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority.

You are therefore directed to please start the work within one week from the date of issue of this letter under the instructions / supervision of the Deputy District Officer (Roads) Kandhkot and attend the office of the undersigned for completing the tender documents. In case you failed to start the work within above period, action under clause (2) of the agreement will be taken.

Time allowed for completion of work (06) months. It should be ensured that the work must be completed / finalized within the stipulated date of completion.

DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

Copy forwarded with compliments to the Executive District Officer (W&S) Department Kashmir @ Kandhkot for favour of information, with reference to his office letter No: cited above.

Copy forwarded to the Deputy District Officer (Roads) Kandhkot for information, and he is directed to please intimate the actual date of start of work and progress report as per stage under clause - 2 of the agreement be promptly reported to Division Office for taking necessary action.

OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WORKS & SERVICES)
DEPARTMENT KASHMIRE @ KANDHKOT.

No. FDO/ (W&S)/BB/906 of 20 Kashmir @ Kandhkot dated: 23 / 4 / 2011

The District Officer (Roads),
Kashmir @ Kandhkot.

SUBJECT:- REHABILITATION OF FLOOD DAMAGES OF RAIS BAHADUR MIRANI ROAD.

Reference: Your office letter No. TC/G-55 / dated : / / 20

The lowest Rates offered by M/s. Malik Shoukat & Sons, Government Contractor for the above subjected work, as recommended by you, vide letter No. cited above, for Part-"A" (Road work) @ 19.85% (percent) Above and Part-"B" (Earth work) At par Rs. 854422, are hereby approved, subject to the observance of following conditions.

01. No premium shall be allowed on non-schedule items.
02. No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of Roads materials involved.
03. All materials required for construction Works & Services shall be procured & brought at site by contractor at his own cost from approval source.
04. No payment of extra items shall be made unless written order is given to contractor by the District Officer, for execution of the extra items approved by the competent authority.
05. Income Tax shall be deducted from the bill on value of work done and paid for as per latest orders of competent authority in this regard.
06. Steel free from all kinds of rust and cement free from all impurities, which confirm to the British standard specification shall only be allowed in use.
07. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs per square inch.
08. Sand from only approved quarry shall be used in all items involving use of cement, pit sand shall not be allowed to be used.
09. Sweet & palatable water only shall have to be used in construction work, which is to be arranged by the contractor.

Moreover the following instructions may also be followed strictly.


01. In case of any variation between provision of schedule "B" as per accepted tender and technically sanctioned detailed working estimate the execution of work shall be in accordance with the provision as per technically sanctioned working estimate.
02. A Programme work may be chalked out in concurrence with the contractor and acted upon strictly.
03. No expenditure to be incurred beyond the Cost of Technically Sanctioned Estimate.

The time factor is essence of contract. While giving work order, the same should be pointed and schedule of progress endorsed.

All (3 - Tenders) received with your letter under reference are returned herewith in original.

An attested photocopies may please be furnished for this office record.

DA/ As above.


 (Engr. Prem Chand K. Talreja)
 EXECUTIVE DISTRICT OFFICER
 (WORKS & SERVICES)
 KASHMIRE @ KANDHKOT



OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WORKS & SERVICES)
DEPARTMENT KASHMIRE @ KANDHKOT

GC: PW: # 0722-572881
Fax: # 0722-570384

No. EDO (W&S)/P.21 212/100/4
Kash: @ Kandhkot dated 8/04/2011

SUBJECT: TECHNICAL SANCTION OF WORK

NAME OF WORK: Detailed working estimate Rehabilitation flood Damages Restoration road Rais Bahadur Khan Mirani-

Reference: District Officer Roads

Kashmire @ Kandhkot

In exercise of power delegated under the west Pakistan delegation of Financial Power and Re-appropriation Rule-1962 as amended by the Government of Punjab Finance Department Notification No.172 13/75 dated 27-04-1989. The Technical sanction is hereby accorded to the estimator for the work cited above for a sum of Rs. 8.5 (Million) only, subjected to availability of funds and completion of codal formalities and financial regularities. The expenditure shall not be incurred beyond 15% of the original administrative approval and case of revised administrative approval, if it is restricted within approved provision / construction of component.

The expenditure is debitible under the head of Account 'Provincial divisible fund (Non-Salary Components)' credited in District Government Account No. IV(1119) maintained in the National Bank of Pakistan Kandhkot.

DEFINITION:

CARRIAGE OF MATERIALS:

NOTE:

The detail of R.C.C design for all R.C.C members shall be re-checked by the District Officer, incharge of the work as per site condition i/c code strength of the Concrete used with its water cement ratio and quality of steel proposed to be incorporated in the work. The District Officer is required to see that the quantities provided in the detailed estimate are correct and payment to the contractor are made on the actual quantities of work executed by them duly measured and checked by the competent authorities / officers of the Department. should by the shortest and by the cheapest mode of conveyance from recognized source point subject to the understanding certificate that no other shortage routes and cheaper mode of conveyance is possible than the given in estimate by District Officer. Structure design of all R.C.C member and masonry wall / load bearing or otherwise responsibility of District Officer.

Executive District Officer
Kashmire @ Kandhkot

Copy along with copy of sanctioned estimate forwarded to the District Officer Kashmire @ Kandhkot for information and necessary action.

D.A./S. Ahmad

NAME OF WORK

REHABILITATION FLOOD ROAD RAIS BAHADUR KHAN MIKANI

DURATION

MEASUREMENT / ABSTRACT SHEET

S.No.	Item of Work	Qty	Rate	Unit	Amount
01.	Supplying within 5 chain boulder 9 and above (B.S.I No: 10 (As) P-86)				
	Cut No. 1	253x52.0	82.0x15.0	254265 CU	
		254265 CU	Rs: 2957700	P.% CH	Rs: 5232263/00
02.	Dumping single spawls and boulders including carriage of S.No: 17-P.No:8				
	Qty of No:1	254265 CU	Rs: 450/95	P.% CH	Rs: 1146608/00
				Total A+B	Rs: 6378873/00
03.	Providing sand cushion i.e supplying and spreading pit/renal sand of approved quality from approval source of supply to site of work i.e watering and rolling etc complete rate includes all cost of material L&P Labour & carriage of 3.0 miles				
	Cut No:1	253x18.0	5.0x17.0	150535 CU	
		150535 CU	Rs: 538/44	P.% CH	Rs: 810530/00
04.	Earth work for embankment from borrow pit i.e laying 6" layers, clod breaking remaining dressing etc complete lead up to 100 ft fill upto 5ft (In ordinary Soil)				
	Cut No:1	253x12.0	14.0x3.0	11385 CU	
		11385 CU	Rs: 585/100	P.% CH	Rs: 43882/00
	Add 70% Above			Total	Rs: 7233293/00
				Total	Rs: 1275774/00
				Total	Rs: 8500000/00
				Net	Rs: 8500000.00
					Rs: 8.5 (M)

Sub Engineer

Deputy District Officer
Roads Kandhkot

District Officer (Roads)
Kashmore Kandhkot

Technically sanctioned for Rs:- 8.5 (M).
(Rupees Eight million five hundred) only.

H.D.M.

Executive District Officer
Distt: Kashmore @ Kandhkot

SCHEDULE "B"

NAME OF WORK: REHABILITATION OF FLOOD DAMAGES ROAD RAIS BABADUR KHAN MIRANI

PART "A"

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

01. Supply within 5 chain boulder 9 and above (B.S.I 10(As)P-86)

239135Cft:	@Rs:2057/80	P.%Cft:	Rs:1078379/00
------------	-------------	---------	---------------

02. Dumping shingle spwls and boulder including carriage of S.No: 17-P-8

Qty: of Item No: 1

239135Cft:	@Rs:450/95	P.%Cft:	Rs:1078379/00
------------	------------	---------	---------------

Total	Rs:5999299/00
-------	---------------

Part "B"

03. Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work i/c watering and rolling etc complete rate includes all cost of material T&P labour & carriage of 3.0' miles

168385Cft:	@Rs:473/70	P.% Cft:	Rs:797639/00
------------	------------	----------	--------------

04. Earth work for embankment from barrow pits i/c laying 6" layers, clod breaking remaining dressing etc complete lead up to 100 ft: lift upto 5 ft: (In ordinary Soil)

12735Cft:	@Rs3584/40	P.%0Cft:	Rs:490857/00
-----------	------------	----------	--------------

Total Part B	Rs:1288496
--------------	------------

<i>G Total</i>	Rs:7287795/00
----------------	---------------

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.


CONTRACTOR


DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

SCHEDULE "B"

NAME OF WORK: REHABILITATION OF FLOOD DAMAGES ROAD RAIS BABADUR KHAN MIRANI

PART "A"

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

01. Supply within 5 chain boulder 9 and above (B.S.I 10(As)P-86)

239135Cft:	@Rs:2057/80	P.%Cft:	Rs:1078379/00
------------	-------------	---------	---------------

02. Dumping shingle spwls and boulder including carriage of S.No: 17-P-8

Qty: of Item No: 1

239135Cft:	@Rs:450/95	P.%Cft:	Rs:1078379/00
------------	------------	---------	---------------

Total	Rs:5999299/00
-------	---------------

Part "B"

03. Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work i/c watering and rolling etc complete rate includes all cost of material T&P labour & carriage of 3.0' miles

168385Cft:	@Rs:473/70	P.% Cft:	Rs:797639/00
------------	------------	----------	--------------

04. Earth work for embankment from barrow pits i/c laying 6" layers, clod breaking remaining dressing etc complete lead up to 100 ft: lift upto 5 ft: (In ordinary Soil)

12735Cft:	@Rs3584/40	P.%0Cft:	Rs:490857/00
-----------	------------	----------	--------------

Total Part B	Rs:1288496
--------------	------------

<i>G Total</i>	Rs:7287795/00
----------------	---------------

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.


CONTRACTOR


DISTRICT ENGINEER (ROADS)
KASHMIRE @ KANDHKOT.

SCHEDULE "B"

NAME OF WORK: REHABILITATION OF FLOOD DAMAGES ROAD RAIS BABADUR KHAN MIRANI

PART "A"

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

01. Supply within 5 chain boulder 9 and above (B.S.I 10(As)P-86)

239135Cft:	@Rs:2057/80	P.%Cft:	Rs:1078379/00
------------	-------------	---------	---------------

02. Dumping shingle spwls and boulder including carriage of S.No: 17-P-8

Qty: of Item No: 1

239135Cft:	@Rs:450/95	P.%Cft:	Rs:1078379/00
------------	------------	---------	---------------

Total	Rs:5999299/00
-------	---------------

Part "B"

03. Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work i/c watering and rolling etc complete rate includes cost of material T&P labour & carriage of 3.0' miles

168385Cft:	@Rs:473/70	P.% Cft:	Rs:797639/00
------------	------------	----------	--------------

04. Earth work for embankment from barrow pits i/c laying 6" layers, clod breaking remaining dressing etc complete lead up to 100 ft: lift upto 5 ft: (In ordinary Soil)

12735Cft:	@Rs3584/40	P.%0Cft:	Rs:490857/00
-----------	------------	----------	--------------

Total Part B	Rs:1288496
--------------	------------

G Total	Rs:7287795/00
----------------	---------------

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

Sajjad Ahmed
CONTRACTOR

[Signature]
DISTRICT OFFICER (ROADS)
KASHMORE @ MANDHKOT.