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OFFICE OF THE EXECUTIVE ENGINEER KOTRI BARRAGE DIVISION
JAMSHORO

750
No.TC/G-55/ 7 of 2016

Jamshoro, dated 3@ (22 /(;
Y€ — (2 20/

To,

The Director (A & F)
Sindh Public Procurement Regulatory Authority

(SPPRA)
Block-8 Sindh Secretariat N.4-A Court Road

Karachi.

Subject:- Bid Evaluation Report of N.I.T Nc. 1534 dated 05-12-2016

It is to inform your good self that N.I.T No.TC/G-1534 dated 05-12-2016,
for the work of list attached here with. .

The bid Evaluation report minutes, of bid opening meeting, “bidders
eligibility / Qualification report & attendance sheet of participants Contractor/Agency are
submitted here with for favour of information & posting the same\on SPPRA“WEB site.

ALI BHUTTO)
EXECUTIVE ENGINEER,
KOTRI BARRAGE DIVISION,
JAMSHORO.

Copy forwarded to the Superintending Engineer Baghar Circle Hyderabad
for favour of your kind information.

( SAJID ALI BHUTTO )
EXECUTIVE ENGINEER,
KOTRI BARRAGE DIVISION,
JAMSHORO.

BR-&T-IL



LIST OF CLOSURE WORKS FOR THE YEAR 2016-17

IN KOTRI BARRAGE DIVISION JAMSHORO

Divide Walls on Main Barrage during closure 2016-17

L 3
Approximate
S.No. Name of the Works Estimated
Cost

Earth work and stone pitching at RD 0.0 Kiri Baghar Feeder during Rs:394686/-
closure 2016-17

2. Repair of stone pitching U/S & D/S Left Guide Bund of Kotri Rs:235855/-
Barrage Head Works Jamshoro during closure 2016-17

3. Recoupment of stone apron in combined channel head regulator Rs:230428/-
during closure 2016-17

4, Recoupment of stone apron in K.B Feeder Head Regulator during Rs:142323+
closure 2016-17 -‘7_3"-}'5—|/_

5. Repair to damages stone pitching along Old Fuleli & New Fuleli Rs: 123866/-
regulator during closure 2016-17 ) ‘/1313/ |

6. Construction earthen bundha in Combined Channel Head Rs: 149536/-
Regulator during closure 2016-17

7 Construction earthen bundha in K.B Feeder Head Regulator during Rs:136779/-
closure 2016-17 !‘

8. Cement pointing on face of stone masonray U/S & D/S Right & Left \Rs: 123645/-

(SAJID ALI BHUTTO)

KOTRI BARRAGE DIVISION .
;VAMSHORO




. BID EVALUATION REPORT
01 Name of Procuring Agency:- Executive Engineer, Irrigation Kotri Barrage Division
Jamshoro
02 Tender Reference No:- No.TC/G-55/1534, Dated. 05.12.2016
03 Tender Description/Name of “ Repair of Stone Pitching U/S & D/S Left Guide Bund of
work/item Kotri Barrage Head Works Jamshoro during Closure 2016 -
2017".
04 Method of Procurement:- Single Stage One envelope Procedure
05 Tender Published Hoisted on SPPRA Web site at S.N0.30788.
06 Total Bid documents Sold:- 3 Nos.
07 Total Bids Received 3 Nos.
08 Technical Bid Opening date: N/A
(if applicable)
09 No. of Bid technically qualified N/A
(if applicable): -
10 Bid(s) Rejected: 2 Nos.
1" Financial Bid Opening date: 15-12-2016
12 Bid Evaluation Report:
Cost offered | Percentage c i Rank-
Name of Schedule by the offered by Estimated o:;:;hso ing Reasons for
S# Firmor “B" Bidder on the Bidders cobt Estimated in acceptance/ | Remarks
Bidder Amount Schedule on Schedule P terms rejection
gl B Amount of cost
Mis A.J.S 0.34% Being
01 Enterprises 200,565 236,666 18% above 235,855 ahesie 1st okt Accepted
M/s MKR \ 6.29% Being g
02 Traitorn 200,565 \ 240,678 20% above 235,855 ahove 2nd higher Re,zcted
M/s Kaif < 2.04% Being .
03 Trader 200,565 \250.706 / 25% above 235,855 o il 30 Highest Rejected
ﬂ”
(SAJID ALIBHUTTO) /" (MAQSOOD AHMED MEMON)

Executive Engineer
Kotri Barrage Division /

Chairman Bidding Committee

Executive Engineer
Provincial Highways Division

Naushehro Feroze @ Khairpur /

Member Bidding Committee

s

(MUHAMMAD YOUNUS KHAN)
Divisional Accounts Officer
Kotri Barrage Division
@ Jamshoro/
Member Bidding Committee/Secretary




Notice Issued Vide Comparative statement for the work of Repair of Stone Pitching U/S & D/S Left

E.E.K.B Div: No.TC/G-55/ 1534 Guide Bund of Kotri Barrage Head Works Jamshoro during Closure 2016 — 2017
dated: 05-12-2016

Date of Opening: 15-12-2016
Name of Contractors/ Firms

M/S A.J. S Enterprises MKR Enterprises M/S Kaif Traders
18% above on Schedule “B” | 20% above on Schedule “B” | 25% above on Schedule “B”

Estimate Cost Rs: 235855

Schedule “B™, Rs: 200565

Cartage amount Rs: 35290 The rates quoted by M/S A.J.S Enterprises,

Schedule *B” Amount Rs. 200565 x 18% above on Schedule “B” Government Contractor at the rate of 18% above on the
Rs. 36101

schedule “B” which calculated at the rate 0.34% above on
the estimate cost is found lowest in the competition.

If approved the work order may be issued at an edfly

Tender Amount Rs. 236666
Estimate Amount Rs. 235855

811 x 100 = 0.34% abov¢ on estimate cost date.

235855 _ Further orders are requested.

8 /! # .r_\
(SAJID ALI BHUYTO) E.»omuaw» ED MEMON)
Executive Engineer Executide Bngineer

Kotri Barrage Division / | Previncial Highways Division
Chairman Bidding Committee Naushehro Feroze @ Khairpur /
Member Bidding Committee

(MUHAMMAD YOUNUS KHAN)
Divisional Accounts Officer
Kotri Barrage Division
@ Jamshoro
Member Bidding Committee/Secretary




¢ BID EVALUATION REPORT
01 Name of Procuring Agency:- Executive Engineer, Irrigation Kotri Barrage Division
Jamshoro
02 Tender Reference No:- No.TCIG-55/1534, Dated. 05.12.2016
03 Tender Description/Name of * Recoupment of Stone Apron in Combined Channel Head
work/item Regulator during Closure 2016 - 2017".
04 Method of Procurement:- Single Stage One envelope Procedure
05 Tender Published Hoisted on SPPRA Web site at S.No0.30788.
06 Total Bid documents Sold:- 3 Nos.
07 Total Bids Received 3 Nos.
08 Technical Bid Opening date: N/A
(if applicable)
09 No. of Bid technically qualified N/A
(if applicable):
10 Bid(s) Rejected: 2 Nos.
1 Financial Bid Opening date: 15-12-2016
12 Bid Evaluation Report:
Cost offered | Percentage Rank-
Name of Schedule by the offered by Estimated Col:nxiat:so ing Reasons for
S# Firm or - Bidder on the Bidders P Estimated in acceptance/ | Remarks
Bidder Amount Schedule on Schedule goat terms rejection
i B Amount of cost
Mis AJ.S 0.30% ’ Being
01 Enterprises 154,094 231,141 50% above | 230,428 s 18t s Accepted
M/s MKR 1.64% Being ;
02 Traders 154,094 \ 234,222 52% above | 230,428 i 2 higher Rejected
M/s Kaif f 3.65% Being ;
03 Trader 154,094 \238,845 , A above | 230,428 i 3 Highest Rejected
(SAJID ALI B 0) (MAQSOOD AHMED MEMON)
Executive Engineer ~ Executive Engif\eer
Kotri Barrage Division / Provincial Highways Division
Chairman Bidding Committee Naushehro Feroze @ Khairpur /
Member Bidding Committee
w{_v\ ! =
(MUHAMMAD YOUNUS KHAN)

Divisional Accounts Officer
Kotri Barrage Division
@ Jamshoro/

Member Bidding Committee/Secretary




Notice Issued Vide
E.E.K.B Div: No.TC/G-5
dated: 05-12-2016

I:stimate Cost Rs
Schedule “B”, Rs
Cartage amount Rs:

Schedule ‘B’ Amount Rs

Comparative statement for the work of Recoupment of Stone Apron in Combined

5/ 1534 Channel Head Regulator during Closure 2016 —2017

Date of Opening: 15-12-2016
Name of Contractors/ Firms

M/S A.J. S Enterprises

MKR Enterprises M/S Kaif Traders

50% above on Schedule “B”

52% above on Schedule “B” 55% above on Schedule “B”

: 230428
: 154094
76334
. 154094 x 50% above on Schedule “B”

The rates quoted by M/S A.J.S Enterprises.

Government Contractor at the rate of 50% above on the
Ah 2

Rs. 77047 schedule “B” which calculated at the rate 0.30% bekaiv on
Tender Amount Rs. 231141 the estimate cost is found lowest in the competition.
Estimate Amount Rs. 230428 If approved the work order may be issued at an early
713 x 100 = 0.30% &htww on estimate cost date.
230428 Further orders are requested.
: N
\J / ..\\ y \.u Mtx
(SAJID ALI BHUYTO) / (MAQSOOD ED MEMON)
Executive Engineer / Executide Bngineer
Kotri Barrage Division / | Provincial Highways Division
Chairman Bidding Committee Naushehro Feroze @ Khairpur /
Member Bidding Committee
(MUHAMMAD YOUNUS KHAN)

Divisional Accounts Officer
Kotrl Barrage Division

@ Jamshoro

Member Bidding Committee/Secretary




BID EVALUATION REPORT

01 Name of Procuring Agency:- Executive Engineer, Irrigation Kotri Barrage Division
Jamshoro

02 Tender Reference No:- No.TC/G-55/1534, Dated. 05.12.2016
03 Tender Description/Name of “ Recoupment of Stone Apron in Kalri Baghar Feeder Head

work/item Regulator during Closure 2016 - 2017”.
04 Method of Procurement:- Single Stage One envelope Procedure
05 Tender Published Hoisted on SPPRA Web site at S.No.30788.
06 Total Bid documents Sold:- 3 Nos.
07 Total Bids Received 3 Nos.
08 Technical Bid Opening date: N/A

(if applicable)
09 No. of Bid technically qualified N/A

(if applicable):
10 Bid(s) Rejected: 2 Nos.
1 Financial Bid Opening date: 15-12-2016
12 Bid Evaluation Report:

Cost offered | Percentage Rank-
N?m& of Schedule by the o:fr::ed hgy Estimated CO:‘I:;:SO I!'lg Reasons for
S# Firm or “g" Bidder on the Bidders . in acceptance/ | Remarks
Bidder Amount Schedule on Schedule Gost Est::r::tted terms rejection
“B” B Amount of cost
z ;

o1 ’E”;fef;ife (| 16346 | 173355 | 49%above | 173,981 %;g :: 1o L?)?nllggt Accepted
o (ST 116,346\ 178009 | 53%above | 173981 | O02% | E;g‘é}r Rejected
03 | WSKal 1 116,346 \ 180,336 //55% above | 173981 | 30 | 4 H?;’;it Rejected

(SAJID ALI
Executive Enfjineer
Kotri Barrage Division /
Chairman Bidding Committee

Prévincial Highways Division
_Naushehro Feroze @ Khairpur/
Member Bidding Committee

T

(MUHAMMAD YOUNUS KHAN)
Divisional Accounts Officer
Kotri Barrage Division
@ Jamshoro/
Member Bidding Committee/Secretary




Notice Issued Vide Comparative statement for the work of Recoupment of Stone Apron in Kalri
E.E.K.B Div: No.TC/G-55/ 1534 Baghar Feeder Head Regulator during Closure 2016 — 2017
dated: 05-12-2016

Date of Opening:  15-12-2016
Name of Contractors/ Firms

M/S A.J. S Enterprises MKR Enterprises M/S Kaif Traders
49% above on Schedule “B” 53% above on Schedule “*B” | 55% above on Schedule “B”

Estimate Cost Rs: 173981

Schedule “B™. Rs: 116346

Cartage amount Rs: 57634 The rates quoted by M/S A.J.S Enterprises,

Schedule ‘B* Amount Rs. 116346 x 49% above on Schedule “B” Government Contractor at the rate of 49% above on the
Rs. 57009 schedule *B™ which calculated at the rate 0.035% below on

Tender Amount Rs. 173355 the estimate cost is found lowest in the competition.

Estimate Amount Rs. 173951
= £3.4 x 100 = 0.035% below on estimate cost * date.
17398/ Further orders are requested.

If approved the work order may be issued at an early

E

WL / v N
(SAJID ALI BHUYTO) / (MAQSCOOD AKMED MEMON)
Executive Engineer Executife Bngineer
Kotri Barrage Division / | Previncial Highways Division
Chairman Bidding Committee Naushehro Feroze @ Khairpur /

Member Bidding Committee

(MUHAMMAD YOUNUS KHAN)
Divisional Accounts Officer
Kotri Barrage Division
@ Jamshoro
Member Bidding Committee/Secretary



BID EVALUATION REPORT

01 Name of Procuring Agency:- Executive Engineer, Irrigation Kotri Barrage Division
Jamshoro
02 Tender Reference No:- No.TC/G-55/1534, Dated. 05.12.2016
03 Tender Description/Name of “ Repair to Damaged Stone Pitching along Old Fuleli & New
work/item Fuleli Regulator during Closure 2016-2017".
04 Method of Procurement:- Single Stage One envelope Procedure
05 Tender Published Hoisted on SPPRA Web site at S.N0.30788.
06 Total Bid documents Sold:- 3 Nos.
07 Total Bids Received 3 Nos.
08 Technical Bid Opening date: N/A
(if applicable)
09 No. of Bid technically qualified N/A
(if applicable):
10 Bid(s) Rejected: 2 Nos.
1" Financial Bid Opening date: 15-12-2016
12 Bid Evaluation Report:
Cost offered | Percentage ) Rank-
Name of Schedule by the offered by Estimated CorTva::so ing Reasons for
S# Firm or “g" Bidder on the Bidders ovat Estimated in acceptance/ | Remarks
Bidder Amount Schedule on Schedule cost terms rejection
“B” B Amount of cost
Mis AJ.S 0.29% ? Being
01 Enterprises 121,280 141,897 17% above 142,323 belowy 1st Lowest A.cepted
\
M/s MKR ' 0.25% Being ,
02 Tradlors 121,280 \ 145,536 20% above 142,323 aboie 2nd higher Rejected
M/s Kaif . 481% Being .
03 Trader 121,280 \ 149, 17f 23% above 142,323 s 3 Highest Rejected
(SAJID ALl BHUTTO) (MAQSOOD AH MEMON)
Executiye Engineer / Executive Engineer
Kotri Barrage Division / P vincial Highways Division
Chairman Bidding Committee Naushehro Feroze @ Khairpur /
Member Bidding Committee
W\
!
(MUHAMMAD YOUNUS KHAN)

Divisional Accounts Officer
Kotri Barrage Division

@ Jamshoro/

Member Bidding Committee/Secretary




Notice Issued Vide Comparative statement for the work of Repair to_Damaged Stone Pitching along

E.E.K.B Div: No.TC/G-55/ 1534 Old Fuleli & New Fuleli Regulator during Closure 2016 — 2017

dated: 05-12-2016

Date of Opening: 15-12-2016
Name of Contractors/ Firms

MKR Enterprises M/S Kaif Traders

20% above on Schedule “B” | 23% above on Schedule “B™

M/S A.J. S Enterprises
17% above on Schedule “B”
=
Estimate Cost Rs: 142323
Schedule “B™. Rs: 121280
Cartage amount Rs: 21042
Schedule ‘B” Amount Rs. 121280 x 17% above on Schedule “B”
Rs. 20617
Tender Amount Rs. 141897

Estimate Amount Rs. 142323

The rates quoted by M/S A LS Enterprises,
Government Contractor at the rate of 17% above on the
schedule “B™ which calculated at the rate 0.29% below on
the estimate cost is found lowest in the competition.

If approved the work order may be issued at an early

(-) 426 x 100 = 0.29% below on estimate cost date.
142323 Further orders are requested.
/\.. F, \.L\.
%_ A A
(SAJID ALI BHUYTO) / (MAQSOOD ABMED MEMON)
Executive Engineer / Executife Engineer

Kotri Barrage Division / | ProVincial Highways Division
Chairman Bidding Committee Naushehro Feroze @ Khairpur /

Member Bidding Committee

(MUHAMMAD YOUNUS KHAN)

Divisional Accounts Officer

Kotri Barrage Division
@ Jamshoro
Member Bidding Committee/Secretary



BID EVALUATION REPORT

01 Name of Procuring Agency:- Executive Engineer, Irrigation Kotri Barrage Division
Jamshoro

02 Tender Reference No:- No.TC/G-55/1534, Dated. 05.12.2016
03 Tender Description/Name of “ Construction of Earthen Bundha in Combined Channel

work/item during Closure 2016-2017".
04 Method of Procurement:- Single Stage One envelope Procedure
05 Tender Published Hoisted on SPPRA Web site at S.No.30788.
06 Total Bid documents Sold:- 3 Nos.
07 Total Bids Received 3 Nos.
08 Technical Bid Opening date: N/A

(if applicable)
09 No. of Bid technically qualified N/A

(if applicable):
10 Bid(s) Rejected: 2 Nos.
1" Financial Bid Opening date: 15-12-2016
12 Bid Evaluation Report:

Name of Schedule Coityot::?d Ft':;;::en(:zbgye Estimated Corr‘n:iat:so R;'ﬂgk Reasons for
S# Firm or “B" Bidder on the Bidders ! in acceptance/ | Remarks
Bidder | Amount | Schedule | onSchedule |  °°% E":::t“d terms | rejection
“B" B Amount of cost
M/s AJ.S 0.28% Bein
O | Enerrises | 91477 | 149107 | 63%above | 149,536 S 1t Lowest | Accepted
. .

02 ISR 1 o147 \ 150937 | 65%above | 149536 | OSo% | g;;fgr Rejected
03 | s fai 91,477 \1 53,681 /eﬁ above | 149536 | Z77R | g HBi:ri]r;gsl Rejected

h

(SAJID ALI BAUTTO) AQSOO0D A MEMON)

Executive Engineer Executive Engineer
Kotri Barrage Division / kP;avincial Highways Divisiun
Chairman Bidding Committee aushehro Feroze @ Khairpur/
Member Bidding Committee

waf .
(MUHAMMAD YOUNUS KHAN)
Divisional Accounts Officer
Kotri Barrage Division
@ Jamshoro/

Member Bidding Committee/Secretary



Notice Issued Vide
E.E.K.B Div: No.TC/G-55/ 1534
dated: 05-12-2016

Comparative statement for the work of Construction of Earthen Bundha in

Combined Channel During Closure 2016 — 2017

Date of Opening: 15-12-2016

Name of Contractors/ Firms

M/S A.J. S Enterprises

MKR Enterprises M/S Kaif Traders

63% above on Schedule “B”

65% above on Schedule “B” | 68% above on Schedule “B”

Estimate Cost Rs: 149536
Schedule “B”. Rs: 91477
Cartage amount Rs: 58058
Schedule ‘B’ Amount Rs. 91477 x 63% above on Schedule “B”
Rs. 57630
Tender Amount Rs. 149107 .
Estimate Amount Rs. 149536
(-) 429 x 100 = 0.28% below on estimate cost
149536
,_ |
S

(SAJID ALI BHUYTO)
Executive Engineer
Kotri Barrage Division /
Chairman Bidding Committee

The rates quoted by M/S A.J.S Enterprises,
Government Contractor at the rate of 63% above on the
schedule “B” which calculated at the rate 0.28% below on
the estimate cost is found lowest in the competition.

If approved the work order may be issued at an early

date.
Further orders are requested.

#

|

/ (MAQSOOD ABMED MEMON)

J Executife Engineer
Previncial Highways Division

Naushehro Feroze @ Khairpur /

Member Bidding Committee

(MUHAMMAD YOUNUS KHAN)

Divisional Accour
Kotri Barrage

S

s Office
... r.."o
@ Jamshoro

Member Bidding Committee/Secretary




BID EVALUATION REPORT

01 Name of Procuring Agency:- Executive Engineer, Irrigation Kotri Barrage Division
Jamshoro

02 Tender Reference No:- No.TCIG-55/1534, Dated. 05.12.2016
03 Tender Description/Name of “ Construction of Earthen Bundha in Kalri Baghar

work/item Feeder During Closure 2016 —2017".
04 Method of Procurement:- Single Stage One envelope Procedure
05 Tender Published Hoisted on SPPRA Web site at S.No.30788.
06 Total Bid documents Sold:- 3 Nos.
07 Total Bids Received 3 Nos.
08 Technical Bid Opening date: N/A

(if applicable)
09 No. of Bid technically qualified N/A

(if applicable):
10 Bid(s) Rejected: 2 Nos.
11 Financial Bid Opening date: 15-12-2016
12 Bid Evaluation Report:

Cost offered | Percentage . Rank-
Name of Schedule by the offered by Estimated Cc:n v':;:so ing Reasons for
S# Firm or “g” Bidder on the Bidders oant Estimated in acceptance/ | Remarks
Bidder Amount Schedule on Schedule coal terms rejection
i - B Amount of cost
Mis AJ.S i 0.32% . Being
01 Enterprises 83,673 137,223 64% above | 136,779 i st ot Accepted
Mis MKR | 1.54% Being ’

02 Tradiss 83,673 \\ 138,897 66% above | 136,779 ahicis 2nd higher R yjected
M/s Kaif 2.77% Being .
03|+ rherim 83,673 \ 140,570 /ﬁ above | 136,779 shovis 3¢ Highest Rejected
(SAJID ALI BHUTTO) MAQSOOD AHMED MEMON)

Executive Englneer " Executive Engjneer
Kotri Barrage Division / .grovincial Highways Division
Chairman Bidding Committee Naushehro Feroze @ Khairpur /
Member Bidding Committee
I (LYY lf
et .
(MUHAMMAD YOUNUS KHAN)
Divisional Accounts Officer
Kotri Barrage Division
@ Jamshoro/

Member Bidding Committee/Secretary



*

Notice Issued Vide
E.E.K.B Div: No.TC/G-5
dated: 05-12-2016

Estimate Cost Rs
Schedule “B”. Rs:
Cartage amount Rs:
Schedule ‘B’ Amount Rs.

Rs.

5/ 1534

arative statement for the work of Construction of Earthen Bundha in Kalri
Baghar Feeder During Closure 2016 — 2017

Date of Opening: 15-12-2016

Name of Contractors/ Firms

M/S A.J. S Enterprises

MKR Enterprises M/S Kaif Traders

64% above on Schedule “B”

66% above on Schedule “B”

68% above on Schedule “B”

: 136779
83673
53105
83673 x 64% above on Schedule “B”
53550

Tender Amount Rs

. 137223

Estimate Amount Rs. 136779

444 x 100 = 0.32% above on estimate cost
136779

(SAJID ALI BHUYTO)
Executive Engineer
Kotri Barrage Division /
Chairman Bidding Committee

The rates quoted by M/S A.J.S Enterprises,
Government Contractor at the rate of 64% above on the
schedule “B” which calculated at the rate 0.32% above on
the estimate cost is found lowest in the competition.

If approved the work order may be issued at an early
date.

Further orders are requested.

.\\
/

/ (MAQSOOD AHMED MEMON)

_ Executide Bngineer
Provincial Highways Division

Naushehro Feroze @ Khairpur /
Member Bidding Committee

(MUHAMMAD YOUNUS KHAN)

Divisional Accounts Offj

Kotri Barrage Division

—

@ Jamshoro/
Member Bidding Committee/Secretary




\ BID EVALUATION REPORT
01 Name of Procuring Agency:- Executive Engineer, Irrigation Kotri Barrage Division
Jamshoro
02 Tender Reference No:- No.TCI/G-55/1534, Dated. 05.12.2016
03 Tender Description/Name of “ Earth Work and Stone Pitching @ R.D. 0.0 Kalri Baghar
work/item Feeder during Closure2016 - 2017”.
04 Method of Procurement:- Single Stage One envelope Procedure
05 Tender Published Hoisted on SPPRA Web site at S.N0.30788.
06 Total Bid documents Sold:- 3 Nos.
07 Total Bids Received 3 Nos.
08 Technical Bid Opening date: N/A
(if applicable)
09 No. of Bid technically qualified N/A
(if applicable):
10 Bid(s) Rejected: 2 Nos.
11 Financial Bid Opening date: 15-12-2016
12 Bid Evaluation Report:
Cost offered | Percentage Comuar Rank-
Name of Schedule by the offered by Estimated on \Eiathso ing Reasons for
S# Firm or “g” Bidder on the Bidders oat Estimated in acceptance/ | Remarks
Bidder Amount Schedule on Schedule sco:te terms rejection
“B" B Amount of cost
Mis A.J.S 0.019% . Being
01 Enterprises 328,969 394,762 20% above 394,686 aberes 1st Lokt Accepted
M/s MKR 1.68% Being .
02 Traders 328,969 401,342 22% above 394,686 abics 2nd higher Rejected
M/s Kaif - 4.18% . Being :
03 Trader 328,969 411,211 /25 % above 394,686 " 3d Highest Rejected
(SAJID AL TTO) AQSOOD AH MEMON)
Executive Engineer l\ Executive Engyneer
Kotri Barrage Division / Provincial Highways Division
Chairman Bidding Committee Naushehro Feroze @ Khairpur /
Member Bidding Committee
WL}’\'
(MUHAMMAD YOUNUS KHAN)

Divisional Accounts Officer
Kotri Barrage Division
@ Jamshoro/
Member Bidding Committee/Secretary




Notice Issued Vide Comparative statement for the work of Earth Work and Stone Pitching @ R.D.
E.E.K.B Div: No.TC/G-55/ 1534 0.0 Kalri Baghar Feeder during Closure2016 — 2017
dated: 05-12-2016

Date of Opening: 15-12-2016
Name of Contractors/ Firms

M/S A.J. S Enterprises MKR Enterprises M/S Kaif Traders
20% above on Schedule “B™ | 22% above on Schedule “B” | 25% above on Schedule “B”

Estimate Cost Rs: 394686
Schedule “B™. Rs: 328969
Cartage amount Rs: 65717 The rates quoted by M/S A.L.S Enterprises,
Schedule *B” Amount Rs. 328969 x 20% above on Schedule “B™ Government Contractor at the rate of 20% above on the
Rs. 65793 schedule “B” which calculated at the rate 0.019% above on

Tender Amount Rs. 394762 the estimate cost is found lowest in the competition.
Estimate Amount Rs. 394686 If approved the work order may be issued at an early

76 x 100 = 0.019% above on estimate cost date.

394686 Further orders are requested.

Executive Engineer Executide Bngineer
Kotri Barrage Division / \  Previncial Hi ys Division
Chairman Bidding Committee Naushehro Feroze @ Khairpur /
Member Bidding Committee

Y o ; A W
(SAJID ALI BHUFTO) }.p\owaq _.%Mmo MEMON)
| 0

(MUHAMMAD YOUNUS KHAN)
Divisional Accounts Officer
Kotri Barrage Division
@ Jamshoro
Member Bidding Committee/Secretary



BID EVALUATION REPORT

01 Name of Procuring Agency:- Executive Engineer, Irrigation Kotri Barrage Division
Jamshoro
02 Tender Reference No:- No.TC/G-55/1534, Dated. 05.12.2016
03 Tender Description/Name of “ Cement Pointing on face of Stone Masonry U/S & DIS
work/item Right & Left Divide Walls of Main Barrage during Closure
2016 - 2017".
04 Method of Procurement:- Single Stage One envelope Procedure
05 Tender Published Hoisted on SPPRA Web site at S.No.30788.
06 Total Bid documents Sold:- 3 Nos.
07 Total Bids Received 3 Nos.
08 Technical Bid Opening date: N/A
(if applicable)
09 No. of Bid technically qualified N/A
(if applicable):
10 Bid(s) Rejected: 2 Nos.
" Financial Bid Opening date: 15-12-2016
12 Bid Evaluation Report:
Percentage Rauk-
Ngrne of Schedule offar'ed bgy Estimated Co'r‘n:iat:so ipg Reasons for
S# Firm or “B" the Bidders - Estimated in acceptance/ | Remarks
Bidder Amount on Schedule oot terms rejection
B Amount of cost
M/s A.J.S Estimate Estimate Bein
01 Enterprises 123,565 Rate L Rate i Lowegt Acoapied
02 WSMR | 123,645 5%above | 123,645 gﬁf\:’; 2nd 53'.1“3 Rejected
a .
, i .
03 #"r’: d’;f‘f 123,645 \ 133,536 //8% above | 123,645 ;bﬁﬁ 3 H?ger']’;it Rejected
7}
(MAQSOOD AHNMED MEMON)
Executivg Engineer xecutive Engineer
Kotri Barrdge Division / _Provincial Highways Division
Chairman Bidding Committee Naushehro Feroze @ Khairpur /
Member Bidding Committee
PN
'r ¥
(MUHAMMAD YOUNUS KHAN)

Divisional Accounts Officer
Kotri Barrage Division
@ Jamshoro/

Member Bidding Committee/Secretary




Comparative statement for the work of Cement Pointing on face of Stone Masonry
U/S & D/S Right & Left Divide Walls of Main Barrage during Closure 2016 —2017

Notice Issued Vide
E.E.K.B Div: No.TC/G-55/ 1534
dated: 05-12-2016

Date of Opening: 15-12-2016
Name of Contractors/ Firms

M/S A.J. S Enterprises MKR Enterprises M/S Kaif Traders

Estimate Rate 5% above on Schedule “B” 8% above on Schedule “B”

Estimate Cost Rs: 123645
Schedule “B™. Rs: -
The rates quoted by M/S A.J.S Enterprises,
Government Contractor at the rate of Estimate Rate is found
lowest in the competition.
If approved the work order may be issued at an early
s date.
Further orders are requested.

d ./,__ / e \

(SAJID ALI BHUYTO) / (MAQSOOD AHMED MEMON)
Executive Engineer mxmn::_s.mm:m_:mmﬁ
Kotri Barrage Division / | Previncial I__@:_ ays Division
Chairman Bidding Committee Naushehro Feroze @ Khairpur /
Member Bidding Committee

(MUHAMMAD YOUNUS KHAN)
Divisional Accounts Officer
Kotri Barrage Division
@ Jamshoro
Member Bidding Committee/Secretary



MINUTES OF BID OPENING REPORT.

Name of Work:- “Earth Work and Stone Pitching @ R.D. 0.0 Kalri Baghar Feeder during
Closure2016 - 2017.

Introduction.

The Notice for “Inviting Bids” for namely "Recoupment of Stone Apron in Downstream
of Kotri Barrage Head Works during Closure 2016-17" issued vide letter no: TC/G-55/1534,
dated:05.12.2016 by the Executive Engineer, Kotri Barrage Division, Jamshoro hoisted on
SPPRA website @ S.No: 30788 for participating in bidding process as per SPPRA Rules 2010
(amended 2013) for the subjected work to purchase bidding documents and submit back with
following schedule. The Schedule of issuing, receiving back and opening of bidding documents

were as under:-

1. Issue of Bidding Documents from 08.12.2016 to 15.04.2016
2. Receipt back of documents 15.12.2016 upto 01.00 PM
3. Opening of Bidding documents 15.12.2016 @ 02.00 PM

The Procurement committee holds meeting on 15.12.2016 regarding opening of
Bidding documents in the presence of contractors / their representatives and all the procurement
committee members comprising of following officials
LIST OF PARTICIPANTS.
1. Mr: Sajid Ali Bhutto In Chair
Executive Engineer,
Kotri Barrage Division,
Jamshoro
2. Mr: Magsood Ahmed Memon, Member
Executive Engineer,
Provincial Highways Division
Naushehro Feroze @ Khairpur
3. Mr: Muhammad Younus Member/Secretary
Divisional Accounts Officer,
Kotri Barrage Division
Jamshoro

The contractors under the law with Pakistan Engineer Council and registered with
Federal Board of Revenue (F.B.R) and Sindh Revenue Board (S.R.B) before submission of bics,
were eligible to apply and purchase the bidding documents from the office of the Executive
Engineer, Kotri Barrag Division, Jamshoro, Irrigation Department, Government of Sindh, on
payment of Rs: 500/- (non-refundable). In response, following Three (03) firms/contractor applied
and purchased bidding documents after depositing cash amount of Rs: 500/- through DR #

shown against each.

1. M/s AJ.S Enterprises DR # 50/169 Dated: 15-12-2016
2. M/s MKR Traders DR# 51/169 Dated: 15-12-2016
3.  Mis Kaif Trader DR # 49/169 Dated: 15-12-2016

Contd: Page No: 02.
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At the time of opening, the bidding documents of following three (03) were found
availgble duly sealed envelope, which opened in presence of all the authorized participating
representatives. The amount of call deposit attached with Bidding documents were checked and found as

shown against each as under:

S ; Amount of Call .
4 Name of Firm / Agency Deposit attached Call Deposit No: & date
01 | M/s AJ.S Enterprises Rs: 8,000/- CDR 52685 Dated:14-12-2016
02 | M/s MKR Traders Rs: 8,000/- CDR 185179 Dated:15-12-2016
03 | M/s Kaif Trader Rs: 8,000/- CDR 53712 Dated:15-12-2016
The bids offered by the contractor / bidders evaluated by the procurement Committee as
under :-
Percentage Rank- -
Nainia of Coi;c;z:md offered by the Comparison ing Re:::ms
S# Firm or Scheduls Bidder on Bidders on Estimated with e acceptan | Remarks
Bidd “B" Amount Schedule B cost Estimated terms P
er Schedule A cel
ag mount cost of rejection
cost
Mis AJ.S i 0.019% Being
01 Enterprises 328,969 394,762 20% above 394,686 ahoiic 1st Lowest Accepted
M/s MKR 1.68% Being .
02 Traders \28,969 401,342 22% above 394,686 ke 2nd higher Rejected
M/s Kaif i 4.18% Being g
03 Teador 3)?,959 411,211 25% above 394,686 oG 3 Highest Rejected
(SAJID ALI BH ) AQSOOD AHMED MEMON)
Executive Enginegr ~ Executive Engineer
Kotri Barrage Division / “Provincial Highways Division
Chairman Bidding Committee Naushehro Feroze @ Khairpur /
Member Bidding Committee
u.ﬁl-/\ g v
(MUHAMMAD YOUNUS KHAN)
Divisional Accounts Officer
Kotri Barrage Division

@ Jamshoro/
Member Bidding Committee/Secretary




MINUTES OF BID OPENING REPORT.

Name of Work:- “Repair of Stone Pitching U/S & DIS Left Guide Bund of Kotri Barrage Head
Works Jamshoro during Closure 2016 - 2017.

Introduction.

The Notice for “Inviting Bids” for namely “Recoupment of Stone Apron in Downstream
of Kotri Barrage Head Works during Closure 2016-17" issued vide letter no: TC/G-55/1534,
dated:05.12.2016 by the Executive Engineer, Kotri Barrage Division, Jamshoro hoisted on
SPPRA website @ S.No: 30788 for participating in bidding process as per SPPRA Rules 2010
(amended 2013) for the subjected work to purchase bidding documents and submit back with
following schedule. The Schedule of issuing, receiving back and opening of bidding documents

were as under:-

1. Issue of Bidding Documents from 08.12.2016 to 15.04.2016
2. Receipt back of documents 15.12.2016 upto 01.00 PM
3. Opening of Bidding documents 15.12.2016 @ 02.00 PM

The Procurement committee holds meeting on 15.12.2016 regarding opening of
Bidding documents in the presence of contractors / their representatives and all the procurement
committee members comprising of following officials
LIST OF PARTICIPANTS.
1. Mr: Sajid Ali Bhutto In Chair
Executive Engineer,
Kotri Barrage Division,
Jamshoro
2. Mr: Magsood Ahmed Memon, Member
Executive Engineer,
Provincial Highways Division
Naushehro Feroze @ Khairpur
3. Mr: Muhammad Younus Member/Secretary
Divisional Accounts Officer,
Kotri Barrage Division
Jamshoro

The contractors under the law with Pakistan Engineer Council and registered with
Federal Board of Revenue (F.B.R) and Sindh Revenue Board (S.R.B) before submission of bids,
were eligible to apply and purchase the bidding documents from the office of the Executive
Engineer, Kotri Barrag Division, Jamshoro, Irrigation Department, Government of Sindh, on
payment of Rs: 500/- (non-refundable). In response, following Three (03) firms/contractor applied
and purchased bidding documents after depositing cash amount of Rs: 500/- through DR #
shown against each.

1. M/s AJ.S Enterprises DR# 50/169  Dated: 15-12-2016
2. M/s MKR Traders DR# 51/169 Dated: 15-12-2016
3.  M/s Kaif Trader DR # 49/169 Dated: 15-12-2016

Contd: Page No: 02.
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At the time of opening, the bidding documents of following three (03) were found

avail@ble duly sealed envelope, which opened in presence of all the authorized participating
representatives. The amount of call deposit attached with Bidding documents were checked and found as

shown against each as under:

S Amount of Call _
# Name of Firm / Agency Deposit attached Call Deposit No: & date
01 | M/s A.J.S Enterprises Ré: 4 800/- CDR 52697 Dated:14-12-2016
02 | M/s MKR Traders Rs: 4,800/- CDR 185180 Dated:15-12-2016
03 | M/s Kaif Trader Rs: 5,000/- CDR 53713 Dated:15-12-2016
The bids offered by the contractor / bidders evaluated by the procurement Committee as
under :-
Percentage Rank- |
Nims of Cor:yotfl::red offered by the Comparison ing Rez;ms
Schedule Bidders on Estimated with in
Sf ';[:;':’ i “B" Amount Biddeion Schedule B cost Estimated terms agceptan | Remarcs
er Schedule e ce/
ugn mount cost of rejection
cost
Mis AJ.S 0.34% Being
01 Enterprises 200,565 236,666 18% above 235,855 ity 1st Eavieel Accepted
- | M/s MKR \ ,, 6.29% Being .
02 Tiadaes \ 200,565 240,678 20% above 235,855 aboit 2 higher Rejected
M/s Kaif / & 2.04% Being g
03 Trdiar \200,565 ! 250,706 25% above 235,855 alievie 3 Highest Rejected
(SAJID ALI MAQSOOD AHMED MEMON)
Executive E F/ Executive Engineer
Kotri Barrage Pivision / rovincial Highways Division
Chairman Bidding Committee Naushehro Feroze @ Khairpur /
Member Bidding Committee
m-‘“\_ e
(MUHAMMAD YOUNUS KHAN)

Divisional Accounts Officer

@ Jamshoro/

Kotri Barrage Division

Member Bidding Committee/Secretary




MINUTES OF BID OPENING REPORT.

Name of Work:- “Recoupment of Stone Apron in Combined Channel Head Regulator during
Closure 2016 - 2017.

Introduction.

The Notice for “Inviting Bids” for namely “Recoupment of Stone Apron in Downstream
of Kotri Barrage Head Works during Closure 2016-17" issued vide letter no: TC/G-55/1534,
dated:05.12.2016 by the Executive Engineer, Kotri Barrage Division, Jamshoro hoisted on
SPPRA website @ S.No: 30788 for participating in bidding process as per SPPRA Rules 2010
(amended 2013) for the subjected work to purchase bidding documents and submit back with
following schedule. The Schedule of issuing, receiving back and opening of bidding documents

were as under:-

1. Issue of Bidding Documents from 08.12.2016 to 15.04.2016
2. Receipt back of documents 15.12.2016 upto 01.00 PM
3. Opening of Bidding documents 15.12.2016 @ 02.00 PM

The Procurement committee holds meeting on 15.12.2016 regarding opening of
Bidding documents in the presence of contractors / their representatives and all the procurement
committee members comprising of following officials
LIST OF PARTICIPANTS.
1. Mr: Sajid Ali Bhutto In Chair
Executive Engineer,
Kotri Barrage Division,
Jamshoro
2. Mr: Magsood Ahmed Memon, Member
Executive Engineer,
Provincial Highways Division
Naushehro Feroze @ Khairpur
3. Mr: Muhammad Younus Member/Secretary
Divisional Accounts Officer,
Kotri Barrage Division
Jamshoro

The contractors under the law with Pakistan Engineer Council and registered with
Federal Board of Revenue (F.B.R) and Sindh Revenue Board (S.R.B) before submission of bids,
were eligible to apply and purchase the bidding documents from the office of the Executive
Engineer, Kotri Barrag Division, Jamshoro, Irrigation Department, Government of Sindh, on
payment of Rs: 500/- (non-refundable). In response, following Three (03) firms/contractor applied
and purchased bidding documents after depositing cash amount of Rs: 500/- through DR #

shown against each.

1. M/sAJ.SEnterprises DR # 50/169 Dated: 15-12-2016
2. M/s MKR Traders DR# 51/169 Dated: 15-12-2016
3.  M/s Kaif Trader DR # 49/169 Dated: 15-12-2016

Contd: Page No: 02.
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At the time of opening, the bidding documents of following three (03) were found
avai!eiole duly sealed envelope, which opened in presence of all the authorized participating
representatives. The amount of call deposit attached with Bidding documents were checked and found as

shown against each as under:

S ; Amount of Call : .

# Name of Firm / Agency Deposit attached Call Deposit No: & date

01 | M/s A.J.S Enterprises Rs: 4,800/- CDR 52707 Dated:14-12-2016

02 | M/s MKR Traders Rs: 4,800/- CDR 185181 Dated:15-12-2016

03 | M/s Kaif Trader Rs: 5,000/- CDR 53714 Dated:15-12-2016
L

The bids offered by the contractor / bidders evaluated by the procurement Committee as

under :-

Percentage Rank-
Nimani Coityotf;:red offered by the Comparison ing Re?::ns
Schedule : Bidders on Estimated with in
S# Firm or “B" Amount Bidder on Schedule B cost Estimated terms acceptan | Remarks
Bidder Schedule i cel
ugn ount cost of relection
cost Joct

M/s AJ.S - 0.30% Being
01 Enterprises 154,094 231,141 50% above 230,428 e 1t o Accepted

M/s MKR R : 1.64% Being .
02 Traders \154,094 234,222 52% above 230,428 iy 2d highr Rejected

Trader

M/s Kaif 3.65% Being .
03 \54,094 /lfb.845 55% above 230,428 el 31 Highest Rejected

L1

(SAJID ALI BH MAQSOOD AHWED MEMON)
Executive Engin Executive Engineer
Kotri Barrage Qivision / Pfgvinciai Highways Division
Chairman Bidding Committee Naushehro Feroze @ Khairpur /
Member Bidding Committee

"‘""f'\ g

(MUHAMMAD YOUNUS KHAN)
Divisional Accounts Officer
Kotri Barrage Division
@ Jamshoro/
Member Bidding Committee/Secretary




MINUTES OF BID OPENING REPORT.

Name of Work:- “Recoupment of Stone Apron in Kalri Baghar Feeder Head Regulator during
Closure 2016 - 2017.

Introduction.

The Notice for “Inviting Bids” for namely “Recoupment of Stone Apron in Downstream
of Kotri Barrage Head Works during Closure 2016-17" issued vide letter no: TC/G-55/1534,
dated:05.12.2016 by the Executive Engineer, Kotri Barrage Division, Jamshoro hoisted on
SPPRA website @ S.No: 30788 for participating in bidding process as per SPPRA Rules 2010
(amended 2013) for the subjected work to purchase bidding documents and submit back with
following schedule. The Schedule of issuing, receiving back and opening of bidding documents

were as under:-

1. Issue of Bidding Documents from 08.12.2016 to 15.04.2016
2. Receipt back of documents 15.12.2016 upto 01.00 PM
3. Opening of Bidding documents 15.12.2016 @ 02.00 PM

The Procurement committee holds meeting on 15.12.2016 regarding opening of
Bidding documents in the presence of contractors / their representatives and all the procurement
committee members comprising of following officials
LIST OF PARTICIPANTS.

1. Mr: Sajid Ali Bhutto In Chair
Executive Engineer,
Kotri Barrage Division,
Jamshoro

2. Mr: Magsood Ahmed Memon, Member
Executive Engineer,
Provincial Highways Division
Naushehro Feroze @ Khairpur

3. Mr: Muhammad Younus Member/Secretary
Divisional Accounts Officer,
Kotri Barrage Division
Jamshoro

The contractors under the law with Pakistan Engineer Council and registered with
Federal Board of Revenue (F.B.R) and Sindh Revenue Board (S.R.B) before submission of bids,
were eligible to apply and purchase the bidding documents from the office of the Executive
Engineer, Kotri Barrag Division, Jamshoro, Irrigation Department, Government of Sindh, un
payment of Rs: 500/- (non-refundable). In response, following Three (03) firms/contractor applied
and purchased bidding documents after depositing cash amount of Rs: 500/- through DR #

shown against each.

1. M/s AJ.S Enterprises DR # 50/169 Dated: 15-12-2016
2. M/s MKR Traders DR# 51/169 Dated: 15-12-2016
3.  Mis Kaif Trader _ DR # 49/169 Dated: 15-12-2016

Contd: Page No: 02.
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At the time of opening, the bidding documents of following three (03) were found
availgble duly sealed envelope, which opened in presence of all the authorized participating
representatives. The amount of call deposit attached with Bidding documents were checked and found as

shown against each as under:

S g Amount of Call 1 .
4 Name of Firm / Agency Deposit attached Call Deposit No: & date
01 | M/s A.J.S Enterprises Rs: 3,000/- CDR 52719 Dated:14-12-2016
02 | M/s MKR Traders Rs: 3,000/- CDR 185182 Dated:15-12-2016
03 | M/s Kaif Trader Rs: 3,000/- CDR 53718 Dated:15-12-2016
The bids offered by the contractor / bidders evaluated by the procurement Committee as
under :-
Percentage Rank-
. Cosbt ogzred offered by the Comparison ing Reaf::ms
on | B Schedule | o d{mr o, | Bidderson | Estimated with 0 | oo || Ressaris
Bidd “B” Amount Schedule B cost Estimated terms
& Scheduls Amount cost of ool
“g” rejection
cost
Mis A.J.S Being
01 Enferprises 116,346 173,355 49% above 173,981 | 0.35% below | 1 V.ereih Accepted
M/s MKR i 0.02% Being :
02 Teadars \116,346 178,009 53% above 173,981 sbove 2nd higher Rejected
M/s Kaif : 3.65% Being ;
03 ot }‘6,346 y(.aas 55% above 173,981 RS 3d Highest Rejected
|I
(MAQSOOD D MEMON)
Executive Enginger _ Executive Engineer
Kotri Barrage Division / __Provincial Highways Division
Chairman Bidding Committee Naushehro Feroze @ Khairpur /
Member Bidding Committee
(MUHAMMAD YOUNUS KHAN)
Divisional Accounts Officer
Kotri Barrage Division
@ Jamshoro/

Member Bidding Committee/Secretary




MINUTES OF BID OPENING REPORT.

Name of Work:- “Repair to Damaged Stone Pitching along Old Fuleli & New Fuleli Regulator
during Closure 2016-2017".

Introduction.

The Notice for “Inviting Bids” for namely “Recoupment of Stone Apron in Downstream
of Kotri Barrage Head Works during Closure 2016-17" issued vide letter no: TC/G-55/1534,
dated:05.12.2016 by the Executive Engineer, Kotri Barrage Division, Jamshoro hoisted on
SPPRA website @ S.No: 30788 for participating in bidding process as per SPPRA Rules 2010
(amended 2013) for the subjected work to purchase bidding documents and submit back with
following schedule. The Schedule of issuing, receiving back and opening of bidding documents

were as under:-

1. Issue of Bidding Documents from 08.12.2016 to 15.04.2016
2. Receipt back of documents 15.12.2016 upto 01.00 PM
3. Opening of Bidding documents ' 16.12.2016 @ 02.00 PM

The Procurement committee holds meeting on 15.12.2016 regarding opening of
Bidding documents in the presence of contractors / their representatives and all the procurement
committee members comprising of following officials
LIST OF PARTICIPANTS.

1. Mr: Sajid Ali Bhutto In Chair
Executive Engineer,
Kotri Barrage Division,
Jamshoro

2. Mr: Magsood Ahmed Memon, Member
Executive Engineer,
Provincial Highways Division
Naushehro Feroze @ Khairpur

3. Mr: Muhammad Younus i Member/Secretary
Divisional Accounts Officer,
Kotri Barrage Division
Jamshoro

The contractors under the law with Pakistan Engineer Council and registered with
Federal Board of Revenue (F.B.R) and Sindh Revenue Board (S.R.B) before submission of bids,
were eligible to apply and purchase the bidding documents from the office of the Executive
Engineer, Kotri Barrag Division, Jamshoro, Irrigation Department, Government of Sindh, on
payment of Rs: 500/- (non-refundable). In response, following Three (03) firms/contractor applied
and purchased bidding documents after depositing cash amount of Rs: 500/- through DR #

shown against each.

1. Mis AJ.S Enterprises DR # 50/169 Dated: 15-12-2016
2. M/s MKR Traders DR# 51/169 Dated: 15-12-2016
3. M/s Kaif Trader DR # 49/169 Dated: 15-12-2016

Contd: Page No: 02.
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At the time of opening, the bidding documents of following three (03) were found

availaple duly sealed envelope, which opened in presence of all the authorized participating

representatives. The amount of call deposit attached with Bidding documents were checked and found as

shown against each as under:

S : Amount of Call . =
# Name of Firm / Agency Deposit attached Call Deposit No: & date
01 | M/s A.J.S Enterprises Rs: 2,500/- | CDR 32732 Dated:14-12-2016
02 | M/s MKR Traders Rs: 2,500/- CDR 185183 Dated:15-12-2016
03 | M/s Kaif Trader Rs: 2,500/- CDR 53719 Dated:15-12-2016
The bids offered by the contractor / bidders evaluated by the procurement Committee as
under :-
Percentage Rank-
kol Co:tyot::red offered by the Comparison ing Re?::ns
- Schedule : Bidders on Estimated with in
34 g.’m o “B” Amount Bldderon Schedule B cost Estimated terms | 2°°°P n || Remarks
idder Schedule A f cel
ugn mount cost 0 rejection
cost
Mis AJ.S o - Being
01 Enterprises 121,280 141,897 17% above 142,323 | 0.29% below 1st Lows Accepted
M/s MKR i ” 0.25% Being .
02 Tradirs 121,280 145,536 20% above 142,323 v 2nd higher Rejected
M/s Kaif = 4.81% Being :
03 Trader 121,280 %9,174 23% above 142,323 s 3d Highest Rejected
(SAJID ALI (MAQSOOD AH MEMON)
Executive Engi Executive Engineer
Kotri Barrage Djvision / Qovincial Highways Division
Chairman Bidding Committee Naushehro Feroze @ Khairpur /
Member Bidding Committee
war
(MUHAMMAD YOUNUS KHAN)

Divisional Accounts Officer

Kotri Barrage Division
@ Jamshoro/

Member Bidding Committee/Secretary




MINUTES OF BID OPENING REPORT.

Name of Work:- “Construction of Earthen Bundha in Combined Channel during Closure 2016-
’ 2017".
Introduction.

The Notice for “Inviting Bids" for namely “Recoupment of Stone Apron in Downstream
of Kotri Barrage Head Works during Closure 2016-17" issued vide letter no: TC/G-55/1534,
dated:05.12.2016 by the Executive Engineer, Kotri Barrage Division, Jamshoro hoisted un
SPPRA website @ S.No: 30788 for participating in bidding process as per SPPRA Rules 2010
(amended 2013) for the subjected work to purchase bidding documents and submit back with
following schedule. The Schedule of issuing, receiving back and opening of bidding documents

were as under:-

1. Issue of Bidding Documents from  08.12.2016 to 15.04.2016
2. Receipt back of documents 15.12.2016 upto 01.00 PM
3. Opening of Bidding documents 15.12.2016 @ 02.00 PM

The Procurement committee holds meeting on 15.12.2016 regarding opening of
Bidding documents in the presence of contractors / their representatives and all the procureme 1t
committee members comprising of following officials
LIST OF PARTICIPANTS.
1. Mr: Sajid Ali Bhutto In Chair
Executive Engineer, '
Kotri Barrage Division,
Jamshoro
2. Mr: Magsood Ahmed Memon, Member
Executive Engineer,
Provincial Highways Division
Naushehro Feroze @ Khairpur
3. Mr: Muhammad Younus Member/Secretary
Divisional Accounts Officer,
Kotri Barrage Division
Jamshoro

The contractors under the law with Pakistan Engineer Council and registered with
Federal Board of Revenue (F.B.R) and Sindh Revenue Board (S.R.B) before submission of bids,
were eligible to apply and purchase the bidding documents from the office of the Executive
Engineer, Kotri Barrag Division, Jamshoro, Irrigation Department, Government of Sindh, on
payment of Rs: 500/- (non-refundable). In response, following Three (03) firms/contractor applied
and purchased bidding documents after depositing cash amount of Rs: 500/- through DR #
shown against each.

1. M/s AJ.S Enterprises DR# 50/169  Dated: 15-12-2016
2. M/s MKR Traders DR# 51/169 Dated: 15-12-2016
3. M/s Kaif Trader DR # 49/169 Dated: 15-12-2016

Contd: Page No: 02.
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At the time of opening, the bidding documents of following three (03) were foqnd

availaple duly sealed envelope, which opened in presence of all the authorized participating

representatives. The amount of call deposit attached with Bidding documents were checked and found as

% shown against each as under:
S ; Amount of Call .
4 Name of Firm / Agency Deposit attached Call Deposit No: & date
01 | M/s A.J.S Enterprises Rs: 3,000/- CDR 52721 Dated:14-12-2016
02 | M/s MKR Traders Rs: 3,000/- CDR 158184 Dated:15-12-2016
03 | M/s Kaif Trader Rs: 3,000/- CDR 53717 Dated:15-12-2016
The bids offered by the contractor / bidders evaluated by the procuremment Committee as
_under -
Percentage Rank-
TR Casblyog:red offered by the Comparison ing Reafu::)ns
; Schedule Bidders on Estimated with in
S# 2;‘;“ “B" Amount Bidder on Schedule B cost Estimated terms acceptan | Remarks
er Schedule A f ce/
ug” mount cost o rejection
cost ]
Mis AJ.S Being
01 Enterprises 91,477 149,107 63% above 149,536 | 0.28% below | 1¢ iiowedt Accepted
M/s MKR 0.93% Being ;
02 Traslers \ 91,477 150,937 65% above 149,536 above 2nd higher Rejected
M/s Kaif / 2.77% Being ;
03 Tradar \ 91,477 ) 153,681 68% above 149,536 sl 3u Highest Rejected
(SAJID ALIB (MAQSOOD AH MEMON)
Executive Eqgineer Executive Englneer
Kotri Barrage/Division / Provincial Highways Division
Chairman Bidding Committee Naushehro Feroze @ Khairpur/

w%’\ ar

(MUHAMMAD YOUNUS KHAN)
Divisional Accounts Officer

Member Bidding Committee/Secretary

Kotri Barrage Division
@ Jamshoro/

Member Bidding Commuttee



MINUTES OF BID OPENING REPORT.

Name of Work:- “Construction of Earthen Bundha in Kalri Baghar Feeder During

Closure 2016 —-2017.

Introduction.

The Notice for “Inviting Bids” for namely “Recoupment of Stone Apron in Downstream

of Kotri Barrage Head Works during Closure 2016-17" issued vide letter no: TC/G-55/1534,
dated:05.12.2016 by the Executive Engineer, Kotri Barrage Division, Jamshoro hoisted on
SPPRA website @ S.No: 30788 for participating in bidding process as per SPPRA Rules 2010
(amended 2013) for the subjected work to purchase bidding documents and submit back with
following schedule. The Schedule of issuing, receiving back and opening of bidding documents

were as under:-

1. Issue of Bidding Documents from  08.12.2016 to 15.04.2016
2. Receipt back of documents 15.12.2016 upto 01.00 PM
3. Opening of Bidding documents 15.12.2016 @ 02.00 PM

The Procurement committee holds meeting on 15.12.2016 regarding opening of

Bidding documents in the presence of contractors / their representatives and all the procurement

committee members comprising of following officials
LIST OF PARTICIPANTS.

1.

Mr: Sajid Ali Bhutto In Chair
Executive Engineer,

Kotri Barrage Division,

Jamshoro

Mr: Magsood Ahmed Memon, ~ Member
Executive Engineer,

Provincial Highways Division

Naushehro Feroze @ Khairpur

Mr: Muhammad Younus Member/Secretary
Divisional Accounts Officer,

Kotri Barrage Division

Jamshoro

The contractors under the law with Pakistan Engineer Council and registered with

Federal Board of Revenue (F.B.R) and Sindh Revenue Board (S.R.B) before submission of bids,
were eligible to apply and purchase the bidding documents from the office of the Executive

Engineer, Kotri Barrag Division, Jamshoro, Irrigation Department, Government of Sindh, on 1
payment of Rs: 500/- (non-refundable). In response, following Three (03) firms/contractor applied
and purchased bidding documents after depositing cash amount of Rs: 500/- through DR #
shown against each.

1.
2.
3.

M/s A.J.S Enterprises DR# 50/169 Dated: 15-12-2016
M/s MKR Traders DR# 51/169 Dated: 15-12-2016
M/s Kaif Trader DR# 49/169 Dated: 15-12-2016

Contd: Page No: 02.
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At the time of opening, the bidding documents of following three (03) were found
availablg duly sealed envelope, which opened in presence of all the authorized participating
representatives. The amount of call deposit attached with Bidding documents were checked and found .s

shown against each as under:

S Amount of Call ; .

# Name of Firm / Agency Deposit attached Call Deposit No: & date

01 | M/s A.J.S Enterprises Rs: 3,000/- CDR 52756 Dated:14-12-2016
02 | M/s MKR Traders Rs: 3,000/- CDR 158185 Dated:15-12-2016
03 | M/s Kaif Trader Rs: 3,000/- CDR 53715 Dated:15-12-2016

The bids offered by the contractor / bidders evaluated by the procurement Committee as

under :-
Percentage Rank-
Neme:of Coztyolfhf:red offered by the Comparison ing Reaf;:ns
: Schedule Bidders on Estimated with in
S¥ EIT:I o “B" Amount Bldder on Schedule B cost Estimated terms acceptan || Remarks
er Schedule A cel
g unt cost of rejection
cost
M/isAJ.S 0.32% Being
01 Enterpn'sesl. 83,673 137,223 64% above 136,779 Bhoe: 1st Lot Accepted
M/s MKR 4 1.54% Being .
02 Trades \ 83,673 ?.597 66% above 136,779 aliie 2m higher Rejected
M/s Kaif / 5 2.77% " Being g
03 Trader \83,573 / 140,570 68% above 136,779 AoVa 3 Highest Rejected
%
(SAJIDALIB 0) (MAQSOOD ED MEMON)
Executive Engineer Executive Engineer

Kotri Barrage Division / Provincial Highways Division

Chairman Bidding Committee “Naushehro Feroze @ Khairpur/
ember Bidding Committee

(MUHAMMAD YOUNUS KHAN)
Divisional Accounts Officer
Kotri Barrage Division
@ Jamshoro/
Member Bidding Committee/Secretary




MINUTES OF BID OPENING REPORT.

Name of Work:- “Cement Pointing on face of Stone Masonry U/S & D/S Right & Left Divide
Walls of Main Barrage during Closure 2016 - 2017.

Introduction.

The Notice for “Inviting Bids” for namely “Recoupment of Stone Apron in Downstream
of Kotri Barrage Head Works during Closure 2016-17" issued vide letter no: TC/G-55/1534,
dated:05.12.2016 by the Executive Engineer, Kotri Barrage Division, Jamshoro hoisted on
SPPRA website @ S.No: 30788 for participating in bidding process as per SPPRA Rules 2010
(amended 2013) for the subjected work to purchase bidding documents and submit back with
following schedule. The Schedule of issuing, receiving back and opening of bidding documer.s

were as under:-

1. Issue of Bidding Documents from 08.12.2016 to 15.04.2016
2. Receipt back of documents 15.12.2016 upto 01.00 PM
3. Opening of Bidding documents 15.12.2016 @ 02.00 PM

The Procurement committee holds meeting on 15.12.2016 regarding opening of
Bidding documents in the presence of contractors / their representatives and all the procurement
committee members comprising of following officials
LIST OF PARTICIPANTS.
1. Mr: Sajid Ali Bhutto In Chair
Executive Engineer,
Kotri Barrage Division,
Jamshoro
2. Mr: Magsood Ahmed Memon, Member
Executive Engineer,
Provincial Highways Division
Naushehro Feroze @ Khairpur
3. Mr: Muhammad Younus © Member/Secretary
Divisional Accounts Officer,
Kotri Barrage Division
Jamshoro

The contractors under the law with Pakistan Engineer Council and registered with
Federal Board of Revenue (F.B.R) and Sindh Revenue Board (S.R.B) before submission of bids,
were eligible to apply and purchase the bidding documents from the office of the Executive
Engineer, Kotri Barrag Division, Jamshoro, Irrigation Department, Government of Sindh, on
payment of Rs: 500/- (non-refundable). In response, following Three (03) firms/contractor applied
and purchased bidding documents after depositing cash amount of Rs: 500/- through DR #
shown against each.

1. M/s A.J.S Enterprises DR # 50/169 Dated: 15-12-2016
2. M/s MKR Traders DR# 51/169 Dated: 15-12-2016
3. M/s Kaif Trader DR # 49/169 Dated: 15-12-2016

Contd: Page No: 02.



Page No: 02

At the time of opening, the bidding documents of following three (03) were found

availatle duly sealed envelope, which opened in . presence of all the authorized participating

representatives. The amount of call deposit attached with Bidding documents were checked and found as

Y shown against each as under:
' S . Amount of Call A
4 Name of Firm / Agency Deposit attached Call Deposit No: & date
01 | M/s A.J.S Enterprises Rs: 2,500/- CDR 52744 Dated: 14-12-2016
02 | M/s MKR Traders Rs: 2,500/- CDR 185186 Dated: 15-12-2016
03 | M/s Kaif Trader Rs: 2,500/- CDR 53716 Dated: 15-12-2016
The bids offered by the contractor / bidders evaluated by the procurement Committee as
under :-
Percentage Rank-
Nams of Co:t og:red offered by the Comparison ing Rea;:::ns
S# Firm or Schedule Bid?ier on Bldoers on Estimated wih o acceptan | Remarks
Bidd “B" Amount Schedule B cost Estimated | terms
er Schedule A cel
ug mount cost of rejection
cost
MisAJS : Estimate Being
01 Enterprises 123,645 123,645 | Estimate Rate | 123,645 Rate 1st ) et Accepted
M/s MKR o 5.52% Being y
02 Trodaes \ 123,645 ‘9.477 5% above 123,645 ahove 2 higher Rejected
\
Ms Kaif / 7.99% Being || o
03 Trader \123.645 j 133,536 8% above 123,645 | Highest Rejected
(MAQSOOD AHMED MEMON)
Executive Enginegr Executit€ Enfjineer
Kotri Barrage Pivision / Provincial Highways Division
Chairman Bidding Committee Naushehro Feroze @ Khairpur /
Member Bidding Committee
uu.l\"\ »
(MUHAMMAD YOUNUS KHAN)
Divisional Accounts Officer
Kotri Barrage Division
@ Jamshoro/

Member Bidding Committee/Secretary




NIT No.TC/G-148/1534  dated: 05-12-2016

Method and Procedure of Procurement:- Open  Competitive Bidding (National / International
' Competitive Bidding) (Single Stage One Envelope).

Name of Work: Earth Work and Stone Pitching @ R.D. 0.0 Kalri Baghar

Feeder during Closure2016 —2017.

Name of Procuring Agency: Executive Engineer Kotri Barrage Division Jamshoro.

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

S ; . s M/s Kaif . M/S A.JS
S.No. Eligibility / Qualification Criteris Traders MKR Enterprises Entetprises
1 Registration with PEC Registered Registered Registered
2 NTN Available Available Available
\
3 Professiond) Tax N.A N.A N.A
4 Registration \ith Sindh Rew?r, Board (SRB) Registered Registered Registered
SAJID ALI TTO AQSOOD A:}M D MEMON
EXECUTIVE ENGINEER EXECUTIVE ENGINEER
KOTRI BARRAGE DIVISION / PROVINCIAL HIGHWAYS DIVISION
Chairman Bidding Committee N HEHROFEROZE @ KHAIRPUR
Member Bidding Committee
- -

\A)tb
MUHAMMAD YOUNUS KHAN
DIVISIONAL ACCOUNTS OFFICER
KOTRI BARRAGE DIVISION
JAMSHORO /

Member Bidding Committee / Secretary




NIT No.TC/G-148/1534 dated: 05-12-2016

Method and Procedure of Procurement:- Open  Competitive Bidding (National / International
Competitive Bidding) (Single Stage One Envelope).

4

Name of Work: Repair of Stone Pitching U/S & D/S Left Guide Bund of

Kotri_Barrage Head Works Jamshoro during Closure
2016 - 2017.

Name of Procuring Agency: Executive Engineer Kotri Barrage Division Jamshoro.

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

S.No. Eligibility / Qualification Criteria 1}‘:*;;‘:': MKR Enterprises E“::fr‘;'r‘i's'fs
| Registration with PEC Registered Registered Registered
2 NTN Available Available Available
3 Prufessi'?al Tax N.A N.A N.A
4 Regi strati«.\with Sindh Revenue Board (SRB) Registered Registered Registered
|

AQSOOD A D MEMON
EXECUTIV GINEER

KOTRI BARRAGE DIVISION / PROVINCIAL HIGHWAYS DIVISION
Chairman Bidding Committee NAUSHEHROFEROZE (@) KHAIRPUR
Member Bidding Committee

i\

MUHAMMAD YOUNUS KHAN
DIVISIONAL ACCOUNTS OFFICER
KOTRI BARRAGE DIVISION
JAMSHORO /

Member Bidding Committee / Secretary



NIT No.TC/G-148/1534  dated: 05-12-2016

Method and Procedure of Procurement:- Open  Competitive Bidding (National / International
Competitive Bidding) (Single Stage One Envelope).

1]

Name of Work:

Recoupment of Stone Apron in_Combined Channel Head

Regulator_during Closure 2016 - 2017.

Name of Procuring Agency:

Executive Engineer Kotri Barrage Division Jamshoro.

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

S.No. Eligibility / Qualification Criteria ?:ii‘:‘: MKR Enterprises E"::f r:;_‘:;fs
1 Registration with PEC Registered Registered Registered
2 NTN Available Available Available

3 Proi'essiTal Tax N.A N.A N.A

4 Regislraﬁ\n with Sindh Revenue Board (SRB) Registered Registered Registered

SAJID ALI
EXECUTIVE
KOTRI BARRAGE DIVISION /
Chairman Bidding Committee

A

2l
AQSOOD A MEMON
EXECUTIV INEER
PRQVINCIAL HIGHWAYS DIVISION
NAUSHEHROFEROZE (@ KHAIRPUR
Member Bidding Committee

-

MUHAMMAD YOUNUS KHAN
DIVISIONAL ACCOUNTS OFFICER
KOTRI BARRAGE DIVISION
JAMSHORO /

Member Bidding Committee / Secretary



NIT No.TC/G-148/1534 dated: 05-12-2016
Method and Procedure of Procurement:- Open  Competitive Bidding (National / International

Competitive Bidding) (Single Stage One Envelope).

Name of Work: Recoupment of Stone Apron in__Kalri Baghar Feeder
Head Regulator_during Closure 2016 - 2017.

Name of Procuring Agency: Executive Engineer Kotri Barrage Division Jamshoro.

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

o : . ; M/s Kaif . M/S A.J.S
S.No. Eligibility / Qualification Criteria Traders MKR Enterprises Enterprises
1 Registration with PEC Registered Registered Registered
2 NTN Available Available Available
3 Pmi‘ess'\orla] Tax N.A N.A N.A
4 chistral‘m with Sindh Revenue Board (SRB) Registered Registered Registered
SAJID ALYBHUTTO AQSOOD AH D MEMON
EXECUTIVE ENGINEER EXECUTIV GINEER
KOTRI BARRAGE DIVISION / PROVINCIAL HIGHWAYS DIVISION
Chairman Bidding Committee NAUSHEHROFEROZE @ KHAIRPUR

Member Bidding Committee

N
MUHAMMAD YOUNUS KHAN
DIVISIONAL ACCOUNTS OFFICER
KOTRI BARRAGE DIVISION
JAMSHORO /

Member Bidding Committee / Secretary

—




NIT No.TC/G-148/ 1534 dated: 05-12-2016

Method and Procedure of Procurement:- Open  Competitive Bidding (National / International
Competitive Bidding) (Single Stage One Envelope).

Name of Work:

Construction of Earthen Bundha in Combined Channel

During Closure 2016 — 2017.

Name of Procuring Agency:

Executive Engineer Kotri Barrage Division Jamshoro.

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

e " : — M/s Kaif ; M/S A.J.S
S.No. Eligibility / Qualification Criteria Tiradai MKR Enterprises Entefprises
1 Registration with PEC Registered Registered Registered
2 NTN Available Available Available

|
3 Professiongl Tax N.A N.A N.A
4 chislmtion&'ith Sindh Rc?ﬁue Board (SRB) Registered Registered Registered
(
SAJID ALI TTO MAQSOOD AH MEMON
JINEER EXECUTIVEBENGINEER

EXECUTIVE
KOTRI BARRAGE DIVISION /
Chairman Bidding Committee

A
l

e

PROVINCIAL HIGHWAYS DIVISION
NAUSHEHROFEROZE @ KHAIRPUR
Member Bidding Committee

H

MUHAMMAD YOUNUS KHAN
DIVISIONAL ACCOUNTS OFFICER
KOTRI BARRAGE DIVISION
JAMSHORO /

Member Bidding Committee / Secretary




NIT No.TC/G-148/1534 dated: 05-12-2016

Method and Procedure of Procurement:- Open  Competitive Bidding (National / International

Competitive Bidding) (Single Stage One Envelope).

'
Name of Work: Repair to _Damaged Stone Pitching along Old Fuleli &
New Fuleli Regulator during Closure 2016 — 2017.
Name of Procuring Agency: Executive Engineer Kotri Barrage Division Jamshoro.
BIDDERS ELIGIBILITY / QUALIFICATION REPORT
P s - : = M/s Kaif : M/S A.J.S
S.No. Eligibility / Qualification Criteria Traders MKR Enterprises Enterprises
i Registration with PEC Registered Registered Registered
2 NTN Available Available Available
™
3 Prm‘essiu\al Tax N.A N.A N.A
) Registmlio\with Sindh Revenue Board (SRB) Registered Registered Registered
ar
SAJID ALI BHUTTO MAQSOOD AH MEMON
EXECUTIVE ENGINEER 'EXECUTIVE EN(INEER
KOTRI BARRAGE DIVISION / PROVINCIAL HIGH S DIVISION
Chairman Bidding Committee NAUSHEHROFEROZE (@ KHAIRPUR

Member Bidding Committee

uu—f"\ i
=

MUHAMMAD YOUNUS KHAN
DIVISIONAL ACCOUNTS OFFICER
KOTRI BARRAGE DIVISION
JAMSHORO /

Member Bidding Committee / Secretary



NIT No.TC/G-148/1534 dated: 05-12-2016

Method and Procedure of Procurement:- Open

)

Name of Work:

Name of Procuring Agency:

Competitive Bidding (National / International

Competitive Bidding) (Single Stage One Envelope).

Construction of Earthen Bundha in Kalri Baghar Feeder

During Closure 2016 —2017.

Executive Engineer Kotri Barrage Division Jamshoro.

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

S.No. Eligibility / Qualification Criteria I:.'::;i:i‘ MKR Enterprises Eh:::fr:.r‘:;fs

1 Registration with PEC Registered Registered Registered

2 NTN Available Available Available

3 Prnfessiun;‘ Tax N.A N.A N.A

4 Registration \»"‘h Sindh Revenue Board (SRB) Registered Registered Registered
A

SAJID AL1 BHUTTO
EXECUTIVE INEER
KOTRI BARRAGE DIVISION /
Chairman Bidding Committee

N

/7/1
MAQSOOD AHMED MEMON
EXECUTIVE£NGINEER
PROVINCIAL HIGHWAYS DIVISION
NAUSHEHROFEROZE @ KHAIRPUR
Member Bidding Committee

8

MUHAMMAD YOUNUS KHAN
DIVISIONAL ACCOUNTS OFFICER
KOTRI BARRAGE DIVISION
JAMSHORO /

Member Bidding Committee / Secretary




NIT No.TC/G-148/1534 dated: 05-12-2016

Method and Procedure of Procurement:- Open  Competitive Bidding (National / International

‘ Competitive Bidding) (Single Stage One Envelope).
Name of Work: Cement Pointing on face of Stone Masonry U/S & D/S

Right & Left Divide Walls of Main Barrage during
Closure 2016 — 2017.

Name of Procuring Agency: Executive Engineer Kotri Barrage Division Jamshoro.

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

S.No. Eligibility / Qualification Criteria i’:’;ﬁ’: MKR Enterprises Eht::fr::il;fs
1 Registration with PEC Registered Registered Registered
2 NTN Available Available Available
3 Prol‘cﬁional Tax N.A N.A N.A

4 chistr&inn with Sind[?;\-'enuc Board (SRB) Registered Registered Registered

a

MAQSOOD AHMED MEMON

EXECUTIVE ENGINEER EXECUTIVE INEER
KOTRI BARRAGE DIVISION / PROVINCIAL HIGHWAY'S DIVISION
Chairman Bidding Committee NAUSHEHROFEROZE (@ KHAIRPUR

Member Bidding Committee

(A

MUHAMMAD YOUNUS KHAN
DIVISIONAL ACCOUNTS OFFICER
KOTRI BARRAGE DIVISION
JAMSHORO /

Member Bidding Committee / Secretary




ATTENDANCE SHEET OF PARTICIPANTS CONTRACTOR/ AGENCY

‘ WHO ATTENDED FOR OPENING OF NIT AGAINST NIT NO.TC/G-55/1534
DATED:05-12-2016 OPENED ON 15-12-2016 FOR CLOSURE WORKS FOR THE
YEAR 2016-17 LIST IS ATTACHED HEREWITH

S.NO. | NAME OF CONTRACTOR/ AGENCY SIGNATURE

I

MKR Enterprises '(’/g’é

\ Uu
3 M/S i‘aif Traders \ : \U

o

SAJIDYALI BHUTTO AQSOOB'AHME EMON

EXECYTIVE ENGINEER EXECUTIVE [EER
KOTRI BARRAGE DIVISION / - PROVINCIAL HIGH S DIVISION
Chairman Bidding Committee NAUSHEHROFEROZE (@ KHAIRPUR /

Member Bidding Committee

L (rl‘l\

~—

MUHAMMAD YOUNUS KHAN
DIVISIONAL ACCOUNTS OFFICER
KOTRI BARRAGE DIVISION
JAMSHORO/

Member Bidding Committee/Secretary

1. M/S A.J.S Enterprises M
e



58

Phone No0.9210334. No.S-151/W-4/Committ : /H&R/2016/ :
Office of the Chief Engineer, \ ﬁ
« Irrigation Kotri Barrage, i

Hyderabad, dated oL —‘1_:2016

READ: - Secretary to Government of Sindh, Irrigation Departmentf!
letter No.SO(R&S)8-110/2012-13, dated ig4=12=20185, i
regarding Authorization of Notify the Procurement -
Committee.

NOTIFICATION.

The Committee Comprising of the following members is
~onstituted, as per Rules-07 of SPPRA Rules 2010, for procuring the
M & R Works (1) repair Damage Wall of Stone Masonry along combired
Channels of Head Regulator at Kotri Barrage Head Works ar.ng’
closure 2016-17 (2) Recoupment of Stone Apron in Downstream of Kotri/
Barrage Head Works during Closure 2016-17 and other Closure WOrksf
2016-17 in Kotri Barrage Division, Jamshoro for the year 2016-2017,

as per Rules 2010 (amended 2013 .

1. Mr.Sajid Ali Bhutto, ' ' Chairman.
Executive Engineer,
Kotri Barrage Division,
Jamshoro.

S

2. Mr .Magsood Ahmed Memon, Member .
Executive Engineer,
Provincial Highway Division,
Nausheroferoz at Khairpur.

3. Mr .Mohammad Younas Khan, Member/Secretary.
Divisional Accounts Officer,
Kotri Barrage Division,

Jamshoro.
7L CHIEF |
IRRIGATION KOT BARRAGE,
HYDERABAD.
C.e.toi=
i 8 The Secretary to Government of Sindh, Irrinntima

Department, Karachi.

The Managing Director, SPPRA, Karachi.

3 The Superintending Engineer, Baghar Circle Hyderabad, witl
reference to his letter No.TC/G-55/1681, dated 01-12-2Clc.

The All Committee Members.

o

ol
.
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