




OFFICE OF THE EXECUTIVE ENGINEER
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN
Room No. 402, Left Wing, 4th Floor, Civic Centre, Gulshan-e-Iqbal, Karachi


BID OPENING REPORT


1. Name of Procedure Agency. Project Director
Shaheed Mohtarma Benazir Bhutto Town
2. Tender Reference No. Wooden Wardrobe
3. Tender Description / Name of Work. Providing and fixing wooden wardrobe at Land Office of
SMBBT, Mashriq Centre, Gulshan-e-Iqbal, Karachi
4. Method of Procurement Single Stage Single Envelope Procedure.
5. Tender Published. SPPRA web site Serial No.18945 & SPPRA ID
No. 1575214558
6. Total Bid Documents Sold. 04 Nos.
7. Total Bids Received. 04 Nos.
8. Technical Bid Opening date. Not applicable.
9. No. of Bid Technically Qualified Not applicable
10. Bid(s) Rejected. No
11. Financial Bid Opening date 11th March 2014
12. Bid Evaluation Report


S.No	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Rajgan Enterprises	764,129/-	957,675/-	20.21% Below	1st	Accepted Being the 1st Lowest.
2	M/s. Mubabashir & Co	779,356/-		18.62% Below	2nd	Rejected being the 2nd Lowest
3	M/s. Meo Associate	793,913/-		17.10% Below	3rd	Rejected being the 3rd Lowest
4	M/s. Haji Syed Ameer & Brothers	Not Quoted.		-----	-----	-----


Executive Engineer
Scheme-36, KDA (Member PC)


Executive Engineer (D&E), LDA
Member (PC)


Deputy Director (F&A)
SMBBT
(Member Secretary, PC)



Executive Engineer (SMBBT)
Member (PC)



Director (F&A), SMBBT
Chairman (PC)

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM**

1	NAME OF THE ORGANIZATION	Project Directorate, Shaheed Mohtarma Benazir Bhutto Town in Sindh
2	PROVINCIAL / LOCAL GOVERNMENT / OTHER	Board of Revenue, Government of Sindh.
3	TITLE OF CONTRACT	Providing and fixing wooden wardrobe at Land Office of SMBBT, Mashriq Centre, Gulshan-e-Iqbal, Karachi.
4	TENDER NO	Wooden Wardrobe
5	BRIEF DESCRIPTION OF CONTRACT	As above
6	FORUM THAT APPROVED THE SCHEME	PDWD, GoS
7	TENDER ESTIMATED VALUE	764,129/-
8	ENGINEERING ESTIMATE (FOR CIVIL WORKS ONLY)	957,675/-
9	ESTIMATED COMPLETION PERIOD	30 days
10	TENDER OPENED ON (DATED & TIME)	11-03-2014
11	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST)	04 (Four)
12	NUMBER OF BIDS RECEIVED	04 (Four)
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING	04 (Four)
14	BID EVALUATION REPORT (ATTACH A COPY)	Yes
15	NAME & ADDRESS OF THE SUCCESSFUL BIDDER	M/s. Rajgan Enterprises, FL. B-506, Panama Centre, Block 13/D, Gulshan-e-Iqbal, Karachi
16	CONTRACT AWARD PRICE	764,129/-
17	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e 1ST, 2ND, 3RD EVALUATED BID)	1 st (Lowest Evaluated Bid)
18	METHOD OF PROCUREMENT a). SINGLE STAGE ONE ENVELOPE PROCEDURE b). SINGLE STAGE TWO ENVELOPE PROCEDURE c). TWO STAGE BIDDING PROCEDURE d). TWO STAGE TWO ENVELOPE PROCEDURE	Single Stage One Envelope (Local)
19	APPROVING AUTHORITY FOR AWARD OF CONTRACT	Project Director (SMBBT)
20	WHETHER PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN	N/A
21	ADVERTISEMENT SPPRA WEBSITE NEWS PAPERS	SPPRA ID No. 1575214558, Serial No. 18945, Dated: 10-02-2014
22	NATURE OF CONTRACT	Domestic (local)
23	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING DOCUMENTS	Yes
24	WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING DOCUMENTS	Yes

(Handwritten Signature)

25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN COMPETITIVE BIDDING	Open competitive Bidding method was used
26	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS	Yes
27	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID	Yes
28	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT	Yes
29	WHETHER THE NAMES OF THE BIDDERS THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS	Yes
30	WHETHER EVALUATION REPORT WAS GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT	Yes (enclosed)
31	ANY COMPLAINT RECEIVED	No
32	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS	No
33	WAS THE EXTENSION MADE IN RESPONSE TIME	No
34	ANY DEVIATION FROM QUALIFICATION CRITERIA	No
35	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Yes
36	WAS A VISIT MADE BY ANY OFFICER / OF THE PROCURING AGENCY TO THE SUPPLIERS PREMISES IN CONNECTION WITH THE PROCUREMENT DETAILS TO BE ASCERTAINED REGARDING FINANCES OF VISIT IF ABROAD	No
37	WERE PROPER SAFEGUARD PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC)	On submission of Pay Order from schedule Bank of Pakistan
38	SPECIAL CONDITIONS IF ANY	No
39	DATED OF AWARD OF CONTRACT	03-04-2014
40	SIGNATURE & OFFICIAL STAMP OF AUTHORIZED OFFICER	 Executive Engineer Design & Monitoring S.M.B.T Board of Revenue Govt. of Sindh
FOR OFFICE USE ONLY		



2000

19

28 MAR 2014

ZAHID MEHMOOD
Advocate-C. # 4494 H.C.
S.V.L. No. 253

CS9321

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the Agreement) made on the 3rd day of April (month) 2014 between **Project Directorate, Shaheed Mohtarma Benazir Bhutto Towns** (hereafter called the Procuring Agency) of the one part and **M/s. Rajgan Enterprises, FL. B-506, Panama Centre Block 13/D, Gulshan-e-Iqbal, Karachi** (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works viz **PROVIDING AND FIXING WOODEN WARDROBE AT LAND OFFICE OF SMBBT, MASHRIQ CENTRE, GULSHAN-E-IQBAL, KARACHI** Should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and remedying of any defects therein.

NOW this agreement witnesses as follows.

1. In this agreement words & expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. That following documents after incorporating addenda, if any accept those parts relating to.
 - a. The Contract agreement.
 - b. The Letter of Acceptance.
 - c. The completed Form of Bid.
 - d. The General Conditions Part-I
 - e. The priced Bill of Quantities

Rajgan Enterprises


Rajgan

[Signature]

Executive Engineer
Design & Monitoring SMBBT
Board of Revenue
Govt. of Sindh

Rajgan

Contractor.....E.E.



39749
 A.F. MOOSA MEMON
 Advocate High Court
 VALUE RS ... ATTACHED
 STAMP VENDOR'S SIGNATURE

01 APR 2014

- f. The Drawings
- g. The specifications
- h. _____ (any other)


3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity an in all respects with the provisions of the Contract.

4. Procuring Agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.


IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month year first before written in accordance with their respective laws.


Rajgan Enterprises


 (Signature of Contractor)
 Seal


 Executive Engineer
 (Signature of Procuring Agency) SMBBT
 Seal of Revenue
 Govt. of Sindh



Witness:

1. Signature. 
 Name of Firm Bakhdi Enterprises

2. Signature 
 Name of Firm دیس اینڈ سٹریٹ

 Contractor.....  E.E.

8727074



SAID MAHMOOD CHAUDHURY
 Licensee
 Block
 S. No.
 Issue No.
 Through
 Purpose
 Value Rs. ATT/...
 Stamp Vendor's Signature

A. E. Muddasir
 Advocate

01 APR 2014


CONTRACT AGREEMENT

**PROVIDING AND FIXING WOODEN WARDROBE AT
 LAND OFFICE OF SMBBT, MASHRIQ CENTRE,
 GULSHAN-E-IQBAL, KARACHI
 M/S. RAJGAN ENTERPRISES**

Rajgan Enterprises
Rajgan
 Proprietor

W. A. J.
 Executive Engineer
 Design & Monitoring SMBBT
 Board of Revenue
 Govt. of Sindh

Rajgan
 Contractor.....
W. A. J.
 E.E.



SALIM MAHMOOD STAMP VENDOR

39257

01 APR 2014

PURPOSE
VALUE RS
STAMP VENDOR'S SIGNATURE

CONTRACT AGREEMENT

**PROVIDING AND FIXING WOODEN WARDROBE AT
LAND OFFICE OF SMBBT, MASHRIQ CENTRE,
GULSHAN-E-IQBAL, KARACHI
M/S. RAJGAN ENTERPRISES**

Rajgan Enter.

Executive Engineer
Design & Monitoring SW-8T
Board of Revenue
Govt. of Sindh

Contractor.....E.E.

PROVIDING & FIXING WOODEN WARDROBE AT LAND OFFICE OF SMBBT,
MASHRIQ CENTRE, GULSHAN-E-IQBAL, KARACHI

BILL OF QUANTITIES

Item No	Description of item to be executed at site	Quantities	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1	Providing & fixing deodar wooden wardrobe including boxing with back shelves, shutters drawers and brass fitting such as handles locking arrangement hanger rod shoe and mirror measuring 2'x1' complete as per approved design.	405	2364.63	P.sft	957675
Total=					957675

I/We hereby quoted as follow

Items Based on S/R amounting to Rs. <u>193,546/-</u> <u>20.21</u> % Below the S/R Note: 20% Below is the Maximum Ceiling on Schedule Items CSR 2012 by the Authority.	Rs. <u>(193,546)</u>
Grand Total	Rs. <u>764,129/-</u>

The total amount is Rs. 764,129/- (In Figure) (Rupees Seven Lac Sixty Four Thousand One Hundred & Twenty Nine) (In Words)

for the complete job for all schedule of rate/ offer rate.

I / We have attached a pay order bearing No. AAA 11628926
Dated 10-03-2014 issued from Allied Bank Hassan Square Branch, Karachi
(Name of Bank)

Bank amounting to Rs. 19,000/- as per NIT.

Time Limit: 30 Days

Penalty per days: Rs.2000/-

Note:

- Tender must be quoted in figure & in words both otherwise liable to be cancelled.
- All over writing & correction if any must be initiated & stamped by the bidder.



Executive Engineer
Design & Monitoring Smbbt
Board of Revenue
Govt. of Sindh

Jaisir
11/3/14

Jaisir
11/3/14

AJ

Raj

Signature of the Contractor with Stamp

Address: 506 Panama Can

13-11 Gulshan Iqbal

1 am
EA

E.E.



OFFICE OF THE EXECUTIVE ENGINEER
SHAHEED MOHTARMA BENAZIR BHUTTO TOWNS
BOARD OF REVENUE, GOVERNMENT OF SINDH
4th Floor, Left Wing, Civic Centre, Gulshan-e-Iqbal, Karachi

No. EE/SMBBT/2014/68

Dated 03-04-2014

M/s. Rajgan Enterprises,
FL. B-506, Panama Centre,
Block 13/D, Gulshan-e-Iqbal,
Karachi

LETTER OF COMMENCEMENT

Subject: **PROVIDING AND FIXING WOODEN WARDROBE AT LAND OFFICE OF
SMBBT, MASHRIQ CENTRE, GULSHAN-E-IQBAL, KARACHI.**

With reference to the letter of acceptance for the above noted work at a cost Rs. 764,129/- (Rupees Seven Lac Sixty Four Thousand One Hundred & Twenty Nine only) issued vide this office letter No: EE/D&M/SMBBT/65, dated 02-04-2014. You are requested to make immediate arrangement to start the work from the date of issue of this letter and complete the same within the period stipulated for completion of work in the tender documents i.e. (30) days.

Please note that the work should be carried out strictly in accordance with the drawing, design, specifications, term & conditions agreed to as per contract agreement of above mentioned work.

In case you failed to commence the work within Seven (07) days from the date of issue of this letter, action under the relevant clauses of the contract agreement shall be initiated against you.


Executive Engineer
SMBBT, GOS

Copy forwarded for information to:

1. The Director (F&A), SMBBT.
2. The Chief Engineer, SMBBT.
3. The Superintending Engineer, SMBBT.
4. The Assistant Executive Engineer, SMBBT
5. The PS to Project Director, SMBBT

OFFICE OF THE EXECUTIVE ENGINEER
SHAHEED MOHTARMA BENAZIR BHUTTO TOWNS
BOARD OF REVENUE, GOVERNMENT OF SINDH
4th Floor, Left Wing, Civic Centre, Gulshan-e-Iqbal, Karachi

No. EE/SMBBT/2011/45

Dated 14-03-2014

The Manager (CB)
Sindh Public Procurement Regulatory Authority
Barrack No. 8, Secretariat 4A,
Court Road, Karachi



Subject: PROVIDING AND FIXING WOODEN WARDROBE AT LAND OFFICE OF
SMBBT, MASHRIQ CENTRE, GULSHAN-E-IQBAL, KARACHI.

Enclosed please find herewith Bid Evaluation report for the subject work for your further necessary action please.

Encl: As above.

o/c
Executive Engineer
SMBBT

CC to:-


1. Chief Engineer, SMBBT
2. Superintendent Engineer, SMBBT

OFFICE OF THE EXECUTIVE ENGINEER
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN
Room No. 402, Left Wing, 4th Floor, Civic Centre, Gulshan-e-Iqbal, Karachi


BID OPENING REPORT


- | | |
|---------------------------------------|---|
| 1. Name of Procedure Agency. | Project Director
Shaheed Mohtarma Benazir Bhutto Town |
| 2. Tender Reference No. | Wooden Wardrobe |
| 3. Tender Description / Name of Work. | Providing and fixing wooden wardrobe at Land Office of
SMBBT, Mashriq Centre, Gulshan-e-Iqbal, Karachi |
| 4. Method of Procurement | Single Stage Single Envelope Procedure. |
| 5. Tender Published. | SPPRA web site Serial No.18945 & SPPRA ID
No. 1575214558 |
| 6. Total Bid Documents Sold. | 04 Nos. |
| 7. Total Bids Received. | 04 Nos. |
| 8. Technical Bid Opening date. | Not applicable. |
| 9. No. of Bid Technically Qualified | Not applicable |
| 10. Bid(s) Rejected. | No |
| 11. Financial Bid Opening date | 11 th March 2014 |
| 12. Bid Evaluation Report | |


S.No	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Rajgan Enterprises	764,129/-	957,675/-	20.21% Below	1st	Accepted Being the 1st Lowest.
2	M/s. Mubabashir & Co	779,356/-		18.62% Below	2nd	Rejected being the 2nd Lowest
3	M/s. Meo Associate	793,913/-		17.10% Below	3rd	Rejected being the 3rd Lowest
4	M/s. Haji Syed Ameer & Brothers	Not Quoted.		-----	-----	-----


Executive Engineer
Scheme-36, KDA (Member PC)


Executive Engineer (D&E), LDA
Member (PC)


Deputy Director (F&A)
SMBBT
(Member / Secretary, PC)


Executive Engineer (SMBBT)
Member (PC)


Director (F&A), SMBBT
Chairman (PC)





OFFICE OF THE EXECUTIVE ENGINEER
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN
Room No. 402, Left Wing, 4th Floor, Civic Centre, Gulshan-e-Iqbal, Karachi


BID OPENING REPORT

- | | |
|---------------------------------------|--|
| 1. Name of Procedure Agency. | Project Director |
| 2. Tender Reference No. | Shaheed Mohtarma Benazir Bhutto Town |
| 3. Tender Description / Name of Work. | Wooden Wardrobe |
| 4. Method of Procurement | Providing and fixing wooden wardrobe at Land Office of SMBBT, Mashriq Centre, Gulshan-e-Iqbal, Karachi |
| 5. Tender Published. | Single Stage Single Envelope Procedure. |
| 6. Total Bid Documents Sold. | SPPRA web site Serial No.18945 & SPPRA ID No. 1575214558 |
| 7. Total Bids Received. | 04 Nos. |
| 8. Technical Bid Opening date. | 04 Nos. |
| 9. No. of Bid Technically Qualified | Not applicable. |
| 10. Bid(s) Rejected. | Not applicable |
| 11. Financial Bid Opening date | No |
| 12. Bid Evaluation Report | 11 th March 2014 |


S.No	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Rajgan Enterprises	764,129/-	957,675/-	20.21% Below	1st	Accepted Being the 1st Lowest.
2	M/s. Mubabashir & Co	779,356/-		18.62% Below	2nd	Rejected being the 2nd Lowest
3	M/s. Meo Associate	793,913/-		17.10% Below	3rd	Rejected being the 3rd Lowest
4	M/s. Haji Syed Ameer & Brothers	Not Quoted.		-----	-----	-----


(Qaiser Ahmed)
Executive Engineer
Scheme-36, KDA (Member PC)


(Azam Ali)
Executive Engineer (D&E), LDA
Member (PC)


(Ghulam Hussain Shaikh)
Deputy Director (F&A)
SMBBT
(Member / Secretary, PC)


(Syed Nafees Agha)
Executive Engineer (SMBBT)
Member (PC)


(Waseem Mustafa Soomro)
Director (F&A), SMBBT
Chairman (PC)

SHAHEED MOHTARMA BENAZIR BHUTTO TOWN


Providing & Fixing wooden wardrobe at Land office of SMBBT, Mashrig Centre, Gulshan-e-Iqbal, Karachi

Comparative Statement Percentage Basis

S.No.	DESCRIPTION	QTY	UNIT	Estimated Cost Based on Schedule Gos 2012		1st Lowest		2nd Lowest		3rd Lowest		Not Quoted	
				RATE	AMOUNT	% Below	AMOUNT	% Below	AMOUNT	% Below	AMOUNT	% Below	AMOUNT
Item No.1	Providing & fixing deodar wooden wardrobe including boxing with back shelves, shutters drawers and brass fitting such as handles locking arrangement hanger rod shoe and mirror measuring 2'x1' complete as per approved design.	405	P.sft	2364.63	957,675.00	20.21%	764,129.00	18.62%	779,356.00	17.10%	793,913.00		Not Quoted


(Qaiser Ahmed)

Executive Engineer
Scheme-36, KDA (Member PC)


(Azam Ali)

Executive Engineer (D&E), LDA
Member (PC)


(Ghulam Hussain Shaikh)

Deputy Director (F&A)
SMBBT

(Member / Secretary, PC)


(Syed Nafees Agha)

Executive Engineer (SMBBT)
Member (PC)


(Waseem Mustafa Soomro)

Director (F&A), SMBBT
Chairman (PC)

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Nature of Work:

Providing & Fixing wooden wardrobe at Land office of SMBBT, Mashriq Centre, Gulshan-e-Iqbal, Karachi

Bid Opening Meeting: 11th March 2014

Name of Bidder M/s. Rajgan Enterprises

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Mubbashir & Co


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified


Name of Bidder M/s. Meo Associates


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified


Name of Bidder M/s. Haji Syed Ameer & Brothers


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified


(Qaiser Ahmed)
Executive Engineer
Scheme-36, KDA (Member PC)


(Azam Ali)
Executive Engineer (D&E), LDA
Member (PC)


(Ghulam Hussain Shaikh)
Deputy Director (F&A)
SMBBT
(Member Secretary, PC)


(Syed Nafees Agha)
Executive Engineer (SMBBT)
Member (PC)


(Waseem Mustafa Soomro)
Director (F&A), SMBBT
Chairman (PC)

(ANNEXURE - A)

PROCUREMENT PLAN (DEVELOPMENT/CAPITAL)

A	B	C	D	E	F	G	H	I	J	K	L
ADP No.	Name of Scheme & Estimated Cost	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of New works (Components)	Funds for New works (c-e)	Nature of Procurement	Method of Procurement	Anticipated/ Actual Date of Advertisement	Anticipated /Actual Date of Start	Anticipated /Actual Date of Completion
81	Development of townships in major urban centers (50000) number of 120 sq.yds plots with all civic services (Shaded Moharria Benazir Bhutto Towns in Sindh) (SMBBT) Rs. 5000 Million	1500 Million	1125 Million	1125 Million	375 Million	375 Million	SMBBT	Single Stage One Envelope	June 2012	June 2012	June 2015



Executive Engineer
Design & Monitoring SMBBT
Board of Revenue
Govt. of Sindh





OFFICE OF THE EXECUTIVE ENGINEER
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN
Room No. 402, Left Wing, 4th Floor, Civic Centre, Gulshan-e-Iqbal, Karachi


BID OPENING REPORT


1. Name of Procedure Agency. Project Director
2. Tender Reference No. Shaheed Mohtarma Benazir Bhutto Town
3. Tender Description / Name of Work. Wooden Wardrobe
Providing and fixing wooden wardrobe at Land Office of
SMBBT, Mashriq Centre, Gulshan-e-Iqbal, Karachi
4. Method of Procurement Single Stage Single Envelope Procedure.
5. Tender Published. SPPRA web site Serial No.18945 & SPPRA ID
No. 1575214558
6. Total Bid Documents Sold. 04 Nos.
7. Total Bids Received. 04 Nos.
8. Technical Bid Opening date. Not applicable.
9. No. of Bid Technically Qualified. Not applicable
10. Bid(s) Rejected. No
11. Financial Bid Opening date 11th March 2014
12. Bid Evaluation Report


S.No	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Rajgan Enterprises	764,129/-	957,675/-	20.21% Below	1st	Accepted Being the 1st Lowest.
2	M/s. Mubabashir & Co	779,356/-		18.62% Below	2nd	Rejected being the 2nd Lowest
3	M/s. Meo Associate	793,913/-		17.10% Below	3rd	Rejected being the 3rd Lowest
4	M/s. Haji Syed Ameer & Brothers	Not Quoted.		-----	-----	-----


(Qaiser Ahmed)
Executive Engineer
Scheme-36, KDA (Member PC)


(Azam Ali)
Executive Engineer (D&E), LDA
Member (PC)


(Ghulam Hussain Shaikh)
Deputy Director (F&A)
SMBBT
(Member / Secretary, PC)


(Syed Nafees Agha)
Executive Engineer (SMBBT)
Member (PC)


(Waseem Mustafa Soomro)
Director (F&A), SMBBT
Chairman (PC)

SHAHJEED MOHTARMA BENAZIR BHUTTO TOWN

Providing & Fixing wooden wardrobe at Land office of SMBBT, Mashriq Centre, Gulshan-e-Iqbal, Karachi

Comparative Statement Percentage Basis

S.No.	DESCRIPTION	QTY	UNIT	Estimated Cost Based on Schedule Gos 2012		1st Lowest		2nd Lowest		3rd Lowest		Not Quoted	
				RATE	AMOUNT	% Below	AMOUNT	% Below	AMOUNT	% Below	AMOUNT	% Below	AMOUNT
Item No.1	Providing & fixing deodar wooden wardrobe including boxing with back shelves, shutters drawers and brass fitting such as handles locking arrangement hanger rod shoe and mirror measuring 2'x1' complete as per approved design.	405	P.sft	2364.63	957,675.00	20.21%	764,129.00	18.62%	779,356.00	17.10%	793,913.00		Not Quoted



(Azam Ali)
Executive Engineer (D&E), LDA
Member (PC)




(Ghulam Hussain Shaikh)
Deputy Director (F&A)
SMBBT

(Member / Secretary, PC)



(Syed Nafees Agha)
Executive Engineer (SMBBT)
Member (PC)



(Waseem Mustafa Soomro)
Director (F&A), SMBBT
Chairman (PC)

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Name of Work:

Providing & Fixing wooden wardrobe at Land office of SMBBT, Mashriq Centre, Gulshan-e-Iqbal, Karachi

Bid Opening Meeting: 11th March 2014

Name of Bidder M/s. Rajgan Enterprises

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Mubbashir & Co


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified


Name of Bidder M/s. Meo Associates


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified


Name of Bidder M/s. Haji Syed Ameer & Brothers


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales tax where applicable	N/A	
			Qualified


(Qaiser Ahmed)
Executive Engineer
Scheme-36, KDA (Member PC)


(Azam Ali)
Executive Engineer (D&E), LDA
Member (PC)


(Ghulam Hussain Shaikh)
Deputy Director (F&A)
SMBBT
(Member / Secretary, PC)


(Syed Nafees Agha)
Executive Engineer (SMBBT)
Member (PC)


(Waseem Mustafa Soomro)
Director (F&A), SMBBT
Chairman (PC)

(ANNEXURE - A)

PROCUREMENT PLAN (DEVELOPMENT/CAPITAL)

ADP No.	Name of Scheme & Estimated Cost	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of New works (Components)	Funds for New works (c-e)	Nature of Procurement	Method of Procurement	Anticipated/Actual Date of Advertisement	Anticipated/Actual Date of Start	Anticipated/Actual Date of Completion
A	B	C	D	E	F	G	H	I	J	K	L
81	Development of townships in major urban centers (50000) number of 120 sq.yds plots with all civic services (Shadeed Muhtarina Benazir Bhutto Towns in Sindh)(SMBBT) Rs. 5000 Million	1500 Million	1125 Million	1125 Million	375 Million	375 Million	SMBBT	Single Stage One Envelope	June 2012	June 2012	June 2015

[Handwritten Signature]

Secretary, Government of Sindh
Department of Revenue
Sindh, Government of Sindh

SUMMARY SPECIAL INITIATIVES UNIT ANNUAL DEVELOPMENT PROGRAMME 2011-12

(Rs. In Million)

S. No.	Sector / Sub-sector	Throw forward as on 1-7-11	No. of schemes		On-Going		New		No. of schemes	Total	Total		FPA	Grand Total (15+16)	Financial Projection			
			3	4	Capital	Revenue	Capital	Revenue			Capital	Revenue			2012-13	2013-14		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19
		37327.098	5	1200.000	4005.000	5205.000	10	14550.000	45.000	14095.000	15	15750.000	40500.000	19300.000	1000.000	20300.000	10575.000	7452.098
		37327.098	5	1200.000	4005.000	5205.000	10	14050.000	45.000	14095.000	15	15250.000	40500.000	19300.000	1000.000	20300.000	10575.000	7452.098

14

**PROVINCIAL
SPECIAL INITIATIVES UNIT**

Gen S r. No.	Sector / Sub-sector / Name of Scheme	Location of Scheme/ District	Status, Date of Approval	Target Date for Completion	Estimated Cost	Actual Exp. upto Jun, 10	Revised Allocation 2010-11		Est. Exp. upto June' 11	Throwwd as on 01-07-11	Allocation for 2011-12		Financial Progress in %age upto		Financial Projection				
							Total	F.P.A.			Capital	Revenue	Jun'11	Jun'12	2012-13	2013-14			
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	
(On-Going Schemes)																			
1591	Sindh Indigenous Traditional Crafts Company (SITCO) (Capacity Building & assistance to producer/ civil society organizations).	Karachi	Approved 30-07-2009	Jun-12	800,000	211,000	5,000	0,000	216,000	584,000	0,000	200,000	200,000	27	52	384,000	0,000	0,000	
1592	Community Development Program through Civil Society Organizations and others, including Corporate Sector	Sindh	Approved 22 02-11 (UR)	Jun-14	3000,000	472,902	500,000	0,000	972,902	2027,098	0,000	700,000	700,000	32	55	1000,000	327,098	0,000	
1593	Expansion of Ullon Council Based Poverty Reduction Programme	Jacobabad, Thatta, Badin, Tharparkar	Approved	Oct-12	4846,000	625,000	1000,000	0,000	1625,000	3221,000	0,000	2221,000	2221,000	34	79	1000,000	0,000	0,000	
1594	Expansion of Ullon Council Based Poverty Reduction Programme	Sindh	Un- approved	Jun-14	3000,000	0,000	0,000	0,000	0,000	3000,000	0,000	894,000	894,000	0	79	1116,000	1000,000	0,000	
1595	Khairpur Project (Under Revision)	Khairpur	Approved 30-6-2011	30-6-2011	1460,000	0,000	0,000	0,000	0,000	1460,000	1200,000	0,000	1200,000	0	82	760,000	0,000	0,000	
Total (On-Going Schemes)							13106,000	1308,502	1595,000	0,000	2813,502	10297,098	1200,000	4005,000	5205,000	66	247	3760,000	1327,098
(New Schemes)																			
1596	Strengthening of PMU of SCRPP & UCBPRP	Karachi	Approved 16-09-10	Jun-13	185,000	0,000	0,000	0,000	0,000	185,000	0,000	20,000	20,000	0	11	165,000	0,000	0,000	
1597	Sindh Municipal Services Delivery Program (SMSDP) (Total cost Rs.6375 million including US Grant Rs.5525 million and GOS Share Rs.850 million)	Sindh	Un- approved	Jun-17	850,000	0,000	0,000	0,000	0,000	850,000	150,000	25,000	175,000	0	21	400,000	275,000	0,000	
1598	Development of townships in major urban centers (50,000 Nos 40 square yard plots with all civic services)	Sindh	Un- approved		5000,000	0,000	0,000	0,000	0,000	5000,000	2000,000	0,000	2000,000	0	40	1500,000	1500,000	0,000	