



BID EVALUATION REPORT

2011

1.	Name of Procuring Agency	District Government Kashmir @ Kandhkot				
2.	Tender Reference No:	No: D.O/TC/G-55/31 Dated: 4-1-2011.				
3.	Tender Description/Name of Work/Item	M&R ROAD MASSAN GATE ALONG RETAINING WALL KANDHKOT				
4.	Method of Procurement	Single Stage - One Envelope Procedure				
5.	Tender Published	SPPRA web site ID #				
6.	Total Bid document Sold	3 No:				
7.	Total Bid Received	3 No:				
8.	Technical Bid Opening date: (if applicable)	Not Applicable				
9.	No of Bid Technically Qualified (if applicable)	Not Applicable				
10.	Bid(s) Rejected:	NIL				
11.	Financial Bid Opening Date	21.2.2011				
12.	Bid Evaluation Report:					
S.No:	Name of Firm or Bidder	Cost of Offered by the Bidder	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Mr: Muhammad Akram	Rs: 845652/-	1 st Lowest	Rs: 1701/- Saving	Lowest	Recommended for award of work
2	Mr: Arbab Ali Shah	Rs: 846206/-	2 nd Lowest	Rs: 1147/- Saving	High	Not recommended due to high rates
3	Mr: Manzoor Ahmed	Rs: 847317/-	3 rd Lowest	Rs: 38/- Saving	Higher	Not recommended due to higher rates


Assistant Accounts Officer
Roads Kashmir @ Kandhkot.


DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT


Executive District Officer
Works & Services
Distt: Kashmir @ Kandhkot

SINDH PUBLIC PROCUREMENT REGULATOR AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC
CONTRACTOR OF WORKS SERVICES AND GOODS

- | | | |
|-----|---|---|
| 1) | Name of Organization/Dept: | Roads & Transport, Works & Services Department Kashmore.
@ Kandhkot |
| 2) | Provincial/Local Govt: Other | District Government Kashmore @ .
Kandhkot |
| 3) | Title of contract | <u>M&R OF ROAD MASSAN GATE ALONG
RETAINING WALL KANDHKOT TOWN</u> |
| 4) | Tender Number | ---- |
| 5) | Brief Description of Contract | <u>M&R OF ROAD MASSAN GATE ALONG
RETAINING WALL KANDHKOT TOWN</u> |
| 6) | Forum that approved the scheme | D.D.C Of District Kashmore @
Kandhkot |
| 7) | Tender Estimated value | 0.847 (M) |
| 8) | Engineers Estimate (for Road work only) | 0.980(M) |
| 9) | Estimate completion Period as per contract | (01 Months) |
| 10) | Tender Open on (Date and Time) | 21.02.2011 @ 2:00 PM |
| 11) | Number of Tender Documents SIO.D
(attached List Buyer) | 03 Nos: |
| 12) | Number of Bids Received | 03 Nos: |
| 13) | No of Bidders Present at the time of
Opening Of Bids | 03 Nos: |
| 14) | Bid Evaluation Report (enclosed a copy) | Copy enclosed |
| 15) | Name & Address of the Successful bidder | Mr Muhammad Akram Taluka
Kandhkot |
| 16) | Contract Award Price | 0.9790 (M) |
| 17) | Ranking of successful bidder in Evaluation | |

- Report (i.e 1st 2nd 3rd evaluation Bid) 1st Lowest
- 18) Method of procurement used (Tick One) Local
 a) Single Stage-One envelope procedure
 b) Single Stage-Two envelope procedure
 c) Two Stage Bidding procedure
 d) Two Stage Two envelope Bidding procedure
- Please specify in any other method of Procurement was adopted i.e emergency Direct Contracting etc with brief reason.
- 19) Approving Authority for award of contract Executive District Officer
 (Works & Services) Department
 Kashmore @ Kandhkot
- 20) Whether the procurement was included in Annual procurement Plan No
- 21) Advertisement
 i) SPPRA website (if any Yes give date and SPPRA identification No:)
 ii) News Papers (if Yes give names of newspaper and date) SPPRA Web Site
- 22) Nature of contract Domestic
- 23) Weather Qualification Criteria was included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 24) Weather bid evaluation criteria was Included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 25) Weather Approval of competent Authority was obtained for using A Method Other than open competitive Bidding ? N.A
- 26) Was Bid Security Obtained from All The bidders Yes
- 27) Weather the successful Bid was lowest evaluated Bid (in case of consultancies) N.A


- 28) Weather the successful Bidder was Technically Complaint? Yes
- 29) Weather name of the Bidders and their Quoted prices were read out at the time of opening Of Bids ? Yes
- 30) Weather evaluation report given to bidders Before the award of contract ? Yes
- 31) Any complaints received/ (if Yes result thereof) No:
- 32) Any deviation from specification Given In the tender notice/document (if Yes Give reason) No
- 33) Was the extension made in response time ? (if yes give detailed reason) No
- 34) Devaluation from Qualification criteria (If yes give detailed reason) No:
- 35) Was a it assured by the procuring agency that the Selected firm is not blank listed? No:
- 36) Was a visit mae by any officer/Official of the Procuring agency to the supplier's Premises in connection with the procurement N.A
- 37) Were proper safeguards provided on Mobilization advance payment in the Contract (Bank Guarantee etc)? N.A
- 38) Special conditions, if any (If yes, Bank Guarantee etc)? No

Signature & Official Stamp of
Authorized Officer

FOR OFFICE USE ONLY


District Officer Roads
Kashmore @ Kandhkot


Assistant Accounts Officer
Roads Kashmore @ Kandhkot.


Executive District Officer
Works & Services
Distt: Kashmore @ Kandhkot

OFFICE OF THE DISTRICT OFFICER (ROADS) KASHMORE @ KANDHKOT.

No. TC/G 55 /SGM OF 2011 KASHMORE @ KANDHKOT DATED: 25 / 2 / 2011.

To,

Mr: Muhammad Akram,
Government Contractor,
Taluka Kandhkot District Kashmore @ Kandhkot

SUBJECT: - M&R OF ROAD MASSAN GATE ALONG RETAINING WALL KANDHKOT TOWN

Your tender for the above work at (Part A) (Road Work) 1.15% Below, (Part B) (Bitumen) at par Rs: 35317/00, (Part C) (Retaining Wall) 37.30 % above, of the tender approved by the Executive District Officer (W&S) Department Kashmore @ Kandhkot being competent authority vide No: E.D.O/W&S/BB/382 dated: 24/09/2011, with the following conditions: -

- (a) No premium shall be allowed on non- schedule items.
- (b) No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of Roads Materials involved.
- (c) All materials required for construction shall be procured & brought at site by contractor at his own cost from approved source.
- (d) No payment of extra items shall be made unless written order is given to contractor by divisional officer, for execution of the extra items and approved by the competent authority.
- (e) Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority.
- (f) Difference cost of cement and bricks will be paid separately as per work done/consumption.

You are therefore directed to please start the work within one week from the date of issue of this letter under the instructions / supervision of the Deputy District Officer (Roads) Kandhkot and attend the office of the undersigned for completing the tender documents. In case you failed to start the work within above period, action under clause (2) of the agreement will be taken.

Time allowed for completion of work (01) months. It should be ensured that the work must be completed / finalized within the stipulated date of completion.


DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT

Copy forwarded with compliments to the Executive District Officer (W&S) Department Kashmore @ Kandhkot for favour of information, with reference to his office letter No: cited above.

Copy forwarded to the Deputy District Officer (Roads) Kandhkot for information, and he is directed to please intimate the actual date of start of work and progress report as per stage under clause - 2 of the agreement be promptly reported to Division Office for taking necessary action.

DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WORKS & SERVICES)
DEPARTMENT KASHMORE @ KANDHKOT.

No. EDO/ (W&S)/BB/ ³⁵ of 2011 , Kashmore @ Kandhkot dated: 24 / 2 / 2011
To,

The District Officer (Roads),
Kashmore @ Kandhkot.

SUBJECT:- M&R OF ROAD MASSAN GATE ALONG RETAINING WALL KANDHKOT TOWN.

Reference:- Your office letter No: TC/G-55 / dated : / / 2011.

The lowest Rates offered by Mr. Mohammad Akram, Government Contractor for the above subjected work, as recommended by you, vide letter No: cited above, for Part-"A" (Road work) @ 1.15% (percent) below, Part-"B" (Bitumen) At par Rs: 35317/- and Part-"C" (R/Wall) @ 37.30% (percent) above, are hereby approved, subject to the observance of following conditions.

01. No premium shall be allowed on non-schedule items.
02. No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of Roads materials involved.
03. All materials required for construction Works & Services shall be procured & brought at site by contractor at his own cost from approval source.
04. No payment of Extra items shall be made unless written order is given to contractor by the District Officer, for execution of the extra items approved by the competent authority.
05. Income Tax shall be deducted from the bill on value of work done and paid for as per latest orders of competent authority in this regard.
06. Steel free from all kinds of rust and cement free from all impurities. Which confirm to the British standard specification shall only be allowed in use.
07. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 Lbs per square inch.
08. Sand from only approved quarry shall be used in all items involving use of cement, pit sand shall not be allowed to be used.
09. Sweet & palatable water only shall have to be used in construction work, which is to be arranged by the contractor.

Moreover the following instructions may also be followed strictly.


01. In case of any variation between provision of schedule "B" as per accepted tender and technically sanctioned detailed working estimate the execution of work shall be in accordance with the provision as per technically sanctioned working estimate.
02. A Programme work may be chalked out in concurrence with the contractor and acted upon strictly.
03. No expenditure to be incurred beyond the Cost of Technically Sanctioned Estimate.

The time factor is essence of contract. While giving work order, the same should be pointed and schedule of progress endorsed.

All (3 - Tenders) received with your letter under reference are returned herewith in original.

An attested photocopies may please be furnished for this office record.

DA/ As above.


(Engr: Prem Chand K. Talreja)
EXECUTIVE DISTRICT OFFICER
(WORKS & SERVICES)
KASHMORE @ KANDHKOT

SCHEDULE "B"

NAME OF WORK: Retaining Wall along Massan road Kandhkot Town

PART "C"

Qty:	Item of Work	Rate	Unit	Amount
3600 Cft:	1). Excavation in foundation of building, bridges and other structure i/c dag belling watering and ramming lead up to one chain lift up to 5.0 ft. in ordinary soil .	@Rs:1306/80	P.% Cft:	Rs:4704/00
1200 Cft:	2). Cement concrete stone ballast 1 1/2" - 2 gauge ratio 1:4:8.	@Rs:3584/10	P.% Cft:	Rs:43009/00
6874Cft:	3).Pucca brick work in foundation and plinth i/c cement sand mortar ratio 1:4.	@Rs:4150/30	P.% Cft:	Rs:285292/00
113Cft	4). Cement concrete plain i/c placing compacting finishing and curing complete (i/c screening and washing of shingle aggregate) ratio 1:2:3.	@Rs:5941/10	P.% Cft:	Rs:6713/00
200Sft:	5). Erection and removal of centering (vertical) for cement concrete plain work.	@Rs:1405/75	P.% Sft:	Rs:2812/00
2800 Sft:	7). Cement plaster 1/2" thick ratio 1:4 up to 20' ft: height.	@Rs:572/77	P.% Sft:	Rs:16037/00
37440Cft:	08) .Earth work on road embankment by bulldozers i/c plugging mixing cold breaking dressing and compacting with optimum moisture content lead up to 100' and lift up to 5' in all types of soil except rock(if earth work is done by other then department agency compacting for 85% modified AASHO density.)	@Rs:3068/45	P.%0Cft:	Rs:114883/00

Total Rs:473450/00

NON-SCHEDULE ITEMS.

Difference Cost of Cement 388Bag @ Rs: 105/= P.Bag Rs: 40740/00
Difference Cost of Bricks 92799Nos: @ Rs:1000/= P%0Nos: Rs: 92799/00

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

Manzoor Ahmad
CONTRACTOR

[Signature]
DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

NAME OF WORK

M&R of road Massan Gat valang Retaining Wall Kandhkot Town

COMPARATIVE STATEMENT

N.I.T No. TC/G-55/31 dated: 04/01/2011
 Receipt on 21/02/2011 and opened on 21/02/11

Part	Item	Estimated Amount	Schedule-B Amount	RATES / PERCENTAGE QUOTED BY CONTRACTOR			Excesss / Saving (+) (-)
				Mr. Muhammad Akram Percentage / Rate	Mr. Arbab Ali Shah Percentage / Rate	Mr. Manzoor Ahmed Percentage / Rate	
(A)	ROAD WORK						
	Schedule Items:	162153	162153	1.15% below	1.10% below	1.00% below	243 (+)
	Ded: 1% Below	1622					
	Total	160531					
(B)	Add Diff: cost of Bitumen	35317	751019	at par	at par	at par	1458 (+)
	G.Total of Road Work	195848	35317				
(C)	Retaining Wall	473450	473450	37.30% above	37.40% above	37.60% above	1458 (+)
	Add cartage	106342					
	Add 20% Above	71713					
	Total	651505					
	Add Diff: Cost of Cement	40740	40740	at par	at par	at par	
	Add Diff: Cost of Bricks	92799	92799	at par	at par	at par	
	G. Total of R/Wall	785044					
	G. Total of Estimate Rs:	980892	1520161		979191	979745	1761 (+)

The difference cost of cement & bricks will be paid separately as per actual consumption at site.

The percentage / Rate quoted by Mr. Muhammad Akram are lowest among the other competitors which are reasonable and within permissible limit hence recommended for favour of approval.

[Signature]
 Divisional Accounts Officer
 Roads Kashmir @ Kandhkot

[Signature]
 District Officer (Roads)
 Kashmir @ Kandhkot

[Signature]
 Executive District Officer
 Works & Services
 Kashmir @ Kandhkot

SCHEDULE "B"

Name of work: -

REHABILITATION RESOTRATION OF RETAINING WALL/ ROAD ALONG MASSAN
ROAD KANDHKOT TOWN.

Qty:	S. No.	Item of work	Rate	Unit	Amount
(a) 18080 Cft	01.	Earth work on road embankment by bulldozers i/c plugging mixing cold breaking and compacting with optimum moisture content lead upto 100' and lift upto 5' in all types of soil except rock (if any earth work is done by other than department agency compacting for 85% modified AASHO density) (With Extra lead).	@ Rs. 3068/45	P.%0Cft	55477/00
(b) 2560 Cft			@ Rs. 969/02	P.%0Cft	2481/00
1280 Cft	02.	Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work i/c watering and rolling etc complete rate includes all cost of material T&P labour & carriage of 3.0' miles.	@ Rs. 538/44	P.% Cft	6892/00
480 Cft	03.	(a) Preparing sub base course by supplying & spreading stone metal 1 1/2" 2" gauge of approved quarry in required 3" thickness in 1 layer each 3.0 each layers with 20 cft. Pit cabal sand having plasticity index of not more than 6% watering & compacting to achieve 98/100% density as per modified AASHO specification. Rate includes al costs of materials T&P and carriage upto site of work.	@ Rs.4383/48	P.%Cft	Rs.21040/00.
480 Cft	03.	(b) Preparing sub base course by supplying & spreading stone metal 1 1/2" 2" gauge of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing mixing with 10' screening & non-plastic quarry of approved quality & gauge from approved specification (Rate includes al costs of materials T&P and carriage upto site of work.	@ Rs. 4536/93	P.%Cft	21777/00
480 Cft	04.	Preparing Base course i/c supplying and spreading stone metal of approved quality and from arore quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade i/c supplying and spreading 15 Cft. Of screening and non plastic quarry fines filling depression with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/ces providing of using templates, camber plates, screen forms as directed) rate i/ces all cost of material T&P and carriage upto site of work.	@ Rs. 4749/45	P.% Cft	22797/00
320 Rft	05.	Lying Brick end edging i/c supplying 9" x 4" 1/2" x 3" first class bricks excavation for having edging with small size parallel to the road (rate i/ces upto site of work).	@ Rs. 834/22	P.% Rft	2669/00
1920 Sft	06.	Providing surface dressing 1" coat on new exiting surface with 30lbs bitumen 4.0Cft crushed bajri of required size i/c cleaning the road surface rolling etc complete. (rate i/ces all cost of material T&P and carriage upto site of work)	@ Rs. 444/16	P.% Sft	8527/00

Qty:	S. No.	Item of work	Rate	Unit	Amount
1920 Sft	07.	Providing 1" thick consolidates premixed carpet in proper camber grade i/c 10 Cft. Crushed bajri 4 Cft. Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/c all cost of material T&P and carriage upto site of work.	@ Rs. 1067/39	P.% Sft	20493/-
Total					162153/00

PART "B"


NON-SCHEDULE ITEMS.

Difference Cost of Bitumen
 @ Rs. 42550/70 P.Ton

0.83 Tons

35317/00

Note: The quantity and rate provided in the schedule-B Are subject to technical sanction.


 DISTRICT OFFICER (ROADS)
 KASHMIRE @ KANDIKOT

G. R. P.W.D. Nos. 7974 of 6-4-35
56-1 of 8-6-36, 1954-W of 27-9-37, O.C.M.P.
M. Dept. No. 385-1/37 of 19-11-37
(P.W.D.) No. S-173, 2-W of 22-2-39
G. R. (P.W.D.) No. 1038-1 of 22-2-37
12-10-41 and 2-5-41, 851-W of 22-2-39
12-10-41, and 2-5-44, 05-W 1038/11-1 of
28-3-49, 17-W 2 of 12-12-50.

FORM B-1

PUBLIC WORKS DEPARTMENT
CIRCLE
DIVISION


NAME of Contractor 2

Muhammad AIC of Am / ashari

Percentage Rate Tender and Contract for works

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of invitation to tender posted on a board hung up in the office of the Executive Engineer.



work to be carried out, as well as the date for and the time allowed for carrying out the work. The money to be deposited with the tender, and to be deposited by the successful tenderer, shall be deducted from bills. It will also state whether any special conditions, designs and drawings and estimated quantities of materials required in connection with the work shall be submitted to the Executive Engineer for the purpose of identification or inspection by contractors at the office of the Executive Engineer during office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by each partner thereof, or in the event of the absence of any partner, it shall be signed on his behalf by a person holding a power-of-attorney authorizing him to do so.

3. Receipts for payments made on account of any work, when executed by a firm, shall also be signed by all the partners, except where the contractors are described in their tender as a firm, in which case the receipt shall be signed in the name of the firm by one of the partners, or by some other persons having authority to give effectual receipts for the firm.

4. Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below the rates specified in Schedule 'B' memorandum showing items of work to be carried out; he is willing to undertake the work. Only one rate of such percentage, on all the $\frac{\text{Estimated rates}}{\text{Scheduled rates}}$ shall be framed. Tenders, which propose any alteration in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractors wish to tender for two or more works they shall submit a separate tender for each. Tenders shall have the name and number of the work to which they refer written outside the envelope.

5. The Executive Engineer or his duly authorized Assistant shall open tenders in the presence of contractors who have submitted tenders or their representatives who may be present at the time, and he will enter the amounts of the several tenders in a comparative statement in a suitable form. In the identification, sign copies of the specifications and other documents mentioned in Rule 1. In the event of a tender being rejected the Divisional Officer shall authorize the Treasury Officer concerned to refund the amount of the earnest money for deposited to the contractor making the tender, on his giving receipt for the return of the money.

6. The Officer competent to dispose of the tenders shall have right of rejecting all or any of the tenders.

District Officer, Roads
Kashmore @ Kandhkot

District Officer, Roads
Kashmore @ Kandhkot

District Officer, Roads
Kashmore @ Kandhkot

District Officer, Roads
Kashmore @ Kandhkot

7/5/54

7/5/54

7/5/54

7/5/54

7/5/54

7/5/54

so far as applicable, and in default thereof to forfeit and pay to Government the sums of money mentioned in the said conditions.

Receipt No. 3667626 dated 7-10-2010 from Government Treasury or sub-Treasury at _____ in respect of the sum of Rs. 20000/- is herewith forwarded representing the earnest money (to) the full value of _____

*Amount to be specified in words and figures

which is to be absolutely forfeited to Government should we not deposit

Strike out (a) if no cash security deposit is to be taken.

the full amount of security deposit specified in the above memorandum, in accordance with Clause 1 (A) of the said conditions, otherwise the said sum of Rs. 20000/- shall be retained by Government on account of such security deposit as aforesaid] or (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions].**

**Strike out (b) if any cash security deposit is to be taken.

Dated the _____ day of _____ 199__

**Signature of contractor before submission of tender

(Witnesses **)

**Signature of witness to contractor's signature

(Address) Sanction for Rs. 981000/- Punjab Milk Ltd

(Occupation) Eighty one thousand only

Signature of the officer by whom accepted.

The above tender is hereby accepted by me on behalf of the Governor of Sind.

District Officer Roads
Kashmore @ Kandhkot

Division (or his duly authorized Assistant)

Dated the _____ day of _____ 199__

Condition of Contract

and by deposits.

Clause 1.—The Person whose tender may be accepted (hereinafter called the contractor) shall (A) (within one day for a contract of Rs. 1,000 or less, or two days for a contract of more than Rs. 1,000 upto Rs. 2,000 and so on, upto a limit of ten days, for a contract of Rs. 10,000 or more of the receipt by him of the notification of the acceptance of his tender) deposit with the Executive Engineer a cash or Govt. Securities endorsed to Executive Engineer (if deposited for more than twelve months) a sum sufficient with the amount of the earnest money deposited by him with his tender to make up the full security deposit specified in the tender, or (B) permit Government at the time of making any payment to him for work done under the contracts to deduct such sum as well (With the earnest money deposited by him.) amount more percent of all moneys so payable: such deduction to be held by Government by way of security deposit): Provided always that in the event of the contract or depositing a Lump sum by way of security deposit as contemplated at (A) above, then and in such case, if the sum so deposited shall not amount to _____ percent of the total estimated cost of the work it shall be lawful for Government at the time of making any payment to the contractor for work done under the contract to make up the full amount of _____ percent by deducting a sufficient sum from every such payment as last aforesaid. All compensation other sums of money payable by the contractor to Government under the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security deposit, or from the interest arising therefrom, or from any sums which is due or may be due to the contractor under this contract and in the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter, make good in cash or with Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit referred to, when paid in cash, may, at the cost of the depositor, be converted into interest-bearing securities provided that the depositor has expressly desired this in writing.

District Officer Roads
Kashmore @ Kandhkot

for
E
S
W
I
A
L
E
R
37A
37B
37C

(a) To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Government.

(b) To employ labour paid by the Public Work Department and to the supply materials to carry out the work, or any part of the work, debiting to the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer, as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of the hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (as to the amount of which excess expenses the certificates in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work therefore actually performed by him under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.—If the progress of any particular portion of the work is unsatisfactory Executive Engineer shall, notwithstanding that all the general progress of the work is in accordance with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b) after giving the contractor 10 days' notice in writing. The contractor will have no claim for compensation, for any loss sustained by him owing to such action.

Clause 5.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected. In the event of the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or any tools, plant, materials and stores in or upon the works, or the site thereof or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in account at the contract rates, or in the case of contract not being applicable, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials, or stores from the premises within a time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractor's expense or sell them by auction or private sale on account of the contractor and at his risk in all respects, and the certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds of any such sale shall be final and conclusive against the contractor.

Action when the progress of any particular portion of the work is unsatisfactory.

Contractor remains liable to pay compensation if action not taken under clauses 3 and 4.

Power to take possession of or require removal of or sell, contractor's plant.

District Officer Roads
Kashmore @ Kandhkot

against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from requiring any bad, unsound, imperfect or unskilful work to be removed or taken away and re-constructed, or re-erected nor shall any such payment be considered as an admission of the due performance of the contract or any part thereof in any respect or the accruing of any claim; nor shall it conclude, determine or effect in any other way the powers of the Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise, or in any way vary or effect the contract. The final Bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause 9.—The rates for several items of works estimated to cost more than Rs. 1,000 agreed to within, shall be valid only when the item concerned is accepted as having been completed full in accordance with the sanctioned specifications. In cases where the items of work are not accepted as so completed the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on account bills.

Payment at reduced rates on account of item of work not accepted as completed to be at the direction of the Engineer-in-charge.

Clause 10.—A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorised agent, whose countersignature to the measurement list will be sufficient warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

Bill to be submitted monthly.

Clause 11.—The contractor shall submit all bills on the printed forms to be had on application at the office of the Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates specified in the tender or in the case of any extra work ordered in pursuance of these conditions, and not mentioned or provided for in the tender, at the rates hereinafter provided for such work.

Bills to be on printed forms.

Clause 12.—If the specification or estimate of the work provides for the use of any special description of materials to be supplied from the store of the P.W.D or if it is required that the contractor shall use certain stores to be provided by the Engineer-in-charge (such material and stores, and the prices to be charged therefor as hereinafter mentioned being so far as practicable for the convenience of the contractor but not so as in any way to control the meaning or effect of this contract specified in the schedule or memorandum hereto annexed) the contractor shall be supplied with such materials and stores as may be required from time to time to be used by him for the purposes of the contract only and the value of the full quantity of the materials and stores so supplied shall be set off or deducted from the security deposits, or from the security securities, the same or a sufficient portion thereof shall in that case be sold for the purpose. All materials supplied to the contractor shall remain the absolute property of Government and shall on no account be removed from the site of the work, and shall at all times be open to inspection by the Engineer-in-charge. Any such materials unused and in perfectly good condition at the time of completion or determination of the contract shall be refunded to the P.W.D. store, if the Engineer-in-charge so requires by a notice in writing under his hand, but the contractor shall not be entitled to return any such materials except with the consent of the Engineer-in-charge and he shall have no claim for compensation on account of any such material supplied to him as aforesaid but remaining unused by him or for any wastage or damage to any such materials.

Stores supplied by Government

Clause 13.—The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards material and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialled by the parties, the said specifications being a part of the contract. The contractor shall

Works to be executed in accordance with specifications. District Officer Road, Kashmir @ Kanjhkol

that any materials or articles provided by him for the execution of the work are unsound, or of a quality inferior to that contracted for, or are otherwise not in accordance with the contract, it shall be lawful for the Engineer-in-charge to intimate this fact in writing to the contractor and then notwithstanding the fact that the work, materials or articles complained of may have been inadvertently passed, certified and paid for, the contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require, or if so required, shall remove the materials or articles so charge and cost; and in the event of his failing to do so within a period to be specified and provide other proper & suitable materials or articles at his own proper by the Engineer-in-charge in the writing intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one percent. On the amount of the estimate for every day not exceeding ten days, during which the failure so continues, and in the case of any such failure the Engineer-in-charge may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. Should the Engineer-in-charge consider that any such inferior work or materials as described above may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause 18.—All works under or in course of execution executed in pursuance of the contract shall at all times be open to the inspection, and supervision of the Engineer-in-charge and his subordinates, and the contractor shall at all times during the usual working hours, and at all other times at which reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose. Orders given to the contractor's duly authorised agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Works to be open to inspection

Contractor or responsible agent to be present.

Clause 19.—The contractor shall give not less than five days notice in writing to the Engineer-in-charge or his subordinate-in-charge of the work before covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured, and correct dimensions thereof taken before the same is so covered up or placed beyond the reach of measurement, and shall not cover up or place beyond the reach of measurement any work without the consent in writing of the Engineer-in-charge or his subordinate-in-charge of the work; and if any work shall be covered up or placed beyond the reach of measurement without such notice having been given to consent obtained, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Notice to be given before work is covered up.

Clause 20.—If the contractor or his workmen, or servants shall break, deface, injure, or destroy any part of a building in which they may be working, or any building, road, fence, enclosure of grass land or cultivated ground continuous to the premises on which the work or any part thereof is being executed, or if any damage shall be done to the work, while it is in progress from any cause whatever or if any imperfections become apparent in it within three months of the grant of a certificate of completion, final or otherwise, by the Engineer-in-charge, the contractor shall make good the same at his own expense, or in default the Engineer-in-charge may cause the same to be made good by other workmen, and deduct the expenses of (which the certificate of the Engineer-in-charge shall be final) from any sums that may then be due or may thereafter become due to the contractor, or from his security deposits or the proceeds of sale thereof, or of a sufficient portion thereof.

Contractor liable for damage done, and for imperfections for three months after certificate.

Clause 21.—The contractor shall supply at his own cost all material (except such special material, if any, as may, in accordance with the contract, be supplied from the P.W.D. Stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary work requisite or proper for the execution of the work, whether in the original, altered or substituted form, and whether included in the specifications, or other documents, forming part of the contract of referred to in these conditions or not, and which may be necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-charge as to any matters as to which

Contractor to supply plant, ladders scaffolding, etc.

District Officer Roads
Kashmir @ Kandhat

thereupon stand forfeited and be absolutely at the disposal of Government and the same consequences shall ensue as if the contract had been rescinded under clause 3 thereof and in addition the contractor shall not be entitled to recover or be paid for any work therefore actually performed under the contract.

Clause 27.—All sums payable by a contractor by way of compensation under any of these conditions shall be considered as a reasonable compensation to be applied to the use of Government without reference to the actual loss or damage sustained, and whether any damage has or has not been sustained.

Sum payable by way of compensation to be considered as reasonable compensation without reference to actual loss.

Clause 28.—In the case of a tender by partners any change in the constitution of a firm shall be forthwith notified by the contractor to the Engineer-in-charge for his information.

Changes in the constitution of firm to be notified

Clause 29.—All works to be executed under the contract shall be executed under the direction and subject to the approval in all respects of the Superintending Engineer of the circle for the time being, who shall be entitled to direct at what point or points and in what manner they are to be commenced and from time to time carried on.

Works to be under direction of Superintending Engineer

Clause 30.—Except where otherwise specified in the contract and subject to the powers delegated to him by Government under the Code rules then in force, the decision of the Superintending Engineer of the circle for the time being shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other question, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, or failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Decision of Suptg; Engineer to be final.

Clause 31.—The contractor shall obtain from the P.W.D. stores all stores and articles of European or American manufacture which may be required for the work, or any part thereof or in making up any articles required therefor or in connection therewith, unless he has obtained permission in writing from the Engineer-in-charge to obtain such stores and articles elsewhere. The value of such stores and articles as may be supplied to the contractor by the Engineer-in-charge will be debited the contractor in his account at the rates shown in the schedule in form "A" attached to the contract and if they are not entered in the said schedule, they shall be debited to him at cost price which for the purpose of the contract shall include the cost of carriage and all other expenses whatsoever, which shall have been incurred in obtaining delivery of the same at the stores aforesaid.

Stores of European or American manufacture to be obtained from Government.

Clause 32.—When the estimate on which a tender is made includes lump sums in respect of part of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part or the work in question at the same rates as are payable under this contract for such items, or if the part of the work in question is not in the opinion of the Engineer-in-charge capable of measurement, the Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-charge shall be final and conclusive against the contractor with regard to any sum payable to him under the provisions of this clause.

Lump sums in estimates.

Clause 33.—In the case of any class of work for which there is no such specification as is mentioned in Rule I such work shall be carried out in accordance with the Divisional specification, and in the event of there being to Divisional specification, than in such case the work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-charge.

Action where no specification.

District Engineer Roads
Kashmore & Kandhkot

Handwritten initials
 Clause 45.— If any materials, such as stones metal, bajri, sand etc. are required to be conveyed by rail, the contractors will be granted certificates by the Engineer-in-charge of the work to the effect that the materials are required for Government or semi Government works thereby enabling them to have the benefit of concessionary freight charges from the railway. In case, however, such a concession is withdrawn by the railway at any time during the currency of the contract, no claim shall be preferable against Government on this account.

Certificate for concessionary freight charges from the Railway.

Clause 46.—When tendered rates are the same preference will be given at the discretion of the accepting authority to those who tender for the carting of materials by vehicles having pneumatic tyres.

Procedure of acceptance of tenders when tendered rates are same.

Clause 47.—Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Recovery of dues from contractor as arrears of Land Revenue.

Clause 48.—Certified that no member of Legislative Assembly is in partnership with me and that Government will have the right to terminate the contract at any stage if it is discovered that a member of Legislative Assembly is a partner in the contract.

Partnership of M.L.A'S for bidden.

Clause 49.—I/We hold myself/ourselves responsible to pay the Sales Tax as levied in accordance with Pakistan General Sales Tax Act, 1948, or any other law for the time being in force.

Payment of Sale Tax.

Clause 50.—Certified that no Government servant has directly or indirectly a share or interest in the work.

Interest or share Government servant in the work

Clause 51.—The contractor will not be allowed to withdraw his and ask for the return of earnest money before expiry of the period shown as under, commencing from the date of opening of the tender and that if it is withdrawn in violation of this condition earnest money shall be forfeited.

When the sanctioning authority for the tender is:-

Executive Engineer	One month.
Superintending Engineer	Two months.
Chief Engineer	Three months.
Government	Six months.

Clause 52.—"If any question, difference or objection whatsoever shall arise in any way contracted with or arising out of this instrument or the meaning or objection of any part thereof, the rights, duties or liabilities of either party, then save in so far as the decision of any such matter is here in before provided for as has been so decided, every such matter including whether its decision has been otherwise provided for any or regards the right of and obligations of the parties as the result of such termination shall be referred for arbitration to such person as may be appointed in this behalf by Chief Engineer, (Irrigation), Department and his decision shall be final and binding and where the matter involves a claim for or the payment recovery or deduction of money, only the amount, if any awarded in such arbitration shall be recoverable in respect of the matters so referred;"

Certified that the Tender has been executed under my personal supervision and I am satisfied that it has been correctly prepared in accordance with the orders issued vide Government P. W. D. circular, Memo No. 1015 W dated 14th September, 1937, and subsequent orders issued in this connection.

Handwritten signature
 Divisional Accountant,
 Assistant Accounts Officer
 Roads Kashmir @ Kapthkot

Certified that I have noted the content of Government P. W. D. Circular Memorandum No. 1006-1 dated 21st February, 1950, wherein the responsibility of getting the tender checked efficiently is placed on me.

Handwritten signature
 Contractor.


Handwritten signature
 Executive Engineer,
 District Officer Roads
 Executive Engineer,
 Division

BID EVALUATION REPORT

1.	Name of Procuring Agency	District Government Kashmir @ Kandhkot				
2.	Tender Reference No:	No: D.O/TC/G-55/31. Dated: 04.01.2011.				
3.	Tender Description/Name of Work/Item	<u>REHABILITATION OF FLOOD DAMAGES RESTORATION OF NAWAB KHAN DAHANI ROAD MILE 0/0-0/3</u>				
4.	Method of Procurement	Single Stage – One Envelope Procedure				
5.	Tender Published	SPPRA web site ID #				
6.	Total Bid document Sold	3 No:				
7.	Total Bid Received	3 No:				
8.	Technical Bid Opening date: (if applicable)	Not Applicable				
9.	No of Bid Technically Qualified (if applicable)	Not Applicable				
10.	Bid(s) Rejected:	NIL				
11.	Financial Bid Opening Date	21/02/2011				
12.	Bid Evaluation Report:					
S.No:	Name of Firm or Bidder	Cost of Offered by the Bidder	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Mr. Shahdad Malik	Rs: 985853/-	1 st Lowest	Rs: 813/- Saving	Lowest	Recommended for award of work
2	Mr. Manjo Khan	Rs: 986124/-	2 nd Lowest	Rs: 542/- Saving	High	Not recommended due to high rates
3	Mr. Abdul Sattar	Rs: 986666/-	3 rd Lowest	Rs: _____	Higher	Not recommended due to higher rates


 Assistant Accounts Officer
 Roads Kashmir @ Kandhkot.


 DISTRICT OFFICER (ROADS)
 KASHMIRE @ KANDHKOT


 Executive District Officer
 Works & Services
 Distt: Kashmir @ Kandhkot

SINDH PUBLIC PROCUREMENT REGULATOR AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC
CONTRACTOR OF WORKS SERVICES AND GOODS

- | | | |
|-----|---|---|
| 1) | Name of Organization/Dept: | Roads & Transport, Works & Services Department Kashmore.
@ Kandhkot |
| 2) | Provincial/Local Govt: Other | District Government Kashmore @ .
Kandhkot |
| 3) | Title of contract | <u>REHABILITATION OF FLOOD DAMAGES</u>
<u>RESTORATION OF NAWAB KHAN DAHANI</u>
<u>ROAD MILE 0/0-0/3</u> |
| 4) | Tender Number | ---- |
| 5) | Brief Description of Contract | <u>REHABILITATION OF FLOOD DAMAGES</u>
<u>RESTORATION OF NAWAB KHAN DAHANI</u>
<u>ROAD MILE 0/0-0/3</u> |
| 6) | Forum that approved the scheme | D.D.C Of District Kashmore @
Kandhkot |
| 7) | Tender Estimated value | 0.985 (M) |
| 8) | Engineers Estimate (for Road work only) | 0.986(M) |
| 9) | Estimate completion Period as per contract | (01 Months) |
| 10) | Tender Open on (Date and Time) | 21.02.2011 @ 2:00 PM |
| 11) | Number of Tender Documents SIO.D
(attached List Buyer) | 03 Nos: |
| 12) | Number of Bids Received | 03 Nos: |
| 13) | No of Bidders Present at the time of
Opening Of Bids | 03 Nos: |
| 14) | Bid Evaluation Report (enclosed a copy) | Copy enclosed |
| 15) | Name & Address of the Successful bidder | Mr Shahdad Malik Taluka
Tangwani |
| 16) | Contract Award Price | 0.9850(M) |

17) Ranking of successful bidder in Evaluation Report (i.e 1st 2nd 3rd evaluation Bid) 1st Lowest

18) Method of procurement used (Tick One) Local
a) Single Stage-One envelope procedure
b) Single Stage-Two envelope procedure
c) Two Stage Bidding procedure
d) Two Stage Two envelope Bidding procedure

Please specify in any other method of Procurement was adopted i.e emergency Direct Contracting etc with brief reason.

19) Approving Authority for award of contract Executive District Officer
(Works & Services) Department
Kashmore @ Kandhkot

20) Whether the procurement was included in Annual procurement Plan No

21) Advertisement
i) SPPRA website (if any Yes give date and SPPRA identification No:)
ii) News Papers (if Yes give names of newspaper and date) SPPRA Web Site

22) Nature of contract Domestic

23) Whether Qualification Criteria was included in Biding /Tender document ?
(if yes enclosed a copy) Yes

24) Whether bid evaluation criteria was Included in Biding /Tender document ?
(if yes enclosed a copy) Yes

25) Whether Approval of competent Authority was obtained for using A Method Other than open competitive Bidding ? N.A

26) Was Bid Security Obtained from All The bidders Yes

27) Whether the successful Bid was lowest evaluated Bid (in case of consultancies) N.A

- 28) Weather the successful Bidder was Technically Complaint? Yes
- 29) Weather name of the Bidders and their Quoted prices were read out at the time of opening Of Bids ? Yes
- 30) Weather evaluation report given to bidders Before the award of contract ? Yes
- 31) Any complaints received/ (if Yes result thereof) No:
- 32) Any deviation from specification Given In the tender notice/document (if Yes Give reason) No
- 33) Was the extension made in response time ? (if yes give detailed reason) No
- 34) Devaluation from Qualification criteria (If yes give detailed reason) No:
- 35) Was a it assured by the procuring agency that the Selected firm is not blank listed? No:
- 36) Was a visit may by any officer/Official of the Procuring agency to the supplier's Premises in connection with the procurement N.A
- 37) Were proper safeguards provided on Mobilization advance payment in the Contract (Bank Guarantee etc)? N.A
- 38) Special conditions, if any (If yes, Bank Guarantee etc)? No

Signature & Official Stamp of Authorized Officer

FOR OFFICE USE ONLY

District Officer, Roads
Kashmore @ Kandhkot

Assistant Accounts Officer
Roads Kashmore @ Kandhkot.

Executive District Officer
Works & Services
Distt: Kashmore @ Kandhkot

OFFICE OF THE DISTRICT OFFICER (ROADS) KASHMORE @ KANDHKOT.

NTC/G-55 / 562 OF 2010 KASHMORE @ KANDHKOT DATED: - 25 / 2 / 2010.

T.

Mr: Shahdad Khan,
Government Contractor,
Taluka Kandhkot District Kashmore @ Kandhkot

OBJECT: - REHABILITATION FLOOD DAMAGES RESTORATION OF ROAD NAWAB KHAN
DAHANI ROAD MILE 0/0-0/3

Your tender for the above work at (Part A) (Road Work) 1.15% below
(Part B) Bitumen) At par Rs:450186/00 of the tender approved by the
Executive District Officer (W&S) Department Kashmore @ Kandhkot being
competent authority vide No: E.D.O/W&S/BB/375 dated: 24 / 2 / 2010, with
the following conditions: -

- (a) No premium shall be allowed on non- schedule items.
- (b) No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of Roads Materials involved.
- (c) All materials required for construction shall be procured & brought at site by contractor at his own cost from approved source.
- (d) No payment of extra items shall be made unless written order is given to contractor by divisional officer, for execution of the extra items and approved by the competent authority.
- (e) Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority.

You are therefore directed to please start the work within one week from the date of issue of this letter under the instructions / supervision of the Deputy District Officer (Roads) Kandhkot and attend the office of the undersigned for completing the tender documents. In case you failed to start the work within above period, action under clause (2) of the agreement will be taken.

Time allowed for completion of work (01) months. It should be ensured that the work must be completed / finalized within the stipulated date of completion.

DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

✓
Copy forwarded with compliments to the Executive District Officer (W&S) Department Kashmore @ Kandhkot for favour of information, with reference to his office letter No: cited above.

Copy forwarded to the Deputy District Officer (Roads) Kandhkot for information, and he is directed to please intimate the actual date of start of work and progress report as per stage under clause - 2 of the agreement be promptly reported to Division Office for taking necessary action.

Imran A. Agani
P-388

20
DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT

1

OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WORKS & SERVICES)
DEPARTMENT KASHMORE @ KANDHKOT.

No. EDO/ (W&S)/BB/ 375 of 2011, Kashmore @ Kandhkot dated: 24/2/2011.
To,

The District Officer (Roads),
Kashmore @ Kandhkot.

SUBJECT: - REHABILITATION OF FLOOD DAMAGES RESTORATION NAWAB KHAN DAHANI ROAD MILE 0/0-0/3.

Reference:- Your office letter No: TC/G-55 / 513 dated : 21-02-2011.

The lowest Rates offered by Mr. Shahdad Khan, Government Contractor for the above subjected work, as recommended by you, vide letter No: cited above, for Part-"A" (Road work) @ 1.15% (Percent) below and Part-"B" (Quoted Rate) at par Rs: 450186/-, are hereby approved, subject to the observance of following conditions.

01. No premium shall be allowed on non-schedule items.
02. No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of Roads materials involved.
03. All materials required for construction Works & Services shall be procured & brought at site by contractor at his own cost from approval source.
04. No payment of Extra items shall be made unless written order is given to contractor by the District Officer, for execution of the extra items approved by the competent authority.
05. Income Tax shall be deducted from the bill on value of work done and paid for as per latest orders of competent authority in this regard.
06. Steel free from all kinds of rust and cement free from all impurities. Which confirm to the British standard specification shall only be allowed in use.
07. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 Lbs per square inch.
08. Sand from only approved quarry shall be used in all items involving use of cement, pit sand shall not be allowed to be used.
09. Sweet & palatable water only shall have to be used in construction work, which is to be arranged by the contractor.

Moreover the following instructions may also be followed strictly.

01. In case of any variation between provision of schedule "B" as per accepted tender and technically sanctioned detailed working estimate the execution of work shall be in accordance with the provision as per technically sanctioned working estimate.
02. A Programme work may be chalked out in concurrence with the contractor and acted upon strictly.
03. No expenditure to be incurred beyond the Cost of Technically Sanctioned Estimate.

The time factor is essence of contract. While giving work order, the same should be pointed and schedule of progress endorsed.

All (3 - Tenders) received with your letter under reference are returned herewith in original.

An attested photocopies may please be furnished for this office record.

DA/ As above.


(Engr: Prem Chand K. Talreja)
EXECUTIVE DISTRICT OFFICER
(WORKS & SERVICES)
KASHMORE @ KANDHKOT.

Item	Estimated Amount	Schedule-B Amount	RATES / PERCENTAGE QUOTED BY CONTRACTOR				Amount (Net)	Excess / Saving (-) / (+) with lowest contractor
			Mr: Shah Dad Khan Percentage / Rate	Amount (Net)	Mr: Majno Khan Percentage / Rate	Amount (Net)		
Road Work								
Schedule Items.	541899	541899	1.15% below	535667	1.10% below	535938	536480	813 (-)
Ded 1% below	5419							
Total	536480							
Diff: Cost of Bitumen	450186	450186	at par	450186	at par	450186	450186	-
G: Total of Estimate Rs:	986666	992085		985853		986124	986666	813 (-)

The percentage / Rate quoted by Mr: Shah Dad Khan are lowest among the other competitors which are reasonable and within permissible limit hence recommended for favour of approval.

[Signature]
Divisional Accounts Officer
Roads Kashmir @ Kandhkot

[Signature]
District Officer (Roads)
Kashmir @ Kandhkot

[Signature]
Executive District Officer
Works & Services
Kashmir @ Kandhkot

Receipt No: 2420824 Dated: 3-12-10 from the Government are sub-treasury Mr. Heikal Waker here by us to be absolutely forfeited to accordance by sum of Rs. 2000/- here by us to be absolutely forfeited to accordance by sum of Rs. 2000/- shall be

SCHEDULE "B"

NAME OF WORK:

REHABILITATION FLOOD DAMAGED RESTOARTION NAWAB KHAN
DAHANI ROAD MILE: 0/0 -0/3

Part (A)

Qty:	S.No:	Item Of Work	Rate	Unit	Amount
------	-------	--------------	------	------	--------

01. Preparing Base course i/c supplying and spreading stone metal of approved quality from arroe quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade i/c supplying and spreading 15 Cft: of screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/cs providing of using templates, camber plates, screen forms as directed) rate i/cs all cost of material T&P and carriage upto site of work.

612 Cft:	@	Rs:4640/23	P.% Cft:	Rs:28398/00
----------	---	------------	----------	-------------

02. Providing surface dressing 1st Coat on new of existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/c cleaning the road surface rolling etc complete. (rate i/cs all cost of material T&P and carriage upto site of work).

24472 Sft:	@	Rs:441/02	P.% Sft:	Rs:107926/00
------------	---	-----------	----------	--------------

DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT

S.No:	Item Of Work	Rate	Unit	Amount
03.	Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs all cost of material T&P and carriage upto site of work.			

72 Cft: @ Rs:1060/60 P.% Cft: Rs:259550/00

4 Earht work for embankment from borrow pist i/c laying 6" layers, clod breaking remaining dressing etc complete lead up to 100 ft lift upto 5ft @In ordinary Soil)

480 Cft: @ Rs: 970/40 P.%0Cft: Rs:146025/00

Total Rs: 541899/=


rt (B)

Add Diff: Cost of Bitumen

10.85 Tons @Rs: 42550/70 P.Ton Rs: 450186/00

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

شہد ارکان
CONTRACTOR


DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

SCHEDULE "B"

NAME OF WORK:

REHABILITATION FLOOD DAMAGED RESTOARTION NAWAB KHAN
DAIHANI ROAD MILE: 0/0 -0/3

Part (A)

Qty:	S.No:	Item Of Work	Rate	Unit	Amount
------	-------	--------------	------	------	--------

01. Preparing Base course i/c supplying and spreading stone metal of approved quality from arorre quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade i/c supplying and spreading 15 Cft: of screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/cs providing of using templates, camber plates, screen forms as directed) rate i/cs all cost of material T&P and carriage upto site of work.

612 Cft: @ Rs:4640/23 P.% Cft: Rs:28398/00

02. Providing surface dressing 1st Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/c cleaning the road surface rolling etc complete, (rate i/cs all cost of material T&P and carriage upto site of work).

24472 Sft: @ Rs:441/02 P.% Sft: Rs:107926/00

NAME OF WORK:

REHABILITATION FLOOD DAMAGED RESTOARTION NWAB KHAN
KHANDHANI ROAD MILE: 0/0-4/9-

GENERAL ABSTRACT.

S.No:	Item of Work	Amount
01.	Base Course	Rs: 28396/00 28398/
02.	1 st Coat	Rs: 107926/00 ✓
03.	1" Thick Carpet	Rs: 260076/00 259550/
04.	Earth work Berms	Rs: 146025/00 ✓
Total		Rs: 39638/00 54899/

Add Diff: cost of Bitumen 10.58 Tons
@Rs:42550/70 P.Ton
Deduct 1/2 below

Rs: 450186/00
5491/

Total	Rs: 992609/00	986666/
Say	Rs: 993000/00	987000/
	Rs: -0.993 (M)	0.987 (M)

CERTIFICATE.

Certified that this estimate provided for essential work and have been prepared under my supervision and I am satisfied with the specification cost etc. During current flood, the road damaged badly, therefore the items of road work are incorporated in this estimate.

[Signature]
Deputy District Officer
Roads Kandhkot

[Signature]
District Officer (Roads)
Kashmore @ Kandhkot

P-3

M.H.BAJKANI

Technically Sanctioned for Rs. 0.987 (M)
(Rupees Nine hundred eighty seven thousand only.)

[Signature]
A.D.G.

[Signature]
Executive District Officer
Works & Services
Distt: Kashmore @ Kandhkot

G. R. P. W. D. Nos. 7074 of 6-4-35
1 of 8-6-36, 1954-W of 27-9-37, G.C.M.P.
and M. Dept. No. 353-773 of 7-11-37
(P. W. D.) No. S-173, 2-W of 22-2-38,
G. R. (P. W. D.) No. 1038-1 of 22-2-37
12-10-41 and 2-5-41 654-W of 22-2-39
12-10-41, and 2-5-44, 654-W 1038-1-1 of
28-3-49, 47-W 2 of 12-12-50.

FORM B-1

PUBLIC WORKS DEPARTMENT

CIRCLE

DIVISION

Name of work: Rehabilitation Road Damages Restoration
of Road from Nawaab Khan Dahan Road Mile 10-1/2

Percentage Rate Tender and Contract
for works

General Rules and Directions for the Guidance of Contractors

All work proposed to be executed by contractor shall be notified in a form of invitation to tender posted on a board hung up in the office of the Executive Engineer.



well as the date for carrying out the work with the tender, and successful tenderers will also state where ground rents will be levied and estimated in connection with the purpose of identification at the office of the Executive Engineer.

District Officer Roads
Kashmore @ Kandhkot

2. In the event of the tender being submitted by a firm, it must be signed separately by each partner thereof, or in the event of the absence of any partner, it shall be signed on his behalf by a person holding a power-of-attorney authorizing him to do so.

District Officer Roads
Kashmore @ Kandhkot

3. Receipts for payments made on account of any work, when executed by a firm, shall also be signed by all the partners, except where the contractors are described in their tender as a firm, in which case the receipt shall be signed in the name of the firm by one of the partners, or by some other persons having authority to give effectual receipts for the firm.

District Officer Roads
Kashmore @ Kandhkot

4. Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below the rates specified in Schedule B memorandum showing items of work to be carried out; he is willing to undertake the work. Only one rate of such percentage, on all the estimated rates shall be framed. Tenders, which propose any alteration in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractors wish to tender for two or more works they shall submit a separate tender for each. Tenders shall have the name and number of the work to which they refer written outside the envelope.

District Officer Roads
Kashmore @ Kandhkot

5. The Executive Engineer or his duly authorized Assistant shall open tenders in the presence of contractors who have submitted tenders or their representatives who may be present at the time, and he will enter the amounts of the several tenders in a comparative statement in a suitable form. In the identification, sign copies of the specifications and other documents mentioned in Rule 1. In the event of a tender being rejected the Divisional Officer shall authorize the Treasury Officer concerned to refund the amount of the earnest money for deposited to the contractor making the tender, on his giving a receipt for the return of the money.

6. The Officer competent to dispose of the tenders shall have right of rejecting all or any of the tenders.

District Officer Roads
Kashmore @ Kandhkot

as far as applicable, and in default thereof to forfeit and pay to Government the sums of money mentioned in the said conditions.

Receipt No. 2420824 dated 3-12-2016 from Government Treasury of sub-Treasury at A.L. Hoibal Shabari in respect of the sum of Rs. 25000 is herewith forwarded representing the earnest money (to) the full value

*Amount to be specified in words and figures

which is to be absolutely forfeited to Government should we not deposit

Strike out (a) if no (a) security deposit is to be taken.

the full amount of security deposit specified in the above memorandum, in accordance with Clause 1 (A) of the said conditions, otherwise the said sum of Rs. 25000 shall be retained by Government on account of such security deposit as aforesaid] or (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions.

**Strike out (b) if any cash security deposit is to be taken.

Dated the _____ day of _____ 199

**Signature of contractor before submission of tender

(Witnesses ***)

(Address)

(Occupation)

Sanction for Rs. 987000/- Rupees Nine Lacs Eighty Seven Thousand only

***Signature of witness to contractor's signature

The above tender is hereby accepted by me on behalf of the Governor of Sind. District Officer Roads

Signature of the officer by whom accepted.

Division (or his duly authorized Assistant)

Dated the _____ day of _____ 199

Condition of Contract

Security deposits.

Clause 1.—The Person whose tender may be accepted (hereinafter called

the contractor) shall (A) (within one day for a contract of Rs. 1,000 or less, or two days for a contract of more than Rs. 1,000 upto Rs. 2,000 and so on, upto a limit of ten days, for a contract of Rs. 10,000 or more of the receipt by him of the notification of the acceptance of his tender) deposit with the Executive Engineer or cash or Govt. Securities (endorsed to Executive Engineer (if deposited for more than twelve months) a sum sufficient with the amount of the earnest money deposited by him with his tender to make up the full security deposit specified in the tender, or (B) (permit Government at the time of making any payment to him for work done under the contracts to deduct such sum as well (With the earnest money deposited by him,) amount more percent of all moneys so payable: such deduction to be held by Government by way of security deposit): Provided always that in the event of the contract or depositing a Lump sum by way of security deposit as contemplated at (A) above, then and in such case, if the sum so deposited shall not amount to percent of the total estimated cost of the work it shall be lawful for Government at the time of making any payment to the contractor for work done under the contract to make up the full amount of percent by deducting a sufficient sum from every such payment as last aforesaid. All compensation other sums of money payable by the contractor to Government under the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security deposit, or from the interest arising therefrom or from any sums which is due or may become due to the contractor under this contract and in the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter, make good in cash or with Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit referred to, when paid in cash, may, at the cost of the depositor, be converted into interest-bearing securities provided that the depositor has expressly desired this in writing.

District Officer Roads Kashmore @ Kandhkot

مستند

(a) To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Government.

(b) To employ labour paid by the Public Work Department and to supply materials to carry out the work, or any part of the work, debiting the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer, as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of the hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (as to the amount of which excess expenses the certificate in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work therefore actually performed by him under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.—If the progress of any particular portion of the work is unsatisfactory Executive Engineer shall, notwithstanding that all the general progress of the work is in accordance with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b) after giving the contractor 10 days' notice in writing. The contractor will have no claim for compensation, for any loss sustained by him owing to such action.

Action when the progress of any particular portion of the work is unsatisfactory.

Clause 5.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected. In the event of the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or any tools, plant, materials and stores in or upon the works, or the site thereof or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in account at the contract rates, or in the case of contract not being applicable, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials, or stores from the premises within a time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractor's expense or sell them by auction or private sale on account of the contractor and at his risk in all respects, and the certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds any expense of and such sale shall be final and conclusive against the contractor.

Contractor remains liable to pay compensation if action not taken under clause 3 and 4.

Power to take possession of or require removal of or sell, contractor's plant.

District Officer Roads
Kashmir @ Kandhkol

against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from requiring any bad, unsound, imperfect or unskillful work to be removed or taken away and re-constructed, or re-cast or nor shall any such payment be considered as an admission of the due performance of the contract or any part thereof in any respect or the accruing of any claim; nor shall it conclude, determine or effect in any other way the powers of the Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise, or in any way vary or effect the contract. The final Bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause 9.—The rates for several items of works estimated to cost more than Rs. 1,000 agreed to within, shall be valid only when the item concerned is accepted as having been completed full in accordance with the sanctioned specifications. In cases where the items of work are not accepted as so completed the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on account bills.

Payment at reduced rates on account of item of work not accepted as completed to be at the direction of the Engineer-in-charge.

Clause 10.—A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorised agent, whose countersignature to the measurement list will be sufficient warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

Bill to be submitted monthly.

Clause 11.—The contractor shall submit all bills on the printed forms to be had on application at the office of the Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates specified in the tender or in the case of any extra work ordered in pursuance of these conditions, and not mentioned or provided for in the tender at the rates hereinafter provided for such work.

Bills to be on printed forms.

Clause 12.—If the specification or estimate of the work provides for the use of any special description of materials to be supplied from the store of the P.W.D. or if it is required that the contractor shall use certain stores to be provided by the Engineer-in-charge (such material and stores, and the prices to be charged therefore as hereinafter mentioned, being so far as practicable for the convenience of the contractor but not so as in any way to control the meaning or effect of this contract specified in the schedule or memorandum hereto annexed) the contractor shall be supplied with such materials and stores as may be required from time to time to be used by him for the purposes of the contract only and the value of the full quantity of the materials and stores so supplied shall be set off or deducted from the contract, or otherwise, or from the security deposits, or the proceeds of sale thereof, if the security deposits is held in Government securities, the same or a sufficient portion thereof shall in that case be sold for the purpose. All materials supplied to the contractor shall remain the absolute property of Government and shall on no account be removed from the site of the work, and shall at all times be open to inspection by the Engineer-in-charge. Any such materials unused and in perfectly good condition at the time of completion or determination of the contract shall be refunded to the P.W.D. store, if the Engineer-in-charge so requires by a notice in writing under his hand, but the contractor shall not be entitled to return any such materials except with the consent of the Engineer-in-charge and he shall have no claim for compensation on account of any such material supplied to him as aforesaid but remaining unused by him or for any wastage in or damage to any such materials.

Materials supplied by Government

Clause 13.—The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialled by the party, the said specification being a part of the contract. The contractor shall

Works to be executed in accordance with specifications. District Officer Roads, Kashmir @ Kandhkot

Handwritten notes in the top left margin.

Handwritten notes in the bottom left margin.

that any materials or articles provided by him for the execution of the work are unsound, or of a quality inferior to that contracted for, or are otherwise not in accordance with the contract, it shall be lawful for the Engineer-in-charge to intimate this fact in writing to the contractor and then notwithstanding the fact that the work, materials or articles complained of may have been inadvertently passed, certified and paid for, the contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require, or if so required, shall remove the materials or articles so charge and cost; and in the event of his failing to do so within a period to be specified and provide other proper & suitable materials or articles at his own proper by the Engineer-in-charge in the writing intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one percent. On the amount of the estimate for every day not exceeding ten days, during which the failure continues, and in the case of any such failure the Engineer-in-charge may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. Should the Engineer-in-charge consider that any such inferior work or materials as described above may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause 18.—All works under or in course of execution executed in pursuance of the contract shall at all times be open to the inspection and supervision of the Engineer-in-charge and his subordinates, and the contractor shall at all times during the usual working hours, and at all other times at which reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose. Orders given to the contractor's duly authorised agent shall be considered to have the same force and effect as if they had been given to the contractor himself.

Works to be open to inspection.

Contractor or responsible agent to be present.

Clause 19.—The contractor shall give not less than five days notice in writing to the Engineer-in-charge or his subordinate-in-charge of the work before covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured, and correct dimensions thereof taken before the same is so covered up or placed beyond the reach of measurement, and shall not cover up or place beyond the reach of measurement any work without the consent in writing of the Engineer-in-charge or his subordinate-in-charge of the work; and if any work shall be covered up or placed beyond the reach of measurement without such notice having been given to consent obtained, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Notice to be given before work is covered up.

Clause 20.—If the contractor or his workmen, or servants shall break, deface, injure, or destroy any part of a building in which they may be working, or any building, road, fence, enclosure of grass land or cultivated ground continuous to the premises on which the work or any part thereof is being executed, or if any damage shall be done to the work, while it is in progress from any cause whatever or if any imperfections become apparent in it within three months of the grant of a certificate of completion, final or otherwise, by the Engineer-in-charge, the contractor shall make good the same at his own expense, or in default the Engineer-in-charge may cause the same to be made good by other workmen, and deduct the expenses of (which the certificate of the Engineer-in-charge shall be final) from any sums that may then be due or may thereafter become due to the contractor, or from his security deposits or the proceeds of sale thereof, or of a sufficient portion thereof.

Contractor liable for damage done, and for imperfections for three months after certificate.

Clause 21.—The contractor shall supply at his own cost all material (except such special material, if any, as may, in accordance with the contract, be supplied from the P.W.D. Stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary work requisite or proper for the execution of the work, whether in the original, altered or substituted form, and whether included in the specifications, or other documents, forming part of the contract or referred to in these conditions or not, and which may be necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-charge as to any matters as to which

Contractor to supply plant, ladders, scaffolding, etc.

District Officer Roads
Kashmore @ Kandhkot

thereupon stand forfeited and be absolutely at the disposal of Government and the same consequences shall ensue as if the contract had been rescinded under clause 3 thereof and in addition the contractor shall not be entitled to recover or be paid for any work therefore actually performed under the contract.

Clause 27.—All sums payable by a contractor by way of compensation under any of these conditions shall be considered as a reasonable compensation to be applied to the use of Government without reference to the actual loss or damage sustained, and whether any damage has or has not been sustained.

Sums payable by way of compensation to be considered as reasonable compensation without reference to actual loss.

Clause 28.—In the case of a tender by partners any change in the constitution of a firm shall be forthwith notified by the contractor to the Engineer-in-charge for his information.

Changes in the constitution of firm to be notified

Clause 29.—All works to be executed under the contract shall be executed under the direction and subject to the approval in all respects of the Superintending Engineer of the circle for the time being, who shall be entitled to direct at what point or points and in what manner they are to be commenced and from time to time carried on.

Works to be under direction of Superintending Engineer

Clause 30.—Except where otherwise specified in the contract and subject to the powers delegated to him by Government under the Code rules then in force, the decision of the Superintending Engineer of the circle for the time being shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other question, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, or failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Decision of Superintending Engineer to be final.

Clause 31.—The contractor shall obtain from the P.W.D. stores all stores and articles of European or American manufacture which may be required for the work, or any part thereof or in making up any articles required therefor or in connection therewith, unless he has obtained permission in writing from the Engineer-in-charge to obtain such stores and articles elsewhere. The value of such stores and articles as may be supplied to the contractor by the Engineer-in-charge will be debited the contractor in his account at the rates shown in the schedule in form "A" attached to the contract and if they are not entered in the said schedule, they shall be debited to him at cost price which for the purpose of the contract shall include the cost of carriage and all other expenses whatsoever, which shall have been incurred in obtaining delivery of the same at the stores aforesaid.

Stores of European or American manufacture to be obtained from Government.

Clause 32.—When the estimate on which a tender is made includes lump sums in respect of part of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part or the work in question at the same rates as are payable under this contract for such items, or if the part of the work in question is not in the opinion of the Engineer-in-charge capable of measurement, the Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-charge shall be final and conclusive against the contractor with regard to any sum payable to him under the provisions of this clause.

Lump sums in estimates.

Clause 33.—In the case of any class of work for which there is no such specification as is mentioned in Rule I such work shall be carried out in accordance with the Divisional specification, and in the event of there being no Divisional specification, then in such case the work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-charge.


Action where no specification.


District Officer Roads
Kashmore @ Kandhkot


BID EVALUATION REPORT

M&R ①

1.	Name of Procuring Agency	District Government Kashmir @ Kandhkot				
2.	Tender Reference No:	No: D.O/TC/G-55/31. Dated: 04.01.2011.				
3.	Tender Description/Name of Work/Item	M&R RESALDAR ROAD TO RICE MILL MUHAMMAD IBRAHIM MALIK / FAROOQ MALIK ROAD MILE 520' RFT				
4.	Method of Procurement	Single Stage – One Envelope Procedure				
5.	Tender Published	SPPRA web site ID #				
6.	Total Bid document Sold	3 No:				
7.	Total Bid Received	3 No:				
8.	Technical Bid Opening date: (if applicable)	Not Applicable				
9.	No of Bid Technically Qualified (if applicable)	Not Applicable				
10.	Bid(s) Rejected:	NIL				
11.	Financial Bid Opening Date	21/02/2011				
12.	Bid Evaluation Report:					
S.No:	Name of Firm or Bidder	Cost of Offered by the Bidder	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s: New Al-Saif	Rs: 881325/-	1 st Lowest	Rs: 1009/- Saving	Lowest	Recommended for award of work
2	Mr: Teja Ram	Rs: 881662/-	2 nd Lowest	Rs: 672/- Saving	High	Not recommended due to high rates
3	Mr: Muhammad Akram	Rs: 882334/-	3 rd Lowest	Rs: _____	Higher	Not recommended due to higher rates


 Assistant Accounts Officer
 Roads Kashmir @ Kandhkot.


 DISTRICT OFFICER (ROADS)
 KASHMIRE @ KANDHKOT


 Executive District Officer
 Works & Services
 Distt: Kashmir @ Kandhkot

SINDH PUBLIC PROCUREMENT REGULATOR AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC
CONTRACTOR OF WORKS SERVICES AND GOODS

- | | | |
|-----|---|---|
| 1) | Name of Organization/Dept: | Roads & Transport, Works & Services Department Kashmore.
@ Kandhkot |
| 2) | Provincial/Local Govt: Other | District Government Kashmore @ .
Kandhkot |
| 3) | Title of contract | <u>M&R RESALDAR ROAD TO RICE MILL</u>
<u>MUHAMMAD IBRAHIM MALIK / FAROOQ</u>
<u>MALIK ROAD MILE 520'RFT</u> |
| 4) | Tender Number | ---- |
| 5) | Brief Description of Contract | <u>M&R RESALDAR ROAD TO RICE MILL</u>
<u>MUHAMMAD IBRAHIM MALIK / FAROOQ</u>
<u>MALIK ROAD MILE 520'RFT</u> |
| 6) | Forum that approved the scheme | D.D.C Of District Kashmore @
Kandhkot |
| 7) | Tender Estimated value | 0.882 (M) |
| 8) | Engineers Estimate (for Road work only) | 0.909(M) |
| 9) | Estimate completion Period as per contract | (01 Months) |
| 10) | Tender Open on (Date and Time) | 21.02 2011 @ 2:00 PM |
| 11) | Number of Tender Documents SIO.D
(attached List Buyer) | 03 Nos: |
| 12) | Number of Bids Received | 03 Nos: |
| 13) | No of Bidders Present at the time of
Opening Of Bids | 03 Nos: |
| 14) | Bid Evaluation Report (enclosed a copy) | Copy enclosed |
| 15) | Name & Address of the Successful bidder | M/s: New Al-Saif Taluka
Tangwani |
| 16) | Contract Award Price | 0.8810(M) |

OFFICE OF THE DISTRICT OFFICER (ROADS) KASHMIRE & KANDHKOT.

NO. TENDR/565 OF 2010 KASHMIRE & KANDHKOT DATED: 25 / 2 / 2010.

M/s: New Al-Saif,
Government Contractor,
Taluka Tangwani District Kashmir & Kandhkot

SUBJECT: - M&R RESALDAR ROAD TO RICE MILL MUHAMMAD IBRAHIM MALIK / FAROOQUE MALIK ROAD MILE 520'

Your tender for the above work at (Part A) (Road Work) 1.15% Below Part B) (Bitumen) at per Rs: 216583/- of the tender approved by the Executive District Officer (W&S) Department Kashmir & Kandhkot being competent authority vide No: H.D.O/W&S/BB/128 dated: 24 / 2 / 2010, with the following conditions: -

- 1) No premium shall be allowed on non- schedule items.
- 2) No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of Road Materials involved.
- 3) All materials required for construction shall be procured & brought at site by contractor at his own cost from approved source.
- 4) No payment of extra items shall be made unless written order is given to contractor by divisional officer, for execution of the extra items and approved by the competent authority.
- 5) Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority.

You are therefore directed to please start the work within one week from the date of issue of this letter under the instructions / supervision of the Deputy District Officer (Roads) Kandhkot and attend the office of the undersigned for completing the tender documents. In case you failed to start the work within above period, action under clause (2) of the agreement will be taken.

Time allowed for completion of work (01) months. It should be ensured that the work must be completed / finalized within the stipulated time of completion.

[Signature]
DISTRICT OFFICER (ROADS)
KASHMIRE & KANDHKOT.

Copy forwarded with compliments to the Executive District Officer W&S) Department Kashmir & Kandhkot for favour of information, with reference to his office letter No: cited above.

Copy forwarded to the Deputy District Officer (Roads) Kandhkot for information, and he is directed to please intimate the actual date of start of work and progress report as per stage under clause - 2 of the agreement be promptly reported to Division Office for taking necessary actions.

DISTRICT OFFICER (ROADS)
KASHMIRE & KANDHKOT.

Part	Item	Estimated Amount	Schedule-B Amount	RATES / PERCENTAGE QUOTED BY CONTRACTOR			Excess / Saving (-) (+)			
				M/s: New Al-Saif	Mr: Teja Ram	Mr: Muhammad Akram				
			Amount (Net)	Percentage / Rate	Amount (Net)	Percentage / Rate	Amount (Net)			
(A)	<u>Road Work</u>									
	Schedule Items:	672476 ✓	672476	1.15% below	664742	1.10% below	665079	1.00% below	665751	1009 (+)
	Def: 1% below	6725 ✓								
	<u>Total</u>	<u>665751</u>								
	Add 3% Contg:	20174 ✓								
	Add 1% III Party	6725 ✓								
(B)	<u>Diff: Cost of Bitumen</u>	216583 ✓	216583	at par	216583	at par	216583	at par	216583	

G: Total of Estimate Rs: 999233 ✓ 889059 881325 881662 882334 1009 (+)

The percentage / Rate quoted by M/s: New Al-Saif are lowest among the other competitors which are reasonable and within permissible limit hence recommended for favor of approval.

Divisional Accounts Officer
 Roads Kashmir @ Kandhkot

District Officer (Roads)
 Kashmir @ Kandhkot

Executive District Officer
 Works & Services
 Kashmir @ Kandhkot

Receipt No. _____
 Receipt are submitted in accordance with the terms and conditions of the tender. The Government shall be responsible for any loss or damage to the tender documents and the comments of the tenderer in filling in the tender form. The Government shall not be responsible for any loss or damage to the tender documents and the comments of the tenderer in filling in the tender form.

dated: 04/01
opened on 22/0

SCHEDULE "B"

NAME OF WORK: M&R RESALDAR ROAD TO RICE MILL MUHAMMAD IBRAHIM MALIK FAROOQUE
MALIK ROAD MILE 520'

PART "A"

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

01. Earth work on road embankment by bulldozers i/c plugging mixing cold breaking dressing and compacting with optimum moisture content lead up to 100' and lift up to 5' in all types of soil except rock(if earth work is done by other then department agency compacting for 85% modified AASHO density.)

11783Cft: @Rs:3068/45 P.%0Cft: Rs36155/00

02. Earth work compaction by sheep foot roller and power roller with optimum moisture content compaction for 95-100% (S.I No: 4(a) P-2)

11783Cft: @Rs:969/02 P.%0Cft: Rs:11418/00

03. Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work i/c watering and rolling etc complete rate includes all cost of material T&P labour & carriage of 3.0' miles

5892Cft: @Rs:538/44 P.% Cft: Rs:31725/00

04.(a) Preparing sub base course by supplying & spreading stone metal 1 1/2"-2" gauge of approved quarry in required 3" thickness in 1 layer each 3.0 each layers with 20 cft: pit canal sand and having plasticity index of not more than 6% watering & compacting to achieve 98/100% density as per modified AASHO specifications. Rate includes all costs of materials T&P and carriage upto site of work.

2945Cft: @Rs:4416/20 P.% Cft: Rs:130057/00

(b) Providing Sub Base course by supplying and spreading stone metal 1 1/2" gauge of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing mixing with 10' screening & non plastic quarry of approved quality & gauge from approved source i/c watering and compacting to achieve 98-100% density as per modified AASHO specification (rate i/c all cost of material T&P and carriage upto site of wok.)

2945Cft: @Rs:4572/11 P.% Cft: Rs:134648/00

05. Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade i/c supplying and spreading 15 Cft: of screening and non plastic quarry lines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/c providing of using templates, camber plates, screed forms as directed) rate i/c all cost of material T&P and carriage upto site of work.

2945Cft: @Rs:4785/86 P.% Cft: Rs:140943/00

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

06. Laying Bricks end edging i/c supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/cs upto site of work).

1071Rft: @Rs821/63 P.% Rft: Rs:8800/00

07. Providing surface dressing 1st Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/c cleaning the road surface rolling etc complete, (rate i/cs all cost of material T&P and carriage upto site of work).

11783Sft: @Rs:446/24 P.% Sft: Rs:52580/00

08. Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs all cost of material T&P and carriage upto site of work.

11783Cft: @Rs1070/61 P.% Sft: Rs:126150/00

Total Rs:672476/00


PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 05.09 Tons Rs:216583/00
@Rs: 42550/70 P.Ton

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.


CONTRACTOR


DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

SCHEDULE "B"

WORK: M&R RESALDAR ROAD TO RICE MILL MUHAMMAD IBRAHIM MALIK FAROOQUE MALIK ROAD MILE 520'

No of Work	Rate	Unit	Amount
01. Earth work on road embankment by bulldozers i/c plugging mixing cold breaking dressing and compacting with optimum moisture content lead up to 100' and lift up to 5' in all types of soil except rock(if earth work is done by other then department agency compacting for 85% modified AASHO density.)			
11783Cft:	@Rs:3068/45	P.%0Cft:	Rs:36155/00
02. Earth work compaction by sheep foot roller and power roller with optimum moisture content compaction for 95-100% (S.I No: 4(a) P-2)			
11783Cft:	@Rs:969/02	P.%0Cft:	Rs:11418/00
03. Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work i/c watering and rolling etc complete rate includes all cost of material T&P labour & carriage of 3.0' miles			
5892Cft:	@Rs:538/44	P.% Cft:	Rs:31725/00
04.(a) Preparing sub base course by supplying & spreading stone metal 1 1/2"-2" gauge of approved quarry in required 3" thickness in 1 layer each 3.0 each layers with 20 cft: pit canal sand and having plasticity index of not more than 6% watering & compacting to achieve 98/100% density as per modified AASHO specifications. Rate includes all costs of materials T&P and carriage upto site of work.			
2945Cft:	@Rs:4416/20	P.% Cft:	Rs:130057/00
(b) Providing Sub Base course by supplying and spreading stone metal 1 1/2" gauge of approved quality from approved quarry in required thickness to proper camber and grade i/c hand pack mixing with 10' screening & non plastic quarry of approved quality & gauge from approved sou i/c watering and compacting to achieve 98-100% density as per modified AASHO specification (r i/cs all cost of material T&P and carriage upto site of wok.)			
2945Cft:	@Rs:4572/11	P.% Cft:	Rs:134648/00
05. Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded, maximum size of 1 1/2" and required thickness to proper camber and grade supplying and spreading 15 Cft: of screening and non plastic quarry fines filling depressions v stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% den as per modified AASHO specification (rate i/cs providing of using templates, camber plates, scr forms as directed) rate i/cs all cost of material T&P and carriage upto site of work.			
2945Cft:	@Rs:4785/86	P.% Cft:	Rs:140943/00

Qty.	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

06. Laying Bricks end edging i/c supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/cs upto site of work).

1071Rft: @Rs821/63 P.% Rft: Rs:8800/00

07. Providing surface dressing 1st Coat on new or existing surface with 30lbs bitumen 4.00 Cft; crushed bajri of required size i/c cleaning the road surface rolling etc complete, (rate i/cs all cost of material T&P and carriage upto site of work).

11783Sft: @Rs:446/24 P.% Sft: Rs:52580/00

08. Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs all cost of material T&P and carriage upto site of work.

11783Cft: @Rs1070/61 P.% Sft: Rs:126150/00

Total Rs:672476/00

PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 05.09 Tons Rs:216583/00
 @Rs: 42550/70 P.Ton

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

[Signature]
 CONTRACTOR

[Signature]
 DISTRICT OFFICER (ROADS)
 KASHMIRE @ KANDHIKOT.

Name of work: M/S of New Al-Saif Road in District
Mehal Ibrahim Malik

P.W.D. 287

SGP (Khp.) D. No. 105-11-94-50,000 L.F. of 8 ls. each.

FORM B-1

PUBLIC WORKS DEPARTMENT

CIRCLE

DIVISION

M/S New Al-Saif

Percentage Rate Tender and Contract for works

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of invitation to tender on a board hung up in the office of the Executive Engineer.

This fee for submitting a tender shall be deposited with the Executive Engineer. The amount of the fee shall be refunded to the contractor if the tender is not accepted. If the tender is accepted, the fee shall be retained as a deposit towards the cost of the work. The rates specified in the schedule of work shall be subject to the approval of the Executive Engineer.



The fee to be carried out, as well as the deposit for the time allowed for carrying out the work, to be deposited with the tender, and to be deposited by the successful tenderer against bills. It will also state whether a refund of the fee will be granted. The contractor shall submit with the tender, designs and drawings and estimated documents required in connection with the work to the Executive Engineer for the purpose of identification and inspection by contractors at the office of the Executive Engineer. The fee shall be deposited within the time specified in the invitation to tender.

District Officer Roads
Kashmore @ Kandhkot

2. In the event of a tender being submitted by a firm, it must be signed separately by each partner thereof, or in the event of the absence of any partner, it shall be signed on his behalf by a person holding a power-of-attorney authorizing him to do so.

District Officer Roads
Kashmore @ Kandhkot

3. Receipts for payments made on account of any work, when executed by a firm, shall also be signed by all the partners, except where the contractors are described in their tender as a firm, in which case the receipt shall be signed in the name of the firm by one of the partners, or by some other persons having authority to give effectual receipts for the firm.

District Officer Roads
Kashmore @ Kandhkot

4. Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below the rates specified in Schedule 'B' memorandum showing items of work to be carried out; he is willing to tender take the work. Only one rate of such percentage, on all the items of work, shall be framed. Tenders, which propose any alteration in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractors wish to tender for two or more works they shall submit a separate tender for each. Tenders shall have the name and number of the work to which they refer written outside the envelope.

District Officer Roads
Kashmore @ Kandhkot

5. The Executive Engineer or his duly authorized Assistant shall open tenders in the presence of contractors who have submitted tenders or their representatives who may be present at the time, and he will enter the amounts of the several tenders in a comparative statement in a suitable form. In the identification, sign copies of the specifications and other documents mentioned in Rule 1. In the event of a tender being rejected the Divisional Officer shall authorize the Treasury Officer concerned to refund the amount of the earnest money for deposited to the contractor making the tender, on his giving a receipt for the return of the money.

District Officer Roads
Kashmore @ Kandhkot

6. The Officer competent to dispose of the tenders shall have the right of rejecting all or any of the tenders.

against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from requiring any bad, unsound, imperfect or unskilful work to be removed or taken away and re-constructed, or re-erected nor shall any such payment be considered as an admission of the due performance of the contract or any part thereof in any respect or the accruing of any claim; nor shall it conclude, determine or effect in any other way the powers of the Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise, or in any way vary or effect the contract. The final Bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause 9.—The rates for several items of works estimated to cost more than Rs. 1,000 agreed to within, shall be valid only when the item concerned is accepted as having been completed full in accordance with the sanctioned specifications. In cases where the items of work are not accepted as so completed the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on account bills.

Payment at reduced rates on account of item of work not accepted as completed to be at the direction of the Engineer-in-charge.

Clause 10.—A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorised agent, whose countersignature to the measurement list will be sufficient warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

Bill to be submitted monthly.

Clause 11.—The contractor shall submit all bills on the printed forms to be had on application at the office of the Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates specified in the tender or in the case of any extra work ordered in pursuance of these conditions, and not mentioned or provided for in the tender at the rates hereinafter provided for such work.

Bills to be on printed forms.

Clause 12.—If the specification or estimate of the work provides for the use of any special description of materials to be supplied from the store of the P.W.D. or if it is required that the contractor shall use certain stores to be provided by the Engineer-in-charge (such material and stores, and the prices to be charged therefore as hereinafter mentioned being so far as practicable for the convenience of the contractor but not so as in any way to control the meaning or effect of this contract specified in the schedule or memorandum hereto annexed) the contractor shall be supplied with such materials and stores as may be required from time to time to be used by him for the purposes of the contract only and the value of the full quantity of the materials and stores so supplied shall be set off or deducted from the contract, or otherwise, or from the security deposits, or the proceeds of sale thereof, if the security deposits is held in Government securities, the same or a sufficient portion thereof shall in that case be sold for the purpose. All materials supplied to the contractor shall remain the absolute property of Government and shall on no account be removed from the site of the work, and shall at all times be open to inspection by the Engineer-in-charge. Any such materials unused and in perfectly good condition at the time of completion or determination of the contract shall be refunded to the P.W.D. store, if the Engineer-in-charge so requires by a notice in writing under his hand, but the contractor shall not be entitled to return any such materials except with the consent of the Engineer-in-charge and he shall have no claim for compensation on account of any such material supplied to him as aforesaid but remaining unused by him or for any wastage in or damage to any such materials.

Stores supplied by Government

Clause 13.—The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also

Works to be executed in accordance with specifications, drawings, orders, etc.

District Engineer Roads
Kandukot

that any materials or articles provided by him for the execution of the work are unsound, or of a quality inferior to that contracted for, or are otherwise not in accordance with the contract, it shall be lawful for the Engineer-in-charge to intimate this fact in writing to the contractor and then notwithstanding the fact that the work, materials or articles complained of may have been inadvertently passed, certified and paid for, the contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require, or if so required, shall remove the materials or articles so charge and cost; and in the event of his failing to do so within a period to be specified and provide other proper & suitable materials or articles at his own proper by the Engineer-in-charge in the writing intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one percent. On the amount of the estimate for every day not exceeding ten days, during which the failure so continues, and in the case of any such failure the Engineer-in-charge may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. Should the Engineer-in-charge consider that any such inferior work or materials as described above may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause 18.—All works under or in course of execution executed in pursuance of the contract shall at all times be open to the inspection and supervision of the Engineer-in-charge and his subordinates, and the contractor shall at all times during the usual working hours, and at all other times at which reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose. Orders given to the contractor's duly authorised agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Works to be open to inspection

Contractor or responsible agent to be present.

Clause 19.—The contractor shall give not less than five days notice in writing to the Engineer-in-charge or his subordinate-in-charge of the work before covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured, and correct dimensions thereof taken before the same is so covered up or placed beyond the reach of measurement, and shall not cover up or place beyond the reach of measurement any work without the consent in writing of the Engineer-in-charge or his subordinate-in-charge of the work; and if any work shall be covered up or placed beyond the reach of measurement without such notice having been given to consent obtained, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Notice to be given before work is covered up.

Clause 20.—If the contractor or his workmen, or servants shall break, deface, injure, or destroy any part of a building in which they may be working, or any building, road, fence, enclosure of grass land or cultivated ground continuous to the premises on which the work or any part thereof is being executed, or if any damage shall be done to the work, while it is in progress from any cause whatever or if any imperfections become apparent in it within three months of the grant of a certificate of completion, final or otherwise, by the Engineer-in-charge, the contractor shall make good the same at his own expense, or in default the Engineer-in-charge may cause the same to be made good by other workmen, and deduct the expenses of (which the certificate of the Engineer-in-charge shall be final) from any sums that may then be due or may thereafter become due to the contractor, or from his security deposits or the proceeds of sale thereof, or of a sufficient portion thereof.

Contractor liable for damage done, and for imperfections for three months after certificate.

Clause 21.—The contractor shall supply at his own cost all material (except such special material, if any, as may, in accordance with the contract, be supplied from the P.W.D. Stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary work requisite or proper for the execution of the work, whether in the original, altered or substituted form, and whether included in the specifications, or other documents, forming part of the contract of referred to in these conditions or not, and which may be necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-charge as to any matters as to which

Contractor to supply plant, ladders scaffolding, etc.

District Officer Roads
Kandhar

thereupon stand forfeited and be absolutely at the disposal of Government and the same consequences shall ensue as if the contract had been rescinded under clause 3 thereof and in addition the contractor shall not be entitled to recover or be paid for any work therefore actually performed under the contract.

Clause 27.—All sums payable by a contractor by way of compensation under any of these conditions shall be considered as a reasonable compensation to be applied to the use of Government without reference to the actual loss or damage sustained, and whether any damage has or has not been sustained.

Sum payable by way of compensation to be considered as reasonable compensation without reference in actual loss.

Clause 28.—In the case of a tender by partners any change in the constitution of a firm shall be forthwith notified by the contractor to the Engineer-in-charge for his information.

Changes in the constitution of firm to be notified

Clause 29.—All works to be executed under the contract shall be executed under the direction and subject to the approval in all respects of the Superintending Engineer of the circle for the time being, who shall be entitled to direct at what point or points and in what manner they are to be commenced and from time to time carried on.

Works to be under direction of Superintending Engineer

Clause 30.—Except where otherwise specified in the contract and subject to the powers delegated to him by Government under the Code rules then in force, the decision of the Superintending Engineer of the circle for the time being shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other question, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, or failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Decision of Supdig: Engine to be final.

Clause 31.—The contractor shall obtain from the P.W.D. stores all stores and articles of European or American manufacture which may be required for the work, or any part thereof or in making up any articles required therefor or in connection therewith, unless he has obtained permission in writing from the Engineer-in-charge to obtain such stores and articles elsewhere. The value of such stores and articles as may be supplied to the contractor by the Engineer-in-charge will be debited the contractor in his account at the rates shown in the schedule in form "A" attached to the contract and if they are not entered in the said schedule, they shall be debited to him at cost price which for the purpose of the contract shall include the cost of carriage and all other expenses whatsoever, which shall have been incurred in obtaining delivery of the same at the stores aforesaid.

Stores of European or American manufacture to be obtained from Government.

Clause 32.—When the estimate on which a tender is made includes lump sums in respect of part of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part or the work in question at the same rates as are payable under this contract for such items, or if the part of the work in question is not in the opinion of the Engineer-in-charge capable of measurement, the Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-charge shall be final and conclusive against the contractor with regard to any sum payable to him under the provisions of this clause.

Lump sums in estimate.

Clause 33.—In the case of any class of work for which there is no such specification as is mentioned in Rule I such work shall be carried out in accordance with the Divisional specification, and in the event of there being to Divisional specification, than in such case the work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-charge.

Action where no specification.

District Officer Roads
Kashmir & Kandhar

Clause 45.—If any materials, such as stones, metal, bajri, sand etc. are required to be conveyed by rail, the contractors will be granted certificates by the Engineer-in-charge of the work to the effect that the materials are required for Government or semi Government works thereby enabling them to have the benefit of concessionary freight charges from the railway. In case, however, such a concession is withdrawn by the railway at any time during the currency of the contract, no claim shall be preferable against Government on this account.

Certificate for concessionary freight charges from the Railway.

Clause 46.—When tendered rates are the same preference will be given at the discretion of the accepting authority to those who tender for the carting of materials by vehicles having pneumatic tyres.

Procedure of acceptance of tenders when tendered rates are same.

Clause 47.—Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Recovery of dues from contractor as arrears of Land Revenue.

Clause 48.—Certified that no member of Legislative Assembly is in partnership with me and that Government will have the right to terminate the contract at any stage if it is discovered that a member of Legislative Assembly is a partner in the contract.

Partnership of M.L.A'S for bidden.

Clause 49.—I/We hold myself/ourselves responsible to pay the Sales Tax as levied in accordance with Pakistan General Sales Tax Act, 1948, or any other law for the time being in force.

Payment of Sale Tax.

Clause 50.—Certified that no Government servant has directly or indirectly a share or interest in the work.

Interest or share Government servant in the work

Clause 51.—The contractor will not be allowed to withdraw his, and ask for the return of earnest money before expiry of the period shown as under, commencing from the date of opening of the tender and that if it is withdrawn in violation of this condition earnest money shall be forfeited.

When the sanctioning authority for the tender is:-

Executive Engineer	One month.
Superintending Engineer	Two months.
Chief Engineer	Three months.
Government	Six months.

Clause 52. "If any question, difference or objection whatsoever shall arise in any way contracted with or arising out of this instrument or the meaning or objection of any part thereof, the rights, duties or liabilities of either party, then save in so far as the decision of any such matter is here in before provided for as has been so decided, every such matter including whether its decision has been otherwise provided for any or regards the right of and obligations of the parties as the result of such termination shall be referred for arbitration to such person as may be appointed in this behalf by Chief Engineer, (Irrigation), Department and his decision shall be final and binding and where the matter involves a claim for or the payment recovery or deduction of money, only the amount, if any awarded in such arbitration shall be recoverable in respect of the matters so referred;"

Certified that the Tender has been executed under my personal supervision and I am satisfied that it has been correctly prepared in accordance with the orders issued vide Government P. W. D. circular Memo No. 1015 W dated 14th September, 1937, and subsequent orders issued in this connection.

Divisional Accountant,
Asst. Accounts Officer

Certified that I have noted the content of Government P. W. D. Circular Memorandum No. 1006-1 dated 21st February, 1950, wherein the responsibility of getting the tender checked efficiently is placed on me.


Contractor.

Executive Engineer,
District Engineer Roads
Executive Engineer
Division


BID EVALUATION REPORT

② Nishat

1.	Name of Procuring Agency	District Government Kashmir @ Kandhkot				
2.	Tender Reference No:	No: D.O/TC/G-55/31. Dated: 04.01.2011.				
3.	Tender Description/Name of Work/Item	REHABILITATION OF FLOOD DAMAGES SAIFAL TANGWANI ROAD TO GHUHRAM KHAN NINDWANI ROAD MILE 0/0-0/2				
4.	Method of Procurement	Single Stage – One Envelope Procedure				
5.	Tender Published	SPPRA Web Site ID#				
6.	Total Bid document Sold	3 No:				
7.	Total Bid Received	3 No:				
8.	Technical Bid Opening date: (if applicable)	Not Applicable				
9.	No of Bid Technically Qualified (if applicable)	Not Applicable				
10.	Bid(s) Rejected:	NIL				
11.	Financial Bid Opening Date	22/01/2011				
12.	Bid Evaluation Report:					
S.No:	Name of Firm or Bidder	Cost of Offered by the Bidder	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Mr: Lal Bux	Rs:995206/-	1 st Lowest	Rs: 1062/- Saving	Lowest	Recommended for award of work
2	Mr: Teja Ram	Rs:995560/-	2 nd Lowest	Rs: 708/- Saving	High	Not recommended due to high rates
3	Mr: Muhammad Sallah	Rs:996268/-	3 rd Lowest	Rs: _____	Higher	Not recommended due to higher rates


 Assistant Accounts Officer
 Roads Kashmir @ Kandhkot.


 DISTRICT OFFICER (ROADS)
 KASHMIRE @ KANDHKOT


 Executive District Officer
 Works & Services
 Dist: Kashmir @ Kandhkot

SINDH PUBLIC PROCUREMENT REGULATOR AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC
CONTRACTOR OF WORKS SERVICES AND GOODS


- | | | |
|-----|--|---|
| 1) | Name of Organization/Dept: | Roads & Transport, Works & Services Department Kashmore.
@ Kandhkot |
| 2) | Provincial/Local Govt: Other | District Government Kashmore @
Kandhkot |
| 3) | Title of contract | <u>REHABILITATION OF FLOOD DAMAGES OF SAIFAL TANGWANI ROAD TO GHUHRAM KHAN NINDWANI ROAD MILE 0/0-0/2</u> |
| 4) | Tender Number | ---- |
| 5) | Brief Description of Contract | <u>REHABILITATION OF FLOOD DAMAGES OF SAIFAL TANGWANI ROAD TO GHUHRAM KHAN NINDWANI ROAD MILE 0/0-0/2</u> |
| 6) | Forum that approved the scheme | D.D.C Of District Kashmore @
Kandhkot |
| 7) | Tender Estimated value | 0.995 (M) |
| 8) | Engineers Estimate (for Road work only) | 0.996(M) |
| 9) | Estimate completion Period as per contract | (01 Months) |
| 10) | Tender Open on (Date and Time) | 21.02 .2011 @ 2:00 PM |
| 11) | Number of Tender Documents SIO.D (attached List Buyer) | 03 Nos: |
| 12) | Number of Bids Received | 03 Nos: |
| 13) | No of Bidders Present at the time of Opening Of Bids | 03 Nos: |
| 14) | Bid Evaluation Report (enclosed a copy) | Copy enclosed |
| 15) | Name & Address of the Successful bidder | Mr: Lal Bux Lashari
Taluka Kandhkot |

- 16) Contract Award Price 0.995(M)
- 17) Ranking of successful bidder in Evaluation Report (i.e 1st 2nd 3rd evaluation Bid) 1st Lowest
- 18) Method of procurement used (Tick One) Local
 a) Single Stage-One envelope procedure
 b) Single Stage-Two envelope procedure
 c) Two Stage Bidding procedure
 d) Two Stage Two envelope Bidding procedure
- Please specify in any other method of Procurement was adopted i.e emergency Direct Contracting etc with brief reason.
- 19) Approving Authority for award of contract Executive District Officer
 (Works & Services) Department
 Kashmore @ Kandhkot
- 20) Whether the procurement was included in Annual procurement Plan No
- 21) Advertisement
 i) SPPRA website (if any Yes give date and SPPRA identification No:)
 ii) News Papers (if Yes give names of newspaper and date) SPPRA Web Site
- 22) Nature of contract Domestic
- 23) Weather Qualification Criteria was included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 24) Weather bid evaluation criteria was Included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 25) Weather Approval of competent Authority was obtained for using A Method Other than open competitive Bidding ? N.A
- 26) Was Bid Security Obtained from All The bidders Yes
- 27) Weather the successful Bid was lowest


- evaluated Bid (in case of consultancies) N.A
- 28) Weather the successful Bidder was Technically Complaint? N.A
- 29) Weather name of the Bidders and their Quoted prices were read out at the time of opening Of Bids ? Yes
- 30) Weather evaluation report given to bidders Before the award of contract ? Yes
- 31) Any complaints received/ (if Yes result thereof) No:
- 32) Any deviation from specification Given In the tender notice/document (if Yes Give reason) No
- 33) Was the extension made in response time ? (if yes give detailed reason) No
- 34) Devaluation from Qualification criteria (If yes give detailed reason) No:
- 35) Was a it assured by the procuring agency that the Selected firm is not blank listed? No:
- 36) Was a visit may by any officer/Official of the Procuring agency to the supplier's Premises in connection with the procurement N.A
- 37) Were proper safeguards provided on Mobilization advance payment in the Contract (Bank Guarantee etc)? N.A
- 38) Special conditions, if any (If yes, Bank Guarantee etc)? No

Signature & Official Stamp of
Authorized Officer

FOR OFFICE USE ONLY


District Officer Roads
Kashmore @ Kandhkot


Assistant Accounts Officer
Roads Kashmore @ Kandhkot.


Executive District Officer
Works & Services
Distt: Kashmore @ Kandhkot

OFFICE OF THE DISTRICT OFFICER (ROADS) KASHMORE @ KANDHKOT.

NO. TC/G-55 BAD OF 2011 KASHMORE @ KANDHKOT DATED: - 25 / 12 / 2011.

To,

Mr: Lal Bux,
Government Contractor,
Taluka Kandhkot District Kashmir @ Kandhkot

SUBJECT: - REHABILITATION FLOOD DAMAGES RESTORATION OF ROAD FROM SAIFAL TANGWANI ROAD TO GHUHRAM KHAN NNINDWANI MILE 0/0-0/5 (PHASE-II)

Your tender for the above work at (Part A) (Road Work) 3.15% Below (Part B) (Bitumen) at per Rs: 310194/- of the tender approved by the Executive District Officer (W&S) Department Kashmir @ Kandhkot being competent authority vide No: E.D.O/W&S/BB/ 127 dated: 24 / 02 / 2010, with the following conditions: -

- (a) No premium shall be allowed on non- schedule items.
- (b) No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of Roads Materials involved.
- (c) All materials required for construction shall be procured & brought at site by contractor at his own cost from approved source.
- (d) No payment of extra items shall be made unless written order is given to contractor by divisional officer, for execution of the extra items and approved by the competent authority.
- (e) Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority.

You are therefore directed to please start the work within one week from the date of issue of this letter under the instructions / supervision of the Deputy District Officer (Roads) Kandhkot and attend the office of the undersigned for completing the tender documents. In case you failed to start the work within above period, action under clause (2) of the agreement will be taken.

Time allowed for completion of work (01) months. It should be ensured that the work must be completed / finalized within the stipulated date of completion.

DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

Copy forwarded with compliments to the Executive District Officer (W&S) Department Kashmir @ Kandhkot for favour of information, with reference to his office letter No: cited above.

Copy forwarded to the Deputy District Officer (Roads) Kandhkot for information, and he is directed to please intimate the actual date of start of work and progress report as per stage under clause - 2 of the agreement be promptly reported to Division Office for taking necessary action.

Item	Estimated Amount	Schedule-B Amount	RATES / PERCENTAGE QUOTED BY CONTRACTOR			Excess / Saving (-) (+)	
			Mr: Lal Bux	Mr: Teja Ram	Mr: Muhammed Saifullah		
			Amount (Net)	Percentage / Rate	Amount (Net)	Percentage / Rate	Amount (Net)

Road Work

(A) Schedule Items. 707292 ✓ 707292 3.15% below 685012 3.10% below 685366 3.00% below 686074 1062

Ded: 3% below 21218 ✓

Total 686074 ✓

(B) Diff: Cost of Bitumen 310194 ✓ 310194 at par 310194 at par 310194 at par 310194

G: Total of Estimate Rs: 996268 1017486 995206 995560 996268 1062 (+)

The percentage / Rate quoted by Mr: Lal Bux are lowest among the other competitors which are reasonable and within permissible limit hence recommended for favour-of-approval.

[Signature]
Divisional Accounts Officer
Roads Kashmir @ Kandhkot

[Signature]
District Officer (Roads)
Kashmir @ Kandhkot

[Signature]
Executive District Officer
Works & Services
Kashmir @ Kandhkot

mentioned in the said condition. <

Receipt No: 0219049

Government are sub-treasury Bank Al-Hudha K. Kad on receipt of the sum of Rs. 20000/- here by is to be acknowledged.

Dated: 22-02-2011



SCHEDULE "B"

NAME OF WORK: REHABILITATION FLOOD DAMAGES RESTORATION OF SAIFAL TANGWANI TO
RT "A"
GHUHRAM NINDWANI MILE 0/0-0/5 (PHASE-II)

Sl. No.	Item of Work	Rate	Unit	Amount
	01. Preparing Base course i/c supplying and spreading stone metal of approved quality from a quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grad supplying and spreading 15 Cft: of screening and non plastic quarry fines filling depressions stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/cs providing of using templates, camber plates, se forms as directed) rate i/cs all cost of material T&P and carriage upto site of work.			
7142	Cft:	@Rs:5186/35	P.% Cft:	Rs:370409/00
	02. Laying Bricks end edging i/c supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/cs upto site of work).			
2215	Rft:	@Rs913/14	P.% Rft:	Rs:20226/00
	02. Providing surface dressing 1 st Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/c cleaning the road surface rolling etc complete, (rate i/cs all cost of material T&P and carriage upto site of work).			
13287	Sft:	@Rs:457/72	P.% Sft:	Rs:60817/00
	03. Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs all cost of material T&P and carriage upto site of work.			
13287	Cft:	@Rs1682/13	P.% Sft:	Rs:223504/00
	05. Earth work for embankment from barrow pits i/c laying 6" layers, clod breaking remaining dressing etc complete lead up to 100 ft: lift upto 5 ft: (In ordinary Soil)			
33326	Cft:	@Rs970/40	P.% Cft:	Rs:32340/00
			Total	Rs:707292/00

PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 07.29 Tons Rs:310194/00
@Rs: 42550/70 P.Ton

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

Del Bux
CONTRACTOR

[Signature]
DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

SCHEDULE "B"

NAME OF WORK: REHABILITATION FLOOD DAMAGES RESTORATION OF SAIFAL TANGWANI TO GHUHRAM NINDWANI MILE 0/0-0/5 (PHASE-II)

PART "A"


Qty:	Item of Work	Rate	Unit	Amount
	01. Preparing Base course i/c supplying and spreading stone metal of approved quality from a quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade supplying and spreading 15 Cft. of screening and non plastic quarry fines filling depressions & stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% dens as per modified AASHO specification (rate i/cs providing of using templates, camber plates, scr forms as directed) rate i/cs all cost of material T&P and carriage upto site of work.			
7142Cft:		@Rs:5186/35	P.% Cft:	Rs:370409/00
	02. Laying Bricks end edging i/c supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/cs upto site of work).			
2215Rft:		@Rs913/14	P.% Rft:	Rs:20226/00
	02. Providing surface dressing 1 st Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/c cleaning the road surface rolling etc complete, (rate i/cs all cost of material T&P and carriage upto site of work).			
13287Sft:		@Rs:457/72	P.% Sft:	Rs:60817/00
	03. Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs all cost of material T&P and carriage upto site of work.			
13287Cft:		@Rs1682/13	P.% Sft:	Rs:223504/00
	05. Earth work for embankment from barrow pits i/c laying 6" layers, clod breaking remaining dressing etc complete lead up to 100 ft: lift upto 5 ft: (In ordinary Soil)			
33326Cft:		@Rs970/40	P.%0Cft:	Rs:32340/00
			Total	Rs:707292/00


PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 07.29 Tons Rs:310194/00
@Rs: 42550/70 P.Ton

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.


CONTRACTOR


DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

SCHEDULE "B"

NAME OF WORK: REHABILITATION FLOOD DAMAGES RESTORATION OF SAIFAL TANGWANI TO GHUJRAM NINDWANI MILE 0/0-0/5 (PHASE-II)

PART "A"

Qty:	Item of Work	Rate	Unit	Amount
7142Cft:	01. Preparing Base course i/c supplying and spreading stone metal of approved quality from art quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade supplying and spreading 15 Cft: of screening and non plastic quarry fines filling depressions w stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% dens: as per modified AASHO specification (rate i/cs providing of using templates, camber plates, scr forms as directed) rate i/cs all cost of material T&P and carriage upto site of work.	@Rs:5186/35	P.% Cft:	Rs:370409/00
2215Rft:	02. Laying Bricks end edging i/c supplying 9"x4 1/2 " x3" first class bricks excavation for having edging with small size parallel to the road (rate i/cs upto site of work).	@Rs913/14	P.% Rft:	Rs:20226/00
13287Sft:	02. Providing surface dressing 1 st Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/c cleaning the road surface rolling etc complete, (rate i/cs all cost of material T&P and carriage upto site of work).	@Rs:457/72	P.% Sft:	Rs:60817/00
13287Cft:	03. Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs all cost of material T&P and carriage upto site of work.	@Rs1682/13	P.% Sft:	Rs:223504/00
33326Cft:	05. Earth work for embankment from barrow pits i/c laying 6" layers, clod breaking remaining dressing etc complete lead up to 100 ft: lift upto 5 ft: (In ordinary Soil)	@Rs970/40	P.%0Cft:	Rs:32340/00
				Total Rs:707292/00

PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 07.29 Tons @Rs: 42550/70 P.Ton Rs:310194/00

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

Thouash
CONTRACTOR

[Signature]
DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.



OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WORKS & SERVICES)
DEPARTMENT KASHIMORE @ KANDHUKOT.

Tel: Ph: # 0722-572881
Fax: # 0722-570584

No. HDG (W&S)/M 04 of 2011
Kash: (K) Kandhukot dated: 03-01-2011

SUBJECT: - TECHNICAL SANCTION OF WORK.

NAME OF WORK: - Detailed Working Estimate for Rehabilitation of Flood Damages Restoration of Safal Pangwari to Chuzan Khan Hind Wani Mile 20-0/5

Reference: - District Officer Roads, Kashmir @ Kandhukot.
In exercise of power delegated under the west Pakistan delegation of Financial Power and Re-appropriation (Re-1962) as amended by the Government of West Pakistan Department Notification No. 1/2-18/75 dated 27-04-1987. The Technical sanction is hereby

accorded to the estimate for the work cited above for a sum of (Rs. 0.996 (Million)) only, subjected to availability of funds and completion of usual formalities and financial regulations. The expenditure shall not be incurred beyond 15% of the original administrative approval and in case of revised administrative approval, it is 15% restricted within approved provision / construction of component.

The expenditure is debitable under the head of Account Provincial divisible pool (Non-Salary Components) credited in District Government Account No: IV (1119) maintained in the National Bank of Pakistan, Kandhukot. The detail of R.C.C design for all R.C.C members shall be checked by the District Officer, in charge of the work as per site condition like e.g. strength of the Concrete used with its water cement ratio and quality of sand proposed to be incorporated in the work.

QUANTITIES:-

CARRIAGE OF MATERIALS:-

NOTE:-

The District Officer, is required to see that the quantities provided in the detailed estimate are correct and payment to the contractor are made on the actual quantities of work executed by them duly measured and checked by the competent authorities / officers of the Department. should by the shortest and by the cheapest mode of conveyance from recognized source / point subject to the understanding certificate and no other shortage routes and cheaper mode of conveyance is possible than the given in estimate by District Officer. Structure design of all R.C.C member and masonry wall load bearing or other also responsibility of District Officer.

District Officer
Roads
Kashimore @ Kandhukot

Copy along with copy of sanctioned estimate forwarded to the District Officer Roads, Kashmir @ Kandhukot for information and necessary action.

D.A./As Above.

NAME OF WORK:

REHABILITATION RESTORTION GUHRAM KUAN
NINDWANI ROAD MILE 0/0- 0/6

GENERAL ABSTRACT.

S.No:	Item of Work	Amount
01.	Base Course	Rs: 344842/00
02.	Laying Brick Edging	Rs: 19416/00
03.	1 st Coat	Rs: 59016/00
04.	1 st Thick Carpet	Rs: 216983/00
05.	Earth Work on Berms	Rs: 62591/00
Total		Rs: 702878/00
Ded 3% Below		Rs: 21086/00
Add Diff: cost of Bitumen 72.40 Tons @Rs:42550/70 P.Ton		Rs: 301259/00
Misc: 2 Nos: Village Board		Rs: 14000/00
Total		Rs: 997850/00
Say		Rs: 1000000/00
		Rs: 1.0 (M)

CERTIFICATE.

Certified that this estimate provided for essential work and have been prepared under my supervision and I am satisfied with the specification cost etc.

[Signature]
Deputy District Officer
Roads Kandh Kot

[Signature]
District Officer (Roads)
Kashmore @ Kandhkot

Technically sanctioned for Rs. 0.996 (M).
Rupees Nine hundred Ninety six thousand only.

[Signature]
A.D.O.

[Signature]
Executive District Officer
Works & Services
Distt: Kashmore @ Kandhkot

FORM B-1

PUBLIC WORKS DEPARTMENT

CIRCLE

DIVISION

G. R. P.W.D. Nos. 7934 of 6.4.35
 56-1 of 8-6-36, 1950-W of 27-9-37, G.C.M.P.
 and M. Dept. No. 353-7/37 of 21-1-37
 (P.W.D.) No. S-173, 2-W of 22-2-30
 G. R. (P.W.D.) No. 1038-1 of 22-2-37
 12-10-41 and 2-5-43 651-W of 22-2-39
 12-10-41, and 2-5-44, 65-W 1018-11-1 of
 28-3-49 17-W of 12-12-50

Name of Contractor -

Mr. Lal Bux Lashari

Percentage Rate Tender and Contract for works

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of invitation to tender posted on a board hung up in the office of the Executive Engineer.

This submitting work; also the amount and the percentage of the work shall be granted. C rates schedule work shall be executed.



as the date for carrying out the tender, and successful tenders also state whether the rates will be in accordance with the proposed rates at the office.

District Officer Roads
 Kashmir @ Kandhkot

2. In the event of a firm, it must be signed separately by each partner, or in the event of the absence of any partner, it shall be signed on his behalf by a person holding a power-of-attorney authorizing him to do so.

3. Receipts for payments made on account of any work, when executed by a firm, shall also be signed by all the partners, except where the contractors are described in the tender as a firm, in which case the receipt shall be signed in the name of the firm by one of the partners, or by some other persons having authority to give effectual receipts for the firm.

District Officer Roads
 Kashmir @ Kandhkot

4. Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below the rates specified in Schedule 'B' memorandum showing items of work to be carried out; he is willing to undertake the work. Only one rate of such percentage, on all the ^{Estimated rates} ~~Scheduled rates~~ shall be framed. Tenders, which propose any alteration in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractors wish to tender for two or more works they shall submit a separate tender for each. Tenders shall have the name and number of the work to which they refer written outside the envelope.

District Officer Roads
 Kashmir @ Kandhkot

5. The Executive Engineer or his duly authorized Assistant shall open tenders in the presence of contractors who have submitted tenders or their representatives who may be present at the time, and he will enter the amounts of the several tenders in a comparative statement in a suitable form. In the identification, sign copies of the specifications and other documents mentioned in Rule 1. In the event of a tender being rejected the Divisional Officer shall authorize the Treasury Officer concerned to refund the amount of the earnest money for deposited to the contractor making the tender, on his giving a receipt for the return of the money.

6. The Officer competent to dispose of the tenders shall have right of rejecting all or any of the tenders.

District Officer Roads
 Kashmir @ Kandhkot

U.B.R.

so far as applicable, and in default thereof to forfeit and pay to Government the sums of money mentioned in the said conditions.

Receipt No. 0219049 dated 22-1-2011 from Government Treasury of sub-Treasury at _____ in respect of the sum of Rs. 20000/- is herewith forwarded representing the earnest money (b) the full value of

*Amount to be specified in words and figures

which is to be absolutely forfeited to Government should We not deposit

Strike out (a) if no cash security deposit is to be taken.

the full amount of security deposit specified in the above memorandum, in accordance with Clause 1 (A) of the said conditions, otherwise the said sum of Rs. 20000/- shall be retained by Government on account of such security deposit as aforesaid] or (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions].**

**Strike out (b) if any cash security deposit is to be taken.

Dated the _____ day of _____ 19__

**Signature of contractor before submission of tender

(Witnesses ***)

(Address)

(Occupation)

Sanjay Kumar, Rs. 996000/-
C/o Ninety Six thousand and Six hundred Nine

***Signature of witness to contractor's signature

The above tender is hereby accepted by me on behalf of the Governor of Sind.

*Signature of the officers by whom accepted.

Executive Engineer
District Officer Roads

Division (or his duly authorized representative)
Kashmore @ Kandhkot

Dated the _____ day of _____ 19__

Condition of Contract

earnest deposits.

Clause 1.—The Person whose tender may be accepted (hereinafter called

the contractor) shall (A) [(within one day for a contract of Rs. 1,000 or less, or two days for a contract of more than Rs. 1,000 upto Rs. 2,000 and so on, upto a limit of ten days, for a contract of Rs. 10,000 or more of the receipt by him of the notification of the acceptance of his tender) deposit with the Executive Engineer a cash or Govt. Securities (endorsed to Executive Engineer (if deposited for more than twelve months) a sum sufficient with the amount of the earnest money deposited by him with his tender to make up the full security deposit specified in the tender, or (B) permit Government at the time of making any payment to him for work done under the contracts to deduct such sum as well (With the earnest money deposited by him.) amount more percent of all moneys so payable: such deduction to be held by Government by way of security deposit): Provided always that in the event of the contract or depositing a Lump sum by way of security deposit as contemplated at (A) above, then and in such case, if the sum so deposited shall not amount to* percent of the total estimated cost of the work it shall be lawful for Government at the time of making any payment to the contractor for work done under the contract to make up the full amount of percent by deducting a sufficient sum from every such payment as last aforesaid. All compensation other sums of money payable by the contractor to Government under the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security deposit, or from the interest arising therefrom or from any sums which is due or may become due to the contractor under this contract and in the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter, make good in cash or with Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit referred to, when paid in cash, may, at the cost of the depositor, be converted into interest-bearing securities provided that the depositor has expressly desired this in writing.

District Officer Roads
Kashmore @ Kandhkot

U.B.R.

WBA

(a) To rescind the contract (of which rescission notice in written to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Government.

(b) To employ labour paid by the Public Work Department and to the supply materials to carry out the work, or any part of the work, debiting the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer, as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of the hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (as to the amount of which excess expenses the certificates in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any work therefore actually performed by him under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.—If the progress of any particular portion of the work is unsatisfactory Executive Engineer shall, notwithstanding that all the general progress of the work is in accordance with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b) after giving the contractor 10 day's notice in writing. The contractor will have no claim for compensation, for any loss sustained by him owing to such action.

Action when the progress of any particular portion of the work is unsatisfactory.

Clause 5.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exerciseable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exerciseable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected. In the event of the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or any tools, plant, materials and stores in or upon the works, or the site thereof or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in account at the contract rates, or in the case of contract not being applicable, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials, or stores from the premises within a time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractor's expense or sale them by auction or private sale on account of the contractor and at his risk in all respects, and the certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds any expense of and such sale shall be final and conclusive against the contractor.

Contractor remains liable to pay compensation if action not taken under clause 3 and 4.

Power to take possession of or require removal of or sell, contractor's plant.

WBA

District Engineer Roads
Kashmere @ Kandhkol

ds

MBU

against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from requiring any bad, unsound, imperfect or unskillful work to be removed or taken away and re-constructed, or re-erected, nor shall any such payment be considered as an admission of the due performance of the contract or any part thereof in any respect or the settling of any claim; nor shall it conclude, determine or effect in any other way the business of the Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise, or in any way vary or effect the contract. The final Bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause 9.—The rates for several items of works estimated to cost more than Rs. 1,000 agreed to within, shall be valid only when the item concerned is accepted as having been completed full in accordance with the sanctioned specifications. In cases where the items of work are not accepted as so completed the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on account bills.

Payment at reduced rates on account of item of work not accepted as completed to be at the direction of the Engineer-in-charge.

Clause 10.—A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorised agent, whose countersignature to the measurement list will be sufficient warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

Bill to be submitted monthly.

Clause 11.—The contractor shall submit all bills on the printed forms to be had on application at the office of the Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates specified in the tender or in the case of any extra work ordered in pursuance of these conditions, and not mentioned or provided for in the tender at the rates hereinafter provided for such work.

Bills to be on printed forms.

Clause 12.—If the specification or estimate of the work provides for the use of any special description of materials to be supplied from the store of the P.W.D. or if it is required that the contractor shall use certain stores to be provided by the Engineer-in-charge (such material and stores, and the prices to be charged, therefore as hereinafter mentioned being so far as practicable for the convenience of the contractor but not so as in any way to control the meaning or effect of this contract specified in the schedule or memorandum hereto annexed) the contractor shall be supplied with such materials and stores as may be required from time to time to be used by him for the purposes of the contract only and the value of the full quantity of the materials and stores so supplied shall be set off or deducted from the contract, or otherwise, or from the security deposits, or the proceeds of sale thereof, if the security deposits is held in Government securities, the same or a sufficient portion thereof shall in that case be sold for the purpose. All materials supplied to the contractor shall remain the absolute property of Government and shall on no account be removed from the site of the work, and shall at all times be open to inspection by the Engineer-in-charge. Any such materials unused and in perfectly good condition at the time of completion or determination of the contract shall be refunded to the P.W.D. store, if the Engineer-in-charge so requires by a notice in writing under his hand, but the contractor shall not be entitled to return any such materials except with the consent of the Engineer-in-charge and he shall have no claim for compensation on account of any such material supplied to him as aforesaid but remaining unused by him or for any wastage in or damage to any such materials.

Materials supplied by Government

Clause 13.—The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall

Works to be executed in accordance with specifications. District Officer Roads Kashmir @ Kandhat

MBU

U B M

that any materials or articles provided by him for the execution of the work are unsound, or of a quality inferior to that contracted for, or are otherwise not in accordance with the contract, it shall be lawful for the Engineer-in-charge to intimate this fact in writing to the contractor and then not with standing the fact that the work, materials or articles complained of may have been inadvertently passed, certified and paid for, the contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require, or if so required, shall remove the materials or articles so charge and cost; and in the event of his failing to do so within a period to be specified and provide other proper & suitable materials or articles at his own proper by the Engineer-in-charge in the writing intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one percent. On the amount of the estimate for every day not exceeding ten days, during which the failure so continues, and in the case of any such failure the Engineer-in-charge may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. Should the Engineer-in-charge consider that any such inferior work or materials as described above may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may **fix** therefore.

Clause 18.—All works under or in course of execution executed in pursuance of the contract shall at all times be open to the inspection and supervision of the Engineer-in-charge and his subordinates, and the contractor shall at all times during the usual working hours, and at all other times at which reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose. Orders given to the contractor's duly authorised agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Works to be open to inspection

Contractor or responsible agent to be present.

Clause 19.—The contractor shall give not less than five days notice in writing to the Engineer-in-charge or his subordinate-in-charge of the work before covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured, and correct dimensions thereof taken before the same is so covered up or placed beyond the reach of measurement, and shall not cover up or place beyond the reach of measurement any work without the consent in writing of the Engineer-in-charge or his subordinate-in-charge of the work; and if any work shall be covered up or placed beyond the reach of measurement without such notice having been given to consent obtained, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Notice to be given before work is covered up.

Clause 20.—If the contractor or his workmen, or servants shall break, deface, injure, or destroy any part of a building in which they may be working, or any building, road, fence, enclosure of grass land or cultivated ground continuous to the premises on which the work or any part thereof is being executed, or if any damage shall be done to the work, while it is in progress from any cause whatever or if any imperfections become apparent in it within three months of the grant of a certificate of completion, final or otherwise, by the Engineer-in-charge, the contractor shall make good the same at his own expense, or in default the Engineer-in-charge may cause the same to be made good by other workmen, and deduct the expenses of (which the certificate of the Engineer-in-charge shall be final) from any sums that may then be due or may thereafter become due to the contractor, or from his security deposits or the proceeds of sale thereof, or of a sufficient portion thereof.

Contractor liable for damage done, and for imperfections for three months after certificate.

Clause 21.—The contractor shall supply at his own cost all material (except such special material, if any, as may, in accordance with the contract, be supplied from the P.W.D. Stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary work requisite or proper for the execution of the work, whether in the original, altered or substituted form, and whether included in the specifications, or other documents, forming part of the contract or referred to in these conditions or not, and which may be necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-charge as to any matters as to which

Contractor to supply plant, ladders scaffolding, etc.

U B M

District Officer Roads
Kashmora @ Kandhkot

UBu2

thereupon stand forfeited and be absolutely at the disposal of Government and the same consequences shall ensue as if the contract had been rescinded under clause 3 thereof and in addition the contractor shall not be entitled to recover or be paid for any work therefore actually performed under the contract.

Clause 27.—All sums payable by a contractor by way of compensation under any of these conditions shall be considered as a reasonable compensation to be applied to the use of Government without reference to the actual loss or damage sustained, and whether any damage has or has not been sustained.

Sums payable by way of compensation to be considered as reasonable compensation with out reference to actual loss.

Clause 28.—In the case of a tender by partners any change in the constitution of a firm shall be forthwith notified by the contractor to the Engineer-in-charge for his information.

Changes in the constitution of firm to be notified

Clause 29.—All works to be executed under the contract shall be executed under the direction and subject to the approval in all respects of the Superintending Engineer of the circle for the time being, who shall be entitled to direct at what point or points and in what manner they are to be commenced and from time to time carried on.

Works to be under direction of Superintending Engineer

Clause 30.—Except where otherwise specified in the contract and subject to the powers delegated to him by Government under the Code rules then in force, the decision of the Superintending Engineer of the circle for the time being shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other question, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, or failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Decision of Supdtg: Engineer to be final.

Clause 31.—The contractor shall obtain from the P.W.D. stores all stores and articles of European or American manufacture which may be required for the work, or any part thereof or in making up any articles required therefor or in connection therewith, unless he has obtained permission in writing from the Engineer-in-charge to obtain such stores and articles elsewhere. The value of such stores and articles as may be supplied to the contractor by the Engineer-in-charge will be debited the contractor in his contract and if they are not entered in the said schedule, they shall be debited to him at cost price which for the purpose of the contract shall include the cost of carriage and all other expenses whatsoever, which shall have been incurred in obtaining delivery of the same at the stores aforesaid.

Stores of European or American manufacture to be obtained from Government.

Clause 32.—When the estimate on which a tender is made includes lump sums in respect of part of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part or the work in question at the same rates as are payable under this contract for such items, or if the part of the work in question is not in the opinion of the Engineer-in-charge capable of measurement, the Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-charge shall be final and conclusive against the contractor with regard to any sum payable to him under the provisions of this clause.

Lump sums in estimates.

Clause 33.—In the case of any class of work for which there is no such specification as is mentioned in Rule I such work shall be carried out in accordance with the Divisional specification, and in the event of there being no Divisional specification, than in such case the work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-charge.

Action where no specification.

UBu2

District Officer Roac
Kashmore @ Kandhkot

MBR

Clause 45.—If any materials, such as stones metal, bajri, sand etc. are required to be conveyed by rail, the contractors will be granted certificates by the Engineer-in-charge of the work to the effect that the materials are required for Government or semi Government works thereby enabling them to have the benefit of concessionary freight charges from the railway. In case, however, such a concession is withdrawn by the railway at any time during the currency of the contract, no claim shall be preferable against Government on this account.

Certificate for concessionary freight charges from the Railway.

Clause 46.—When tendered rates are the same preference will be given at the discretion of the accepting authority to those who tender for the carting of materials by vehicles having pneumatic tyres.

Procedure of acceptance of tenders when tendered rates are same.

Clause 47.—Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Recovery of dues from contractor as arrears of Land Revenue.

Clause 48.—Certified that no member of Legislative Assembly is in partnership with me and that Government will have the right to terminate the contract at any stage if it is discovered that a member of Legislative Assembly is a partner in the contract.

Partnership of M.L.A'S for bidden.

Clause 49.—I/We hold myself/ourselves responsible to pay the Sales Tax as levied in accordance with Pakistan General Sales Tax Act, 1948, or any other law for the time being in force.

Payment of Sale Tax.

Clause 50.—Certified that no Government servant has directly or indirectly a share or interest in the work.

Interest or share Government servant in the work

Clause 51.—The contractor will not be allowed to withdraw his and ask for the return of earnest money before expiry of the period shown as under, commencing from the date of opening of the tender and that if it is withdrawn in violation of this condition earnest money shall be forfeited.

When the sanctioning authority for the tender is:-

Executive Engineer	One month.
Superintending Engineer	Two months.
Chief Engineer	Three months.
Government	Six months.

Clause 52.—"If any question, difference or objection whatsoever shall arise in any way contracted with or arising out of this instrument or the meaning or objection of any part thereof, the rights, duties or liabilities of either party, then save in so far as the decision of any such matter is here in before provided for as has been so decided, every such matter including whether its decision has been otherwise provided for any or regards the right of and obligations of the parties as the result of such termination shall be referred for arbitration to such person as may be appointed in this behalf by Chief Engineer, (Irrigation), Department and his decision shall be final and binding and where the matter involves a claim for or the payment recovery or deduction of money, only the amount, if any awarded in such arbitration shall be recoverable in respect of the matters so referred;"

Certified that the Tender has been executed under my personal supervision and I am satisfied that it has been correctly prepared in accordance with the orders issued vide Government P. W. D. circular Memo No. 1015 W dated 14th September, 1937, and subsequent orders issued in this connection.

Divisional Accountant,
P. W. D. Accounts Officer

Certified that I have noted the content of Government P. W. D. Circular Memorandum No. 1006-I dated 21st February, 1950, wherein the responsibility of getting the tender checked efficiently is placed on me.

Contractor.

Executive Engineer,
District Officer Roads
Executive Engineer
Division

MBR


BID EVALUATION REPORT

② Rehab

1.	Name of Procuring Agency	District Government Kashmir @ Kandhkot				
2.	Tender Reference No:	No: D.O/TC/G-55/31. Dated: 04.01.2011.				
3.	Tender Description/Name of Work/Item	REHABILITATION OF FLOOD DAMAGES RESTORATION OF BASHIR AHMED GOLATO ROAD MILE 0/0-0/2				
4.	Method of Procurement	Single Stage – One Envelope Procedure				
5.	Tender Published	SPPRA web site ID #				
6.	Total Bid document Sold	3 No:				
7.	Total Bid Received	3 No:				
8.	Technical Bid Opening date: (if applicable)	Not Applicable				
9.	No of Bid Technically Qualified (if applicable)	Not Applicable				
10.	Bid(s) Rejected:	NIL				
11.	Financial Bid Opening Date	21/02/2011				
12.	Bid Evaluation Report:					
S.No:	Name of Firm or Bidder	Cost of Offered by the Bidder	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Mr. Din Muhammad	Rs: 999595/-	1 st Lowest	Rs: 1218/- Saving	Lowest	Recommended for award of work
2	Mr. Muhammad Ali	Rs:1000000/-	2 nd Lowest	Rs: 812/- Saving	High	Not recommended due to high rates
3	Mr. Houran Ali	Rs:1000813/-	3 rd Lowest	Rs: _____	Higher	Not recommended due to higher rates


Assistant Accounts Officer
Roads Kashmir @ Kandhkot


DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHKOT


Executive District Officer
Works & Services
Distt: Kashmir @ Kandhkot

SINDH PUBLIC PROCUREMENT REGULATOR AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC
CONTRACTOR OF WORKS SERVICES AND GOODS

- | | | |
|-----|---|---|
| 1) | Name of Organization/Dept: | Roads & Transport, Works & Services Department Kashmore.
@ Kandhkot |
| 2) | Provincial/Local Govt: Other | District Government Kashmore @ .
Kandhkot |
| 3) | Title of contract | <u>REHABILITATION OF FLOOD DAMAGES OF BASHIR AHMED GOLATO ROAD MILE 0/0-0/2</u> |
| 4) | Tender Number | ---- |
| 5) | Brief Description of Contract | <u>REHABILITATION OF FLOOD DAMAGES OF BASHIR AHMED GOLATO ROAD MILE 0/0-0/2</u> |
| 6) | Forum that approved the scheme | D.D.C Of District Kashmore @
Kandhkot |
| 7) | Tender Estimated value | 0.999 (M) |
| 8) | Engineers Estimate (for Road work only) | 1.000(M) |
| 9) | Estimate completion Period as per contract | (01 Months) |
| 10) | Tender Open on (Date and Time) | 21.02.2011 @ 2:00 PM |
| 11) | Number of Tender Documents SIO.D
(attached List Buyer) | 03 Nos: |
| 12) | Number of Bids Received | 03 Nos: |
| 13) | No of Bidders Present at the time of
Opening Of Bids | 03 Nos: |
| 14) | Bid Evaluation Report (enclosed a copy) | Copy enclosed |
| 15) | Name & Address of the Successful bidder | Mr Din Muhammad Taluka
Kandhkot |
| 16) | Contract Award Price | 0.999(M) |
| 17) | Ranking of successful bidder in Evaluation | |

- Report (i.e 1st 2nd 3rd evaluation Bid) 1st Lowest
- 18) Method of procurement used (Tick One) Local
a) Single Stage-One envelope procedure
b) Single Stage-Two envelope procedure
c) Two Stage Bidding procedure
d) Two Stage Two envelope Bidding procedure
- Please specify in any other method of Procurement was adopted i.e emergency Direct Contracting etc with brief reason.
- 19) Approving Authority for award of contract Executive District Officer
(Works & Services) Department
Kashmore @ Kandhkot
- 20) Whether the procurement was included in Annual procurement Plan No
- 21) Advertisement
i) SPPRA website (if any Yes give date and SPPRA identification No:)
ii) News Papers (if Yes give names of newspaper and date) SPPRA Web Site
- 22) Nature of contract Domestic
- 23) Weather Qualification Criteria was included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 24) Weather bid evaluation criteria was Included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 25) Weather Approval of competent Authority was obtained for using A Method Other than open competitive Bidding ? N.A
- 26) Was Bid Security Obtained from All The bidders Yes
- 27) Weather the successful Bid was lowest evaluated Bid (in case of consultancies) N.A

- | | | |
|-----|---|-----|
| 28) | Weather the successful Bidder was Technically Complaint? | |
| 29) | Weather name of the Bidders and their Quoted prices were read out at the time of opening Of Bids ? | Yes |
| 30) | Weather evaluation report given to bidders Before the award of contract ? | Yes |
| 31) | Any complaints received/
(if Yes result thereof) | No: |
| 32) | Any deviation from specification Given In the tender notice/document
(if Yes Give reason) | No |
| 33) | Was the extension made in response time ? (if yes give detailed reason) | No |
| 34) | Devaluation from Qualification criteria
(If yes give detailed reason) | No: |
| 35) | Was a it assured by the procuring agency that the Selected firm is not blank listed? | No: |
| 36) | Was a visit may by any officer/Official of the Procuring agency to the supplier's Premises in connection with the procurement | N.A |
| 37) | Were proper safeguards provided on Mobilization advance payment in the Contract (Bank Guarantee etc)? | N.A |
| 38) | Special conditions, if any
(If yes, Bank Guarantee etc)? | No |

Signature & Official Stamp of
Authorized Officer

FOR OFFICE USE ONLY

District Officer Roads
Kashmore @ Kandhkot

Assistant Accounts Officer
Roads Kashmore @ Kandhkot.

Executive District Officer
Works & Services
Distt: Kashmore @ Kandhkot

OFFICE OF THE DISTRICT OFFICER (ROADS) KASHMIRE @ KANDHIKOT

NO. TCG-55 ST3 OF 2010 KASHMIRE @ KANDHIKOT DATED 27/2/2014

TO

Mr. Din Mohammad Suhriyani
Government Contractor
Taluka Kashmir @ Kandhikot District Kashmir @ Kandhikot

SUBJECT: REHABILITATION OF FLOOD DAMAGES RESTORATION OF BASHIR AHMED GOLATO ROAD MILE 0/0 - 0/2

Your tender for the above work at (Part a) (Road work) Rs 9.15% Below (Part B) (Bitument at par Rs 261686/00 (part c) Schedule Rates General) % above (part D) (Misc) at par Rs /- of the tender approved by the Executive District officer (W&S) Department Kashmir @ Kandhikot being competent authority vide No: E..D.O /w&s/ BB/ 398- dated 25 / 2 / 2010 with following conditions:

- (a) No premium shall be allowed on non schedule items.
- (b) No separate payment for carriages of materials shall be made Premium quoted by the contractor covers the cost of carriage of Road Materials involved.
- (c) All materials required for construction shall be procured brought at site by contractor At his own cost from approved source.
- (d) No payment of extra items shall be made unless written order is given to contractor by divisional Officer for execution of the extra items and approved by the competent authority.
- (e) Income tax shall be deducted from the bill on the value of work done and paid for as per rates orders Of competent authority.
- (f) Difference cost of cement and bricks will be paid separately as per work done consumption.

You are therefore directed to please start the work within on work from the date of issue of this letter under the instructions / supervision of the Deputy District officer (Roads Kashmir) and attend the office of the Undersigned for completing the tender documents in case you failed to start the work within above period action under (2) of the agreement will be taken.

Timell allowed for completion of work (03) months it should be ensured that the work must be complete & finalized within the stipulated date of completion.

DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHIKOT

Copy forwarded with compliments to the Executive District Officer (W&S) Department Kashmir @ Kandhikot for favour of information with reference to his officer letter No: cited above.

Copy forwarded to the Deputy District officer (Roads) Kashmir for information and he is directed to please intimate the actual date of start of work and progress report as per stage under clause - 2 of the agreement be promptly Reported to Division office for taking necessary action.

DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHIKOT

ASGHAR

**OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WOKS & SERVICES)
DEPARTMENT KASHMORE @ KANDHOT.**

No. EDO/(W&S)/BB/ 398 of 2011, Kashmore @ Kandhkot dated: 25 / 2 /2011.
To,

The District Officer (Roads),
Kashmore @ Kandhkot.

**SUBJECT: -REHABILITATION OF FLOOD DAMAGES RESTORATION OF BASHIR
AHMED GOLATO ROAD MILE 0/0-0/2.**

Reference:- Your office letter No: TC/G-55 / 516 dated : 21-02-2011.


The lowest Rates offered by Mr. Din Mohammad Suhriyani, Government Contractor for the above subjected work, as recommended by you, vide letter No: cited above, for Part-"A" (Road work) @ 9.15% (Percent) Below and Part-"B" (Bitumen) at Rs: 42550/70 Per tons, are hereby approved, subject to the observance of following conditions.

01. No premium shall be allowed on non-schedule items.
02. No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of Roads materials involved.
03. All materials required for construction Works & Services shall be procured & brought at site by contractor at his own cost from approval source.
04. No payment of Extra items shall be made unless written order is given to contractor by the District Officer, for execution of the extra items approved by the competent authority.
05. Income Tax shall be deducted from the bill on value of work done and paid for as per latest orders of competent authority in this regard.
06. Steel free from all kinds of rust and cement free from all impurities. Which confirm to the British standard specification shall only be allowed in use.
07. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 Lbs per square inch.
08. Sand from only approved quarry shall be used in all items involving use of cement, pit sand shall not be allowed to be used.
09. Sweet & palatable water only shall have to be used in construction work, which is to be arranged by the contractor.
01. Moreover the following instructions may also be followed strictly.
In case of any variation between provision of schedule "B" as per accepted tender and technically sanctioned detailed working estimate the execution of work shall be in accordance with the provision as per technically sanctioned working estimate.
02. A Programme work may be chalked out in concurrence with the contractor and acted upon strictly.
03. No expenditure to be incurred beyond the Cost of Technically Sanctioned Estimate.
The time factor is essence of contract. While giving work order, the same should be pointed and schedule of progress endorsed.

All (3 - Tenders) received with your letter under reference are returned herewith in original.

An attested photocopies may please be furnished for this office record.

DA/ As above.


(Engr. Prem Chand K. Talreja)
EXECUTIVE DISTRICT OFFICER
(WORKS & SERVICES)
KASHMORE @ KANDHKOT

SCHEDULE "B"

NAME OF WORK: DETAILED WORKING ESTIMATE FOR REHABILITATION OF FLOOD DAMAGES
 RESTORATION OF BASHIR AHED GOLATO ROAD MILE 0/0-0/2

PART "A"

Quantity	Item of Work	Rate	Unit	Amount
01	Preparing Base course i/c supplying and spreading stone metal of approved quality from arore quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade i/c supplying and spreading 15 Cft: of screening and non plastic quar fines filling depressions with stone metal after initial rolling i/c watering and compactir the same so as to achieve 100% density as per modified AASHO specification (rate i/c providing of using templates, camber plates, screen forms as directed) rate i/cs all cost c material T&P and carriage upto site of work.			
	7107 cft	@Rs: 6023/73	P.% Cft:	Rs 428106
02	Laying Bricks end edging i/c supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/cs upto site of work).			
	2300 RFT	@Rs 1079/02	P.% Rft:	Rs: 24817
03	Providing surface dressing 1" Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/c cleaning the road surface rolling etc complete, (rate i/cs all cost of material T&P and carriage upto site of work).			
	14214 sft	@Rs: 480/69	P.% Sft:	Rs: 68325
04	Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs all cost of material T&P and carriage upto site of work.			
	14214 cft	@Rs: 1131/59	P.% Sft:	Rs: 160844
05	Earth work for embankment from barrow pits i/c layers 6 layers clod breaking remaining Remaining dressing etc complete lead up to 100 ft lift upto s ft (in ordinary soil)			
	51750 cft	@Rs: 2514/72	P.% Sft:	Rs: 130136

Total Rs: 812228

PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 6.15 Tons
 @Rs: 42550/70 P.Ton Rs: 261686

Note: The quantity and rate provided in the schedule-B
 are subject to technical sanction.

CONTRACTOR

DISTRICT OFFICER (ROADS)
 KASHMORA @ KANDHOKOT.

SCHEDULE "B"

NAME OF WORK: DETAILED WORKING ESTIMATE FOR REHABILITATION OF FLOOD DAMAGED
RESTORATION OF BASHIR AHED GOLATO ROAD MILE 0/0-0/2

PART "A"

Quantity	Item of Work	Rate	Unit	Amount
01	Preparing Base course i/c supplying and spreading stone metal of approved quality from errore quarry properly graded maximum size of 1 1/2" and required thickness to provide camber and grade i/c supplying and spreading 15 Cft: of screening and non plastic qu fines filling depressions with stone metal after initial rolling i/c watering and compac the same so as to achieve 100% density as per modified AASHO specification (rate i providing of using templates, camber plates, screen forms as directed) rate i/c all cos material T&P and carriage upto site of work.	@Rs: 6023/73	P.% Cft:	Rs 428106
7107 cft				
02	Laying Bricks end edging i/c supplying 9"x4 1/2 "x3" first class bricks excavation for having edging with small size parallel to the road (rate i/c upto site of work).	@Rs 1079/02	P.% Rft:	Rs: 24817
2300 RFT				
03	Providing surface dressing 1" Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/c cleaning the road surface rolling etc complete, (rate i/c all cost of material T&P and carriage upto site of work).	@Rs: 480/69	P.% Sft:	Rs: 68325
14214 sft				
04	Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/c all cost of material T&P and carriage upto site of work.	@Rs: 1131/59	P.% Sft:	Rs: 160844
14214 cft				
05	Earth work for embankment from barrow pits i/c layers 6 layers clod breaking remaining Remaining dressing etc complete lead up to 100 ft lift upto 5 ft (In ordinary soil)	@Rs: 2514/72	P.% Sft:	Rs: 130136
51750 cft				

Total Rs: 812228

PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 6.15 Tons
@Rs: 42550/70 P.Ton

Rs: 261686

Note: The quantity and rate provided in the schedule-B
are subject to technical sanction.

Mali
CONTRACTOR

DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHIKOT.

SCHEDULE "B"

DESCRIPTION OF WORK: DETAILED WORKING ESTIMATE FOR REHABILITATION OF FLOOD DAMAGE RESTORATION OF BASHIR AHED GOLATO ROAD MILE 0/0-0/2

Quantity	Item of Work	Rate	Unit	Amount
01	Preparing Base course i/c supplying and spreading stone metal of approved quality from error quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade i/c supplying and spreading 15 Cft: of screening and non plastic quality fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/c providing of using templates, camber plates, screen forms as directed) rate i/c all cost of material T&P and carriage upto site of work.	@Rs: 6023/73	P.% Cft:	Rs 428106
02	Laying Bricks end edging i/c supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/c upto site of work).	@Rs 1079/02	P.% Rft:	Rs: 24817
03	Providing surface dressing 1" Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/c cleaning the road surface rolling etc complete. (rate i/c all cost of material T&P and carriage upto site of work).	@Rs: 480/69	P.% Sft:	Rs: 68325
04	Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/c all cost of material T&P and carriage upto site of work.	@Rs: 1131/59	P.% Sft:	Rs: 160844
05	Earth work for embankment from barrow pits i/c layers 6 layers clod breaking remaining Remaining dressing etc complete lead up to 100 ft lift upto 5 ft (In ordinary soil)	@Rs: 2514/72	P.% Sft:	Rs: 130136

Total Rs: 812228

PART "B"


NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 6.15 Tons
@Rs: 42550/70 P.Ton

Rs: 261686

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.


CONTRACTOR


DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

S.No.	Item Of Work	Qty.	Rate	Unit	Amount
-------	--------------	------	------	------	--------

P-2

05. Earth work for embankment from barrow pits i/c laying 6" layers, clod breaking remaining dressing etc complete lead up to 100 ft: lift upto 5 ft: (In ordinary Soil)

Prop: $1 \times 1150 \times 2 \times 8 + \frac{13 \times 2.50}{2} = 60375 \text{Cft}$

Exist: $1 \times 1150 \times 2 \times 2 + \frac{3 \times 1.50}{2} = 8625$
 $= 5750 \text{Cft}$

51750
 54625Cft: @Rs3068/45
 2514/72

Total 54625Cft
 51750
 P.%0Cft: $\frac{13 \times 130}{2}$
 Rs: 167614/00
 $\frac{872228}{2}$
 $\frac{436114}{2}$

Ded: 7% below

Total Rs: 784925/00
 $\frac{73100}{2}$
 Rs: 54945/00

Add Diff. Cost of Bitumen

1st Coat $\frac{14214 \times 30}{100 \times 2240} = 01.90 \text{ Tons:}$

1" thick Carpet $\frac{14214 \times 67}{100 \times 2240} = 04.25 \text{ Tons:}$
 06.15 Tons @Rs: 42550/70 = 06.15 Tons:

06.15 Tons @Rs: 42550/70 P.Ton Rs: 261686/00

G. Total 1000314
 Rs: 991666/00
 Say 1000000/-
 Rs: 992000/00
 Rs: 0.992(M)

During current Super Flood the road damaged badly. Therefore each item if had road are not considered in the estimate.

[Signature]
 Sub Engineer

[Signature]
 Deputy District Officer
 Roads Kashmir

[Signature]
 District Officer (Roads)
 Kashmir @ Kandhkot

P-3
 "IMRAN"

*Technically Sanctioned for Rs. 1.00 (M)
 (Rupees One Million) only.*

[Signature]
 A.D.O.

[Signature]
 Executive District Officer
 Works & Services
 Distt: Kashmir @ Kandhkot

100000

Name of Work: Rehabilitation of H.C. of Jamoula & Sst. road of Beshir Ahmed Golato Road Mile 0/0 - 0/2.

SGP (Khp.) D. No. 105-11-94-50,000 L.F. of 8 ls. each.

P.W.D. 287

G. R. P. W. D. Nos. 7934 of 6-4-35 56-1 of 8-6-36, 1950-W of 27-9-37, G.C.M.P. and M. Dept. No. 383-1/37 of 2-11-37 (P. W. D.) No. S-173, 2-W of 22-2-39, G. R. (P. W. D.) No. 1038-1 of 22-2-37 12-10-41 and 2-5-44 G.S.W. of 22-2-39 12-10-41, and 2-5-44, G.S.W. 1038-1-1 of 28-3-49, 1-47-W 2 of 12-12-50.

FORM B-1

PUBLIC WORKS DEPARTMENT

CIRCLE

DIVISION

Name of Contractor: Mr. Din Mohammad Suhrayni

Percentage Rate Tender and Contract for works

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of invitation to tender posted on a board hung up in the office of the Executive Engineer and signed by the Executive Engineer.

District Officer Roads
Kashmore @ Kandhkot

100000

This form will state the work to be carried out, as well as the date for submitting and opening tenders, and the time allowed for carrying out the work; also the amount of earnest money to be deposited with the tender, and the amount of the security deposit to be deposited by the successful tenderers and the percentage, if any to be deducted from bills. It will also state whether a refund of quarry fees, royalties, octroi dues and ground rents will be granted. Copies of the specifications, designs and drawings and estimated rates schedule rates and any other documents required in connection with the work shall be signed by the Executive Engineer for the purpose of identification, and shall also be open for inspection by contractors at the office of the Executive Engineer during office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by each partner thereof, or in the event of the absence of any partner, it shall be signed on his behalf by a person holding a power-of-attorney authorizing him to do so.

District Officer Roads
Kashmore @ Kandhkot

100000

3. Receipts for materials made on account of any work, when executed by a firm, shall also be signed by all the partners, except where the contractors are described in their tender as a firm, in which case the receipt shall be signed in the name of the firm by one of the partners, or by some other persons having authority to give effectual receipts for the firm.

4. Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below the rates specified in Schedule B memorandum showing items of work to be carried out; he is willing to undertake the work. Only one rate of such percentage, on all the $\frac{\text{Estimated rates}}{\text{Scheduled rates}}$ shall be framed. Tenders, which propose any alteration in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractors wish to tender for two or more works they shall submit a separate tender for each. Tenders shall have the name and number of the work to which they refer written outside the envelope.

District Officer Roads
Kashmore @ Kandhkot

100000

5. The Executive Engineer or his duly authorized Assistant shall open tenders in the presence of contractors who have submitted tenders or their representatives who may be present at the time, and he will enter the amounts of the several tenders in a comparative statement in a suitable form. In the identification, sign copies of the specifications and other documents mentioned in Rule 1. In the event of a tender being rejected the Divisional Officer shall authorize the Treasury Officer concerned to refund the amount of the earnest money for deposited to the contractor making the tender, on his giving a receipt for the return of the money.

District Officer Roads
Kashmore @ Kandhkot

100000

6. The Officer competent to dispose of the tenders shall have right of rejecting all or any of the tenders.

so far as applicable, and in default thereof to forfeit and pay to Government the sums of money mentioned in the said conditions.

Receipt No. 577011 dated 22-1-44 from Government Treasury or sub-Treasury at NBP K. Kas. in respect of the sum of Rs. ~~20,000~~ is herewith forwarded representing the earnest money (a) the full value

*Amount to be specified in words and figures

which is to be absolutely forfeited to Government should we not deposit

Strike out (a) if no cash security deposit is to be taken.

the full amount of security deposit specified in the above memorandum, in accordance with Clause 1 (A) of the said conditions, otherwise the said sum of Rs. ~~20,000~~ shall be retained by Government on account of such security deposits as aforesaid] or (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions].

**Strike out (b) if any cash security deposit is to be taken.

Dated the _____ day of _____ 199

**Signature of contractor before submission of tender

(Witnesses ***)

(Address)

Sanction of Rs. 100000/- Ruben Tenzar Miry

**Signature of witness to contractor's signature

(Occupation)

The above tender is hereby accepted by me on behalf of the Governor of Sind.

*Signature of the officers by whom accepted.

Executive Engineer District Officer Roads

Division (or his duly authorized Assistant)

Dated the _____ day of _____ 199

[Handwritten signature]

Condition of Contract

and deposits.

Clause 1.—The Person whose tender may be accepted (hereinafter called

the contractor) shall (A) [(within one day for a contract of Rs. 1,000 or less, or two days for a contract of more than Rs. 1,000 upto Rs. 2,000 and so on, upto a limit of ten days, for a contract of Rs. 10,000 or more of the receipt by him of the notification of the acceptance of his tender) deposit with the Executive Engineer in cash or Govt. Securities endorsed by Executive Engineer (if deposited for more than twelve months) a sum sufficient with the amount of the earnest money deposited by him with his tender to make up the full security deposit specified in the tender, or (B) (permit Government at the time of making any payment to the contractor to deduct such sum as will make up the full security deposit as aforesaid) amount payable; such deduction to be held by Government by way of security deposit as contemplated at (A) and in such case, if the sum so deposited shall not amount to more than 10 percent of the total estimated cost of the work it shall not amount to more than 10 percent of the total estimated cost of the work done under the contract to make up the full amount of the security deposit. Provided always that in the event of any such deduction or sale as aforesaid the contractor shall within ten days thereafter, make good in cash or with Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit referred to, when paid in cash, may, at the cost of the depositor, be converted into interest-bearing securities provided that the depositor expressly desired this in writing.



District Officer Roads Kashmore @ Kandhkot

(a) To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Government.

دیں گے

(b) To employ labour paid by the Public Work Department and to the supply materials to carry out the work, or any part of the work, debiting the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer, as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of the hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (as to the amount of which excess expenses the certificate in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work therefore actually performed by him under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.—If the progress of any particular portion of the work is unsatisfactory Executive Engineer shall, notwithstanding that all the general progress of the work is in accordance with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b) after giving the contractor 10 day's notice in writing. The contractor will have no claim for compensation, for any loss sustained by him owing to such action.

Action when the progress of any particular portion of the work is unsatisfactory.

Clause 5.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected. In the event of the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or any tools, plant, materials and stores in or upon the works, or the site thereof or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in account at the contract rates, or in the case of contract not being applicable, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials, or stores from the premises within a time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractor's expense or sell them by auction or private sale on account of the contractor and at his risk in all respects, and the certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds any expense of and such sale shall be final and conclusive against the contractor.

Contractor remains liable to pay compensation if action not taken under clause 3 and 4.

Power to take possession of or require removal of or sell, contractor's plant.

دیں گے

District Officer Road
Kashmore @ Gandhkot

against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from requiring any bad, unsound, imperfect or unskilful work to be removed or taken away and re-constructed, or re-erected nor shall any such payment be considered as an admission of the due performance of the contract or any part thereof in any respect or the accruing of any claim; nor shall it conclude, determine or effect in any other way the powers of the Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise, or in any way vary or effect the contract. The final Bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause 9.—The rates for several items of works estimated to cost more than Rs. 1,000 agreed to within, shall be valid only when the item concerned is accepted as having been completed full in accordance with the sanctioned specifications. In cases where the items of work are not accepted as so completed the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on account bills.

Payment at reduced rates on account of item of work not accepted as completed to be at the direction of the Engineer-in-charge.

Clause 10.—A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorised agent, whose countersignature to the measurement list will be sufficient warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

Bill to be submitted monthly.

Clause 11.—The contractor shall submit all bills on the printed forms to be had on application at the office of the Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates specified in the tender or in the case of any extra work ordered in pursuance of these conditions, and not mentioned or provided for in the tender at the rates hereinafter provided for such work.

Bills to be on printed forms.

Clause 12.—If the specification or estimate of the work provides for the use of any special description of materials to be supplied from the store of the P.W.D. or if it is required that the contractor shall use certain stores to be provided by the Engineer-in-charge (such material and stores, and the prices to be charged therefore as hereinafter mentioned being so far as practicable for the convenience of the contractor but not so as in any way to control the meaning or effect of this contract specified in the schedule or memorandum hereto annexed) the contractor shall be supplied with such materials and stores as may be required from time to time to be used by him for the purposes of the contract only and the value of the full quantity of the materials and stores so supplied shall be set off or deducted from the contract, or otherwise, or from the security deposits, or the proceeds of sale thereof, if the security deposits is held in Government securities, the same or a sufficient portion thereof shall in that case be sold for the purpose. All materials supplied to the contractor shall remain the absolute property of Government and shall on no account be removed from the site of the work, and shall at all times be open to inspection by the Engineer-in-charge. Any such materials unused and in perfectly good condition at the time of completion or determination of the contract shall be refunded to the P.W.D. store, if the Engineer-in-charge so requires by a notice in writing under his hand, but the contractor shall not be entitled to return any such materials except with the consent of the Engineer-in-charge and he shall have no claim for compensation on account of any such material supplied to him as aforesaid but remaining unused by him or for any wastage in or damage to any such material.

Stores supplied by Government

Clause 13.—The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards material and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialled by the parties, the said specification being a part of the contract. The contractor shall

Works to be executed in accordance with specifications.

District Officer Roads
Kashmore @ Kandhok

District Officer Roads
Kashmore @ Kandhok

thereupon stand forfeited and be absolutely at the disposal of Government and the same consequences shall ensue as if the contract had been rescinded under clause 3 thereof and in addition the contractor shall not be entitled to recover or be paid for any work therefore actually performed under the contract.

Upon → **Clause 27.**—All sums payable by a contractor by way of compensation under any of these conditions shall be considered as a reasonable compensation to be applied to the use of Government without reference to the actual loss or damage sustained, and whether any damage has or has not been sustained.

Sums payable by way of compensation to be considered as reasonable compensation without reference to actual loss.

Clause 28.—In the case of a tender by partners any change in the constitution of a firm shall be forthwith notified by the contractor to the Engineer-in-charge for his information.

Changes in the constitution of firm to be notified

Clause 29.—All works to be executed under the contract shall be executed under the direction and subject to the approval in all respects of the Superintending Engineer of the circle for the time being, who shall be entitled to direct at what point or points and in what manner they are to be commenced and from time to time carried on.

Works to be under direction of Superintending Engineer

Clause 30.—Except where otherwise specified in the contract and subject to the powers delegated to him by Government under the Code rules then in force, the decision of the Superintending Engineer of the circle for the time being shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs, drawings, and instructions hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other question, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, or failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Decision of Supdtg: Engineer to be final.

Clause 31.—The contractor shall obtain from the P.W.D. stores all stores and articles of European or American manufacture which may be required for the work, or any part thereof or in making up any articles required therefor or in connection therewith, unless he has obtained permission in writing from the Engineer-in-charge to obtain such stores and articles elsewhere. The value of such stores and articles as may be supplied to the contractor by the Engineer-in-charge will be debited the contractor in his account at the rates shown in the schedule in form "A" attached to the contract and if they are not entered in the said schedule, they shall be debited to him at cost price which for the purpose of the contract shall include the cost of carriage and all other expenses whatsoever, which shall have been incurred in obtaining delivery of the same at the stores aforesaid.

Stores of European or American manufacture to be obtained from Government.

Clause 32.—When the estimate on which a tender is made includes lump sums in respect of part of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part or the work in question at the same rates as are payable under this contract for such items, or if the part of the work in question is not in the opinion of the Engineer-in-charge capable of measurement, the Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-charge shall be final and conclusive against the contractor with regard to any sum payable to him under the provisions of this clause.

Lump sums in estimates.

Notes → **Clause 33.**—In the case of any class of work for which there is no such specification as is mentioned in Rule I such work shall be carried out in accordance with the Divisional specification, and in the event of there being no Divisional specification, then in such case the work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-charge.

Action where no specification.

District Officer Roads
Kashmore @ Kandhkot

Clause 45.— If any materials, such as stones metal, bajri, sand etc. are required to be conveyed by rail, the contractors will be granted certificates by the Engineer-in-charge of the work to the effect that the materials are required for Government or semi Government works thereby enabling them to have the benefit of concessionary freight charges from the railway. In case, however, such a concession is withdrawn by the railway at any time during the currency of the contract, no claim shall be preferable against Government on this account.

Certificate for concessionary freight charges from the Railway.

Clause 46.—When tendered rates are the same preference will be given at the discretion of the accepting authority to those who tender for the carting of materials by vehicles having penumatic tyres.

Procedure of acceptance of tenders when tendered rates are same.

Clause 47.—Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Recovery of dues from contractor as arrears of Land Revenue.

Clause 48.—Certified that no member of Legislative Assembly is in partnership with me and that Government will have the right to terminate the contract at any stage if it is discovered that a member of Legislative Assembly is a partner in the contract.

Partnership of M.L.A'S for bidden.

Clause 49.—I/We hold myself/ourselves responsible to pay the Sales Tax as lived in accordance with Pakistan General Sales Tax Act, 1948, or any other law for the time being in force.

Payment of Sale Tax.

Clause 50.—Certified that no Government servant has directly or indirectly a share or interest in the work.

Interest or share Government servant in the work

Clause—51.—The contractor will not be allowed to withdraw his and ask for the return of earnest money before expiry of the period shown as under, commencing from the date of opening of the tender and that if it is withdrawn in violation of this condition earnest money shall be forfeited.

When the sanctioning authority for the tender is:-

Executive Engineer	One month.
Superintending Engineer	Two months.
Chief Engineer	Three months.
Government	Six months.

Clause 52.—"If any question, difference or objection whatsoever shall arise in any way contracted with or arising out of this instrument or the meaning or objection of any part thereof, the rights, duties or liabilities of either party, then save in so far as the decision of any such matter is here in before provided for as has been so decided, every such matter including whether its decision has been otherwise provided for any or regards the right of and obligations of the parties as the result of such termination shall be referred for arbitration to such person as may be appointed in this behalf by Chief Engineer, (Irrigation), Department and his decision shall be final and binding and where the matter involves a claim for or the payment recovery or deduction of money, only the amount, if any awarded in such arbitration shall be recoverable in respect of the matters so referred;"

Certified that the Tender has been executed under my personal supervision and I am satisfied that it has been correctly prepared in accordance with the orders issued vide Government P. W. D. circular Memo No. 1015 W dated 14th September, 1937, and subsequent orders issued in this connection.

Divisional Accountant,
Assistant Accounts Officer
Roads Kashmir @ Kandhkot

Certified that I have noted the content of Government P. W. D. Circular Memorandum No. 1006-1 dated 21st February, 1950, wherein the responsibility of getting the tender checked efficiently is placed on me.

Contractor.

Executive Engineer,

Executive Engineer,


Divisional
strict Officer, Roads
Kashmore @ Kandhkot

دینہ

BID EVALUATION REPORT

5/2/11

1.	Name of Procuring Agency	District Government Kashmir @ Kandhkot				
2.	Tender Reference No:	No: D.O/TC/G-55/31. Dated: 04.01.2011.				
3.	Tender Description/Name of Work/Item	REHABILITATION OF FLOOD DAMAGES RESTORATION OF 20' Rft BRIDGE OVER C.P SHAKH				
4.	Method of Procurement	Single Stage – One Envelope Procedure				
5.	Tender Published	SPPRA web site ID #				
6.	Total Bid document Sold	3 No:				
7.	Total Bid Received	3 No:				
8.	Technical Bid Opening date: (if applicable)	Not Applicable				
9.	No of Bid Technically Qualified (if applicable)	Not Applicable				
10.	Bid(s) Rejected:	NIL				
11.	Financial Bid Opening Date	21/02/2011				
12.	Bid Evaluation Report:					
S.No:	Name of Firm or Bidder	Cost of Offered by the Bidder	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Mr. Ghulam Murtaza	Rs: 834640/-	1 st Lowest	Rs: 1443/- Saving	Lowest	Recommended for award of work
2	M/s: New Al-Saif	Rs: 835307/-	2 nd Lowest	Rs: 776/- Saving	High	Not recommended due to high rates
3	Mr. Jan Muhammad	Rs: 835975/-	3 rd Lowest	Rs: 108/- Saving	Higher	Not recommended due to higher rates


Assistant Accounts Officer
Roads Kashmir @ Kandhkot.


DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHKOT


Executive District Officer
Works & Services
Distt: Kashmir @ Kandhkot

SINDH PUBLIC PROCUREMENT REGULATOR AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC
CONTRACTOR OF WORKS SERVICES AND GOODS

- | | | |
|-----|---|--|
| 1) | Name of Organization/Dept: | Roads & Transport, Works & Services Department Kashmore.
@ Kandhkot |
| 2) | Provincial/Local Govt: Other | District Government Kashmore @ .
Kandhkot |
| 3) | Title of contract | <u>REHABILITATION OF FLOOD DAMAGES</u>
<u>RESTORATION OF 20'RFT BRIDGE OVER C.P</u>
<u>SHAKH</u> |
| 4) | Tender Number | ---- |
| 5) | Brief Description of Contract | <u>REHABILITATION OF FLOOD DAMAGES</u>
<u>RESTORATION OF 20'RFT BRIDGE OVER C.P</u>
<u>SHAKH</u> |
| 6) | Forum that approved the scheme | D.D.C Of District Kashmore @
Kandhkot |
| 7) | Tender Estimated value | 0.836 (M) |
| 8) | Engineers Estimate (for Road work only) | 0.997(M) |
| 9) | Estimate completion Period as per contract | (01 Months) |
| 10) | Tender Open on (Date and Time) | 21.02.2011 @ 2:00 PM |
| 11) | Number of Tender Documents SIO.D
(attached List Buyer) | 03 Nos: |
| 12) | Number of Bids Received | 03 Nos: |
| 13) | No of Bidders Present at the time of
Opening Of Bids | 03 Nos: |
| 14) | Bid Evaluation Report (enclosed a copy) | Copy enclosed |
| 15) | Name & Address of the Successful bidder | Mr Ghulam Murtaza Taluka
Kandhkot |
| 16) | Contract Award Price | 0.8340(M) |

- 17) Ranking of successful bidder in Evaluation Report (i.e 1st 2nd 3rd evaluation Bid) 1st Lowest
- 18) Method of procurement used (Tick One) Local
 a) Single Stage-One envelope procedure
 b) Single Stage-Two envelope procedure
 c) Two Stage Bidding procedure
 d) Two Stage Two envelope Bidding procedure
- Please specify in any other method of Procurement was adopted i.e emergency Direct Contracting etc with brief reason.
- 19) Approving Authority for award of contract Executive District Officer
 (Works & Services) Department
 Kashmore @ Kandhkot
- 20) Whether the procurement was included in Annual procurement Plan No
- 21) Advertisement
 i) SPPRA website (if any Yes give date and SPPRA identification No:)
 ii) News Papers (if Yes give names of newspaper and date) SPPRA Web Site
- 22) Nature of contract Domestic
- 23) Whether Qualification Criteria was included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 24) Whether bid evaluation criteria was Included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 25) Whether Approval of competent Authority was obtained for using A Method Other than open competitive Bidding ? N.A
- 26) Was Bid Security Obtained from All The bidders Yes
- 27) Whether the successful Bid was lowest evaluated Bid (in case of consultancies) N.A

- | | | |
|-----|---|-----|
| 28) | Weather the successful Bidder was Technically Complaint? | |
| 29) | Weather name of the Bidders and their Quoted prices were read out at the time of opening Of Bids ? | Yes |
| 30) | Weather evaluation report given to bidders Before the award of contract ? | Yes |
| 31) | Any complaints received/ (if Yes result thereof) | No: |
| 32) | Any deviation from specification Given In the tender notice/document (if Yes Give reason) | No |
| 33) | Was the extension made in response time ? (if yes give detailed reason) | No |
| 34) | Devaluation from Qualification criteria (If yes give detailed reason) | No: |
| 35) | Was a it assured by the procuring agency that the Selected firm is not blank listed? | No: |
| 36) | Was a visit may by any officer/Official of the Procuring agency to the supplier's Premises in connection with the procurement | N.A |
| 37) | Were proper safeguards provided on Mobilization advance payment in the Contract (Bank Guarantee etc)? | N.A |
| 38) | Special conditions, if any (If yes, Bank Guarantee etc)? | No |

Signature & Official Stamp of
Authorized Officer

FOR OFFICE USE ONLY

~~District Officer Roads
Kashmore @ Kandhkot~~

~~Assistant Accounts Officer
Roads Kashmore @ Kandhkot~~

Executive District Officer
Works & Services
Distt: Kashmore @ Kandhkot

OFFICE OF THE DISTRICT OFFICER (ROADS) KASHMORE @ KANDHKOT.

NO. TC/G-55 /575 OF 2011 KASHMORE @ KANDHKOT DATED: - 27/ 2/ 2011.

To,

Mr. Ghulam Murtaza,
Government Contractor,
Taluka Kandhkot District Kashmore @ Kandhkot.

SUBJECT: - REHABILITATION FLOOD DAMAGES RESTORATION OF 20' RFT BRIDGE OVER C.P SHAKH

Your tender for the above work at (Part A) (M/Structure) 51.30% Above (Part B) (Approach) at per Rs:161114/- of the tender approved by the Executive District Officer (W&S) Department Kashmore @ Kandhkot being competent authority vide No: E.D.O/W&S/BB/393 dated: 26/02/2011, with the following conditions: -

- (a) No premium shall be allowed on non-schedule items.
- (b) No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of Roads Materials involved.
- (c) All materials required for construction shall be procured & brought at site by contractor at his own cost from approved source.
- (d) No payment of extra items shall be made unless written order is given to contractor by divisional officer, for execution of the extra items and approved by the competent authority.
- (e) Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority.
- (f) Difference cost of cement, bricks and steel will be paid separately as per work done/consumption.

You are therefore directed to please start the work within one week from the date of issue of this letter under the instructions / supervision of the Deputy District Officer (Roads) Kandhkot and attend the office of the undersigned for completing the tender documents. In case you failed to start the work within above period, action under clause (2) of the agreement will be taken.

Time allowed for completion of work (01) months. It should be ensured that the work must be completed / finalized within the stipulated date of completion.

ofc
27/2
DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

Copy forwarded with compliments to the Executive District Officer (W&S) Department Kashmore @ Kandhkot for favour of information, with reference to his office letter No: cited above.

Copy forwarded to the Deputy District Officer (Roads) Kandhkot for information, and he is directed to please intimate the actual date of start of work and progress report as per stage under clause - 2 of the agreement be promptly reported to Division Office for taking necessary action.

ofc
27/2
DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WORKS & SERVICES)
DEPARTMENT KASHMORE @ KANDHOT.

No. EDO/ (W&S)/BB/393 of 2011, Kashmore @ Kandhkot dated: 26/02/2011.
To,

The District Officer (Roads),
Kashmore @ Kandhkot.

**SUBJECT: -REHABILITATION OF FLOOD DAMAGES RESTORATION OF
20' RFT: BRIDGE OVER C.P SHAKH.**

Reference:- Your office letter No: TC/G-55 / 514 dated : 21-02-2011.

The lowest Rates offered by Mr. Ghulam Murtaza, Government Contractor for the above subjected work, as recommended by you, vide letter No: cited above, for Part-"A" (M/Structure) @ 51.30% (Percent) Above and Part-"B" (Quoted Rate) at par Rs: 161114/-, are hereby approved, subject to the observance of following conditions.

01. No premium shall be allowed on non-schedule items.
02. No separate payment for carriages of materials shall be made; premium quoted by the contractor covers the cost of carriage of Roads materials involved.
03. All materials required for construction Works & Services shall be procured & brought at site by contractor at his own cost from approval source.
04. No payment of Extra items shall be made unless written order is given to contractor by the District Officer, for execution of the extra items approved by the competent authority.
05. Income Tax shall be deducted from the bill on value of work done and paid for as per latest orders of competent authority in this regard.
06. Steel free from all kinds of rust and cement free from all impurities. Which confirm to the British standard specification shall only be allowed in use.
07. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 Lbs per square inch.
08. Sand from only approved quarry shall be used in all items involving use of cement, pit sand shall not be allowed to be used.
09. Sweet & palatable water only shall have to be used in construction work, which is to be arranged by the contractor.


01. Moreover the following instructions may also be followed strictly.
In case of any variation between provision of schedule "B" as per accepted tender and technically sanctioned detailed working estimate the execution of work shall be in accordance with the provision as per technically sanctioned working estimate.
02. A Programme work may be chalked out in concurrence with the contractor and acted upon strictly.
03. No expenditure to be incurred beyond the Cost of Technically Sanctioned Estimate.

The time factor is essence of contract. While giving work order, the same should be pointed and schedule of progress endorsed.

All (3 - Tenders) received with your letter under reference are returned herewith in original.

An attested photocopies may please be furnished for this office record.

DA/ As above.


(Engr: Prem Chand K. Talreja)
EXECUTIVE DISTRICT OFFICER
(WORKS & SERVICES)
KASHMORE @ KANDHKOT

COMPARATIVE STATEMENT

NIT No: TC/G-55/31 dated: 04/01/2011

Receipts on 21/02/2011 and opened on 21/02/11

Rehabilitation of Flood Damages of Restoration of 20 Rft Bridge over C.P Shakh

Item	Estimated Amount	Schedule-B Amount	RATES / PERCENTAGE QUOTED BY CONTRACTOR			Excess / Saving (-) / (+) with lowest contractor			
			Mr. Ghulam Murtaza Amount (Net)	Mr. New Al-Saif Percentage / Rate	Mr. Jan Muhammad Percentage / Rate				
Masonry structure	445159	445159	51.30% above	673526	51.45% above	674193	51.60% above	674861	1443 (-)
Add cartage	140778								
Add 20% Above	89032								
Total	674969								
Add 1% Contig:	4452								
Add Diff: Cost of Cement	48300	48300	at par	48300	at par	48300	at par	48300	-
Add Diff: Cost of Bricks	68121	68121	at par	68121	at par	68121	at par	68121	-
Add Diff: Cost Steel	40710	40710	at par	40710	at par	40710	at par	40710	-
G. Total of M/ Structure	836552								
(B) Approach	161114	161114	at par	161114	at par	161114	at par	161114	-

G: Total of Estimate Rs: 997666

719934

838307

944968

835975

1443 (+)

The percentage / Rate quoted by Mr. Ghulam Murtaza are lowest among the other competitors which are reasonable and within permissible limit hence recommended for favour of approval.

[Signature]
 Divisional Accounts Officer
 Roads Kashmir @ Kandhkot

[Signature]
 District Officer (Roads)
 Kashmir @ Kandhkot

[Signature]
 Executive District Officer
 Works & Services
 Kashmir @ Kandhkot

Where this tender be accepted I/we hereby agree to abide by any full fill all the terms and conditions provided in the provision of the contract entered into applicable and in default...

SCHEDULE "B"

NAME OF WORK:
PART "A"

Rehabilitation of 20'Rft Bridge over C.P Shakh

Qty:	Item of Work	Rate	Unit	Amount
5046 Cft:	1). Pucca brick work in foundation and plinth i/c cement sand mortar ratio 1:4.	@Rs:4150/30	P.% Cft:	Rs:209424/00
355 Cft:	2). Cement concrete plain i/c placing compacting finishing and curing complete (i/c screening and washing of shingle aggregate) ratio 1:2:3.	@Rs:5941/10	P.% Cft:	Rs:21091/00
115 Sft:	3). Erection and removal of centering (vertical) for cement concrete plain work.	@Rs:1405/75	P.% Sft:	Rs:1617/00
39.84 Cwt:	4). Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.	@Rs:2772/55	P.Cwt:	Rs:110458/00
811 Cft:	5). Reinforced cement concrete in roof beams columns roofs length & other structure member laid in situ or pre cast laid in position complete in all respect ratio 1:2:4.	@Rs:114/00	P. Cft:	Rs:92454/00
1766 Sft:	6). Cement plaster 1/2" thick ratio 1:4 up to 20' ft: height.	@Rs:572/77	P.% Sft:	Rs:10115/00
Total				Rs:445159/00

Part "B"

Add Amount of Approach 41800Cft @Rs:3854/40 P%0Cft Rs:161114/00

NON-SCHEDULE ITEMS.

Difference Cost of Cement 460Bags @ Rs:105/= P.Bag	Rs: 48300/00
Difference Cost of Bricks 68121Nos: @ Rs:1000/= P%0Nos:	Rs: 68121/00
Difference Cost of Steel 1.770Cwt @Rs:23000/00 P.Cwt	Rs: 40710/00

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

[Signature]
CONTRACTOR

[Signature]
DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHUKOT.

S/Mr: *N. M. AL-Smit*
 Date: *3624 dt 21-02-2011*

SCHEDULE "B"

NAME OF WORK: Rehabilitation of 20'Rft Bridge over C.P Shakh .
PART "A"

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

1). Pucca brick work in foundation and plinth i/c cement sand mortar ratio 1:4.

5046 Cft:	@Rs:4150/30	P.% Cft:	Rs:209424/00
-----------	-------------	----------	--------------

2). Cement concrete plain i/c placing compacting finishing and curing complete (i/c screening and washing of shingle aggregate) ratio 1:2:3.

355 Cft:	@Rs:5941/10	P.% Cft:	Rs:21091/00
----------	-------------	----------	-------------

3). Erection and removal of centering (vertical) for cement concrete plain work.

115Sft:	@Rs:1405/75	P.% Sft:	Rs:1617/00
---------	-------------	----------	------------

4). Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.

39.84 Cwt:	@Rs:2772/55	P.Cwt:	Rs:110458/00
------------	-------------	--------	--------------

5). Reinforced cement concrete in roof beams columns roofs length & other structure member laid in situ or pre cost laid in position complete in all respect ratio 1:2:4.

811 Cft:	@Rs:114/00	P. Cft:	Rs:92454/00
----------	------------	---------	-------------

6). Cement plaster ½" thick ratio 1:4 up to 20' ft: height.

1766 Sft:	@Rs:572/77	P.% Sft:	Rs:10115/00
-----------	------------	----------	-------------

Total Rs:445159/00

Part "B"

Add Amount of Approach 41800Cft @Rs:3854/40 P%0Cft Rs:161114/00

NON-SCHEDULE ITEMS.

Difference Cost of Cement 460Bags@ Rs:105/= P.Bag Rs: 48300/00

Difference Cost of Bricks 68121Nos: @ Rs:1000/= P%0Nos: Rs: 68121/00

Difference Cost of Steel 1.770Cwt @Rs:23000/00 P.Cwt Rs: 40710/00

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.


CONTRACTOR


DISTRICT OFFICER (ROADS)
KASHMIRE @ BANDHKOT.

SCHEDULE "B"

NAME OF WORK: Rehabilitation of 20'Rft Bridge over C.P Shakh
PART "A"

Qty:	Item of Work	Rate	Unit	Amount
5046 Cft:	1).Pucca brick work in foundation and plinth i/c cement sand mortar ratio 1:4.	@Rs:4150/30	P.% Cft:	Rs:209424/00
355 Cft:	2). Cement concrete plain i/c placing compacting finishing and curing complete (i/c screening and washing of shingle aggregate) ratio 1:2:3.	@Rs:5941/10	P.% Cft:	Rs:21091/00
1155ft:	3). Erection and removal of centering (vertical) for cement concrete plain work.	@Rs:1405/75	P.% Sft:	Rs:1617/00
39.84 Cwt:	4). Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.	@Rs:2772/55	P.Cwt:	Rs:110458/00
811 Cft:	5). Reinforced cement concrete in roof beams columns roofs length & other structure member laid in situ or pre cast laid in position complete in all respect ratio 1:2:4.	@Rs:114/00	P. Cft:	Rs:92454/00
1766 Sft:	6). Cement plaster 1/2" thick ratio 1:4 up to 20' ft: height.	@Rs:572/77	P.% Sft:	Rs:10115/00
				Total Rs:445159/00

Part "B"


Add Amount of Approach 41800Cft @Rs:3854/40 P%0Cft Rs:161114/00

NON-SCHEDULE ITEMS.

Difference Cost of Cement 460Bags@ Rs:105/= P.Bag	Rs: 48300/00
Difference Cost of Bricks 68121Nos: @ Rs:1000/= P%0Nos:	Rs: 68121/00
Difference Cost of Steel 1.770Cwt @Rs:23000/00 P.Cwt	Rs: 40710/00

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.


CONTRACTOR


DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.



OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WORKS & SERVICES)
DEPARTMENT KASHIMORE @ KANDHIKOT.

Ph: # 0722-572881
Fax: # 0722-570884

No. EDO (W&S)/E/B/ 05 of 2011
Kash: @ Kandhikot dated: 3-1-2011

SUBJECT: - TECHNICAL SANCTION OF WORK

NAME OF WORK: - Detailed Working estimate for Rehabilitation of 20 RFT Bridge over C.P. Slakh.

Reference: - District Officer Roads, Kashmir @ Kandhikot.

In exercise of power delegated under the west Pakistan delegation of Finance Power and Re-appropriation Rule-1962 as amended by the Government of West Pakistan Department Notification No.1/2 18/75 dated 27-04-1980. The Technical sanction is hereby accorded to the estimates for the work cited above for a sum of (Rs. 0.998 (Million) Rs. Nine hundred Ninety eight thousand only. only, subjected to availability of funds and completion of usual formalities and financial regularities. The expenditure shall not be incurred beyond 15% of the original administrative approval and case of revised administrative approval, it is restricted within approved provision / construction of component.


The expenditure is debitible under the head of Account Provincial divisible pool (Non-Salary Components) credited in District Government Account No: IV(1119) maintained in the National Bank of Pakistan Kandhikot. The detail of R.C.C design for all R.C.C members shall be re-checked by the District Officer, incharge of the work as per site condition i.e. cube strength of the Concrete used with its water cement ratio and quality of steel proposed to be incorporated in the work.

QUANTITIES

CARRIAGE OF MATERIALS

NOTE

The District Officer, is required to see that the quantities provided in the detailed estimate are correct and payment to the contractor are made on the actual quantities of work executed by them duly measured and checked by the competent authorities / officers of the Department. should by the shortest and by the cheapest mode of conveyance from recognized source, subject to the understanding certificate that no other shortage route and cheaper mode of conveyance is possible than the given in estimate by District Officer. Structure design of all R.C.C member and masonry wall/raft bearing or otherwise responsibility of District Officer.


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES
KASHIMORE @ KANDHIKOT

Copy alongwith copy of sanctioned estimate forwarded to the District Officer Roads, Kashmir @ Kandhikot for information and necessary action.

D.A./As Above.

S.No:	Item of work.	Qty:	Rate.	Unit	Amount.
04/-	Fabrication of m/s reinforcement cement concrete including cutting binding laying in position making joints & fastening of i/c costs of binding wire also removal rust from bars.				
	B/Plate i/c A/W x pier	1x3x6.0x30.0x0.667/112	=		3.21 Cwt:
	M/B 1/2" Q				
	Rings 1/2" Q	1x3x30.0x6.50x0.167/112	=		0.87 Cwt:
	Slab Main bar 1/2" Q	1x2x103x11.0x1.50/112	=		30.34 Cwt:
	Distt: bar 1/2" Q	1x2x27.0x30.0x0.375/112	=		3.42 Cwt:
			Total	=	39.84 Cwt:
		39.84 Cwt:	@Rs:2772/55	P.Cwt:	Rs: 110458/00

05/-	R.C.C work in roof beams columns roofs lengths & other structure member laid in situ or pre cast laid in position complete in all respect ratio 1:2:4:				
	Bed plate i/c pier	1x3x30.0x2.25x1.0	=		203 Cft:
	Slab	1x30.0x20.25x1.0	=		608 Cft:
			Total	=	811 Cft:
		811 Cft:	@Rs:114/00	P.Cft:	Rs: 92454/00

06.	Cement Plaster (1:4) upto 20' height 1/2" thick.				
	A/W	2x30.0x7.50	=		450 Sft:
	W/W	1x4x11.87x9.50	=		451 Sft:
	W/W Faces	4x 4.13+2.25 x9.50	=		121 Sft:
		2			
	C/Pier	1x2x34.50x7.50	=		517 Sft:
	P/Pit	1x2x2x22.75x2.50	=		227 Sft:
			Total	=	1766 Sft:
		1766 Sft:	@Rs:572/77	P.% Sft:	Rs: 10115/00

1%	Add Contg:				
20%	Add Above		(+)		Rs: 13355/00
	Add amount of Cartage		(+)		Rs: 89032/00
	Add Diff Cost of cement 160 Bags @Rs175/- P. Bag				Rs: 147345/00
	Add Diff Cost of Bricks 68121 Nos @Rs:1000/- P%oNos				Rs: 80500/00
	Add Diff. cost of steel 23.89 x 100 = 2389 @ Rs. 2300/- P.T. Rs. 40710/00				Rs: 68121/00
	Add Amount of Approach 2x110x28+44x7+3 = 41800				
		41800Cft	@Rs:408/13	P%OCft	Rs: 161114/2
					Rs: 484260/00
			Total		Rs: 997742/00
			Say		Rs: 998000/00
					Rs: 0.998(M)

[Signature]
Sub Engineer

[Signature]
Deputy District Officer
Roads Kandhkot

[Signature]
District Officer (Roads)
Kashmore @ Kandhkot

Technically Sanctioned for Rs. 0.998 (m)
Rupees Nine hundred. Ninety Eight thousand Only.

[Signature]
A.D.O

[Signature]
Executive District Officer
Works & Services
Distt: Kashmore @ Kandhkot

Name of Work: Rehabilitation Flood Damages of 20 RFT Bridge over C.P. SHAKH.
 SGP (Khp.) D. No. 105-11-94-50,000 L.F. of 8 ls. each. P.W.D. 287

G. R. P. W. D. Nos. 7934 of 6-4-35
 86-1 of 8-6-36, 195-W of 27-9-37, G.C.M.P.
 and M. Dept. No. 3537/37 of 7-11-37
 (P.W.D.) No. 5-173, 2-A of 22-2-39.
 G. R. (P.W.D.) No. 1038-1 of 27-2-37
 12-10-41 and 2-5-41, 654-W of 27-2-39
 12-10-41, and 2-5-41, 654-W 10/8/41-1 of
 28-3-49, 17-W 2 of 12-12-50.

FORM B-1

PUBLIC WORKS DEPARTMENT

CIRCLE

DIVISION

Name of Contractor: Mr. Gulam Murtaga Mashari.

Percentage Rate Tender and Contract
 for works

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a
 invitation to tender posted on a board hung up in the office of the
 Executive Engineer.



at, as well as the date
 for carrying out the
 with the tender, and
 by the successful tenderers
 It will also state whe-
 and ground rents will be
 d drawings and estimated
 dred in connection with the
 or the purpose of identifi-
 contractors at the office of

District Officer Roads
 Kashmir @ Kandhkot

signed separately by each partner, or in the event of the absence of
 any partner, to be signed on his behalf by a person holding a power-of-
 attorney for him.

District Officer Roads
 Kashmir @ Kandhkot

3. Receipts for payments made on account of any work, when executed
 by a firm, shall also be signed by all the partners, except where the contrac-
 tors are described in their tender as a firm, in which case the receipt shall
 be signed in the name of the firm by one of the partners, or by some other
 persons having authority to give official receipts for the firm.

District Officer Roads
 Kashmir @ Kandhkot

4. Any person who submits a tender shall fill up the usual printed form
 stating at what percentage above or below the rates specified in Schedule B
 memorandum showing items of work to be carried out; he is willing to un-
 der take the work. Only one rate of such percentage, on all the ^{Estimated rates} _{Scheduled rates} shall
 be framed. Tenders, which propose any alteration in the works specified in
 the said form of invitation to tender or in the time allowed for carrying out
 the work, or which contain any other conditions, will be liable to rejection.

No printed form of tender shall include a tender for more than one work,
 but if contractors wish to tender for two or more works they shall submit a
 separate tender for each. Tenders shall have the name and number of the
 work to which they refer written outside the envelope.

District Officer Roads
 Kashmir @ Kandhkot

5. The Executive Engineer or his duly authorized Assistant shall open
 tenders in the presence of contractors who have submitted tenders or their
 representatives who may be present at the time, and he will enter the amounts
 of the several tenders in a comparative statement in a suitable form. In the
 identification, sign copies of the specifications and other documents mention-
 ed in Rule 1. In the event of a tender being rejected the Divisional Officer
 shall authorize the Treasury Officer concerned to refund the amount of the
 earnest money for deposited to the contractor making the tender, on his giving
 a receipt for the return of the money.

6. The Officer competent to dispose of the tenders shall have right of
 rejecting all or any of the tenders.

District Officer Roads
 Kashmir @ Kandhkot

to for as applicable, and in default thereof to forfeit and pay to Government the sums of money mentioned in the said conditions.

Receipt No. 0218963 dated 6-16-10 from Government Treasury or sub-Treasury at Bank Al Habib, Karachi in respect of the sum of Rs. 20000/- is herewith forwarded representing the earnest money (to) the full value of which is to be absolutely forfeited to Government should we not deposit

the full amount of security deposit specified in the above memorandum, in accordance with Clause 1 (A) of the said conditions, otherwise the said sum of Rs. 20000/- shall be retained by Government on account of such security deposits as aforesaid] or (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions].**

Dated the _____ day of _____ 199

(Witnesses ***)

(Address)

(Occupation)

Sanction for Rs. 998000/- Rupees Nine Lacs
Ninty Eight thousand only

The above tender is hereby accepted by me on behalf of the Governor of Sind.

Executive Engineer,
District Officer Roads,
Kashmore @ Kandhkot
Division (or his duly authorized Assistant)

Dated the _____ day of _____ 199

Condition of Contract

Clause 1.—The Person whose tender may be accepted (hereinafter called

the contractor) shall (A) [(within one day for a contract of Rs. 1,000 or less, or two days for a contract of more than Rs. 1,000 upto Rs. 2,000 and so on, upto a limit of ten days, for a contract of Rs. 10,000 or more of the receipt by him of the notification of the acceptance of his tender) deposit with the Executive Engineer or cash or Govt. Securities endorsed to Executive Engineer (if deposited for more than twelve months) a sum sufficient with the amount of the earnest money deposited by him with his tender to make up the full security deposit specified in the tender, or (B) permit Government at the time of making any payment to him for work done under the contracts to deduct such sum as well (With the earnest money deposited by him.) amount more percent of all moneys so payable: such deduction to be held by Government by way of security deposit): Provided always that in the event of the contract or depositing a Lump sum by way of security deposit as contemplated at (A) above, then and in such case, if the sum so deposited shall not amount to percent of the total estimated cost of the work it shall be lawful for Government at the time of making any payment to the contractor for work done under the contract to make up the full amount of percent by deductions a statement sum from every such payment as last aforesaid. All compensation other sums of money payable by the contractor to Government under the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security deposit, or from the interest arising therefrom, or from any sums which is due or may become due to the contractor under this contract and in the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter, make good in cash or with Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit referred to, when paid in cash, may, at the cost of the depositor, be converted into interest-bearing securities provided that the depositor has expressly assented this in writing.

[Signature]

District Officer Roads,
Kashmore @ Kandhkot

*Amount to be specified in words and figures

Strike out (a) if no cash security deposit is to be taken.

**Strike out (b) if any cash security deposit is to be taken.

**Signature of contractor before submission of tender

***Signature of witness to contractor's signature

Signature of the officers by whom accepted.

Security deposit.

J. H. H. To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Government.

(b) To employ labour paid by the Public Work Department and to the supply materials to carry out the work, or any part of the work, debiting the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer, as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of the hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (as to the amount of which excess expenses the certificates in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work therefore actually performed by him under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.—If the progress of any particular portion of the work is unsatisfactory Executive Engineer shall, notwithstanding that all the general progress of the work is in accordance with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b) after giving the contractor 10 day's notice in writing. The contractor will have no claim for compensation, for any loss sustained by him owing to such action.

Action when the progress of any particular portion of the work is unsatisfactory.

Clause 5.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected. In the event of the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or any tools, plant, materials and stores in or upon the works, or the site thereof or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in account at the contract rates, or in the case of contract not being applicable, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials, or stores from the premises within a time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractor's expense or sale them by auction or private sale on account of the contractor and at his risk in all respects, and the certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds any expense of and such sale shall be final and conclusive against the contractor.

Contractor remains liable to pay compensation if action not taken under clause 3 and 4.

Power to take possession of or require removal of or sell, contractor's plant.

J. H. H.
District Officer Roads
Kashmere @ Kandhkot

Handwritten signature/initials

that the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from requiring any bad, unsound, imperfect or unskillful work to be removed or taken away and re-constructed, or re-erected nor shall any such payment be considered as an admission of the due performance of the contract or any part thereof in any respect or the settling of any claim; nor shall it conclude, determine or effect in any other way the accounts of the Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise, or in any way vary or effect the contract. The final Bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause 9.—The rates for several items of works estimated to cost more than Rs. 1,000 agreed to within, shall be valid only when the item concerned is accepted as having been completed full in accordance with the sanctioned specifications. In cases where the items of work are not accepted as so completed the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on account bills.

Payment at reduced rates on account of item of work not accepted as completed to be at the direction of the Engineer-in-charge.

Clause 10.—A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorised agent, whose countersignature to the measurement list will be sufficient warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

Bill to be submitted monthly.

Clause 11.—The contractor shall submit all bills on the printed forms to be had on application at the office of the Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates specified in the tender or in the case of any extra work ordered in pursuance of these conditions, and not mentioned or provided for in the tender at the rates hereinafter provided for such work.

Bills to be on printed forms.

Clause 12.—If the specification or estimate of the work provides for the use of any special description of materials to be supplied from the store of the P.W.D. or if it is required that the contractor shall use certain stores to be provided by the Engineer-in-charge (such material and stores, and the prices to be charged therefore as hereinafter mentioned being so far as practicable for the convenience of the contractor but not so as in any way to control the meaning or effect of this contract specified in the schedule or memorandum hereto annexed) the contractor shall be supplied with such materials and stores as may be required from time to time to be used by him for the purposes of the contract only and the value of the full quantity of the materials and stores so supplied shall be set off or deducted from the contract, or otherwise, or from the security deposits, or the proceeds of sale thereof, if the security deposits is held in Government securities, the same or a sufficient portion thereof shall in that case be sold for the purpose. All materials supplied to the contractor shall remain the absolute property of Government and shall on no account be removed from the site of the work, and shall at all times be open to inspection by the Engineer-in-charge. Any such materials unused and in perfectly good condition at the time of completion or determination of the contract shall be refunded to the P.W.D. store, if the Engineer-in-charge so requires by a notice in writing under his hand, but the contractor shall not be entitled to return any such materials except with the consent of the Engineer-in-charge and he shall have no claim for compensation on account of any such material supplied to him as aforesaid but remaining unused by him or for any wastage in or damage to any such materials.

Materials supplied by Government

Clause 13.—The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialled by the parties, and shall observe the clauses hereinafter as part of the contract. The contractor shall

Works to be executed in accordance with specifications drawn up by the Engineer-in-charge.

Handwritten signature/initials

District Officer Roads
Kashmora, Gandhkot

J. H. ...

any materials or articles provided by him for the execution of the work are unsound, or of a quality inferior to that contracted for, or are otherwise not in accordance with the contract, it shall be lawful for the Engineer-in-charge to intimate this fact in writing to the contractor and then not with standing the fact that the work, materials or articles complained of may have been inadvertently passed, certified and paid for, the contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require, or it so required, shall remove the materials or articles so charge and cost; and in the event of his failing to do so within a period to be specified and provide other proper & suitable materials or articles at his own proper by the Engineer-in-charge in the writing intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one percent. On the amount of the estimate for every day not exceeding ten days, during which the failure so continues, and in the case of any such failure the Engineer-in-charge may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. Should the Engineer-in-charge consider that any such inferior work or materials as described above may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause 18.—All works under or in course of execution executed in pursuance of the contract shall at all times be open to the inspection and supervision of the Engineer-in-charge and his subordinates, and the contractor shall at all times during the usual working hours, and at all other times at which reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose. Orders given to the contractor's duly authorised agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Works to be open to inspection

Contractor or responsible agent to be present.

Clause 19.—The contractor shall give not less than five days notice in writing to the Engineer-in-charge or his subordinate-in-charge of the work before covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured, and correct dimensions thereof taken before the same is so covered up or placed beyond the reach of measurement, and shall not cover up or place beyond the reach of measurement any work without the consent in writing of the Engineer-in-charge or his subordinate-in-charge of the work; and if any work shall be covered up or placed beyond the reach of measurement without such notice having been given to consent obtained, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Notice to be given before work is covered up.

Clause 20.—If the contractor or his workmen, or servants shall break, deface, injure, or destroy any part of a building in which they may be working, or any building, road, fence, enclosure of grass land of cultivated ground continuous to the premises on which the work or any part thereof is being executed, or if any damage shall be done to the work, while it is in progress from any cause whatever or if any imperfections become apparent in it within three months of the grant of a certificate of completion, final or otherwise, by the Engineer-in-charge, the contractor shall make good the same at his own expense, or in default the Engineer-in-charge may cause the same to be made good by other workmen, and deduct the expenses of (which the certificate of the Engineer-in-charge shall be final) from any sums that may then be due or may thereafter become due to the contractor, or from his security deposits or the proceeds of sale thereof, or of a sufficient portion thereof.

Contractor liable for damage done, and for imperfections for three months after certificate.

Clause 21.—The contractor shall supply at his own cost all material (except such special material, if any, as may, in accordance with the contract, be supplied from the P.W.D. Stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary work requisite or proper for the execution of the work, whether in the original, altered or substituted form, and whether included in the specifications, or other documents, forming part of the contract of referred to in these conditions or not, and which may be necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-charge as to any matters as to which

Contractor to supply plant, ladders, scaffolding, etc.

J. H. ...

District Officer, Roads
Kashmir @ Mandiwal

loads
kat

[Handwritten signature]

thereupon stand forfeited and be absolutely at the disposal of Government and the same consequences shall ensue as if the contract had been rescinded under clause 3 thereof and in addition the contractor shall not be entitled to recover or be paid for any work therefore actually performed under the contract.

Clause 27.--All sums payable by a contractor by way of compensation under any of these conditions shall be considered as a reasonable compensation to be applied to the use of Government without reference to the actual loss or damage sustained, and whether any damage has or has not been sustained.

Sums payable by way of compensation to be considered as reasonable compensation without reference to actual loss.

Clause 28.--In the case of a tender by partners any change in the constitution of a firm shall be forthwith notified by the contractor to the Engineer-in-charge for his information.

Changes in the constitution of firm to be notified

Clause 29.--All works to be executed under the contract shall be executed under the direction and subject to the approval in all respects of the Superintending Engineer of the circle for the time being, who shall be entitled to direct at what point or points and in what manner they are to be commenced and from time to time carried on.

Works to be under direction of Superintending Engineer

Clause 30.--Except where otherwise specified in the contract and subject to the powers delegated to him by Government under the Code rules then in force, the decision of the Superintending Engineer of the circle for the time being shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other question, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, or failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Decision of Superdng: Engineer to be final.

Clause 31.--The contractor shall obtain from the P.W.D. stores all stores and articles of European or American manufacture which may be required for the work, or any part thereof or in making up any articles required therefor or in connection therewith, unless he has obtained permission in writing from the Engineer-in-charge to obtain such stores and articles elsewhere. The value of such stores and articles as may be supplied to the contractor by the Engineer-in-charge will be debited the contractor in his account at the rates shown in the schedule in form "A" attached to the contract and if they are not entered in the said schedule, they shall be debited to him at cost price which for the purpose of the contract shall include the cost of carriage and all other expenses whatsoever, which shall have been incurred in obtaining delivery of the same at the stores aforesaid.

Stores of European or American manufacture to be obtained from Government.

Clause 32.--When the estimate on which a tender is made includes lump sums in respect of part of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part or the work in question at the same rates as are payable under this contract for such items, or if the part of the work in question is not in the opinion of the Engineer-in-charge capable of measurement, the Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-charge shall be final and conclusive against the contractor with regard to any sum payable to him under the provisions of this clause.

Lump sums in estimates.

Clause 33.--In the case of any class of work for which there is no such specification as is mentioned in Rule I such work shall be carried out in accordance with the Divisional specification, and in the event of there being no Divisional specification, than in such case the work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-charge.

Action where no specification.

[Handwritten signature]

District Officer Roads
Kashmere @ Kandhkot

J. N. G. S. S.
 Clause 45.— If any materials, such as stones metal, bajri, sand etc. are required to be conveyed by rail, the contractors will be granted certificates by the Engineer-in-charge of the work to the effect that the materials are required for Government or semi Government works thereby enabling them to have the benefit of concessionary freight charges from the railway. In case, however, such a concession is withdrawn by the railway at any time during the currency of the contract, no claim shall be preferable against Government on this account.

Certificate for concessionary freight charges from the Railway.

Clause 46.—When tendered rates are the same preference will be given at the discretion of the accepting authority to those who tender for the carting of materials by vehicles having pneumatic tyres.

Procedure of acceptance of tenders when tendered rates are same.

Clause 47.—Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Recovery of dues from contractor as arrears of Land Revenue.

Clause 48.—Certified that no member of Legislative Assembly is in partnership with me and that Government will have the right to terminate the contract at any stage if it is discovered that a member of Legislative Assembly is a partner in the contract.

Partnership of M.L.A.'s for bidden.

Clause 49.—I/We hold myself/ourselves responsible to pay the Sales Tax as levied in accordance with Pakistan General Sales Tax Act, 1948, or any other law for the time being in force.

Payment of Sale Tax.

Clause 50.—Certified that no Government servant has directly or indirectly a share or interest in the work.

Interest or share Government servant in the work.

Clause 51.—The contractor will not be allowed to withdraw his and ask for the return of earnest money before expiry of the period shown as under, commencing from the date of opening of the tender and that if it is withdrawn in violation of this condition earnest money shall be forfeited.

When the sanctioning authority for the tender is:-

Executive Engineer	One month.
Superintending Engineer	Two months.
Chief Engineer	Three months.
Government	Six months.

Clause 52.—"If any question, difference or objection whatsoever shall arise in any way contracted with or arising out of this instrument or the meaning or objection of any part thereof, the rights, duties or liabilities of either party, then save in so far as the decision of any such matter is here in before provided for as has been so decided, every such matter including whether its decision has been otherwise provided for any or regards the right of and obligations of the parties as the result of such termination shall be referred for arbitration to such person as may be appointed in this behalf by Chief Engineer, (Irrigation), Department and his decision shall be final and binding and where the matter involves a claim for or the payment recovery or deduction of money, only the amount, if any awarded in such arbitration shall be recoverable in respect of the matters so referred;"

Certified that the Tender has been executed under my personal supervision and I am satisfied that it has been correctly prepared in accordance with the orders issued vide Government P. W. D. circular Memo No. 1015 W dated 14th September, 1937, and subsequent orders issued in this connection.

S. S. G. S. S.
 Divisional Accountant
 Assistant Accounts Officer
 Roads, Kashmir @ Kandhokot

Certified that I have noted the content of Government P. W. D. Circular Memorandum No. 1006-1 dated 21st February, 1950, wherein the responsibility of getting the tender checked efficiently is placed on me.

J. N. G. S. S.
 Contractor.

S. S. G. S. S.
 Executive Engineer,
 District Office, Road,
 Executive Engineer,
 Division

356 378

OFFICE OF THE DISTRICT OFFICER (ROADS) KASHMORE@ KANDHKOT

Phone No:0722/570761

No: TC/G-55/ ³⁵⁶ /2011
Kash:@ K.kot Dated: 28/9 /2011

To,



The Director,
Sindh Public Procurement Regulatory Authority,
KARACHI.

SUBJECT:- NIT NO: TC/G-55/31 DATED: 01/01/2011.

Reference: Your office letter No: DIR(CB-0875)/SPPRA/3-22/(3-22)(K@K)/11-12/1564 dated: 17/09/2011.

In this regard it is requested that the required information of the NIT is submitted herewith along bid evaluation report, comparative statement, contract award letter and bill of quantities and also milage of road is mentioned in each work accordingly.

The instruction contained in the letter cited above has been noted in future.

DISTRICT OFFICER (ROADS)
KASHMORE@ KANDHKOT.

Copy forwarded with compliments to:-

01. The District Co-Ordination Officer Kashmore @ Kandhkot for favour of kind information
02. The Executive District Officer (W&S) Department Kashmore @ Kandhkot for favour of information

DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

1

SPPRA INWARD DIARY
No: 2355
Date: 28/9/11
Sindh Public Procurement
Regulatory Authority, K.Kot

30/9
MCS

OFFICE OF THE DISTRICT OFFICER (ROADS) KASHMORE @ KANDHKOT

No:TC/G-55 355 / /2011

Dated: 28/1 / /2011

To,

The Director
Sindh public procurement
Regulatory Authority Karachi

SUBJECT: Violation of sindh public procurement Rules 2010.

Ref. your office letter No: Dir (CB-0378) SPPAR /3-22 (K@K) 101-11/1868
date 27th January 2011

With Reference to your office letter No: quoted above, it is stated that notice invited tender No: TC/G-55 31/2010 dt 04/01/2011 as per your direction, it is further stated that corrigendum are here by scheduled.

c/c
DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT

OFFICE OF THE DISTRICT OFFICER ROADS KASHMORE@ KANDHKOT

Phone No:0722/570761

No: TC/G-55/ 354 /2011
Kash:@ K.kot Dated: 28/1 /2011

CORRIGENDUM.

Ref: Letter No: Dir:(CB-378)/SPPRA/ 3-22(K@K)/10-11/1868 dated: 27/01/2010.

This is circulated for all concerns that NIT called and uploaded on web site the words "Tenders on B-I Form are invited from approved contractors" are erroneously typed.

Now the same are read as per directions of SPPRA that "Sealed tenders are invited from all the interest Contractors / Firms/ Parties meeting the eligibility criteria as per SPPRA Rules.

The date of receipts and opening of tenders are re-fixed under:-

Date of Issue of Tenders	21/02/2011
Date of Opening of Tenders	21/02/2011

All terms & conditions will remain un-changed

o/c
28/1
DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

Copy fwe's for favour of information to:-

01. The Director CB SPPRA Karachi for favour of information
02. The Head Clerk (Local) he is directed to please follow the instruction strictly contained in letter No: referred above.

o/c
28/1
DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

OFFICE OF THE DISTRICT OFFICER (ROADS) KASHMORE@ KANDHKOT

Phone No:0722/570761

No: TC/G-55/ ³⁵⁶ /2011
Kash:@ K.kot Dated: 28/9/2011

To,

The Director,
Sindh Public Procurement Regulatory Authority,
KARACHI

SUBJECT:- NIT NO: TC/G-55/31 DATED: 01/01/2011.

Reference: Your office letter No: DIR(CB-0875)/SPPRA/3-22/(3-22)(K@K)/11-12/1564 dated: 17/09/2011.

In this regard it is requested that the required information of the NIT is submitted herewith along bid evaluation report, comparative statement, contract award letter and bill of quantities and also milage of road is mentioned in each work accordingly.

The instruction contained in the letter cited above has been noted in future.

dl
DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

Copy forwarded with compliments to:-

01. The District Co-Ordination Officer Kashmore @ Kandhkot for favour of kind information
02. The Executive District Officer (W&S) Department Kashmore @ Kandhkot for favour of information

dl
DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

M&R (1)

BID EVALUATION REPORT

1.	Name of Procuring Agency	District Government Kashmir @ Kandhkot				
2.	Tender Reference No:	No: D.O/TC/G-55/31. Dated: 04.01.2011.				
3.	Tender Description/Name of Work/Item	M&R RESALDAR ROAD TO RICE MILL MUHAMMAD IBRAHIM MALIK / FAROOQ MALIK ROAD MILE 520' RFT				
4.	Method of Procurement	Single Stage – One Envelope Procedure				
5.	Tender Published	SPPRA web site ID #				
6.	Total Bid document Sold	3 No:				
7.	Total Bid Received	3 No:				
8.	Technical Bid Opening date: (if applicable)	Not Applicable				
9.	No of Bid Technically Qualified (if applicable)	Not Applicable				
10.	Bid(s) Rejected:	NIL				
11.	Financial Bid Opening Date	21/02/2011				
12.	Bid Evaluation Report:					
S.No:	Name of Firm or Bidder	Cost of Offered by the Bidder	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s: New Al-Saif	Rs: 881325/-	1 st Lowest	Rs: 1009/- Saving	Lowest	Recommended for award of work
2	Mr: Teja Ram	Rs: 881662/-	2 nd Lowest	Rs: 672/- Saving	High	Not recommended due to high rates
3	Mr: Muhammad Akram	Rs: 882334/-	3 rd Lowest	Rs: _____	Higher	Not recommended due to higher rates


 DISTRICT OFFICER (ROADS)
 KASHMIRE @ KANDHKOT

17) Ranking of successful bidder in Evaluation Report (i.e 1st 2nd 3rd evaluation Bid) 1st Lowest

18) Method of procurement used (Tick One) Local
a) Single Stage-One envelope procedure
b) Single Stage-Two envelope procedure
c) Two Stage Bidding procedure
d) Two Stage Two envelope Bidding procedure

Please specify in any other method of Procurement was adopted i.e emergency Direct Contracting etc with brief reason.

19) Approving Authority for award of contract Executive District Officer
(Works & Services) Department
Kashmore @ Kandhkot

20) Whether the procurement was included in Annual procurement Plan No

21) Advertisement
i) SPPRA website (if any Yes give date and SPPRA identification No:)
ii) News Papers (if Yes give names of newspaper and date) SPPRA Web Site

22) Nature of contract Domestic

23) Weather Qualification Criteria was included in Biding /Tender document ?. (if yes enclosed a copy) Yes

24) Weather bid evaluation criteria was Included in Biding /Tender document ?. (if yes enclosed a copy) Yes

25) Weather Approval of competent Authority was obtained for using A Method Other than open competitive Bidding ? N.A

26) Was Bid Security Obtained from All The bidders Yes

27) Weather the successful Bid was lowest evaluated Bid (in case of consultancies) N.A

- 28) Weather the successful Bidder was Technically Complaint? Yes
- 29) Weather name of the Bidders and their Quoted prices were read out at the time of opening Of Bids ? Yes
- 30) Weather evaluation report given to bidders Before the award of contract ? Yes
- 31) Any complaints received/ (if Yes result thereof) No:
- 32) Any deviation from specification Given In the tender notice/document (if Yes Give reason) No
- 33) Was the extension made in response time ? (if yes give detailed reason) No
- 34) Devaluation from Qualification criteria (If yes give detailed reason) No:
- 35) Was a it assured by the procuring agency that the Selected firm is not blank listed? No:
- 36) Was a visit may by any officer/Official of the Procuring agency to the supplier's Premises in connection with the procurement N.A
- 37) Were proper safeguards provided on Mobilization advance payment in the Contract (Bank Guarantee etc)? N.A
- 38) Special conditions, if any (If yes, Bank Guarantee etc)? No

Signature & Official Stamp of
Authorized Officer

FOR OFFICE USE ONLY

District Officer Roads
Kashmore @ Mandhok

OFFICE OF THE DISTRICT OFFICER (ROADS) KASHMIRE & KANDHKOT.

565 OF T.O.D. KASHMIRE & KANDHKOT DATED: 25 / 2 / 2010.

M/s: New Al-Saif,
Government Contractor,
Taluka Turbat District, Kashmir & Kandhkot.


SUBJECT: - M&R RESALDAR ROAD TO RICE MILL MUHAMMAD IBRAHIM MALIK / FAROOQUE MALIK ROAD MILE 520'

Your tender for the above work at (Part A) (Road Work) 1.15% Below Part B) (Bitumen) at per Rs:216583/- of the tender approved by the Executive District Officer (W&S) Department Kashmir & Kandhkot being competent authority vide No: E.D.O/W&S/BB/128 dated: 24 / 2 / 2010, with the following conditions: -

- 1) No premium shall be allowed on non-schedule items.
- 2) No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of loads Materials included.
- 3) All materials required for construction shall be procured & brought at site by contractor at his own cost from approved source.
- 4) No payment of extra items shall be made unless written order is given to contractor by divisional officer, for execution of the extra items and approved by the competent authority.
- 5) Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority.

You are therefore directed to please start the work within one week from the date of issue of this letter under the instructions / supervision of the Deputy District Officer (Roads) Kandhkot and attend the office of the undersigned for completing the tender documents. In case you failed to start the work within above period, action under clause (2) of the agreement will be taken.

Time allowed for completion of work (01) months. It should be ensured that the work must be completed / finalized within the stipulated period of completion.


DISTRICT OFFICER (ROADS)
KASHMIRE & KANDHKOT.

Copy forwarded with compliments to the Executive District Officer (W&S) Department, Kashmir & Kandhkot for favour of information, with reference to his office letter No: cited above.

Copy forwarded to the Deputy District Officer (Roads) Kandhkot for information, and he is directed to please intimate the actual date of start of work and progress report as per stage under clause - 2 of the agreement be promptly reported to Division Office for taking necessary action.

DISTRICT OFFICER (ROADS)
KASHMIRE & KANDHKOT.

OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WOKS & SERVICES)
DEPARTMENT KASHMORE @ KANDHOT.

No. EDO/ (W&S)/BB/ ¹²⁸ of 2011, Kashmore @ Kandhkot dated: 24-2-2011.
 To.

The District Officer (Roads),
 Kashmore @ Kandhkot.

SUBJECT: - M&R RASALDAR ROAD TO RICE MILL MOHAMMAD IBRAHIM MALIK/ FAROOQUE MALIK ROAD MILE 520'.

Reference:- Your office letter No: TC/G-55 / 285 dated : 21/02/2011.

The lowest Rates offered by M/s. New Al-Saif, Government Contractor for the above subjected work, as recommended by you, vide letter No: cited above, for Part-"A" (Road work) @ 1.15% (percent) below and Part-"B" (Bitumen) at par Rs: 216583/-, per-ton, are hereby approved, subject to the observance of following conditions.

01. No premium shall be allowed on non-schedule items.
02. No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of Roads materials involved.
03. All materials required for construction Works & Services shall be procured & brought at site by contractor at his own cost from approval source.
04. No payment of Extra items shall be made unless written order is given to contractor by the District Officer, for execution of the extra items approved by the competent authority.
05. Income Tax shall be deducted from the bill on value of work done and paid for as per latest orders of competent authority in this regard.
06. Steel free from all kinds of rust and cement free from all impurities, Which confirm to the British standard specification shall only be allowed in use.
07. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 Lbs per square inch.
08. Sand from only approved quarry shall be used in all items involving use of cement, pit sand shall not be allowed to be used.
09. Sweet & palatable water only shall have to be used in construction work, which is to be arranged by the contractor.

Moreover the following instructions may also be followed strictly.


01. In case of any variation between provision of schedule "B" as per accepted tender and technically sanctioned detailed working estimate the execution of work shall be in accordance with the provision as per technically sanctioned working estimate.
02. A Programme work may be chalked out in concurrence with the contractor and acted upon strictly.
03. No expenditure to be incurred beyond the Cost of Technically Sanctioned Estimate.

The time factor is essence of contract. While giving work order, the same should be pointed and schedule of progress endorsed.

All (3 - Tenders) received with your letter under reference are returned herewith in original.

An attested photocopies may please be furnished for this office record.

DA/ As above.


 (Engr. Prem Chand K. Talreja)
 EXECUTIVE DISTRICT OFFICER
 (WORKS & SERVICES)
 KASHMORE @ KANDHKOT

Part	Item	Estimated Amount	Schedule-B Amount	RATES / PERCENTAGE QUOTED BY CONTRACTOR						Excess / Saving (+) (-)
				M/s. New Al-Saif	Mr. Teja Ram	Mr. Muhammad Akram	Amount (Net)	Percentage / Rate	Amount (Net)	
(A)	<u>Road Work</u>									
	Schedule Items:	672476 ✓	672476	1.15% below	664742	1.10% below	665079	1.00% below	665751	1009 (+)
	Ded: 1% below	6725 ✓								
	<u>Total</u>	<u>665751</u>								
	Add 3% Contg:	20174 ✓								
	Add 1% III Party	6725 ✓								
(B)	Diff. Cost of Bidding	216583 ✓	216583	at par	216583	at par	216583	at par	216583	

G: Total of Estimate Rs: 909233 ✓ 889059 881325 881662 882334 1009 (+)

The percentage / Rate quoted by M/s. New Al-Saif are lowest among the other competitors which are reasonable and within permissible limit hence recommended for favour of approval.

Divisional Accounts Officer
 Roads Kashmir @ Kandhok

District Officer (Roads)
 Kashmir @ Kandhok

Executive District Officer
 Works & Services
 Kashmir @ Kandhok

Receipt No. _____ of Rs. _____ in accordance with the terms of the tender is hereby accepted by the Government of Jammu & Kashmir. The Government shall be responsible for the accuracy of the figures and the conditions of the tender. Any discrepancy or error in the tender shall be the responsibility of the contractor.

dated: 04/01
opened on 22/0

SCHEDULE "B"

NAME OF WORK: M&R RESALDAR ROAD TO RICE MILL MUHAMMAD IBRAHIM MALIK FAROOQUE MALIK ROAD MILE 520'

PART "A"

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

01. Earth work on road embankment by bulldozers i/c plugging mixing cold breaking dressing and compacting with optimum moisture content lead up to 100' and lift up to 5' in all types of soil except rock (if earth work is done by other then department agency compacting for 85% modified AASHO density.)

11783Cft: @Rs:3068/45 P.%0Cft: Rs:36155/00

02. Earth work compaction by sheep foot roller and power roller with optimum moisture content compaction for 95-100% (S.I No: 4(a) P-2)

11783Cft: @Rs:969/02 P.%0Cft: Rs:11418/00

03. Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work i/c watering and rolling etc complete rate includes all cost of material T&P labour & carriage of 3.0' miles

5892Cft: @Rs:538/44 P.% Cft: Rs:31725/00

04.(a)Preparing sub base course by supplying & spreading stone metal 1 1/2"-2" gauge of approved quarry in required 3" thickness in 1 layer each 3.0 each layers with 20 cft: pit canal sand and having plasticity index of not more than 6% watering & compacting to achieve 98/100% density as per modified AASHO specifications. Rate includes all costs of materials T&P and carriage upto site of work.

2945Cft: @Rs:4416/20 P.% Cft: Rs:130057/00

(b)Providing Sub Base course by supplying and spreading stone metal 1 1/2" gauge of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing mixing with 10' screening & non plastic quarry of approved quality & gauge from approved source i/c watering and compacting to achieve 98-100% density as per modified AASHO specification (rate i/c all cost of material T&P and carriage upto site of wok.)

2945Cft: @Rs:4572/11 P.% Cft: Rs:134648/00

05.Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade i/c supplying and spreading 15 Cft: of screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/c providing of using templates, camber plates, screed forms as directed) rate i/c all cost of material T&P and carriage upto site of work.

2945Cft: @Rs:1785/86 P.% Cft: Rs:140943/00

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

06. Laying Bricks end edging i/c supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/cs upto site of work).

1071Rft: @Rs821/63 P.% Rft: Rs:8800/00

07. Providing surface dressing 1st Coat on new or existing surface with 30lbs bitumen 4.00 Cft; crushed bajri of required size i/c cleaning the road surface rolling etc complete, (rate i/cs all cost of material T&P and carriage upto site of work).

11783Sft: @Rs:446/24 P.% Sft: Rs:52580/00

08. Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft; crushed bajri 4 Cft; Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs; i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs all cost of material T&P and carriage upto site of work.

11783Cft: @Rs1070/61 P.% Sft: Rs:126150/00


Total Rs:672476/00

PART "B"


NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 05.09 Tons Rs:216583/00
@Rs: 42550/70 P.Ton

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.



CONTRACTOR


DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHUKOT.

SCHEDULE "B"

WORK: M&R RESALDAR ROAD TO RICE MILL MUHAMMAD IBRAHIM MALIK FAROOQUE
MALIK ROAD MILE 520'

Description of Work	Rate	Unit	Amount
01. Earth work on road embankment by bulldozers i/c plugging mixing cold breaking dressing and compacting with optimum moisture content lead up to 100' and lift up to 5' in all types of soil except rock(if earth work is done by other then department agency compacting for 85% modified AASHO density.)			
1783Cft:	@Rs:3068/45	P.%0Cft:	Rs36155/00
02. Earth work compaction by sheep foot roller and power roller with optimum moisture content compaction for 95-100% (S.I No: 4(a) P-2)			
11783Cft:	@Rs:969/02	P.%0Cft:	Rs:11418/00
03. Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work i/c watering and rolling etc complete rate includes all cost of material T&P labour & carriage of 3.0' miles			
5892Cft:	@Rs:538/44	P.% Cft:	Rs:31725/00
04.(a)Preparing sub base course by supplying & spreading stone metal 1 1/2"-2" gauge of approved quarry in required 3" thickness in 1 layer each 3.0 each layers with 20 cft: pit canal sand and having plasticity index of not more than 6% watering & compacting to achieve 98/100% density as per modified AASHO specifications. Rate includes all costs of materials T&P and carriage upto site of work.			
2945Cft:	@Rs:4416/20	P.% Cft:	Rs:130057/00
(b)Providing Sub Base course by supplying and spreading stone metal 1 1/2" gauge of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packi mixing with 10' screening & non plastic quarry of approved quality & gauge from approved source i/c watering and compacting to achieve 98-100% density as per modified AASHO specification (r: i/ces all cost of material T&P and carriage upto site of wok.)			
2945Cft:	@Rs:4572/11	P.% Cft:	Rs:134648/00
05. Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade supplying and spreading 15 Cft: of screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/ces providing of using templates, camber plates, screed forms as directed) rate i/ces all cost of material T&P and carriage upto site of work.			
2945Cft:	@Rs:4785/86	P.% Cft:	Rs:140943/00

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

06. Laying Bricks end edging i/c supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/cs upto site of work).

1071Rft: @Rs821/63 P.% Rft: Rs:8800/00

07. Providing surface dressing 1st Coat on new or existing surface with 30lbs bitumen 4.00 C crushed bajri of required size i/c cleaning the road surface rolling etc complete, (rate i/cs all cost of material T&P and carriage upto site of work).

11783Sft: @Rs:446/24 P.% Sft: Rs:52580/00

08. Providing 1" thick consolidated premixed carpet in proper camber grade i/e 10 Cft: crush bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs all cost of material T&P and carriage upto site of work.

11783Cft: @Rs1070/61 P.% Sft: Rs:126150/00

Total Rs:672476/00


PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 05.09 Tons Rs:216583/00
 @Rs: 42550/70 P.Ton

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.


 CONTRACTOR


 DISTRICT OFFICER (ROADS)
 KASHMIRE @ KANDHIKOT.

terms a applicat mentione
 Rec Governmen: accordance Government: obtained by th value of which ecified in clau
 The contr re tender stric deemed to d. what so ever b
 NTRACTOR

SCHEDULE "B"

NAME OF WORK: M&R RESALDAR ROAD TO RICE MILL MUHAMMAD IBRAHIM MALIK FAROOQUE
MALIK ROAD MILE 520'

PART "A"

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

01. Earth work on road embankment by bulldozers i/c plugging mixing cold breaking dressing and compacting with optimum moisture content lead up to 100' and lift up to 5' in all types of soil except rock(if earth work is done by other then department agency compacting for 85% modified AASHO density.)

11783Cft: @Rs:3068/45 P.%0Cft: Rs:36155/00

02. Earth work compaction by sheep foot roller and power roller with optimum moisture content compaction for 95-100% (S.I No: 4(a) P-2)

11783Cft: @Rs:969/02 P.%0Cft: Rs:11418/00

03. Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work i/c watering and rolling etc complete rate includes all cost of material T&P labour & carriage of 3.0' miles

5892Cft: @Rs:538/44 P.% Cft: Rs:31725/00

04. (a) Preparing sub base course by supplying & spreading stone metal 1 1/2"-2" gauge of approved quarry in required 3" thickness in 1 layer each 3.0 each layers with 20 cft: pit canal sand and having plasticity index of not more than 6% watering & compacting to achieve 98/100% density as per modified AASHO specifications. Rate includes all costs of materials T&P and carriage upto site of work.

2945Cft: @Rs:4416/20 P.% Cft: Rs:130057/00

(b) Providing Sub Base course by supplying and spreading stone metal 1 1/2" gauge of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing mixing with 10' screening & non plastic quarry of approved quality & gauge from approved source i/c watering and compacting to achieve 98-100% density as per modified AASHO specification (rate i/c all cost of material T&P and carriage upto site of wok.)

2945Cft: @Rs:4572/11 P.% Cft: Rs:134648/00

05. Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade i/c supplying and spreading 15 Cft: of screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/c providing of using templates, camber plates, screed forms as directed) rate i/c all cost of material T&P and carriage upto site of work.

2945Cft: @Rs:4785/86 P.% Cft: Rs:140943/00

Qty	Item of Work	Rate	Unit	Amount
-----	--------------	------	------	--------

06. Laying Bricks end edging i/c supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/cs upto site of work).

1071Rft: @Rs821/63 P.% Rft: Rs:8800/00

07. Providing surface dressing 1st Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/c cleaning the road surface rolling etc complete, (rate i/cs all cost of material T&P and carriage upto site of work).

11783Sft: @Rs:446/24 P.% Sft: Rs:52580/00

08. Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs all cost of material T&P and carriage upto site of work.

11783Cft: @Rs1070/61 P.% Sft: Rs:126150/00

Total: Rs:672476/00


PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 05.09 Tons Rs:216583/00
@Rs: 42550/70 P.Ton

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.


CONTRACTOR


DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHIKOT.

OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WORKS & SERVICES)
DEPARTMENT KASHMIRE @ KANDHUKOT



TEL. PH: # 0722-572851
FAX: # 0722-570584

No. EDO (W&S) P/W 846
Kash @ Kandhukot dated: 25-7-2010

SUBJECT: - TECHNICAL SUPERVISION OF WORK

NAME OF WORK: - M/R Rusaldar Road to Rice Mill
Mohammad Noorahim Malik Farooqui
Malik Road S.S. R/W

Reference: - District Officer Roads.

In exercise of power delegated under the west Pakistan delegation of Financial Power and Re-appropriation Rule-1962 as amended by the Government of West Pakistan Department Notification No.1/2 18/75 dated 27-04-1989. The Technical estimate is hereby accorded to the estimates for the work cited above for a sum of (Rs. 909 (million) Rs. Nine hundred Nine thousand only only, subjected to availability of funds and completion of formalities and the expenditure shall not be incurred beyond 15% of the original administrative approval and only if revised administrative approval, it is restricted within approved provincial component.

The expenditure is debitable under the head of Account General Divisible Pool (Non-Salary Components) credited in District Government Account No: IV (1119) maintained in the National Bank of Pakistan, Kandhukot.

R.C.C DESIGN:-

The detail of R.C.C design for all R.C.C members shall be reviewed by the District Officer, incharge of the work as per site condition, its class strength of the Concrete used with its water cement ratio and quality of steel proposed to be incorporated in the work.

QUANTITIES:-

The District Officer, is required to see that the quantities provided in the detailed estimate are correct and payment to the contractor are made on the actual quantities of work executed by them duly measured and checked by the competent authorities / officers of the Department.

CARRIAGE OF MATERIALS:-

should be by the shortest and by the cheapest mode of conveyance from recognized source, point subject to the understanding certificate and no other shortage routes and cheaper mode of conveyance is possible then the given in estimate by District Officer.

NOTE:-

Structure design of all R.C.C member and masonry wall shall remain the otherwise responsibility of District Officer.

[Handwritten Signature]
EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES
KASHMIRE @ KANDHUKOT

Copy along with copy of sanctioned estimate for car led to the District Officer Roads, Kashmir @ Kandhukot for information and necessary action.

D.A./As Above.

OF WORK:

M&R RASALDAR ROAD TO RICE MILL, MUHAMMAD IMRATHIM
MALIK FAROOQUE, MALIK ROAD 520 FT

GENERAL ABSTRACT.

S.No.	Item of Work	Amount
01.	Formation Earth Work 85%	Rs: 36155/00
02.	Formation Earth Work 95-100%	Rs: 11418/00
03.	Providing Sand Cushion	Rs: 31725/00
04.	Preparing Sub Course	Rs: 26337/00
05.	Base Course	Rs: 140943/00
06.	Laying Brick Edging	Rs: 8800/00
07.	Providing 1st Coat	Rs: 52580/00
08.	Providing 1" Thick Carpet	Rs: 126150/00

Deduct 1% Contn
Add 3% contn
Add 1% Party
Add Diff. cost of Bitumen 5.09 Tons
@Rs: ~~20000~~ P.Ton
4255470

Total Rs: 671142/00
Rs: 20130/00
Rs: 6711/00
Rs: 210626/00

Total Rs: 908613/00
Say Rs: 909000/00
Rs: 0.909 (M)

CERTIFICATE.

Certified that this estimate provided for essential work and have been prepared under my supervision and I am satisfied with the specification cost etc.

[Signature]
Deputy District Officer
Roads Kandhkot

[Signature]
District Officer (Roads)
Kashmore @ Kandhkot

Technically Sanctioned for Rs. 0.909 (M)
Charges Nine hundred Nine thousand only

[Signature]
A.D.O

[Signature]
Executive District Officer
Works & Services
Distt; Kashmore @ Kandhkot

Revised (5)

BID EVALUATION REPORT

1.	Name of Procuring Agency	District Government Kashmir @ Kandhkot				
2.	Tender Reference No:	No: D.O/TC/G-55/31. Dated: 04.01.2011.				
3.	Tender Description/Name of Work/Item	REHABILITATION OF FLOOD DAMAGES RESTORATION OF 20'Rft BRIDGE OVER C.P SHAKH				
4.	Method of Procurement	Single Stage – One Envelope Procedure				
5.	Tender Published	SPPRA web site ID #				
6.	Total Bid document Sold	3 No:				
7.	Total Bid Received	3 No:				
8.	Technical Bid Opening date: (if applicable)	Not Applicable				
9.	No of Bid Technically Qualified (if applicable)	Not Applicable				
10.	Bid(s) Rejected:	NIL				
11.	Financial Bid Opening Date	21/02/2011				
12.	Bid Evaluation Report:					
S.No:	Name of Firm or Bidder	Cost of Offered by the Bidder	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Mr: Ghulam Murtaza	Rs: 834640/-	1 st Lowest	Rs: 1443/- Saving	Lowest	Recommended for award of work
2	M/s: New Al-Saif	Rs: 835307/-	2 nd Lowest	Rs: 776/- Saving	High	Not recommended due to high rates
3	Mr: Jan Muhammad	Rs: 835975/-	3 rd Lowest	Rs: 108/- Saving	Higher	Not recommended due to higher rates

DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHKOT

SINDH PUBLIC PROCUREMENT REGULATOR AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC
CONTRACTOR OF WORKS SERVICES AND GOODS

- | | | |
|-----|--|--|
| 1) | Name of Organization/Dept: | Roads & Transport, Works & Services Department Kashmore.
@ Kandhkot |
| 2) | Provincial/Local Govt: Other | District Government Kashmore @ Kandhkot |
| 3) | Title of contract | <u>REHABILITATION OF FLOOD DAMAGES</u>
<u>RESTORATION OF 20'RFT BRIDGE OVER C.P</u>
<u>SHAKH</u> |
| 4) | Tender Number | ---- |
| 5) | Brief Description of Contract | <u>REHABILITATION OF FLOOD DAMAGES</u>
<u>RESTORATION OF 20'RFT BRIDGE OVER C.P</u>
<u>SHAKH</u> |
| 6) | Forum that approved the scheme | D.D.C Of District Kashmore @ Kandhkot |
| 7) | Tender Estimated value | 0.836 (M) |
| 8) | Engineers Estimate (for Road work only) | 0.997(M) |
| 9) | Estimate completion Period as per contract | (01 Months) |
| 10) | Tender Open on (Date and Time) | 21.02.2011 @ 2:00 PM |
| 11) | Number of Tender Documents SIO.D (attached List Buyer) | 03 Nos: |
| 12) | Number of Bids Received | 03 Nos: |
| 13) | No of Bidders Present at the time of Opening Of Bids | 03 Nos: |
| 14) | Bid Evaluation Report (enclosed a copy) | Copy enclosed |
| 15) | Name & Address of the Successful bidder | Mr Ghulam Murtaza Taluka
Kandhkot |
| 16) | Contract Award Price | 0.8340(M) |

- 17) Ranking of successful bidder in Evaluation Report (i.e 1st 2nd 3rd evaluation Bid) 1st Lowest
- 18) Method of procurement used (Tick One) Local
- a) Single Stage-One envelope procedure
 - b) Single Stage-Two envelope procedure
 - c) Two Stage Bidding procedure
 - d) Two Stage Two envelope Bidding procedure

Please specify in any other method of Procurement was adopted i.e emergency Direct Contracting etc with brief reason.

- 19) Approving Authority for award of contract Executive District Officer
(Works & Services) Department
Kashmore @ Kandhkot
- 20) Whether the procurement was included in Annual procurement Plan No
- 21) Advertisement
i) SPPRA website (if any Yes give date and SPPRA identification No:)
ii) News Papers (if Yes give names of newspaper and date) SPPRA Web Site
- 22) Nature of contract Domestic
- 23) Weather Qualification Criteria was included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 24) Weather bid evaluation criteria was Included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 25) Weather Approval of competent Authority was obtained for using A Method Other than open competitive Bidding ? N.A
- 26) Was Bid Security Obtained from All The bidders Yes
- 27) Weather the successful Bid was lowest evaluated Bid (in case of consultancies) N.A

- 28) Weather the successful Bidder was Technically Complaint? Yes
- 29) Weather name of the Bidders and their Quoted prices were read out at the time of opening Of Bids ? Yes
- 30) Weather evaluation report given to bidders Before the award of contract ? Yes
- 31) Any complaints received/ (if Yes result thereof) No:
- 32) Any deviation from specification Given In the tender notice/document (if Yes Give reason) No
- 33) Was the extension made in response time ? (if yes give detailed reason) No
- 34) Devaluation from Qualification criteria (If yes give detailed reason) No:
- 35) Was a it assured by the procuring agency that the Selected firm is not blank listed? No:
- 36) Was a visit may by any officer/Official of the Procuring agency to the supplier's Premises in connection with the procurement N.A
- 37) Were proper safeguards provided on Mobilization advance payment in the Contract (Bank Guarantee etc)? N.A
- 38) Special conditions, if any (If yes, Bank Guarantee etc)? No

Signature & Official Stamp of
Authorized Officer

FOR OFFICE USE ONLY

District Officer Roads
Kashmore @ Kandhat

OFFICE OF THE DISTRICT OFFICER (ROADS) KASHMIRE & KANDHKOT.

NO. TC/G 55 /S75 OF 2011 KASHMIRE & KANDHKOT DATED: - 27/ 2/ 2011.

To,

Mr. Shulam Murtaza,
Government Contractor,
Taluka Kandhkot District Kashmir & Kandhkot

SUBJECT: - REHABILITATION FLOOD DAMAGES RESTORATION OF 20'FT BRIDGE
OVER C.P SHAKH

Your tender for the above work at (Part A) (M/Structure 51.30%
Above (Part B) (Approach) at per Rs:161114/- of the tender approved by the
Executive District Officer (W&S) Department Kashmir & Kandhkot being
competent authority vide No: E.D.O/W&S/BB/393 dated: 26/02/2011, with
the following conditions: -

- (a) No premium shall be allowed on non-schedule items.
- (b) No separate payment for carriage of materials shall be made, premium quoted by the contractor covers the cost of carriage of Roads Materials involved.
- (c) All materials required for construction shall be provided & brought at site by contractor at his own cost from any source.
- (d) No payment of extra items shall be made unless written order is given to contractor by divisional officer, for execution of the extra items and approved by the competent authority.
- (e) Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority.
- (f) Difference cost of cement, bricks and steel will be paid separately as per work done/consumption.

You are therefore directed to please start the work within one week from the date of issue of this letter under the instructions / supervision of the Deputy District Officer (Roads) Kandhkot and attend the office of the undersigned for completing the tender documents. In case you failed to start the work within above period, action under clause (2) of the agreement will be taken.

Time allowed for completion of work (01) months. It should be ensured that the work must be completed / finalized within the stipulated date of completion.

o/c
27/
DISTRICT OFFICER (ROADS)
KASHMIRE & KANDHKOT

Copy forwarded with compliments to the Executive District Officer (W&S) Department Kashmir & Kandhkot for favour of information, with reference to his office letter No: cited above.

Copy forwarded to the Deputy District Officer (Roads) Kandhkot for information, and he is directed to please intimate the actual date of start of work and progress report as per stage under clause (2) of the agreement be promptly reported to Division Office for taking necessary action.

Iqbal A. Agani
P-373

o/c
27/
DISTRICT OFFICER (ROADS)
KASHMIRE & KANDHKOT

ICE OF THE EXECUTIVE DISTRICT OFFICER (WOKS & SERVICES)
DEPARTMENT KASHMORE @ KANDHOT.

EDO/ (W&S)/BB/373 of 2011, Kashmir @ Kandhkot dated: 26/2/2011.

The District Officer (Roads),
Kashmore @ Kandhkot.

**SUBJECT: - REHABILITATION OF FLOOD DAMAGES RESTORATION OF
20' RFT: BRIDGE OVER C.P SHAKH.**

Reference:- Your office letter No: TC/G-55 / -514 dated : 21-02-2011.

The lowest Rates offered by Mr. Ghulam Murtaza, Government Contractor for the above subjected work, as recommended by you, vide letter No: cited above, for Part-"A" (M/Structure) @ 51.30% (Percent) Above and Part-"B" (Quoted Rate) at par Rs: 161114/-, are hereby approved, subject to the observance of following conditions.

01. No premium shall be allowed on non-schedule items.
02. No separate payment for carriages of materials shall be made; premium quoted by the contractor covers the cost of carriage of Roads materials involved.
03. All materials required for construction Works & Services shall be procured & brought at site by contractor at his own cost from approval source.
04. No payment of Extra items shall be made unless written order is given to contractor by the District Officer, for execution of the extra items approved by the competent authority.
05. Income Tax shall be deducted from the bill on value of work done and paid for as per latest orders of competent authority in this regard.
06. Steel free from all kinds of rust and cement free from all impurities, which confirm to the British standard specification shall only be allowed in use.
07. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 Lbs per square inch.
08. Sand from only approved quarry shall be used in all items involving use of cement, pit sand shall not be allowed to be used.
09. Sweet & palatable water only shall have to be used in construction work, which is to be arranged by the contractor.


01. Moreover the following instructions may also be followed strictly.
In case of any variation between provision of schedule "B" as per accepted tender and technically sanctioned detailed working estimate the execution of work shall be in accordance with the provision as per technically sanctioned working estimate.
02. A Programme work may be chalked out in concurrence with the contractor and acted upon strictly.
03. No expenditure to be incurred beyond the Cost of Technically Sanctioned Estimate.

The time factor is essence of contract. While giving work order, the same should be pointed and schedule of progress endorsed.

All (3 - Tenders) received with your letter under reference are returned herewith in original.

An attested photocopies may please be furnished for this office record.

DA/ As above.


(Engr. Prem Chand K. Talreja)
EXECUTIVE DISTRICT OFFICER
(WORKS & SERVICES)
KASHMORE @ KANDHKOT

Rehabilitation of Flood Damages of Restoration of 20' R/R Bridge over C.P. Shakh

Item	Estimated Amount	Schedule-B Amount	RATES / PERCENTAGE QUOTED BY CONTRACTOR						Excess / Saving (-) (+)
			Mr. Ghulam Mustafa	Mr. New Al-Saif	Mr. Jan Muhammad	Amount (Net)	Percentage / Rate	Amount (Net)	
Masonry structure	445159	445159	51.30% above	673526	51.45% above	674193	51.60% above	674861	1443 (+)
Add cartage	140778								
Add 20% Above	89032								
Total	674969								
Add 1% Contg:	4452								
Add Diff. Cost of Cement	48300	48300	at par	48300	at par	48300	at par	48300	--
Add Diff. Cost of Bricks	68121	68121	at par	68121	at par	68121	at par	68121	--
Add Diff. Cost Steel	40710	40710	at par	40710	at par	40710	at par	40710	--
G. Total of M/ Structure	836552								
Approach	161114	161114	at par	161114	at par	161114	at par	161114	--

G: Total of Estimate Rs: 997666

719934

938307

949968

949636

1443 (+)

934640

935307

935975

Divisional Engineer
Roads Kashmir @ Kandhkot

District Officer (Roads)
Kashmir @ Kandhkot

Executive District Officer
Works & Services
Kashmir @ Kandhkot

When this tender is accepted I/we hereby agree to abide by any full fill all the conditions provided in the provision of the contracts approved by the authority.

SCHEDULE "B"

NAME OF WORK:
PART "A"

Rehabilitation of 20' Rft Bridge over C.P Shakh.

Qty:	Item of Work	Rate	Unit	Amount
5046 Cft:	1). Pucca brick work in foundation and plinth i/c cement sand mortar ratio 1:4.	@Rs:4150/30	P.% Cft:	Rs:209424/00
355 Cft:	2). Cement concrete plain i/c placing compacting finishing and curing complete (i/c screening and washing of shingle aggregate) ratio 1:2:3.	@Rs:5941/10	P.% Cft:	Rs:21091/00
115 Sft:	3). Erection and removal of centering (vertical) for cement concrete plain work.	@Rs:1405/75	P.% Sft:	Rs:1617/00
39.84 Cwt:	4). Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.	@Rs:2772/55	P.Cwt:	Rs:110458/00
811 Cft:	5). Reinforced cement concrete in roof beams columns roofs length & other structure member laid in situ or pre cost laid in position complete in all respect ratio 1:2:4.	@Rs:114/00	P. Cft:	Rs:92454/00
1766 Sft:	6). Cement plaster 1/2" thick ratio 1:4 up to 20' ft: height.	@Rs:572/77	P.% Sft:	Rs:10115/00
Total				Rs:445159/00

Part "B"

Add Amount of Approach 41800Cft @Rs:3854/40 P%0Cft Rs:161114/00

NON-SCHEDULE ITEMS.

Difference Cost of Cement 460Bags @ Rs:105/= P.Bag Rs: 48300/00
 Difference Cost of Bricks 68121Nos: @ Rs:1000/= P%0Nos: Rs: 68121/00
 Difference Cost of Steel 1.770Cwt @Rs:23000/00 P.Cwt Rs: 40710/00

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

[Signature]
CONTRACTOR

DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDIKOT.

S/Mr: N. M. AL-Saif
Date: 3624 21-02-2011

SCHEDULE "B"

NAME OF WORK: Rehabilitation of 20'Rft Bridge over C.P. Shakh
PART "A"

Qty:	Item of Work	Rate	Unit	Amount
	1). Pucca brick work in foundation and plinth i/c cement sand mortar ratio 1:4.			
5046 Cft:		@Rs:4150/30	P.% Cft:	Rs:209424/00
	2). Cement concrete plain i/c placing compacting finishing and curing complete (i/c screening and washing of shingle aggregate) ratio 1:2:3.			
355 Cft:		@Rs:5941/10	P.% Cft:	Rs:21091/00
	3). Erection and removal of centering (vertical) for cement concrete plain work.			
115 Sft:		@Rs:1405/75	P.% Sft:	Rs:1617/00
	4). Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.			
39.84 Cwt:		@Rs:2772/55	P.Cwt:	Rs:110458/00
	5). Reinforced cement concrete in roof beams columns roofs length & other structure member laid in situ or pre cost laid in position complete in all respect ratio 1:2:4.			
811 Cft:		@Rs:114/00	P. Cft:	Rs:92454/00
	6). Cement plaster ½" thick ratio 1:4 up to 20' ft: height.			
1766 Sft:		@Rs:572/77	P.% Sft:	Rs:10115/00
Total				Rs:445159/00

Part "B"

Add Amount of Approach 41800Cft @Rs:3854/40 P%0Cft Rs:161114/00


NON-SCHEDULE ITEMS.

Difference Cost of Cement 460Bags @ Rs:105/= P.Bag	Rs: 48300/00
Difference Cost of Bricks 68121Nos: @ Rs:1000/= P%0Nos:	Rs: 68121/00
Difference Cost of Steel 1.770Cwt @Rs:23000/00 P.Cwt	Rs: 40710/00

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.



 CONTRACTOR



 DISTRICT OFFICER (ROADS)
 KASHMIRE @ MANDIKOT.

SCHEDULE "B"

NAME OF WORK: Rehabilitation of 20' Rft Bridge over C.P Shakh
 PART "A"

Qty:	Item of Work	Rate	Unit	Amount
	1). Pucca brick work in foundation and plinth i/c cement sand mortar ratio 1:4.			
5046 Cft:		@Rs:4150/30	P.% Cft:	Rs:209424/00
	2). Cement concrete plain i/c placing compacting finishing and curing complete (i/c screening and washing of shingle aggregate) ratio 1:2:3.			
355 Cft:		@Rs:5941/10	P.% Cft:	Rs:21091/00
	3). Erection and removal of centering (vertical) for cement concrete plain work.			
115 Sft:		@Rs:1405/75	P.% Sft:	Rs:1617/00
	4). Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.			
39.84 Cwt:		@Rs:2772/55	P.Cwt:	Rs:110458/00
	5). Reinforced cement concrete in roof beams columns roofs length & other structure member laid in situ or pre cast laid in position complete in all respect ratio 1:2:4.			
811 Cft:		@Rs:114/00	P. Cft:	Rs:92454/00
	6). Cement plaster 1/2" thick ratio 1:4 up to 20' ft. height.			
1766 Sft:		@Rs:572/77	P.% Sft:	Rs:10115/00
Total				Rs:445159/00

Part "B"


Add Amount of Approach 41800Cft @Rs:3854/40 P%0Cft Rs:161114/00

NON-SCHEDULE ITEMS.

Difference Cost of Cement 460Bags @ Rs:105/= P.Bag	Rs: 48300/00
Difference Cost of Bricks 68121Nos: @ Rs:1000/= P%0Nos:	Rs: 68121/00
Difference Cost of Steel 1.770Cwt @Rs:23000/00 P.Cwt	Rs: 40710/00

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.


 CONTRACTOR


 DISTRICT OFFICER (ROADS)
 KASHIMORE @ JANDHOKOT.



OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WORKS & SERVICES)
DEPARTMENT KASHMIRE @ KANDHUKOT

☎ : Ph: # 0722-572881
☎ : Fax: # 0722-570584

No. HDÖ (W&S)/P.W/ 057 of 2006
Kash: @ Kandhukot dated: 3-1-2011

SUBJECT: - TECHNICAL SANCTION OF WORK

NAME OF WORK: - Detailed Working estimate for Rehabilitation of 20 R.F.T Bridge over C.P Slakh.

Reference: - District Officer Roads.

Kashmire @ Kandhukot

In exercise of power delegated under the west Pakistan delegation of Financial Power and Re-appropriation Rule-1962 as amended by the Government of West Pakistan Department Notification No.1/2 13/75 dated 27-04-1989. The Technical sanction is hereby accorded to the estimates for the work cited above for a sum of (Rs. 0.998 (Mill: in) Rs. Nine hundred Ninety eight thousand only. subjected to availability of funds and completion of legal formalities and financial regularities. The expenditure shall not be incurred beyond 15% of the original administrative approval and in case of revised administrative approval, it is restricted within approved provision / sanction of component.

The expenditure is debitible under the head of Account Provincial divisible Pool (Non-Salary Components) Credited in District Government Account No: IV(1119) maintained in the National Bank of Pakistan Kandhukot. R.C.C DESIGN: The detail of R.C.C design for all R.C.C members shall be checked by the District Officer, incharge of the work as per site condition i/e cube strength of the Concrete used with its water cement ratio and quality of steel proposed to be incorporated in the work.

QUANTITIES:

CARRIAGE OF MATERIALS:

NOTE

The District Officer, is required to see that the quantities provided in the detailed estimate are correct and payment to the contractor are made on the actual quantities of work executed by them duly measured and checked by the competent authorities / officers of the Department. should by the shortest and by the cheapest mode of conveyance from recognized source / point subject to the understanding certificate that no other shortage routes and cheaper mode of conveyance is possible than the given estimate by District Officer. Structure design of all R.C.C member and masonry wall/ceiling bearing or otherwise responsibility of District Officer.

[Signature]
EXECUTIVE DISTRICT OFFICER (WORKS & SERVICES)
KASHMIRE @ KANDHUKOT

Copy along with copy of sanctioned estimate for onward to the District Officer Roads - Kashmire @ Kandhukot for information and necessary action

D.A./As Above.

S.No:	Item of work.	Qty:	Rate.	Unit	Amount.
04/-	Fabrication of m/s reinforcement cement concrete including cutting binding laying in position making joints & fastening of i/c costs of binding wire also removal rust from bars.				
	B/Plate i/c A/W x pier	1x3x6.0x30.0x0.667/112		=	5.21 Cwt:
	M/B ½"Q			=	0.87 Cwt:
	Rings ¾"Q	1x3x30.0x6.50x0.167/112		=	30.34 Cwt:
	Slab Main bar ¾"Q	1x2x103x11.0x1.50/112		=	5.42 Cwt:
	Dist: bar ¾"Q	1x2x27.0x30.0x0.375/112		=	39.84 Cwt:
				Total	Rs: 110458/00
		39.84 Cwt:	@Rs:2772/55	P.Cwt:	

05/-	R.C.C work in roof beams columns roofs lengths & other structure member laid in situ or pre cost laid in position complete in all respect ratio 1:2:4:				
	Bed plate i/c pier	1x3x30.0x2.25x1.0		=	203 Ch:
	Slab	1x30.0x20.25x1.0		=	698 Ch:
				Total	811 Ch:
		811 Ch:	@Rs:114/00	P.Ch:	Rs: 92454/00


06.	Cement Plaster (1:4) upto 20' height ½" thick.				
	A/W	2x30.0x7.50		=	450 Sft:
	W/W	1x4x11.87x9.50		=	451 Sft:
	W/W Faces	4x 4.13+2.25 x9.50		=	121 Sft:
		2		=	517 Sft:
	C/Pier	1x2x34.50x7.50		=	227 Sft:
	P/Pit	1x2x2x22.75x2.50		=	1766 Sft:
		1766 Sft:	@Rs:572/77	P.% Sft:	Rs: 10115/00


Add 1% Contg:
 Add 20% Above
 Add amount of Cartage
 Add Diff Cost of cement 100 Bags @Rs:175/- P. Bag
 Add Diff Cost of Bricks 68121 Nos @Rs:1000/- P%oNos
 Add Diff. cost of steel $32.28 \times 12 = 387.36$ @ Rs. 2300/- P.T Rs. 40710/-
 Add Amount of Approach $2 \times 110 \times 28 + 44 \times 7 + 3 = 41800$

41800Ch @Rs:4408/13 P%oCh Rs: 184260/00


Total Rs: 997742/00
 Say Rs: 998000/00
 Rs: 0.998(M)



 Sub Engineer


 Deputy District Officer
 Roads Kandhkot


 District Officer Roads
 Kashmir @ Kandhkot

Technically Sanctioned for Rs. 0.998 (M)
 Rupees Nine hundred, Ninety Eight thousand only.


 A.D.O


 Executive District Officer
 Works & Services
 Dist: Kashmir @ Kandhkot

Rehat (2)

BID EVALUATION REPORT

1.	Name of Procuring Agency	District Government Kashmir @ Kandhkot				
2.	Tender Reference No:	No: D.O/TC/G-55/31. Dated: 04.01.2011.				
3.	Tender Description/Name of Work/Item	REHABILITATION OF FLOOD DAMAGES SAIFAL TANGWAN ROAD TO GHUHRAM KHAN NINDWANI ROAD MILE 0/0-0/2				
4.	Method of Procurement	Single Stage – One Envelope Procedure				
5.	Tender Published	SPPRA Web Site ID#				
6.	Total Bid document Sold	3 No:				
7.	Total Bid Received	3 No:				
8.	Technical Bid Opening date: (if applicable)	Not Applicable				
9.	No of Bid Technically Qualified (if applicable)	Not Applicable				
10.	Bid(s) Rejected:	NIL				
11.	Financial Bid Opening Date	22/01/2011				
12.	Bid Evaluation Report:					
S.No:	Name of Firm or Bidder	Cost of Offered by the Bidder	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Mr. Lal Bux	Rs:995206/-	1 st Lowest	Rs: 1062/- Saving	Lowest	Recommended for award of work
2	Mr. Teja Ram	Rs:995560/-	2 nd Lowest	Rs: 708/- Saving	High	Not recommended due to high rates
3	Mr. Muhammad Sallah	Rs:996268/-	3 rd Lowest	Rs: _____	Higher	Not recommended due to higher rates

DISTRICT OFFICER (ROADS)

 KASHMIRE @ KANDHKOT

SINDH PUBLIC PROCUREMENT REGULATOR AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC
CONTRACTOR OF WORKS SERVICES AND GOODS

- | | |
|--|--|
| 1) Name of Organization/Dept: | Roads & Transport, Works & Services Department Kashmir. |
| 2) Provincial/Local Govt: Other | @ Kandhkot |
| 3) Title of contract | District Government Kashmir @ Kandhkot |
| 4) Tender Number | REHABILITATION OF FLOOD DAMAGES OF SAIFAL TANGWANI ROAD TO GHUHRAM KHAN NINDWANI ROAD MILE 0/0-0/2
---- |
| 5) Brief Description of Contract | REHABILITATION OF FLOOD DAMAGES OF SAIFAL TANGWANI ROAD TO GHUHRAM KHAN NINDWANI ROAD MILE 0/0-0/2 |
| 6) Forum that approved the scheme | D.D.C Of District Kashmir @ Kandhkot |
| 7) Tender Estimated value | 0.995 (M) |
| 8) Engineers Estimate (for Road work only) | 0.996(M) |
| 9) Estimate completion Period as per contract | (01 Months) |
| 10) Tender Open on (Date and Time) | 21.02.2011 @ 2:00 PM |
| 11) Number of Tender Documents SIO.D (attached List Buyer) | 03 Nos: |
| 12) Number of Bids Received | 03 Nos: |
| 13) No of Bidders Present at the time of Opening Of Bids | 03 Nos: |
| 14) Bid Evaluation Report (enclosed a copy) | Copy enclosed |
| 15) Name & Address of the Successful bidder | Mr: Lal Bux Lashari
Taluka Kandhkot |

- 16) Contract Award Price 0.995(M)
- 17) Ranking of successful bidder in Evaluation Report (i.e 1st 2nd 3rd evaluation Bid) 1st Lowest
- 18) Method of procurement used (Tick One) Local
 a) Single Stage-One envelope procedure
 b) Single Stage-Two envelope procedure
 c) Two Stage Bidding procedure
 d) Two Stage Two envelope Bidding procedure
- Please specify in any other method of Procurement was adopted i.e emergency Direct Contracting etc with brief reason.
- 19) Approving Authority for award of contract Executive District Officer
 (Works & Services) Department
 Kashmore @ Kandhkot
- 20) Whether the procurement was included in Annual procurement Plan No
- 21) Advertisement
 i) SPPRA website (if any Yes give date and SPPRA identification No.)
 ii) News Papers (if Yes give names of newspaper and date) SPPRA Web Site
- 22) Nature of contract Domestic
- 23) Weather Qualification Criteria was included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 24) Weather bid evaluation criteria was Included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 25) Weather Approval of competent Authority was obtained for using A Method Other than open competitive Bidding ? N.A
- 26) Was Bid Security Obtained from All The bidders Yes
- 27) Weather the successful Bid was lowest

- evaluated Bid (in case of consultancies) N.A
- 28) Weather the successful Bidder was Technically Complaint? Yes
- 29) Weather name of the Bidders and their Quoted prices were read out at the time of opening Of Bids ? Yes
- 30) Weather evaluation report given to bidders Before the award of contract ? Yes
- 31) Any complaints received/ (if Yes result thereof) No:
- 32) Any deviation from specification Given In the tender notice/document (if Yes Give reason) No
- 33) Was the extension made in response time ? (if yes give detailed reason) No
- 34) Devaluation from Qualification criteria (If yes give detailed reason) No:
- 35) Was a it assured by the procuring agency that the Selected firm is not blank listed? No:
- 36) Was a visit may by any officer/Official of the Procuring agency to the supplier's Premises in connection with the procurement N.A
- 37) Were proper safeguards provided on Mobilization advance payment in the Contract (Bank Guarantee etc)? N.A
- 38) Special conditions, if any (If yes, Bank Guarantee etc)? No

Signature & Official Stamp of
Authorized Officer

FOR OFFICE USE ONLY

District Officer
Kashmir

OFFICE OF THE DISTRICT OFFICER (ROADS) KASHMIRE & KANDHKOT.

NO. TC/G-55 BoD OF 2011 KASHMIRE & KANDHKOT DATE: - 25/12 / 2011.

To,

Mr. Lal Bux,
Government Contractor,
Taluka Kandhkot District Kashmir & Kandhkot

SUBJECT: - REHABILITATION FLOOD DAMAGES RESTORATION OF ROAD FROM SAIFAL TANGWANI ROAD TO GHUHRAM KHAN NINMDWANI MILE 0/0-0/5 (PHASE-II)

Your tender for the above work at (Part A) (Road Work) 3.15% Below (Part B) (Bitumen) at per Rs. 310194/- of the tender approved by the Executive District Officer (W&S) Department Kashmir & Kandhkot being competent authority vide No: E.D.O/W&S/BB/ 127 dated: 20/12/2010, with the following conditions: -

- (a) No premium shall be allowed on non-schedule items.
- (b) No separate payment for carriages of materials shall be made. Premium quoted by the contractor covers the cost of carriage of Roads Materials involved.
- (c) All materials required for construction shall be produced & brought at site by contractor at his own cost from approved source.
- (d) No payment of extra items shall be made unless written order is given to contractor by divisional officer, for execution of the extra items and approved by the competent authority.
- (e) Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority.

You are therefore directed to please start the work within one week from the date of issue of this letter under the instructions & supervision of the Deputy District Officer (Roads) Kandhkot and attend the office of the undersigned for completing the tender documents. In case you failed to start the work within above period, action under clause (c) of the agreement will be taken.

Time allowed for completion of work (01) months. It should be ensured that the work must be completed / finalized within the stipulated date of completion.

DISTRICT OFFICER (ROADS)
KASHMIRE & KANDHKOT.

Copy forwarded with compliments to the Executive District Officer (W&S) Department Kashmir & Kandhkot for favour of information, with reference to his office letter No: cited above.

Copy forwarded to the Deputy District Officer (Roads) Kandhkot for information, and he is directed to please intimate the actual date of start of work and progress report as per stage under clause (c) of the agreement be promptly reported to Division Office for taking necessary action.

**OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WORKS & SERVICES)
DEPARTMENT KASHMIRE @ KANDHOK.**

No. EDO/ (W&S)/BB/ 127 of 2011. Kashmire @ Kandhok dated: 24/2/2011.
To,

The District Officer (Roads),
Kashmire @ Kandhok.

**SUBJECT: -REHABILITATION OF FLOOD DAMAGES RESTORATION OF SAIFA
TANGWANI TO GUHRAM KHAN NINDWANI MILE 0/0-0/
(PHASE-II).**

Reference:- Your office letter No: TC/G-55 /286 dated: 22/02-2011.

The lowest Rates offered by Mr. Lal Bux, Government Contractor for the above subjected work, as recommended by you, vide letter No: cited above, for Part "A" (Road work) @ 3.15% (percent) below and Part "B" (Bitumen) at par Rs: 310194/-, per-ton, are hereby approved, subject to the observance of following conditions.

01. No premium shall be allowed on non-schedule items.
02. No separate payment for carriage of materials shall be made, premium quoted by the contractor covers the cost of carriage of Roads materials involved.
03. All materials required for construction Works & Services shall be procured & brought at site by contractor at his own cost from approval source.
04. No payment of Extra items shall be made unless written order is given to contractor by the District Officer, for execution of the extra items approved by the competent authority.
05. Income Tax shall be deducted from the bill on value of work done and paid for as per latest orders of competent authority in this regard.
06. Steel free from all kinds of rust and cement free from all impurities, which conform to the British standard specification shall only be allowed in use.
07. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 Lbs per square inch.
08. Sand from only approved quarry shall be used in all items involving use of cement, pit sand shall not be allowed to be used.
09. Sweet & palatable water only shall have to be used in construction work, which is to be arranged by the contractor.

Moreover the following instructions may also be followed strictly.


01. In case of any variation between provision of schedule "B" as per accepted tender and technically sanctioned detailed working estimate the execution of work shall be in accordance with the provision as per technically sanctioned working estimate.
02. A Programme work may be chalked out in concurrence with the contractor and acted upon strictly.
03. No expenditure to be incurred beyond the Cost of Technically Sanctioned Estimate.

The time factor is essence of contract. While giving work order, the same should be pointed and schedule of progress endorsed.

All (3 - Tenders) received with your letter under reference are returned herewith in original.

An attested photocopies may please be furnished for this office record.

DA/ As above.


(Engr. Prem Chand K. Talreja)
EXECUTIVE DISTRICT OFFICER
(WORKS & SERVICES)
KASHMIRE @ KANDHOK

Part	Item	Estimated Amount	Schedule-B3 Amount	RATES / PERCENTAGE QUOTED BY CONTRACTOR						Excess / Saving (-) (+) with lowest contractor
				Mr. Lal Bux	Amount (Net)	Mr. Tega Ram	Percentage / Rate	Amount (Net)	Mr. Muhammad Sofial	
(A)	<u>Road Work</u>									
	Schedule Items	707292	707292	3.15% below	685012	3.10% below	685366	3.00% below	686074	1062 (+)
	Ded: 3% below	21218								
	<u>Total</u>	<u>686074</u>								
(B)	Diff. Cost of Bitumen	310194	310194	at par	310194	at par	310194	at par	310194	

G: Total of Estimate Rs: 996268 1017486 995206 995560 996268 1062 (+)

The percentage / Rate quoted by Mr. Lal Bux are lowest among the other competitors which are reasonable and within permissible limit hence recommended for favour of approval.


 District Engineer (Roads)
 Roads Kashmir @ Kandhker


 District Officer (Roads)
 Kashmir @ Kandhker


 Executive District Officer
 Works & Services
 Kashmir @ Kandhker

mentioned in the said condition. <

Receipt No: 0319045
 Amount are sub-treasury Bank Al-Habib
 sum of Rs. 20,000/-
 Dated: 22-02-2011
 on receipt of the sum of
 here by is to be approved

SCHEDULE "B"

NAME OF WORK: REHABILITATION FLOOD DAMAGES RESTORATION OF SAIFAL TANGULAN
GHUHRAM NINDWANI MILE 0/0-0/5 (PHASE-II)

Item of Work	Rate	Unit	Amount
01. Preparing Base course i/c supplying and spreading stone metal of approved quality from quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and supplying and spreading 15 Cft. of screening and non plastic quarry fines filling depression stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% as per modified AASHO specification (rate i/c providing of using templates, camber plates forms as directed) rate i/c all cost of material T&P and carriage upto site of work.			
7142Cft:	@Rs:5186/35	P.% Cft:	Rs:370409/00
02. Laying Bricks end edging i/c supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/c upto site of work).			
2215Rft:	@Rs913/14	P.% Rft:	Rs:20226/00
02. Providing surface dressing 1 st Coat on new or existing surface with 30lbs bitumen 4.00 C crushed bajri of required size i/c cleaning the road surface rolling etc complete. (rate i/c all cost of material T&P and carriage upto site of work).			
13287Sft:	@Rs:457/72	P.% Sft:	Rs:60817/00
03. Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/c all cost of material T&P and carriage upto site of work.			
13287Cft:	@Rs1682/13	P.% Sft:	Rs:223504/00
05. Earth work for embankment from barrow pits i/c laying 6" layers, clod breaking remaining dressing etc complete lead up to 100 ft: lift upto 5 ft: (In ordinary Soil)			
33326Cft:	@Rs970/40	P.%0Cft:	Rs:32340/00
		Total	Rs:707292/00

PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 07.29 Tons
 @Rs: 42550/70 P.Ton Rs:310194/00

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

CONTRACTOR

DISTRICT OFFICER (ROADS)
 KASHMIRE @ KANDHROH

SCHEDULE "B"

NAME OF WORK: REHABILITATION FLOOD DAMAGES RESTORATION OF SAHEL TANGWAN
GHUHRAM NINDWANI MILE 00-0/5 (PHASE-II)

PART "A"

Qty:	Item of Work	Rate	Unit	Amount
7142Cft:	01. Preparing Base course i/e supplying and spreading stone metal of approved quality from quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and supplying and spreading 15 Cft: of screening and non plastic quarry fines filling depression stone metal after initial rolling i/e watering and compacting the same so as to achieve 100% as per modified AASHO specification (rate i/es providing of using templates, camber plates forms as directed) rate i/es all cost of material T&P and carriage upto site of work.	@Rs:5186/35	P.% Cft:	Rs:370409/00
2215Rft:	02. Laying Bricks end edging i/e supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/es upto site of work).	@Rs913/14	P.% Rft:	Rs:20226/00
13287Sft:	02. Providing surface dressing 1 st Coat on new or existing surface with 30lbs bitumen 4.00 Cft crushed bajri of required size i/e cleaning the road surface rolling etc complete. (rate i/es all cost of material T&P and carriage upto site of work).	@Rs:457/72	P.% Sft:	Rs:60817/00
13287Cft:	03. Providing 1" thick consolidated premixed carpet in proper camber grade i/e 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/e mixing in mechanical mixture in required proportion i/e heating the material and cleaning the road surface. Rate i/es all cost of material T&P and carriage upto site of work.	@Rs1682/13	P.% Sft:	Rs:223504/00
33326Cft:	05. Earth work for embankment from barrow pits i/e laying 6" layers, clod breaking remaining dressing etc complete lead up to 100 ft: lift upto 5 ft: (In ordinary Soil)	@Rs970/40	P.% Cft:	Rs:32340/00
				Total Rs:707292/00

PART "B"

NON-SCHEDULE ITEMS

Difference Cost of Bitumen 07.29 Tons
 @Rs: 42550/70 P.Ton Rs:310194/00

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

CONTRACTOR

DISTRICT OFFICER (ROADS)
 KASHIMORE @ KANDIKOT

SCHEDULE "B"

NAME OF WORK: **REHABILITATION FLOOD DAMAGES RESTORATION OF SAIFAL TANGHANI**
 PART "A" **GHUHRAM NINDWANI MILE 00-0/5 (PHASE-II)**

Qty:	Item of Work	Rate	Unit	Amount
7142Cft:	01. Preparing Base course i/c supplying and spreading stone metal of approved quality from quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grading supplying and spreading 15 Cft: of screening and non plastic quarry fines filling depressions stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/cs providing of using templates, camber plates, forms as directed) rate i/cs all cost of material T&P and carriage upto site of work.	@Rs:5186/35	P.% Cft:	Rs:370409/00
2215Rft:	02. Laying Bricks end edging i/c supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/cs upto site of work).	@Rs913/14	P.% Rft:	Rs:20226/00
13287Sft:	02. Providing surface dressing 1" Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/c cleaning the road surface rolling etc complete. (rate i/cs all cost of material T&P and carriage upto site of work).	@Rs:457/72	P.% Sft:	Rs:60817/00
13287Cft:	03. Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs all cost of material T&P and carriage upto site of work.	@Rs1682/13	P.% Sft:	Rs:223504/00
33326Cft:	05. Earth work for embankment from barrow pits i/c laying 6" layers, clod breaking remaining dressing etc complete lead up to 100 ft: lift upto 5 ft: (In ordinary Soil)	@Rs970/40	P.%0Cft:	Rs:32340/00
Total				Rs:707292/00

PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 07.29 Tons
 @Rs: 42550/70 P. Ton Rs:310194/00

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

[Signature]
 CONTRACTOR

[Signature]
 DISTRICT OFFICER (ROADS)
 KASHMIRE

OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WORKS & SERVICES)
DEPARTMENT KASHMIRE GOVERNMENT



W-1908 (772-572881)
W-1908 (772-572881)

No. 1910 (772-572881) of 04
Kash. (P) Roadwork dated 03-01-2011

SUBJECT: TECHNICAL ESTIMATION OF WORK

NAME OF WORK: Detailed working estimate for Rehabilitation of Flood Damages Restoration of Canal Pangwani to Chuzam Khan Hindwari mile 20-0/5

Reference:

District Office, Roads.

In exercise of power delegated under the west Punjab delegation of Financial Power and Responsibilities (Rules 1962) as amended by the Government of West Punjab Department Notification No. 172/1972 dated 27-04-1972. The Technical sanction is hereby accorded to the estimate for the work stated above for a sum of (Rs. 0.996 (Nine hundred and Sixty Six Thousand) only) only, subjected to availability of funds and completion of all formalities and financial regulations. The expenditure shall not be incurred beyond 15% of the original administrative approval and only of revised administrative approval, it is 15% restricted within approved provision / construction of component.

The expenditure is debitable under the head of Account for material (Non-Salary Components) credited in District Government Account No. IV(211) maintained in the National Bank of India at District Office. The detail of R.C.C design for all R.C.C members shall be reviewed by the District Officer, in charge of the work at per site condition. The estimate shall be accompanied with its water cement ratio and quality of sand, reported to be incorporated in the work.

QUANTITIES:-

CARRIAGE OF MATERIALS:-

NOTE:-

The District Officer is required to see that the quantities specified in the detailed estimate are correct and payment to the contractor is made on the actual quantities of work executed by him duly measured and certified by the competent authorities of the Department. The District Officer should be the thence and by the cheapest mode of carriage. The estimate should be accompanied with its water cement ratio and quality of sand, reported to be incorporated in the work. The District Officer is required to see that the quantities specified in the detailed estimate are correct and payment to the contractor is made on the actual quantities of work executed by him duly measured and certified by the competent authorities of the Department. The District Officer should be the thence and by the cheapest mode of carriage. The estimate should be accompanied with its water cement ratio and quality of sand, reported to be incorporated in the work.

District Officer

D.A.J.A.s Above

Roads

Copy of estimate and detailed estimate forwarded to the District Office, Roads for information.

NAME OF WORK:

REHABILITATION RESTORTION GUHRAM KHAN
NINDWANI ROAD MILE 0/0-0/0

GENERAL ABSTRACT.

S.No:	Item of Work	Amount
01.	Base Course	Rs: 340,12,000
02.	Laying Brick Edging	Rs: 19,16,000
03.	1" Coat	Rs: 590,16,000
04.	1" Black Carpet	Rs: 210,93,000
05.	Earth Work on Berms	Rs: 625,41,000
Total		Rs: 702,478,000

Ded 3% Below
Add Diff. cost of Bitumen 75,000 tons
@Rs:42550.70 P.Ton
Misc: 2 Nos: Village Board

Rs: 210,00,000
Rs: 301,250,000
Rs: 140,00,000

Total Rs: 90,70,00,000
Say Rs: 100,00,00,000
Rs: Rs. (M)

CERTIFICATE.

Certified that this estimate provided for essential work and have been prepared under my supervision and I am satisfied with the specification cost etc.

[Signature]
Deputy District Officer
Roads Kandh Kot

[Signature]
District Officer
Kashmore @ Kandh Kot

*Technically sanctioned for Rs. 976 Crore
(Rupees Nine Hundred Ninety Six thousand only.)*

[Signature]
A.D.O.

[Signature]
Executive District Officer
Works & Services
Distt: Kashmore @ Kandh Kot

Rehab (1)

BID EVALUATION REPORT

1.	Name of Procuring Agency	District Government Kashmir @ Kandhkot				
2.	Tender Reference No:	No: D.D/TC/G-55/31. Dated: 04.01.2011.				
3.	Tender Description/Name of Work/Item	REHABILITATION OF FLOOD DAMAGES RESTORATION OF NAWAB KHAN DAHANI ROAD MILE 0/0-0/3				
4.	Method of Procurement	Single Stage - One Envelope Procedure				
5.	Tender Published	SPPRA web site ID #				
6.	Total Bid document Sold	3 No:				
7.	Total Bid Received	3 No:				
8.	Technical Bid Opening date: (if applicable)	Not Applicable				
9.	No of Bid Technically Qualified (if applicable)	Not Applicable				
10.	Bid(s) Rejected:	NIL				
11.	Financial Bid Opening Date	21/02/2011				
12.	Bid Evaluation Report:					
S.No:	Name of Firm or Bidder	Cost of Offered by the Bidder	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Mr: Shahdad Malik	Rs: 985853/-	1 st Lowest	Rs: 813/- Saving	Lowest	Recommended for award of work
2	Mr: Manjo Khan	Rs: 986124/-	2 nd Lowest	Rs: 542/- Saving	High	Not recommended due to high rates
3	Mr: Abdul Sattar	Rs: 986666/-	3 rd Lowest	Rs: _____	Higher	Not recommended due to higher rates

DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHKOT

SINDH PUBLIC PROCUREMENT REGULATOR AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC
CONTRACTOR OF WORKS SERVICES AND GOODS


- | | | |
|-----|---|---|
| 1) | Name of Organization/Dept: | Roads & Transport, Works & Services Department Kashmore.
@ Kandhkot |
| 2) | Provincial/Local Govt: Other | District Government Kashmore @
Kandhkot |
| 3) | Title of contract | <u>REHABILITATION OF FLOOD DAMAGES</u>
<u>RESTORATION OF NAWAB KHAN DAHANI</u>
<u>ROAD MILE 0/0-0/3</u> |
| 4) | Tender Number | ---- |
| 5) | Brief Description of Contract | <u>REHABILITATION OF FLOOD DAMAGES</u>
<u>RESTORATION OF NAWAB KHAN DAHANI</u>
<u>ROAD MILE 0/0-0/3</u> |
| 6) | Forum that approved the scheme | D.D.C Of District Kashmore @
Kandhkot |
| 7) | Tender Estimated value | 0.985 (M) |
| 8) | Engineers Estimate (for Road work only) | 0.986(M) |
| 9) | Estimate completion Period as per contract | (01 Months) |
| 10) | Tender Open on (Date and Time) | 21.02.2011 @ 2:00 PM |
| 11) | Number of Tender Documents SIO.D
(attached List Buyer) | 03 Nos: |
| 12) | Number of Bids Received | 03 Nos: |
| 13) | No of Bidders Present at the time of
Opening Of Bids | 03 Nos: |
| 14) | Bid Evaluation Report (enclosed a copy) | Copy enclosed |
| 15) | Name & Address of the Successful bidder | Mr Shahdad Malik Taluka
Tangwani |
| 16) | Contract Award Price | 0.9850(M) |

- 17) Ranking of successful bidder in Evaluation Report (i.e 1st 2nd 3rd evaluation Bid) 1st Lowest
- 18) Method of procurement used (Tick One) Local
 a) Single Stage-One envelope procedure
 b) Single Stage-Two envelope procedure
 c) Two Stage Bidding procedure
 d) Two Stage Two envelope Bidding procedure
- Please specify in any other method of Procurement was adopted i.e emergency Direct Contracting etc with brief reason.
- 19) Approving Authority for award of contract Executive District Officer
 (Works & Services) Department
 Kashmore @ Kandhkot
- 20) Whether the procurement was included in Annual procurement Plan No
- 21) Advertisement
 i) SPPRA website (if any Yes give date and SPPRA identification No:)
 ii) News Papers (if Yes give names of newspaper and date) SPPRA Web Site
- 22) Nature of contract Domestic
- 23) Whether Qualification Criteria was included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 24) Whether bid evaluation criteria was Included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 25) Whether Approval of competent Authority was obtained for using A Method Other than open competitive Bidding ? N.A
- 26) Was Bid Security Obtained from All The bidders Yes
- 27) Whether the successful Bid was lowest evaluated Bid (in case of consultancies) N.A

- 28) Weather the successful Bidder was Technically Complaint?
- 29) Weather name of the Bidders and their Quoted prices were read out at the time of opening Of Bids ? Yes
- 30) Weather evaluation report given to bidders Before the award of contract ? Yes
- 31) Any complaints received/ (if Yes result thereof) No:
- 32) Any deviation from specification Given In the tender notice/document (if Yes Give reason) No
- 33) Was the extension made in response time ? (if yes give detailed reason) No
- 34) Devaluation from Qualification criteria (If yes give detailed reason) No:
- 35) Was a it assured by the procuring agency that the Selected firm is not blank listed? No:
- 36) Was a visit may by any officer/Official of the Procuring agency to the supplier's Premises in connection with the procurement N.A
- 37) Were proper safeguards provided on Mobilization advance payment in the Contract (Bank Guarantee etc)? N.A
- 38) Special conditions, if any (If yes, Bank Guarantee etc)? No

Signature & Official Stamp of
Authorized Officer

FOR OFFICE USE ONLY


District Officer, Raddi
Kashmir @ 01942201

OFFICE OF THE DISTRICT OFFICER (ROADS) KASHMORE @ KANDHKOT.

A TC/G-55 / 564 OF 2010 KASHMORE @ KANDHKOT DATED: - 25/2/2011.

Mr: Shahdad Khan,
Government Contractor,
Taluka Kandhkot District Kashmir @ Kandhkot

OBJECT: - REHABILITATION FLOOD DAMAGES RESTORATION OF ROAD NAWAB KHAN
DAHANI ROAD MILE 0/0-0/3

Your tender for the above work at (Part A) (Road Work) 1.15% below
(Part B) Bitumen) At par Rs:450186/00 of the tender approved by the
Executive District Officer (W&S) Department Kashmir @ Kandhkot being
competent authority vide No: E.D.O/W&S/BB/375 dated: 24/2/2011, with
the following conditions: -

- (a) No premium shall be allowed on non- schedule items.
- (b) No separate payment for carriages of materials shall be made,
premium quoted by the contractor covers the cost of carriage of
Roads Materials involved.
- (c) All materials required for construction shall be procured &
brought at site by contractor at his own cost from approved
source.
- (d) No payment of extra items shall be made unless written order is
given to contractor by divisional officer, for execution of the
extra items and approved by the competent authority.
- (e) Income tax shall be deducted from the bill on the value of work
done and paid for as per latest orders of competent authority.

You are therefore directed to please start the work within one
week from the date of issue of this letter under the instructions /
supervision of the Deputy District Officer (Roads) Kandhkot and attend the
office of the undersigned for completing the tender documents. In case you
failed to start the work within above period, action under clause (2) of the
agreement will be taken.

Time allowed for completion of work (01) months. It should be
ensured that the work must be completed / finalized within the stipulated
date of completion.

DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

Copy forwarded with compliments to the Executive District Officer
(W&S) Department Kashmir @ Kandhkot for favour of information, with
reference to his office letter No: cited above.

Copy forwarded to the Deputy District Officer (Roads) Kandhkot
for information, and he is directed to please intimate the actual date of
start of work and progress report as per stage under clause - 2 of the
agreement be promptly reported to Division Office for taking necessary
action.

Imran A. Agani
P-333

DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT

OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WORKS & SERVICES)
DEPARTMENT KASHMORE @ KANDHKOT.

No. EDO/(W&S)/BB/375 of 2011, Kashmore @ Kandhkot dated: 24/3/2011.
To,

The District Officer (Roads),
Kashmore @ Kandhkot.

SUBJECT: -REHABILITATION OF FLOOD DAMAGES RESTORATION NAWAB KHAN DAHANI ROAD MILE 0/0-0/3.

Reference:- Your office letter No: TC/G-55 / 513 dated : 21-02-2011.


The lowest Rates offered by Mr. Shahdad Khan, Government Contractor for the above subjected work, as recommended by you, vide letter No: cited above, for Part-"A" (Road work) @ 1.15% (Percent) below and Part-"B" (Quoted Rate) at par Rs: 450186/-, are hereby approved, subject to the observance of following conditions.

01. No premium shall be allowed on non-schedule items.
 02. No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of Roads materials involved.
 03. All materials required for construction Works & Services shall be procured & brought at site by contractor at his own cost from approval source.
 04. No payment of Extra items shall be made unless written order is given to contractor by the District Officer, for execution of the extra items approved by the competent authority.
 05. Income Tax shall be deducted from the bill on value of work done and paid for as per latest orders of competent authority in this regard.
 06. Steel free from all kinds of rust and cement free from all impurities. Which confirm to the British standard specification shall only be allowed in use.
 07. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 Lbs per square inch.
 08. Sand from only approved quarry shall be used in all items involving use of cement, pit sand shall not be allowed to be used.
 09. Sweet & palatable water only shall have to be used in construction work, which is to be arranged by the contractor.
- Moreover the following instructions may also be followed strictly.
01. In case of any variation between provision of schedule "B" as per accepted tender and technically sanctioned detailed working estimate the execution of work shall be in accordance with the provision as per technically sanctioned working estimate.
 02. A Programme work may be chalked out in concurrence with the contractor and acted upon strictly.
 03. No expenditure to be incurred beyond the Cost of Technically Sanctioned Estimate.
- The time factor is essence of contract. While giving work order, the same should be pointed and schedule of progress endorsed.

All (3 - Tenders) received with your letter under reference are returned herewith in original.

An attested photocopies may please be furnished for this office record.

DA/ As above.


(Engr: Prem Chand K. Talreja)
EXECUTIVE DISTRICT OFFICER
(WORKS & SERVICES)
KASHMORE @ KANDHKOT

Rehabilitation of Flood Damages Restoration of Nasub Khan Dakhni road mile 0/0-0/3

NIT No: FC-G-55-31 dated: 04.01.2011
 Receipt on 21.02.2011 and opened on 21.02.11

Item	Estimated Amount	Schedule-B Amount	RATES / PERCENTAGE QUOTED BY CONTRACTOR			Amount (Net)	Percentage / Rate	Amount (Net)	Percentage / Rate	Amount (Net)	Excess Saving (-) (+) with lowest contractor
			Mr. Shah Dad Khan Percentage / Rate	Amount (Net)	Mr. Majnu Khan Percentage / Rate						
Road Work	541899	541899	1.15% below	535667	1.10% below	539038	1.00% below	536480	813	(-)	
chedule items											
Dead 1% below	5419									(-)	
Total	536480										

Diff. Cost of Bidders 450186 450186 at par 450186 at par 450186 at par 450186

G: Total of Estimate Rs: 986666 992085 983853 986124 986666 813

The percentage / Rate quoted by Mr. Shah Dad Khan are lowest among the other competitors which are reasonable and within permissible limit hence recommended for favour of approval.

[Signature]
 Divisional Accounts Officer
 Roads Kashmir @ Kandhkot

[Signature]
 District Officer (Roads)
 Kashmir @ Kandhkot

[Signature]
 Executive District Officer
 Works & Services
 Kashmir @ Kandhkot

Receipt No: 2420824 Dated: 3-12-10 from the Government are sub-treasury Mr. Haidar Waker on receipt of the sum of Rs. 20,000/- here by it to be absolutely forfeited to Government in accordance by sum of Rs. 20,000/- shall be

SCHEDULE "B"

NAME OF WORK:

REHABILITATION FLOOD DAMAGED RESTOARTION NAWAB KHAN
DAHANI ROAD MILE: 0/0 -0/3

Part (A)

Qty:	S.No:	Item Of Work	Rate	Unit	Amount
	01.	Preparing Base course i/e supplying and spreading stone metal of approved quality from arrove quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade i/e supplying and spreading 15 Cft: of screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/e watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/es providing of using templates, camber plates, screen forms as directed) rate i/es all cost of material T&P and carriage upto site of work.			
612 Cft:	@		Rs:4640/23	1.5% Cft:	Rs:28398/00
	02.	Providing surface dressing 1 st Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/e cleaning the road surface rolling etc complete. (rate i/es all cost of material T&P and carriage upto site of work).			
24472 Sft:	@		Rs:441/02	1.5% Sft:	Rs:107926/00

S.No:	Item Of Work	Rate	Unit	Amount
03.	Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lb: bitumen 80-100% i/c mixing in mechanical mixture in required proportion i/c heat the material and cleaning the road surface. Rate i/c all cost of material T&P carriage upto site of work.			
72 Cft:	@	Rs:1060/60	P.% Cft:	Rs:259550/00
4	Earht work for embankment from borrow pit i/c laying 6" layers, clod breaking remaining dressing etc complete lead up to 100 ft lift upto 5ft (In ordinary Soil)			
1480 Cft:	@	Rs: 970/40	P.%Cft:	Rs:146025/00
rt (B)			Total	Rs: 541899/=

Add Diff: Cost of Bitumen

10.85 Tons @Rs: 42550/70 P.Ton Rs: 450186/00

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

[Signature]
CONTRACTOR

[Signature]
DISTRICT OFFICER (ROADS)
KASHMIRE KANJHUKOT.

11/04/2011

SCHEDULE "B"

NAME OF WORK:

REHABILITATION FLOOD DAMAGED RESTOARTION NAWAB KHAN
DAHANI ROAD MILE: 0/0 - 0/3

Part (A)

Qty:	S.No:	Item Of Work	Rate	Unit	Amount
------	-------	--------------	------	------	--------

01. Preparing Base course i/c supplying and spreading stone metal of approved quality from arroe quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade i/c supplying and spreading 15 Cft: of screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/cs providing of using templates, camber plates, screen forms as directed) rate i/cs all cost of material T&P and carriage upto site of work.

612 Cft:	@	Rs:4640/23	P.% Cft:	Rs:28398/00
----------	---	------------	----------	-------------

02. Providing surface dressing 1" Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/c cleaning the road surface rolling etc complete, (rate i/cs all cost of material T&P and carriage upto site of work).

24472 Sft:	@	Rs:441/02	P.% Sft:	Rs:107926/00
------------	---	-----------	----------	--------------

S.No.	Item Of Work	Rate	Unit	Amount
03.	Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/ces all cost of material T&P and carriage upto site of work.			

24472 Cft: @ Rs:1060/60 P.% Cft: Rs:259550/00

4 Earht work for embankment from borrow pist i/c laying 6" layers, clod breaking remaining dressing etc complete lead up to 100 ft lift upto 5ft (In ordinary Soil)

150480 Cft: @ Rs: 970/40 P.%Cft: Rs:146025/00


Total Rs: 541899/=


Part (B)

Add Diff: Cost of Bitumen

10.85 Tons @Rs: 42550/70 P.Ton Rs: 450186/00

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.


CONTRACTOR


DISTRICT OFFICER (ROADS)
KASHMIRE KANDHIKOT.

M.H.BAKANI

DISTRICT OFFICER (ROADS)
KASHMIRE KANDHIKOT.

SCHEDULE "B"

NAME OF WORK:

REHABILITATION FLOOD DAMAGED RESTOARTION NAWAB KHAN
DAHANI ROAD MILE: 0/0 -0/3

Part (A)

Qty:	S.No:	Item Of Work	Rate	Unit	Amount
	01.	Preparing Base course i/c supplying and spreading stone metal of approved quality from arrore quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade i/c supplying and spreading 15 Cft: of screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/cs providing of using templates, camber plates, screen forms as directed) rate i/cs all cost of material T&P and carriage upto site of work.			
612 Cft:		@	Rs:4640/23	P.% Cft:	Rs:28398/00
	02.	Providing surface dressing 1 st Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/c cleaning the road surface rolling etc complete. (rate i/cs all cost of material T&P and carriage upto site of work).			
24472 Sft:		@	Rs:441/02	P.% Sft:	Rs:107926/00

S.No.	Item Of Work	Rate	Unit	Amount
03.	Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/c all cost of material T&P and carriage upto site of work.			

24472 Cft: @ Rs:1060/60 P.% Cft: Rs:259550/00

4 Earth work for embankment from borrow pit i/c laying 6" layers, clod breaking remaining dressing etc complete lead up to 100 ft lift upto 5ft @In ordinary Soil)

150480 Cft: @ Rs: 970/40 P.%0Cft: Rs:146025/00
 Total Rs: 541899/=

Part (B)

Add Diff: Cost of Bitumen

10.85 Tons @Rs: 42550/70 P.Ton Rs: 450186/00

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

A S. S.
 CONTRACTOR

[Signature]
 DISTRICT OFFICER (ROADS)
 KASHMIRE @ KANDHKOT.

M.H.B.A.R.A.M.

OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WORKS & SERVICES)
DEPARTMENT KASHMIRE @ KANDHIKOT

Ph: # 0722-572881
Fax: # 0722-570584

No. EDO (W&S)/P.B/ 903 of 2006
Kash: @ Kandhikot dated: 25-9-2006

OBJECT: - TECHNICAL SANCTION OF WORK

NAME OF WORK: - Detailed working Estimate for Rehabilitation & Restoration of Damages Road mile 0/0-0/3

Reference: - District Officer, Roads, Kashmir @ Kandhikot.

In exercise of power delegated under the West Pakistan delegation of Financial Power and Re-appropriation Rule-1962, as amended by the Government of West Pakistan Department Notification No.12 18/75 dated 27-04-1989. The Technical sanction is hereby accorded to the estimates for the work cited above for a sum of (Rs. 0.937 (Millions)) Rs. Nine hundred Eighty Seven Thousand Only only, subjected to availability of funds and completion of codal formalities and finance regularities. The expenditure shall not be incurred beyond 15% of the original administrative approval and case of revised administrative approval, it is restricted within approved provision / instruction of component.

The expenditure is debitable under the head of Account Provincial divisible Pool (Non-Salary Components) credited in District Government Account No: IV(1119) maintained in the National Bank of Pakistan Kandhikot.

R.C.C DESIGN

The detail of R.C.C design for all R.C.C members shall be sanctioned by the District Officer, incharge of the work as per site condition & the strength of the Concrete used with its water cement ratio and quality of aggregate proposed to be incorporated in the work.

QUANTITIES


The District Officer, is required to see that the quantities added in the detailed estimate are correct and payment to the contractor is made on the actual quantities of work executed by them duly measured and checked by the competent authorities / officers of the Department.

CARRIAGE OF MATERIALS

should be by the shortest and by the cheapest mode of transport from recognized source, subject to the understanding certificate and no other shortage routes and cheaper mode of transport is given in the estimate by District Officer.

NOTE

Structure design of all R.C.C member and masonry wall and bearing or otherwise responsibility of District Officer.



Copy alongwith copy of sanctioned estimate forwarded to the District Officer, Roads, Kashmir @ Kandhikot for his information and action.

D.A./As Above.

NAME OF WORK:

REHABILITATION FLOOD DAMAGED RESTOARTION NWAB KHAN
KHANDHANI ROAD MILE: 0/0-0/3-

GENERAL ABSTRACT.

S.No:	Item of Work	Amount
01.	Base Course	Rs: 28396/00
02.	1 st Coat	Rs: 107926/00
03.	1" Thick Carpet	Rs: 260076/00
04.	Earth work Berms	Rs: 146025/00
Total		Rs: 39638/00

Rs: 450186/00

Add Diff: cost of Bitumen 10.58 Tons
@Rs:42550/70 P.Ton
Deduct 1/2 % balance

Total Rs: 992609/00
Say Rs: 993000/00
Rs: 0.993 (M)

CERTIFICATE.

Certified that this estimate provided for essential work and have been prepared under my supervision and I am satisfied with the specification cost etc. During current flood, the road damaged badly, therefore the items of road work are incorporated in this estimate.

J.H.
Deputy District Officer
Roads Kandhkot

[Signature]
District Officer (Roads)
Kashmore @ Kandhkot

P-3

MILBAJKANI

*Technically sanctioned for Rs. 1,00,000/-
subject to the limit of fifty per cent of the estimate.*


J.H.
A. D. O.

[Signature]
Executive District Officer
Works & Services
Distt: Kashmore @ Kandhkot

Rehab - (3)

BID EVALUATION REPORT

1.	Name of Procuring Agency	District Government Kashmir @ Kandhkot				
2.	Tender Reference No:	No: D.O/TC/G-55/31. Dated: 04/01.2011.				
3.	Tender Description/Name of Work/Item	REHABILITATION OF FLOOD DAMAGES RESTORATION C BASHIR AHMED GOLATO ROAD MILE 0/0-0/2				
4.	Method of Procurement	Single Stage – One Envelope Procedure				
5.	Tender Published	SPPRA web site ID #				
6.	Total Bid document Sold	3 No:				
7.	Total Bid Received	3 No:				
8.	Technical Bid Opening date: (if applicable)	Not Applicable				
9.	No of Bid Technically Qualified (if applicable)	Not Applicable				
10.	Bid(s) Rejected:	NIL				
11.	Financial Bid Opening Date	21/02/2011				
12.	Bid Evaluation Report:					
S.No:	Name of Firm or Bidder	Cost of Offered by the Bidder	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Mr. Din Muhammad	Rs: 999595/-	1 st Lowest	Rs: 1218/- Saving	Lowest	Recommended for award of work
2	Mr. Muhammad Ali	Rs:1000000/-	2 nd Lowest	Rs: 812/- Saving	High	Not recommended due to high rate
3	Mr. Houran Ali	Rs:1000813/-	3 rd Lowest	Rs: _____	Higher	Not recommended due to higher rates


DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHKOT

SINDH PUBLIC PROCUREMENT REGULATOR AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC
CONTRACTOR OF WORKS SERVICES AND GOODS

- | | | |
|-----|--|---|
| 1) | Name of Organization/Dept: | Roads & Transport, Works & Services Department Kashmore.
@ Kandhkot |
| 2) | Provincial/Local Govt: Other | District Government Kashmore @
Kandhkot |
| 3) | Title of contract | <u>REHABILITATION OF FLOOD DAMAGES OF BASHIR AHMED GOLATO ROAD MILE 0/0-0/2</u> |
| 4) | Tender Number | ---- |
| 5) | Brief Description of Contract | <u>REHABILITATION OF FLOOD DAMAGES OF BASHIR AHMED GOLATO ROAD MILE 0/0-0/2</u> |
| 6) | Forum that approved the scheme | D.D.C Of District Kashmore @
Kandhkot |
| 7) | Tender Estimated value | 0.999 (M) |
| 8) | Engineers Estimate (for Road work only) | 1.000(M) |
| 9) | Estimate completion Period as per contract | (01 Months) |
| 10) | Tender Open on (Date and Time) | 21.02.2011 @ 2:00 PM |
| 11) | Number of Tender Documents SIO.D (attached List Buyer) | 03 Nos: |
| 12) | Number of Bids Received | 03 Nos: |
| 13) | No of Bidders Present at the time of Opening Of Bids | 03 Nos: |
| 14) | Bid Evaluation Report (enclosed a copy) | Copy enclosed |
| 15) | Name & Address of the Successful bidder | Mr Din Muhammad Taluka
Kandhkot |
| 16) | Contract Award Price | 0.999(M) |
| 17) | Ranking of successful bidder in Evaluation | |

- Report (i.e 1st 2nd 3rd evaluation Bid) 1st Lowest
- 18) Method of procurement used (Tick One) Local
 a) Single Stage-One envelope procedure
 b) Single Stage-Two envelope procedure
 c) Two Stage Bidding procedure
 d) Two Stage Two envelope Bidding procedure
- Please specify in any other method of Procurement was adopted i.e emergency Direct Contracting etc with brief reason.
- 19) Approving Authority for award of contract Executive District Officer
 (Works & Services) Department
 Kashmore @ Kandhkot
- 20) Whether the procurement was included in Annual procurement Plan No
- 21) Advertisement
 i) SPPRA website (if any Yes give date and SPPRA identification No:)
 ii) News Papers (if Yes give names of newspaper and date) SPPRA Web Site
- 22) Nature of contract Domestic
- 23) Weather Qualification Criteria was included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 24) Weather bid evaluation criteria was Included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 25) Weather Approval of competent Authority was obtained for using A Method Other than open competitive Bidding ? N.A
- 26) Was Bid Security Obtained from All The bidders Yes
- 27) Weather the successful Bid was lowest evaluated Bid (in case of consultancies) N.A

- 28) Weather the successful Bidder was Technically Complaint? Yes
- 29) Weather name of the Bidders and their Quoted prices were read out at the time of opening Of Bids ? Yes
- 30) Weather evaluation report given to bidders Before the award of contract ? Yes
- 31) Any complaints received/ (if Yes result thereof) No:
- 32) Any deviation from specification Given In the tender notice/document (if Yes Give reason) No
- 33) Was the extension made in response time ? (if yes give detailed reason) No
- 34) Devaluation from Qualification criteria (If yes give detailed reason) No:
- 35) Was a it assured by the procuring agency that the Selected firm is not blank listed? No:
- 36) Was a visit may by any officer/Official of the Procuring agency to the supplier's Premises in connection with the procurement N.A
- 37) Were proper safeguards provided on Mobilization advance payment in the Contract (Bank Guarantee etc)? N.A
- 38) Special conditions, if any (If yes, Bank Guarantee etc)? No

Signature & Official Stamp of
Authorized Officer

FOR OFFICE USE ONLY


District Officer Roads
Kashmore @ Kandhrot

OFFICE OF THE DISTRICT OFFICER (ROADS) KASHMIRE @ KANDHIKOT

NO. R.C.G-55 573 OF 2010 KASHMIRE @ KANDHIKOT DATED 27/2/2014

TO

Mr. Din Mohammad Suhriyani
Government Contractor
Jafuka Kashmir @ Kandhikot District Kashmir @ Kandhikot

SUBJECT: REHABILITATION OF FLOOD DAMAGES RESTORATION OF BASHIR AHMED GOLATO ROAD MILE 00 - 02

Your tender for the above work at (Part a) (Road work) Rs 9.15% Below (Part B) (Bitument at par Rs 261686/00 (part c) Schedule Rates General) % above (part D) (Misc) at par Rs /- of the tender approved by the Executive District officer (W&S) Department Kashmir @ Kandhikot being competent authority vide No: E.D.O/W&S/BB/ 393 - dated 25 / 2 / 2010 with following conditions:-

- (a) No premium shall be allowed on non schedule items.
- (b) No separate payment for carriages of materials shall be made. Premium quoted by the contractor covers the cost of carriage of Road materials involved.
- (c) All materials required for construction shall be procured brought at site by contractor At his own cost from approved source.
- (d) No payment of extra items shall be made unless written order is given to contractor by divisional Officer for execution of the extra items and approved by the competent authority.
- (e) Income tax shall be deducted from the bill on the value of work done and paid for as per rates orders of competent authority.
- (f) Difference cost of cement and bricks will be paid separately as per work done consumption.

You are therefore directed to please start the work within on work from the date of issue of this letter under the instructions / supervision of the Deputy District officer (Roads Kashmir) and attend the office of the undersigned for completing the tender documents in case you failed to start the work within above period action under (2) of the agreement will be taken.

Time allowed for completion of work (03) months it should be ensured that the work must be completed finalized within the stipulated date of completion.

DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHIKOT

Copy forwarded with compliments to the Executive District Officer (W&S) Department Kashmir @ Kandhikot for favour of information with reference to his officer letter No: cited above.

Copy forwarded to the Deputy District officer (Roads) Kashmir for information and he is directed to please intimate the actual date of start of work and progress report as per stage under clause - 2 of the agreement be promptly Reported to Division office for taking necessary action.

DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHIKOT

OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WORKS & SERVICES)
DEPARTMENT KASHMORE @ KANDHOT.

No. EDO/(W&S)/BB/ 398 of 2011. Kashmore @ Kandhkot dated: 25 / 2 / 2011.
To.

The District Officer (Roads),
Kashmore @ Kandhkot.

SUBJECT: -REHABILITATION OF FLOOD DAMAGES RESTORATION OF BASHI
AHMED GOLATO ROAD MILE 0/0-0/2.

Reference:- Your office letter No: TC/G-55 / 516 dated : 21-02-2011.

The lowest Rates offered by Mr. Din Mohammad Suhriyani, Government Contractor for the above subjected work, as recommended by you, vide letter No: cited above, for Part-"A" (Road work) @ 9.15% (Percent) Below and Part-"B" (Bitumen) at Rs: 42550/70 Per tons are hereby approved, subject to the observance of following conditions.

01. No premium shall be allowed on non-schedule items.
02. No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of Roads materials involved.
03. All materials required for construction Works & Services shall be procured & brought at site by contractor at his own cost from approval source.
04. No payment of Extra items shall be made unless written order is given to contractor by the District Officer, for execution of the extra items approved by the competent authority.
05. Income Tax shall be deducted from the bill on value of work done and paid for as per latest orders of competent authority in this regard.
06. Steel free from all kinds of rust and cement free from all impurities, Which confirm to the British standard specification shall only be allowed in use.
07. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 Lbs per square inch.
08. Sand from only approved quarry shall be used in all items involving use of cement, pit sand shall not be allowed to be used.
09. Sweet & palatable water only shall have to be used in construction work, which is to be arranged by the contractor.

Moreover the following instructions may also be followed strictly.


01. In case of any variation between provision of schedule "B" as per accepted tender and technically sanctioned detailed working estimate the execution of work shall be in accordance with the provision as per technically sanctioned working estimate.
02. A Programme work may be chalked out in concurrence with the contractor and acted upon strictly.
03. No expenditure to be incurred beyond the Cost of Technically Sanctioned Estimate.

The time factor is essence of contract. While giving work order, the same should be pointed and schedule of progress endorsed.

All (3 - Tenders) received with your letter under reference are returned herewith in original.

An attested photocopies may please be furnished for this office record.

DA/ As above.


(Engr: Prem Chand K. Talreja)
EXECUTIVE DISTRICT OFFICER
(WORKS & SERVICES)
KASHMORE @ KANDHOT

GENERAL

COMPARATIVE STATEMENT

N.I.T No TC-G-55/11 Dated 1/12/11

RESTORATION OF BASHIR AHED GOLATO ROAD PHE J.O-02
REPAIR / PAVING FLOOD DAMAGES
Receipts 21/2/2011 AND Operated on 21/2/2011

Item	Estimated Amount	Schedule-B Amount	RATES / PERCENTAGE QUOTED BY CONTRACTOR				Amount (Net)	Excess Saving (-) - (+) With lowest	
			Din Mohammad Sahriyani Percentage / Rate	Mohammad Ali Percentage / Rate	Haqeen Ali Percentage / Rate	Amount (Net)			
A) ROAD WORK									
Schedule Items:	812228	812228	9.15% below	737909	9.10% below	738315	9% below	739127	1218
ded 9% below	73100								
total	739127								
B) Add Diff. cost of Bitumen	261686	261686	at par	261686	at par	261686	at par	261686	

G. Total Rs: 1000813 1072914 999595 1000001 1000813 1218

Divisional Accounts Officer
Kashmir @ K.Kol

District Officer
Kashmir @ Kashmir

Executive District Officer
Works & Services
Kashmir @ Kashmir

the percentage rate quoted by Mr. Din Mohammad Sahriyani lowest among the other competitors which are reasonable and within permissible limit have recommended for the award of approval.

mentioned in the said contract.

Receipt No: 573011 Dated: 22-11-11 from the
Government are sub-treasury N.B.P. Kikol on receipt of the sum of
in accordance by sum of Rs: 200000/- there by is to be absolutely forfeited to

SCHEDULE "B"

NAME OF WORK: DETAILED WORKING ESTIMATE FOR REHABILITATION OF FLOOD DAMAGED RESTORATION OF BASHIR AHED GOLATO ROAD MILE 0/0-0/2

PART "A"

Quantity	Item of Work	Rate	Unit	Amount
01	Preparing Base course i/e supplying and spreading stone metal of approved quality from approved quarry properly graded maximum size of 1 1/2" and required thickness to provide camber and grade i/e supplying and spreading 15 Cft. of screening and non plastic fines filling depressions with stone metal after initial rolling i/e watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate including providing of using templates, camber plates, screen forms as directed) rate i/c all cost of material T&P and carriage upto site of work.			
	7107 cft	@Rs: 6023/73	P.% Cft.	Rs: 428106
02	Laying Bricks end edging i/e supplying 9"x4 1/2" x3" first class bricks excavation for laying edging with small size parallel to the road (rate i/c upto site of work).			
	2300 RFT	@Rs 1079/02	P.% Rft.	Rs: 24817
03	Providing surface dressing 1" Coat on new or existing surface with 30lbs bitumen 4.0 Cft. crushed bajri of required size i/e cleaning the road surface rolling etc complete, (rate i/c all cost of material T&P and carriage upto site of work).			
	14214 sft	@Rs: 480/69	P.% Sft.	Rs: 68325
04	Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft. crushed bajri 4 Cft. Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/c all cost of material T&P and carriage upto site of work.			
	14214 cft	@Rs: 1131/59	P.% Sft.	Rs: 160844
05	Earth work for embankment from barrow pits i/e layers 6 layers of sod breaking remaining Remaining dressing etc complete lead up to 100 ft lift upto 3 ft (In ordinary soil)			
	51750 cft	@Rs: 2514/72	P.% Sft.	Rs: 130136

Total Rs: 81

PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 6.15 Tons
 @Rs: 42550/70 P.Ton Rs: 2610

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

CONTRACTOR

DISTRICT ENGINEER (ROADS)
 KASHIMORE@ KANDHKOT.

SCHEDULE "B"

NAME OF WORK: DETAILED WORKING ESTIMATE FOR REHABILITATION OF FLOOD DAMAGED RESTORATION OF BASHIR AHED GOLATO ROAD MILE 0/0-0/2

PART "A"

Quantity	Item of Work	Rate	Unit	Amount
01	Preparing Base course i/e supplying and spreading stone metal of approved quality of correct quarry properly graded maximum size of 1 1/2" and required thickness to provide camber and grade i/e supplying and spreading 15 Cft. of screening and non plastic fines filling depressions with stone metal after initial rolling i/e watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate providing of using templates, camber plates, screen forms as directed) rate i/es all cost of material T&P and carriage upto site of work.			
	7107 cft	@Rs: 6023/73	P.% Cft:	Rs 428106
02	Laying Bricks end edging i/e supplying 9"x4 1/2" x3" first class bricks excavation for laying edging with small size parallel to the road (rate i/es upto site of work).			
	2300 RFT	@Rs 1079/02	P.% Rft:	Rs: 24817
03	Providing surface dressing 1 st Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/e cleaning the road surface rolling etc complete, (rate i/es all cost of material T&P and carriage upto site of work).			
	14214 sft	@Rs: 480/69	P.% Sft:	Rs: 68325
04	Providing 1" thick consolidated premixed carpet in proper camber grade i/e 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen: 67lbs of bitumen 80-100% 67lbs: i/e mixing in mechanical mixture in required proportion i/e heating the material and cleaning the road surface. Rate i/es all cost of material T&P and carriage upto site of work.			
	14214 cft	@Rs: 1131/59	P.% Sft:	Rs: 160844
05	Earth work for embankment from borrow pits i/e layers 3 layers clod breaking remaining Remaining dressing etc complete lead up to 100 ft lift upto 5 ft (In ordinary soil)			
	51750 cft	@Rs: 2514/72	P.% Sft:	Rs: 130136

Total Rs: 81222

PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen	6.15 Tons		
@Rs. 42550/70	P.Ton		Rs: 264686

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

M. Ali
CONTRACTOR

DISTRICT OFFICER (ROADS)
KASHMORÉ KANDHROI

SCHEDULE "B"

PART "A"
DESCRIPTION OF WORK: DETAILED WORKING ESTIMATE FOR REHABILITATION OF FLOOD DAMAGED RESTORATION OF BASHIR AHED GOLATO ROAD MILE 0/0-0/2

Quantity	Item of Work	Rate	Unit	Amount
01	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded maximum size of 1 1/2" and required thickness to provide camber and grade i/c supplying and spreading 15 Cft. of screening and non plastic quartz fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/c providing of using templates, camber plates, screen forms as directed) rate i/ces all cost material T&P and carriage upto site of work.			
	7107 cft	@Rs: 6023/73	P.% Cft:	Rs 428106
02	Laying Bricks end edging i/c supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/ces upto site of work).			
	2300 RFT	@Rs: 1079/02	P.% Rft:	Rs: 24817
03	Providing surface dressing 1" Coat on new or existing surface with 30lbs bitumen 4.00 Cft. crushed bajri of required size i/c cleaning the road surface rolling etc complete, (rate i/ces all cost of material T&P and carriage upto site of work).			
	14214 sqft	@Rs: 480/69	P.% Sft:	Rs: 68325
04	Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft. crushed bajri 4 Cft. Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs. i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/ces all cost of material T&P and carriage upto site of work.			
	14214 cft	@Rs: 1131/59	P.% Sft:	Rs: 160844
05	Earth work for embankment from barrow pits i/c layers 6 layers clod breaking remaining Remaining dressing etc complete lead up to 100 ft lift upto 5 ft (In ordinary soil)			
	51750 cft	@Rs: 2514/72	P.% Sft:	Rs: 130136

Total Rs: 812228

PART "B"


NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 6.15 Tons
 @Rs: 42550/70 P.Ton

Rs: 261686

NOTE: The quantity and rate provided in the schedule-B are subject to technical sanction.


 CONTRACTOR


 DISTRICT OFFICER (ROADS)
 KASHMIRE @ KANDHUKOT.

OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WORKS & SERVICES)
DEPARTMENT KASIMORE @ KANDHKOT.

☎: Ph: # 0722-572531.
☎: Fax: # 0722-570534.

No. EDO (W&S)/P.3/ 1103 of 2006
Kash: @ Kandhkot dated: 6-12-2010.

SUBJECT: - TECHNICAL SANCTION OF WORK.

NAME OF WORK: - Detailed working estimate for Rehabilitation & Flood Damages Restoration of Bahar Ahmed Ghalto Road m.u. @ - 172

Reference: - District Officer, Lower Kashmir @ Kandhkot.

In exercise of power delegated under the west Pakistan delegation of Financial Power and Re-appropriation Rule-1962 as amended by the Government of Sindh Financial Department Notification No.1/2 13/75 dated 27-04-1989. The Technical sanction is hereby accorded to the estimates for the work cited above for a sum of (Rs. 1.00 (Million)) only, subjected to availability of funds and completion of all formalities and financial regularities. The expenditure shall not be incurred beyond 15% of the original administrative approval and case of revised administrative approval, it is restricted within approved provision / construction of component.

divisible Pool The expenditure is debitable under the head of Account 'Provincial Account, No: IV(132) maintained in the National Bank of Pakistan Kandhkot. R.C.C DESIGN: The detail of R.C.C design for all R.C.C members shall be re-checked by the District Officer, incharge of the work as per site condition & cube strength of the Concrete used with its water cement ratio and quality of steel proposed to be incorporated in the work.


QUANTITIES :-

CARRIAGE OF MATERIALS :-

The District Officer, is required to see that the quantities provided in the detailed estimate are correct and payment to the contractor are made on the actual quantities of work executed by them duly measured and checked by the competent authorities / officers of the Department. should by the shortest and by the cheapest mode of conveyance from recognized source" point subject to the understanding certificate that no other shortage routes and cheaper mode of conveyance is possible than the given in estimate by District Officer. Structural design of all R.C.C member and masonry wall load bearing or other as responsibility of District Officer.

NOTE :-

Copy along with copy of sanctioned estimate forwarded to the District Officer, Kashmir @ Kandhkot for information and necessary action.


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES
KASIMORE @ KANDHKOT

D.A./As Above.

S.No:	Item Of Work	Qty:	Rate	Unit	Amount
-------	--------------	------	------	------	--------

P-2

05. Earth work for embankment from borrow pits i/c laying 6" layers, clod breaking remaining dressing etc complete lead up to 100 ft: lift upto 5 ft: (In ordinary Soil)

Prop: $\frac{1 \times 1150 \times 2 \times 8 + 13 \times 2.50}{2} = 60375 \text{Cft}$

Exist: $\frac{1 \times 1150 \times 2 \times 2 + 3 \times 1.50}{2} = 8625$
 $\frac{54625 \text{Cft}}{2} = 5750 \text{Cft}$

51750
 54625Cft: @Rs:3068/45
 251472

Total 54625Cft
 51750
 P.100Cft: $\frac{13 \times 130}{2} = 845$
 Rs:167614/00
 872228
 $1673914 =$
 Total Rs:784925/00
 $73100/2$
 Rs: 54945/00

Ded: 7% below

(-)

Add Diff: Cost of Bitumen

1st Coat $\frac{14214 \times 30}{100 \times 2240} = 01.90 \text{ Tons:}$

1" thick Carpet $\frac{14214 \times 67}{100 \times 2240} = 04.25 \text{ Tons:}$
 06.15 Tons @Rs: 42550/70 = 06.15 Tons:

P.Ton

Rs:261686/00

G. Total

1060814

Rs:991666/00

Rs:100000/00

Rs:992000/00

Rs: 0.992(M)

During current Super Road the road damaged badly. Therefore such item if had road are incorporated in the estimate.

[Signature]
 Sub Engineer

[Signature]
 Deputy District Officer
 Roads Kashmir

[Signature]
 District Officer (Roads)
 Kashmir @ Kandhkot

*Technically sanctioned for Rs. 1.00 (M)
 (Rupees one Million) only.*

[Signature]
 A.D.O

[Signature]
 Executive District Officer
 Works & Services
 Distt: Kashmir @ Kandhkot