



## Bid Evaluation Report


1. **Name of Procuring Agency:** PDMI&ECELL Culture, Tourism & Antiquities Department, Government of Sindh.
2. **Tender Reference No:** "PROTECTION, PRESERVATION & PROMOTION OF ARCHAEOLOGICAL SITES AND MONUMENTS IN SINDH (TENDER NO.1)"
3. **Tender Description/Name of work/item:** 1- Conservation Work Non Schedule Items  
2- Civil Work Schedule and Non Schedule Items
4. **Method of Procurement:** Single Stage Two Envelope process
5. **Tender Published:** Daily Dawn & Daily Jung dated 13<sup>th</sup> November, 2013
6. **Total Bid documents Sold:** 06
7. **Total Bids Received:** 03
8. **Technical Bid Opening date:** 26-11-2013
9. **No. of Bid technically qualified:** 02
10. **Bid(s) Rejected:** 01
11. **Financial Bid Opening date:** 02-12-2013
12. **Bid Evaluation Report:**


(Copy Enclosed)


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	<b>COPY ENCLOSED</b>					
2						
3						

  
(Muhammad Omer Qureshi)  
Curator / Project Engineer  
Member/Secretary

  
(Muhammad Ibrahim)  
Excise & Taxation Deptt.  
Member

  
(Aftab Ahroo)  
Information Deptt.  
Member

  
(Muhammad Aslam)  
Deputy Dir(P)/PD  
Member

  
(Qasim Ali Qasim)  
Director Archaeology & Museums  
Chairman

PROTECTION, PRESERVATION & PROMOTION OF ARCHAEOLOGICAL SITES & MONUMENTS LOCATED IN SINDH

**COMPARATIVE STATEMENT**

Financial Proposal Opened on 2nd December, 2013

Item	Description	Unit	Qty.	M/s. Abdul Rasheed Bhutto		M/s. Fazal Karim & Co.	
				Rate	Amount	Rate	Amount
<b>NON-SCHEDULE ITEMS (CIVIL WORKS)</b>							
1	Providing & Fixing galvanized barbed wire fencing (with 4 points) to the post of any description complete with hooks and binding wire etc complete.	P.Rft	52,928	7	370,496	30	1,587,840
2	Making & Fixing Steel Grated Doors with 1/16" thick sheeting including angle iron frame 2" x 2" x 3/8" and 3/4" square bars 4" centre to centre with locking arrangement including painting etc. complete with all respect.	P.Sft	270	900	243,000	700	189,000
	Providing and Fixing Indication, Descriptive and Notice boards at Sites.						
	Indication and Description Board 2" dia G.I Pipe Size 4 1/2" x 4"	P.No.	20	28,000	560,000	16,000	320,000
3	Notice Board 1 1/2" dia G.I Pipe Size 3" x 1 1/2"	P.No.	40	18,000	720,000	13,000	520,000
	<b>Total Non Schedule Items (Civil Works)</b>				<b>1,893,496</b>		<b>2,616,840</b>
<b>NON-SCHEDULE ITEMS (CONSERVATION)</b>							
1	Taking out with great care of bulged out and deteriorated burnt brick masonry laid in mud mortar in foundation, basement, plinth and ground floor.	% Cft	14347	2000	286940	2480	355805.6
2	Water tightening of top of the fortification wall by laying two course of 1st class burnt brick tiles size 10" x 7" x 1 1/2" laid in lime mortar.	% Cft	10500	35000	3675000	17100	1795500
3	Underpinning with mud mortar with burnt brick of special size tiles (11" x 9" x 2") with carefully according to the original.	% Cft	4681	18000	842580	15450	723214.5
4	Country brick masonry with 1st Class burnt brick tiles of special size 10" x 7" x 1 1/2" laid in lime mortar with special care.	% Cft	9332	32000	2986240	26700	2491644
	<b>Total Non Schedules Items (Conservation) :-</b>				<b>7790760</b>		<b>5366164.1</b>
<b>SCHEDULE ITEMS (CIVIL WORK)</b>							
1	Excavation in foundation of building bridges and other structures including dag-belling dressing refilling around structure with excavated earth watering and ramming lead up-to 5 ft.	% 0 Cft	6,700	3,554.38	23,814	3,554.38	23,814

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

2	Cement Concrete brick or stone ballast 1 1/2" to 2" gauge 1:4:8	% Cft	1,666	9,416.28	156,875	9,416.28	156,875
3	Cement Concrete Plain including placing compacting finishing and curing, complete including screening and washing of stone aggregate without shuttering 1:3:3	% Cft	6,222	14,265.90	887,624	14,265.90	887,624
4	R.C.C Work in slab, beams, columns, raft, lintels, and other structural members laid in situ or precast slab laid in position complete in all respect ratio 1:2.4 90 lbs Cement 2 Cft, Sand 4 Cft Shingle 1/8" to 1/2" gauge	P.Cft	1,698	337.00	572,226	337.00	572,226
5	Fabrication of mild steel reinforcement for cement concrete including cutting bending lying in position, making joints and fastening including cost of binding wire also includes removal of rust from bars	P.Cwt	102.69	5,001.70	513,625	5,001.70	513,625
6	Colour Wash	% Sft	10,176	859.90	87,503	859.90	87,503
<b>TOTAL:</b>					<b>2,241,668</b>		<b>2,241,668</b>
<b>Add.....% Below / Above</b>				<b>10% Below</b>	<b>2,017,501</b>	<b>18 % Below</b>	<b>1,838,168</b>

LOWEST RATES

### Summary

Total Non Schedule Items (Civil Works)	1,893,496	2,616,840.0
Total Non Schedul Items (Conservation) :-	7,790,760	5,366,164.1
Schedule Items (Civil Work)	2,017,501	1,838,167.6
<b>Grand Total:</b>	<b>11,701,757</b>	<b>9,821,172</b>

(Muhammad Omar Qureshi)  
Curator/Project Engineer

(Muhammad Ibrahim)  
Excise & Taxation Dept.

(Aftab Abro)  
Information Dept.

(Muhammad Aslam)  
Deputy Director (P)/PD

(Qasim Ali Qasim)  
Director Archaeology & Museum  
Chairman

## Bid Evaluation Report

1. **Name of Procuring Agency:** PDMI&CELL Culture, Tourism & Antiquities Department, Government of Sindh.
2. **Tender Reference No:** "PROTECTION, PRESERVATION, PROMOTION & DEVELOPMENT OF WORLD HERITAGE SITE AT MOHENJODARO (TENDER NO.2)"
3. **Tender Description/Name of work/item:** Dry Core Drilling to Determine the extent of Mohenjodaro are for boundary purpose and Conservation Work
4. **Method of Procurement:** Single Stage Two Envelope process
5. **Tender Published:** Daily Dawn & Daily Jung dated 13<sup>th</sup> November, 2013
6. **Total Bid documents Sold:** 07
7. **Total Bids Received:** 03
8. **Technical Bid Opening date:** 26-11-2013
9. **No. of Bid technically qualified:** 02
10. **Bid(s) Rejected:** 01
11. **Financial Bid Opening date:** 02-12-2013
12. **Bid Evaluation Report:**

(Copy Enclosed)

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	<b>COPY ENCLOSED</b>					
2						
3						

(Muhammad Omer Qureshi)  
Curator / Project Engineer  
Member/Secretary

(Muhammad Ibrahim)  
Excise & Taxation Deptt.  
Member

(Aftab Ahruq)  
Information Deptt.  
Member

(Muhammad Aslam)  
Deputy Dir(P)/PD  
Member

(Qasim Ali Qasim)  
Director Archaeology & Museums  
Chairman

**PROTECTION, PRESERVATION, PROMOTION & DEVELOPMENT OF WORLD HERITAGE SITE OF MOHENJODARO**

(Dry Core Drilling to Determine the Extent of Mohenjodaro are for Boundry Purpose)

**COMPARATIVE STATEMENT**

Financial Proposal Opened on 2nd December, 2013

Item	Description	Unit	Qty.	M/s. Abdul Rasheed Bhutto		M/s. Fazal Karim & Co.	
				Rate	Amount	Rate	Amount
1	Dry Core Drilling (80 mm) to identify the continuation of the anthropogenic underground deposits. In addition of this diagonal drilling may also be carried out. The drilling could be set every 50-100 meters up to a depth of 10-15 meters. 10 x 50 = 500 Meters 15 x 50 = 750 Meters Including handing over the sample to Archaeologist/ Curator in Charge before hole location on same day after completion of each bore hole in double polythene bag with proper marking of depths and detail of bore location or number etc.	P.Met.	1,250	5,000	6,250,000	6,900	8,625,000
<b>CONSERVATION &amp; PRESERVATION OF THE SITE</b>							
<b>NON SCHEDULE ITEMS</b>							
<b>ISOLATION WORKS</b>							
1	Provision for removal of saline earth from inside the structure and spreading it in low laying areas away from the site by means of manually or mechanically lead up to about 1/2 miles to 5miles.	% Cft	56,000	1,200	672,000	1,170	655,200
2	Supplying stacking and filling sand of approved quality from outside sources in foundation, trenches, plinth or under floor. etc. including dressing, watering and consolidation by ramming in layers not exceeding 9 inches (229 mm) in depth to full compaction & lift up to 5 feet.	% Cft	25,000	1,500	375,000	1,900	475,000

*(Handwritten signatures and initials)*

3	Supplying earth from approved outside sources within a radius of 5 miles (8 km) including digging, loading and unloading and filling in foundation trenches, plinth or under floor, etc. including breaking clods, dressing, watering and consolidation by ramming in layers not exceeding 9 inches (229 mm) in depth to full compaction complete within a lead of one chain and lift of 5 feet.	% Cft	12,000	1,400	168,000	2,300	276,000
4	Removal of salt saturated archaeological spoil lying in shapes and dumps around the excavated remains since the time of 1 <sup>st</sup> excavation in 1922 down to natural ground level and spreading the same in low lying areas away from the site i.e across the bund by means of animal transport lead up to about 1/2 mile. This also includes sorting out and stacking of useful bricks at site.	% Cft	30,000	1,500	450,000	1,210	363,000
5	Sundried brick pavement laid dry on edge in order to control on evaporation in an open areas as a preventive measure. And the joints filled with sand in ground floor complete.	% Sft	20,000	3,500	700,000	2,200	440,000
<b>CONSOLIDATION WORKS</b>							
6	Underpinning exactly similar to the original, though distinguishable with date cards, the very decayed and undermined ancient brick masonry with salt free old bricks/newly manufactured bricks of original size 2794 mm x 1397 mm x 572 mm, colour, and texture laid in mud mortar. The inner surface of the cavity shall be given a coat of vinyl acetate before the underpinning work is commenced.	% Cft	5,000	30,000	1,500,000	9,000	450,000
7	Resetting of loose bricks and replacing the decayed, once over the top of the walls with brick of same size in mud mortar.	% Sft	13,500	4,000	540,000	2,500	337,500

*[Handwritten signature]*


*[Handwritten signature]*


*[Handwritten signature]*


8	Providing mud capping on the top of the walls with un backed clay bricks laid dry in two layers.	% Sft	45,000	2,500	1,125,000	1,000	450,000
9	Replacement of salt eaten bricks with new bricks of same size and colour in mud mortar.	P.50 No.	10,800	1,500	324,000	1,450	313,200
10	Re-pointing of eroded mortar joints with mud mortar for sound bonding of the loose bricks of the wall structures.	% Sft	60,000	1,000	600,000	450	270,000
<b>TOTAL:</b>					<b>12,704,000</b>		<b>12,654,900</b>


**LOWEST RATES**


We obtained 2 Nos. Tenders. Comparative Statement has been prepared and the Rates quoted by M/s. Fazal Karim & Co. found lowest which may please be approved

  
**(Muhammad Omar Qureshi)**  
 Curator/Project Engineer

  
**(Muhammad Ibrahim)**  
 Excise & Taxation Dept.

  
**(Aftab Abro)**  
 Information Dept.

  
**(Muhammad Aslam)**  
 Deputy Director (PI)/PD

  
**(Qasim Ali Qasim)**  
 Director Archaeology & Museum  
 Chairman

## Bid Evaluation Report

1. **Name of Procuring Agency:** PDMI&ECELL Culture, Tourism & Antiquities Department, Government of Sindh.
2. **Tender Reference No:** "PROTECTION, PRESERVATION, PROMOTION & DEVELOPMENT OF WORLD HERITAGE SITE MAKLI HILL MONUMENTS THATTA (TENDER NO.3)"
3. **Tender Description/Name of work/item:** Civil Work Schedule, Non Schedule Items & Conservation Work
4. **Method of Procurement:** Single Stage Two Envelope process
5. **Tender Published:** Daily Dawn & Daily Jung dated 13<sup>th</sup> November, 2013
6. **Total Bid documents Sold:** 12
7. **Total Bids Received:** 05
8. **Technical Bid Opening date:** 26-11-2013
9. **No. of Bid technically qualified:** 04
10. **Bid(s) Rejected:** 01
11. **Financial Bid Opening date:** 02-12-2013
12. **Bid Evaluation Report:**

(Copy Enclosed)

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	<b>COPY ENCLOSED</b>					
2						
3						

(Muhammad Omer Qureshi)  
Curator / Project Engineer  
Member/Secretary

(Muhammad Ibrahim)  
Excise & Taxation Deptt.  
Member

(Aftab Abroo)  
Information Deptt.  
Member

(Muhammad Aslam)  
Deputy Dir(P)/PD  
Member

(Qasim Ali Qasim)  
Director Archaeology & Museums  
Chairman



**PROTECTION, PRESERVATION PROMOTION & DEVELOPMENT OF WORLD HERITAGE SITE OF MAKLI MONUMENTS, THATTO**

**COMPARATIVE STATEMENT**

Financial Proposal Opened on 2nd December, 2013

**CIVIL WORKS - SCHEDULE ITEMS**

Item	Description	Unit	Qty	M/s. Abdul Rasheed Bhutto		M/s. Jiya Enterprises		M/s. Fazal Karim		M/s. Manik & Co.	
				Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Removing and taking out loose and bulged out cement plaster from the roof ceiling very carefully	%Sft	3,937	121.00	4,764	121.00	4,764	121	4,764	121.00	4,764
2	Cement Plaster 1/4" thick with ratio 1:3 up to 20' height including cleaning before applying cement plaster with wire brush to remove the rust from the iron bars	%Sft	3,937	2,795.30	110,051	2,795.30	110,051	2,795	110,051	2,795.30	110,051
3	Distemper two coats on walls, ceiling after cleaning and removing of old surface as per required finishing, including sand papering, scarping and cleaning etc. complete.	%Sft	60,000	1,079.65	647,790	1,079.65	647,790	1,080	647,790	1,079.65	647,790
4	Preparing the surface and painting with mat finish paint of approved make and shade to old mat finish surface 2 <sup>nd</sup> and subsequent coat. Including sand papering and cleaning rust from the surface.	%Sft	8,000	1,772.38	141,790	1,772.38	141,790	1,772	141,790	1,772.38	141,790
	<b>Total:-</b>				904,395		904,395		904,395		904,395
	<b>Add .....% Above/Below</b>			10% Blw.	813,956	Atpar	904,395	18% Abv.	1,067,186	Atpar	904,395

**CIVIL WORKS - NON SCHEDULE ITEMS**

Item	Description	Unit	Qty.	M/s. Abdul Rasheed		M/s. Jiya Enterprises		M/s. Fazal Karim		M/s. Manik & Co.	
				Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
5	Arrangement of water supply for drinking, Conservation work and plantation purpose at site.	P.No.	2	3,000,000	6,000,000	3,000,000	6,000,000	2,600,000	5,200,000	2,467,000	4,934,000
6	Providing and Fixing Indication, Descriptive and Notice boards at Sites, Board frame making with MS sheet 16 Gauge weld or nut bolt with angle iron frame and fixed on G.I Pipe as per specification and attached drawing, including writing, painting and colour scheme as per approved text.										
a	Indication, Description Board	No.	6	22,000	132,000	4,400	26,400	18,000	108,000	11,000	66,000

Size 4 1/2" x 4" (2" Dia G.I Pipe)	No.	20	16,000	320,000	17,600	352,000							
Notice Board													8,500
Size 3" x 1 1/2" (1 1/2" Dia G.I Pipe)													260,000
<b>TOTAL:</b>				6,452,000		6,378,400							5,568,000

**CONSERVATION WORK-Non Schedule Items**

Item	Description	Unit	Qty.	M/s. Abdul Rasheed		M/s. Jiya Enterprises		M/s. Fazal Karim		M/s. Manik & Co.	
				Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
7	Country Brick Masonry laid in Lime Chiroli and Surkhi Mortar (1:1:6) using 1st Class Burnt Brick Tiles of Special Size 10" x 7" x 1 1/2" with due attention to the restoration of original features of the wall. The new work should match the original adjoining one	% Cft	3,000	30,000	900,000	22,000	660,000	11,900	357,000	28,000	840,000
8	Country Brick masonry with 9" x 4 1/2" x 1/2" thick burnt brick tiles with lime Chiroli mortar. The work should be commenced according to the original form.	% Cft	2,500	30,000	750,000	21,000	525,000	25,050	626,250	41,000	1,025,000
9	Underpinning with mud mortar with burnt brick special size tile 11" x 9" x 2" with carefully to the original. Including removal of rubbish from the site	% Cft	1,500	2,000	30,000	20,000	300,000	15,500	232,500	17,915	268,725
10	Taking out very carefully salt effected and deteriorated brick tiles.	% Cft	4,000	10,000	400,000	7,000	280,000	2,500	100,000	3,214	128,560
11	Underpinning exactly similar to the original of decayed and undetermined burnt brick tile with new once size 9" x 6" x 1 1/4". Before commencement of work the loose tile should be removed including cleaning of old surface and removing of rubbish up to one chain from the site.	% Cft	13,727	15,000	2,059,050	18,000	2,470,860	28,500	3,912,195	30,248	4,152,143
12	Providing and laying lime terracing 3" thick on average of one white lime, two surkhi and four crush 1/4" thick mixing with chopped jute including removing of rubbish from the site etc, complete.	% Sft	500	3,200	16,000	5,600	28,000	7,500	37,500	9,410	47,050
13	2" thick on average lime plaster and strengthened with white lime cream and finished in two coats. The mortar for finished coat will be of fine consistency and strengthened with chopped jute. 1/2" scer per mds. The cusps and panels on the wall will be reproduced in true form and curvature as per original layout and design.	% Sft	600	5,000	30,000	6,000	36,000	10,100	60,600	12,730	76,380

*[Handwritten signature and scribbles]*

14	Water tightening of top of the wall by laying to courses of 1 <sup>st</sup> class burnt brick tiles of size 10" x 7" x 1 1/2" laid in lime chiroli mortar over a single layer of polythene sheet of 500 gauge. This also includes flush pointing including raking out of joints, curing etc, complete.	% Sft	2,500	10,000	250,000	4,500	112,500	16,900	422,500	20,730	518,250
15	Providing and laying solid sun dried brick tile masonry with special size 9 1/2" x 9 1/2" 1 1/2" thick laid in mud mortar as per original pattern up to a height of 75 ft.	% Cft	5,000	18,000	900,000	16,000	800,000	9,050	452,500	10,912	545,600
16	Preventive Conservation, Preservation of rain effected portion of walls, ceiling and domes with lime mortar including cleaning the old surface. The cracks should be grouted with lime mortar. Loose bricks, stone and kasha tiles should be edging. The joints treated with lime mortar to save from further deterioration	% Sft	7,900	4,000	316,000	2,500	197,500	11,850	936,150	30,500	2,409,500
17	Providing and laying Missing portion of dome and restoration of vaulting roof with special size of tiles 9 1/2" x 4 1/2" x 1 1/2" laid with lime Chiroli and Surkhi mortar. Mortar per original design and pattern etc, complete.	% Cft	300	40,000	120,000	26,000	78,000	59,500	178,500	47,438	142,314
18	Providing Protection wall made with stone masonry at the open spaces which are easy access for transport to enter inside the protected area.	% Cft	6,250	16,000	1,000,000	18,000	1,125,000	44,500	2,781,250	22,000	1,375,000
<b>TOTAL:</b>					14,037,006		13,895,655		16,732,131		17,602,917

LOWEST RATES

(Muhammad Omar Qureshi)  
Curator/Project Engineer

(Muhammad Ibrahim)  
Excise & Taxation Dept.

(Aftab Abro)  
Information Dept.

(Muhammad Aslam)  
Deputy Director (P)/PD

(Qasim Ali Qasim)  
Director  
Archaeology & Museums

## Bid Evaluation Report

1. Name of Procuring Agency: PDMI&ECELL Culture, Tourism & Antiquities Department, Government of Sindh.
2. Tender Reference No: "CONSERVATION, PRESERVATION WORKS OF BANBHIORE SITE AT GHARO, DISTRICT THATTO (TENDER NO.4)"
3. Tender Description/Name of work/item: Conservation Work
4. Method of Procurement: Single Stage Two Envelope process
5. Tender Published: Daily Dawn & Daily Jung dated 13<sup>th</sup> November, 2013
6. Total Bid documents Sold: 07
7. Total Bids Received: 04
8. Technical Bid Opening date: 26-11-2013
9. No. of Bid technically qualified: 04
10. Bid(s) Rejected: 00
11. Financial Bid Opening date: 02-12-2013
12. Bid Evaluation Report:

(Copy Enclosed)

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	<b>COPY ENCLOSED</b>					
2						
3						

(Muhammad Omer Qureshi)  
Curator / Project Engineer  
Member/Secretary

(Muhammad Ibrahim)  
Excise & Taxation Deptt.  
Member

(Aftab Abroo)  
Information Deptt.  
Member

(Muhammad Aslam)  
Deputy Dir(PY/PD)  
Member

(Qasim Ali Qasim)  
Director Archaeology & Museums  
Chairman

**CONSERVATION, PRESERVATION WORKS OF BANBHORE SITE AT GHARO, DISTRICT THATTO**

**COMPARATIVE STATEMENT**

Financial Proposal Opened on 2nd December, 2013

Item	Description	Unit	Quantity	M/s. Umair & Zubair Const. Co.		M/s. Jiya Enterprises		M/s. Gulraiz Construction		M/s. Abdul Rasheed Bhutto	
				Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Taking out deteriorated, bulged out and loose random rubble stone masonry with very carefully to avoid further damage of intact masonry. Useable material should be stacked at suitable place with proper cleaning and un-useable material should be removed up-to three chain from the site.	P/Cft	20,000	40	800,000	35	700,000	80	1,600,000	12	240,000
2	Restoration of Random Rubble stone masonry in lime mortar according to the original pattern. Before commencement of work the site should be clean in all means. sweet water should be used for mortar. (Serviceable Stacked stone will be used)	P/Cft	23,000	115	2,645,000	130	2,990,000	130	2,990,000	160	3,680,000
3	Water Lightening Providing & lying lime mortar 3" thick average consisting of one lime, two sand and four crush 1/4" thick including removing of all kind rubbish for site etc. complete.	P/Sft	9,600	77	739,200	44	422,400	148	1,420,800	32	307,200
4	Wild growth & vegetation clearness & removing with in 100' feet.	P/Sft	30,000	4	120,000	15	450,000	4	120,000	4	120,000
				Rs.	4,304,200	4,562,400	6,130,800	4,347,200			
				<b>LOWEST RATES</b>							

\*We obtained 4 Tenders. Comparative Statement has been prepared and found that Rates quoted by M/s. Umair & Zubair are the lowest which may please be approved

(Muhammad Omar Qureshi)  
Curator/Project Engineer

(Muhammad Ibrahim)  
Excise & Taxation Dept.

(Aftab Abro)  
Information Dept.

(Muhammad Aslam)  
Deputy Director (P)/PD

(Qasim Ali Qasim)  
Director  
Archaeology & Museums

## Bid Evaluation Report

1. Name of Procuring Agency: PDML&CELL Culture, Tourism & Antiquities Department, Government of Sindh.
2. Tender Reference No: "PROTECTION, PRESERVATION, PROMOTION & DEVELOPMENT OF WORLD HERITAGE SITE MAKLI HILL MONUMENTS THATTA (TENDER NO.6)"
3. Tender Description/Name of work/item: Supply of Construction Material at Makli Hill Monuments Thatta
4. Method of Procurement: Single Stage Two Envelope process
5. Tender Published: Daily Dawn & Daily Jung dated 13<sup>th</sup> November, 2013
6. Total Bid documents Sold: 03
7. Total Bids Received: 03
8. Technical Bid Opening date: 26-11-2013
9. No. of Bid technically qualified: 02
10. Bid(s) Rejected: 01
11. Financial Bid Opening date: 02-12-2013
12. Bid Evaluation Report:

(Copy Enclosed)

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1						
2						
3						

**COPY ENCLOSED**

(Muhammad Omer Qureshi)  
Curator / Project Engineer  
Member/Secretary

(Muhammad Ibrahim)  
Excise & Taxation Deptt.  
Member

(Aftab Abroo)  
Information Deptt.  
Member

(Muhammad Aslam)  
Deputy Dir(P)/PD  
Member

(Qasim Ali Qasim)  
Director Archaeology & Museums  
Chairman

**PROTECTION, PRESERVATION PROMOTION & DEVELOPMENT OF WORLD HERITAGE SITE OF MAKLI  
MONUMENTS, THATTO**

**COMPARATIVE STATEMENT**

Financial Proposal Opened on 2nd December, 2013

**SUPPLY OF BUILDING MATERIAL**

Item	Description	Unit	Qty.	M/s. Manik & Co.		M/s. Jiya Enterprises	
				Rate	Amount	Rate	Amount
1	Port land Cement bogs	Bogs	600	1,000	600,000	1,000	600,000
2	Sand Bhulari	Cft	3,186	45	143,370	46	146,556
3	Brick bats well backed	Cft	1,500	110	165,000	105	157,500
4	Stone ballast 1 1/2" to 2" thick	Cft	2,000	50	100,000	47	94,000
5	Sun dried brick (9" x 4 1/2" x 3")	Nos	20,000	9	180,000	9	180,000
6	Stiff clay	Cft	2,500	50	125,000	45	112,500
7	Surkhi	Cft	920	55	50,600	60	55,200
8	White lime un-slacked	Mds	250	1,000	250,000	775	193,750
9	Chopped Jute	Kg	200	1,000	200,000	700	140,000
10	Plastic drum 500 Gallons	Nos	6	30,000	180,000	25,000	150,000
11	Wheel barrow	Nos	6	9,000	54,000	7,000	42,000
12	Scaffolding Planks 12' x 1" x 2"	Nos.	50	4,800	240,000	4,250	212,500
13	Quarried Stone hammer dressed 1.5' x 8" x 10"	Cft	12,802	205	2,624,410	230	2,944,460
14	Quarried stone hammer dressed fine 4' x 10" x 10"	Cft	250	550	137,500	500	125,000
15	Steel Gate size 12' x 6'	Sft	288	1,175	338,400	1,200	345,600
16	Iron Bar 3/4" x 3/8" and 1/4" dia (Tor Bar)	Cwt	40	7,500	300,000	6,000	240,000
<b>TOTAL:</b>					<b>5,688,280</b>		<b>5,739,066</b>

LOWEST RATES

(Muhammad Omar Qureshi)  
Curator/Project Engineer

(Muhammad Ibrahim)  
Excise & Taxation Dept.

(Aftab Abro)  
Information Dept.



(Muhammad Aslam)  
Deputy Director (P)/PD

(Qasim Ali Qasim)  
Director Archaeology & Museum  
Chairman

Engr. Muhammad Omar Qureshi  
Curator Engineering  
National Museum of Pakistan

SPECIMEN SIGNATURE OF MR.QASIM ALI QASIM, DIRECTOR, ARCHAEOLOGY & MUSEUMS SINDH, CULTURE, TOURISM & ANTIQUITIES DEPARTMENT

1-  
2-  
3-



9/29/14



TENDER OPENING OF GSR.NO.140, 141, 142, 143, 145 (Civil Works, Conservation Works)

**CULTURE, TOURISM & ANTIQUITIES DEPARTMENT**


COMMITTEE ROOM OF National Museum of Pakistan, Karachi, DATED: 27-11-2013


Comparative Statement of "Technical Proposals"


**CIVIL/CONSERVATION WORKS**


S.No	Criteria	Points in Each Area	Names of Bidders with Points Obtained in Each Area								
			M/s. Abdul Rasheed Bhutto	M/s. Kamran Ahmed Bhutto	M/s. Abdul Khaliq Bhutto	M/s. Gulraiz Const. Co.	M/s. Umair & Zubair Const. Co.	M/s. Manik & Co.	M/s. Jiva Enterprises	M/s. Farzal Karim & Co.	M/s. Masroor Construction Co.
a.	Proven experience of supplying/manufacture of such high quality items/works/conservation works, as the case may be. The details of at least three (03) such works/orders received and successfully completed must be submitted.	25	20	00	05	20	20	15	20	20	00
b.	The availability of necessary machinery and equipment relevant to the execution of the said work.	10	10	00	03	10	10	00	10	10	10
c.	Premises/office at Karachi and other places in Sindh/Pakistan.	10	10	10	10	10	10	10	10	10	10
d.	Registration with Income Tax Department (NTN) Certificate.	10	10	10	10	10	10	10	10	10	10
e.	Registration with Sales Tax Department (GST) Certificate.	10	00	10	00	00	00	10	10	00	00
f.	Registration with Pakistan Engineering Council in specialized category as required.	15	15	15	15	15	15	15	15	15	15
g.	Undertaking on affidavit that the firm is not involved in any litigation or has not abandoned any work in any department.	10	10	10	10	10	10	10	10	10	10
h.	Provide Bank Statement of three years to declare its sound financial position.	10	03	06	06	06	06	10	10	03	00
	<b>Total Points:</b>	<b>100</b>	<b>78</b>	<b>61</b>	<b>59</b>	<b>81</b>	<b>81</b>	<b>80</b>	<b>95</b>	<b>78</b>	<b>55</b>


Note: Minimum Qualifying Points are Seventy (70)

  
(MUHAMMAD ASLAM)  
Deputy Director (P)/PD  
Member

  
(MUHAMMAD IBRAHIM)  
Excise & Taxation Department  
Member

  
(MUHAMMAD OMER QURESHI)  
Curator / Project Engineer  
Member/Secretary

  
(AFTAB ABRO)  
Information Department  
Member

  
(QASIM ALI QASIM)  
Director Archaeology & Museums  
Chairmen



NO.SO(Arab)/CD/16-15/2013

**GOVERNMENT OF SINDH**  
**CULTURE, TOURISM & ANTIQUITIES DEPARTMENT**

**NOTIFICATION**

NO.SO (G)/CD/PRC/01-05/2/2012:In supersession of this office Notification of even No dated 16th July,2013, the following Committee is hereby constituted for procurement of works/services and Supplies carried out by Archaeology & Antiquities Wing of Culture, Tourism & Antiquities Department and its attached offices:-

- |      |   |                  |
|------|---|------------------|
| 1.   | Director Archaeology & Museums Sindh<br>Culture, Tourism & Antiquities Department               | Chairman         |
| ✓ 2. | Deputy Director (P) PDMI & E Cell<br>Culture, Tourism & Antiquities Department                  | Member           |
| 3.   | A Representative of,<br>Information Department, Govt. of Sindh                                  | Member           |
| 4.   | A Representative of,<br>Excise & Taxation Department, Govt. of Sindh                            | Member           |
| 5.   | Eng. Muhammad Omar Qurēshi<br>Curator/Project Engineer<br>National Museums of Pakistan Karachi. | Member/Secretary |

Term of Reference:

The committee shall prepare and receive the bids, open the bids in the presence of bidders, Announced the bids, Evaluate the whole bids, Award of contract, Publication of award of contract.

**(SAEED AHMED AWAN)**  
**Secretary to Govt. of Sindh**

No. SO (G)/CD/PRC/01-05/2012 *11449*

Karachi dated October, 2013

A Copy is forwarded, for information and necessary action to:-

1. The Secretary to Govt. of Sindh, Information Department, Karachi with request to kindly nominate an officer not below the rank of (BS-18) for this committee.
2. The Secretary to Govt. of Sindh, Excise and Taxation Department, Karachi with request to kindly nominate an officer not below the rank of (BS-17) for this committee.
3. The Managing Director SPPRA, Govt. of Sindh, Karachi.
4. The Accountant General of Sindh, Karachi.
5. Special Secretary (Antiquities), Culture, Tourism & Antiquities Department, Karachi
6. P.S to Secretary, Culture Tourism & Antiquities Department, Department, Government of Sindh, Karachi
7. Additional Secretary, Culture Tourism & Antiquities Department, Department, Govt of Sindh, Karachi.
8. All Members.
9. Notification file.
- 10.

*[Signature]*  
**Section Officer (General)**  
Culture, Tourism & Antiquities

REMINDER-I



No.TEN/SNO/140-143/SUP-


**DIRECTOR**  
**Archaeology & Museums**  
**Government of Sindh**  
**Culture, Tourism & Antiquities Department**



021-99212839  
021-99212840

Karachi, the 25<sup>th</sup> February, 2014

The Manager Assessment,  
Sindh Public Procurement Regulatory Authority,  
Karachi




Subject: CLARIFICATION UNDER THE SPPRA RULES -- REQUEST FOR THE

Reference this office letter No.TEN/SNO/140-143/SUP- dated 22<sup>nd</sup> January, 2014 for the above mentioned subject, the clarification required is still awaited from your office.

It is therefore requested to please clarify the matter at your earliest.

Looking forwarded for your cooperation.

Encl: As above

  
(Qasim Ali Qasim)  
Director/Chairman



No.TEN/SNO/140-143/SUP-

**DIRECTOR**  
**Archaeology & Museums**  
Government of Sindh  
Culture, Tourism & Antiquities Department

Karachi, the 22<sup>nd</sup> January, 2014

021-99212839  
021-99212840

The Manager Assessment,  
Sindh Public Procurement Regulatory Authority,  
Karachi

Subject: CLARIFICATION UNDER THE SPPRA RULES -- REQUEST FOR THE

Culture, Tourism & Antiquities Department, Government of Sindh, Karachi invites sealed tender on B-1 & B-2 form from the registered contractors of PEC.

2- In this connection, one contractor namely M/s.Fazal Karim & Co. submit the bid by filling only rates column whereas the contractor did not fill the total amount column (photostate copies are attached for ready reference).

3- Please clarify the followings as per SPPRA Rules.


- a- The bid as referred above in Para No.2 may be considered or not.
- b- If two bidders (instead of three) are participating in one tender, may the work be awarded to lowest bidder?

  
(Qasim Ali Qasim)  
Director/Chairman


Encl: As above


Copy forwarded for information to:


- 1- P.S. to Secretary, Culture Department, Government of Sindh.




SPECIMEN SIGNATURE OF MR.QASIM ALI QASIM, DIRECTOR, ARCHAEOLOGY & MUSEUMS SINDH, CULTURE, TOURISM & ANTIQUITIES DEPARTMENT

1- 

2- 

3- 

  
5/2/14

**TENDER OPENING OF GSR.NO.140, 141, 142, 143, 145 (Civil Works, Conservation Works)  
CULTURE, TOURISM & ANTIQUITIES DEPARTMENT  
COMMITTEE ROOM OF National Museum of Pakistan, Karachi, DATED: 27-11-2013  
Comparative Statement of "Technical Proposals"**

S.No	Criteria	Points to Each Area	Names of Bidders with Points Obtained in Each Area									
			M/s. Abdul Rashid Bhutto	M/s. Kamran Ahmed Bhutto	M/s. Abdul Khalid Bhutto	M/s. Gulraiz Const. Co.	M/s. Umair & Zubair Const. Co.	M/s. Manik & Co.	M/s. Jiva Enterpri ses	M/s. Fa zal Karim & Co.	M/s Masroor Construct ion Co.	
a.	Proven experience of supplying/manufacture of such high quality items/works/conservation works, as the case may be. The details of at least three (03) such works/orders received and successfully completed must be submitted.	25	20	00	05	20	20	15	20	20	00	00
b.	The availability of necessary machinery and equipment relevant to the execution of the said work.	10	10	00	03	10	10	00	10	10	10	10
c.	Premises/office at Karachi and other places in Sindh/Pakistan.	10	10	10	10	10	10	10	10	10	10	10
d.	Registration with Income Tax Department (NTN) Certificate.	10	10	10	10	10	10	10	10	10	10	10
e.	Registration with Sales Tax Department (GST) Certificate.	10	00	10	00	00	00	10	10	10	10	10
f.	Registration with Pakistan Engineering Council in specialized category as required.	15	15	15	15	15	15	15	15	15	15	15
g.	Undertaking on affidavit that the firm is not involved in any litigation or has not abandoned any work in any department.	10	10	10	10	10	10	10	10	10	10	10
h.	Provide Bank Statement of three years to declare its sound financial position.	10	03	06	06	06	06	06	06	06	06	06
	<b>Total Points:</b>	<b>100</b>	<b>78</b>	<b>61</b>	<b>59</b>	<b>81</b>	<b>81</b>	<b>80</b>	<b>95</b>	<b>78</b>	<b>80</b>	<b>55</b>

Note: Minimum Qualifying Points are Seventy (70)

**(MUHAMMAD ASLAM)**  
Deputy Director (P/PPD)  
Member

**(MUHAMMAD IBRAHIM)**  
Excise & Taxation Department  
Member

**(MUHAMMAD OMAR QURESHI)**  
Curator / Project Engineer  
Member/Secretary

**(QASIM ALI QASIM)**  
Director Archaeology & Museums  
Chairman

**(AFTAB ABRO)**  
Information Department  
Member



NO.SO(Arch)/CD/16-15/2013

**GOVERNMENT OF SINDH**  
**CULTURE, TOURISM & ANTIQUITIES DEPARTMENT**

**NOTIFICATION**

NO.SO (G)/CD/PRC/01-05/2/2012: In supersession of this office Notification of even No dated 16th July, 2013, the following Committee is hereby constituted for procurement of works/services and Supplies carried out by Archaeology & Antiquities Wing of Culture, Tourism & Antiquities Department and its attached offices:-

- |      |   |                  |
|------|---|------------------|
| 1.   | Director Archaeology & Museums Sindh<br>Culture, Tourism & Antiquities Department               | Chairman         |
| ✓ 2. | Deputy Director (P) PDMI & E Cell<br>Culture, Tourism & Antiquities Department                  | Member           |
| 3.   | A Representative of,<br>Information Department, Govt. of Sindh                                  | Member           |
| 4.   | A Representative of,<br>Excise & Taxation Department, Govt. of Sindh                            | Member           |
| 5.   | Eng. Muhammad Omar Qurēshi<br>Curator/Project Engineer<br>National Museums of Pakistan Karachi. | Member/Secretary |

**Term of Reference:**

The committee shall prepare and receive the bids, open the bids in the presence of bidders, Announced the bids, Evaluate the whole bids, Award of contract, Publication of award of contract.

(SAEED AHMED AWAN)  
Secretary to Govt. of Sindh

No. SO (G)/CD/PRC/01-05/2012/1449

Karachi dated October, 2013

A Copy is forwarded, for information and necessary action to:-

1. The Secretary to Govt. of Sindh, Information Department, Karachi with request to kindly nominate an officer not below the rank of (BS-18) for this committee.
2. The Secretary to Govt. of Sindh, Excise and Taxation Department, Karachi with request to kindly nominate an officer not below the rank of (BS-17) for this committee.
3. The Managing Director SPPRA, Govt. of Sindh, Karachi.
4. The Accountant General of Sindh, Karachi.
5. Special Secretary (Antiquities), Culture, Tourism & Antiquities Department, Karachi
6. P.S to Secretary, Culture Tourism & Antiquities Department, Department, Government of Sindh, Karachi
7. Additional Secretary, Culture Tourism & Antiquities Department, Department, Govt of Sindh, Karachi.
8. All Members.
9. Notification file.
- 10.

Section Officer (General)  
Culture, Tourism & Antiquities

REMINDER-I




No.TEN/SNO/140-143/SUP-

**DIRECTOR**  
**Archaeology & Museums**  
**Government of Sindh**  
**Culture, Tourism & Antiquities Department**

021-99212839  
021-99212840

Karachi, the 25<sup>th</sup> February, 2014



The Manager Assessment,  
Sindh Public Procurement Regulatory Authority,  
Karachi


Subject: CLARIFICATION UNDER THE SPPRA RULES -- REQUEST FOR THE

Reference this office letter No.TEN/SNO/140-143/SUP- dated 22<sup>nd</sup> January, 2014 for the above mentioned subject, the clarification required is still awaited from your office.

It is therefore requested to please clarify the matter at your earliest.

Looking forward for your cooperation.

Encl: As above

  
(Qasim Ali Qasim)  
Director/Chairman





No.TEN/SNO/140-143/SUP-

**DIRECTOR**  
**Archaeology & Museums**  
**Government of Sindh**  
**Culture, Tourism & Antiquities Department**

021-99212839  
021-99212840

Karachi, the 22<sup>nd</sup> January, 2014

The Manager Assessment,  
Sindh Public Procurement Regulatory Authority,  
Karachi

Subject: CLARIFICATION UNDER THE SPPRA RULES -- REQUEST FOR THE

Culture, Tourism & Antiquities Department, Government of Sindh, Karachi invites sealed tender on B-1 & B-2 form from the registered contractors of PEC.

2- In this connection, one contractor namely M/s.Fazal Karim & Co. submit the bid by filling only rates column whereas the contractor did not fill the total amount column (photostate copies are attached for ready reference).

3- Please clarify the followings as per SPPRA Rules.

- a- The bid as referred above in Para No.2 may be considered or not.
- b- If two bidders (instead of three) are participating in one tender, may the work be awarded to lowest bidder?

Encl: As above

  
(Qasim Ali Qasim)  
Director/Chairman

Copy forwarded for information to:

1- P.S. to Secretary, Culture Department, Government of Sindh.

