

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT / OTHER Sindh Government
- 3) TITLE OF CONTRACT Lining of Heran Distry Ex Malook Shah RD 0 to 10
- 4) TENDER NUMBER TC/G-55/274, dated 25-03-2016
- 5) BRIEF DESCRIPTION OF CONTRACT Lining of Heran Distry Ex Malook Shah RD 0 to 10
- 6) FORUM THAT APPROVED THE SCHEME ADP No. 847
- 7) TENDER ESTIMATED VALUE PRs 69,946,925/-
- 8) ENGINEER'S ESTIMATE Rs 62,181,000
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 365 days
- 10) TENDER OPENED ON (DATE & TIME) 15-04-2016 (11.00 Hours)
- 11) NUMBER OF TENDER DOCUMENTS SOLD Six (06) Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Three (03) Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Three (03) Nos
- 14) BID EVALUATION REPORT Copy Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S N K & Co Flat No. 15 Shams Residency
- 16) CONTRACT AWARD PRICE PRs 69,946,925/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
M/s N K & Co (Rs. 69,946,925/-)
M/s Shams Builders & Developers (Rs. 70,045,653/-)
M/s Haji Muhakumddin Solangi (Rs 70,107,357)

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE: Yes Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S No. 27156 & ID No. 21483647 dated 28-03-2016
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily Kawish, Jung, Safeer dated 31-03-2016
No	

22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer _____


7 Executive Engineer
Upper Pinyari Division
Hyderabad.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Office of the Executive Engineer, Upper Pinyari Division Hyderabad



Phone No: 0298-510421

No: TC/G-55 / 423 / 2016

Dated: 09/05/2016

To,

M/S N.K & Co.
Flat No. 15, Plot No. 14 HDA Commercial
Housing Scheme, Opposite Girls Degree

PROJECT: LINING OF HERAN DISTRY EX MALOOK SHAH RD 0 TO 10

SUBJECT: LETTER OF ACCEPTANCE

This is to notify that your Bid dated 15-04-2016 for execution of the work of "Lining of Heran Distry Ex Malook Shah RD 0 to 10" for the accepted Contract amount of the equivalent of Rs. 69,946,925/- (Rupees Sixty Nine Million Nine Hundred Forty Six Thousand Nine Hundred Twenty Five Only) (14.74% above the estimated cost) is recommended by the Procurement Committee, which has also been accepted by the competent authority.


2. You are requested to furnish Performance Security 5% for the whole contract in the Form of Bank Guarantee from Scheduled Bank in Pakistan within 28 days in accordance with the conditions of contract, for that purpose the performance form is included in bidding documents and government stamp duty 0.30% for signing the contract agreement attached herewith within stipulated time mentioned above.


3. Please acknowledge receipt of this Letter of Acceptance by signing the below by a duly authorized officer and signatory of your company within 3 days of receipt of this letter. Two sets of this letter are being sent in token of your acceptance one signed letter be returned to the addressee noted below and one signed copy be retained for your reference and record.

Authorized Signature

Name and Title of Signatory

M/S N.K & COMPANY
ENGINEERS
&
CONTRACTORS


(Aqeel Ahmed memon)
Executive Engineer
Upper Pinyari Division
Hyderabad



Guulam Nabi Qureshi

Govt: Stamp Vendor Lic: No: 06

Sr: No: 1212 Date: 6-5-2016

N. K. & Company
 CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on the 23rd day of May 2016 between Executive Engineer, Upper Pinyari Division Hyderabad of the one part and M/s N.K & Company. Govt: Contractors of the other part.

WHEREAS the Procuring Agency is desirous that the work certain work viz Lining of Hearan Distry Ex: Malook Shah RD. 0 to 10 should be executed by the Contractors and has accepted a Bid by the Contractors for the execution and completion of such work and the remedying of any defects therein.


Now this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement viz:
 - a) The letter of Acceptance:
 - b) The completed Form of Bid along with schedule to Bid.
 - c) Conditions of Contract and Contract Data.
 - d) The Priced of schedule "B" Rs. 56,470,605/- (Total Bid Amount Rs. 69,946,925/- Comparative/Bid evaluation attached)
 - e) The specifications and
 - f) The Drawings

[Signature]
 CONTRACTOR
 M/S N.K & COMPANY
 ENGINEERS
 &
 CONTRACTORS

[Signature]
 Executive Engineer
 Upper Pinyari Division
 Hyderabad

Contd...P/2



Ghulam Nabi Qureshi

Govt: Stamp Vendor Lic: No: 06

Sr: No: 12/2 Date: 6-5-2016

N.K. Company Page No: 2

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the work and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the work as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

[Handwritten signature]

Signature of the Contractor
M/S N.K. & COMPANY
ENGINEERS
&
CONTRACTORS

Signed, Sealed and Delivered in the presence of:

Witness: *[Handwritten signature]*

Ghulam Mustafa Rahim
R/o B-36 Qasimabad Phase-1
Hyd:

(Name, Title and Address)

[Handwritten signature]

Executive Engineer,
Upper Pinyari Division,
Hyderabad.

Executive Engineer
Upper Pinyari Division,
Hyderabad.

Witness

[Handwritten signature]
Ghulam Rasool Chandio
R/o H No. 23/A, West-Lane
Beldis Colony Hyd.
(Name, Title and Address)

CHALLAN NO.

Challan of Cash Paid into the

Treasury/Sub-Treasury

National Bank of Pakistan/State Bank of Pakistan

ORIGINAL/DUPLICATE/TRIPPLICATE/QUADRUPPLICATE

A/SO 472 6033

To be filled in by remitter

By whom Tended (Name) *M/S Nile & Co. Govt. Counsel*

Name (or Designation) and address of the person on whose behalf money is paid

Full Particulars of the remittance and the Authority (if any)

Amount
Rs. Pa.

Received amt from M/S Nile & Co. Govt. Coun M/S Slaves for the mt bring & Mason ruly Ex Repooling

244820/-

Signature

(TOTAL)

244820/-

Rupees in word

Two Lakh Fourty Four Thousand eight hundred Twenty Only

To be filled in by the Department Officer

Head of Accounts

Analyst

Order of the Executive

Director, Accounts and Grants Receipts

Signature full and designation of the Officer order in the money to be paid in

to be used only in the case of remittance to Bank through an officer of the Government

For State Bank of Pakistan Manager

THE BANK OF PAKISTAN, SURETY/PAID, HYDRABAD
TT16140013 Date 27 MAY 2016
Registered Card 9999999244 820.00

ORIGINAL

Analyst
Signature of Officer Hyderabad

INTEGRITY PACT

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS / CONTRACTORS /CONSULTANTS

Contract Number: TC/G-55/273

Dated: 25-03-2016

Contract Value: PRs. 69,946,925/-

Contract Title: LINING OF HERAN DISTRY EX MALOOK SHAH RD 0 TO 10


M/s N.K & Co hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/s N.K & Co represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/s N.K & Co certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s N.K & Co accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/s N.K & Co agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder's fee or kickback given by M/s N.K & Co as aforesaid for the purpose of obtaining or inducing the Procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.


7 Executive Engineer
Upper Pinyari Division
Hyderabad


M/s N.K & Co
Government Contractor
M/S N.K & COMPANY
ENGINEERS
&
CONTRACTORS

OFFICE OF THE EXECUTIVE ENGINEER UPPER PINYARI DIVISION HYDERABAD.



Phone No. 9200924

No. TC/G-55/ 465 of 2016
Hyderabad dated, 23-5-2016

To,

M/s N.K & Company.
Government Contractors, Flat No. 15, Shams Residency,
Plot No. 14 HDA Commercial Housing Scheme,
Opposite Girls Degree College, Qasimabad,
Hyderabad.

WORK ORDER.


Subject: - **LINING OF HEARAN DISTRY EX. MALOOK SHAH RD 0 TO 10.**

Reference:- Your Bid dated, 15-04-2016.
Your Bid at 32.76% above the cost of Schedule-B except item No. 05 of part A and item No. 08 of part B which works out 14.74% above the estimated cost and total bid amount comes to Rs. 69,946,925/- only for the above work has been accepted by the Chief Engineer Irrigation Kotri Barrage Hyderabad vide his office letter No. 921/W-4/UPD/2016/829 dated, 06-05-2016.

You are hereby directed to start the work so assigned to your firm within 07 days (Seven days) after receipt of this work order and complete the same within the period of 365 days in accordance with the PWD specifications and under the supervision of Assistant Executive Engineer Katiar Irrigation Sub-Division. The taxes under prevailing rates of CBR and SBR will be deducted on every and each payment as per prescribed rules.

The payments shall be made subject to availability of funds by the Government of Sindh and no markup will be paid in case of delay in payment.

DA/Schedule-"B" attached.


(Aqeel Ahmed Memon)

Executive Engineer,
Upper Pinyari Division,
Hyderabad.

Copy along with copy of Schedule-B forwarded to the Assistant Executive Engineer, Katiar Irrigation Sub-Division for information and necessary action. He should report the actual date of start of work and also to submit the daily progress of the work without fail.

DA/Schedule-"B" attached.


(Aqeel Ahmed Memon)

Executive Engineer,
Upper Pinyari Division,
Hyderabad.

C.C.to:-

- The Chief Engineer, Irrigation Kotri Barrage Hyderabad.
- The Superintending Engineer. Pinyari Circle Hyderabad.

Received
by 23/05/2016.

Received.
work order.
M/s N.K & Co.

NAME OF WORK:-

C.C.Lining of Hearan Distry Ex. Malook Shah RD 0 to 10

SCHEDULE B

S.No	Item of work	Quantity	Rate	Unit	Amount	
PART A - CEMENT CONCRETE LINING						
1	Jungle clearance and removing within 100 ft (a) Light.	1,015,000.00	Sft.	75.63	1000 Sft.	76,764.45
2	Ploughing 3 times	23.30	Acre	1769.63	1 Acre	41,232.38
3	Earth work excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed within 50 ft. lead (a) Ordianry Soil.	367,576.28	Cft.	2420.00	1000 Cft.	889,534.60
4	Borrowpit excavation undressed lead upto 100 ft. (a) Ordinary Soil.	2,760,358.72	Cft.	2117.50	1000 Cft.	5,845,059.58
5	Carriage of 100 Cft/5 tons of all materail like stone aggregate, spawal, coal, lime, surkhi etc. B.G.Rail fastening joints and crossing bridges, girders pipe, sheet rail MS bars etc or 1000 Nos bricks 10"x 3"x 3" or 1000 Nos tiles 12" x 6" x 2" or 150 cft timber or 1000 Nos maunds or fuel wood by trolley or any other means owned by contractors 4 Miles	2,346,304.90	Cft.	649.86	100 Cft.	15,247,697.02
6	Extra for every 50 ft. additional lead or Part thereof: (a) For earth work (Soft, ordinary or hard and very hard) 6 Extra leads	414,053.81	Cft.	604.68	1000 Cft.	250,370.05
7	Re-handling of earth work. (b) lead upto 50.	367,576.28	Cft.	1058.75	1000 Cft.	389,171.39
8	Earth work compaction (Soft, ordinary or hard soil. (b) Laying earth in 6 " Layers levelling and dressing watering for compaction complete etc.	3,127,935.00	Cft.	354.00	1000 Cft.	1,107,288.99

S.No	Item of work	Quantity	Rate	Unit	Amount	
9	Earth work compaction by sheep foot rollar and Power rollar with optimum moisture content. (c) For 85% modified ASSHO density	3,127,935.00	Cft.	1445.58	1000 Cft.	4,521,680.28
10	Making boundry or service roads i/c dagbelling levelling and dressing in unploughed lands. (b) From 21' to 40' wide.	187.88	Chain	605.00	1 Chain	113,667.40
11	Erection and removal of centering for RCC or plain cement concrete works of deodar wood (2nd class). (a) (i) Horizontal	16,732.42	Sft.	7693.13	100 Sft.	1,287,246.82
12	Cement Plaster 1½" thick ratio 1:6 (a) In Bed (b) On Slope.	88,510.00 244,276.56	Sft. Sft.	1800.12 2011.87	100 Sft. 100 Sft.	1,593,286.21 4,914,526.83
13	Cement concrete lining ratio 1:2:4. (a) In Bed (b) On Slope.	23,622.54 32,961.27	Cft. Cft.	13789.32 14227.95	100 Cft. 100 Cft.	3,257,387.63 4,689,713.01
14	Filling expansion Joints with bitumen.	30,903.08	Rft.	22.69	1 Rft	701,190.89
Total Part A					44,925,817.53	

PART B - CONSTRUCTING OPEN TYPE MODULES

1	Excavation in foundtaion of buildings, bridges and other structure i/c dag-belling dressing, refilling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5 feet. (b) Ordinary Soil.	44,421.00	Cft.	3176.25	1000 Cft.	141,092.20
2	Cement concrete plain i/c placing, compacting, finishing and curing complete (i/c screening and washing of stone aggregate without shuttering). (f) Ratio 1:3:6	8,561.25	Cft.	12595.00	100 Cft.	1,078,289.44
3	Pacca brick work in foundation and plinth in (i)(d) In cement sand mortar 1:5	10,296.00	Cft.	12176.08	100 Cft.	1,253,649.20

S.No	Item of work	Quantity	Rate	Unit	Amount	
4	Pacca brick work other than building i/c stricking of joints upto 20' height in: (i) (d) Cement sand mortar 1:5	6,732.00	Cft.	12574.38	100 Cft.	846,507.26
5	Reinforced cement concrete work i/c all labour and material xcept the cost of steel reinforcement and its labour for bending binding which will paid separatey. This rate also includes all nds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (i/c screening and washing of shingle). (a) R. C. C. work in roof, slab, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position completed in all respects. (i) Ratio (1:2:4) 90lbs. cement 2 Cft sand 4 Cft shingle 1/8" to 1/4" gauge.	675.00	Cft.	337.00	1 Cft.	227,475.00
6	Fabrication of mild steel reinforcemenmt for cement concrete i/c cutting, bending, laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars)	42.19	Cwt	4820.20	1 Cwt	203,364.23
7	Cement Plaster 1:2 20' height. (c) 3/4" thick	6,210.00	Sft	3056.62	100 Sft	189,816.10
8	Supplying and Fixing Iron Module Frame required size and specification	12	Nos	7200.00	1 No	86,400.00
9	Filling and compacting soil, earth and boulders behind retain walls i/c excavation of soil and lead upto 50 ft.	44,421.00	Cft	2722.00	1000 Cft	120,913.96
Total Part B					4,147,507.39	
<i>PART C - REHABILITATION OF REGULATORS</i>						
1	Dismantling cement concrete reinforced separating concrete cleaning and strengthening the same.	120.00	Cft.	5445.00	100 Cft.	6,534.00
2	Dismantling brick work in lime or cement mortar	1,842.75	Cft.	1285.63	100 Cft.	23,690.95

S.No	Item of work	Quantity	Rate	Unit	Amount	
3	Dismantling cement concrete Plain 1:3:6	2,085.00	Cft.	1306.80	100 Cft.	27,246.78
4	Excavation in foundaion of buildings, bridges and other structure i/c dag-belling dressing, refilling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5 feet. (b) Ordinary Soil.	5,010.00	Cft.	3176.25	1000 Cft.	15,913.01
5	Extra for wet earth work.	1,252.50	Cft.	1058.75	1000 Cft.	1,326.08
6	Cement concrete plain i/c placing, compacting, finishing and curing complete (i/c screening and washing of stone aggregate without shuttering). (f) Ratio 1:3:6	1,284.00	Cft.	12595.00	100 Cft.	161,719.80
7	Pacca brick work in foundation and plinth in (i)(d) In cement sand mortar 1:5	720.00	Cft.	12176.08	100 Cft.	87,667.78
8	Pacca brick work other than building i/c stricking of joints upto 20' height in: (i) (d) Cement sand mortar 1:5	1,612.50	Cft.	12574.38	100 Cft.	202,761.88
9	Reinforced cement concrete work i/c all labour and material xcept the cost of steel reinforcement and its labour for bending binding which will paid separatey. This rate also includes all nds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (i/c screening and washing of shingle). (a) R. C. C. work in roof, slab, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position completed in all respects. (i) Ratio (1:2:4) 90lbs. cement 2 Cft sand 4 Cft shingle 1/8" to 1/4" gauge.	201.00	Cft.	337.00	1 Cft.	67,737.00
10	Fabrication of mild steel reinforcemenmt for cement concrete i/c cutting, bending, laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars)	12.56	Cwt	4820.20	1 Cwt	60,541.71

S.No	Item of work	Quantity	Rate	Unit	Amount	
11	Cement concrete plain i/c placing, compacting, finishing and curing complete (i/c screening and washing of stone aggregate without shuttering). (h) Ratio 1:2:4	540.75	Cft.	14429.25	100 Cft.	78,026.17
12	Cement Plaster 1:2 20' height (c) 3/4" thick	591.00	Sft	3056.62	100 Sft	18,064.62
Total part C					751,229.78	
PART D - REHABILITATION OF VILLAGE ROAD BRIDGES						
1	Dismantling cement concrete reinforced separating concrete cleaning and strengthening the same.	684.00	Cft.	5445.00	100 Cft.	37,243.80
2	Dismantling brick work in lime or cement mortar	6,570.00	Cft.	1285.63	100 Cft.	84,465.89
3	Excavation in foundtaion of buildings, bridges and other structure i/c dag-belling dressing, refilling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5 feet. (b) Ordinary Soil.	57,840.00	Cft.	3176.25	1000 Cft.	183,714.30
4	Extra for Slush or Daldal i/c dewatering	17,352.00	Cft.	2420.20	1000 Cft.	41,995.31
5	Cement concrete plain i/c placing, compacting, finishing and curing complete (i/c screening and washing of stone aggregate without shuttering). (f) Ratio 1:3:6 (h) Ratio 1:2:4	4,524.00 1,320.57	Cft. Cft.	12595.00 14429.25	100 Cft. 100 Cft.	569,797.80 190,548.35
6	Erection and removal of centering for RCC or Plinth cement concrete works of deodar wood (2nd class) (i) Horizontal	1,117.25	Sft	7693.13	100 Sft	85,951.49
7	Pacca brick work in foundation and plinth in (i)(d) In cement sand mortar 1:5	4,568.08	Cft.	12176.08	100 Cft.	556,213.08
8	Pacca brick work other than building i/c stricking of joints upto 20' height in: (i) (d) Cement sand mortar 1:5	3,708.00	Cft.	12574.38	100 Cft.	466,258.01

S.No	Item of work	Quantity	Rate	Unit	Amount	
9	Reinforced cement concrete work i/c all labour and material xcept the cost of steel reinforcement and its labour for bending binding which will paid separetey. This rate also includes all nds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (i/c screening and washing of shingle). (a) R. C. C. work in roof, slab, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position completed in all respects. (i) Ratio (1:2:4) 90lbs. cement 2 Cft sand 4 Cft shingle 1/8" to 1/4" gauge.	5,555.05	Cft.	337.00	1 Cft.	1,872,052.00
10	Fabrication of mild steel reinforcemenmt for cement concrete i/c cutting, bending, laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars)	347.19	Cwt	4820.20	1 Cwt	1,673,525.24
11	Cement Plaster 1:2 20' height (c) 3/4" thick	2,340.00	Sft	3056.62	100 Sft	71,524.91
12	Laying Murum flooring consisting of 1" layer of fine powdery or flakey vareity of Murum laid over 6" good hard layer of Murum spread over 9" thick sub-base comprising of hand packed rubble or broken bricces properly watered and rammed provided over well rammed earth	20,000.00	Sft	3918.20	100 Sft	783,640.00
Total of Part D						6,616,930.18


PART E - CONSTRUCTING RD STONES

1	Excavation in foundtaion of buildings, bridges and other structure i/c dag-belling dressing, refilling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5 feet. (b) Ordinary Soil.	49.00	Cft.	3176.25	1000 Cft.	155.64
---	---	-------	------	---------	-----------	--------

S.No	Item of work	Quantity	Rate	Unit	Amount	
2	Cement concrete plain i/c placing, compacting, finishing and curing complete (i/c screening and washing of stone aggregate without shuttering). (g) Ratio 1:3:6	24.50	Cft.	12595.00	100 Cft.	3,085.78
3	Reinforced cement concrete work i/c all labour and material xcept the cost of steel reinforcement and its labour for bending binding which will paid separately. This rate also includes all nds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (i/c screening and washing of shingle). (a) R. C. C. work in roof, slab, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position completed in all respects. (i) Ratio (1:2:4) 90lbs. cement 2 Cft sand 4 Cft shingle 1/8" to 1/4" gauge.	26.25	Cft.	337.00	1 Cft.	8,846.25
4	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars)	1.64	Cwt	4820.20	1 Cwt	7,905.00
5	(c) Painting and lettering sign posts two coats	14	Nos	651.93	1 No	9,127.02
						Total of Part E 29,119.69
						Total of Part A 44,925,817.53
						Total of Part B 4,147,507.39
						Total of Part C 751,229.78
						Total of Part D 6,616,930.18
						Total Rs. 56,470,604.56
						Say Rs. 56,470,605.00

No premium is allowed on items No. 05 of part A and item No. 08 of Part B


Contractor



Executive Engineer
Upper Pinyari Division
Hyderabad


Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer Upper Pinyari Division Hyderabad.
2. Tender Reference No: TC/G-55/274 dated 25-03-2016.
3. Tender Description/Name of work/item: C.C. Lining of Hearan Distry Ex: Malook Shah RD. 0 to 10.
4. Method of Procurement: Single stage one Envelope.
5. Publication of NIT in Daily Jang Urdu dated 31-03-2016, Daily Kawish Sindhi.dated 31-03-2016 and Daily Safeer Urdu dated 31-03-2016.
6. Total Bid documents Sold: 06 Nos.
7. Total Bids Received: 03 Nos.
8. Bid (s) Rejected: -Nil-
9. Financial Bid Opening date: 15-04-2016.
10. Bid Evaluation Report:


S. No	Name of Firm or Bidder	Cost offered by the Bidder in Rs.	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s N.K & Company.	69,946,925	1 st	At 14.74% above	1 st Lowest	Recommended for award of work
2	M/s Shams Builders & Developers.	70,045,653	2 nd	At 14.90% above	Being 2 nd lowest	Not Recommended
3	M/s Haji Muhakumddin Solangi.	70,107,357	3 rd	At 15.00% above	3 rd Lowest	Not Recommended



(Aqeel Ahmed Memon),
 Executive Engineer,
 Upper Pinyari Division,
 Hyderabad. (Member/Secretary)


(Israr Ahmed Rind),
 Assistant Executive Engineer,
 Public Health Sub Division,
 Qasimabad (Member).


(Shafoq Hussain Wadho),
 Superintending Engineer,
 Pinyari Circle, Hyderabad (Chairman).

Recommended

 Superintending Engineer
 Pinyari Circle
 Hyderabad.


 DESIGN ENGINEER
 Irrigation Kotri Barrage Hydr

Approved.

 Chief Engineer
 Irrigation Kotri Barrage.
 HYDERABAD.

SCHEDULE B

No	Item of work	Quantity	Rate	Unit	Amount
PART A - CEMENT CONCRETE LINING					
1	Jungle clearance and removing within 100 ft (a) Light.	1,015,000.00 ✓ Sft.	75.63 ✓	1000 Sft. ✓	76,764.68
2	Ploughing 3 times	23.30 ✓ Acre	1769.63 ✓	1 Acre	41,232.38
3	Earth work excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed within 50 ft. lead (a) Ordinary Soil.	367,576.28 ✓ Cft.	2420.00 ✓	1000 Cft.	889,534.60
4	Borrowpit excavation undressed lead upto 100 ft. (a) Ordinary Soil.	2,760,358.72 ✓ Cft.	2117.50 ✓	1000 Cft.	5,845,059.58
5	Carriage of 100 Cft/5 tons of all materail like stone aggregate, spawal, coal, lime, surkhi etc. B.G.Rail fastening joints and crossing bridges, girders pipe, sheet rail MS bars etc or 1000 Nos bricks 10"x 3"x 3" or 1000 Nos tiles 12" x 0" x 2" or 150 cft timber or 1000 Nos maunds or fuel wood by trolly or any other means owned by contractors 4 Miles	2,346,304.90 ✓ Cft.	649.86 ✓	100 Cft.	15,247,697.02
6	Extra for every 50 ft. additional lead or Part thereof: (a) For earth work (Soft, ordinary or hard and very hard) 6 Extra leads	414,053.81 ✓ Cft.	604.68 ✓	1000 Cft.	250,370.05
7	Re-handling of earth work. (b) lead upto 50.	367,576.28 ✓ Cft.	1058.75 ✓	1000 Cft.	389,171.39
8	Earth work compaction (Soft, ordinary or hard soil. (b) Laying earth in 6 " Layers levelling and dressing watering for compaction complete etc.	2,127,935.00 ✓ Cft.	351.00 ✓	1000 Cft.	1,107,288.99

Item of work	Quantity	Rate	Unit	Amount
work compaction by sheep foot rollar Power rollar with optimum moisture For 85% modified ASSHO density	3,127,935.00	1445.58	1000 Cft.	4,521,680.28
ing boundry or service roads i/c belling levelling and dressing in oughed lands. From 21' to 40' wide.	187.88 Chain	605.00	1 Chain	113,667.40
ection and removal of centering for RCC r plain cement concrete works of deodar ed (2nd class). Horizontal	16,732.42 Sft.	7693.13	100 Sft.	1,287,246.82
ment Plaster 1½" thick ratio 1:6 in Bed On Slope.	88,510.00 Sft. 244,276.56 Sft.	1800.12 2011.87	100 Sft. 100 Sft.	1,593,286.21 4,914,526.83
ment concrete lining ratio 1:2:4. in Bed On Slope.	23,622.54 Cft. 32,961.27 Cft.	13789.32 14227.95	100 Cft. 100 Cft.	3,257,387.63 4,689,713.01
ing expansion Joints with bitumen.	30,903.08 Lft.	22.69	1 Lft	701,190.89
Total of Part A				44,925,817.53

PART B - CONSTRUCTING OPEN TYPE MODULES

Excavation in foundtaion of buildings, ridges and other structure i/c dag-belling dressing, refilling around structure with excavated earth watering and ramming ed upto one chain and lift upto 5 feet. Ordinary Soil.	44,421.00	3176.25	1000 Cft.	141,092.20
Cement concrete plain i/c placing, compacting, finishing and curing complete i/c screening and washing of stone aggregate without shuttering). Ratio 1:3:6	8,561.25	12595.00	100 Cft.	1,078,289.44
Pacca brick work in foundation and plinth in (d) In cement sand mortar 1:5	10,296.00	12176.08	100 Cft.	1,253,649.20

[Handwritten signatures and stamps]

[Handwritten signature]

No	Item of work	Quantity	Rate	Unit	Amount
4	Pacca brick work other than building i/c striking of joints upto 20' height in: (i) (d) Cement sand mortar 1:5	6,732.00	12574.38	100 Cft.	846,507.26
5	Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will paid separately. This rate also includes all nds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (i/c screening and washing of shingle). (a) R. C. C. work in roof, slab, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position completed in all respects. (i) Ratio (1:2:4) 90lbs. cement 2 Cft sand 4 Cft shingle 1/8" to 1/4" gauge.	675.00	337.00	1 Cft.	227,475.00
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars)	42.19	4820.20	1 Cwt	203,364.23
	Cement Plaster 1:2 20' height. (c) 3/4" thick	6,210.00	3056.62	100 Sft	189,816.10
	Supplying and Fixing Iron Module Frame required size and specification	12	7200.00	1 No	86,400.00
	Filling and compacting soil, earth and boulders behind retain walls i/c excavation of soil and lead upto 50 ft.	44,421.00	2722.00	1000 Cft	120,913.00
Total of Part B					4,147,507.39

PART C - REHABILITATION OF REGULATORS

	Demantling cement concrete reinforced separating concrete cleaning and lengthening the same.	120.00	5445.00	100 Cft.	6,534.00
	Demantling brick work in lime or cement mortar	1,842.75	1285.63	100 Cft.	23,600.95

[Handwritten signature and stamp]

[Handwritten signature]

No	Item of work	Quantity	Rate	Unit	Amount
3	Dismantling cement concrete Plain 1:3:6	2,085.00	1306.80	100 Cft.	27,246.78
4	Excavation in foundaion of buildings, bridges and other structure i/c dag-belling dressing, refilling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5 feet. (b) Ordinary Soil.	5,010.00	3176.25	1000 Cft.	15,913.01
	Extra for wet earth work.	1,252.50	1058.75	1000 Cft.	1,326.08
	Cement concrete plain i/c placing, compacting, finishing and curing complete (i/c screening and washing of stone aggregate without shuttering). (f) Ratio 1:3:6	1,284.00	12595.00	100 Cft.	161,719.80
	Pacca brick work in foundation and plinth in (d) In cement sand mortar 1:5	720.00	12176.08	100 Cft.	87,667.78
	Pacca brick work other than building i/c striking of joints upto 20' height in: (d) Cement sand mortar 1:5	1,612.50	12574.38	100 Cft.	202,761.88
	Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will paid separately. This rate also includes all rnds of forms moulds and shuttering curing rendering and washing the exposed surface (i/c screening and washing of shingle).				
	R. C. C. work in roof, slab, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position completed in all respects. Ratio (1:2:4) 90lbs. cement 2 Cft sand shingle 1/8" to 1/4" gauge.	201.00	337.00	1 Cft.	67,737.00
	Application of mild steel reinforcement in cement concrete i/c cutting, bending, in position making joints and wiring i/c cost of binding wire (also removal of rust from bars)	12.56	4820.20	1 Cwt	60,541.71

Handwritten signature

Handwritten signature
 NK
 Engineer

S.No	Item of work	Quantity	Rate	Unit	Amount
11	Cement concrete plain i/c placing, compacting, finishing and curing complete (i/c screening and washing of stone aggregate without shuttering). (h) Ratio 1:2:4	540.75	14429.25	Cft. 100 Cft.	78,026.17
12	Cement Plaster 1:2 20' height (c) 3/4" thick	591.00	3056.62	Sft 100 Sft	18,064.92
Total of Part C					751,229.78
PART D - REHABILITATION OF VILLAGE ROAD BRIDGES					
1	Dismantling cement concrete reinforced separating concrete cleaning and strengthening the same.	684.00	5445.00	Cft. 100 Cft.	37,243.80
2	Dismantling brick work in lime or cement mortar	6,570.00	1285.63	Cft. 100 Cft.	84,465.89
3	Excavation in foundtaion of buildings, bridges and other structure i/c dag-belling dressing, refilling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5 feet. (b) Ordinary Soil.	57,840.00	3176.25	Cft. 1000 Cft.	183,714.30
4	Extra for Slush or Daldal i/c dewatering	17,352.00	2420.20	Cft. 1000 Cft.	41,995.31
5	Cement concrete plain i/c placing, compacting, finishing and curing complete (i/c screening and washing of stone aggregate without shuttering). (f) Ratio 1:3:6 (h) Ratio 1:2:4	4,524.00 1,320.57	12595.00 14429.25	Cft. 100 Cft. Cft. 100 Cft.	569,797.80 190,548.35
6	Erection and removal of centering for RCC or Plinth cement concrete works of deodar wood (2nd class) (i) Horizontal	1,117.25	7693.13	Sft 100 Sft	86,951.50
7	Pacca brick work in foundation and plinth in (d) In cement sand mortar 1:5	4,568.08	12176.08	Cft. 100 Cft.	556,213.08
8	Pacca brick work other than building i/c striking of joints upto 20' height in: (d) Cement sand mortar 1:5	3,708.00	12574.38	Cft. 100 Cft.	466,258.01

Handwritten signature

Handwritten notes and stamps

No	Item of work	Quantity	Rate	Unit	Amount
----	--------------	----------	------	------	--------

9 Reinforced cement concrete work i/c all labour and material xcept the cost of steel reinforcement and its labour for bending binding which will paid separatey. This rate also includes all nds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (i/c screening and washing of shingle).

(a) R. C. C. work in roof, slab, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position completed in all respects.

(i) Ratio (1:2:4) 90lbs. cement 2 Cft sand 4 Cft shingle 1/8" to 1/4" gauge.

5,555.05 Cft. 337.00 1 Cft. 1,872,052.00

Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars)

347.19 Cwt 4820.20 1 Cwt 1,673,525.24

Cement Plaster 1:2 20' height

(a) 3/4" thick

2,340.00 Sft 3056.62 100 Sft 71,524.91

Laying murum flooring consisting of 1" layer of fine powdery or flakey vareity of murum laid over 6" good hard layer of murum spread over 9" thick sub-base comprising of hand packed rubble or broken bricces properly watered and rammed provided over well rammed earth

20,000.00 Sft 3918.20 100 Sft 783,640.00

Total of Part D 6,616,930.18

ITEM E - CONSTRUCTING RD STONES

Excavation in foundtaion of buildings, basements and other structure i/c dag-belling, refilling around structure with compacted earth watering and ramming upto one chain and lift upto 5 feet. Ordinary Soil.

49.00 Cft. 3176.25 1000 Cft. 155.64

Handwritten signature

Handwritten signature
NEELU CHANDRAN
 Engineer

OFFICE OF THE EXECUTIVE ENGINEER UPPER PINYARI DIVISION HYDERABAD

Phone No. 9200924

No.TC/G -55/ 367 of 2016
Hyderabad Dated. 18 - 4 - 2016



To,


The Superintending Engineer,
Pinyari Circle,
Hyderabad.

**Subject:- BID EVALUATION REPORT AND COMPARATIVE STATEMENT
SUBMISSION OF THE:-**

The Bid Evaluation report and Comparative Statement for the work "Lining of Hearan Distry Ex. Malook Shah RD 0 to 10" are submitted herewith for favour of approval / sanction.

D.....A.

1. Attendance Sheet.
2. Minutes of Meeting.
3. Bidder Qualification report.
4. Bid Evaluation report.
5. Comparative statement.


(Aqeel Ahmed Memon)
Executive Engineer,
Upper Pinyari Division,
Hyderabad.




C.C. to:-


➤ The Manager (Assessment-II) Sindh Public procurement Regulatory Authority Government of Sindh Karachi d for information and hoisting against SPPRA S. No. 27156 and ID No. 2147483647.


NO. 1013
Date. 20-04-16


ATTENDANCE SHEET OF PARTICIPANTS OF CONTRACTORS / FIRMS
FOR OPENING OF ADP WORK

**"CC LINING OF HEARAN DISTRY EX. MALOOK SHAH
RD 0 TO 10 ON 15-04-2016.**

S. No.	Name of Contractors/ Firms.	Attended by.	Signature.
1	M/s N.K & Company.	Rahmatullah	
2	M/s Haji Muhakumddin Solangi.	Manzoor Ali	
3	M/s Shams Builders & Developers.	M. U. Mulesh. V Memon	


(Aqeel Ahmed Memon)
Executive Engineer,
Upper Pinyari Division,
Hyderabad
Member / Secretary.


(Israr Ahmed Rind)
Assistant Executive Engineer,
Public Health, Sub-Division
Qasimabad
(Member)


(Shafiqat Hussain Wadho)
Superintending Engineer,
Pinyari Circle Hyderabad (Chairman)

Method and Procedure of Procurement:-

Open Competitive Bidding (National Competitive Bidding -
Single Stage One Envelope)

Name of Work:

**C.C LINING OF HEARAN DISTRY EX. MALOOK
SHAH RD 0 TO 10**

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 15-04-2016 for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all / following members of the Procurement Committee and the representative of bidders (**Attendance sheet is enclosed**).

The following 03 Nos. bidders submitted their bids till the deadline of submission, out of 06 Nos. Bids which were issued.

1. M/s N.K. & Compay.
2. M/s Haji Muhakumddin Solangi.
3. M/s Shams Builders & Developers.

The Bids were opened at 12 Noon on 15-04-2016 in the presence of above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No.	Name of Bidder	Offered Price in Rs.	Amount of Bid Security in Rs.	Bank Guarantee / Call Deposit No. / Date
1.	M/s N.K. & Company.	69,946,925	1,300,000	FWDC 0379825 dt: 14-04-2016
2.	M/s Shams Builders & Developers.	70,045,653	1,300,000	FWDC 0379826 dt: 14-04-2016
3.	M/s Haji Muhakumddin Solangi.	70,107,357	1,300,000	CDR 00341122 dt: 14-04-2016


The Committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evaluation Report duly signed by the procurement committee attached and submitted for further approval.


The meeting ended with vote of thanks to all from the chair.



(Aqeel Ahmed Memon)
Executive Engineer
Upper Pinyari Division
Hyderabad (Member / Secretary)



(Israr Ahmed Rind)
Assistant Executive Engineer
Public Health Division
Qasimdadab (Member)



(Shafiqat Hussain Wadho)
Superintending Engineer Pinyari
Circle Hyderabad.
(Chairman)

Method and Procedure of Procurement:-

Open Competitive Bidding (National Competitive Bidding - Single Stage One Envelope)

Description of Work:

C.C LINING OF HEARAN DISTRY EX. MALOOK SHAH RD 0 TO 10

Name of Procuring Agency:-


Executive Engineer, Upper Pinyari Division Hyderabad.

BIDDERS ELIGIBILITY / QUALIFICATION REPORT.


S. No.	Eligibility.	M/s N.K. & Company.	M/s Haji Muhakumddin Solangi.	M/s Shams Builders & Developers.
1	Registration with PEC (if Applicable)	Yes.	Yes.	Yes.
2	NTN	Yes.	Yes.	Yes.
3	Professional Tax	N.A	N.A	N.A
4	Registration with Sindh Revenue Board (SBR)	Yes.	Yes.	Yes.
	Qualification Criteria			
5	Company Profile.	Attached	Attached	Attached
6	List of Last 5 years similar type of works by the Contractors / firms.	Yes.	Yes.	Yes.
7	Details of Equipment's, Machineries and Transport owned by the contractors / firms.	Available in Company profile.	Available in Company profile.	Available in Company profile.
8	Financial Statement showing the Annual Turnover of last 3 years and Income Tax last 3 years.	Yes.	Yes.	Yes.
9	Department.	Attached	Attached	Attached
10	Responsiveness.	Qualified.	Qualified.	Qualified.



(Aqeel Ahmed Memon)
Executive Engineer
Upper Pinyari Division
Hyderabad.
Member



(Israr Ahmed Rind)
Assistant Executive Engineer
Public Health Division
Qasimabad
Member





(Shafiq Hussain Wadho)
Superintending Engineer
Pinyari Circle Hyderabad.
Chairman.


Bid Evaluation Report

1. Name of Procuring Agency: Executive Engineer Upper Pinyari Division Hyderabad.
2. Tender Reference No: TC/G-55/274 dated 25-03-2016.
3. Tender Description/Name of work/item: C.C. Lining of Hearan Distry Ex: Malook Shah RD. 0 to 10.
4. Method of Procurement: Single stage one Envelope.
5. Publication of NIT in Daily Jang Urdu dated 31-03-2016, Daily Kawish Sindhi dated 31-03-2016 and Daily Safeer Urdu dated 31-03-2016.
6. Total Bid documents Sold: 06 Nos.
7. Total Bids Received: 03 Nos.
8. Bid (s) Rejected: -Nil-
9. Financial Bid Opening date: 15-04-2016.
10. Bid Evaluation Report:

S. No	Name of Firm or Bidder	Cost offered by the Bidder in Rs.	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s N.K & Company.	69,946,925.	1 st	At 14.74% above	1 st Lowest	Recommended for award of work
2	M/s Shams Builders & Developers.	70,045,653	2 nd	At 14.90% above	Being 2 nd lowest	Not Recommended
3	M/s Haji Muhakumddin Solangi.	70,107,357	3 rd	At 15.00% above	3 rd Lowest	Not Recommended


(Aqeel Ahmed Memon),
Executive Engineer,
Upper Pinyari Division,
Hyderabad. (Member/Secretary)


(Israr Ahmed Rind),
Assistant Executive Engineer,
Public Health Sub Division,
Qasimabad (Member).


(Shafiqat Hussain Wadho),
Superintending Engineer,
Pinyari Circle, Hyderabad (Chairman).

Comparative Statement.

Name of Work:

C.C LINING OF HEARAN DISTRY EX. MALOOK SHAH RD 0 TO 10

NIT No. TC/G-55/274
dated 25-03-2016

Last date of receipt of Bids.
14-04-2016

15.
Date of Opening.
04-2016

NIT appeared in the Newspapers viz: Daily Jang Urdu dated, 31-03-2016,ii) Daily Kawish Sindhi dated, 31-03-2016 and iii) Daily Safeer urdu dated, 31-03-2016.

Estimate Sanctioned by Chief Engineer, Irrigation Kotri Barrage Hyderabad No. CDM/P-ADP/209 dated, 18-03-2016 for Rs. 62,181,000/-

Estimate		Rates Quoted by the Contractors / Firms	
Sch: (B)	56,470,605	M/s N.K. & Company. @ 32.76% above the cost of Sch (B)	M/s Haji Muhakumddin Solangi. @ 33.15% above the cost of Sch (B)
Cartage	4,490,545		M/s Shams Builders & Developers. @ 33% above the cost of Sch (B)
	60,961,150		

@ 32.76% above
except item No. 05 of
Part A & Item 08 of
Part B =
Rs . 41,136,508/-

Sch: (B) Rs. 56,470,605/-


Rs. 13,476,320/-

Rs. 69,946,925/(-) 60,961,150=


8,985,775x100 / = 14.74% above
60,961,150

Tender Cost

The Rate quoted by M/s N.K. & Company Government Contractors at 14.74% above the estimated cost is lowest competitive one hence recommended for favour of approval by the competent authority.


(Aqeel Ahmed Memon)
Executive Engineer,
Upper Pinyari Division,
Hyderabad Member / Secretary.


(Israr Ahmed Rind)
Assistant Executive Engineer,
Public Health, Sub-Division
Qasimabad (Member)


(Shaifqat Hussain Wadhoo)
Superintending Engineer,
Pinyari Circle Hyderabad (Chairman)

عقب اسٹیبٹ کان لطف آباد میں 7 حیدرآباد میں رو برو حاضر ہو کر شواہد کے ساتھ اعتراض داخل کریں بعد از معیاد کسی قسم کا قبول نہیں ہوگا۔ اور وارنٹی سرٹیفکیٹ جاری کر دیا جائے گا۔

بشمتر
مختیار کار لطف آباد

عقب اسٹیبٹ کان لطف آباد میں 7 حیدرآباد میں رو برو حاضر ہو کر شواہد کے ساتھ اعتراض داخل کریں بعد از معیاد کسی قسم کا قبول نہیں ہوگا۔ اور وارنٹی سرٹیفکیٹ جاری کر دیا جائے گا۔

بشمتر
مختیار کار لطف آباد

463	18320	Mr. Ashok Kumar (Minorities Quota)	S/o Tulhnic
464	19244	Mr. Mohan Lal (Minorities Quota)	S/o Dev Par
465	18293	Miss. Meena Kumari (Minorities Quota)	D/o Sita Ra
466	16308	Mr. Raja Amrat (Minorities Quota)	S/o Ramdas
467	18358	Mr. Nanik Das (Minorities Quota)	S/o Budhoo
468	16936	Mr. Prem Kumar (Minorities Quota)	S/o Ramesh
469	18555	Miss. Maria (Minorities Quota)	D/o Bonafa
470	19139	Mr. Hussain Ahmed (Disabled Quota)	S/o Amanu
471	16160	Miss. Rizwana (Disabled Quota)	D/o Anwar
472	16502	Mr. Ali Gohar (Disabled Quota)	S/o Muham
473	15268	Miss. Tasleem (Disabled Quota)	D/o Imdad
474	16551	Mr. Ghulam Shabir (Disabled Quota)	S/o Kirar K
475	18345	Miss. Bushra (Disabled Quota)	D/o Akhtar
476	16739	Mr. Raza Khan (Disabled Quota)	S/o Fatchm
477	18591	Mr. Muhammad Umer (Disabled Quota)	S/o Faqeer

دفتر ایگزیکٹو انجینئر اپر پنیاری ڈویژن حیدرآباد

فون نمبر: 9200924، فیکس: 9201227
نمبر: بی/سی/جی۔ 25-03-2016/274/55 حیدرآباد مورخہ

ٹینڈر / پیشکشوں کا نوٹس طلبی

ایگزیکٹو انجینئر اپر پنیاری ڈویژن حیدرآباد کو دلچسپی رکھنے والے ٹھیکیداروں / فرموں سے درج ذیل کاموں کے لیے کیورٹ شیڈول ریش پر سر بہرہ پیشکش / ٹینڈرز مطلوب ہیں۔

نمبر شمار	کام کا نام	تخمینہ لاگت (ملین روپے)	2 ہمدرد ضمانت کل تخمینہ لاگت (ملین روپے)	ٹینڈر فیس (روپے)	مدت تکمیل
1	لائٹنگ آف حیاران ڈسٹری ایکس۔ ملوک شاہ آرڈی 10F0	60.962	1.300	2000/-	365 یوم

دلچسپی رکھنے والے ٹھیکیداروں / فرموں کا پاکستان انجینئرنگ کونسل سے سی۔ 4 انگلری میں سال 2016 کے لیے رجسٹرڈ / تجدید ہونے کے ساتھ ساتھ فیڈرل بورڈ آف ریونیو اور سندھ ریونیو بورڈ سے رجسٹرڈ ہونا لازمی ہے۔

پرو کیورمنٹ کا طریقہ کار پیشکش کیلئے بڈنگ کے ساتھ سنگل اسٹیج اور سنگل لفافہ کے تحت ہوگا۔ دو ہمدرد ضمانت کل پیشکش رقم بشکل کال ڈپازٹ پیشکش کی وصولی کے وقت جمع کرانا ہوگی۔ بڈنگ ٹینڈرز دستاویز ٹینڈر ہڈا کی اخبارات میں اشاعت سے مورخہ 2016-04-14 دن گیارہ بجے تک ٹینڈر فیس۔ 2000/- روپے (تین ہزار روپے) کی ادائیگی کر کے ایگزیکٹو انجینئر اپر پنیاری ڈویژن بنگلہ نمبر 47 سول لائن حیدرآباد سے خریدے جاسکتے ہیں۔

پیشکش / ٹینڈرز مورخہ 2016-04-15 دن گیارہ بجے تک واپس وصول کیے اور اسی روز دن بارہ بجے ٹینڈرز اپننگ اور پرو کیورمنٹ کھلی کے رو برو اور ٹھیکیداروں / فرموں یا ان کے مجاز نمائندوں کی موجودگی میں دفتر ایگزیکٹو انجینئر اپر پنیاری ڈویژن حیدرآباد میں کھولے جائیں گے۔

درج ذیل وجوہات پر پیشکشیں مسترد کر دی جائیں گی۔

- (I) مشرو اور ذیلی گرا ٹلک پیشکش / ٹینڈرز۔
- (II) مقررہ رقم کے ضمانت کے بغیر موصول ہونے والی پیشکش۔
- (III) مقررہ تاریخ اور وقت کے بعد موصول ہونے والی پیشکش۔

(VI) بیک لسٹ فرم / ٹھیکیدار

دلچسپی رکھنے والے پیشکش کنندگان کو اپنی پیشکش کے ساتھ درج ذیل دستاویز جمع کرانا ہوں گی۔

- (I) کاپی پروفاکس
- (II) گزشتہ پانچ برسوں کے دوران فرم / ٹھیکیدار کی طرف سے تکمیل کردہ اس قسم کے کاموں کی فہرست
- (III) فرم / ٹھیکیدار کی ملکیت مشینری کی تفصیل جس میں ایسی ڈیزل ڈوزرز رولرز سیپ فٹ رولرز ڈیمپرز کنکریٹ ٹرانسپورٹیشن ڈائریکٹری وغیرہ
- (IV) مالی گوشوارہ جس میں گزشتہ تین برسوں کا 100 ملین کا ٹرن اوور اور گزشتہ تین سالوں کے اکم ٹیکس ریٹرن
- (V) حکمہ آجاشی کے ساتھ کسی قسم کی قانونی چارہ جوئی میں ملوث نہ ہونے کا حلف نامہ

پرو کیورمنٹ انجینیئر کا سندھ پبلک پرو کیورمنٹ رولرز 2010 (تریمی 2013) کی متعلقہ شقوں کے تحت یہ حق محفوظ ہے کہ وہ کوئی بھی ایک یا تمام پیشکشوں کو مسترد کر دے۔

دوست: ایگزیکٹو انجینئر
اپر پنیاری ڈویژن
بنگلہ نمبر 47 سول لائن حیدرآباد

INF/KRY-1173/16

کریشن سے انکار کریں۔۔۔ ہم دہشت گردی کے خلاف متحد ہیں

سندھ میں تسمیہ کی بھری کے لئے، ملی + اپنا نام لکھ کر 8 3 9 8 ہٹس پبلش کریں۔

- NOTE:**
1. Publication of the above result does not entitle the candidate a matter of right.
 2. The Commission reserves the right to modify/correct the detected later on.
 3. The result is also available on the SPSC website www.sp

DY: CONTR

Daily Safer Urdu cl. 31/3/2016.

اور ملی سطح پر رابطہ کی زبان ہے۔ دفتری زبان کے بعد یہ عوامی زبان بھی ثابت ہوگی۔ پروگرام سے کورسنگرمان ڈاکٹر ایس ایم عین قریشی، صدر انجمن ترقی اردو ڈاکٹر ذوالقرنین جمیل، ڈاکٹر سحر انصاری اور شعبہ اردو کی استاد ڈاکٹر یاسین سلطانہ نے بھی خطاب کیا۔ ڈاکٹر ایس ایم عین قریشی نے کہا کہ اس کورس میں سب سے کم اہلیت انٹرمیڈیٹ کی سطح کے طلباء کا خیال رکھتے ہوئے آسان اور عام فہم زبان میں نصاب ترتیب دیا گیا ہے۔ اس میں نظریاتی تدریس سے زیادہ عملی تربیت کو اہمیت دی جائے گی۔ پروفیسر ڈاکٹر سحر انصاری نے کہا کہ جب اردو الفاظ استعمال کئے جائیں گے تو یہ معاشرے میں رائج بھی ہوں گے۔ انگریزی کے جو الفاظ مقبول ہو چکے ہیں انہیں ایسے ہی استعمال کرنا چاہئے۔ مقررہ اردو لغت تیار کر چکی ہے جبکہ انجمن ترقی اردو کے تحت اردو اصطلاحات کئی جلدوں میں شائع ہو چکی ہیں۔ ڈاکٹر ذوالقرنین جمیل نے کہا کہ دفاتی جامعہ اردو اور انجمن ترقی اردو پاکستان کے تحت

اطلاع عام
ہر خاص و عام کو مطلع کیا جاتا ہے کہ سرمد راسماۃ ودیہ بیوہ محمد اکبر پڑھیار ساکن گوٹھ گل محمد پڑھیار حسین آباد لطف آباد حیدرآباد نے درخواست دی ہے کہ محمد اکبر پڑھیار ولد محمد شریف پڑھیار جو کہ گورنمنٹ ملازم تھے مورخہ 20-02-2016 کو انتقال کر گئے اور مرتے وقت حسب ذیل جائز وارث چھوڑے ہیں۔ ۱۔ ساساۃ وحیدہ (بیوہ) ۲۔ فیضان علی (بیٹا) ۳۔ شیراز علی (بیٹا) ۴۔ امان علی (بیٹا)۔ اگر کوئی ان وارثوں کے علاوہ اور کوئی فوتی کا جائز وارث ہونے کا دعویٰ کرتا ہے اور وارثی سرٹیفکیٹ پر کوئی اعتراض ہو تو ہوا اشاعت ہڈا سے اندرون معیاد 07 یوم کے اندر ہمارے دفتر عقب اعظم طیبہ کالج لطف آباد نمبر 7 حیدرآباد میں رو برو حاضر ہو کر شواہد کے ساتھ اعتراض داخل کریں بعد از معیاد کسی قسم کا اعتراض قابل قبول نہیں ہوگا۔ اور وارثی سرٹیفکیٹ جاری کر دیا جائے گا۔

بشمتر
مختیار کار لطف آباد

یہ نمبر 20
کی رپورٹنگ کرنے والے آئی ایک مختلف رائے تے ہیں۔ تنازعات، دہشت گردی اور دہشت گردی کے انہوں کی ترقی دہشت گردی کے سے روز خطاب کرتے ہوئے پرویز رشید نے کہا پاکستان میں دہشت گردی کا عنصر پہلی بار سامنے ہے یہ ایک نئی صورت حال ہے جس میں خود کو بٹ کرنا چاہتا ہوں۔ پاکستان اس وقت کے میں جھلا ہے تنازعہ اگر دو ملکوں کے درمیان جانوں کے کردار کا تعین آسان ہوتا ہے اور وہ تک کرتے ہوئے اپنے اپنے ملک کے نقطہ نظر پورٹ کرتے ہیں اس کے برعکس ایک ہی ٹی میں تنازعات اور اختلافات ہوں اور ان امت کی جڑیں نظریاتی، مذہب اور عقیدے کے جڑی ہوئی ہوں تو ایسے حالات میں پورٹنگ بہت مشکل ہوتا ہے تنازعے کی رپورٹنگ میں زکر کردار ادا کرنے کے لئے فکری احساس کا سمت میں ہونا بہت اہمیت کا حامل ہے ہمارا ن مسائل سے دوچار ہے اس میں فکری باور عقیدے اہم کردار ادا کر رہے ہیں۔ ممکن سن وقت ظالم مظالم نظر آ رہا ہوا اور مظالم ظالم صورت طلب ہے، جس میں بھی ہو چکی ہے اور ملی مظاہرے بھی ہوتے ہیں لہذا وقت میڈیا صورت حال سے دوچار ہے حقائق پر مبنی کا دعویٰ کرنے والوں کا یہ دعویٰ سونفیدگی راور تر از وہ میں متوازی نہیں ہوگا۔

نمبر 21
دہشت گردی کی ترقی اور ہنر ہے جسے باقاعدہ سمجھا جاسکتا ہے۔ دفاتی جامعہ اردو اور انجمن پاکستان کے تعاون سے سٹی سے دو ماہ کے ن سمراسٹ 2016 کے تربیت کورس کا بارہا ہے جس کی تربیت تکمیل کرنے والے ر بھی دی جائے گی۔ شیخ الہام سے پروفیسر ن ڈی محمد اور جسٹس آصف علی کے تعاون س کورس کا انعقاد ممکن نہیں تھا۔ رجسٹرار نے کہا کہ اس کورس کے آغاز سے بابائے عبدالحق اور جمیل الدین عالی کے اردو کی اب کی تکمیل میں مدد ملے گی۔ اردو سیکٹی