OFFICE OF THE EXCUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

SINDH SECRETARIAT 4-A, BARRACK NO.18, COURT ROAD KARACHI.

NO:TC/G-55/PBD-II/2015-16/ 1736

Karachi, dated 11-4 2016.

To,

The Manager (CB), Government of Sindh, Sindh Public Procurement Regulatory Authority, KARACHI.

SUBJECT:

NIT No. TC/G-55/PBD-II/2015-16/ 1542, dated:17-03-2016 Sr. No:27052.

The Bid Evaluation report duly signed by 03 members of Procurement committee alongwith original comparative statement, minutes of Bid opening meeting, Bidder qualification/ Techincal Evaluation report, Attadence Sheet are submitted herewith for information please.

S.NO.	NAME OF WORKS.	AMOUNT.
1.	M/R TO SINDH SECRETARIAT NO.III, (OLD KDA BUILDING) KARACHI (REPAIR / RENOVATION WORK IN COURT ROOM OF APPELLATE TRIBUNAL COUNCIL MEZZANINE FLOOR).	Rs:4,32,800/-
2.	M/R TO SINDH SECRETARIAT NO.III, (OLD KDA BUILDING) KARACHI (COLORING, PAINTING, FALSE CEILING, FLOOR TILES & OTHER WORKS IN OFFICE OF ADVISOR TO CHIEF MINISTER MR. SAJID BHANNHAN).	Rs:4a,36,400/-
3.	M/R TO SINDH SECRETARIAT NO.II, (TUGHLAQ HOUSE) KARACHI COLORING, PAINTING, ELECTRIC & SANITARY WORK AT DIFFERENT OFFICE VIZ DEPUTY, SECRETARY, AGRICULTURE SECRETARY, CULTURE SECRETARY, CHIEF EDUCATION PLANNING & DEVELOPMENT DEPARTMENT ETC:	Rs:1,58,100/-
4.	M/R TO SINDH SECRETARIAT NO.I, (NEW BUILDING) KARACHI P/F UPVC PIPES AND G.I. TRAY FOR DRAIN OUT WATER OF AIR CONDITIONER	Rs:4,69,800/-
5.	M/R TO BARRACK NO.90 SINDH SECRETARIAT BLOCK 4-B KARACHI (OFFICE OF THE LIVESTOCK & FISHERIES DEPARTMENT).	Rs. 6,24,800/-
6.	M/R TO BARRACK NO.13 SINDH SECRETARIAT BLOCK 4-A KARACHI (OFFICE OF THE SOLICITOR DEPARTMENT).	Rs. 7,63,000
7.	M/R TO SINDH SECRETARIAT NO.VI (OLD STATE BANK) KARACHI (PROVIDING & FIXING 50-MM CABLE FOR MACHINE ROOM OF LIFT AT 3 RD FLOOR)	Rs:9,66,800/-
8.	M/R TO SINDH SECRETARIAT NO.I (CONSTRUCTION OF POLICE CHECK POSTS WITH FIBER GLASS ROOF FOR SECURITY MEASURES AND IMPROVING EXTERNAL LIGHTING SYSTEM)	Rs:9,20,800/-
9.	M/R TO SINDH SECRETARIAT NO.II, (TUGHLAQ HOUSE) KARACHI, (PROVIDING & LYING ELECTRIC CABLE & OTHER CONNECTED WORKS FROM PANEL ROOM TO PUMP ROOM OF NEW UNDER GROUND TANK)	Rs:8,25,500/-

87-40-6/ CM

10.	M/R TO SINDH SECRETARIAT BUILDING NO.V KARACHI,	
	P/F FIBER GLASS TANK, UPVC/GI PIPE & FITTINGS OVER ROOF.	Rs:3,74,000/-
11.	M/R TO SINDH SECRETARIAT NO:III,(OLD KDA BUILDING) KARACHI (COLORING, PAINTING, WALL PAPER, WINDOW BLINDS, BATH ACCESSORIES BRACKET FAN, CEILING FAN) OFFICE OF THE SPECIAL ASSISTANT TO C.M. MR.YOUSUF IBRAHIM MASTOI @ 3 RD FLOOR.	Rs:2,35,000/-
12.	M/R TO BARRACK NO.18 SINDH SECRETARIAT BLOCK 4-A KARACHI OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDING DIVISION-I, KARACHI.	Rs: 7,63,400/-
13.	M/R TO BARRACK NO.15,16, SINDH SECRETARIAT BLOCK 4-A, KARACHI OFFICE OF THE HONORABLE COORDINATOR TO CHIEF MINISTER SINDH.	Rs:8,65,800/-
14.	M/R TO SINDH SECRETARIAT BUILDING NO.I(NEW BUILDING) KARACHI, (ALUMINUM WINDOWS, COLORING IN SECRETARY (GA) OFFICE & STAFF OF CHIEF SECRETARY, FLOOR TILES, ROLLER BLINDS COLORING, PAINTING, IN OFFICE OF DEPUTY SECRETARY (SGA&CD), SECTION OFFICER (CABINET), ADDITIONAL SECRETARY SERVICES-II, LADIES WAITING ROOM OF BENEVOLENT FUND & OTHER OFFICES)	Rs:9,97,500/-
15.	RENOVATION OF SINDH SECRETARIAT NO.I,II & III KARACHI I/C: EXPANSION /IMPROVEMENT OF MOSQUE SINDH SECRETARIAT BUILDING NO.I, & INSTALLATION OF GENERATOR AT TUGHLAQ HOUSE, SINDH SECRETARIAT NO:2 KARACHI, (INTERNAL & EXTERNAL W/S &S/F OF MOSQUE AT SINDH SECRETARIAT NO.I, (NEW BUILDING) KARACHI)	Rs: 4,71,500/-
16.	RENOVATION OF SINDH SECRETARIAT NO.I,II& III KARACHI I/C: EXPANSION /IMPROVEMENT OF MOSQUE SINDH SECRETARIAT BUILDING NO.I, & INSTALLATION OF GENERATOR AT TUGHLAQ HOUSE, SINDH SECRETARIAT NO:2 KARACHI, (INTERNAL ELECTRIFICATION WORKS G.FLOOR & F.FLOOR OF MOSQUE AT SINDH SECRETARIAT BUILDING NO.I, KARACHI).	Rs: 6,73,500/-
17.	M/R TO SINDH SECRETARIAT NO.V, KARACHI (PROVIDING & FIXING C.C. JALI ON STAIR HALL, IRON GRILLS ON WINDOWS AT DUCT SIDE OF SINDH SECRETARIAT NO.V&II, I/C REMOVING GARBAGE / DEBRIS FROM DEDUCT PASSAGE)	Rs: 8,63,500/-

(GHOUS BUX ARBASI)
EXE CUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

Copy forwarded with complements to:-

- 1. The Secretary Works & Services Department, Government of Sindh, Karachi.
- 2. The Superintending Engineer, Provincial Buildings Circle. Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1542, Dated: 17.03.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildin	ngs Division No. II	, Karachi.	
2.	Tender Reference No.		No. T	C/G-55/PBI	D-II/2015-16/1542	, Dated.17 03	.2016.
3.	Tender description / Name of work /	item.	BUIL IN	DING) KA COURT I	H SECRETARIA RACHI (REPAIR ROOM OF AF ZANINE FLOOR).	/ RENOVAT	
	Method of Procurement:		Singl	e stage – one	e envelope procedu	re.	
	Tender Published:		SPPR	A Sr.No.270	052.		
	Total Bid documents Sold:				(03)		
-	Total Bids Received:				(03)		
	Technical Bid Opening date: (if appli (Provide details in separate form)	cable)			Not applicat	ole	
	No. of Bid technically qualified (if ap	plicable):			Not applical	ole	
	Bid (s) Rejected:			NIL			
	Financial Bid Opening date Bid Evaluation Report:				06.04.2010	5	
Sr. No.	Name of Firm or Bidder	Cost off by the bi		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	7
1.	M/S. Niz Electric & Fabricator.	431,857	7/-	l st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/S. Zaheer Ahmed Khan & Co:	53854	3/-	2 nd			Highest
3.	M/S. Kazi Associates.	640913	3/-	3 rd			Highest

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER Provincial Buildings Division No. II, Karachi. JAMINAHMED MEMON)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER,

M/R TO SINDH SECRETARIAT NO.III, (OLD KDA BUILDING) KARACHI (REPAIR / RENOVATION WORK IN COURT ROOM OF APPELLATE TRIBUNAL COUNCIL MEZZANINE FLOOR).

Estimate Sanctioned Vied C.E. letter NO:340

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/ 1542,

Date of Issue: 05.04.2016.

Dated: 22.02.2016

Dated: 17.03.2016

Date of Opening: 06.04.2016

As per Sanctioned Estimate	stimate			Rate Ouoted by the Bidders/Contractors	lere/Contracto	are .	
Description of Items.	Amount	M/S. Niz Electric & Fabricator	cator.	M/S. Zaheer Ahmed Khan & Co:	& Co:	M/S.Kazi Associates.	
Cost of Civil Work		Cost of Civil Winds					
Part "A"		COSt Of CIVIL ANDLY		Cost of Civil Work		Cost of Civil Work	
I all A		Part "A"		Part "A"	3000	Part "A"	
Cost of Schedule Items.	70124/-	Cost of Schedule Items.	70124/-	Cost of Schedule Items.	70124/-	Cost of Schedule Items	70104/
At Par.	1	0.5% Below on Schedule	350/-	15% Below on Schedule	10510/	170/ Poloni on Sahadal	/0124/-
		Items.	9	Items	-/91001	1/% Below on Schedule	11921/-
Total "A"	70174/	Total		IWIII3.		items.	
Total A	/0124/-	Iotal "A".	69773/-	Total "A".	80642/-	Total "A"	121000
Cost of Sanitary Work		Cost of Sanitary Work		Cost of Sanitary Work		Cost of Court in	-/04070
Part "B"		Part "B"		Part "R"		Cost of Sanitary Work	
Cost of Schedule Items.	21655/-	Cost of Schedule Items.	21655/-	Cost of Schedule Items	216551	Cost off Late 1	
At Par		At Don		Cost of Collegaic Itellio.	-///////	Cost of schedule items.	21655/-
	1	Alfal.	1	15% Below on Schedule	3248/-	17% Below on Schedule	3681/-
Total "D"				Items.		Items.	
TOTAL D	21655/-	Total "B"	21655/-	Total "B"	24903/-	Total "B"	172251
Cost of Electric Work		Cost of Electric Work		Cost of Floatric Work			100001-
Part "C"		Part un		COST OF EJECUTIC WOLK		Cost of Electric Work	
Cost of Schedule Items	10101	Tall C		Part "C"		Part "C"	
At no.	44/42/-	Cost of Schedule Items.	44742/-	Cost of Schedule Items.	44742/-	Cost of Schedule Items.	44742/-
At pai.	1	0.20% Below on	89/-	15% Below on Schedule	6711/-	17% Below on Schedule	CVLVV
		Schedule Items.		Items.		Items	1777
Total "C"	44742/-	Total "C"	44653/-	Total "C"	51453/	Total ucm	
Non Schedule item.	296245/	Non Schodule Hom	ואדדפונו	N C	-/CCATC	I OURI	52348/-
G Total	127766	Non Schedule Rem.	-/0// 567	Non Schedule item.	381550/-	Non Schedule item.	481184/-
Cay De:	-/00/ 2C#	G. 10tal	431857/-	G. Total	538548/-	G. Total	640913/-
Jay INJ.	4328UU/-						

Par, Electric Work @0.20% Below, Non Schedule item Rs: 295776/- found lowest, hence recommended for favor of necessary approval. d by M/S. Niz Electric & Fabricator, Government Contractor, Cost of Civil Work Schedule item @0.5 % Below, Sanitary work Schedule item @

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

Education Works Division No:I JAMIN AHMED MEMON) EXECUTIVE ENGINEER, (MEMBER)

Provincial Buildings Division No. II, (CHAIRMAN) EXECUTIVE ENGINEER,

Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.III, (OLD KDA BUILDING KARACHI (REPAIR / RENOVATION WORK IN COURT ROOF OF APPELLATE TRIBUNAL COUNCIL MEZZANINE FLOOR).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Niz Electric & Fabricators.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN CHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

(JAMIDAHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.III, (OLD KDA BUILDING) KARACHI (REPAIR / RENOVATION WORK IN COURT ROOM OF APPELLATE TRIBUNAL COUNCIL MEZZANINE FLOOR).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Zaheer Ahmed Khan & Co:
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

(JAMIL AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(GHOUS BUX ABBASI) (CHAIRMAN)

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.III, (OLD KDA BUILDING) KARACHI (REPAIR / RENOVATION WORK IN COURT ROOM OF APPELLATE TRIBUNAL COUNCIL MEZZANINE FLOOR).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Kazi Associates.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

(JAMI) AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(GHOUS BUX/ABBASI) (CHAIRMAN)

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1542, Dated: 17.03.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildir	ngs Division No. II	Karachi.	
2.	Tender Reference No.		No. T	C/G-55/PBI	D-II/2015-16/1542,	Dated.17.03.	2016.
3.	Tender description / Name of work / i	tem.	BUIL CEIL OF	DING) KA ING, FLOO	H SECRETARIA RACHI (COLORI OR TILES & OTH TO CHIEF M	NG, PAINTI ER WORKS	
Sil.	Method of Procurement:		Singl	e stage – one	e envelope procedu	re.	
	Tender Published:		SPPR	RA Sr.No.270)52.		
	Total Bid documents Sold:				(03)		
	Total Bids Received:				(03)		
	Technical Bid Opening date: (if applie (Provide details in separate form)			Not applicable			
	No. of Bid technically qualified (if ap	plicable):			Not applicat	ole	
	Bid (s) Rejected: Financial Bid Opening date Bid Evaluation Report:		NIL 06.04.2016				**
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	7
1.	M/S. Niz Electric & Fabricator.	43613	5/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/S.Zaheer Ahmed Khan & Co:	59689	9/-	2 nd			Highest
3.	M/S. Kazi Associates.	64293	3/-	31/1			Highest

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. JAMIN AHMED MEMON)
(MEMBER)
EXECUTIVE ENGINEER,
Education Works Division No:I

Karachi.

2

WORKS IN OFFICE OF ADVISOR TO CHIEF MINISTER MR. SAJID BHANNHAN). M/R TO SINDH SECRETARIAT NO.III, (OLD KDA BUILDING) KARACHI (COLORING, PAINTING, FALSE CEILING, FLOOR TILES & OTHER

Estimate Sanctioned Vied C.E. letter NO:256

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/ 1542,

Date of Issue: 05.04.2016.

Dated: 04.02.2016

Dated: 17.03.2016

Date of Opening: 06.04.2016

As per Sanctioned Estimate	stimate			Rate Quoted by the Bidders/Contractors	ers/Contracto	73.	
Description of Items.	Amount	M/S. Niz Electric & Fabricator	cator.	M/S. Zaheer Ahmed Khan & Co:	& Co:	M/S.Kazi Associates.	
Cost of Civil Work		Cost of Civil Work		Cost of Civil Work		Cost of Civil Work	
Don't "A"		Part "A"		Part "A"		Part "A"	
Cost of Schedule Items	41855/-	Cost of Schedule Items.	41855/-	Cost of Schedule Items.	41855/-	Cost of Schedule Items.	41855/-
COSt Of octionate tectios	110001	Cook of Contract		100/ Al - Caladala	1185/	10% Above on Schedule	5022/-
At Par.	1	0.25% Below on	104/-	10% Above on Schedule	4185/-	10% ADOVE OIL SCIICAUIC	2000
		Schedule items.		items.		items.	
	11855/	Total "A"	41750/-	Total "A".	46040/-	Total "A".	46877/-
I OTAL "A".	-/CC014	I Otal A .			650050/	Non Cabadula itam	596056/-
Non Schedule item.	394570/-	Non Schedule item.	394385/-	Non Schedule item.	220829/-	Non Schedule Item.	00000
7	-/5CV9EV	C Total	436135/-	G. Total	596899/-	G. Total	042933/-
O. I Otal							
Car De.	436400/-						

The Rate Quoted by M/S. Niz Electric & Fabricator, Government Contractor, Cost of Civil Work Schedule item @0.25 % Below, Non Schedule item Rs:394385/found lowest, hence recommended for favor of necessary approval

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(MEMBER)

EXECUTIVE ENGINEER

EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

(CHOUS BUX ABBAST)
(CHAIR MAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,

Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
00	TENDED DEFEDENCE	No. TC/G-55/PBD-II/2015-16/1542,
02	TENDER REFERENCE	dated 17.03.2016
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT NO.III, (OLD KDA BUILDING)
	/NAME OF WORK/ITEM.	KARACHI (COLORING, PAINTING, FALSE CEILING, FLOOR
		TILES & OTHER WORKS IN OFFICE OF ADVISOR TO CHIEF
		MINISTER MR. SAJID BHANNHAN).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Niz Electric & Fabricators.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS	AVAILABLE.
	EXECUTED IN LAST 3 YEARS AND	
	CERTIFICATE OF SATISFACTORILY	
	COMPLETION	
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING	DEPOSITED.
	DOCUMENT	
12	TURN OVER ATLEAST THREE	AVAILABLE
	YEARS	
13	AFFIDAVIT TO THE EFFECT THE	AVAILABLE
	FIRM IS NOT BLACK LISTED AND	
	THE INFORMATION ARE TRUE/	
	CORRECT.	
14	UNDERTAKING TO THE EFFECT	AVAILABLE
	THAT THE FIRM IS NOT INVOLVED	
	IN ANY ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(JAMID AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.III, (OLD KDA BUILDING KARACHI (COLORING, PAINTING, FALSE CEILING, FLOOF TILES & OTHER WORKS IN OFFICE OF ADVISOR TO CHIEF MINISTER MR. SAJID BHANNHAN).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Zaheer Ahmed Khan & Co:
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(JAMIL AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(GHOUS BUX ABBASI) (CHAIRMAN)

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.III, (OLD KDA BUILDING) KARACHI (COLORING, PAINTING, FALSE CEILING, FLOOR TILES & OTHER WORKS IN OFFICE OF ADVISOR TO CHIEF MINISTER MR. SAJID BHANNHAN).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S.Kazi Associates.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

(JAMIL AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

3.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1542, Dated: 17.03.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildir	igs Division No. II	, Karachi.	
2.	Tender Reference No.		No. T	C/G-55/PBI	D-II/2015-16/1542,	Dated.17.03.	2016.
3.	Tender description / Name of work / i	tem.	M/R TO SINDH SECRETARIAT NO.II, (TUGHLA HOUSE) KARACHI COLORING, PAINTING, ELECTRI & SANITARY WORK AT DIFFERENT OFFICE V. DEPUTY, SECRETARY, AGRICULTURE SECRETARY CULTURE SECRETARY, CHIEF EDUCATION PLANNING & DEVELOPMENT DEPARTMENT ETC:				
	Method of Procurement:		Singl	e stage – one	envelope procedu	re.	
	Tender Published:		SPPR	A Sr.No.270)52.		
	Total Bid documents Sold:				(03)		
	Total Bids Received:				(03)		
	Technical Bid Opening date: (if applicable) (Provide details in separate form)				Not applicat	ble	2
	No. of Bid technically qualified (if applicab				Not applicat	ole	
	Bid (s) Rejected:		NIL				
	Financial Bid Opening date	06.04.2016			5		
	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3		4	5	6	7
1.	M/S. Niz Electric & Fabricator.	15793	3/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/S.Zaheer Ahmed Khan & Co:	22497	2/-	2 nd			Highest
3.	M/S. Kazi Associates.	29981	4/-	3 rd			Highest

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER Provincial Buildings Division No. II, Karachi. (MEMBER)

(MEMBER)
EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

(GHOUS BUX ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER,

PARATIVE STATEMET

VIZ DEPUTY, SECRETARY, AGRICULTURE SECRETARY, CULTURE SECRETARY, CHIEF EDUCATION PLANNING & DEVELOPMENT DEPARTMENT M/R TO SINDH SECRE RIAT NO.II, (TUGHLAQ HOUSE ARACHI COLORING, PAINTING, **LECTRIC & SANITARY WORKS** DIFFERENT OFFICE

Estimate Sanctioned Vied C.E. letter NO: 257

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/ 1542

Date of Issue: 05.04.2016.

Dated: 04.02.2016 Dated: 17.03.2016

Date of Opening: 06.04.2016

Say Rs: G. Total Non Schedule item. Total "C" Cost of Schedule Items Cost of Electric Work Cost of Schedule Items. Cost of Sanitary Work Cost of Schedule Items. Part "A" Part "C" Part "B" Total "A". Cost of Civil Work Description of Items. Total "B" As per Sanctioned Estimate Amount 35565/-158100/-158134/-35565/-81250/-16669/-24650/-16669/-24650/ı ! G. Total Total "B" Cost of Schedule Items. M/S. Niz Electric & Fabricator. Non Schedule item Total "C" Schedule Items. 0.10% Below on Cost of Schedule Items. Part "C" Cost of Electric Work Part "B" Cost of Sanitary Work Total "A". Schedule Items. 0.50% Below on Cost of Schedule Items. Part "A" Cost of Civil Work 157933/-81208/-24527/-35529/-16669/-24650/-35565/-16669/-123/-36/-G. Total Non Schedule item. Total "B" Cost of Schedule Items. Total "A". At Par Cost of Schedule Items Part "A" M/S. Zaheer Ahmed Khan & Co: Total "C" At par. Cost of Schedule Items. Part "C" Cost of Electric Work Part "B" 2% Above on Schedule Cost of Sanitary Work Cost of Civil Work Items. Rate Quoted by the Bidders/Contractors. 224972/-147755/-24650/-35565/-35565/-24650/-16669/-333/-17002 1 G. Total Non Schedule item Total "C" Items. 8% Above on Schedule Total "B" Total "A" Cost of Schedule Items. Part "A" M/S.Kazi Associates. Cost of Schedule Items. Part "C" Cost of Electric Work 8% Above on Schedule Cost of Sanitary Work 8% Above on Schedule Cost of Schedule Items. Part "B" Items. Cost of Civil Work Items. 299814/-38410/-2845/-26622/-24650/-35565/-1972/-18002/-1333/-16669/-

Schedule item Rs: 81208/- found lowest, hence recommended for favor of necessary approval The Rate Quoted by M/S. Niz Electric & Fabricator, Government Contractor, Cost of Civil Work Schedule item @0.50 % Below, Sanitary Work Schedule item @Par, Non

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(MEMBER)
EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.II, (TUGHLAQ HOUSE KARACHI COLORING, PAINTING, ELECTRIC & SANITAR WORK AT DIFFERENT OFFICE VIZ DEPUTY, SECRETARY AGRICULTURE SECRETARY, CULTURE SECRETARY, CHIE EDUCATION PLANNING & DEVELOPMENT DEPARTMENT ETC:
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Niz Electric & Fabricators.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(JAMIL) AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI)

0.1	NAME OF PROCUPING A CENCY	EXECUTIVE ENGINEED DROVINGIAL DIJII DINGS
01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.II, (TUGHLAQ HOUSE) KARACHI COLORING, PAINTING, ELECTRIC & SANITARY WORK AT DIFFERENT OFFICE VIZ DEPUTY, SECRETARY, AGRICULTURE SECRETARY, CULTURE SECRETARY, CHIEF EDUCATION PLANNING & DEVELOPMENT DEPARTMENT ETC:
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Zaheer Ahmed Khan & Co:
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

JAMI). AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.II, (TUGHLAQ HOUSE) KARACHI COLORING, PAINTING, ELECTRIC & SANITARY WORK AT DIFFERENT OFFICE VIZ DEPUTY, SECRETARY, AGRICULTURE SECRETARY, CULTURE SECRETARY, CHIEF EDUCATION PLANNING & DEVELOPMENT DEPARTMENT ETC:
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Kazi Associates.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER Provincial Buildings Division No. II, Karachi. (JAMID AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI) (CHAIRMAN) EXEQUTIVE ENGINEER,

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1542, Dated: 17.03.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildir	ngs Division No. II	, Karachi.	
2.	Tender Reference No.		No. 7	CC/G-55/PBI	D-II/2015-16/1542,	Dated.17.03.	2016.
3.	Tender description / Name of work	c / item.	KAR	ACHI P/F U	SECRETARIAT PVC PIPES AND AIR CONDITION	G.I. TRAY	
	Method of Procurement:		Singl	e stage - one	e envelope procedu	re.	
	Tender Published:		SPPR	A Sr.No.270	052.		
	Total Bid documents Sold:	, ,			(03)		
	Total Bids Received:		(03)				
	Technical Bid Opening date: (if ap (Provide details in separate form)	plicable)	Not applicable			el .	
	No. of Bid technically qualified (if applicable):		Not applicable				
	Bid (s) Rejected:	tejected:		NIL			
	Financial Bid Opening date		06.04.2016				
	Bid Evaluation Report:	· · · · · · · · · · · · · · · · · · ·		· · · · · · · · · · · · · · · · · · ·	· · · · · · · · · · · · · · · · · · ·		
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	7
	M/S. Haram Enterprises.	469147	7/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
	M/S. Kazi Associates.	51187	0/-	2 nd			Highest
	M/S. Public electric Store.	56132	0/-	3 rd		,	Highest

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (JAM)L AHMED MEMON)

(MEMBER)
EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

COMPARATIVE STATEMENT.

OUT WATER OF AIR CONDITIONER. M/R TO SINDH SECRETARIAT NO.I, (NEW BUILDING) KARACHI P/F UPVC PIPES AND G.I. TRAY FOR DRAIN

Dated: 19.02.2016.

Dated: 17.03.2016.

Estimate Sanctioned Vied C.E. letter NO:338

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/ 1542,

Total "A".		Part "A"	Non Schedule item,	Cost of W/S&S/F Work 469	Description of terms.		As per Sanctioned Estimate	Date of recent	Date of Issue: 05.04.2016.	Tender invited vied letter No. 1C/G-53/r BD-10/2015-10/10/10/20
	469778/- Total "A".	Part "A"	Non Schedule item,	469778/- Cost of W/S&S/F WOLK		Amount M/S. Haram Enterprises.				J-55/PBD-11/2015-10/1574;
	40714//-	Acold7/ Total "A"	Part "A"		A60147/- Cost of W/S&S/F Work	IND O. INGER I RECOGNIS	M/S Kazi Associates.	Rate Quoted by the Bidders/Contractors		Do
		511870/- Total "A".	Part "A"	Non Schedule item,	OLN	S61320/-	M/S. Public Electric Store.	ers/Contractors.		Date of Opening: 06.04.2016

Say No. The Rate Quoted by M/S. Haram Enterprises, Government Contractor, Non Schedule item Rs: 469147/- found lowest, hence recommended for favor

of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI) DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

> Education Works Division No:1 (JAMN, AHMED MEMON)
> (MEMBER) EXECUTIVE ENGINEER, Karachi.

EXECUTIVE ENGINEER, Provincial buildings Division No. II, (GHOUS BUX KEBASI) (CHAIRMAN) Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS
		DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.I, (NEW BUILDING KARACHI P/F UPVC PIPES AND G.I. TRAY FOR DRAIN OUT WATER OF AIR CONDITIONER
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Haram Enterprises.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

IUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (MEMBER)

EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

(GHOUS BUX ABBASI) (CHAIRMAN)

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.I, (NEW BUILDING) KARACHI P/F UPVC PIPES AND G.I. TRAY FOR DRAIN OUT WATER OF AIR CONDITIONER
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Kazi Associates.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

L. .

(JAM) AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.I, (NEW BUILDING) KARACHI P/F UPVC PIPES AND G.I. TRAY FOR DRAIN OUT WATER OF AIR CONDITIONER
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S.Public Electric Store.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(JAMIDAHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER,

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1542, Dated: 17.03.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildir	ngs Division No. II	, Karachi.		
2.	Tender Reference No.		No. T	No. TC/G-55/PBD-II/2015-16/1542, Dated.17.03.2016.				
3.	Tender description / Name of work	c / item.	BLO	CK 4-B KA	RACK NO.90 RACHI (OFFICE ARTMENT).		CRETARIAT ESTOCK &	
	Method of Procurement:		Singl	e stage – one	e envelope procedu	re.		
	Tender Published:		SPPR	RA Sr.No.270	052.			
	Total Bid documents Sold:				(03)			
	Total Bids Received:				(03)			
	Technical Bid Opening date: (if ap (Provide details in separate form)	plicable)			Not applicat	ole		
	No. of Bid technically qualified (if applicable):		Not applicable					
	Bid (s) Rejected:	(s) Rejected:		NIL				
	Financial Bid Opening date		06.04.2016					
	Bid Evaluation Report:							
Sr. No.	Name of Firm or Bidder	Cost offered by the bidde		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.	
1	2	3		4	5	6	7	
1.	M/S. Kazi Associates.	622,58:	5/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted	
2.	M/S. Joya Contractor.	67749	8/-	2 nd			Highest	
3.	M/S. A.R.Enterprises.	70743	3/-	3 rd			Highest	

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

JAML AHMED MEMON) (MEMBER)

(MEMBER)
EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

(GHOUS BUX AUBASH)
(CHAIRMAN)
EXECUTIVE ENGINEER,

COMPARATIVE STATEMENT.

M/R TO BARRACK NO. 90 SINDH SECRETARIAT BLOCK 4-B KARACHI (OFFICE OF THE LIVESTOCK & FISHERIES DEPARTMENT).

Estimate Sanctioned Vied C.E. letter NO: 2639/A,

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/1542,

Date of Issue: 05.04.2016.

Dated: 05.02.2016

Dated: 17.03.2016

Date of Opening: 06.04.2016

As per Sanctioned Estimate	etimata	-					
Description of Items	Amount	M/S W		Rate Quoted by the Bide	Bidders/Contractors	irs.	
a southnou or mento.	Amount	M/S. Kazi Associates.		M/S. Joya Contractor.		M/S. A.R.Enterprises.	
Cost of Civil Work Part "A"		Cost of Civil Work		Cost of Civil Work		Cost of Civil Work	
Cost of Schedule Items.	183819/-	Cost of Schedule Items	102010/	Tart A	N. W.	Part "A"	
20% Below on Schedule	16886/	0.258/ D. I	183819/-	Cost of Schedule Items.	183819/-	Cost of Schedule Items.	183819/-
Items No 4	108801-	9.25% Below on	17003/-	7% Below on Schedule	12867/-	At Par	102017/
items No.4.		Schedule Items.		Items	120077	At I all	1
Total "A".	166933	Total "A".	166816/-	Total "A"			
Non Schedule item.	410370/-	Non Schedule item	410000	Total A	-/7CKn/T	l'otal "A".	183819/-
Cost of Electric Work		Cost of Flories W	-102301-	Non Schedule Item.	449650/-	Non Schedule item.	463000/-
Part "B"		Part "R"		Cost of Electric Work		Cost of Electric Work	
Cost of Schedule Items	11614/	Cort of Solvatala It		rartb.		Part "B"	
At Par	-/41011	At B	11614/-	Cost of Schedule Items.	11614/-	Cost of Schedule Items.	11614/-
1	1	At Far	ı	2% Above on Schedule	232/-	At Par	******
Tatal way				Items.			1
I OURI "B"	11614/-	Total "B"	11614/-	Total "R"	110461	Table 1 (17)	
Non Schedule item.	35910/-	Non Schedule item	127851	Non Sobol-1-:	-/04011	I OTAL "B"	11614/-
G. Total	1758759	C Tatal	-/0000	Non Schedule Item.	45050/-	Non Schedule item.	49000/-
Sav Re-	-// 70470	G. 10tal	622585/-	G. Total	677498/-	G. Total	707433/
, m	-/000470					024000/-	1001.001

Work Schedule item, At par Non Schedule item Rs: 35865/- found lowest, hence recommended for favor of necessary approval. Cost of Civil Work Schedule item @9.25 % Below, Non Schedule item Rs.410290/-, Electric

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

> EXECUTIVE ENGINEER, JAMIL AHMED MEMON) (MEMBER)

Education Works Division No:I

Karachi.

Provincial Buildings Division No. II, EXECUTIVE ENGINEER, (GHOUS BUX ABBASI) (CHAIRMAN) Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO BARRACK NO.90 SINDH SECRETARIAT BLOCK 4-B KARACHI (OFFICE OF THE LIVESTOCK & FISHERIES DEPARTMENT).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Kazi Associates.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)

MEMBER)

DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

(JAMID AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(GHOUS BUX/ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER, Provincial Buildings Division No. II,

Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO BARRACK NO.90 SINDH SECRETARIAT BLOCK 4- KARACHI (OFFICE OF THE LIVESTOCK & FISHERIE DEPARTMENT).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Joya Contractor.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(JAMII) AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

(GHOUS BUX ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER,

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO BARRACK NO.90 SINDH SECRETARIAT BLOCK 4-B KARACHI (OFFICE OF THE LIVESTOCK & FISHERIES DEPARTMENT).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. A.R Enterprises.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
υ9	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
.14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II,

Karachi.

(JAMIL) AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(GHOUS BUX ABBASI) (CHAIRMAN)

6.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1542, Dated: 17.03.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	· •	Provi	, Karachi.				
2.	Tender Reference No.		No. TC/G-55/PBD-II/2015-16/1542, Dated.17.03.2016					
3.	Tender description / Name of work / item.			M/R TO BARRACK NO.13 SINDH SE BLOCK 4-A KARACHI (OFFICE OF THE DEPARTMENT).				
	Method of Procurement:		Singl	e stage – one	e envelope procedu	re.		
	Tender Published:		SPPF	RA Sr.No.270	052.			
	Total Bid documents Sold:				(03)			
	Total Bids Received:				(03)			
	Technical Bid Opening date: (if app (Provide details in separate form)		ole					
	No. of Bid technically qualified (if		ole					
	Bid (s) Rejected:							
	Financial Bid Opening date			5				
	Bid Evaluation Report:					4		
Sr. No.	Name of Firm or Bidder	Cost off by the bi		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks	
1	2	3		4	5	6	7	
1.	M/S. Kazi Associates.	762160	6/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted	
2.	M/S. Joya Contractor.	83786	4/-	2 nd			Highest	
3.	M/S. Public electric Store.	89870	2/-	3 rd			Highest	

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

(JAMILAHMED MEMON) (MEMBER) EXECUTIVE ENGINEER, Education Works Division No:I

Karachi.

3

M/R TO BARRACK NO.13 SINDH SECRETARIAT BLOCK 4-A KARACHI (OFFICE OF THE SOLICITOR DEPARTMENT). Estimate Sanctioned Vied C.E. letter NO:2643

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/1542

Date of Issue: 05.04.2016.

Dated: 17.03.2016 Dated: 05.02.2016

Date of Opening: 06.04.2016

G. Total At par. Say Rs: Non Schedule item. Cost of Electric Work Total "C" Cost of Schedule Items Part "C" 05% Above on Schedule Non Schedule item. Total "B" Cost of Schedule Items. Part "B" Cost of W/S&S/F Work Non Schedule item. Total "A". 20% Above on Schedule 20% Below on Schedule Cost of Schedule Items. Items. No.2. Cost of Civil Work Items. No.3. Description of Items As per Sanctioned Estimate 763000/-763007/-79790/-44070/-44070/-41736/-81607/-322598/-191163/-30341/-221504/-77721/-Amount 3886/-2043/-G. Total At par. Non Schedule item. Total "C" Cost of Schedule Items. 4.99% Above on Part "C" Cost of Electric Work Non Schedule item. Total "B" Schedule Items. Total "A". Cost of Schedule Items. Non Schedule item. Part "B" Cost of W/S&S/F Work Cost of Schedule Items. M/S. Kazi Associates 13% Below on Schedule Items. Cost of Civil Work 762166/-44070/-79755/-44070/-41553/-81599/-322481/-77721/-221504/-192708/-3878/-28796/-1 1 G. Total Non Schedule item. Total "C" 05% Above on Schedule Items. Cost of Schedule Items. Non Schedule item. 08% Above on Schedule Cost of Electric Work Total "B" Cost of Schedule Items. Non Schedule item. Part "C" Cost of W/S&S/F Work M/S. Joya Contractor. Part "B" Total "A". Cost of Schedule Items. items. 10% Below on Schedule Cost of Civil Work Items. Rate Quoted by the Bidders/Contractors. 837864/-83900/-46274/-44333/-221504/-44070/-83939/-380064/-2204/-6218/-199354/-77721/-22150/ı G. Total Non Schedule item At par. Total "C" Cost of Schedule Items Non Schedule item. Total "B" Total "A". Part "C" Cost of Schedule Items. Cost of Schedule Items. Cost of Electric Work 12% Above on Schedule Cost of W/S&S/F Work Non Schedule item. 05% Below on Schedule M/S. Public Electric Stores. Part "B" Cost of Civil Work Items. Part "A" 898702/-95200/-44070/-411100/-44070/-9327/-210429/-50855/-87043/-77721/-221504/-11075/-I

Electric Work At par, Non Schedule item Rs: 443789/- found lowest, hence recommended for favor of necessary approval The Rate Quoted by M/S Kazi Associates, Government Contractor, Cost of Civil Work Schedule item @13% Below, W/S & S/F Schedule item @04.99% Above,

(MUHAMMAD NASIR KHAN GHOURI) DIVISIONAL ACCOUNTS OFFICER Provincial Buildings Division No. II, (MEMBER)

Karachi.

Education Works Division No:1 EXECUTIVE ENGINEER, (MEMBER) AHMED MEMON) Karachi

Provincial Buildings Division No. II, EXECUTIVE ENGINEER (GHOUS BUX ABBAST) (CHAIRMAN) / Karachi

	Taxaa an a	EXECUTENCE ENORIEED PROVINCIAL DITTI DINGS
01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION	M/R TO BARRACK NO.13 SINDH SECRETARIAT BLOCK 4-A
	/NAME OF WORK/ITEM.	KARACHI (OFFICE OF THE SOLICITOR DEPARTMENT).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Kazi Associates.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS	AVAILABLE.
	EXECUTED IN LAST 3 YEARS AND	
	CERTIFICATE OF SATISFACTORILY	
	COMPLETION	
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING	DEPOSITED.
	DOCUMENT	
12	TURN OVER ATLEAST THREE	AVAILABLE
	YEARS	
13	AFFIDAVIT TO THE EFFECT THE	AVAILABLE
	FIRM IS NOT BLACK LISTED AND	
	THE INFORMATION ARE TRUE/	
	CORRECT.	
14	UNDERTAKING TO THE EFFECT	AVAILABLE
	THAT THE FIRM IS NOT INVOLVED	
	IN ANY ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO BARRACK NO.13 SINDH SECRETARIAT BLOCK 4- KARACHI (OFFICE OF THE SOLICITOR DEPARTMENT).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Joya Contractor.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II,

Karachi.

(JAMIL AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

0.4		THE COURSE TO CONTRACT AND THE PROPERTY OF THE
01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO BARRACK NO.13 SINDH SECRETARIAT BLOCK 4-A KARACHI (OFFICE OF THE SOLICITOR DEPARTMENT).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Public Electric Stores.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
. 13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

MUHAMMAD NASIR KHAN CHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(JAMIL AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER,

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1542, Dated: 17.03.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provincial Buildings Division No. II, Karachi.					
2.	Tender Reference No.			No. TC/G-55/PBD-II/2015-16/1542, Dated.17.				6.
3.				K) KARAO	H SECRETARIA CHI (PROVIDIN CHINE ROOM O	G & FI	ING	50-MN
	Method of Procurement:			e envelope procedu				
	Tender Published:		SPPR	A Sr.No.270)52.			
	Total Bid documents Sold:				(04)			
	Total Bids Received:			(03)				
	Technical Bid Opening date: (if appli (Provide details in separate form)			Not applical	ole			
	No. of Bid technically qualified (if ap	o. of Bid technically qualified (if applicable):				ole		
	Bid (s) Rejected:			-				
	Financial Bid Opening date	06.04.2016						
	Bid Evaluation Report:							
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	e e	Remarks
1	2	3		4	5	6		7
1.	M/S.Public Electric Stores.	966345/-		1 st lowest	Within Estimated cost	1 st Lowest	: A	ccepted
2.	M/S. Shahzaib Assocites.	977809/-		2 nd			Н	lighest
3.	M/S.Niz Electric & Fabricators.	cators. 10237		3 rd			Н	lighest
	M/S.Kazi Associates.			NOT RETUI	RN TO THE TENI	DER BOX.		

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

JAMIL AHMED MEMON) (MEMBER)
EXECUTIVE ENGINEER,

Education Works Division No:I Karachi.

COMPATIVE STATEMENT.

FOR MACHINE ROOM OF LIFT AT 3RD FLOOR) M/R TO SINDH SECRETARIAT NO.VI (OLD STATE BANK) KARACHI (PROVIDING & FIXING 50-MM CABLE

Estimate Sanctioned Vied C.E. letter NO: 2482/A

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/ 1542,

Date of Issue: 05.04.2016.

Dated: 18.12.2015

Date of Opening: 06.04.2016

Say Rs:	G. Total		Non Schedule Item.	+		At par	nems.	Cost of Schedule	rart "A"	מוא אורים	Work	Cost of Electric	dins.	- 10	As per Sanctioned Estimate	
966800/-	966755/-		940865/-			ı		25890/-					Amount	IIIIaic	mata	
	G. Total		Non Schedule item.	Total "A".		At par	Items.	Cost of Schedule	Part "A"		Work	Cost of Electric	M/S. Public Electric Stores.	100 5 111 111 111		
	966345/-		940454/-	25890/-		ı		25890/-					ores.			
	G. Total	item.	Non Schedule	Total "A".	Schedule Items.	05% Above on	Items.	Cost of Schedule	Part "A"	TOLA	Work	Cost of Electric	M/S. Shahzaib Associates.	Kate Quo		
	977809/-		950625/-	27184/-		1294/-		25890/-					piates.	ted by the Bi		
	G. Total	item.	Non Schedule	Total "A".	Schedule Items.	10% Above on	Items.	Cost of Schedule	Part "A"	ALOUN NATIONAL	Wall	Cost of Electric	M/S. Niz Electric & Fabricators.	Kate Quoted by the Bidders/Contractors.		
200000	1023879/-		995400/-	28479/-		2589/-		25890/-					abricators.			
						THE TENDER BOX.	NOT RETURN TO						M/S. Kazi Associates.			

hence recommended for favor of necessary approval. The Rate Quoted by M/S. Public Electric Stores, Government Contractor, Cost of Civil Work Schedule item At par, Non Schedule item Rs. 940454/- found lowest,

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(MEMBER)
EXECUTIVE ENGINEER,
Education Works Division No:I

Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUI DIVISION NO.II, KARCHI	LDINGS
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016	
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.VI (O BANK) KARACHI (PROVIDING & FIXII CABLE FOR MACHINE ROOM OF LIF FLOOR)	G 50-MM
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S.Public Electric Store.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE	
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE	
7 14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE	

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI) (CHAIRMAN)

01	NAME OF PROCURING AGENCY	EVECUTIVE ENGINEED DROVINGIAL BUIL	DINGS
01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDIVISION NO.II, KARCHI	LDINGS
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016	
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT NO.VI (OLD ST	TATE BANK)
	/NAME OF WORK/ITEM.	KARACHI (PROVIDING & FIXING 50-MM MACHINE ROOM OF LIFT AT 3 RD FLOOR)	CABLE FOR
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S.Shahzaib Associates.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	DOC. EVIDANCE OF WORKS	AVAILABLE.	
	EXECUTED IN LAST 3 YEARS AND		
	CERTIFICATE OF SATISFACTORILY		
	COMPLETION		
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE	
13	AFFIDAVIT TO THE EFFECT THE	AVAILABLE	
	FIRM IS NOT BLACK LISTED AND		
	THE INFORMATION ARE TRUE/		
	CORRECT.		
14	UNDERTAKING TO THE EFFECT	AVAILABLE	
	THAT THE FIRM IS NOT INVOLVED		
	IN ANY ALIGATION DEPARTMENT		
	RIFT ABONDAND OR UN-		
	NECESSARY DELAY IN WORK		

(MUHAMMAD NASIR KHAN CHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

(JAMIL AHMED MEMON)

(MEMBER) EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(GHOUS BUX ABBASI)
(CHAIRMAN)
EXECUTIVE ENGINEER, Provincial Buildings Division No. II,

Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.VI (OLD STATE BANK) KARACHI (PROVIDING & FIXING 50-MM CABLE FOR MACHINE ROOM OF LIFT AT 3 RD FLOOR)
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Niz Electric & Fabricators.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

JAMIN AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(GHOUS BUX ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER,

Provincial Buildings Division No. II, Karachi.

8.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1542, Dated:17.03.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildir	ngs Division No. II	, Karachi.	
2.	Tender Reference No.		No. T	C/G-55/PBI	D-II/2015-16/1542,	Dated.17.03	3.2016.
3.	Tender description / Name of work /	item.	OF P FOR	OLICE CHI SECURIT	SECRETARIAT ECK POSTS WIT TY MEASURES HTING SYSTEM	H FIBER C	
	Method of Procurement:		Singl	e stage – one	envelope procedu	re.	
	Tender Published:		SPPR	A Sr.No.270)52.		¥
	Total Bid documents Sold:				(03)		
	Total Bids Received:				(03)		
	Technical Bid Opening date: (if appli (Provide details in separate form)	cable)			Not applicat	ole	
	No. of Bid technically qualified (if ap	pplicable):			Not applicat	ole	
	Bid (s) Rejected:				NIL		
	Financial Bid Opening date				06.04.2016	5	
	Bid Evaluation Report:				•		
Sr. No.	Name of Firm or Bidder	Cost off by the bi		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	
1	2	3		4	5	6	7
1.	M/S.Public Electric Stores.	919690)/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/S.Kazi Associates.	98165	1/-	2 nd	, , , , , , , , , , , , , , , , , , , ,		Highest
3.	M/S.Niz Electric & Fabricators.	107554	2/-	3 rd			Highest

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(JAMIL) AHMED MEMON) (MEMBER) EXECUTIVE ENGINEER,

Education Works Division No:I Karachi.

(GHOUS BUX ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER,

Provincial Buildings Division No. II, Karachi.

COMPARATIVE STATE ENT.

FOR SECURITY MEASURES AND IMPROVING EXTERNAL LIGHTING SYSTEM) M/R TO SINDH SECRETARIAT NO.I (CONSTRUCTION OF POLICE CHECK POSTS WITH FIBER GLASS ROOF

Estimate Sanctioned Vied C.E. letter NO: 2481/A

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/ 1542,

Date of Issue: 05.04.2016.

Dated: 18.02.2015

Dated: 17.03.2016

Date of Opening: 06.04.2016

As per Sanctioned Estimate	stimate			Rate Quoted by the Bidders/Contractors	ers/Contracto	S.	
Description of Items.	Amount	M/S. Public Electric Stores.		M/S. Kazi Associates.		M/S. Niz Electric & Fabricators.	rs.
Cast of Civil Work		Cost of Civil Work		Cost of Civil Work		Cost of Civil Work	
1000000		Dort u An		Part "A"		Part "A"	
Part "A"		Talt A		****	20217	Carta of Cabadada Itama	717771
Cost of Schedule Items.	207471/-	Cost of Schedule Items.	207471/-	Cost of Schedule Items.	207471/-	Cost of Schedule Items.	20/4/1/-
At par	1	0.50% Below on	1037/-	05% Above on Schedule	10378/-	10% Above on Schedule	20747/-
- 1		Schedule Items.		Items.		Items.	
Total "A"	207471/-	Total "A".	206433/-	Total "A".	217845/-	Total "A".	228218/-
Cost of Electric Work		Cost of Electric Work		Cost of Electric Work		Cost of Electric Work	
Dart "R"		Part "B"		Part "B"		Part "B"	
Cost of Schodule Items	111/672/_	Cost of Schedule Items	114672/-	Cost of Schedule Items.	114672/-	Cost of Schedule Items.	114672/-
At no		At par	!	05% Above on Schedule	5734/-	10% Above on Schedule	11467/-
At pai.				Items.		Items.	
Total "B"	1114677/_	Total "R"	114672/-	Total "B"	120406/-	Total "B"	126139/-
I OUAL D	1710171	A Ottal D	50505/	Non Schodule item	643400/-	Non Schedule item.	721185/-
Non Schedule item.	598622/-	Non Schedule item.	598585/-	Non Schedule item.	043400/-	Non Schedule Item.	COLLEGE
G. Total	920765/-	G. Total	919690/-	G. Total	981651/-	G. Total	10/5542/-
Sav Re:	920800/-						

item Rs: 598585/- found lowest, hence recommended for favor of necessary approval. The Rate Quoted by M/S Pulic Electric Stores, Government Contractor, Cost of Civil Work Schedule item @0.50% Below, Electric Work At par,

(MUHAMMAD NASJR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(MEMBER)
EXECUTIVE ENGINEER,
Education Works Division No:I

Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUI DIVISION NO.II, KARCHI	LDINGS
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016	
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.I (CONSTR POLICE CHECK POSTS WITH FIBER GLASS SECURITY MEASURES AND IMPROVING EXTERN SYSTEM)	ROOF FOR
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Public Electric Stores.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE	
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE	

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER,

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

0.1	AND OF PROCEEDING A CENTON	THE CHIEF TO LOD THE PROVIDED AND THE PRINCE	-
01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI	
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016	
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.I (CONSTRUCTION OF POLICE CHECK POSTS WITH FIBER GLASS ROOF FOR SECURITY MEASURES AND IMPROVING EXTERNAL LIGHTING SYSTEM)	OR
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Kazi Associates.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE	
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE	

(MUHAMMAD NASHR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (SAMIL AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER,

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

0.1	NAME OF PROCUPING ACENCY	EXECUTIVE ENCINEED DROVIDIGIAL DITTI DINGS
01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
		State and American Company of the Co
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542,
		dated 17.03.2016
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT NO.I (CONSTRUCTION OF
	/NAME OF WORK/ITEM.	POLICE CHECK POSTS WITH FIBER GLASS ROOF FOR
		SECURITY MEASURES AND IMPROVING EXTERNAL LIGHTING
		SYSTEM)
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Niz Electric & Fabricators.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS	AVAILABLE.
	EXECUTED IN LAST 3 YEARS AND	
	CERTIFICATE OF SATISFACTORILY	
	COMPLETION	
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING	DEPOSITED.
	DOCUMENT	
12	TURN OVER ATLEAST THREE	AVAILABLE
	YEARS	
13	AFFIDAVIT TO THE EFFECT THE	AVAILABLE
	FIRM IS NOT BLACK LISTED AND	
	THE INFORMATION ARE TRUE/	
	CORRECT.	
14	UNDERTAKING TO THE EFFECT	AVAILABLE
	THAT THE FIRM IS NOT INVOLVED	
	IN ANY ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1542, Dated: 17.03.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildin	ngs Division No. Il	, Karachi.	
2.	Tender Reference No.		No. 7	CC/G-55/PBI	D-II/2015-16/1542	, Dated.17.03	.2016.
3.	Tender description / Name of work /	item.	HOU CAB	SE) KARA LE & OTHI M TO PUN	OH SECRETARI CHI, (PROVIDIN ER CONNECTED MP ROOM OF 1	G & LYING WORKS FR	ELECTRIC
	Method of Procurement:		Singl	e stage – one	e envelope procedu	ire.	
	Tender Published:		SPPR	RA Sr.No.270	052.		
	Total Bid documents Sold:				(04)		
	Total Bids Received:				(03)		
	Technical Bid Opening date: (if appli (Provide details in separate form)	cable)			Not applical	ble	
	No. of Bid technically qualified (if ap	plicable):			Not applical	ole	
	Bid (s) Rejected:				NIL		
	Financial Bid Opening date		06.04.2016			6	
	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the bi		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3		4	5	6	7
1.	M/S.Public Electric Stores.	824610)/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/S. Shahzaib Associates.	841554	1/-	2 nd			Highest
3.	M/S.Niz Electric & Fabricators.	892853	3/-	3 rd			Highest
4.	M/S.Kazi Associates.		NO	OT RETUR	N TO THE TEN	DER BOX.	

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

JAMIL AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

0

WORKS FROM PANEL ROOM TO PUMP ROOM OF NEW UNDER GROUND TANK). M/R TO SINDH SECRETARIAT NO.II, (TUGHLAQ HOUSE) KARACHI, (PROVIDING & LYING ELECTRIC CABLE & OTHER CONNECTED

Estimate Sanctioned Vied C.E. letter NO:2481,

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/ 1542,

Date of Issue: 05.04.2016.

Dated: 18.12.2015

Dated: 17.03.2016

Date of Opening: 06.04.2016

As per Sanctioned Estimate	Estimate			Rate Quotec	d by the Bidde	Rate Quoted by the Bidders/Contractors.		
Description of Items.	Amount	M/S. Public Electric Stores.	tores.	M/S. Shahzaib Associates.	ites.	M/S. Niz Electric & Fabricators.	ricators.	M/S. Kazi Associates
Cost of Electric		Cost of Electric		Cost of Election				
Worl Port # A P		COST OF EJECUTIC		Cost of Electric		Cost of Electric		
WOLK Lall "V"		Work Part "A"		Work Part "A"		Work Part "A"		
Cost of Schedule	101057/-	Cost of Schedule	101057/-	Cost of Schedule	101057/-	Cost of Schedule	101057/-	NOT RETIENTO
Items.		Items.		Items.		Items		THE TENDED
At par	1	At par	1	05% Above on	5053/-	10% Above on	10106/-	BOY
				Schedule Items.		Schedule Items.		DOZ.
Iotal "A".	101057/-	Total "A".	101057/-	Total "A".	106110/-	Total "A"	111163/-	
Non Schedule item.	724471/-	Non Schedule item.	723552/-	Non Schedule item.	735445/-	Non Schedule item	781600/	
G. Total	825528/-	G. Total	824610/-	G. Total	841554/-	G Total	207953/	
Say Rs:	825500/-						07=0001	
The Rate Oroted by M/C Dalis Electric St.								

recommended for favor of necessary approval. The Rate Quoted by M/S Pulic Electric Stores, Government Contractor, Cost of Electric Work At par, Non Schedule item Rs: 723552/- found lowest, hence

(MUHAMMAD NASIR KHAN GHOURD)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

> (JAMN, AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILD	INICS
01	NAME OF PROCURING AGENCY	DIVISION NO.II, KARCHI	INGS
		Biviolovivo.ii, icineiii	
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542,	
		dated 17.03.2016	
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT NO.II, (T	JGHLAQ
	/NAME OF WORK/ITEM.	HOUSE) KARACHI, (PROVIDING & LYING E	
		CABLE & OTHER CONNECTED WORKS	
		PANEL ROOM TO PUMP ROOM OF NEW	UNDER
		GROUND TANK)	
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Public Electric & Fabricators.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	DOC. EVIDANCE OF WORKS	AVAILABLE.	
	EXECUTED IN LAST 3 YEARS AND		
	CERTIFICATE OF SATISFACTORILY		
	COMPLETION		
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF BIDDING	DEPOSITED.	
10	DOCUMENT THE A ST THEFT	AVAILABLE	
12	TURN OVER ATLEAST THREE	AVAILABLE	
13	YEARS AFFIDAVIT TO THE EFFECT THE	AVAILABLE	
13		AVAILABLE	
	FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/		
	CORRECT.		
14	UNDERTAKING TO THE EFFECT	AVAILABLE	
14	THAT THE FIRM IS NOT INVOLVED	AVAILABLE	
	IN ANY ALIGATION DEPARTMENT		
	RIFT ABONDAND OR UN-		
	NECESSARY DELAY IN WORK		
	NECESSARI DELAT IN WORK		

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(JAMILAHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(GHOUS BUX ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER,

Provincial Buildings Division No. II, Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILD DIVISION NO.II, KARCHI	INGS
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016	
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.II, (T HOUSE) KARACHI, (PROVIDING & LYING E CABLE & OTHER CONNECTED WORK PANEL ROOM TO PUMP ROOM OF NEW GROUND TANK)	LECTRIC FROM
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Shahzaib Associates.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE	
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE	
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE	

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

JAMII) AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(GHOUS BUX ARBASI)

(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II, Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDIN DIVISION NO.II, KARCHI	GS
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016	
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.II, (TUGHLAQ KARACHI, (PROVIDING & LYING ELECTRIC CABLE & CONNECTED WORKS FROM PANEL ROOM TO PUMP OF NEW UNDER GROUND TANK)	OTHER
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Niz Electric & Fabricators.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE	
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE	
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE	

(MUHAMMAD NASIR KHAN CHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

JAMIL AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1542, Dated: 17.03.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildir	ngs Division No. II	, Karachi.	
2.	Tender Reference No.		No. T	C/G-55/PBI	D-II/2015-16/1542,	Dated.17.03	.2016.
3.	Tender description / Name of work / i	tem.			FIBER GLASS T		
	Method of Procurement:		Singl	e stage - one	e envelope procedu	re.	
	Tender Published:		SPPR	A Sr.No.270)52.		
	Total Bid documents Sold:				(03)		
	Total Bids Received:				(03)		
	Technical Bid Opening date: (if applie (Provide details in separate form)	cable)		,	Not applicat	ole	
	No. of Bid technically qualified (if ap	plicable):	Not applicable				
	Bid (s) Rejected:				NIL		
	Financial Bid Opening date				06.04.2016	5	
	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3		4	5	6	7
1.	M/S.Zaheer Ahmed Khan & Co:	373254	1/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/S. A.R. Enterprises.	40995	0/-	2 nd			Highest
3.	M/S. Kazi Associates.	50190	0/-	3 rd	•		Highest

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER)
DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

(SAMIL)AHMED MEMON) (MEMBER) EXECUTIVE ENGINEER,

Education Works Division No:I Karachi.

(GHOUS BUX AMBASI)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi

Karachi.

COMPARATIVE STATEMENT.

M/R TO SINDH SECRETARIAT BUILDING NO.V KARACHI, P/F FIBER GLASS TANK, UPVC/GI PIPE & FITTINGS OVER ROOF.

Estimate Sanctioned Vied C.E. letter NO: 248,

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/ 1542,

Date of Issue: 05.04.2016.

Dated: 04.02.2016

Dated: 17.03.2016

Date of Opening: 06.04.2016

As per Sanctioned Estimate	stimate			Rate Quoted by the Bide	he Bidders/Contractors.	IS.	
Description of Items.	Amount	M/S. Zaheer Ahmed Khan & Co:.	& Co:.	M/S. A.R.Enterprises.		M/S. Kazi Associates.	
Cost of Non Schedule	374000/-	Cost of Non Schedule	373254/-	Cost of Non Schedule	409950/-	Cost of Non Schedule	501900/-
Items.		Items.		Items.		Items.	
G. Total	374000/-	G. Total	373254/-	G. Total	409950/- G. Total	G. Total	501900/-
Say Rs:							

for favor of necessary approval. The Rate Quoted by M/S. Zaheer Ahmed Khan & Co:, Government Contractor, Cost of Non Schedule item Rs. 373254/- found lowest, hence recommended

(MUHAMMAD NASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

> (AMI) AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I

Karachi.

(CHAIRMAN) EXECUTIVE ENGINEER, (GHOUS BUX ABBASE)

Provincial Buildings Division No. II,

Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDING	LDINGS
01	TWINE OF TROODING TOESTON	DIVISION NO.II, KARCHI	
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542,	
		dated 17.03.2016	
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT BUILDING NO.V I	ARACHI, P/F
	/NAME OF WORK/ITEM.	FIBER GLASS TANK, UPVC/GI PIPE & FITTINGS O	VER ROOF.
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S.Zaheer Ahmed Khan & Co:.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	DOC. EVIDANCE OF WORKS	AVAILABLE.	
	EXECUTED IN LAST 3 YEARS AND		
	CERTIFICATE OF SATISFACTORILY		
	COMPLETION		
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF BIDDING	DEPOSITED.	
	DOCUMENT		
12	TURN OVER ATLEAST THREE	AVAILABLE	
	YEARS		
13	AFFIDAVIT TO THE EFFECT THE	AVAILABLE	
	FIRM IS NOT BLACK LISTED AND		
	THE INFORMATION ARE TRUE/	-	
	CORRECT.		
14	UNDERTAKING TO THE EFFECT	AVAILABLE	
	THAT THE FIRM IS NOT INVOLVED		
	IN ANY ALIGATION DEPARTMENT		
	RIFT ABONDAND OR UN-		
	NECESSARY DELAY IN WORK		

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

JAMIL AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT BUILDING NO.V KARACHI, P/F FIBER GLASS TANK, UPVC/GI PIPE & FITTINGS OVER ROOF.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S.A.R. Enterprises.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (JAMIL AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX/ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER,

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI	
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016	
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT BUILDING NO.V KARACHI, P	
04	METHOD OF PROCUREMENT	FIBER GLASS TANK, UPVC/GI PIPE & FITTINGS OVER ROOF. SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Kazi Associates.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	_
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	DOC. EVIDANCE OF WORKS	AVAILABLE.	-
09	EXECUTED IN LAST 3 YEARS AND	AVAILABLE.	
	CERTIFICATE OF SATISFACTORILY		
	COMPLETION		
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF BIDDING	DEPOSITED.	
	DOCUMENT		
12	TURN OVER ATLEAST THREE	AVAILABLE	
	YEARS		
13	AFFIDAVIT TO THE EFFECT THE	AVAILABLE	
	FIRM IS NOT BLACK LISTED AND		
	THE INFORMATION ARE TRUE/		
	CORRECT.		
14	UNDERTAKING TO THE EFFECT	AVAILABLE	
	THAT THE FIRM IS NOT INVOLVED		
	IN ANY ALIGATION DEPARTMENT		
	RIFT ABONDAND OR UN-		
	NECESSARY DELAY IN WORK		

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(VAMIDAHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(GHOUS BUX ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER,

Provincial Buildings Division No. II, Karachi.

11.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1542, Dated:17.03.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildir	ngs Division No. II	, Karacl	hi.	
2.	Tender Reference No.		No. T	CC/G-55/PBI	D-II/2015-16/1542,	Dated.	17.03.2	2016.
3.	Tender description / Name of work / i	tem.	BUIL PAPE BRA SPEC	DING) KA ER, WIND CKET FAN	OH SECRETARI. RACHI (COLORI OW BLINDS, N, CEILING FA TANT TO C.M. FLOOR.	NG, PA BATH (N) O	AINTII ACC FFICE	NG, WALL CESSORIE OF TH
	Method of Procurement:		Singl	e stage – one	e envelope procedu	re.		
	Tender Published:		SPPR	RA Sr.No.270	052.			
	Total Bid documents Sold:				(03)			
	Total Bids Received:				(03)			
	Technical Bid Opening date: (if applie (Provide details in separate form)	cable)		·	Not applicab	ole		
	No. of Bid technically qualified (if ap	plicable):			Not applicat	ole		2
	Bid (s) Rejected:				NIL			
	Financial Bid Opening date				06.04.2016	5_		
	Bid Evaluation Report:							
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Rea. fo accep / reje	r tance	Remarks
1	2	3		4	5	6		7
1.	M/S.Zaheer Ahmed Khan & Co:	233,638	8/-	1 st lowest	Within Estimated cost	1 st Lo	west	Accepted
2.	M/S. A.R. Enterprises.	33426	5/-	2 nd				Highest
3.	M/S. Kazi Associates.	404374	4/-	3 rd				Highest

(MUHAMMAD NASIR KHAN GHOURI)

MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

JAMID AHMED MEMON) (MEMBER) EXECUTIVE ENGINEER,

Education Works Division No:I Karachi.

COMPARATIVE STATEMENT

M/R TO SINDH SECRETARIAT NO: III, (OLD KDA BUILDING) KARACHI (COLORING, PAINTING, WALL PAPER, WINDOW BLINDS, BATH ACCESSORIES BRACKET FAN, CEILING FAN) OFFICE OF THE SPECIAL ASSISTANT TO C.M. MR. YOUSUF IBRAHIM MASTOI @ 3RD FLOOR.

Estimate Sanctioned Vied C.E. letter NO: 249

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/ 1542.

Date of Issue: 05.04.2016.

Dated: 04.02.2016

Dated: 17.03.2016

Date of Opening: 06.04.2016

A Constianed E	ctimoto			Rate Quoted by the Bidde	Bidders/Contractors.	S.	
As per Sanctioned Estillate	Stillate	Abmod Phon	8. Ca.	M/S A R Enterprises		M/S. Kazi Associates.	
Description of Items.	Amount	M/S. Zaheer Ahmed Khan & Co:.	& Co:.	M/S. A.K.Ellerprises.		TAN OF TRANSPIR T PROCESSION	
Cost of Civil Work		Cost of Civil Work		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
Part "A"		rait A		201111	125005	Cost of Schedule Items	28976/-
Cost of Schedule Items.	28976/-	Cost of Schedule Items.	28976/-	Cost of Schedule Items.	-101607	Cost of ochicums recins.	78087
Dor	1	0.40% Below on	116/-	05.00% Above on	1449/-	10% ADOVE OII Scileduic	1000
At I al.		Schedule Items		Schedule Items.		Items.	
	2007	Total "A"	-/07880	Total "A".	30425/-	Total "A".	31874/-
Total "A".	-/0/ 697	I OTAL A.	10000	N. C.L.J.I. Hom	/UVSEUE	Non Schedule item	372500/-
Non Schedule item.	205947/-	Non Schedule item.	204778/-	Non Schedule Rem.		Total	404374/-
Total	734923/-	G. Total	233638/-	G. Total	334265/-	G. 10tal	70707
G. 10tal	LOW CALOR	G. 20mm					
Cav Re-	235000/-			N. C. L.			

Schedule item Rs: 204778/- found lowest, hence recommended for favor of necessary approval. The Rate Quoted by M/S. Zaheer Ahmed Khan & Co:, Government Contractor, Cost of Civil Work Schedule item @0.40 % Below, Non

(MUHAMMAD NASIR KHAN GHOURI)

(NJÉMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

LAMILAHMED MEMON)
(MEMBER)
EXECUTIVE ENGINEER,
Education Works Division No:I

Karachi.

(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO:III,(OLD KDA BUILDING KARACHI (COLORING, PAINTING, WALL PAPER, WINDOW BLINDS, BATH ACCESSORIES BRACKET FAN, CEILING FAN OFFICE OF THE SPECIAL ASSISTANT TO C.M. MR.YOUSUF IBRAHIM MASTOI @ 3 RD FLOOR.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S.Zaheer Ahmed Khan & Co:.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(JAMIL AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO:III,(OLD KDA BUILDING) KARACHI (COLORING, PAINTING, WALL PAPER, WINDOW BLINDS, BATH ACCESSORIES BRACKET FAN, CEILING FAN) OFFICE OF THE SPECIAL ASSISTANT TO C.M. MR.YOUSUF IBRAHIM MASTOI @ 3 RD FLOOR.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. A.R. Enterprises.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

MEMBER)

DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

1-75

JAMIL AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(GHOUS BUX ABBASE)
(CHAIRMAN)
EXECUTIVE ENGINEER,

Provincial Buildings Division No. II, Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO:III,(OLD KDA BUILDING) KARACHI (COLORING, PAINTING, WALL PAPER, WINDOW BLINDS, BATH ACCESSORIES BRACKET FAN, CEILING FAN) OFFICE OF THE SPECIAL ASSISTANT TO C.M. MR.YOUSUF IBRAHIM MASTOI @ 3 RD FLOOR.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Kazi Associates.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (JAMN AHMED MEMON)

(MEMBER)
EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

(GHOUS BUX ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER,

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1542, Dated:17.03.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildir	ngs Division No. II	, Karachi.	
2.	Tender Reference No.		No. 7	CC/G-55/PBI	D-II/2015-16/1542,	Dated.17.03.	2016.
3.	Tender description / Name of work / i	tem.	4-A I	KARACHI (K NO.18 SINDH OFFICE OF THE I UILDING DIVISION	EXECUTIVE	ENGINEE
	Method of Procurement:		Singl	e stage – one	e envelope procedu	re.	
	Tender Published:		SPPR	RA Sr.No.270	052.		
	Total Bid documents Sold:				(03)		
	Total Bids Received:				(03)		
	Technical Bid Opening date: (if applie (Provide details in separate form)	cable)			Not applicat	ole	
	No. of Bid technically qualified (if ap	plicable):			Not applicat	ole	
	Bid (s) Rejected:				NIL		
	Financial Bid Opening date				06.04.2016	5	
	Bid Evaluation Report:				· · · · · · · · · · · · · · · · · · ·		
Sr. No.	Name of Firm or Bidder	Cost off by the bi		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3		4	5	6	7
1.	M/S. A.R. Enterprises.	761847	7/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/S.Zaheer Ahmed Khan & Co:	77025	7/-	2 nd			Highest
3.	M/S. Kazi Associates.	79825	7/-	3 rd			Highest

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (JAMIL AHMED MEMON) (MEMBER) EXECUTIVE ENGINEER,

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

COMPARATIVE ST EMENT

M/R TO EGARACK NO.18 SINDH SECRETARIDA BLOCK 4-A KARACHI OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL BUILDING DIVISION-I, KARACHI

Estimate Sanctioned Vied C.E. letter NO: 2483

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/1542

Date of Opening: 06.04.2016 Dated: 17.03.2016

Dated: 18.12.2015

Date of Issue: 05.04.2016. At par. 05% Above on Schedule Cost of W/S&S/F Work Total Cost of Schedule Items. Part "A" Cost of Civil Work Non Schedule item. Non Schedule item. Items. No.5. 20% Below on Schedule Description of Items. Total "C" Cost of Schedule Items. Cost of Electric Work Total "B" 10% Above on Schedule Say Rs: G. Total Non Schedule item. Cost of Schedule Items. Items. No.4 As per Sanctioned Estimate Amount 578932/-26190/-47790/-2998/-50410/-763400/-763357/-67230/-28925/-27500/-378/-1310/-12980/-12980/-1 Cost of Schedule Items. M/S. A.R.Enterprises Cost of W/S&S/F Work Non Schedule item. Total Items. 06% Below on Schedule Part "A" 4.80% Above on Cost of Schedule Items. Cost of Civil Work Total "B" Part "B" G. Total Non Schedule item Total "C" At par. Cost of Schedule Items. Cost of Electric Work Non Schedule item Schedule Items. Part "C" 577999/-50410/-47385/-3025/-761847/-67165/-27447/-26190/-28871/-12980/-12980/-1257/-1 Total At par. Cost of Schedule Items. Cost of Civil Work M/S. Zaheer Ahmed Khan & Co:. Part "A" Total "B" 06% Above on Schedule Cost of Schedule Items. Non Schedule item. G. Total Total "C" 02% Above on Schedule Cost of Electric Work Non Schedule item. Part "B" Cost of W/S&S/F Work Non Schedule item. Cost of Schedule Items. Part "C" Items. Rate Quoted by the Bidders/Contractors. 26190/-50410/-581466/-50410/-770257/-68160/-27761/-29220/-13240/-12980/-1571/-260/-1 M/S. Kazi Associates Total 05% Below on Schedule Cost of Schedule Items. Non Schedule item. Part "A" Cost of Civil Work Cost of W/S&S/F Work G. Total Total "C" Cost of Schedule Items. Part "C" Cost of Electric Work Non Schedule item. Total "B" At par. Cost of Schedule Items. Part "B" Items. Non Schedule item. At par. 607006/-50410/-26190/-2521/-70350/-26190/-52931/-798257/-28800/-12980/-12980/-1

Electric Work At par, Non Schedule item Rs:674035 /- found lowest, hence recommended for favor of necessary approval. The Rate Quoted by M/S A.R. Enterprises, Government Contractor, Cost of Civil Work Schedule item @06% Below, W/S & S/F Schedule item @04.80% Above,

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi

Education Works Division No:1 EXECUTIVE ENGINEER, MEMON MEMON MEMBER) Karachi.

Provincial Buildings Division No. II, EXECUTIVE ENGINEER, (GHOOS BUX ABBASI) (CHAIRMAN) Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS
		DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542,
		dated 17.03.2016
03	TENDER DESCRIPTION	M/R TO BARRACK NO.18 SINDH SECRETARIAT BLOCK 4-A
	/NAME OF WORK/ITEM.	KARACHI OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL
		BUILDING DIVISION-I, KARACHI.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S.A.R. Enterprises.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS	AVAILABLE.
	EXECUTED IN LAST 3 YEARS AND	
	CERTIFICATE OF SATISFACTORILY	
	COMPLETION	
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING	DEPOSITED.
	DOCUMENT	
12	TURN OVER ATLEAST THREE	AVAILABLE
	YEARS	
13	AFFIDAVIT TO THE EFFECT THE	AVAILABLE
	FIRM IS NOT BLACK LISTED AND	
	THE INFORMATION ARE TRUE/	
	CORRECT.	,
14	UNDERTAKING TO THE EFFECT	AVAILABLE
	THAT THE FIRM IS NOT INVOLVED	
	IN ANY ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

MUHAMMAD NASIR KHAN CHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

(JAM)L AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(GHOUS BUX ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER, Provincial Buildings Division No. II,

Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO BARRACK NO.18 SINDH SECRETARIAT BLOCK 4-A KARACHI OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDING DIVISION-I, KARACHI.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Zaheer Ahmed Khan & Co:.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (JAMID AHMED MEMON) (MEMBER) EXECUTIVE ENGINEER.

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER,

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO BARRACK NO.18 SINDH SECRETAR AT BLOCK 4-A KARACHI OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDING DIVISION-I, KARACHI.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Kazi Associates.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(JAMILAHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1542, Dated:17.03.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildir	ngs Division No. II	, Karacl	hi.	
2.	Tender Reference No.		No. 7	CC/G-55/PBI	D-II/2015-16/1542,	Dated.	17.03.2	2016.
3.	Tender description / Name of work /	tem.	BLO	CK 4-A, KA	ACK NO.15,16, ARACHI OFFICE TO CHIEF MINI	OF TI	HE HO	NORABLE
	Method of Procurement:		Singl	e stage – one	e envelope procedu	re.		
	Tender Published:		SPPF	CA Sr.No.270	052.			
	Total Bid documents Sold:				(03)			
	Total Bids Received:				(03)			
	Technical Bid Opening date: (if appli (Provide details in separate form)	cable)			Not applical	ole		
	No. of Bid technically qualified (if ap	plicable):			Not applical	ole		
	Bid (s) Rejected:				NIL			
	Financial Bid Opening date				06.04.201	5	+	
	Bid Evaluation Report:							
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	fo	tance	Remarks.
1	2	3		4	5	•	5	7
1.	M/S. Joya Contractor.	86409	1/-	1 st lowest	Within Estimated cost	1 st Lo	west	Accepted
2.	M/S. A.R. Enterprises.	93365	3/-	2 nd				Highest
3.	M/S.Zaheer Ahmed Khan & Co.	112556	50/-	3 rd				Highest

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER Provincial Buildings Division No. II, Karachi. JAMIL AHMED MEMON)
(MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

COMPARATIVE TATEMENT.

M/R TO BARRACK NO.15,16, SINDH SECRETARIAT BLOCK 4-A, KARACHI OFFICE OF THE HONORABLE COORDINATOR TO

CHIEF MINISTER SINDH.

4

Estimate Sanctioned Vied C.E. letter NO:2640/A

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/ 1542,

Date of Issue: 05.04.2016. Date of Opening: 06.04.2016

Dated: 17.03.2016 Dated: 05.02.2016

Cost of Civil Work Part "A" Cost of Schedule Items. 20% Below on Schedule Items. No.02 & 09. Total Non Schedule item. Cost of W/S&S/F Work Part "B" Cost of Schedule Items. 05% Above on Schedule Items. Total "B" Non Schedule item. Cost of Electric Work Part "C" Cost of Schedule Items. At par. Total "C" Total "C"	As per Sanctioned Estimate Description of Items. Ar	nate Amount	M/S. Joya Contractor.			es.	Rate Quoted by the Bidders/Contractors M/S. A.R. Enterprises.
chedule Items. www on Schedule 5.02 & 09. edule item. W/S&S/F Work chedule Items. we on Schedule gr edule item. Electric Work schedule Items.	vil Work		Cost of Civil Work Part "A"			Cost of Civil Work Part "A"	-5
% Below on Schedule ems. No.02 & 09. otal on Schedule item. ost of W/S&S/F Work art "B" ost of Schedule Items. 5% Above on Schedule ems. otal "B" on Schedule item. ost of Electric Work art "C" ost of Schedule Items. t par. otal "C"		313266/-	Cost of Schedule Items.	313266/-		Cost of Schedule Items.	313
tems. No.02 & 09. Fotal Non Schedule item. Cost of W/S&S/F Work Part "B" Cost of Schedule Items. Don Schedule item. Cost of Electric Work Part "C" Cost of Schedule Items. At par. Total "C" Total "C" Total "C"	edule	32049/-	10.50% Below on	32892/-		At par.	At par.
Non Schedule item. Cost of W/S&S/F Work Part "B" Cost of Schedule Items. 05% Above on Schedule Items. Total "B" Non Schedule item. Cost of Electric Work Part "C" Cost of Schedule Items. At par. Total "C" Total "C" Total "C"			Schedule Items.	2203 4/-		Total	Total 313266/-
Non Schedule item. Cost of W/S&S/F Work Part "B" Cost of Schedule Items. 05% Above on Schedule Items. Total "B" Non Schedule item. Cost of Electric Work Part "C" Cost of Schedule Items. At par. Total "C" Total "C"	28	281217/-	Total	450044/-		Non Schedule item.	
Cost of W/S&S/F Work Part "B" Cost of Schedule Items. 05% Above on Schedule Items. Total "B" Non Schedule item. Cost of Electric Work Part "C" Cost of Schedule Items. At par. Total "C" Total "C" Non Schedule item.		460733/-	Non Schedule item.	439944/-		Non Schedule Rem.	Vord
Cost of Schedule Items. 05% Above on Schedule Items. Total "B" Non Schedule item. Cost of Electric Work Part "C" Cost of Schedule Items. At par. Total "C" Total "C"	//S&S/F Work		Cost of W/S&S/F Work			Part "B"	Cost of W/S&S/F Work Part "B"
Cost of Schedule ltems. Total "B" Non Schedule item. Cost of Electric Work Part "C" Cost of Schedule Items. At par. Total "C" Total "C" Non Schedule item.		57618/-	Cost of Schedule Items.	57617/-		Cost of Schedule Items.	chedule Items.
Items. Total "B" Non Schedule item. Cost of Electric Work Part "C" Cost of Schedule Items. At par. Total "C" Total "C"		2881/-	4.90% Above on	2823/-		13% Above on Schedule	13% Above on Schedule /490/-
Non Schedule item. Cost of Electric Work Part "C" Cost of Schedule Items. At par. Total "C" Non Schedule item.			Schedule Items.	COAAO		Total "B"	Total "B" 65107/-
Non Schedule item. Cost of Electric Work Part "C" Cost of Schedule Items. At par. Total "C" Non Schedule item.		60499/-	Total "B"	0706/		Non Schodule item	dula itam
Cost of Electric Work Part "C" Cost of Schedule Items. At par. Total "C" Non Schedule item.		8330/-	Non Schedule nem.	05007		Cost of Electric Work	ork
Part "C" Cost of Schedule Items. At par. Total "C" Non Schedule item.	lectric Work		Cost of Electric Work			Part "C"	Part "C"
Cost of Schedule Items. At par. Total "C" Non Schedule item.			Part C	13760/_		Cost of Schedule Items.	Cost of Schedule Items. 13760/-
At par. Total "C" Non Schedule item.		13760/-	Cost of Schedule Items.	-/00/ 61		Oce of Schedule	+
Total "C" Non Schedule item.		1	At par.	1		Items.	
Non Schedule item.		12760/	Total "C"	13760/-		Total "C"	Total "C" 14585/-
Non Schedule Item.		41301/-	Non Schedule item.	41267/-	- 1	Non Schedule item.	Non Schedule item. 41900/-
G. Total		865840/-	G. Total	864091/-	1 1	G. Total	G. Total 933653/-
Say Rs:	8	865800/-				" Wall Cahadula itam	60: IW-1-Schodule item @10 50% Relow W/S & S/F Schedule item @

04.90% Above, Electric Work At par, Non Schedule item Rs: 509517/- found lowest, hence recommended for favor of necessary approval. The Rate Quoted by M/S Joya Contractor, Government Contractor, Cost of Civil Work Schedule item @10.50% Below, W/S & S/F Schedule item @

(MUHAMMAD NASDE KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

> **Education Works Division No:l** JAMIL AHMED MEMON) EXECUTIVE ENGINEER, (MEMBER)

Karachi.

Provincial Buildings Division No. II, (GHOUS BUX ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER, Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO BARRACK NO.15,16, SINDH SECRETARIAT BLOCK 4-A, KARACHI OFFICE OF THE HONORABLE COORDINATOR TO CHIEF MINISTER SINDH.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S.Joya Contractor.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX/ABBASI) (CHAIRMAN)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO BARRACK NO.15,16, SINDH SECRETAR AT BLOCK 4- A, KARACHI OFFICE OF THE HONORABLE COORDINATOR TO CHIEF MINISTER SINDH.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. A.R. Enterprises.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER)
DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

(JAMIL AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO BARRACK NO.15,16, SINDH SECRETARIAT BLOCK 4- A, KARACHI OFFICE OF THE HONORABLE COORDINATOR TO CHIEF MINISTER SINDH.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Zaheer Ahmed Khan & Co:.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (MEMBER)
EXECUTIVE ENGINEER

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOÙS BUX ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER,

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1542, Dated:17.03.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	incial Buildin	ngs Division No. II	, Karachi.	
2.	Tender Reference No.		No. 7	ГС/G-55/PBI	D-II/2015-16/1542	, Dated. 17.03	3.2016.
3.	Tender description / Name of work / i	tem.	BUIL COL CHIE COL SECI (CAE LAD	DING) K ORING IN S EF SECRET ORING, P. RETARY BINET), AD	I SECRETARIAT CARACHI, (AL SECRETARY (GA CARY, FLOOR TO AINTING, IN (SGA&CD), DDITIONAL SEC NG ROOM OF E S)	UMINUM A) OFFICE ILES, ROLI OFFICE SECTION CRETARY	WINDOWS & STAFF OF LER BLINDS OF DEPUTY OFFICER SERVICES-II
	Method of Procurement:		Singl	e stage – one	e envelope procedu	ire.	
	Tender Published:		SPPR	RA Sr.No.270	052.		
	Total Bid documents Sold:			· · · · · · · · · · · · · · · · · · ·	(03)		
	Total Bids Received:				(03)		
	Technical Bid Opening date: (if applicable) (Provide details in separate form)			***	Not applical	ble	
	No. of Bid technically qualified (if applicable):				Not applical	ole	
	Bid (s) Rejected:				NIL		
	Financial Bid Opening date				06.04.2010	6	
3 1	Bid Evaluation Report:				<u>-</u>		
Sr. No.	Name of Firm or Bidder	Cost off by the bi		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	
1	2	3		4	5	6	7
1.	M/S.Zaheer Ahmed Khan & Co:	996,759	0/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/S.Kazi Associates.	116299	1/-	2 nd			Highest
2.				1		1 1	

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. AHMED MEMON)
(MEMBER)
EXECUTIVE ENGINEER,

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX/ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER,

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

COMPAR LIVE STATEMENT

OFFICE & STAFF OF CHIEF SECRETARY, FLOOR TILES, ROLLER BLINDS COLORING, PAINTING, IN OFFICE OF DEPUTY SECRETARY M/R TO SINDH SECRETARIAT BUILDING NO.I(NEW BUILDING) KARACHI, (ALUMINUM WINDOWS, COLORING IN SECRETARY (GA) (SGA&CD), SECTION OFFICER (CABINET), ADDITIONAL SECRETARY SERVICES-II, LADIES WAITING ROOM OF BENEVOLENT FUND &

Dated: 05.02.2016

Dated: 17.03.2016

OTHER OFFICES).

Estimate Sanctioned Vied C.E. letter NO: 2641

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/ 1542,

Tender invited view inc. 1000 2011 20 1200). 1 C/ C/ J/ L/				Date of Opening: 06.04.2016	g: 06.04.2016	
Date of Issue: 05.04.2016.				Pate Orioted by the Bidders/Contractors.	lers/Contractor	ů.	
As per Sanctioned Estimate	stimate			Kale Quoted by the blue	OLO COMMANDE	M/S A R Enterprises	
The per current	Amount	M/S. Zaheer Ahmed Khan & Co:.	& Co:.	M/S. Kazi Associates.		M. C.	
Description of items.	1 MILOUITE	The state of the s		Cart of Caril Work		Cost of Civil Work	
Cost of Civil Work		Cost of Civil Work		Cost of Civil Work		Part "A"	
Part "A"		Part "A"		S to fight daily Itams	150307/-	Cost of Schedule Items.	150307/-
Cat of Cohodule Items	150307/-	Cost of Schedule Items.	150307/-	COSt of octionary terrior	10000	100/ About on Schedule	15031/-
COSt of actionnic trains.		n anny Dalam on	301/-	05% Above on Schedule	-/CIC/	10 A COOK OIL SCIENCE	
At Par.	1	0.20% DCIOW OII		Items		Items	
		Schedule Items		T-4-1 # 4 #	157822/-	Total "A".	165338/-
TALL TALL	150307/-	Total "A".	-/000CI	IOUAL A.	100000	Non Schodule item	1150849/-
IOUAL A.	1	N. C.L.J. la Ham	846753/-	Non Schedule item.	1002109/-	Moll Ocheunic teem.	10000
Non Schedule item.	847185/-	Non Schedule Item.	070/070	Table 1	1162991/- G. Total	G. Total	1316187/-
	007407/-	G. Total	996759/-	G. 10tal	TACCHOLL		
G. Total	MONICO	0					
Car De	997500/-			200	1 1 3 4 4 6	Non Schedule item	le item
Day Ino.)		Coat of Carl Work Co		MILLY TO DEIGHT, I TOM COMME	

The Rate Quoted by M/S. Zaheer Ahmed Khan & Co:, Government Contractor, Cost of Civil Work Schedule item @0.20 % Rs.846753/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,

Karachi.

Education Works Division No:1 NOMIL WHIMED MEMON EXECUTIVE ENGINEER, (MEMBER) Karachi.

Provincial Buildings Division No. II, (CHAIRMAN) EXECUTIVE ENGINEER, Karachi.

(GHOUS BUX ABBASI)

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT BUILDING NO.I(NEW BUILDING) KARACHI, (ALUMINUM WINDOWS, COLORING IN SECRETARY (GA) OFFICE & STAFF OF CHIEF SECRETARY, FLOOR TILES, ROLLER BLINDS COLORING, PAINTING, IN OFFICE OF DEPUTY SECRETARY (SGA&CD), SECTION OFFICER (CABINET), ADDITIONAL SECRETARY SERVICES-II, LADIES WAITING ROOM OF BENEVOLENT FUND & OTHER OFFICES)
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S.Zaheer Ahmed Khan & Co:
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

JAMIL AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT BUILDING NO.I(NEW BUILDING) KARACHI, (ALUMINUM WINDOWS, COLORING IN SECRETARY (GA) OFFICE & STAFF OF CHIEF SECRETARY, FLOOR TILES, ROLLER BLINDS COLORING, PAINTING, IN OFFICE OF DEPUTY SECRETARY (SGA&CD), SECTION OFFICER (CABINET), ADDITIONAL SECRETARY SERVICES-II, LADIES WAITING ROOM OF BENEVOLENT FUND & OTHER OFFICES)
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Kazi Associates.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

'MUHAMMAD NASIR KHAN GHOURI) (MEMBER)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (AMIL AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT BUILDING NO.I(NEW BUILDING) KARACHI, (ALUMINUM WINDOWS, COLORING IN SECRETARY (GA) OFFICE & STAFF OF CHIEF SECRETARY, FLOOR TILES, ROLLER BLINDS COLORING, PAINTING, IN OFFICE OF DEPUTY SECRETARY (SGA&CD), SECTION OFFICER (CABINET), ADDITIONAL SECRETARY SERVICES-II, LADIES WAITING ROOM OF BENEVOLENT FUND & OTHER OFFICES)
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. A.R. Enterprises.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

.

(JAMIL AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

15.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1542, Dated:17.03.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildir	ngs Division No. Il	, Karach	i.	
2.	Tender Reference No.		No. T	C/G-55/PBI	D-II/2015-16/1542	, Dated.1	7.03.2	2016.
3.	Tender description / Name of work	/ item.	KAR MOS INST HOU (INT) SIND	ACHI I/C: QUE SIND ALLATION SE, SIND ERNAL &		/IMPR AT BUI ATOR AT No S &S/F (OVEN LDING AT O:2 OF M	MENT OI G NO.I, & TUGHLAC KARACHI
	Method of Procurement:	•	Singl	e stage – one	e envelope procedu	ire.		
	Tender Published:		SPPR	RA Sr.No.270	052.	,		
	Total Bid documents Sold:				(03)			
	Total Bids Received:				(03)			
	Technical Bid Opening date: (if app (Provide details in separate form)	licable)			Not applica	ble		
	No. of Bid technically qualified (if a	applicable):			Not applica	ble		
	Bid (s) Rejected:				NIL			
	Financial Bid Opening date		,		06.04.201	6		
	Bid Evaluation Report:					•	,	
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reas for accept / reject	r ance	Remarks.
1	2	3		4	5	6		7
1.	M/S. S.Liaquat Ali Associates.	46967	9/-	1 st lowest	Within Estimated cost	1 st Lov	vest	Accepted
2.	M/S. A.R. Enterprises.	51137	6/-	2 nd				Highest
3.	M/S. Joya Contractor.	60103	9/-	3 rd				Highest

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

JAMIN AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

S

EXTERNAL W/S &S/F OF MOSQUE AT SINDH SECRETARIAT NO.I, (NEW BUILDING) KARACHI) BUILDING NO.I, & INSTALLATION OF GENERATOR AT TUGHLAQ HOUSE, SINDH SECRETARIAT NO:2 KARACHI, (INTERNAL & RENCVATION OF SINDH SECRETARIAT NO.I,II & III KARACHI I/C: EXPANSION /IMPROVEMENT OF MOSQUE SINDH SECRETARIAT

Estimate Sanctioned Vied C.E. letter NO:1860

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/ 1542,

Dated: 17.03.2016 Dated: 13.05.2015

Date of Opening: 06.04.2016

found lowest, hence recommended for favor of necessary approval. The Rate Quoted by M/S. S.Liaquat Ali Associates, Government Contractor, Cost of W/S & S/F Schedule item @ 6.40%Above, Non Schedule

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

> **Education Works Division No:1** (MEMBER)
> EXECUTIVE ENGINEER, AMIDAHMED MEMON)

Provincial Buildings Division No. II, EXECUTIVE ENGINEER, (GHOUS BUX ABBASI) Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	RENOVATION OF SINDH SECRETARIAT NO.I,II & III KARACHI I/C: EXPANSION /IMPROVEMENT OF MOSQUE SINDH SECRETARIAT BUILDING NO.I, & INSTALLATION OF GENERATOR AT TUGHLAQ HOUSE, SINDH SECRETARIAT NO:2 KARACHI, (INTERNAL & EXTERNAL W/S &S/F OF MOSQUE AT SINDH SECRETARIAT NO.I, (NEW BUILDING) KARACHI)
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S.S.Liaquat Ali Associates.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (JAMIL AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	RENOVATION OF SINDH SECRETARIAT NO.I,II & III KARACHI I/C: EXPANSION /IMPROVEMENT OF MOSQUE SINDH SECRETARIAT BUILDING NO.I, & INSTALLATION OF GENERATOR AT TUGHLAQ HOUSE, SINDH SECRETARIAT NO:2 KARACHI, (INTERNAL & EXTERNAL W/S &S/F OF MOSQUE AT SINDH SECRETARIAT NO.I, (NEW BUILDING) KARACHI)
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. A.R. Enterprises.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. JAMID AHMED MEMON)
(MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER,

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	RENOVATION OF SINDH SECRETARIAT NO.I,II & III KARACHI I/C: EXPANSION /IMPROVEMENT OF MOSQUE SINDH SECRETARIAT BUILDING NO.I, & INSTALLATION OF GENERATOR AT TUGHLAQ HOUSE, SINDH SECRETARIAT NO:2 KARACHI, (INTERNAL & EXTERNAL W/S &S/F OF MOSQUE AT SINDH SECRETARIAT NO.I, (NEW BUILDING) KARACHI)
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Joya Contractor.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(JAMID AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(GHOUS BUX ABBASI) (CHAIRMAN)

EXECUTIVE ENGINEER, Provincial Buildings Division No. II, Karachi.

16.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1542, Dated:17.03.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildir	ngs Division No. II	, Karach	i.	
2.	Tender Reference No.		No. T	C/G-55/PBI	D-II/2015-16/1542,	Dated.1	7.03.2	2016.
3.	Tender description / Name of work	/ item.	KAR MOS INST HOU (INT) F.FLO BUIL	ACHI I/C: QUE SIND ALLATION SE, SIND ERNAL EL OOR OF DING NO.I	H SECRETARI ECTRIFICATION MOSQUE AT , KARACHI).	/IMPR AT BUIL ATOR AT NO I WORL SINDH	OVEN LDING AT O:2 KS G	MENT OF G NO.I, & TUGHLAC KARACH
	Method of Procurement:		Singl	e stage – one	e envelope procedu	re.		
	Tender Published:		SPPR	A Sr.No.270	052.			
	Total Bid documents Sold:				(04)			
	Total Bids Received:				(03)			
	Technical Bid Opening date: (if app (Provide details in separate form)	licable)			Not applicat	ole		
	No. of Bid technically qualified (if a	applicable):			Not applicat	ole		
	Bid (s) Rejected:				NIL			
	Financial Bid Opening date				06.04.2016	5 /		
	Bid Evaluation Report:	4						
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Rease for accept / reject	ance	Remarks
1	2	3		4	5	6		7
1.	M/S. Shahzaib Associates.	671563	3/-	1 st lowest	Within Estimated cost	1 st Lov	vest	Accepted
2.	M/S. Public Electric Stores.	72682	7/-	2 nd				Highest
3.	M/S. Pakistan Electric Works.	86566	6/-	3 rd				Highest
4.	M/S. S.Liaquat Ali Associates.]	NOT RETU	RN TO THE TENI	DER BO	X.	

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II,

Karachi.

(JAMID AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

COMPARATIVE STATEMENT.

ELECTRIFICATION WORKS G.FLOOR & F.FLOOR OF MOSQUE AT SINDH SECRETARIAT BUILDING NO.I, KARACHI). BUILDING NO.I, & INSTALLATION OF GENERATOR AT TUGHLAQ HOUSE, SINDH SECRETARIAT NO:2 KARACHI, (INTERNAL RENOVATION OF SINDH SECRETARIAT NO.I,II& III KARACHI I/C: EXPANSION /IMPROVEMENT OF MOSQUE SINDH SECRETARIAT

Estimate Sanctioned Vied C.E. letter NO: 1822/A

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/ 1542,

Dated: 11.05.2015.

Date of Opening: 06.04.2016 Dated: 17.03.2016

Date of Issue: 05.04.2016.	016.			Bota Quoted by the Ridders/Contractors.	the Ridders/	Contractors.		
As per Sanctioned Estimate	Estimate			Kate Quoted by	IIIC DIGGELS	M/S Pakistan Electric Works	Works	M/S. S.Liaquat Ali
Description of Items.	Amount	M/S. Shahzaib Associates.	es.	M/S. Public Electric Stores.	res.	M.O. I driball blooms		Associates.
						Cost of Electric		
Cost of Electric		Cost of Electric		Cost of Electric		Work Part "A"		
Work Part "A"		Work Part "A"		O Co-b-d-lo	728887/_	Cost of Schedule	238883/-	
Cost of Schedule	238883/-	Cost of Schedule	238883/-	Cost of Schedule	2300037	Items.		NOT RETURN TO
Items.		Items.		OSO/ Alaman	11044/-	10% Above on	23888/-	THE TENDER
At Par	1	At Par	١	Schedule Items	117.11	Schedule Items.		вох.
			20000	7 1 1 4 4 7	250827/-	Total "A"	262771/-	
Total "A".	238883/-	Total "A".	238883/-	I OTAL A .	12000/	Non Schedule item	602895/-	
Non Schodule item	434629/-	Non Schedule item.	432680/-	Non Schedule Item.	4/0000/-		1999598	
Non Schedule Rem.			671562/	C Total	726827/-	G. Total	-/000000	
G. Total	673512/-	G. Total	-/001/0	G. IOMI				
Cav De.	673500/-							
Day IND.								

The Rate Quoted by M/S. Shahzaib Associates, Government Contractor, Cost of Electric Work At par, Non Schedule item Rs: 432680/- found lowest, hence

recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

> **Education Works Division No:** VAMID AHMED MEMON) EXECUTIVE ENGINEER, (MEMBER)

Karachi.

Provincia Buildings Division No. II, (CHAIRMAN) EXECUTIVE ENGINEER, (GHOUS BUX ABBASI) Karachi.

0.1	NAME OF PROGUERRIC ACENON	EXECUTIVE ENGINEED DROVIDICIAL DUILDINGS
01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	RENOVATION OF SINDH SECRETARIAT NO.I,II& III KARACHI I/C: EXPANSION /IMPROVEMENT OF MOSQUE SINDH SECRETARIAT BUILDING NO.I, & INSTALLATION OF GENERATOR AT HOUSE, SINDH SECRETARIAT NO:2 KARACHI, (INTERNAL ELECTRIFICATION WORKS G.FLOOR & F.FLOOR OF MOSQUE AT SINDH SECRETARIAT BUILDING NO.I, KARACHI).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Shahzaib Associates.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(MEMBER)

EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

(GHOUS BUX ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER,

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	RENOVATION OF SINDH SECRETARIAT NO.I,II& III KARACHI I/C: EXPANSION /IMPROVEMENT OF MOSQUE SINDH SECRETARIAT BUILDING NO.I, & INSTALLATION OF GENERATOR AT TUGHLAQ HOUSE, SINDH SECRETARIAT NO:2 KARACHI, (INTERNAL ELECTRIFICATION WORKS G.FLOOR & F.FLOOR OF MOSQUE AT SINDH SECRETARIAT BUILDING NO.I, KARACHI).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Public Electric Stores.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

JAMID AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	RENOVATION OF SINDH SECRETARIAT NO.I,II& III KARACHI I/C: EXPANSION /IMPROVEMENT OF MOSQUE SINDH SECRETARIAT BUILDING NO.I, & INSTALLATION OF GENERATOR AT TUGHLAQ HOUSE, SINDH SECRETARIAT NO:2 KARACHI, (INTERNAL ELECTRIFICATION WORKS G.FLOOR & F.FLOOR OF MOSQUE AT SINDH SECRETARIAT BUILDING NO.I, KARACHI).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Pakistan Electric Works.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. JAMN, AHMED MEMON)
(MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER,

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1542, Dated: 17.03.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildin	ngs Division No. II	, Karachi.	
2.	Tender Reference No.		No. 7	CC/G-55/PBI	D-II/2015-16/1542	, Dated.17.03	.2016.
3.	Tender description / Name of work / i	tem.	(PRO IRON SECH DEBI	OVIDING & N GRILLS C RETARIAT RIS FROM I	OH SECRETARI FIXING C.C. J IN WINDOWS AT NO.V&II, I/C RI DEDUCT PASSAG	ALI ON ST DUCT SID EMOVING GE)	TAIR HALL, E OF SINDH
	Method of Procurement:		Singl	e stage – one	e envelope procedu	re.	
	Tender Published:		SPPR	RA Sr.No.270	052.		
	Total Bid documents Sold:				(03)		
	Total Bids Received:				(03)		
	Technical Bid Opening date: (if applied (Provide details in separate form)	cable)			Not applicat	ole	
	No. of Bid technically qualified (if ap	plicable):			Not applicat	ole	
	Bid (s) Rejected:				NIL		
	Financial Bid Opening date				06.04.2016	5	
	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the bi		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	7
1.	M/S. Zaheer Ahmed Khan & Co:.	860841/-		1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/S. A.R.Enterprises	1008454	/-	2 nd			Highest
3.	M/S. Kazi Associates	1142383	/-	3 rd			Highest

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

JAMIL AHMED MEMON) (MEMBER) EXECUTIVE ENGINEER, Education Works Division No:I

Karachi.

COMPARATIVE STATEMENT.

SIDE OF SINDH SECRETARIAT NO.V&II, I/C REMOVING GARBAGE / DEBRIS FROM DEDUCT PASSAGE). M/R TO SINDH SECRETARIAT NO.V, KARACHI (PROVIDING & FIXING C.C. JALI ON STAIR HALL, IRON GRILLS ON WINDOWS AT DUCT

Estimate Sanctioned Vied C.E. letter NO: 2640

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/ 1542,

Date of Issue: 05.04.2016.

Dated: 05.02.2016

Dated: 17.03.2016

Date of Opening: 06.04.2016.

As per Sanctioned Estimate	stimate				Date of Openin	Date of Opening: 06.04.2016.	
Description of Items.	Amount	M/C 7-L AI III		Rate Quoted by the Bidd	Bidders/Contractors	3	
	, KITOOIII	INVS. Laneer Ahmed Khan & Co.:	1 & Co:.	M/S. A.R.Enterprises	Continuou	13.	
Cost of Civil Work		Cost of Civil Work		, p. 1000.		M/S. Kazı Associates.	
Part "A"		Part "A"		Cost of Civil Work		Cost of Civil Work	
Cost of Schedule Items.	48020/	Cost - EG 1 11 2		Part "A"		Don't "A 27	
At Par	10001	Cost of schedule Items.	48029/-	Cost of Schedule Hama	1	Tait A	
	1	At Par.		At D	48029/-	Cost of Schedule Items.	48029/
I otal "A".	48029/-	Total "A"		AL Par.	ı	At Par	10000
Non Schedule item	0177077	. Lamor	48029/-	Total "A"	1		
Car Schedule Hell.	-/90cc18	Non Schedule item.	817817/	No. C.	40029/-	Total "A".	48029/-
G. 10tal	863535/-	G. Total	0.00011	From Schedule item.	960430/-	Non Schedule item	100/25//
Say Rs:	863500/-		000041/-	G. I otal	1008450/-	G Total	-/+CC+CO1
The Rate Onoted by M/C	7.1						1142363/-
lowest hand of Mus.	Laneer Ahmed	Khan & Co., Governmen	it Contractor (ost of Civil Wade Calad		Course of Privil Most State of Anneed Khan & Co.; Government Contractor Cost of Civil World State of Civil World S	
rowest, nence recommende	d for favor of	300000000000000000000000000000000000000	, tronscario	COST OF CIAIT MOLK SCHEDIN	e item At na	r Non Schadula itam Do	

mended for favor of necessary approval. m At par Non Schedule item Rs. 812812/- found

(MUHAMMAD NASIR KHAN GHOURD)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II,

Education Works Division No:I JAMIN AHMED MEMON) EXECUTIVE ENGINEER, (MEMBER)

Karachi.

Provincial Buildings Division No. II, Karachi. EXECUTIVE ENGINEER, (GHOUS BUX ABBASI) (CHAIRMAN)

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS			
		DIVISION NO.II, KARCHI			
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542,			
		dated 17.03.2016			
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT NO.V, KARACHI (PROVIDING &			
	/NAME OF WORK/ITEM.	FIXING C.C. JALI ON STAIR HALL, IRON GRILLS ON WINDOWS			
		AT DUCT SIDE OF SINDH SECRETARIAT NO.V&II, I/C			
		REMOVING GARBAGE / DEBRIS FROM DEDUCT PASSAGE)			
04	METHOD OF PROCUREMENT	SINGLE STAGE.			
05	NAME OF FIRM/BIDDER	M/S. Zaheer Ahmed Khan & Co:.			
06	N.T.N	AVAILABLE.			
07	S.R.B.	AVAILABLE.			
08	REGISTRATION WITH P.E.C	NOT REQUIRED.			
09	DOC. EVIDANCE OF WORKS	AVAILABLE.			
	EXECUTED IN LAST 3 YEARS AND				
	CERTIFICATE OF SATISFACTORILY				
	COMPLETION				
10	02% EARNEST MONEY	AVAILABLE.			
11	TENDER FEE/COST OF BIDDING	DEPOSITED.			
	DOCUMENT				
12	TURN OVER ATLEAST THREE	AVAILABLE			
	YEARS				
13	AFFIDAVIT TO THE EFFECT THE	AVAILABLE			
	FIRM IS NOT BLACK LISTED AND				
	THE INFORMATION ARE TRUE/				
	CORRECT.				
14	UNDERTAKING TO THE EFFECT	AVAILABLE			
	THAT THE FIRM IS NOT INVOLVED				
	IN ANY ALIGATION DEPARTMENT				
	RIFT ABONDAND OR UN-				
	NECESSARY DELAY IN WORK				

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

(JAMIL) AHMED MEMON) (MEMBER) EXECUTIVE ENGINEER,

Education Works Division No:I Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.V, KARACHI (PROVIDING & FIXING C.C. JALI ON STAIR HALL, IRON GRILLS ON WINDOWS AT DUCT SIDE OF SINDH SECRETARIAT NO.V&II, I/C REMOVING GARBAGE / DEBRIS FROM DEDUCT PASSAGE)		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. A.R. Enterprises.		
06	N.T.N	AVAILABLE.		
07	S.R.B.	AVAILABLE.		
08	REGISTRATION WITH P.E.C	NOT REQUIRED.		
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.		
10	02% EARNEST MONEY	AVAILABLE.		
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.		
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE		
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE		
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE		

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

(VAMIDAHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1542, dated 17.03.2016		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.V, KARACHI (PROVIDING & FIXING C.C. JALI ON STAIR HALL, IRON GRILLS ON WINDOWS AT DUCT SIDE OF SINDH SECRETARIAT NO.V&II, I/C REMOVING GARBAGE / DEBRIS FROM DEDUCT PASSAGE)		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. Kazi Associates.		
06	N.T.N	AVAILABLE.		
07	S.R.B.	AVAILABLE.		
08	REGISTRATION WITH P.E.C	NOT REQUIRED.		
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.		
10	02% EARNEST MONEY	AVAILABLE.		
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.		
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE		
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE		
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE		

(MUHAMMAD NASHR KHAN GHOURI) (MEMBER)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

JAMN, AHMED MEMON)

(MEMBER)
EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

(GHOUS BUX ABBASI)

(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

No.TC/G-55/PBD-II/2015-16/

Dated:

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON.06.04.2016

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.II, Karachi letter No. TC/G-55/PBD-II/2015-16/ 1542 dated 17.03.2016, and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

 Mr. Muhammad Nasir Khan Ghouri, Divisional Accounts Officer Provincial Buildings Division No.II, Karachi

Member

 Mr. Jamil Ahmed Memon, Executive Engineer Education Works Division-I, Karachi.

Member

During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: 06.04.2016 at 1:00 PM were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii. The tender was opened on 06.04.2016 before the tender opening Committee.
- 4. The committee was informed that 10-Nos bidders have purchased the bidding documents upto dated: 05.04.2016 and 10-Nos have responded the bids and received on 06.04.2016 upto 2:00 PM in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi.
 - 5. During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1.	(i) M/S. Niz Electric & Fabaricators.	1 st Lowest	Accepted
	(ii) M/S. Zaheer Ahmed Khan & Co:.	2 nd	Highest Rejected
	(iii)M/S. Kazi Associates.	3 rd	Highest Rejected
2.	(i) M/S. Niz Electric & Fabaricators.	1 st Lowest	Accepted
	(ii) M/S. Zaheer Ahmed Khan & Co:.	2 nd	Highest Rejected
	(iii)M/S. Kazi Associates.	3 rd	Highest Rejected

Jamelel D

Slave

3.	(2) M/C Ni- Floatsis C Februinstone	1 st Lowest	A a a a m d a d
3.	(i) M/S. Niz Electric & Fabaricators.	2 nd	Accepted
	(ii) M/S. Zaheer Ahmed Khan & Co:.	3 rd	Highest Rejected
4	(iii)M/S. Kazi Associates.		Highest Rejected
4.	(i) M/S.Haram Enterprises.	1 st Lowest	Accepted
	(ii) M/S.Kazi Associates.	_	Highest Rejected
	(iii)M/S. Public Electric Stores.	3 rd	Highest Rejected
5.	(i) M/S. Kazi Associates.	1 st Lowest	Accepted
	(ii) M/S.Joya Contrctor.	2 nd	Highest Rejected
	(iii)M/S. A.R. Enterprises.	3 rd	Highest Rejected
6.	(i) M/S. Kazi Associates.	1 st Lowest	Accepted
	(ii) M/S.Joya Contrctor.	2 nd	Highest Rejected
	(iii)M/S. Public Electric Stores.	3 rd	Highest Rejected
7.	(i) M/S. Public Electric Stores	1 st Lowest	Accepted
	(ii) M/S. Shahzaib Associates.	2 nd	Highest Rejected
	(iii)M/S. Niz Electric & Fabricators.	3 rd	Highest Rejected
	(iv) M/S. Kazi Associates.	4 th	Not Return to the Tender Box.
8.	(i) M/S. Public Electric Stores.	1 st Lowest	Accepted
	(ii) M/S.Kazi Associates.	2 nd	Highest Rejected
	(iii)M/S. Niz Electric & Fabricators.	3 rd	Highest Rejected
9.	(i) M/S. Public Electric Stores	1 st Lowest	Accepted
	(ii) M/S. Shahzaib Associates.	2 nd	Highest Rejected
	(iii)M/S. Niz Electric & Fabricators.	3 rd	Highest Rejected
	(iv) M/S. Kazi Associates.	4 th	Not Return to the Tender Box.
10	(i) M/S. Zaheer Ahmed Khan & Co:.	1 st Lowest	Accepted
	(ii) M/S. A.R. Enterprises.	2 nd	Highest Rejected
	(iii)M/S. Kazi Associates.	3 rd	Highest Rejected
11	(i) M/S. Zaheer Ahmed Khan & Co:.	1 st Lowest	Accepted
	(ii) M/S. A.R. Enterprises.	2 nd	Highest Rejected
	(iii)M/S. Kazi Associates.	3 rd	Highest Rejected
12	(i) M/S. A.R. Enterprises.	1 st Lowest	Accepted
	(ii) M/S.Zaheer Ahamed Khan & Co:	2 nd	Highest Rejected
	(iii)M/S. Kazi Associates.	3 rd	Highest Rejected
13	(i) M/S. Joya Contractor.	1 st Lowest	Accepted
	(ii) M/S.A.R. Enterprises.	2 nd	Highest Rejected
	(iii)M/S. Zaheer Ahmed Khan & Co:	3 rd	Highest Rejected
14	(i) M/S. Zaheer Ahmed Khan & Co:.	1 st Lowest	Accepted
	(ii) M/S.Kazi Associates.	2 nd	Highest Rejected
	(iii)M/S. A.R. Enterprises.	3 rd	Highest Rejected
15	(i) M/S. S.Liaquat Ali Associates.	1 st Lowest	Accepted
	(ii) M/S.A.R. Enterprises.	2 nd	Highest Rejected
	(iii)M/S. Joya Contractors.	3 rd	Highest Rejected

Comblad

Jour

16	(i) M/S. Shahzaib Associates.	1 st Lowest	Accepted
	(ii) M/S. Public Electric Works.	2 nd	Highest Rejected
	(iii)M/S. Pakistan Electric Works.	3 rd	Highest Rejected
	(iv) M.S. S.Liaquat Ali Associates.	4 th	Not Return to the Tender Box.
17	(i) M/S. Zaheer Ahmed Khan & Co:.	1 st Lowest	Accepted
	(ii) M/S.A.R. Enterprises.	2 nd	Highest Rejected
	(iii)M/S. Kazi Associates.	3 rd	Highest Rejected

The committee thoroughly scrutinized each case / tender document, by comparing 6. earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7. Recommendation

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, **Education Works Division No:I** Karachi.

(GHOUS BUX ABBASI) EXECUTIVE ENGINEER.

(CHAIRMAN) Provincial Buildings Division No. II, Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

inis office NIT. No. TC/G-55/PBD-II/2015-16/1542, Dated 17.03.2016

SUBJECT: - ATTENDANCE SHEET.

Date of opening 06.04.2016

S.N	Name of Firm	Signature	
1.	M/s Zaheer Ahre I Khu Zuo	M	
2.	M/S NIZELECTRICFFEBRICATORS	Im m	-
3.	m/s Kozi Agrociales	Die	,
4.	Public Electric Stace		
5.	S. Liagnat Ali Associates.	Jan.	_
6.	MIS Haran Enterprises	(ghi	
7.	M/8 JoYa contlactul	Al	
8.	m/s A. R Enlaprises	M	
9.	m/s Pakistom Electric WOOK	n. Toby	
10.	M/S Shotpail Associates.	(B) Jul 2	
11.			
12.			

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No.II, Karachi. JAMD AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No.I Karachi. (GHOUS BUX ABBASI) (CHAIRMAN)

(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.