

BID EVALUATION REPORT:

Name of Procuring Agency:- Executive Engineer, Provincial Buildings Division
No.II, Karachi.

Tender Reference:- No.TC/G-55/366
Dated: 21.02.2013.

Tender Description/Name of Work/item: **M/R TO SINDH SECTT: NO. 1 (NEW BUILDING) KARACHI.(P/F ALUMINUM DOOR IN SECRETARY WORKS OFFICE & OTHER DAY TO DAY WORKS)**

Method of Procurement: **Single Stage – One Envelope procedure.**

Tender Published:- **SPPRA-15574-(I.D.NO.11187/2013).**

Total Bid documents Sold:- **03 (Three) Nos.**

Total Bids Received:- **03 (Three) Nos.**

Technical Bid Opening date (if applicable): **Not applicable.**

No. of Bid technically qualified (if applicable): **Not applicable.**

Bids Rejected:- **02 (Two) Nos.**

Financial Bid Opening date: **12.03.2013.**

BID EVALUATION REPORT:

S. #	Name of Firm or Bidder.	Cost offered by the Bidder	Ranking in terms of cost.	Comparison with Estimated Cost.	Reasons for acceptance/ rejection.	Remarks
1.	M/S. The Builders.	99945/-	1 st	99.94%	Being the 1 st lowest and Reasonable.	Accepted.
2.	M/S. Kazi Associates.	100447/-	2 nd	100.44%	Highest	Rejected
3.	M/S. Joya Contractor.	100607/-	3 rd	100.60%	Highest.	Rejected.


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDINGS DIVISION-II,
KARACHI.


EXECUTIVE ENGINEER,
MINORITIES AFFAIRS DEPARTMENT,
KARACHI


EXECUTIVE ENGINEER,
PROVINCIAL BUILDINGS DIVISION-II,
KARACHI.

COMPARATIVE STATEMENT

M/R TO SINDH SECTT. NO. 1 (NEW BUILDING) KARACHI, (P/F ALUMINUM DOOR IN SECRETARY WORKS OFFICE & OTHER DAY TO DAY WORKS.)

Estimate Sanctioned Vied E. E. letter No. DB/PBD-II/027,

Dated: 04.03.2013.

Tender invied vied letter No. TC/G-55/366,

Dated: 21.02.2013.

Date of Issue: 11.03.2013

Date of Opening: 12.03.2013.

As per Sanctioned Estimate Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.			
		M/S. The Builders.	M/S. Kazi Associates.	M/S. Joya Contractor.	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	
Cost of Schedule Items:	47016/-	47016/-	47016/-	47016/-	47016/-
20% Below on Schedule Items:	9403/-	20.05% Below on Schedule Items.	19.90% Below on Schedule Items.	19.60% Below on Schedule Items.	9215/-
Total Rs. "A"	37613/-	37589/-	37660/-	37001/-	
NON SCHEDULE ITEMS	65220/-	62356/-	62787/-	63606/-	
G. Total	102833/-	99945/-	100447/-	100607/-	
Say Rs.	100000/-				

The Rate Quoted by M/S. The Builders Government Contractor, Cost of Civil work schedule items @20.05% below, & Non schedule item work Rs. 62356/- found lowest, hence recommended for favor of necessary approval.


 DIVISIONAL ACCOUNTS OFFICER,
 PROVINCIAL BUILDINGS DIVISION NO.II,
 KARACHI.


 EXECUTIVE ENGINEER,
 PROVINCIAL BUILDINGS DIVISION NO.II,
 KARACHI.