

COMPERATIVE STATEMENT.

NIT NO:EE/HPC-II/HDA/742/2014,

Dated: 23.12.2014

Date of Issue from 1st Publication

Date of Opening 15.01.2015.

NAME OF WORK: Construction of 80.0ft: wide road dual carriage way from Main Mirpurkhas road through Rehmat Residency.

ESTIMATE
SANCTIONEDBY

Approved by the Director General, H.D.A, vide No:HDA/CE/3117, dated: 28.10.2014, amounting to Rs.1,89,50,000/-

ESTIMATED PROVISION

PART-A

Schedule Item: Rs.1,66,12,386/-

Diff: Cost Bitumen Rs. 59,657/-

PART-B

Schedule Item: Rs.19,83,617/-

Cartage Rs. 1,13,272/-

PART-C

Schedule Item: Rs.12,22,465/-


Total: A + B + C Rs.1,99,91,397/-

Recommendation for Procurement Committee:

The lowest bid of M/s. Jeando Khan
Bhat Contractor amounting to Rs.
=18704943/- for the subjected work
may be offered. **Approval.**


Director General

S.NO:	NAME OF AGENCY	RATE QUOTED	AMOUNT IN RS	COMPARISON WITH ESTIMATE COST
01	M/s Jeando Khan Part-A Diff: cost of bitumen Total:A Part-B Part-C Total: A + B + C	8% below ---- 2% above 9.50% above	Rs.1,52,83,395/- <u>Rs.59,657/-</u> Rs.1,53,43,052/- Rs.20,23,289/- <u>Rs.13,38,602/-</u> <u>Rs.1,87,04,943/-</u>	7.97% below 3.50% below 9.50% above
02	M/s Mohammad Ayoub Soomro Part-A Diff: cost of bitumen Total:A Part-B Part-C Total: A + B + C	7.90% below ---- 3% above 9.90% above	Rs.1,53,00,008/- <u>Rs.59,657/-</u> Rs.1,53,59,665/- Rs.20,43,126/- <u>Rs.13,43,489/-</u> <u>Rs.1,87,46,280/-</u>	7.87% below 2.56% below 9.90% above
03.	M/s Hassan Enterprises Part-A Diff: cost of bitumen Total:A Part-B Part-C Total: A + B + C	7.90% below ---- 10.50% above 10.50% above	Rs.1,54,49,519/- <u>Rs.59,657/-</u> Rs.1,55,09,176/- Rs.21,91,897/- <u>Rs.13,50,824/-</u> <u>Rs.1,90,51,897/-</u>	6.97% below 4.53% above 10.50% above
04	M/s Akhtar Enterprises Part-A Diff: cost of bitumen Total:A Part-B Part-C Total: A + B + C	6% below ---- 5% above 13% above	Rs.1,56,15,643/- <u>Rs.59,657/-</u> Rs.1,56,75,300/- Rs.20,82,798/- <u>Rs.1,33,83,359/-</u> <u>Rs.1,90,96,457/-</u>	5.97% below 0.67% below 13% above


M.SHARF GILL
EXECUTIVE ENGINEER
HPCD-II, H.D.A


NAVEED ASIM
DEPUTY DIRECTOR
SBCA HYDERABAD


SALEEM UDDIN
ADD: MANAGING DIRECTOR
WASA H.D.A HYD:

BID EVALUATION REPORT

- Name of procuring agency: Hyderabad Development Authority,
- Tender Reference NO:EE/HPCD-II/HDA/742/2014
- Dated 23.12.014
- 3. Tender description/
Name of work/Item: Self Financing Scheme
Construction of 80.0ft: wide road dual carriage way from Main Mirpurkhas road through Rehmat Residency.
- 4. Method of procurement Single Stage
- 5. Tender Published SPPRA I.D NO:22240, dated: 26.12.2014
& INF/KRY/NO: 3949 /2014.
- 6. Total Bid documents sold: Four
- 7. Total Bid received Four
- 8. Technical Bid Opening date: (if applicable) N.A
- 9. No: of bid technically qualified (if applicable) N.A
- 10. Bid (s) Rejected N.A
- 11. Financial Bid Opening date: 15.01.2015
- 12. Bid Evaluation Report.

Recommendation for Awarded contract to the lowest bid evaluation report of M/s. Jeando Khan civil contractor of Rs. 18704943/- for subjected work may be awarded

Director General
Hyderabad Development Authority

S.NO:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASONS FOR ACCEPTANCE/ REJECTION	REMARKS
01	M/s Jeando Khan Part-A Diff: cost of bitumen Total:A Part-B Part-C Total: A + B + C	Rs.1,52,83,395/- <u>Rs.59,657/-</u> Rs.1,53,43,052/- Rs.20,23,289/- <u>Rs.13,38,602/-</u> Rs.1,87,04,943/-	1 st	7.97% below 3.50% below 9.50% above	Being Lowest in competition	
02	M/s Mohammad Ayoub Soomro Part-A Diff: cost of bitumen Total:A Part-B Part-C Total: A + B + C	Rs.1,53,00,008/- <u>Rs.59,657/-</u> Rs.1,53,59,665/- Rs.20,43,126/- <u>Rs.13,43,489/-</u> Rs.1,87,46,280/-	2 nd	7.87% below 2.56% below 9.90% above		
03	M/s Hassan Enterprises Part-A Diff: cost of bitumen Total:A Part-B Part-C Total: A + B + C	Rs.1,54,49,519/- <u>Rs.59,657/-</u> Rs.1,55,09,176/- Rs.21,91,897/- <u>Rs.13,50,824/-</u> Rs.1,90,51,897/-	3 rd	6.97% below 4.53% above 10.50% above		
	M/s Akhtar Enterprises Part-A Diff: cost of bitumen Total:A Part-B Part-C Total: A + B + C	Rs.1,56,15,643/- <u>Rs.59,657/-</u> Rs.1,56,75,300/- Rs.20,82,798/- <u>Rs.1,33,83,359/-</u> Rs.1,90,96,457/-	4 th	5.97% below 0.67% below 13% above		

M. Sharf Gill
M.SHARF GILL
EXECUTIVE ENGINEER
HPCD-II, H.D.A

Naveed Asim
NAVEED ASIM
DEPUTY DIRECTOR
SBCA HYDERABAD

Saleem Uddin
SALEEM UDDIN
ADD: MANAGING DIRECTOR
WASA H.D.A HYD:

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM

1. NAME OF THE ORGANIZATION/DEPTT: Hyderabad Dev: Authority
 2. PROVINCIAL/LOCAL GOVT:/OTHER Local Government.
 3. TITLE OF CONTRACT Self Financing
 4. TENDER NUMBER NO:EE/HPCD- II/HDA/742,dt 23,12.2014
 5. BRIEF DESCRIPTION Construction of 80.0ft: wide road dual carriage way from Main Mirpurkhas road through Rehmat Residency.
6. FORUM THAT APPROVED THE SCHEME Director General, H.D.A Hyderabad, vide No:HDA/C.E/3117, dated: 28.10.2014.
 7. TENDER ESTIMATED VALUE Rs.1,89,50000/-
 8. ENGINEER'S ESTIMATE (For Civil Works Only) Rs.1,99,91,397/-
 9. ESTIMATED COMPLETION A PERIOD (AS PER CONTRACT) Six Months
 10. TENDER OPENED ON (DATE & TIME) 15.01.2015at 1.00 P.M
 11. NUMBAER OF TENDER DOCUMENTS SOLD (Attach list of buyers) M/s Jeando Khan
M/s Muhammad Ayoub Soomro.
M/s Hassan Enterprises.
M/s Akhtar Enterprises.
12. NUMABER OF BIDS RECEIVED Four
 13. NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BID Four
 14. BID EVALUATION REPORT (Enclose a copy) Enclosed
 15. NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Jeando Khan
H.No:E/397, Prime Villaz-2, Gulistan-e-Sajjad Hyderabad.
16. CONTRACT AWARD PRICE Rs.1,87,04,943/-
 17. RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e 1st, 2nd, 3rd, EVALUATION BID) 1ST M/s Jeando Khan
2ND M/s Muhammad Ayoub Soomro.
3rd M/s Hassan Enterprises.
4th M/s Akhter Enterprises
18. METHOD OF PROCUREMENT USED:
 (a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Yes
 (b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
 (c) TWO STAGE BIDDING PROCEDURE
 (d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE
- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC WITH BRIEF REASONS.
 NA
19. APPROVING AUTHORITY FOR AWARD OF CONTRACT:
 Approved by the Director General, H.D.A, vide letter No: HDA/C.E/ dated: Rs.1,87,04,943/-
20. WHETHER THE PROCUREMENT WAS INCLUDING IN ANNUAL PROCUREMENT PLAN Yes
 21. ADVERTISEMENT.
 (i) SPPRA Website (If yes, give date and SAPPRA Identification No)

Yes

22240, dated: 26.12.2014

(ii) News Papers
(If Yes, give names of newspapers and dates)

Yes	INF/KRY:/ No:3949, DATED: 28.12.2014.
-----	--

- | | | |
|-----|--|-------|
| 22. | NATURE OF CONTRACT | Local |
| 23. | WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING/TENDER DOCUMENTS
(If yes, enclose a copy) | N.A |
| 24. | WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING/TENDER DOCUMENTS
(If yes, enclose a copy) | N.A |
| 25. | WHETHER APPROVAL OF COMPETENT AUTHORITY
WAS OBTAINED FOR USING A METHOD OTHER THAN
OPEN COMPETITIVE BIDDING | N.A |
| 26. | WAS BID SECURITY OBTAINED FROM ALL THE
BIDDERS | Yes |
| 27. | WHETHER THE SUCCESSFUL BID WAS LOWEST
EVALUATED BID / BEST EVALUATED BID
(In case of consultancies) | Yes |
| 28. | WHETHER THE SUCCESSFUL BIDDER WAS
TECHNICALLY COMPLAINT | Yes |
| 29. | WHETHER NAMES OF THE BIDDERS AND THEIR
QUOTED PRICES WERE READ OUT AT THE TIME
OF OPENING OF BIDS | Yes |
| 30. | WHETHER EVALUATION REPORT GIVEN TO BIDDERS
BEFORE THE AWARD OF CONTRACT:
(Attach copy of the bid evaluation report) | Yes |
| 31. | ANY COMPLAINTS RECEIVED
(If yes, result thereof) | No |
| 32. | ANY DEVIATION FROM SPECIFICATIONS GIVEN IN
THE TENDER NOTICE / DOCUMENTS
(If yes, give details) | No |
| 33. | WAS THE EXTENSION MADE IN RESPONSE TIME
(If yes, give reasons) | No |
| 34. | DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons) | No |
| 35. | WAS IT ASSURED BY THE PROCURING AGENCY THAT
THE SELECTED FIRM IS NOT BLACK LISTED | Yes |
| 36. | WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF
THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES
IN CONNECTION WITH THE PROCUREMENT IF SO, DETAILS
TO BE ASCERTAINED REGARDING FINANCING OF VISIT,
IF ABROAD (If yes, enclose a copy) | No |
| 37. | WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION
ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC | N.A |
| 38. | SPECIAL CONDITIONS, IF ANY
(If yes, give brief description) | No |

FOR OFFICE USE ONLY


EXECUTIVE ENGINEER
HPCD-II HDA QASIMABAD

NO:EE/HPCD-II/HDA/ 897 /2015
Hyderabad dated: 18/2/2015

To,

M/s Jiando Khan
H.NO:E/397, Prime Villaz-2,
Gulistan-e-Sajjad Hyderabad.

**SUBJECT: CONSTRUCTION OF 80.0 FT" WIDE ROAD DUAL CARRIAGE WAY FROM
MIRPURKHAS ROAD THROUGH REHMAT RESIDENCY.**

REF'NCE: Your offer dated: 15.01.2015

Your offer to execute the above subject work Part-A 8% below Rs.15283395/- Diff: cost of bitumen Rs.59657/- Part-B 2% above Rs.2023289/- and Part-C 9.50% above Rs.1338602/- total amounting to Rs.18704943/- (Rupees One Crore Eighty Seven Lacs Four Thousand Nine Hundred Fourty Three Only) has been approved by the Director General, H.D.A vide letter No:HDA/CE/HP/DB/520, dated: 06.02.2015, as received under Project director, Housing Project, H.D.A, No:PD/HP/HDA/Estt:/205, dated: 09.02.2015.

You are therefore, requested to please start the work within seven days from date of issue of this work order under the supervision / instructions of Assistant Ex: Engineer, Housing Project, Construction Sub-Division No:III, HDA, and complete same within six months.

EXECUTIVE ENGINEER
HPCD-II, HDA QASIMABAD.

Copy f.w.cs to:

1. The Director, City Building SPPRA, Karachi.
2. The Project Director, Housing Project, H.D.A for information.
3. The Deputy Director, Audit and Accounts, Housing Project, H.D.A.
4. The Assistant Ex: Engineer, HPC Sub-Division No:III, H.D.A. He is directed to please intimate the actual date of start of the work and execute the work as per specification. No extra work be executed without prior permission of the competent authority.

EXECUTIVE ENGINEER
HPCD-II, HDA QASIMABAD.

SCHEDULE - B

Name of work:- CONSTRUCTION OF 80' WIDE ROAD (DUAL CARRIAGE WAY) FROM MAIN MIRPURKHAS ROAD THROUGH REHMAT RESIDANCY, AT ZONAL PLAN-VI HYDERABAD.

<u>Item No</u>	<u>Description.</u>	<u>Quantity</u>	<u>Rate</u>	<u>Unit</u>	<u>Amount</u>
<u>Part "A" Constt: of Road.</u>					
1	Earth work for road embankment from borrow pits in all type of soils <i>1/c</i> laying in 6" thick layers clod breaking up to 100 ft. lead lift up to 5 ft. in ordinary soil (R.A.A).				
	xi. Compacting 95% modified AASHO density.	61200.00 cft	@ Rs. 13903.32	P %cft	Rs. 850883 ✓
	xii. Compacting 85% modified AASHO density.	693600.00 cft	@ Rs. 11373.55	P.%cft	Rs. 7888694 ✓
2	Preparing sub grade including earth excavation or filling to an average depth of 9" dressing to camber and consolidation with power roller. (S.O.R P-2, I-9).				
		61200.00 sft	@ Rs. 526.28	P.% sft	Rs. 322083 ✓
3	Preparing sub base course by supplying & spreading stone metal 1 1/2" to 2" guage of approved quality and required thickness to proper camber and grade including hand packing filling voids with more than 6% of suitable quality watering and compacting AASHO specification (rate including all cost of material T&P and carriage up to site of work). (RA attached)				
		37541.44 cft	@ Rs. 6539.79	P.% cft	Rs. 2455131 ✓
4	Preparing base course by supplying & spreading stone metal of approved quality properly grade to maximum size of 1 1/2" in required thickness to proper camber & grade, including supply & spreading 15 cft screening & non-plastic quarry fines filling depressing with stone metal after initial rolling including watering & compacting the same so as to achieve 100% density as per modified AASHO specification (rate includes all cost of material T&P and carriage upto site of work). (RA attached)				
		28016.00 cft	@ Rs. 7524.88	P % cft	Rs. 2108170 ✓
5	Laying brick on end edging including supply of 9"x4-1/2"x3" first class burnt bricks, excavation for laying brick edging with small side parallel to the road. Rate includes all cost of materials, T&P and carriage upto site of work. (RA attached)				
		7004.00 Rft	@ Rs. 2729.96	P %Rft	Rs. 191206 ✓
6	Providing surface dressing (1st coat) on new or existing surface with 30 lbs of bitumen of 80/100 penetration and 3.5 cft of crushed bajri of 3/8 ince to 3/4 inch size including cleaning the road surface rolling etc complete. (Rate includes all cost of material T & P and carriage upto site of work)(RA attached).				
		56032.00 sft	@ Rs. 1584.27	P.% sft	Rs. 887658 ✓

7 Providing surface dressing 2nd coat on new of existing surface with 25 lbs of bitumen of 80/100 penetration and 3.5 cft of crushed bajri of 3/8 ince to 3/4 inch size including cleaning the road surface rolling etc complete. (Rate includes all cost of material T & P and carriage upto site of work).

56032.00 sft @ Rs. 1291.32 P % sft Rs. 723554 ✓

8 Providing surface dressing 3rd coat on new of existing surface with 18 lbs of bitumen of 80/100 penetration and 1.50 cft of crushed bajri of 3/8 ince to 3/4 inch size including cleaning the road surface rolling etc complete (Rate includes all cost of material T & P and carriage upto site of work)

56032.00 sft @ Rs. 886.06 P.% sft Rs. 496479 ✓

9 Earth work for berm from barrow pits in all types of soils 1/c laying in 6" thick layers clod breaking dressing etc complete upto 100ft lead, lift upto 5 ft (in ordinary soil) (R.A.attached)
xii. Compacting 85% modified AASHO density.

69348.27 cft @ Rs. 9927.95 P.%ocft Rs. 688486 ✓

10 Add Difference of cost of bitumen

18.2604 ton @ Rs. 3267.00 P.ton Rs. 59657 ✓

M **08** Total of Part A Rs. 16672043 ✓
% above / below on CSR Rs.
 Total Rupees Rs.
08

Contractor
 CONTRACTOR

Executive Engineer
 EXECUTIVE ENGINEER
 HOUSING (P) CONSTRUCTION DIVISION II
 HDA, HYDERABAD

Specified by me
Approved
C.D.

M
Signature

<u>Item No</u>	<u>Description</u>	<u>Quantity</u>	<u>Rate</u>	<u>Unit</u>	<u>Amount</u>
----------------	--------------------	-----------------	-------------	-------------	---------------

Part "B" Constt: of RCC Drain,

- Excavation in foundation of Building, Bridges and other structures including dagbelling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 feet. (SORG, P--4, I--18).

6300.0 cft @ Rs. 3176.25 P.% Cft Rs 20010 ✓

- Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering. (GS P-15 Item No.5).

14.8 1050.00 cft @ Rs. 11288.75 P.% cft Rs 118532 ✓

- RCC work i/c labour and material exopt the cost of steel reinforcement and its labour for bending and binding which will be paid seperately. This retes i/c all kind of forms moulds lifting shuttering curing rendering and finishing the exposed surface, i/c screening and washing of shingle. (GS P-15 item No 6-a)

5475.00 cft @ Rs. 337.00 P.cft Rs 1845075 ✓

Total of Part B Rs. 1983617 ✓

Rs. _____
Total Rs.

Rupees

[Signature]
CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
HOUSING (P) CONSTT. DIVISION II
HDA, HYDERABAD

<u>Item No</u>	<u>Description</u>	<u>Quantity</u>	<u>Rate</u>	<u>Unit</u>	<u>Amount</u>
----------------	--------------------	-----------------	-------------	-------------	---------------

Part "C" Fabrication,

- Fabrication of mild steel reinforcement for cement concrete by CC cutting bending laying in position making joints and fastening i/c cost of binding wire also includes removal of rust from bars. (GS P-18 item No. 7-a).

244.4100 cwt @ Rs. 5001.70 P.cwt Rs 1222465 ✓

Total of Part C Rs. 1222465

Rs. _____
Total Rs.

Rupees

[Signature]
CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
HOUSING (P) CONSTT. DIVISION II
HDA, HYDERABAD

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the —Agreement: 1) made on the 18/2 day of Feb, 2015 between Hyderabad Development Authority (hereinafter called the —Procuring Agency:1) of the one part and M/s Jiando Khan (hereinafter called the —Contractor:1) of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz CONSTRUCTION OF 80' WIDE ROAD (DUAL CARRIAGE WAY) FROM MAIN MIRPURKHAS ROAD THROUGH REHMAT RESIDANCY, AT ZONAL PLAN-VI HYDERABAD..should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.


NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BoQ);
 - (e) The Specifications; and
 - (f) The Drawings
3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


Signature of the Contactor

(Seal)


Signature of the Procuring Agency

(Seal)

Executive Engineer
Housing Project Constt: Division -II
H.D.A Hyderabad


Signed, Sealed and Delivered in the presence of:

Witness:

Witness:

(Name, Title and Address)

(Name, Title and Address)



SCHEDULE - F TO BID

(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS
(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. EE/HPCD-II/HDA/ 897 2015. Dated 18/2/2015
Contract Value: Rs. 187,04,943/2

Contract Title: CONSTRUCTION OF 80' WIDE ROAD (DUAL CARRIAGE WAY) FROM MAIN MIRPURKHAS ROAD THROUGH REHMAT RESIDANCY, AT ZONAL PLAN-VI HYDERABAD. [

] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [M/s Siando Khan] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

M/s Siando Khan accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s Siando Khan accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.


Executive Engineer,
HPCD-II, H.D.A
[Procuring Agency]


[Contractor]



No. Dir (REF)/215/SPPRA/3-2(HPCD-II)/14-15/
GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
Karachi, dated the March, 2015

The Executive Engineer,
Housing Project Construction Division No.II,
Hyderabad Development Authority,
1st Floor, H.D.A Building Qasimabad,
Hyderabad.

SUBJECT: NIT NO. PD/HP/HDA/ESSTT:/742/2014 DATED 23.12.2014.

The undersigned is directed to ^{ref} your letter No. EE/HPCD-II/HDA/Estt:/893/2015 dated 17.02.2015 and advise you to furnish original Comparative Statement on standard / prescribed format in terms of Rule-45 of SPP Rules, 2010 (Amended 2013) & as in para 11.3.3 of Regulations for procurement of works; at the earliest.

2. It may be noted that non-compliance of SPP Rules shall render the Procurement "mis-procurement" under relevant provisions of SPP Rules, 2010.

9/3

MANAGER (Reforms)

Copy forwarded for information to:-

- The Secretary, Local Government, R.D, Public Health Engineering & Housing Town Planning Department, Government of Sindh, Karachi.
- Managing Director WASA, H.D.A, Hyderabad.
- Master File.



No. Dir (REF)/215/SPPRA/3-2(HPCD-II)/14-15/ 6623

GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
Karachi, dated the 10th March, 2015

The Executive Engineer,
Housing Project Construction Division No.II,
Hyderabad Development Authority,
1st Floor, H.D.A Building Qasimabad,
Hyderabad.

SUBJECT: NIT NO. PD/HP/HDA/ESSTT:/742/2014 DATED 23.12.2014.

The undersigned is directed to refer to your letter No. EE/HPCD-II/HDA/Estt:/893/2015 dated 17.02.2015 and advise you to furnish original Comparative Statement on standard / prescribed format in terms of Rule-45 of SPP Rules, 2010 (Amended 2013) & as in para 11.3.3 of Regulations for procurement of works; at the earliest.

2. It may be noted that non-compliance of SPP Rules shall render the Procurement "mis-procurement" under relevant provisions of SPP Rules, 2010.

O/C


MANAGER (Reforms)

Copy forwarded for information to:-

- The Secretary, Local Government, R.D, Public Health Engineering & Housing Town Planning Department, Government of Sindh, Karachi.
- Managing Director WASA, H.D.A, Hyderabad.
- Master File.

215
222410

**OFFICE OF THE EXECUTIVE ENGINEER HOUSING PROJECT CONSTT: DIVN:-II 1ST
FLOOR H.D.A BUILDING QASIMABAD HYDERABAD.**


No.EE/HPCD-II/HDA/Estt:/ 743 2015
Hyderabad, Dated: 13 / 3 /2015

To, 
The Manager Reforms
SPPRA Karachi

Subject: NIT NO.EE/HPCD-II/HDA/742/2014, DATED:23/12/2014.

Ref: No.Dir(REF)/215/SPPRA/3-2(HPCD-II)/14-15/6623, Dated: 10/03/2015.

Kindly find enclosed herewith comparative statement on standard format as desired.


EXECUTIVE ENGINEER
HOUSING (P) CONSTT: DIVN-II
H.D.A HYDERABAD

SPPRA HOUSING DIARY

NO: 13563


DATED: 16-03-15


on file pl.
MREF
13/3


COMPARATIVE STATEMENT


Engineer's Estimate

Schedule B Cost		Cartage Cost	Total Cost
Part-A Sch: Item	Rs.16612386		
Diff. cost of bitumen	Rs.59657		
Total-A	Rs.16672043		
Part-B Sch: Item	Rs.1983617	Rs.113272	
Part-C Sch: Item	Rs.1222465		
Total A+B+C	Rs.19878125		Rs.19991397
Premium Quoted by Bidders			
Premium Cost/Quoted		Total Cost	Remarks
M/S Jeando Khan			
Part -A	8% Below	Rs.15343052	7.97% Below
Part -B	2% Above	Rs.2023289	3.50% Below
Part-C	9.5% Above	Rs.1338602	9.50% Above
		Rs.18704943	6.43% Below
M.Ayoub Soomro			
Part-A	7.90% Below	Rs.15359665	7.87% Below
Part-B	3% Above	Rs.2043126	2.56% Below
Part-C	9.90% Above	Rs.1343489	9.90% Above
		Rs.18746280	6.22% Below
M/S Hassan Enterprises			
Part-A	7% Below	Rs.15509176	6.97% Below
Part-B	10.50% Above	Rs.2191897	4.53% Above
Part-C	10.50% Above	Rs.1350824	10.50% Above
		Rs.19051897	4.69% Below
M/S Akhtar Enterprises			
Part-A	6% Below	Rs.15675300	5.97% Below
Part-B	5% Above	Rs.2092798	0.67% Below
Part-C	13% Above	Rs.1381385	13% Above
		Rs.19139483	4.26% Below


M. Sharif Gill
Executive Engineer HP/CD-II
H.D.A Hyderabad


Maveed Asim
Deputy Director
SBCA Hyderabad


Saleemuddin
Addl. Managing Director
WASA H.D.A Hyderabad.


Director General
Hyd. Dev. Authority

COMPERATIVE STATEMENT.

NIT NO:EE/HPC-II/HDA/742/2014,

Dated: 23.12.2014

Date of Issue from 1st Publication

Date of Opening 15.01.2015.

NAME OF WORK: Construction of 80.0ft: wide road dual carriage way from Main Mirpurkhas road through Rehmat Residency.

ESTIMATE
SANCTIONEDBY

Approved by the Director General, H.D.A, vide No:HDA/CE/3117, dated: 28.10.2014, amounting to Rs.1,89,50,000/-

ESTIMATE PROVISION

PART-A

Schedule Item: Rs.1,66,12,386/-

Diff: Cost Bitumen Rs. 59,657/-

PART-B

Schedule Item: Rs.19,83,617/-


Cartage Rs. 1,13,272/-


PART-C

Schedule Item: Rs.12,22,465/-

Total: A + B + C Rs.1,99,91,397/-

S.NO:	NAME OF AGENCY	RATE QUOTED	AMOUNT IN RS	COMPARISON WITH ESTIMATE COST
01	M/s Jeando Khan Part-A Diff: cost of bitumen Total:A Part-B Part-C Total: A + B + C	8% below --- 2% above 9.50% above	Rs.1,52,83,395/- Rs.59,657/- Rs.1,53,43,052/- Rs.20,23,289/- Rs.13,38,602/- Rs.1,87,04,943/-	7.97% below 3.50% below 9.50% above
02	M/s Mohammad Ayoub Soomro Part-A Diff: cost of bitumen Total:A Part-B Part-C Total: A + B + C	7.90% below --- 3% above 9.90% above	Rs.1,53,00,008/- Rs.59,657/- Rs.1,53,59,665/- Rs.20,43,126/- Rs.13,43,489/- Rs.1,87,46,280/-	7.87% below 2.56% below 9.90% above
03	M/s Hassan Enterprises Part-A Diff: cost of bitumen Total:A Part-B Part-C Total: A + B + C	7.90% below --- 10.50% above 10.50% above	Rs.1,54,49,519/- Rs.59,657/- Rs.1,55,09,176/- Rs.21,91,897/- Rs.13,50,824/- Rs.1,90,51,897/-	6.97% below 4.53% above 10.50% above
04	M/s Akhtar Enterprises Part-A Diff: cost of bitumen Total:A Part-B Part-C Total: A + B + C	6% below --- 5% above 13% above	Rs.1,56,15,643/- Rs.59,657/- Rs.1,56,75,300/- Rs.20,82,798/- Rs.1,33,83,359/- Rs.1,90,96,457/-	5.97% below 0.67% below 13% above


M. SHARF GILL
EXECUTIVE ENGINEER
HPCD-II, H.D.A


NAZEED ASIM
DEPUTY DIRECTOR
SBCA HYDERABAD



SALEEM UDDIN
ADD: MANAGING DIRECTOR
WASA H.D.A HYD:

BID EVALUATION REPORT

1. Name of procuring agency: Hyderabad Development Authority.
2. Tender Reference: NO:EE/HPCD-II/HDA/742/2014
Dated 23.12.014
3. Tender description/
Name of work/Item: Self Financing Scheme
Construction of 80.0ft: wide road dual carriage way from Main Mirpurkhas road through Rehmat Residency.
4. Method of procurement: Single Stage
5. Tender Published: SPPRA I.D NO:22240, dated: 26.12.2014
& INF/KRY/NO: 3949 /2014.
6. Total Bid documents sold: Four
7. Total Bid received: Four
8. Technical Bid Opening date: (if applicable) N.A
9. No: of bid technically qualified (if applicable) N.A
10. Bid (s) Rejected: N.A
11. Financial Bid Opening date: 15.01.2015
12. Bid Evaluation Report.

S.NO:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASONS FOR ACCEPTANCE/ REJECTION	REMARKS
01	M/s Jeando Khan Part-A Diff: cost of bitumen Total:A Part-B Part-C Total: A + B + C	Rs.1,52,83,395/- <u>Rs.59,657/-</u> Rs.1,53,43,052/- Rs.20,23,289/- <u>Rs.13,38,602/-</u> Rs.1,87,04,943/-	1 st	7.97% below 3.50% below 9.50% above	Being Lowest in competition	
02	M/s Mohammad Ayoub Soomro Part-A Diff: cost of bitumen Total:A Part-B Part-C Total: A + B + C	Rs.1,53,00,008/- <u>Rs.59,657/-</u> Rs.1,53,59,665/- Rs.20,43,126/- <u>Rs.13,43,489/-</u> Rs.1,87,46,280/-	2 nd	7.87% below 2.56% below 9.90% above		
03	M/s Hassan Enterprises Part-A Diff: cost of bitumen Total:A Part-B Part-C Total: A + B + C	Rs.1,54,49,519/- <u>Rs.59,657/-</u> Rs.1,55,09,176/- Rs.21,91,897/- <u>Rs.13,50,824/-</u> Rs.1,90,51,897/-	3 rd	6.97% below 4.53% above 10.50% above		
	M/s Akhtar Enterprises Part-A Diff: cost of bitumen Total:A Part-B Part-C Total: A + B + C	Rs.1,56,15,643/- <u>Rs.59,657/-</u> Rs.1,56,75,300/- Rs.20,82,798/- <u>Rs.1,33,83,359/-</u> Rs.1,90,96,457/-	4 th	5.97% below 0.67% below 13% above		


M. SHARF GILL
EXECUTIVE ENGINEER
HPCD-II, H.D.A


NAVED ASIM
DEPUTY DIRECTOR
SBCA HYDERABAD


SAEEM UDDIN
ADD: MANAGING DIRECTOR
WASA H.D.A HYD.