

NIT·Sr. No. SPPRA Serial No.31425

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage–One Envelope)


Description of work: REPLACEMENT OF 6" DIA & 4" DIA PE WATER LINE AT RC COLA HAROONABAD COLONY UC-07 SITE TOWN

Date of Opening: 21-02-2017


**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**


Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.B.K Builders	M/s.Gul Muhammad Khan & Bros.
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	No
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	No
	<b>Qualification Criteria:</b>		
5.	Minimum three years' experience of relevant field.	Yes	No
6.	Turnover of at least last three years	Yes	No
7.	Required Bid Security is attached.	Yes	No
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Disqualified

  
(Muhammad Khalid Khan)  
Accounts Officer (Dist. West)  
Member / Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Muhammad Ali Shaikh)  
S.E (District West-B)  
Member

  
(Saleem Ahmed)  
Director (Design & Estimate)  
Convener

NIT Sr. No. SPPRA Serial No.31425

Method of Procurement: Single Stage Single Envelope.

Name of Work: REPLACEMENT OF 6" DIA & 4" DIA PE WATER LINE AT RC COLA HAROONABAD COLONY UC-07 SITE TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 21-02-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
  - i. M/s. B.K Builders
  - ii. M/s. Gul Muhammad Khan & Brothers
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.B.K Builders	Rs.9,58,988/-	Rs.20,000/-	P.O # 17338301 dt:19-12-2016 from HBL Hassan Square Branch, Karachi
02	M/s.Gul Muhammad Khan & Brothers	Rs.9,60,718/-	Rs.20,500/-	P.O # 17338645 dt:16-01-2017 from HBL Hassan Square Branch, Karachi

4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.




(Muhammad Khalid Khan)  
Accounts Officer (Dist. West)  
Member / Secretary




(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member



(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member



(Muhammad Ali Shaikh)  
S.E (District West-B)  
Member



(Saleem Ahmed) 21/02/17  
Director (Design & Estimate)  
Convener



# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

### BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.31425 I.D No. _____
3	Tender Description/Name of Work/Item:	<b>REPLACEMENT OF 6" DIA &amp; 4" DIA PE WATER LINE AT RC COLA HAROONABAD COLONY UC-07 SITE TOWN</b>
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through SPPRA Web Site</u>
6	Total Bid Documents Sold:	<u>2 Nos</u>
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>0 Nos</u>
11	Financial Bid Opening Date:	21-02-2017

#### 12 BID EVALUATION REPORT

S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.B.K Builders	Rs.9,58,989/-	1 <sup>st</sup> Lowest	@0.0002% Below	Pay Order and required documents are available. P.O # 17338301 dt:19-12-2016 Rs.20,000/-from HBL Hassan Square Branch, Karachi	Substantially Responsive
2	M/s.Gul Muhammad Khan & Bros	Rs.9,60,719/-	-	@0.180% Above	Pay Order attached but required documents are not available. P.O # 17338645 dt:16-01-2017 Rs.20,500/- from HBL Hassan Square Branch, Karachi	Responsive

The all concerned bidders are being informed accordingly.


The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.B.K Builders** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

  
(Muhammad Khalid Khan)  
Accounts Officer (Dist. West)  
Member / Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Muhammad Ali Shaikh)  
S.E (District West-B)  
Member

  
(Saleem Ahmed)  
Director (Design & Estimate)  
Convener

## COMPARATIVE STATEMENT

Name of Work: REPLACEMENT OF 6" DIA & 4" DIA PE WATER LINE AT RC COLA HAROONABAD COLONY UC-07 SITE TOWN

Item No	Description of Work	Estimated Cost				M/s.B.K Builders		M/s.Gul Muhammad Khan & Bros.		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
1	Dismantling and road cutting and removing 06" Dia 04" Dia	3750.00	Cft	605.00	%Cft	22,687.50	605.00	22,687.50	605.00	22,687.50
2	Excavation for pipe line in trenches and pits in Wet Soil Clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m) 0'-5'	18750.00	Cft	5400.00	%0Cft	101,250.00	5400.00	101,250.00	5400.00	101,250.00
3	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench	15.00	Days	1500.00	P/Day	22,500.00	1500.00	22,500.00	1500.00	22,500.00
4	Providing Laying & Fixing in trenches i/c fitting jointing and testing etc. complete in all respect the high density Polyethylene P.E pipes (HDPE-100) for W/S conforming ISO 4427 DIN-8074-8075 B.S 3580 & PSI 3051 160 MM thick (PN-10)	800.00	Rft	530.00	P/Rft	424,000.00	530.00	424,000.00	530.00	424,000.00
	110 MM thick (PN-10)	700.00	Rft	268.00	P/Rft	187,600.00	268.00	187,600.00	268.00	187,600.00
5	Providing C.I Sluice Valve heavy pattern Test Pressure 21.0 Kg / sq.com or 300 lbs/sq.inch (Imported) 6 Dia	2.00	Nos	9360.00	Each	18,720.00	9360.00	18,720.00	2000.00	4,000.00
	4" Dia	2.00	Nos	5460.00	Each	10,920.00	5460.00	10,920.00	1600.00	3,200.00

Name of Work: REPLACEMENT OF 6" DIA & 4" DIA PE WATER LINE AT RC COLA HAROONABAD COLONY UC-07 SITE TOWN


Item No	Description of Work	Estimated Cost				M/s.B.K Builders		M/s.Gul Muhammad Khan & Bros.		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
6	Fixing of sluice valve with 2 cast iron tail pieces one end flanged & other with socket i/c the cost of nut, bolts & rubber packing, labour etc complete. 6" Dia	2.00	Nos	1886.00	Each	3,772.00	1885.00	3,770.00	10000.00	20,000.00
	4" Dia	2.00	Nos	1530.00	Each	3,060.00	1530.00	3,060.00	5500.00	11,000.00
7	Construction of C.C. block masonry chamber of size 4'x4'x4' (inside dimension) with 24" x 24" C.I cover frame weighting 65 kg fixed 4" RCC 1:2:4 slab with steel 1/2" dia tor bar @6" C/C 1/4" dia 8" C.C distribution bar 6" thick C.C 1:3:6 block masonry wall set 1:6 C.M 6" C.C 1:4:8 in foundation, 2" thick C.C 1:2:4 flooring, 1/2" thick cement plaster 1:3 ratio inside wall surface top and bottom slab outer side wall surface 1 feet deep upto roof slab M.S foot rest 5/8" bars at every 2 feet deep i/c curing watering excavation refilling and disposal of surplus earth complete.	4.00	No	28357.00	Each	113,428.00	28357.00	113,428.00	28357.00	113,428.00
8	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	18497.50	Cft	2760.00	%0Cft	51,053.10	2760.00	51,053.10	2760.00	51,053.10
TOTAL QUOTED / CORRECTED COST						958,991		958,989		960,719




(Muhammad Khalid Khan)  
Accounts Officer (Dist. West)  
Member / Secretary



(Saif-ul-Haque)  
Addl. Director Internal Audit  
KMC - Member



(Maqsood Ahmed Shaikh)  
Superintending Engineer (K.M.C)  
Member



(Muhammad Ali Shaikh)  
S.E (District West-B)  
Member




(Saleem Ahmed)  
Director (Design & Estimate)  
Convener

## ATTENDANCE OF PARTICIPATE CONTRACTOR

Name of Work: - REPLACEMENT OF 6" DIA & 4" DIA PE WATER LINE AT RC COLA HAROONABAD COLONY UC-07 SITE TOWN

Date of Opening & Time :

Estimated Cost :

S.NO	NAME OF FIRM	NAME OF PERSON & DESIGNATION	SIGNATURE
1	M/s. B.K. Builders.	Baachu	
2	M/s. سید محمد عثمان آباد برادر	محمد عثمان	محمد عثمان
3	M/s.		
4			
5			
6			
7			
8			
9			
10			

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**  
**CONTRACT EVALUATION FORM**  
**TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS**  
**SERVICES & GOODS**

1	NAME OF THE ORGANIZATION/ DEPTT	KARACHI WATER & SEWERAGE BOARD
2	PROVINCIAL / LOCAL GOVT/OTHER	
3	TITLE OF CONTRACT	REPLACEMENT OF 6" DIA & 4" DIA PE WATER LINE AT RC COLA HAROONABAD COLONY UC-07 SITE TOWN
4	TENDER NUMBER	SPPRA SR. NO.31425
5.	BREIF DESCRIPTION OF CONTRACT	Improvement of Water System at Site Town
6.	FORUM THAT APPROVED THE SCHEME	MD, KW&SB
7.	TENDER ESTIMATED VALUE	Rs.958989/-
8.	ENGINEER'S ESTIMATE (Attach list of buyers)	Rs.958989/-
9.	ESTIMATED COMPLETION PERIOD (As Per Contract)	25 Days
10	TENDER OPENED ON (DATE & TIME)	21-02-2017
11	NUMBER OF TENDER DOCUMENT SOLD (Attach list of Buyers)	Nos.
12	NUMBER OF BIDS RECEIVED	Nos.
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Nos.
14	BID EVALUATION REPORT(enclose copy)	Attached
15	NAME AND ADDRESS OF THE SUCCESFUL BIDDER	M/S. B.K. BUILDERS KARACHI
16	CONTRACT AWARD PRICE	Rs.958989/-

1<sup>st</sup> Lowest M/S. B.K. BUILDERS

17 RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> Evaluation bid)

2<sup>nd</sup> Lowest  
3<sup>rd</sup> Lowest

18 METHOD OF PROCUREMENT USED (Tick one)

- i) Single Stage one Envelope Procedure 

Domestic /Local
- j) Single Stage Two Envelope Procedure
- k) Two Stage Bidding Procedure
- l) Two Stage Two Envelope Bidding Procedure

19 APPROVING AUTHORITY FOR AWARD OF CONTRACT

20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

YES	<input checked="" type="checkbox"/>	NO	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21 ADVERTISEMENT:

v) SPPRS Website  
(if yes, give date and SPPRA's tender number)

YES <input checked="" type="checkbox"/>	
No	

News Papers

vi) Yes give names of newspapers and dates)

YES	THROUGH WEBSITE
No <input checked="" type="checkbox"/>	

22 NATURE OF CONTRACT

LOCAL	<input checked="" type="checkbox"/>	INT.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23 WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENT ?  
(if yes, enclose of copy )

YES	<input type="checkbox"/>	NO	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24. WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING TENDER DOCUMENT ?  
(if yes, enclose of copy )

YES	<input type="checkbox"/>	NO	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------



25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

YES	✓	NO	
-----	---	----	--

26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

YES	✓	NO	
-----	---	----	--

27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID /BEST EVALUATED BID (in case of Consultancies)

YES	✓	NO	
-----	---	----	--

28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT

YES	✓	NO	
-----	---	----	--

29. WHETHER NAME OF HE BIDDERS AND THEIR QUOTED PRICE WERE REAS OUT AT THE TIME OF OPENING OF BIDS?

YES	✓	NO	
-----	---	----	--

30. WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?

YES	✓	NO	
-----	---	----	--

31. ANY COMPLAINTS RECEIVED  
(if yes , result thereof)

YES	
No	✓

32. ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TNEDER NOTICE / DOCUMENT  
(if yes, give details)

YES	
No	✓

33. WAS THE EXTENTION MADE IN RESPONSE TIME?  
(if yes, give details reasons).

YES	
No	✓

34. DEVIATION FROM QUALIFICATION CRITERIA  
(if yes , give detailed reasons)

YES	
No	✓

35. WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

YES	✓	NO	
-----	---	----	--

36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO. DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.  
(if yes, enclose a copy)

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

37 WERE PROPER SAFEGAURDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC).

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

38 SPECIAL CONDITION IF ANY.  
(if yes. give brief description)

YES	
No	<input checked="" type="checkbox"/>

Signature of Official Stamp of



**Syed Zafar Hussain**  
Executive Engineer  
Water/Sew KW&SB  
SITE TOWN

Authorized Officer \_\_\_\_\_

FOR OFFICE USE ONLY

SPPRA Block- No. 8, Sindh Secretariat no. 4-A, Court Road, Karachi  
Tele: 0219205356, 021-9205369 & Fax 021-9206291

**SPPRA**

NIT Sr. No. SPPRA Serial No.31425

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)


Description of work: REPLACEMENT OF 6" DIA & 4" DIA PE WATER LINE AT RC COLA HAROONABAD COLONY UC-07 SITE TOWN

Date of Opening: 21-02-2017


**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**


Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.B.K Builders	M/s.Gul Muhammad Khan & Bros.
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	No
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	No
	<b>Qualification Criteria:</b>		
5.	Minimum three years' experience of relevant field.	Yes	No
6.	Turnover of at least last three years	Yes	No
7.	Required Bid Security is attached.	Yes	No
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Disqualified

  
(Muhammad Khalid Khan)  
Accounts Officer (Dist. West)  
Member / Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Muhammad Ali Shaikh)  
S.E (District West-B)  
Member

  
(Saleem Ahmed)  
Director (Design & Estimate)  
Convener

NIT Sr. No. SPPRA Serial No.31425

Method of Procurement: Single Stage Single Envelope.

Name of Work: REPLACEMENT OF 6" DIA & 4" DIA PE WATER LINE AT RC COLA HAROONABAD COLONY UC-07 SITE TOWN

**MINUTES OF BID OPENING MEETING.**

A meeting of the procurement committee of this department was held on 21-02-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.


(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
  - i. M/s. B.K Builders
  - ii. M/s. Gul Muhammad Khan & Brothers
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.B.K Builders	Rs.9,58,988/-	Rs.20,000/-	P.O # 17338301 dt:19-12-2016 from HBL Hassan Square Branch, Karachi
02	M/s.Gul Muhammad Khan & Brothers	Rs.9,60,718/-	Rs.20,500/-	P.O # 17338645 dt:16-01-2017 from HBL Hassan Square Branch, Karachi


4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.

  
(Muhammad Khalid Khan)  
Accounts Officer (Dist. West)  
Member / Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Muhammad Ali Shaikh)  
S.E (District West-B)  
Member

  
(Saleem Ahmed)  
Director (Design & Estimate)  
Convener



# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

### BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.31425 I.D No. _____
3	Tender Description/Name of Work/Item:	REPLACEMENT OF 6" DIA & 4" DIA PE WATER LINE AT RC COLA HAROONABAD COLONY UC-07 SITE TOWN
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through SPPRA Web Site</u>
6	Total Bid Documents Sold:	<u>2 Nos</u>
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>01 No</u>
11	Financial Bid Opening Date:	21-02-2017

#### 12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.B.K Builders	Rs.9,58,989/-	1 <sup>st</sup> Lowest	@0.0002% Below	Pay Order and required documents are available. P.O # 17338301 dt:19-12-2016 Rs.20,000/-from HBL Hassan Square Branch, Karachi	Substantially Responsive
2	M/s.Gul Muhammad Khan & Bros	Rs.9,60,719/-	-	@0.180% Above	Pay Order attached but required documents are not available. P.O # 17338645 dt:16-01-2017 Rs.20,500/- from HBL Hassan Square Branch, Karachi	Un Responsive


The all concerned bidders are being informed accordingly.


The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.B.K Builders declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

  
(Muhammad Khalid Khan)  
Accounts Officer (Dist. West)  
Member / Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member


  
(Muhammad Af Shaikh)  
S.E (District West-B)  
Member

  
(Saleem Ahmed)  
Director (Design & Estimate)  
Convener

## COMPARATIVE STATEMENT


Name of Work: REPLACEMENT OF 6" DIA & 4" DIA PE WATER LINE AT RC COLA HAROONABAD COLONY UC-07 SITE TOWN

Item No	Description of Work	Estimated Cost				M/s.B.K Builders		M/s.Gul Muhammad Khan & Bros.		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
1	Dismantling and road cutting and removing 06" Dia 04" Dia	3750.00	Cft	605.00	%Cft	22,687.50	605.00	22,687.50	605.00	22,687.50
2	Excavation for pipe line in trenches and pits in Wet Soil Clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m) 0'-5'	18750.00	Cft	5400.00	%0Cft	101,250.00	5400.00	101,250.00	5400.00	101,250.00
3	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench	15.00	Days	1500.00	P/Day	22,500.00	1500.00	22,500.00	1500.00	22,500.00
4	Providing Laying & Fixing in trenches i/c fitting jointing and testing etc. complete in all respect the high density Polyethylene P.E pipes (HDPE-100) for W/S conforming ISO 4427 DIN-8074-8075 B.S 3580 & PSI 3051 160 MM thick (PN-10)	800.00	Rft	530.00	P/Rft	424,000.00	530.00	424,000.00	530.00	424,000.00
	110 MM thick (PN-10)	700.00	Rft	268.00	P/Rft	187,600.00	268.00	187,600.00	268.00	187,600.00
5	Providing C.I Sluice Valve heavy pattern Test Pressure 21.0 Kg / sq.com or 300 lbs/sq.inch (Imported) 6 Dia 4" Dia	2.00	Nos	9360.00	Each	18,720.00	9360.00	18,720.00	2000.00	4,000.00
		2.00	Nos	5460.00	Each	10,920.00	5460.00	10,920.00	1600.00	3,200.00





Name of Work: REPLACEMENT OF 6" DIA & 4" DIA PE WATER LINE AT RC COLA HAROONABAD COLONY UC-07 SITE TOWN


Item No	Description of Work	Estimated Cost				M/s.B.K Builders		M/s.Gul Muhammad Khan & Bros.		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
6	Fixing of sluice valve with 2 cast iron tail pieces one end flanged & other with socket i/c the cost of nut, bolts & rubber packing, labour etc complete. 6" Dia	2.00	Nos	1886.00	Each	3,772.00	1885.00	3,770.00	10000.00	20,000.00
	4" Dia	2.00	Nos	1530.00	Each	3,060.00	1530.00	3,060.00	5500.00	11,000.00
7	Construction of C.C. block masonry chamber of size 4'x4'x4' (inside dimension) with 24" x 24" C.I cover frame weighting 65 kg fixed 4" RCC 1:2:4 slab with steel 1/2" dia tor bar @6" C/C 1/4" dia 8" C.C distribution bar 6" thick C.C 1:3:6 block masonry wall set 1:6 C.M 6" C.C 1:4:8 in foundation, 2" thick C.C 1:2:4 flooring, 1/2" thick cement plaster 1:3 ratio inside wall surface top and bottom slab outer side wall surface 1 feet deep upto roof slab M.S foot rest 5/8" bars at every 2 feet deep i/c curing watering excavation refilling and disposal of surplus earth complete.	4.00	No	28357.00	Each	113,428.00	28357.00	113,428.00	28357.00	113,428.00
8	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	18497.50	Cft	2760.00	%0Cft	51,053.10	2760.00	51,053.10	2760.00	51,053.10
TOTAL QUOTED / CORRECTED COST						958,991		958,989		960,719

  
 (Muhammad Khalid Khan)  
 Accounts Officer (Dist. West)  
 Member / Secretary

  
 (Saif-ul-Haque)  
 Addl. Director Internal Audit  
 KMC - Member

  
 (Maqsood Ahmed Shaikh)  
 Superintending Engineer (K.M.C)  
 Member

  
 (Muhammad Ali Shaikh)  
 S.E (District West-B)  
 Member

  
 (Saleem Ahmed)  
 Director (Design & Estimate)  
 Convener



**OFFICE OF THE EXECUTIVE ENGINEER (WATER) SITE TOWN  
KARACHI WATER & SEWERAGE BOARD**

No. KW&SB/E.E/2017/94 ✓

Dated: 16-05-17

**M/S. B.K. BUILDERS,  
Karachi.**

**WORK ORDER**

Subject:- **REPLACEMENT OF 6" DIA & 4" DIA PE WATER LINE AT RC COLA  
HAROONABAD COLONY UC-07 SITE TOWN.**

The competent authority KW&SB has been approved amounting to Rs.958989/- (Rupees Nine Lac Fifty Eight Thousand Nine Hundred Eighty Nine Only) on item rate basis and convey the sanction by Superintending Engineer (West), KW&SB No. KW&SB/CE(W/S)/AOWEST/2017/57 Dated: 16-05-17/2017 under Budget code No.B-013-17

You are hereby directed to start the work immediately and **complete the same within 25 days** time commencing from the date of issue of this letter in case the work is delayed or left in-complete within the stipulated time, **penalty of Rs.1000/- per day** shall be imposed as per work rules.

EXECUTIVE ENGINEER (WATER)  
SITE TOWN, KW&SB

Copy to:-

- 1-S.E (West), KW&SB.
- 2-Office Copy



OFFICE OF THE CHIEF ENGINEER (W&S) DISTRICT WEST  
KARACHI WATER & SEWERAGE BOARD

Room No270, 2<sup>nd</sup> Floor, Old KBCA Building Behind Civic Centre, Gulshan-e-Iqbal, Karachi.

No. KW&SB/CE(W/S)/AO/WEST/2017/ 57

Dated: 16/05/2017

M/S. B.K. BUILDERS  
Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- REPLACEMENT OF 6" DIA & 4" DIA PE WATER LINE AT RC COLA HAROONABAD COLONY UC-07 SITE TOWN

REF:- Your Tender Opened on 21-02-2017.

The under signed is pleased to convey sanction for an amount to **Rs.9,58,989/- (Rupees Nine Lac Fifty Eight Thousand Nine Hundred Eighty Nine Only)** for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation Committee-I KW&SB vide **Para-26/N**, financially concurred-in by finance department, KW&SB vide **Para-28/N to 37/N** and approved by MD, KW&SB vide **Para-39/N** The expenditure is chargeable to **BG No.B-013-17** for the financial year-2016-2017. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to **Rs.19,180/-** being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be **Rs.3,356/- @ 0.35%** sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Deputy Managing Director (T/S), KW&SB.

  
DEPUTY MANAGING DIRECTOR (T/S)  
KW&SB


Copy to:-

- 1-DIRECTOR ACCOUNTS, KW&SB.
- 2-ADLFA, KW&SB.
- 3-EE (Water) (SITE TOWN), KW&SB.
- 4-OFFICE COPY.

C.C to:-

1. MD, KW&SB.

10/11/17, P.C. 120, KW&SB MIN. 1/17



STAMP VENDOR  
Licence No. 144, Shop No.A-6, Block-17, Ruff Heights  
Phase-I, Gulistan-e-Johar, Karachi

24 APR 2017

(RUPEES THREE HUNDRED ONLY)

S. No. 52942

Issued to

Through

Purpose

Value Rs.

Stamps Vended

No. for use

A. T. MOOSA MEMON  
Advocate High Court  
Karachi


**CONTRACT AGREEMENT****Sanction Amount Rs.9,58,989/-**

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 16th day of May 2017 between The Karachi Water & Sewerage Board represented by it's The Deputy Managing Director (T/S), KW&SB (hereinafter called the "Employer") of the one part and M/S. B.K. BUILDERS (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz **"REPLACEMENT OF 6" DIA & 4" DIA PE WATER LINE AT RC COLA HAROONABAD COLONY UC-07 SITE TOWN"** Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witnessed as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Sanction
  - (b) The completed Form of Bid along with Schedules to Bid:
  - (c) Conditions of Contract & Contract Data:
  - (d) The priced Schedule of Prices.
  - (e) The Specification: and
  - (f) The Drawings



**ZELSHAN STAMP VENDOR**

Licence No. 144, Shop No.A-6, Block-17, Ruff Heights  
Phase-I, Gulistan-e-Johar, Karachi

24 APR 2017

(RUPEES THREE HUNDRED ONLY)

S. No. 52948

Page-2

Issued to Mr. MOOSA MEMON  
Through Mr. M. A. Khan Group of Cont.

**SUBJECT: REPLACEMENT OF 6" DIA & 4" DIA PE WATER LINE AT RC COLA  
HAROONABAD COLONY UC-07 SITE TOWN**

- In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor


Signature of Employer


Proprietor  
**M/S. B.K. BUILDERS.  
KARACHI**


  
**DEPUTY MANAGING DIRECTOR (T/S)  
KW&SB**

WITNESS:

WITNESS:

1.   
M.A. Khan Group of Cont.

  
**SUPERINTENDING ENGINEER (WEST)  
KW&SB**

2.   
Gul Muhammad Khan S. Bhatti

  
**EXECUTIVE ENGINEER (WATER)  
SITE TOWN, KW&SB**

Vo. 144, Shop  
I, Gulist  
2942  
anction A  
HIS CON  
lay 20  
anaging l  
UILDERS

HEREAS  
WATE  
ecuted by  
ch Works

DW This

1. In tl  
assi

2. The  
Inst  
Agr

- (a)
- (b)
- (c)
- (d)
- (e)
- (f)

**OFFICE OF THE EXECUTIVE ENGINEER SITE TOWN (WATER)  
KARACHI WATER & SEWERAGE BOARD**

Estimate amount: - Item Rate basis  
 Time limit : 25 days  
 Penalty for delay: 1000/- P/day  
 Tender Cost : 1000/-  
 Date of Opening: 21-02-17  
 Name of Work

**REPLACEMENT OF 6" DIA & 4" DIA PE WATER LINE AT RC COLA HAROONABAD COLONY UC-07 SITE TOWN**

S. No	Description of Work	QTY	Rate		Per Unit / Item	Amount in Rupees
			Rupees in Figures	Rupees in Words		
1.	Dismantling and road cutting and removing 6" dia 4" dia	3750 Cft	605.00	Six Hundred Five Only,	%Cft	22687.00
2.	Excavation for pipe line in trenches, and pits in wet soil or mud clay i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge etc. 6" dia 4" dia	18750 Cft	5400.00	Five thousand Four hundred Only,	%Cft	101250.00
3.	Full hire charges of pumping set per day i/c wages of driver and Assistant fuel or electric energy plate form required for placing pump etc at lower depths with suction and delivery pipes for pumping out water found at various depth form trenches i/c cost of erection and dismantling after completion of the job. (i) Hire charges of pumping set of upto 10 HP pumping out water from 10ft. deep trenches.	15 Days	1500.00	One thousand Five hundred	P/Day	22500.00
4.	Providing Laying & fixing i/c fitting Jointing & testing etc complete in all respect the high density Polyethylene PE pipes (HDPE-100) for W/S conforming ISO-4427 Din 8074/8075 B.S 3580 & PSI 3051 (PN-10) 160mm thick (PN-10) 110mm thick (PN-10)	800 Rft 700 Rft	530.00 268.00	Five hundred thirty Two hundred sixty eight	P/Rft P/Rft	424000.00 187600.00
5.	C.I sluice valve heavy pattern ( Test Pressure 21.0 kg/Sq.cm or 300 lbs/sq.inch ) imported 6" dia 4" dia	02 Nos. 02 Nos.	9360.00 5460.00	Nine thousand three hundred sixty Five thousand four hundred sixty	Each Each	18720.00 10920.00
6.	Fixing of sluice valve with 2 cast iron tail pieces one end flange and other with socket i/c the cost of nuts bolts and rubber packing labour etc. complete. 6" dia 4" dia	02 Nos. 02 Nos.	1885.00 1530.00	One thousand eight hundred eighty five One thousand five hundred thirty	Each Each	3770.00 3060.00
7.	Construction of C/C Block Masonry Chamber of 4"x4"x4" deep (inside dimension) with 24"x24" cover and frame weighting 65 Kg fixed in RCC 1:2:4 slabs 5" thick with steel 1/2" dia for bars @ 6" CC main bars 1/4" dia @ 8" C/C distribution bars 6" thick c/c 1:3:6 block masonry wall 1:6, 6" thick C/C 1:4:8 in foundation 2" thick C/C 1:2:4 flooring 1/2" dia thick cement plaster 1:3 inside walls surface top and bottom outer slab wall slab outer walls surface 1 ft deep 1 feet deep upto roof slab including MS foot rest 5/8" dia bars every 2ft deep i/c curing excavation dewatering refilling and disposal of surplus earth etc complete (4'x4'x4')	04 Nos.	28357.00	Twenty eight thousand three hundred fifty seven Only,	Each	113428.00
8.	Refilling of excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	18497.50 Cft	2760.00	Two thousand Seven hundred Sixty.	%Cft	51053.00

Total Amount Rs. 458988.00 =

Executive Engineer (Water)  
Site Town, KW&SB

NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010

I/We hereby Quoted an Amount of Rs. 458988.00 On item rate basis.

In words Nine Lacs Fifty eight thousand Nine hundred Eighty Eight Only.

Signature of Contractor \_\_\_\_\_

Address: \_\_\_\_\_

Cell No. \_\_\_\_\_

M. B. K. Butt  
 Plot No 3 Lia Colony  
 Orangi Town No. 2 (C/Block)

✓  
Tender Received in Sealed Cover & Opened By Procurement Committee-I


P.O of the Bid Security Amount Rs. 20,000/- P.O No. 17338301 Date 19/12/16  
Rs. \_\_\_\_\_ P.O No. \_\_\_\_\_ Date \_\_\_\_\_  
Rs. \_\_\_\_\_ P.O No. \_\_\_\_\_ Date \_\_\_\_\_


Bank Name. \_\_\_\_\_


Bid quoted Rs. 9,58,988/- (Rupees) Nine Lacs Fifty Eight Thousand Nine hundred

No Clipping or Overwriting Appears. Seventy Eight only

Above/Below the B.O.B (Item Rate Basis)

  
AO (West), KW&SB  
Member/Secretary

  
SE (T/S), KMC  
Member

  
AD (IA), KMC  
Member

  
SE (D), KW&SB  
Member

  
21/02/17  
Director (Design & Estimate), KW&SB  
Convener/Chairman